



**ALBUQUERQUE  
PUBLIC SCHOOLS**

*Accelerate Progress for Students*

Rennette R. Apodaca, MPA, CPPO  
EXECUTIVE DIRECTOR OF PROCUREMENT

Raquel Reedy  
SUPERINTENDENT

**BID NO. 21-042 RR  
ADDENDUM #2**

February 19, 2021

Please note the following clarifications regarding the proposal:

1. The SOW on the RFP calls out for 1679 Switches but the spreadsheet only calls out for 768 Switches while the pricing sheet calls out for 1536 Switches. Should I just assume that the pricing number is correct and that more schools will be added later?

**Answer:** Yes, assume the pricing number is correct, as it is based on what was ordered last year.

2. The Site Survey/As-Built Diagrams x 165. Is the 165 for hours estimated or is it the number of schools?

**Answer:** The intention is for the vendor to provide a cost per site, to complete a site-survey before beginning work, and to complete the as-built diagram once installation is complete.

3. The pricing worksheet formula in cell E7 is =SUM (E4:E6) but should be =SUM (E3:E6).

**Answer:** An Appendix A Pricing Sheet - Revised has been added with the corrected pricing worksheet formula in cell E7.

**ACKNOWLEDGE ADDENDUM WITH BID:**

**Addenda not signed and returned may consider the Bid non-responsive and may be rejected.**

---

**COMPANY/FIRM NAME**

---

**SIGNATURE**



**ALBUQUERQUE  
PUBLIC SCHOOLS**

*Accelerate Progress for Students*

Rennette R. Apodaca, MPA, CPPO  
EXECUTIVE DIRECTOR OF PROCUREMENT

Raquel Reedy  
SUPERINTENDENT

---

**DATE**

---

**Robert Russell, Director Procurement**