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The City of Canton

Legal Notice

Sealed bids will be received by the City of Canton (the “City”), as provided in this notice for the GP 1319
Market Ave. S. Streetscape, Phase 3 (REBID) Project (the “Project’), Ordinance 7/2022. Contract
documents, which include additional details of the Project, are on file and available from the City of
Canton’s web site (https://cantonohio.gov/448/Purchasing-Procurement).

Bids shall be enclosed in a sealed envelope addressed to the City of Canton, 218 Cleveland Ave. SW,
Purchasing Dept/Fourth Floor, Canton, Ohio 44702 and plainly marked on the outside "GP 1319 Market
Ave. S. Streetscape, Phase 3 (REBID) PROJECT BID." Bids will be received on or before 2:00:00 PM,
local time, 8/18/2022 and will be opened shortly thereafter.

Questions regarding plans and specifications should be addressed in writing to Purchasing Department,
at purchasing@cantonohio.gov.

All bids must include a Bid Guaranty, as described in the Instructions to Bidders. Prevailing wage rates
apply. All bidders will be required to comply with the City Contract Compliance Program regarding equal
employment opportunity. After submission and opening, no bidder may withdraw its bid within 60 days
after the opening; the City reserves the right to waive irregularities, reject any or all bids, and conduct
necessary investigations to determine bidder responsibility.

Published in The Repository on August 3, 2022 and August 10, 2022
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The City of Canton

A. BIDDER’S PLEDGE AND AGREEMENT

1. Each Bidder acknowledges that this is a public project involving public funds and that the
Owner expects and requires that each successful Bidder adhere to the highest ethical
and performance standards. Each Bidder by submitting a bid pledges and agrees that
(a) it will act at all times with absolute integrity and truthfulness in its dealings with the
Owner and the Engineer, (b) it will use its best efforts to cooperate with the Owner and
the Engineer and all other Contractors on the Project and at all times will act with
professionalism and dignity in its dealings with the Owner, Engineer, and other
Contractors, (c) it will assign only competent supervisors and workers to the Project, each
of whom is fully qualified to perform the tasks that are assigned to him/her, and (d) it has
read, understands and will comply with the terms of the Contract Documents.

B. EXAMINATION OF CONTRACT DOCUMENTS AND SITE CONDITIONS AND RELIANCE
UPON TECHNICAL DATA

1. Each Bidder shall have a competent person carefully and diligently review each part of
the Contract Documents, including the Divisions of the Specifications and parts of the
Drawings that are not directly applicable to the Work on which the Bidder is submitting its
bid. By submitting its bid, each Bidder represents and agrees, based upon its careful and
diligent review of the Contract Documents, that it is not aware of any conflicts,
inconsistencies, errors, or omissions in the Contract Documents for which it has not
notified the Owner in writing at least ten (10) days prior to the bid opening. If there are
any such conflicts, inconsistencies, errors, or omissions in the Contract Documents, the
Bidder (i) will provide the labor, equipment, or materials of the better quality or greater
quantity of Work and/or (ii) will comply with the more stringent requirements. The Bidder
will not be entitled to any Change Order, additional compensation, or additional time on
account of such conditions for any conflicts, inconsistencies, errors, or omissions that
would have been discovered by such careful and diligent review, unless it has given prior
written notice to the Owner.

2. Each Bidder shall have a competent person carefully and diligently inspect and examine
the entire site and the surrounding area, including all parts of the site applicable to the
Work for which it is submitting its bid, including location, condition, and layout of the site
and the location of utilities, and carefully correlate the results of the inspection with the
requirements of the Contract Documents. The Bidder's bid shall include all costs
attributable to site and surrounding area conditions that would have been discovered by
such careful and diligent inspection and examination of the site and the surrounding area,
and the Bidder shall not be entitled to any Change Order, additional compensation, or
additional time on account of such conditions.

3. The Bidder may rely upon the general accuracy of any technical data identified in the
Owner-Contractor Agreement (e.g., any soils exploration reports, soil boring logs, site
survey, or abatement reports) in preparing its bid, but such technical data are not part of
the Contract Documents. Except for the limited reliance described in the preceding
sentence, Bidder may not, if awarded a contract for the Work, rely upon or make any
Claim against the Owner or Engineer, or any of their agents or employees, with respect
to any of the following:

a. the completeness of such reports and drawings for Bidder’s purposes, including,
but not limited to, any aspects of the means, methods, techniques, sequences,
and procedures of construction to be employed by the successful Bidder and
safety precautions and programs incident thereto; or
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The City of Canton
b. any interpretation by the successful Bidder of or conclusion drawn from any
technical data or any such other data, interpretations, opinions, or information.
For example, all interpolations and extrapolations of data performed by the
Bidder to estimate locations or quantities of subsurface strata are independent
factual assumptions, which Owner does not warrant.

4. Each Bidder will be deemed to have actual knowledge of all information provided or
discussed at the pre-bid meeting.

C. OWNER & ENGINEER
1. The Owner is:

The City of Canton

218 Cleveland Avenue SW
Canton, OH 44702
Telephone: 330.489.3245
Fax: 330.489.3499

The Owner's Representative is:

Eduardo Molina

2. The Design Engineer for the Project is:

NA
NA
NA, NA NA

D. PROJECT

1. The Project and Work for the Project consists of all labor, materials, equipment, and
services necessary for construction of the project identified as GP_1319 Market Ave. S.
Streetscape, Phase 3 (REBID) Project (“the Project’), all in accordance with the
Drawings and Specifications prepared by the Engineer and/or Owner. The Project must
be substantially complete by the Date for Substantial Completion set forth in Section Q
below.

2. The Mayor yes determined that a Project Labor Agreement (“PLA”) will advance the
City’s procurement interest in cost, efficiency, and quality while promoting labor-
management stability as well as compliance with applicable legal requirements governing
safety and health, equal employment opportunity, labor and employment standards, and
other related matters. Any such PLA shall be negotiated by the Mayor of the Owner with
the East Central Ohio Building and Construction Trades Council and its affiliated local
unions, or said Council’'s successor. The successful Bidder shall comply with and adhere
to all of the provisions of any PLA for the Project.

3. A pre-bid conference will be held at NA on NA at NA.
E. WORK
1. This Project includes Streetscape, ADA Ramps, TraffiC Signal, Electrical, Lighting,
and the like as set forth in the Contract Documents.
2. Alternate No. 1 for this Project is Concrete walk and electrical conduit.
3. Alternate No. 2 for this Project is NA.
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Only one contract will be issued by the Owner for constructing the Project, the General
Contract, which will cover all scopes of work necessary to construct the Project.

5. The Contractor awarded the General Contract (General Contractor) will be responsible
for the performance and coordination of any and all subcontractors and suppliers either
directly or indirectly contracted with the General Contractor.

6. Owner will provide Bidders access to the Project site to conduct such examinations,
investigations, explorations, tests, and studies as Bidder deems necessary for
submission of a Bid. Bidder shall fill all holes, clean up, and restore the Site to its former
condition upon completion of such explorations, investigations, tests, and studies. Bidder
shall comply with all applicable laws, regulations and Owner’s policies relative to
excavation and utility locates. Bidders may contact Eduardo Molina, The City of Canton,
at eduardo.molina@cantonohio.qov or 330-438-6928 if they have any interest in
accessing the Project site, independent of any pre-bid meeting.

F. ESTIMATE OF COST

1. The total estimated construction cost for the Base Bid Work for the Project for which bids
are being solicited at this time is $1,427,469.64.

The estimated cost for Alternate 1 - Concrete walk and electrical conduit is:

$11.101.10.
The estimated cost for Alternate 2 - NA is: $-.

G. CONTRACT DOCUMENTS

The Contract Documents consist of the documents listed in Section 1 of the Owner-Contractor
Agreement.

Bidders may view and download copies of the Contract Documents from The City of Canton
Purchasing web site at https://cantonohio.gov/448/Purchasing-Procurement, which is the only
authorized source of the Contract Documents. The City of Canton’s sourcing tool, Vendor
Registry, will maintain the Bidder’s list and will provide notice and copies of Addenda as issued.
It is the responsibility of any person or organization interested in a hard copy of the Contract
Documents to pay all costs associated with printing.

Bidders shall use complete sets of Contract Documents in preparing bids. Neither the Owner nor
the Design Engineer assumes any responsibility for errors or misinterpretations resulting from the
use of incomplete sets of Contract Documents.

The Owner, in making the Contract Documents available on the above terms, does so only for the
purpose of obtaining bids on the Work and does not confer a license or grant for any other use.

H. PREPARATION OF BIDS
1. All bids must be submitted on the "Bid Form” furnished with the Contract Documents.
2. All blank spaces shall be filled in, in ink or typewritten, in words and figures, and in figures

only where no space is provided for words, and signed by the Bidder. The wording on
the Bid Form shall be used without change, alteration, or addition. Any change in the
wording or omission of specified accompanying documents may cause the bid to be
rejected. If there is an inconsistency or conflict in the Bid, the lowest amount shall
control, whether expressed in numbers or words.
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Bidders shall note receipt of Addenda on the Bid Form. If the Bidder fails to acknowledge
receipt of each Addendum, the Bid shall be deemed non-responsive, unless the Bid
amount clearly and unambiguously reflects receipt of the Addendum or the Addendum
involves only a matter of form and does not materially affect the price, quantity or quality
of the Work to be performed.

4. Each Bidder shall submit an original of its bid to the Owner. The Bid Form shall be
signed with the name typed or printed below the signature. A Bid shall not be submitted
by facsimile transmission or any other electronic means. A Bidder that is a corporation
shall sign its bid with the legal name of the corporation followed by the name of the state
of incorporation and the legal signature of an officer authorized to bind the corporation to
a contract.

5. Each Bid shall be enclosed in a sealed opaque envelope with the Bidder's name and the
title of the Project printed in the upper left hand corner and addressed as follows:

The City of Canton

ATTN: Purchasing/Bids
218 Cleveland Avenue SW
Canton, OH 44702

Bids must be received at the designated location for the bid opening before
2:00:00 PM, local time, on 8/18/2022.

6. The completed Bid Form shall be accompanied by the following completed
documents:
a. Pre-Bid Substitution, if any proposed substitutes have been pre-

approved. (See Section K, below.)

b. Bid Guaranty and, if applicable Contract Bond (See Paragraph H.8,
below.)

C. Contractor’s Qualification Statement (See Paragraph 1.4, below.)

d. Contractor’s List of Subcontracted Work Categories (See Paragraph
1.5, below.)

e. A list identifying its DBE subcontractors and participation rates as a

percentage of the Contract Price, and if the DBE participation goal
has not been met, certification of good faith efforts to meet the DBE
participation goal. (See Section W, below.)

f. The Project Labor Agreement (PLA) Letter of Assent (See Appendix
A).
g. If this project is funded in whole or part by the Ohio Public Works

Commission, then certification of agreement and compliance with
certain statements and covenants regarding Bidder’s subscription to
the State's Equal Employment Opportunity Requirements for State-
assisted Construction Contracts (See Section Y, below.)

7. The Bidder shall take the following precautions in preparing its bid:

a. Sign the bid and check to ensure all blank spaces have been filled in with
requested information and that the specified accompanying documents
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(listed in Paragraph H.6 above) have been included in a sealed opaque
envelope addressed as described in Paragraph H.5 above.

b. When the Bid Form provides for quoting either an addition or deduction
for an Alternate item, indicate whether the sum named is an addition or
deduction. If it is not indicated, it will be conclusively presumed that the
amount is a deduction.

C. When the Bid Form provides for quoting a unit price, the Bidder should
quote the unit price as set forth in the Contract Documents as described
in Paragraph M.1 below.

d. When applicable, make sure that the Bid Guaranty is properly executed
and signed by:

1) The Bidder
2) The Surety or Sureties

e. Make sure that the amount of the Bid Guaranty (if the Bid Guaranty is in
the form of a certified check, letter of credit, or cashier's check) is for a
specific sum in an amount as instructed in Paragraph H.8.a below. If the
Bid Guaranty is in the form of the Bid Guaranty and Contract Bond, the
amount may be left blank; if an amount is inserted, it must equal the total
of the base bid and all add alternates included. If inserted, then the failure
to state an amount equal to the total of the base bid and all add alternates
shall make the bid non-responsive if the Owner selects alternates not
included in the amount.

f. Make sure that the appropriate bid package and scope of work is inserted
in the correct space on the Bid Guaranty and Contract Bond Form. Failure
to include work covered by the bid submitted may make the bid non-

responsive.
8. Bonds and Guarantees
a. Bid Guaranty: Bidder shall furnish a Bid Guaranty, as prescribed in

Sections 153.54, 153.57, and 153.571 of the Ohio Revised Code, in the
form of either: (1) a bond for the full amount of the bid in the form of the
Bid Guaranty and Contract Bond included in the Contract Documents; or
(2) a certified check, cashier's check, or irrevocable letter of credit in a
form satisfactory to the Owner in an amount equal to 10% of the bid. Bid
amount shall be the total of all sums bid, including all add alternatives,
but excluding all deduct alternatives. NOTE: AIA or EJCDC Bid Bond
forms are not acceptable.

b. Contract Bond: The successful Bidder, who, as a Bid Guaranty, submits
a certified check, cashier's check, or irrevocable letter of credit in an
amount equal to 10% of the bid, shall furnish a Contract Bond in the form
included in the Contract Documents in an amount equal to 100% of the
Contract Sum. NOTE: AIA or EJCDC Bond forms are not
acceptable.

C. The bond must be issued by a surety company authorized by the Ohio
Department of Insurance to transact business in the State of Ohio and
acceptable to the Owner. The bond must be issued by a surety capable
of demonstrating a record of competent underwriting, efficient
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management, adequate reserves, and sound investments. These
criteria will be deemed to be met if the surety currently has an A.M. Best
Company Policyholders Rating of "A-" or better and has or exceeds the
Best Financial Size Category of Class VI. Other sureties may be
acceptable to the Owner, in its sole discretion.

d. All bonds shall be signed by an authorized agent of an acceptable surety
and by the Bidder.

e. Surety bonds shall be supported by credentials showing the Power of
Attorney of the agent, a certificate showing the legal right of the Surety
Company to do business in the State of Ohio, and a financial statement
of the Surety.

f. The Bid Guaranty, as applicable, shall be in the name of or payable to
the order of the Owner.

g. The name and address of the Surety and the name and address of the
Surety's Agent must be typed or printed on each bond.

9. Permits
a. Owner has obtained, or will obtain the following permits for the Project,
as applicable:
NA
b. Contractor shall secure and pay for all other permits necessary to
complete the Project. Owner shall pay all charges of utility owners for
connections for providing permanent service to the Work.
. METHOD OF AWARD
1. All bids shall remain open for acceptance for sixty (60) days following the day of the bid

opening, but the Owner may, in its sole discretion, release any bid and return the Bid
Guaranty prior to that date. The Bid Guaranty shall be subject to forfeiture, as provided
in the Ohio Revised Code, if a bid is withdrawn during the period when bids are being
held.

2. The Owner reserves the right to reject any, part of any, or all bids and to waive any
informalities and irregularities. The Bidder expressly acknowledges this right of the
Owner to reject any or all bids or to reject any incomplete or irregular bid. Bidders must
furnish all information requested on the Bid Form. Failure to do so may result in
disqualification of the bid.

3. Determination of the Lowest and Best Bid. Subject to the right of the Owner to reject any
or all bids, pursuant to the Codified Ordinances of Canton Chapters 105, 182, and 507,
the Owner will award the Contract for the Work to the bidder submitting the lowest and
best bid, taking into consideration accepted alternates. In evaluating bids, the Owner will
consider the qualifications of the Bidders, whether or not the bids comply with the
prescribed requirements, and alternates and unit prices, if requested, on the Bid Form.
The Owner may also consider the qualifications and experience of subcontractors and
suppliers. The Owner may conduct such investigations as are deemed necessary to
establish the qualifications and financial ability of the Bidder and its subcontractors and
suppliers. The factors the Owner may consider in determining which bid is the lowest
and best include the factors set forth below, including the Additional Criteria. Depending
upon the type of work, the Owner, in its discretion, may also consider other essential

CITY OF CANTON - INSTRUCTIONS TO BIDDERS
ITB-7



The City of Canton
factors, as the Owner may determine and as are included in the Specifications. The
Owner, in its discretion, may consider and give such weight to these criteria as it deems
appropriate. The Owner, in its discretion, reserves the right to request additional
information and documentation relating to these criteria from Bidders after the bid
opening.

a. Work to be subcontracted. The Bidder must identify all work to be subcontracted.
See paragraph 1.5 below. All subcontractors are subject to the approval of the
Owner based on the criteria set forth in this Section I.

b. The Bidder's work history. The Bidder should have a record of consistent
customer satisfaction and of consistent completion of projects, including projects
that are comparable to or larger and more complex than the Owner's Project, on
time and in accordance with the applicable Contract Documents, and based upon
the Bidder’s claims history. If the Bidder's management operates or has
operated another construction company, the Owner may consider the work
history of that company in determining whether the Bidder submitted the lowest
and best bid.

The Owner will consider the Bidder's prior experience on other projects of similar
scope and/or complexity including prior projects with the Owner and/or Design
Professional, including the Bidder's demonstrated ability to complete its work on
these projects in accordance with the Contract Documents and on time, and will
also consider its ability and capacity to perform a substantial portion of the
project with its own forces and its ability to work with the Owner and Engineer as
a willing, cooperative, and successful team member. Bringing overstated claims,
an excessive number of claims, acting uncooperatively, and filing lawsuits
against project owners and/or their design professionals on prior projects of
similar scope and/or complexity will be deemed evidence of a Bidder’s inability to
work with the Owner and Engineer as a willing, cooperative, and successful team
member.

The Bidder authorizes the Owner and its representatives to contact the owners
and design professionals (and construction managers, if applicable) on projects
on which the Bidder has worked and authorizes and requests such owners and
design professionals (and construction managers) to provide the Owner with a
candid evaluation of the Bidder's performance. By submitting its bid, the Bidder
agrees that if it or any person, directly or indirectly, on its behalf or for its benefit
brings an action against any of such owners or design professionals (or
construction managers) or the employees of any of them as a result of or related
to such candid evaluation, the Bidder will indemnify and hold harmless such
owners, design professionals (and construction managers) and the employees of
any of them from any claims, whether or not proven, that are part of or are
related to such action and from all legal fees and expenses incurred by any of
them arising out of or related to such legal action. This obligation is expressly
intended for the benefit of such owners, design professionals (and construction
managers), and the employees of each of them.

C. The Bidder's prior history regarding timeliness of performance, quality of work,
the Bidder’s history of filing claims and having claims filed against it, extension
requests, fines and penalties imposed and payments thereof, and contract
defaults, with explanations.

d. The Bidder's compliance with federal, state, and local laws, rules, and
regulations, including but not limited to the Occupational Safety and Health Act,
Ohio Prevailing Wage laws, Davis Bacon, and Ohio ethics laws.
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e. The Bidder's prior experience with similar work on comparable or more complex
projects.
f. The number of years the Bidder has been actively engaged as a contractor in the

construction industry.

g. The Bidder’s recent experience record in the construction industry, including the
original contract price for each construction job undertaken by the bidder, the
amount of any change orders or cost overruns on each job, the reasons for the
change orders or cost overruns, and the bidder’s record for complying with and
meeting completion deadlines on construction projects.

h. A public entities’ determination, within the previous five years, that the Bidder
was not a responsible bidder, the reasons given by the public entity, and the
Bidder’s explanation thereof.

i. The Bidder's financial ability to complete the Contract successfully and on time
without resort to its Surety.

j. Financial responsibility demonstrated by the Bidder and whether Bidder
possesses adequate resources and availability of credit, the means and ability to
procure insurance and acceptable performance bonds required for the Project
and whether any claims have been made against performance bonds secured by
the bidder on other construction projects.

k. Any suspension or revocations of any professional license of any director, officer,
owner, or managerial employees of the Bidder, to the extent that any work to be
performed on this Project is within the field of such licensed profession.

I The Bidder's equipment and facilities.

m. The size and experience of the Bidder's work force and the Bidder’'s ability to
complete the Contract successfully and on time.

n. The experience and the continuity of the Bidder’s work force including the project
manager and project superintendent’s tenure with the Bidder.

0. The Bidder's participation in a drug-free workplace program acceptable to the
Owner, and the Bidder's record for both resolved and unresolved findings of the
Auditor of State for recovery as defined in Section 9.24 of the Ohio Revised

Code.
p. The Owner's prior experience with the Bidder's surety.
o] The Bidder’s interest in the Project as evidenced by its attendance at any pre-bid

meetings or conferences for bidders.

r. The adequacy, in numbers and experience, of the Bidders’ work force to
complete the Contract successfully and on time.

S. The foregoing information with respect to each of the Subcontractors and
Suppliers that the Bidder intends to use on the Project.

4, Qualifications Statement. Each Bidder will submit with its bid a completed Contractor
Quallifications Statement, which is included with the Contract Documents, and thereafter
provide the Owner promptly with such additional information as the Owner may request
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regarding the Bidder's qualifications. A Bidder shall submit any requested additional
information within three (3) business days of the date on the request.

5. List of Subcontracted Work Categories. Each Bidder will submit with its bid a completed
list of Subcontracted Work Categories, which is included with the Contract Documents,
and thereafter provide the Owner promptly with such additional information as the Owner
may request regarding the Bidder’'s qualifications. A Bidder shall submit any requested
information within three (3) business days of the date on the request.

6. Additional Criteria for Determining Lowest and Best Bid. Pursuant to the Codified
Ordinances of the City of Canton, Chapter 105, the Owner, in its discretion, may consider
any or all of the Additional Criteria below in determining which bid is lowest and best.

a. Any OSHA violations within the previous three years, as well as all notices of
OSHA citations filed against the Bidder in the same three year period, together
with a description and explanation of remediation or other steps taken regarding
such violations and notices of violation.

b. Any violations within the previous five years pertaining to unlawful intimidation or
discrimination against any employee by reason of race, creed, color, disability,
gender, or national origin, and/or violation of any employee’s civil or labor rights
or equal employment opportunities.

C. Any litigation in which the Bidder has been named as a defendant or third party
defendant in an action involving a claim for personal injury or wrongful death
arising from performance of work related to any project in which it has been
engaged within the previous five years. Bidders shall provide copies of pleadings.

d. Allegations of violations of the prevailing wage law and any other state or federal
labor law, including, but not limited to, child labor violations, failure to pay wages,
or unemployment insurance tax delinquencies or unfair labor practices within the
past five years.

e. Violations of the workers compensation law.

f. Any criminal convictions or criminal indictments, involving the Bidder, its officers,
directors, owners, and/or managers within the past five years.

g. Any violation within the past five years or pending charges concerning federal,
state, or municipal environmental and/or health laws, codes, rules, and/or
regulations.

h. Documentation that the Bidder provides health insurance and pension benefits to

its employees.

i. Whether the Bidder participates in a bona fide apprenticeship program that is
approved by the Ohio State Apprenticeship Council and the United States
Department of Labor.

j- Whether the Bidder has adopted and implemented a comprehensive drug and
alcohol testing program for its employees.

k. Whether the Bidder's employees are OSHA-10 and/or OSHA-30 certified.

l. The Bidder's commitment to comply with the Owner’s Contract Compliance
Program regarding equal employment opportunity. Each Bidder shall file contract
employment reports with the Owner’s contracting agency or as may be directed
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10.

by the Owner or its representative. Such contract employment reports shall
include such information as to the employment practices, policies, programs, and
statistics of the Bidder and shall be in such form as the Owner may prescribe.

m. The foregoing information with respect to each of the Subcontractors and
Suppliers that the Bidder intends to use on the Project.

The failure to submit information that Owner has the right to receive under these
Instructions to Bidders on a timely basis may result in the determination that the Bidder
has not submitted the lowest and best bid.

By submitting its bid, the Bidder agrees that the Owner's determination of which bidder is
the lowest and best bidder shall be final and conclusive, and that if the Bidder or any
person on its behalf challenges such determination in any legal proceeding, the Bidder
will indemnify and hold the Owner and its employees and agents harmless from any
claims included or related to such legal proceeding, and from legal fees and expenses
incurred by the Owner, its employees, or agents that arise out of or are related to such
challenge.

After bid opening, within three (3) business days of a request made by the Owner, the
apparent low Bidder and any other Bidder so requested by the Owner must submit the
following:

For all subcontracts with an estimated value of at least $50,000, a list of all
Subcontractors that the Bidder will use to construct the Project, as well as an indication of
whether or not the Bidder has ever worked with a proposed Subcontractor before,
including the following information for the three most recent projects on which the Bidder
and each Subcontractor have worked together:

i. Project Owner

ii. Project Name

iii. Subcontract Scope

iv. Subcontract Value

V. Owner’s contact name and phone number.

If Bidder and a proposed Subcontractor have not worked together on at least three
projects in the past five years, Bidder must submit the information set forth above for the
three most recent similar projects to the Project that a proposed Subcontractor has
worked on.

The above Subcontractor information, as well as the criteria set forth in Paragraph 1.3
herein, as it pertains to each Subcontractor may be used in the Owner’s determination of
the lowest and best bid.

Once a Bidder identifies its proposed Subcontractors as set forth in this Paragraph 1.9,
the list shall not be changed unless written approval or direction for the change is made
by Owner.

Additional Post-Bid Submittals

a) Affidavit as to Personal Property Taxes. The successful Bidder shall submit, prior
to the time of the entry into the Contract, an affidavit in the form required by
Section 5719.042, Ohio Revised Code, regarding the status of the Bidder's
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personal property taxes. A copy of the affidavit form is included with the Contract
Documents.

11. The Owner reserves the right to disqualify bids, before or after opening, upon evidence of
collusion with intent to defraud or other illegal practices on the part of the Bidder.

12.  Award of Contract. The award of the Contract will only be made pursuant to approval of
the City’s Board of Control.

J. EXECUTION OF CONTRACT

1. Within the time designated by the Owner after award of the Contract, the successful
Bidder shall execute and deliver to the Owner the required number of copies of the
Owner-Contractor Agreement, in the form included in the Contract Documents, and all
accompanying documents requested, including, but not limited to, a Contract Bond (if
applicable), insurance certificates, and a valid Workers' Compensation Certificate. The
successful Bidder shall have no property interest or rights under the Owner-Contractor
Agreement until the Agreement is executed by the Owner.

K. SUBSTITUTIONS/NON-SPECIFIED PRODUCTS

1. Certain brands of material or apparatus may be specified. Should this be the case, each
bid will be based on these brands, which may be referred to in the Contract Documents
as Standards. The use of another brand (referred to as a substitution or proposed equal
in the Contract Documents, when a bidder or the contractor seeks to have a different
brand of material or apparatus than that specified approved by the Owner of use in the
Project) may be requested as provided herein. Substitutions, however, will not be
considered in determining the lowest and best bid.

2. The products specified in the Contract Documents establish a standard of required
function, dimension, appearance, and quality.

3. Bidders wishing to obtain approval to bid non-specified products shall submit written
requests to the Owner a minimum of seven (7) working days before the bid date and
hour. To facilitate the submission of requests, a Substitution Form is included in the
Contract Documents. The Bidder shall include the name of the material or equipment for
which it is to be substituted and a complete description of the proposed substitution,
including the name of the proposed manufacturer and/or product and a complete
description of the product including the manufacturer's name and model number or
system proposed, drawings, product literature, performance and test data, color
selections or limitations, and any other information necessary for evaluation. Include a
statement including any changes in other materials, equipment, or other work that would
be required if the proposed product is incorporated in the work. The burden of proof of
the merit of the proposed product is on the proposer. The Owner’s decision on approval
of a proposed product will be final.

The following will be cause for rejection of a proposed substitution:

a. Requests submitted by subcontractors, material suppliers, and individuals other
than Bidders;

b. Requests submitted without adequate documentation;
C. Requests received after the specified cut-off date;
d. Requests, which in the sole discretion of the Owner, do not offer a sufficient

benefit to the Project.
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When the Owner approves a product submission before receipt of bids, the approval will
be included in an Addendum, and Bidders may include the pricing of this product in their
bid. Bidders shall not rely on approvals made in any other manner.

5. In proposing a non-specified product or a substitution, the Bidder represents and
warrants that each proposed product will not result in any changes to the Project,
including changes to the Work or other contractors, or any decrease in the performance
of any equipment or systems to be installed in the Project and agrees to pay any
additional costs incurred by the Owner and the Owner’s consultants as a result of a non-
specified or substitute product that is accepted.

6. If an addendum is issued approving a substitution for a specified Standard, any Bidder
proposed to use said substitution must indicate so with its Bid, using the form provided.

7. Following the award of the Contract, there shall be no substitution for specified products,
except pursuant to a Change Order. The Owner in its sole discretion may decline to
consider a substitution for a Change Order.

8. The Owner reserves the right to value engineer any item within the specifications if it is
deemed to be in the best interest of the Owner.

L. ALTERNATES

1. The Owner may request bids on alternates. At the time of awarding the Contract, the
Owner will select or reject alternates as it determines is in its best interest. A Bidder's
failure to include on its Bid Form the cost of an alternate selected by the Owner and
applicable to the Bidder's work shall render the bid non-responsive and be grounds for
the rejection of the bid. Otherwise, the failure to include the cost of an alternate will not
be deemed material.

2. The Bidder acknowledges that although there is an estimate for the cost of the Project,
the market conditions may and frequently do result in the estimate being different from
the sum of the bids received, either higher or lower. The Bidder understands that the
Owner may include alternates, which may include deduct alternates as well as add
alternates, to give it flexibility to build the Project with the funds available. The Bidder
further understands and acknowledges that use of add and deduct alternates is a long
held customary practice in the construction industry in the State of Ohio. The Bidder also
acknowledges that the Owner will not make a decision about the alternates on which to
base the award of contracts until the bids are received, and the Owner can compare its
available funds with the base bids and the cost or savings from selecting different
alternates. The Bidder understands that the award to the Bidder submitting the lowest
and best bid will be based on the base bid plus selected alternates, and may result in an
award to a Bidder other than the Bidder that submitted the lowest base bid.

M. UNIT PRICES

1. Where unit prices are requested in the Bid Form the Bidder should quote a unit price.
Unless otherwise expressly provided in the Contract Documents, such unit prices shall
include all labor, materials, and services necessary for the timely and proper installation
of the item for which the unit prices are requested. The unit prices quoted in the bid shall
be the basis for any Change Orders entered into under the Owner-Contractor Agreement,
unless the Owner determines that the use of such unit prices will cause substantial
inequity to either the Contractor or the Owner.
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N. ADDENDA

1.

All questions should be submitted in writing at least five (5) business days prior to the bid
opening. This is 8/11/2022, 2:00:00 PM. The Owner reserves the right to issue Addenda
changing, altering, or supplementing the Contract Documents prior to the time set for
receiving bids. The Owner will issue the Addenda to clarify bidders' questions and/or to
change, alter, or supplement the Contract Documents..

Any explanation, interpretation, correction, or modification of the Contract Documents will
be issued in writing in the form of an Addendum, which shall be the only means
considered binding; explanations, interpretations, etc., made by any other means shall
NOT be legally binding. All Addenda shall become a part of the Contract Documents.

All Addenda will be issued, except as hereafter provided, via the current City bid tool at
least seventy-two (72) hours prior to the published time for the opening of bids, excluding
Saturdays, Sundays, and legal holidays. If any Addendum is issued within such seventy-
two (72) hour period, then the time for opening of bids shall be extended one (1) week
with no further advertising of bids required.

Copies of each Addendum will be posted via the Owner’s current bid tool and it is the
responsibility of the bidder or any other interested party to check the bid tool for any
updates or addenda. Receipt of Addenda shall be indicated by Bidders in the space
provided on the Bid Form. Bidders are responsible for acquiring issued Addenda in time
to incorporate them into their bid. Bidders should check the Owner’s bid tool prior to the
bid opening to verify the number of Addenda issued.

Each Bidder shall carefully read and review the Contract Documents and immediately
bring to the attention of the Owner any error, omission, inconsistency, or ambiguity
therein.

If a Bidder fails to indicate receipt of all Addenda through the last Addendum issued by
the Owner on its Bid Form, the bid of such Bidder will be deemed to be responsive only if:

a. The bid received clearly indicates that the Bidder received the Addendum, such
as where the Addendum added another item to be bid upon and the Bidder
submitted a bid on that item; or

b. The Addendum involves only a matter of form or is one which has either no effect
or has merely a trivial or negligible effect on price, quantity, quality, or delivery of
the item bid upon.

O. INTERPRETATION

1.

If a Bidder contemplating submitting a bid for the proposed Project is in doubt as to the
true meaning of any part of the Contract Documents, it may submit a written request for
an interpretation thereof to the Owner at purchasing@cantonohio.gov. Requests
received fewer than 5 days prior to bid opening may not be answered. Any interpretation
of the proposed documents will be made by Addendum only and will be made available
by the City’s web tool. The Owner will not be responsible for any other explanation or
interpretation of the proposed documents.

In interpreting the Contract Documents, words describing materials that have a well-
known technical or trade meaning, unless otherwise specifically defined in the Contract
Documents, shall be construed in accordance with the well-known meaning recognized
by the trade.
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Bidders are responsible for notifying the Owner in a timely manner of any ambiguities,
inconsistencies, errors, or omissions in the Contract Documents. The Bidder shall not, at
any time after the execution of the Contract, be compensated for a claim alleging
insufficient data, incomplete Contract Documents, or incorrectly assumed conditions
regarding the nature or character of the Work, if no request was made by the Bidder prior
to the bid opening.

P. STATE SALES AND USE TAXES

1. The Owner is a political subdivision of the State of Ohio and is exempt from taxation
under the Ohio Sales Tax and Use Tax Laws. Building materials that the successful
Bidder purchases for incorporation into the Project will be exempt from state sales and
use taxes if the successful Bidder provides a properly completed Ohio Department of
Taxation Construction Contract Exemption Certificate to the vendors or suppliers when
the materials are acquired. The Owner will execute properly completed certificates on
request.

Q. DATE FOR SUBSTANTIAL COMPLETION/DATE FOR FINAL COMPLETION/LIQUIDATED
DAMAGES

1. Dates for Substantial Completion. The Contract Time shall run from the date of the
Notice to Proceed or if there is no Notice to Proceed from the Effective Date of the
Owner-Contractor Agreement. The Date for Substantial Completion and the Contract
Time may be extended only by Change Order. By submitting its Bid, each Bidder
agrees that the period for performing its Work is reasonable.

a. Date for Overall Project Substantial Completion. The successful Bidder shall
have all of its Work on the Project Substantially Complete (as Substantial
Completion is defined in the Contract Documents) by the following date as
applicable to the Bidder’s scope of work.

Date for Substantial Completion (aka Contract Time) expressed as calendar
days from Notice to Proceed:

90 calendar days

2. Liquidated Damages.

a. Overall Project Substantial Completion. If the successful Bidder does not have
its Work Substantially Complete by its Date for Substantial Completion or Finally
Complete within thirty (30) calendar days of achieving Substantial Completion,
whichever may be applicable, the successful Bidder shall pay the Owner and the
Owner may set off from amounts otherwise due the successful Bidder Liquidated
Damages. The daily amounts of Liquidated Damages for Overall Project
Substantial Completion are set forth in the tables included in the Owner-
Contractor Agreement. The total amount of Liquidated Damages will be
calculated based on the total number of calendar days beyond the Date for
Substantial Completion that the Bidder's Work is not Substantially Complete or to
the extent that its Work is not Finally Complete more than thirty (30) calendar
days after the Substantial Completion of its Work, i.e., number of late days times
the per diem rate(s) for Liquidated Damages in the tables.

3. The Bidder acknowledges and agrees, by submitting its bid for the Work and entering into
a Contract with the Owner, that such amounts of Liquidated Damages represent a
reasonable estimate of the actual damages for loss of or interference with the intended
use of the Project that the Owner would incur if the Bidder's Work is not Substantially
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Complete by its Date for Substantial Completion and/or not Finally Complete by thirty
(30) days of the Date of Substantial Completion. The Bidder further acknowledges,
agrees and understands that it may seek an extension of the Contract Time (and its Date
for Substantial Completion) to avoid or reduce Liquidated Damages by properly following
the Claim procedures in the Contract Documents.

R. OWNER'S RIGHT TO WAIVE DEFECTS AND IRREGULARITIES

1.

The Owner reserves the right to waive any and all irregularities provided that the defects
and irregularities do not affect the amount of the bid in any material respect or otherwise
give the Bidder a competitive advantage.

S. MODIFICATION/WITHDRAWAL OF BIDS

1.

Modification. A Bidder may modify its bid by written communication to the Owner at any
time prior to the scheduled closing time for receipt of bids, provided such written
communication is received by Owner prior to the bid deadline. The written
communication shall not reveal the bid price, but should provide the addition or
subtraction or other modification so that the final prices or terms will not be known until
the sealed bid is opened. If the Bidder's written instructions with the change in bid reveal
the bid amount in any way prior to the bid opening, the bid may be rejected as non-
responsive.

Withdrawal Prior to Bid Deadline. A Bidder may withdraw its bid at any time for any
reason prior to the bid deadline for the opening of bids established in the Legal Notice.
The request to withdraw shall be made in writing to and received by the Owner prior to
the time of the bid opening.

Withdrawal after Bid Deadline.

a. All bids shall remain valid and open for acceptance for a period of at least 60
days after the bid opening; provided, however, that a Bidder may withdraw its bid
from consideration after the bid deadline when all of the following apply:

(1) the price bid was substantially lower than the other bids;

(2) the reason for the bid being substantially lower was a clerical mistake,
rather than a mistake in judgment, and was due to an unintentional and
substantial error in arithmetic or an unintentional omission of a
substantial quantity of work, labor, or material;

(3) the bid was submitted in good faith; and

(4) the Bidder provides written notice to the Owner within two (2) business
days after the bid opening for which the right to withdraw is claimed.

b. No bid may be withdrawn under this provision if the result would be the awarding
of the contract on another bid for the bid package from which the Bidder is
withdrawing its bid to the same Bidder.

C. If a bid is withdrawn under this provision, the Owner may award the Contract to
another Bidder determined by the Owner to be the lowest and best bidder or the
Owner may reject all bids and advertise for other bids. In the event the Owner
advertises for other bids, the withdrawing Bidder shall pay the costs incurred in
connection with the rebidding by the Owner, including the cost of printing new
Contract Documents, required advertising, and printing and mailing notices to
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prospective bidders, if the Owner finds that such costs would not have been
incurred but for such withdrawal.

T. COMPLIANCE WITH APPLICABLE LAWS

1. By submitting a bid for Work on the Project, the Bidder acknowledges that it is in compliance
with applicable federal, state, and local laws and regulations, including, but not limited to, the
following:

a. Equal Employment Opportunity/Nondiscrimination. The Bidder agrees that if it is
awarded a contract that in the hiring of employees for performance of work under
the contract or any subcontract, neither it nor any subcontractor, or any person
acting on its behalf or its subcontractor's behalf, by reason of race, creed, sex,
disability as defined in Section 4112.01 of the Ohio Revised Code, or color, shall
discriminate against any citizen of the state in the employment of labor or
workers who are qualified and available to perform work to which the
employment relates. The Bidder further agrees that neither it nor any
subcontractor or any person on its behalf or on behalf of any subcontractor, in
any manner, shall discriminate against or intimidate any employees hired for the
performance of the work under the contract on account of race, creed, sex,
disability as defined in Section 4112.01 of the Ohio Revised Code, or color.

b. Ethics Laws. The Bidder represents that it is familiar with all applicable ethics
law requirements, including without limitation Sections 102.04 and 3517.13 of the
Onhio Revised Code, and certifies that it is in compliance with such requirements.

u. FINDINGS FOR RECOVERY

1. By submitting its bid, each Bidder certifies for reliance of the Owner that it has no
unresolved finding for recovery against it issued by the Auditor of the State of Ohio on or
after January 1, 2001, except as permitted by Section 9.24 (F) of the Ohio Revised Code.

V. PREVAILING WAGES

1. The Project is a “Construction” project as defined in Section 4115.03 of the Ohio Revised
Code. If the Project is defined as such as “Construction” project, the successful Bidder
and all of its subcontractors, regardless of tier, will strictly comply with its obligation to pay
a rate of wages on the Project not less than the rate of wages fixed for this Project under
Section 4115.04 of the Ohio Revised Code. Additionally, the successful Bidder will
comply with all other provisions of Chapter 4115 of the Ohio Revised Code.

Ww. DBE PARTICIPATION GOALS

1. Owner has established the following Disadvantaged Business Enterprise (“DBE”)
participation goal for the Project as a percentage of the Contract Price:

8%

2. Any Minority Business Enterprise (“MBE”) or Woman-Owned Business Enterprise
(“WBE”) proposed to count towards the DBE participation goal must first be certified at
bid time as an MBE or WBE under the Ohio Department of Administrative Services MBE
Cross Certification Program (which includes MBEs and WBEs certified by the City of
Canton), or certified as a DBE under Ohio’s Unified Certification Program administered
by the Ohio Department of Transportation.
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Documentation of DBE Participation. Each Bidder must submit with its bid a list
identifying its DBE subcontractors and participation rates as a percentage of the Contract
Price.

4. Certification of Good Faith Efforts. If a Bidder has not met the DBE participation goal, it
must attach to its bid, a narrative (which may include exhibits) demonstrating the good
faith efforts made by the Bidder to secure DBE participation in the Project. Good faith
efforts include:

e Conducting outreach and recruiting activities;

e Informing DBEs of the opportunity to participate in the Project at least 30
calendar days before the bid closes;

e Considering subcontracting with a consortium of DBEs; and

e Using the services and assistance of the Small Business Administration and
Minority Development Agency of the U.S. Department of Commerce.

Owner, in its sole discretion, will be the sole evaluator of whether any particular Bidders’
efforts sufficiently demonstrate good faith efforts for securing DBE participation.

5. Challenges to Owner’s Discretion. If any Bidder directly challenges, or indirectly
challenges through contribution of money or other resources to a third party, Owner’s
discretion in determining any Bidder's compliance with the DBE goal stated in these
Instructions to Bidders, or good faith efforts pertaining to same, that Bidder agrees to
indemnify Owner for all claims, costs, losses and damages, including attorney and
consultant fees, arising out of such challenge, should there be an adjudication by a court
of competent jurisdiction that the Owner did not abuse its discretion in making its
determination.

6. Failure to Comply. If a Bidder is awarded a contract for the Project, and later fails to fulfill
its stated DBE participation goals, that Bidder agrees to indemnify Owner for all claims,
costs, losses and damages, including attorney and consultant fees, arising out of such
failure. That Bidder also agrees to cooperate with all reasonable requests to determine
actual DBE participation, including but not limited to certifying actual participation and
providing documentation in support of same.

X. OTHER LOCAL ORDINANCE REQUIREMENTS

1. Each Bidder, by the act of submitting its bid agrees to withhold all City income taxes due
or payable under Chapter 182 of the Codified Ordinances of the City of Canton for
wages, salaries, fees, and commissions paid to its employees and further agrees that any
of its subcontractors shall be required to agree to withhold any such City income taxes
due for services performed under this Agreement. Bidder agrees with the Owner
regarding the manner of withholding of City income taxes as provided in Section
718.011(F) of the Ohio Revised Code. Municipal income tax withholding provisions of
Section 718.011(B)(1) and 718.011(D) of the Ohio Revised Code shall not apply to
qualifying wages paid to employees for work done or services performed or rendered
inside the City or on City property. Each Bidder agrees to withhold income tax for the City
from employees’ qualifying wages earned inside the City or on City property, beginning
with the first day of work done or services performed or rendered inside the City.

2. Each Bidder, by the act of submitting its bid agrees that all steel necessary in the
construction of the Work performed under the Agreement shall be steel that is produced
in the United States unless a specific product which is required is not produced by
manufacturers in the United States in which event this prohibition does not apply.
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Each Bidder, by the act of submitting its bid agrees that all materials used in the
construction covered by the Agreement shall be purchased in the Canton area except
such materials which are unavailable in the Canton area.

4. Chapter 105.12 — Local Bidder Preference.

a. The Board of Control, in determining the lowest and best bidder in the award of
contracts to which this section is applicable, is authorized to award contracts to local
bidders as hereinafter defined, whose bid is not more than five percent (5%) higher,
subject to a maximum amount of twenty thousand dollars ($20,000.00), than the lowest
dollar bid submitted by non-local bidders. The Board of Control’s decision in making
such an award shall be final.

b. For purposes of this section, "local bidder" means an individual or business entity
which at the time of the award of the contract has a headquarters, division, sales office,
sales outlet, manufacturing facility, or similar significant business-related location in
Stark County, Ohio.

c. All contract specifications and/or bid documents that are distributed by Canton for the
purpose of soliciting bids for goods and/or services shall contain the following notice:

Prospective bidders will take notice that the City of Canton, in determining the lowest and
best bidder in the award of this contract, may award a local bidder preference to any
qualified bidder pursuant to Section 105.12 of the Codified Ordinances of the City of
Canton. The determination of whether a bidder qualifies for the local preference shall be
made by Board of Control. The Board's decision shall be final. A copy of Section 105.12
is attached.

d. This section shall be applicable to all contracts for equipment, goods, machinery,
materials, supplies, vehicles and/or services, which are purchased, leased and/or
constructed at a cost in excess of fifty thousand dollars ($50,000.00) and which require
bidding pursuant to Ohio R.C. 735.05 through 735.09 and Ohio R.C. 737.03. (Ord. 115-
2018. Passed 5-14-18.)

5. Each Bidder, by the act of submitting its bid agrees as follows during the performance of
the Agreement:

a. The Contractor shall not discriminate against any employee or applicant for
employment because of race, age, handicap, religion, color, sex, national origin,
sexual orientation, or gender identity. The Contractor shall take affirmative action
to insure that applicants are employed and that employees are treated during
employment without regard to race, religion, color, sex, national origin, military
status, sexual orientation, or gender identity. As used herein, the word “treated”
shall mean and include without limitation the following: recruited, whether by
advertising or other means; compensation, whether in the form of rates or pay or
other forms of compensation; selected for training, including apprenticeship;
promoted; demoted; upgraded; downgraded; transferred; laid off; and terminated.
The Contractor agrees to and shall post in conspicuous places available to
employees and applicants for employment notices to be provided by the
contracting officers setting forth the provisions of this nondiscrimination clause.

b. The Contractor shall, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, age, handicap, religion,
color, sex, national origin, military status, sexual orientation, or gender identity.
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C. The Contractor shall send to each labor union or representative of workers, with
which he has a collective bargaining agreement or other contract or
understanding, a notice advising the labor union or workers’ representative of the
Contractor’'s commitments under the equal opportunity clause of the Owner; and
it shall post copies of the notice in conspicuous places available to employees
and applicants for employment.

d. The Contractor shall submit in writing to the Owner its affirmative action plan, and
each subcontractor and supplier of equipment or supplies shall submit to the
Contractor its affirmative action plan. The responsibility for securing these
affirmative action plans falls upon the Contractor and shall be on file at the office
of the Contractor. The Contractor shall furnish all information and reports
required by the Owner or its representative pursuant to the Contract Documents,
and shall permit access to its books, records, and accounts by the contracting
agency of the Owner and by the Executive Secretary of the Owner for purposes
of investigation to ascertain compliance with the program.

e. The Contractor shall take such action with respect to any subcontractor as the
Owner may direct as a means of enforcing the provisions of this equal
opportunity clause, including penalties and sanctions for noncompliance;
provided, however, that in the event the Contractor becomes involved in or is
threatened with litigation as is necessary to protect the interests of the Owner
and to effectuate the Owner’s equal opportunity program and, in the case of
contracts receiving Federal assistance, the Contractor or the Owner may request
the United States to enter into such litigation to protect the interests of the United
States.

f. The Contractor shall file and shall cause its subcontractors, if any, to file
compliance reports with the Owner in the form and to the extent prescribed by
the Owner or its representative. Compliance reports filed at such times as
directed shall contain information as to the employment practices, policies,
programs, and statistics of the Contractor and its subcontractors.

g. The Contractor shall include the provisions of this equal employment opportunity
clause in every subcontract or purchase order, so that such provisions will be
binding upon each subcontractor or vendor.

h. Refusal by the Contractor or subcontractor to comply with any portion of this
program as herein stated and described will subject the offending party to any or
all of the following penalties:

(1 Withholding of all future payments under the involved public contract to
the Contractor in violation, until it is determined that the Contractor or
subcontractor is in compliance with the provisions of the Agreement.

(2) Refusal of all future bids for any public contract with the Owner or any of
its departments or divisions, until such time as the Contractor or
subcontractor demonstrates that it has established and shall carry out
the policies of the program as herein outlined.

(3) Cancellation of the public contract and declaration of forfeiture of the
performance bond.

(4) In cases is which there is substantial or material violation or the threat of
substantial or material violation of the compliance procedure or as may
be provided by contract, appropriate proceedings may be brought to
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enforce these provisions, including enjoining within applicable laws of
contractors, subcontractors, or other organizations, individuals, or groups
who prevent, directly or indirectly, or seek to prevent, directly or
indirectly, compliance with the policy as herein outlined.

2. A Project Labor Agreement (PLA) is not required for this project. Prevailing
Wages are required for this Project (See Appendix B).

Y. OHIO PUBLIC WORKS COMMISSION FUNDING

1. No When this line is checked by the Owner, e.g. with an “X” or other mark, the
Project is being funded in whole or part by the Ohio Public Works Commission (“OPWC”),
and the requirements of the OPWC, attached to these Instructions to Bidders, apply.

2. The OPWC requirements include that the Bidder include with its bid certification of
agreement and compliance with certain statements and covenants regarding its
subscription to the State's Equal Employment Opportunity Requirements for State-
assisted Construction Contracts.

END OF INSTRUCTIONS TO BIDDERS
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OWNER-CONTRACTOR AGREEMENT

[Where Owner Performs Construction Administration Duties]

Owner: Contract: _____
The City of Canton Ordinance: 7/2022
218 Cleveland Avenue SW Alternates: ____
Canton, OH 44702

Telephone: 330.489.3283 Contractor:
Project: . 0

GP 1319 Market Ave. S. Streetscape, Phase 3 Telephone:
(REBID) Fax:

This document is an agreement between the Owner and the Contractor for the Work described in the
Contract Documents related to the Contract identified above for the Project defined above and is effective
as of the date the Agreement is signed by the Owner (the “Effective Date”).

The Owner and the Contractor agree as set forth in the following sections:

1. CONTRACT DOCUMENTS. The Contract Documents consist of the following documents:

Legal Notice;

Instructions to Bidders;

Bid Form;

Owner-Contractor Agreement;

General Conditions of the Contract for Construction (EJCDC C-700), as modified;
Supplementary Conditions (when applicable);

Drawings;

Specifications;

Project Labor Agreement (if applicable)

Addenda issued;

Contractor’s Personal Property Tax Affidavit (O.R.C. 5719.042);
Statement of Claim Form; and

Modifications issued after the execution of the contract, including:
i. A Change Order;

i. AWork Change Directive; or,

iii. A written order for a minor change of the Work issued by the Owner or Engineer in
accordance with the General Conditions.

TrXc"IEGMMOOD>

N. Yes When this line is checked by the Owner, e.g. with an “X” or other mark, the State of
Ohio Department of Transportation, Construction and Material Specifications, effective as of
January 1, 2019, will be a Contract Document, but only as modified by the document titled
ODOT Manual Supplement, prepared by Owner.

O. Project Labor Agreement (if applicable)

1.1 Notwithstanding anything in the Contract Documents to the contrary, in the event of any
inconsistency, the provisions of this Agreement shall control over any other Contract Document,
proposal, document, or other attachment. In the event inconsistencies, conflicts, or ambiguities
between or among the Contract Documents are discovered after execution of the Agreement,
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Contractor shall provide the better quality or greater quantity of Work or comply with the more
stringent requirements.

Note: Non-Contract Documents. The following are the reports and tests of subsurface conditions
at or contiguous to the Site, if any, that the Engineer has used in preparing the Contract Documents.
These are not Contract Documents. Geotechnical data is not a warranty of subsurface conditions
and is not to be relied upon as a complete representation of all possible soil conditions. It is possible
that there may be other reports, and/or tests of subsurface conditions at or contiguous to the Site not
prepared by or on behalf of Owner. The Owner makes no representation about such reports and/or
tests, assuming they exist. Additional information, if needed by Contractor for geotechnical data or
site survey, shall be obtained by the Contractor at no additional cost to Owner. The General
Conditions, as modified, contain additional terms related to these reports and tests.

Contractor may rely upon the general accuracy of the “technical data” contained in such reports and
drawings listed below, and except for such reliance on “technical data,” Contractor shall not rely upon
or make any claim against Owner or Engineer with respect to: (1) the completeness of such reports
and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means,
methods, techniques, sequences, and procedures of construction to be employed by Contractor, and
safety precautions and programs incident thereto; or (2) other data, interpretations, opinions, and
information contained in such reports or shown or indicated in such drawings; or (3) any Contractor
interpretation of or conclusion drawn from any "technical data" or any such other data, interpretations
opinions, or information. For example, all interpolations and extrapolations of data performed by
Contractor to estimate locations or quantities of subsurface strata are independent factual
assumptions which Owner does not warrant. (Not applicable, if none are listed).

Note: Non-Contract Documents. The following are those reports and drawings related to any
Hazardous Conditions at the Site, if any. These are not Contract Documents. The General
Conditions, as modified, contain additional terms related to these reports and drawings. (None if
none are listed).

2, ENGINEER RELATIONSHIP. The Contract Documents shall not be construed to create a
contractual relationship of any kind between the Engineer and the Contractor or any Subcontractor or
Material Supplier to the Project. The Engineer, however, shall be entitled to performance of the
obligations of the Contractor intended for its benefit and to enforcement of such obligations, but nothing
contained herein shall be deemed to give the Contractor or any third party any claim or right of action
against the Engineer that does not otherwise exist without regard to this Contract. The Contractor and its
Subcontractors shall not be deemed to be beneficiaries of any of the acts or services of the Engineer that
are performed for the sole benefit of the Owner.

Owner will be performing construction administration duties as identified in the General Conditions,
including, but not limited to: reviewing Applications for Payment, Change Proposals, Claims, and Shop
Drawings; measuring Work quantities; and issuing Work Change Directives.

21 The Engineer is:
Eduardo Molina
eduardo.molina@cantonohio.gov
330-438-6928
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3. TIME FOR COMPLETION AND PROJECT COORDINATION.

3.1 DATE OF COMMENCEMENT. The date of commencement of the Work shall be the
date identified in the Notice to Proceed issued by the Owner, or by the Owner through the Engineer, to
the Contractor, or if there is no Notice to Proceed, the Effective Date of this Agreement.

3.2 DATE OF SUBSTANTIAL COMPLETION. The Project and Work for the Project consists
of all labor, materials, equipment, and services necessary for construction of the Project, all in
accordance with the Drawings and Specifications prepared by the Owner or Engineer. The Contractor
shall achieve Substantial Completion of its Work on the Project, as defined in the General Conditions,
within 90 calendar days of the Date of Commencement (“Date of Substantial Completion”). Substantial
Completion is the time at which the Work has progressed to the point where the Work is sufficiently
complete, in accordance with the Contract Documents, so that the Work can be utilized for the purposes
for which it is intended.

3.21 DATE OF FINAL COMPLETION. The Contractor shall achieve Final Completion of its
Work on the Project, as defined in the General Conditions, within 30 calendar days of the Date of
Substantial Completion (“Date of Final Completion”). Final Completion shall mean that the Work is
complete in accordance with the Contract Documents and the Contractor has submitted to the Owner or
Engineer all documents required to be submitted to the Owner or Engineer for final payment.

3.2.2 UTILITIES AND OPERATIONS. Contractor shall not interrupt utilities to facilities or
existing operations without prior written notice and approval by Owner.

3.2.3 SHUTDOWN DATES. Due to events scheduled by the Owner and/or other Owner
considerations, Contractor will not be able to perform Work on the Project on the following dates (there
are no shutdown dates if none are listed):

Contractor’s Construction Schedule for performing the Work shall account for Contractor not being able to
perform Work on these dates and the contractual dates for Substantial Completion and Final Completion
will not be changed due to Contractor not being able to perform Work on these dates.

3.3 CONSTRUCTION SCHEDULE. The Construction Schedule shall be developed by the
Contractor as provided in the Contract Documents.

3.4 LIQUIDATED DAMAGES. If the Contractor does not have its Work on the Project
Substantially Complete by the specified Date for Substantial Completion or Finally Complete by the Date
of Final Completion, the Contractor shall pay the Owner (and the Owner may set off from sums coming
due the Contractor) Liquidated Damages in the per diem amounts as set forth in the following tables,
whichever may be applicable. “Contract Amount” of the Work will be determined by totaling the cost of all
line items of Work.

LIQUIDATED DAMAGES - DATE FOR SUBSTANTIAL COMPLETION OF OVERALL

PROJECT

Original Contract Amount Dollars Per Day
$1.00 to $500,000.00 $ 750.00
$500,000.01 to $2,000,000.00 $ 1,000.00
$2,000,000.01 to $10,000,000.00 $1,300.00
$10,000,000.01 to $50,000,000.00 $2,000.00
$50,000,000.01 and greater $2,500.00
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LIQUIDATED DAMAGES - FINAL COMPLETION

Original Contract Amount Dollars Per Day
$1.00 to $500,000.00 $ 200.00
$500,000.01 to $2,000,000.00 $ 250.00
$2,000,000.01 to $10,000,000.00 $ 325.00
$10,000,000.01 to $50,000,000.00 $ 500.00
$50,000,000.01 and greater $ 625.00

LIQUIDATED DAMAGES FOR SUBSTANTIAL COMPLETION FOR ANY INTERIM
MILESTONE SCOPE WILL BE $1,000 PER DAY FOR EACH DAY OF UNEXCUSED
DELAY BEYOND THE MILESTONE.

The Contractor acknowledges that such amounts of Liquidated Damages represent a reasonable
estimate of the actual damages for loss of or interference with the intended use of the Project that the
Owner would incur if the Contractor’'s Work is not Substantially Complete by its Date for Substantial
Completion or Finally Complete by the required date for Final Completion.

4. CONTRACT SUM (also called Contract Price). The Contract Sum to be paid by the Owner to
the Contractor, as provided herein, for the satisfactory performance and completion of the Work and all of
the duties, obligations, and responsibilities of the Contractor under this Agreement and the other Contract
Documents is $$0.00, subject to adjustment as set forth in the Contract Documents. The Contract Sum
includes Allowances, Accepted Alternates, and all federal, state, county, municipal, and other taxes
imposed by law, including but not limited to any sales, use, commercial activity, and personal property
taxes payable by or levied against the Contractor on account of the Work or the materials incorporated
into the Work. The Contractor will pay any such taxes. The Contract Sum includes the following:

4.1 Base Bid Amount:  $$0.00 (Lump Sum Bid); and

4.2 Accepted Alternates, included in the Contract Sum:

Alternate No. Description Amount
1 Concrete walk and electrical conduit $
2 NA $

4.3 Allowances included in the Contract Sum:

Allowance Description Amount
Allowance #1: NA $
Allowance #2: NA $
44 If after Substantial Completion of its Work, the Contractor fails to submit its final payment

application with all the documents required to be submitted with such application within ninety (90) days
after written notice to do so from the Owner and without prejudice to any other rights and remedies the
Owner may have available to it, the balance of the Contract Sum shall become the Owner’s sole and
exclusive property, and the Contractor shall have no further interest in or right to such balance.

5. RETAINAGE. Retainage applicable to the Contract by Ohio Revised Code Sections 153.12, .13,
and .14 will be withheld as defined in the Modified General Conditions. The Contractor agrees that the
financial institution selected by the Owner for deposit of retained funds is acceptable to the Contractor
and will sign any documents requested related to said account.
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6. GENERAL.

6.1 MODIFICATION. No modification or waiver of any of the terms of this Agreement or of
any other Contract Documents will be effective against a party unless set forth in writing and signed by or
on behalf of a party. In the case of the Owner, the person executing the modification or waiver must have
express authority to execute the Modification on behalf of the Owner pursuant to a resolution that is duly
adopted by the Owner. Under no circumstances will forbearance, including the failure or repeated failure
to insist upon compliance with the terms of the Contract Documents, constitute the waiver or modification
of any such terms. The parties acknowledge that no person has authority to modify this Agreement or the
other Contract Documents or to waive any of its or their terms, except as expressly provided in this
section.

6.2 ASSIGNMENT. The Contractor may not assign this Agreement without the written
consent of the Owner, which the Owner may withhold in its sole discretion.

6.3 LAW AND JURISDICTION. All questions regarding the validity, intention, or meaning of
this Agreement or any modifications of it relating to the rights and obligation of the parties will be
construed and resolved under the laws of the State of Ohio. Any suit, which may be brought to enforce
any provision of this Agreement or any remedy with respect hereto, shall be brought in the Common
Pleas Court of the county in which the Project is located and each party hereby expressly consents to the
exclusive jurisdiction of such court to the exclusion of any other court, including any U.S. District Court or
any other federal court.

6.4 CONSTRUCTION. The parties acknowledge that each party has reviewed this
Agreement and the other Contract Documents and entered into this Agreement as a free and voluntary
act. Accordingly, the normal rule of construction to the effect that any ambiguities are to be resolved
against the drafting party will not be employed in the interpretation of this Agreement, the other Contract
Documents, or any amendments or exhibits to it or them.

6.5 APPROVALS. Except as expressly provided herein, the approvals and determinations of
the Owner and Engineer will be subject to the sole discretion of the respective party and be valid and
binding on the Contractor, provided only that they be made in good faith, i.e., honestly. If the Contractor
challenges any such approval or determination, the Contractor has the burden of proving that it was not
made in good faith by clear and convincing evidence.

6.6 PARTIAL INVALIDITY. If any term or provision of this Agreement is found to be illegal,
unenforceable, or in violation of any laws, statutes, ordinances, or regulations of any public authority
having jurisdiction, then, notwithstanding such term or provision, this Agreement will remain in full force
and effect and such term will be deemed stricken; provided this Agreement will be interpreted, when
possible, so as to reflect the intentions of the parties as indicated by any such stricken term or provision.

6.7 COMPLIANCE WITH LAWS AND REGULATIONS. The Contractor, at its expense, will
comply with all applicable federal, state, and local laws, rules, and regulations applicable to the Work,
including but not limited to Chapter 4115 of the Ohio Revised Code and Sections 153.59 and 153.60 of
the Ohio Revised Code, which prohibit discrimination in the hiring and treatment of employees, with
respect to which the Contractor agrees to comply and to require its subcontractors to comply.

6.7.1 NON-DISCRIMINATION. Contractor agrees:

.1 That in the hiring of employees for the performance of Work under this Agreement or
in any subcontract, neither the Contractor, subcontractor, or any person acting on
behalf of either of them, shall by reason of race, creed, sex, disability as defined in
Section 4112.01 of the Ohio Revised Code, or color discriminate against any citizen
of the state in the employment of labor or workers who are qualified and available to
perform the Work to which the employment relates.

.2 That neither the Contractor, subcontractor, nor any person acting on behalf of either
of them shall, in any manner, discriminate against or intimidate any employee hired
for the performance of Work under this Agreement on account of race, creed, sex,
disability as defined in Section 4112.01 of the Ohio Revised Code, or color.
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.3 That there shall be deducted from the amount payable to the Contractor by the
Owner under this Agreement a forfeiture of twenty-five dollars ($25.00) as required
by Ohio Revised Code Section 153.60 for each person who is discriminated against
or intimidated in violation of this Agreement.

4 That this Agreement may be canceled or terminated by the Owner and all money to
become due hereunder may be forfeited for a second or subsequent violation of the
terms of this section of this Agreement.

6.7.2 PREVAILING WAGE RATES. The Contractor and its subcontractors, regardless of tier,

shall strictly comply with their obligation, if any, to pay their employees working on the
Project site at the applicable prevailing wage rates for the type of work, including any
changes thereto, pursuant to Ohio Revised Code Chapter 4115 or Davis Bacon rates
and requirements.

6.7.3 ETHICS. By signing and entering into this agreement with the Owner, the Contractor

6.8

represents that it is familiar with all applicable ethics law requirements, including without
limitation Sections 102.04 and 3517.13 of the Ohio Revised Code, and certifies that it is
in compliance with such requirements. The Contractor understands that failure to comply
with the ethics laws is, in itself, grounds for termination of this contract and may result in
the loss of other contracts with the Owner.

JOB MEETINGS. The Contractor or one of its representatives with authority to bind the

Contractor will attend all job meetings. The Owner anticipates that job meetings will be scheduled on a
weekly basis during construction or as needed. The Contractor will ensure that its Subcontractors also

hold regular

job meetings at which safety issues and job matters are discussed as these relate to the

Work being performed. Job meetings include, but are not limited to, pre-construction meetings, weekly
job meetings, weekly safety tool box meetings, and monthly safety meetings.

6.9
Ohio Revise

PROPERTY TAX AFFIDAVIT. The Contractor's affidavit given under Section 5719.024,
d Code, is incorporated herein.

6.10 WARRANTIES. Notwithstanding anything to the contrary in the Contract Documents,
including the Project Manual and Specifications, no warranties by Contractor shall be limited to any time

shorter than
6.11
A

the statute of limitations for written contracts in Ohio.
CONTRACTOR ATTESTATIONS.

Contractor attests that it has not scaled these contract documents to determine quantities for
bids, as Contractor has field verified and taken its own dimensions to determine the quantities
for its bid.

Contractor agrees that all the scales noted on the drawings are correct; so as to give it an
"intent" of what is to be bid. Contractor has not relied on any other dimensions than what are
noted in text and dimension lines.

Contractor has thoroughly read the Contract Documents and has asked any and all questions
it has on the intent of the scope of work, or supposed errors and omissions contained in
these drawings, during the bid process and prior to signing this Agreement.

Contractor will not be asserting a claim for additional time or money associated with the three
issues listed above.

Contractor believes it has accurately interpreted the Contract Documents and has asked for
clarification and received satisfactory response for all items not thoroughly addressed or
appeared to be conflicting in the Contract Documents and has found all stipulations and
requirements contained in this Agreement are as stated in the bid specifications and are
enforceable according to Ohio Law, including but not limited to the Owner's right of offset,
and the Owner's right to assess liquidated damages for work not completed according to the
milestones listed on the project schedule contained in the Contract Documents.
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6.12 ENTIRE AGREEMENT. This Agreement and the other Contract Documents constitute
the entire agreement among the parties with respect to their subject matter and will supersede all prior
and contemporaneous, oral or written, agreements, negotiations, communications, representations, and
understandings with respect to such subject matter, and no person is justified in relying on such
agreements, negotiations, communications, representations, or understandings.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their
properly authorized representatives and agree that this Agreement is effective as of the date first set forth
above.

Owner: Contractor:

The City of Canton

By: By:
Name: Name:
Title: Title:
Date: Date:
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CERTIFICATE
(Section 5705.41, R.C.)

The undersigned, fiscal officer of the Owner, certifies that the moneys required to pay that part of
the Contract Sum coming due during the current fiscal year, under the Agreement to which this
Certificate is attached have been lawfully appropriated for such purpose and are in the appropriate
account of the Owner, or in the process of collection to the credit of the appropriate account or fund, free
from any previous encumbrances. Moneys due in excess of the Contract Sum shall require an additional
and separate Fiscal Officer’s Certificate.

DATED:

Fiscal Officer
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BID GUARANTY AND CONTRACT BOND
(O.R.C. § 153.571)

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned
("Contractor") as principal and
as surety are hereby held and firmly bound unto the City of Canton as
obligee in the penal sum of the dollar amount of the bid submitted by the principal to the obligee on

, 20__, to undertake the construction of the GP_1319 Market Ave. S. Streetscape,
Phase 3 (REBID) Project ("Project"). The penal sum referred to herein shall be the dollar amount of the
principal's bid to the obligee, incorporating any additive or deductive Alternates made by the principal on
the date referred to above to the obligee, which are accepted by the obligee. In no case shall the penal
sum exceed the amount of Dollars ($ ). (I
the foregoing blank is not filled in, the penal sum will be the full amount of the principal's bid, including

add Alternates. Alternatively, if the blank is filled in the amount stated must not be less than the full
amount of the bid including add Alternates, in dollars and cents. A percentage is not acceptable.) For the
payment of the penal sum well and truly to be made, we hereby jointly and severally bind ourselves, our
heirs, executors, administrators, successors, and assigns.

Signed this day of ,20

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that whereas the above named principal has
submitted a bid for work on the Project.

Now, therefore, if the obligee accepts the bid of the principal and the principal fails to enter into a
proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the
event the principal pays to the obligee the difference not to exceed ten percent (10%) of the penalty
hereof between the amount specified in the bid and such larger amount for which the obligee may in good
faith contract with the next lowest bidder to perform the work covered by the bid; or in the event the
obligee does not award the contract to the next lowest bidder and resubmits the project for bidding, the
principal pays to the obligee the difference not-to-exceed ten percent (10%) of the penalty hereof
between the amount specified in the bid, or the costs, in connection with the resubmission, of printing new
contract documents, required advertising, and printing and mailing notices to prospective bidders,
whichever is less, then this obligation shall be null and void, otherwise to remain in full force and effect; if
the obligee accepts the bid of the principal and the principal within ten (10) days after the awarding of the
contract enters into a proper contract in accordance with the bid, plans, details, specifications, and bills of
material, which said contract is made a part of this bond the same as though set forth herein.

Now also, if the said principal shall well and faithfully do and perform the things agreed by said
principal to be done and performed according to the terms of said contract; and shall pay all lawful claims
of subcontractors, materialmen, and laborers, for labor performed and materials furnished in the carrying
forward, performing, or completing of said contract; we agreeing and assenting that this undertaking shall
be for the benefit of any materialman or laborer having a just claim, as well as for the obligee herein; then
this obligation shall be void; otherwise the same shall remain in full force and effect; and surety shall
indemnify the obligee against all damage suffered by failure of the principal to perform the contract
according to its provisions and in accordance with the plans, details, specifications, and bills of material
therefor and to pay all lawful claims of subcontractors, materialmen, and laborers for labor performed or
material furnished in carrying forward, performing, or completing the contract and surety further agrees
and assents that this undertaking is for the benefit of any subcontractor, materialman, or laborer having a
just claim, as well as for the obligee; it being expressly understood and agreed that the liability of the
surety for any and all claims hereunder shall in no event exceed the penal amount of this obligation as
herein stated.

The said surety hereby stipulates and agrees that no modifications, omissions, or additions in or
to the terms of the said contract or in or to the plans or specifications therefore shall in any wise affect the
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obligations of said surety on its bond, and does hereby waive notice of any such modifications, omissions

or additions to the terms of the contract or to the work or to the specifications.

Signed and sealed this day of ,20

PRINCIPAL
By:

Printed Name & Title:

SURETY
By:

Printed Name & Title:

Surety's Address:

Surety's Telephone Number:

Surety's Fax Number:

SURETY'S AGENT

Surety's Agent’s Address:

Surety's Agent’s Telephone Number:

Surety's Agent’'s Fax Number:
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NOTE: The Contract Bond form that follows is to be used ONLY by a bidder that is awarded a contract

and submits a form of bid guaranty other than the combined Bid Guaranty and Contract Bond with its

bid. If a bidder submits a combined Bid Guaranty and Contract Bond, then the bid guaranty becomes
the contract bond when the contract is awarded.

AIA and EJCDC Bid Bond or Payment and Performance Bond forms are not acceptable for this Project.
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CONTRACT BOND
(O.R.C. § 153.57)

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned ("Contractor"), as principal,
and , as surety, are hereby held and
firmly bound unto the City of Canton (“Owner”) as oblige, in the penal sum of
Dollars ($

), for the payment of which well and truly to be made, we hereby jointly and severally bind ourselves,
our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that whereas, the above-named principal
did on the day of , 20__, enter into a contract
with the Owner for construction of the GP 1319 Market Ave. S. Streetscape, Phase 3 (REBID) Project
(“Project”), which said contract is made a part of this bond the same as though set forth herein:

Now, if the said Contractor shall well and faithfully do and perform the things agreed by the Contractor
to be done and performed according to the terms of said contract; and shall pay all lawful claims of
subcontractors, materialmen, and laborers, for labor performed and materials furnished in the carrying forward,
performing, or completing of said contract; we agreeing and assenting that this undertaking shall be for the
benefit of any materialman or laborer having a just claim, as well as for the obligee herein; then this obligation
shall be void; otherwise the same shall remain in full force and effect; it being expressly understood and agreed
that the liability of the surety for any and all claims hereunder shall in no event exceed the penal amount of this
obligation as herein stated.

The said surety hereby stipulates and agrees that no modifications, omissions, or additions in or to the
terms of the said contract or in or to the plans or specifications therefore shall in any wise affect the obligations
of said surety on its bond, and does hereby waive notice of any such modifications, omissions or additions to the
terms of the contract or to the work or to the specifications.

Signed and sealed this day of , 20

(PRINCIPAL) (SURETY)

By: By:

Printed Name & Title: Printed Name & Title:
Surety's Address:

Surety's Telephone Number:

Surety's Fax Number:

NAME OF SURETY'S AGENT

Surety's Agent’s Address:

Surety's Agent’s Telephone Number:

Surety's Agent’'s Fax Number:
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1.01

1.02

1.03

1.04

1.05

1.06

BID FORM

BID SUBMITTED BY:

(Contractor)
Date bid submitted:

DELIVER TO:

The City of Canton

ATTN: Purchasing/Bids
218 Cleveland Avenue SW
Canton, OH 44702

Having carefully reviewed the Instructions to Bidders, Drawings, Specifications and other Contract
Documents for the Project titled GP_1319 Market Ave. S. Streetscape, Phase 3 (REBID) Project
including having also received, read, and taken into account the following Addenda:

Addendum No. Dated

and likewise having inspected the site and the conditions affecting and governing the Project, the
undersigned hereby proposes to furnish all materials and to perform all labor, as specified and
described in the said Specifications and/or as shown on the said Drawings for all Work necessary to
complete the Project on a timely basis and in accordance with the Contract Documents regardless of
whether expressly provided for in such Specifications and Drawings.

Before completing the Bid Form, the undersigned represents that it has carefully reviewed the Legal
Notice to Bidders, Instructions to Bidders, this Bid Form, Form of Bid Guaranty and Contract Bond,
Contractor’s Affidavit (O.R.C. 5719.042), Owner-Contractor Agreement, General Conditions of the
Contract (EJCDC C-700) (as modified for the Project), Drawings, Project Specifications, and other
Contract Documents. Failure to comply with provisions of the Contract Documents may be cause for
disqualification of the bid.

BONDS AND CONTRACT: If the undersigned is notified of bid acceptance, it agrees to furnish
required bonds as indicated in the Instructions to Bidders.

COMPLETION OF WORK: In submitting a bid, the undersigned agrees to execute the Owner-
Contractor Agreement in the form included in the Contract Documents and to complete its Work as
required by the Contract Documents.

NOTE A: The wording of the Bid Form shall be used throughout, without change, alteration, or addition.

Any change may cause it to be rejected.

NOTE B: Bidder is cautioned to bid only on the Brands or Standards specified.

NOTE C: If there is an inconsistency or conflict in the Bid amount, the lowest amount shall control, whether

expressed in numbers or words.
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2,01 BID:
Include the cost of all labor and material for the contract listed below. Bidder is to fill in all blanks
related to the Bid Package for which a bid is being submitted. If no bid is submitted for an item,
leave the item blank or insert "NO BID" in the blank. For alternate items, indicate whether the
amount stated is in addition to or a deduction from the base bid amount (if there is no indication
whether the amount for an alternate is an addition or a deduction, the amount shall be a deduction).

2.02 Bidder will complete the Work in accordance with the Contract Documents for the prices set forth in the
attached Bid Schedule.

3.01 INSTRUCTIONS FOR SIGNING

A. The person signing for a sole proprietorship must be the sole proprietor or his authorized
representative. The name of the sole proprietor must be shown below.

B. The person signing for a partnership must be a partner or his authorized representative.

C. The person signing for a corporation must be the president, vice president or other authorized
representative; or he must show authority, by affidavit, to bind the corporation.

D. The person signing for some other legal entity must show his authority, by affidavit, to bind the
legal entity.

4.01 BIDDER CERTIFICATIONS. The Bidder hereby acknowledges that the following representations in
this bid are material and not mere recitals:

1. The Bidder acknowledges that this is a public project involving public funds, and that the Owner
expects and requires that each successful Bidder adhere to the highest ethical and performance
standards. The Bidder by submitting its bid pledges and agrees that (a) it will act at all times
with absolute integrity and truthfulness in its dealings with the Owner and the Design
Professional, (b) it will use its best efforts to cooperate with the Owner and the Design
Professional and all other Contractors on the Project and at all times will act with professionalism
and dignity in its dealings with the Owner, Design Professional and other Contractors, (c) it will
assign only competent supervisors and workers to the Project, each of whom is fully qualified to
perform the tasks that are assigned to him/her, and (d) it has read, understands and will comply
with the terms of the Contract Documents.

2. The Bidder represents that it has had a competent person carefully and diligently review each
part of the Contract Documents, including any Divisions of the Specifications and parts of the
Drawings that are not directly applicable to the Work on which the Bidder is submitting its bid.
By submitting its bid, each Bidder represents and agrees, based upon its careful and diligent
review of the Contract Documents, that it is not aware of any conflicts, inconsistencies, errors or
omissions in the Contract Documents for which it has not notified the Owner in writing at least
ten (10) days prior to the bid opening. If there are any such conflicts, inconsistencies, errors or
omissions in the Contract Documents, the Bidder (i) will provide the labor, equipment or
materials of the better quality or greater quantity of Work; and/or (ii) will comply with the more
stringent requirements. The Bidder will not be entitled to any additional compensation for any
conflicts, inconsistencies, errors or omissions that would have been discovered by such careful
and diligent review, unless it has given such prior written notice to Owner.

3. The Bidder represents that it has had a competent person carefully and diligently inspect and
examine the entire site for the Project and the surrounding area, including all parts of the site
applicable to the Work for which it is submitting its bid, and carefully correlate the results of the
inspection with the requirements of the Contract Documents. The Bidder agrees that its bid shall
include all costs attributable to site and surrounding area conditions that would have been
discovered by such careful and diligent inspection and examination of the site and the
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10.

11

surrounding area, and the Bidder shall not be entitled to any Change Order, additional
compensation, or additional time on account of conditions that could have been discovered by
such an investigation.

The Bidder represents, understands and agrees that a) the Claim procedures in the General
Conditions as modified for the Project are material terms of the Contract Documents, b) if it has
a Claim, it will have its personnel provide complete and accurate information to complete and
submit the Statement of Claim form on a timely basis, c) the proper completion and timely
submission of a Statement of Claim form is a condition precedent to any change in the Contract
Sum or the Contract Time(s), and d) the proper and timely submission of the Statement of Claim
form provides the Owner with necessary information so that the Owner may investigate the
Claim and mitigate its damages.

The Bidder represents that the bid contains the name of every person interested therein and is
based upon the Standards specified by the Contract Documents.

The Bidder and each person signing on behalf of the Bidder certifies, and in the case of a bid by
joint venture, each member thereof certifies as to such member's entity, under penalty of perjury,
that to the best of the undersigned's knowledge and belief: (a) the Base Bid, any Unit Prices and
any Alternate bid in the bid have been arrived at independently without collusion, consultation,
communication or agreement, or for the purpose of restricting competition as to any matter
relating to such Base Bid, Unit Prices or Alternate bid with any other Bidder; (b) unless otherwise
required by law, the Base Bid, any Unit Prices and any Alternate bid in the bid have not been
knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder prior to the
bid opening, directly or indirectly, to any other Bidder who would have any interest in the Base
Bid, Unit Prices or Alternate bid; (c) no attempt has been made or will be made by the Bidder to
induce any other Person to submit or not to submit a bid for the purpose of restricting
competition; and (d) the statements made in this Bid Form are true and correct.

The Bidder will execute the form of Owner/Contractor Agreement in the form included with the
Contract Documents, if a Contract is awarded on the basis of this bid, and if the Bidder does not
execute the Contract Form for any reason, other than as authorized by law, the Bidder and the
Bidder's Surety are liable to the Owner.

The Bidder certifies that the upon the award of a Contract, the Contractor will ensure that all of
the Contractor's employees, while working on the Project site, will not purchase, transfer, use or
possess illegal drugs or alcohol or abuse prescription drugs in any way.

The Bidder agrees to furnish any information requested by the Owner's authorized
representative to evaluate that the Bidder has submitted the lowest and best bid and that the bid
is responsive to the specifications.

The Bidder certifies that it has no unresolved findings for recovery issued by the Auditor of State.

. The Bidder certifies that it is aware of and in compliance with the requirements of Ohio Revised
Code Section 3517.13 regarding campaign contributions.

LEGAL NAME OF BIDDER:

BIDDER IS (check one): __ sole proprietor __ partnership __ corporation __ other legal entity

CITY OF CANTON - BID FORM
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NAME & TITLE OF PERSON LEGALLY AUTHORIZED TO BIND BIDDER TO A CONTRACT:

Name Title
DATE SIGNED: SIGNATURE:
ADDRESS:
TELEPHONE:
FAX:

FEDERAL TAX I.D. #

When the Bidder is a partnership or a joint venture, state name and address of each partner in the
partnership or participant in the joint venture below:

Name

Address
Name

Address
Name

Address
Name

Address
Name

Address

END OF SECTION
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CONTRACTOR’S QUALIFICATION STATEMENT

GP 1319 Market Ave. S. Streetscape, Phase 3 (REBID) Project

SUBMITTED TO:

SUBMITTED BY:

The City of Canton

ATTN: Purchasing/Bids
218 Cleveland Avenue SW
Canton, OH 44702

NAME:

ADDRESS:

PRINCIPAL OFFICE:
Corporation
Partnership
Individual

Joint Venture

HENRERERE

Other

NAME OF PROJECT:

1. ORGANIZATION

GP 1319 Market Ave. S. Streetscape, Phase 3 (REBID) Project

1.1 How many years has your organization been in business as a Contractor in the
construction industry?

1.2 How many years has your organization been in business under its present business
name?
1.2.1  Under what other or former names has your organization operated?

1.3 If your organization is a corporation, answer the following:

1.3.1

Date of incorporation:

1.3.2 State of incorporation:
1.3.3 President’s name:
1.3.4  Vice President’'s name(s):
1.3.5 Secretary’'s name:
1.3.6 Treasurer's name:
14 If your organization is a partnership, answer the following:

CITY OF CANTON - CONTRACTOR'’S QUALIFICATION STATEMENT
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1.4.1 Date of organization:
1.4.2 Type of partnership (if applicable):
1.4.3 Name(s) of general partner(s):
1.5 If your organization is individually owned, answer the following:
1.5.1  Date of organization:
1.5.2 Name of owner:

1.6 If the form of your organization is other than those listed above, describe it and name the
principals:

2. LICENSING

2.1.  Listjurisdictions and trade categories in which your organization is legally qualified to do
business, and indicate registration or license numbers, if applicable.

2.2.  Listjurisdictions in which your organization’s partnership or trade name is filed.

2.3.  List any suspension or revocations of any professional license of any director, officer, owner, or
managerial employees of the Contractor, to the extent that any work to be performed on this
Project is within the field of such licensed profession.

3. EXPERIENCE

3.1.  List the categories of work that your organization normally performs with its own forces.

3.2. Claims and Lawsuits (If the answer to any of the questions below is yes, please attach details.)
3.2.1. Has your organization ever failed to complete any work?

3.2.2. Has your organization ever failed to complete any work by the substantial completion date,
final completion date, or in a timely manner?

3.2.3. Within the last five (5) years has your organization or any of its officers prosecuted any
Claims, had any Claims prosecuted against it or them, or been involved in or is currently
involved in any mediation or arbitration proceedings or lawsuits related to any construction
project, or has any judgments or awards outstanding against it or them? Has your
organization had any extension requests, fines and penalties imposed, or contract defaults?
If the answer is yes, please attach the details for each Claim, including the names and
telephone numbers of the persons who are parties, the amount of the Claim, the type of
Claim and the basis for the Claim, and the outcome.

Note: As used in this document “Claim” means a Claim initiated under the
Contract Documents for a project or relating to the Work for a project, including
Claims made against performance bonds secured by the Contractor on other
construction projects.

3.3.  Has your organization ever failed to comply with federal, state, and local laws, rules, and
regulations, including but not limited to the Occupational Safety and Health Act, the Ohio
Prevailing Wage laws, and Ohio ethics laws? If the answer is yes, please attach details and
reason(s) for each instance and the outcome including any fines or penalties imposed.

3.4.  Within the last five years, has any officer or principal of your organization ever been an officer or
principal of another organization when it failed to complete a construction contract? If the
answer is yes, please attach details for each instance, including the names and telephone
numbers of the persons who are parties to the contract, and the reason(s) the contract was not
completed.

3.5.  On a separate sheet, list construction projects your organization has in progress with an original
Contract Sum of more than $10,000,000, giving the name of project, owner and its telephone
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number, design professional and its telephone number, contract amount, percent complete and

scheduled completion date.
3.5.1. State total amount of work in progress and under contract:

3.6.  Provide the following information for each contract your organization has had during the last five
(5) years, including current contracts, where the Contract Sum is fifty percent (50%) or more of
the bid amount for this Project, including add alternates. Include details regarding timeliness of
performance and quality of work. List the original contract price for each project, the amount of
any change orders or cost overruns on each, the reasons for the change orders or cost
overruns, and your organization’s record for complying with and meeting completion deadlines
on construction projects. If there are more than ten (10) of these contracts, only provide
information on the most recent ten (10) contracts, including current contracts.

Engineer’s Or

Contract Rep?t‘:’sr::\rtastive Architect's
Project And Work Representative Additional Comments
Sum & Telephone
Number Name &
Telephone Number
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3.7.  Provide the following information for each project your organization has had during the last five
(5) years, which your organization believes is of comparable or greater size and complexity than
the Owner's project. Include details regarding how such projects demonstrate your
organization’s ability and capacity to perform a substantial portion of the Project with its own
work force. If there are more than five (5) of these projects, only provide information on the most
recent five (5) projects, including current projects.

Engineer’s Or

Owner’s > i
Contract Representative Architect's
Project And Work Representative Additional Comments
Sum & Telephone
Number Name &

Telephone Number

3.7.1. State average annual amount of construction work your organization has performed during
the last five years.

3.7.2. If any of the following members of your organization's management -- president, chairman
of the board, or any director -- operates or has operated another construction company
during the last five (5) years, identify the member of management and the name of the
construction company.

3.7.3. If your organization is operating under a trade name registration with the Secretary of State
for the State of Ohio, identify the entity for which the trade name is registered. If none, state
“none.”

3.7.4. If your organization is a division or wholly-owned subsidiary of another entity or has another
relationship with another entity, identify the entity of which it is a division or wholly-owned
subsidiary or with which it has another relationship and also identify the nature of the
relationship. If none, state “not applicable.”

3.8.  On a separate sheet, list the construction education, training, construction experience, and tenure
with your organization for each person who will fill a management role on the Project, including
without limitation the Project Executive, Project Engineer, Project Manager, and Project
Superintendent. For each person listed, include with the other information the last three projects
on which the person worked and the name and telephone number of the Design Professional
and the Owner.

3.9. Describe the size and experience of your organization’s work force and your equipment and
facilities, in relation to your organization’s ability to complete the Project successfully and on
time.

4. REFERENCES

4.1. Trade References:
4.2. Bank References:
4.3. Surety:

CITY OF CANTON - CONTRACTOR’S QUALIFICATION STATEMENT
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4.3.1.
4.3.2.

5. FINANCING

5.1

5.2

5.3

Name of bonding company:

Name and address of agent:

Financial Statement (May be required, but only post-bid. Not a requirement to
provide with bid.)

5.1.1

Attach a financial statement, preferably audited, including your organization’s
latest balance sheet and income statement showing the following items:

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes
receivable, accrued income, deposits, materials inventory and prepaid
expenses);

Net Fixed Assets;
Other Assets;

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses,
provision for income taxes, advances, accrued salaries and accrued payroll
taxes); and

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares
par values, earned surplus and retained earnings).

Name and address of firm preparing attached financial statement, and date
thereof.

Is the attached financial statement for the identical organization named on page
one?

If not, explain the relationship and financial responsibility of the organization
whose financial statement is provided (e.g., parent-subsidiary).

Will the organization whose financial statement is attached act as guarantor of the
contract for construction?

Attach additional documentation or explanations demonstrating your organization’s
financial responsibility, adequate resources and availability of credit, its means and
ability to procure insurance and acceptable performance bonds required for the Project.

6. Does your organization participate in a drug-free workplace program? Provide your organization’s
record for both resolved and unresolved findings of the Auditor of the State of Ohio for recovery as
defined in Section 9.24 of the Ohio Revised Code.

7. List any projects within the previous five years where a public entity determined that your organization
was not a responsible bidder, including the name of the public entity, the reasons given by the public
entity, and an explanation thereof.

8. Additional Criteria. Pursuant to the Codified Ordinance of the City of Canton, Chapter 105, the Owner,

in its discretion, reserves the right to request additional information and documentation relating to the
foregoing and related to any of the criteria listed in Paragraph 1.6 of the Instructions to Bidders from
Bidders after the bid opening. The Owner may consider such information and documentation in
determining which bid is lowest and best. The Owner, in its discretion, may consider and give such
weight to any and all criteria as it deems appropriate.

[left intentionally blank]
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Certification. The undersigned certifies for the reliance of the Owner that after diligent investigation, to
the best of the undersigned’s belief, the information provided with this Contractor’s Qualification
Statement is true, accurate and not misleading.

SIGNATURE:

Dated this day of 20

Name of
Organization:

By:
[print name]
Signature:
Title:
State of
County of

, being duly sworn, deposes and says that the
information provided herein is true and sufficiently complete so as not to be misleading.

Subscribed and sworn before me this day of 20

Notary Public

My Commission Expires:

SEAL
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Modified General Conditions (EJCDC)
Please go to this link for the document or enter the following link into a web browser:

https://cantonohio.gov/DocumentCenter/View/594/Modified-Standard-General-Conditions-of-the-
Construction-Contract---Where-Owner-Performs-Administrative-Duties-PDF



https://cantonohio.gov/purchasing/BidDocs/MGT&CWE
https://cantonohio.gov/purchasing/pdf/EJCDCNE.pdf
https://cantonohio.gov/DocumentCenter/View/594/Modified-Standard-General-Conditions-of-the-Construction-Contract---Where-Owner-Performs-Administrative-Duties-PDF
https://cantonohio.gov/DocumentCenter/View/594/Modified-Standard-General-Conditions-of-the-Construction-Contract---Where-Owner-Performs-Administrative-Duties-PDF
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City of Canton Codified Ordinances

Bidders shall take notice that they are to comply with the Codified Ordinances of the City of Canton,
including but not limited to, the following:

1. Chapter 105.02 — Public Paving Time Restrictions.
All City public paving contracts shall include a provision for liquidated damages in order
to provide the City reasonable compensation for actual damages due to a failure to
ensure that asphalt paving take place on the City’s road surfaces from May 1st to October
1st: and/or during optimal climatic conditions that are conducive to the best mix
compacting and long term durability of the pavement, according to the highest and best
practices of the asphalt paving industry.
(Ord. 270-2014. Passed 12-29-14.)

2. Chapter 105.03 — U.S. Steel Usage Required; Exception.
All City contracts shall stipulate or provide that all steel necessary in the construction of
any work performed under such contracts shall be steel that is produced in the United
States unless a specific product which is required is not produced by manufacturers in
the United States in which event this prohibition does not apply. This section shall apply
to only contracts awarded by the Board of Control of the City.
(Ord. 224-77. Passed 6-27-77.)

3. Chapter 105.05 — Materials to be Purchased Locally.
In all future contracts for the construction of buildings, structures, or other improvements
under the Capital Improvement Budget, the following clause shall be printed or
typewritten on each contract:
It is the desire of the City of Canton that all materials used in the construction covered by
this contract shall be purchased in the Canton area except such materials which are
unavailable in the Canton area.
(Res. 49-77. Passed 2-7-77.)

4. Chapter 105.06 — Minority Contract Provision.
a. All contracts with the City shall include the following clause:
The bidder agrees to expend at least $ of the Contract in the event the

contract is awarded to such bidder for minority/women's business enterprises. For

purposes of this pledge, the term "minority/women's business enterprise" means a bona

fide business established as a sole proprietorship, partnership or corporation owned,
operated and controlled by one or more minority persons or women who have at least
fifty-one percent (51%) ownership. "Minority" includes African Americans, Asian/Pacific

Islanders, Hispanic/Latino Americans and Native American Indians. The minority or

woman must have operational and managerial control, interest in capital, and earnings

commensurate with the percentage of ownership. Minority/women's business enterprises
may be employed as construction contractors, subcontractors, vendors or suppliers.

(Ord.185-2011. Passed 10-31-11.)

5. Chapter 105.12 — Local Bidder Preference.

a. The Board of Control, in determining the lowest and best bidder in the award of
contracts to which this section is applicable, is authorized to award contracts to local
bidders as hereinafter defined, whose bid is not more than five percent (5%) higher,
subject to a maximum amount of twenty thousand dollars ($20,000.00), than the lowest
dollar bid submitted by non-local bidders. The Board of Control’s decision in making
such an award shall be final.

b. For purposes of this section, "local bidder" means an individual or business entity
which at the time of the award of the contract has a headquarters, division, sales office,
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sales outlet, manufacturing facility, or similar significant business-related location in
Stark County, Ohio.

c. All contract specifications and/or bid documents that are distributed by Canton for the

purpose of soliciting bids for goods and/or services shall contain the following notice:
Prospective bidders will take notice that the City of Canton, in determining the lowest and
best bidder in the award of this contract, may award a local bidder preference to any
qualified bidder pursuant to Section 105.12 of the Codified Ordinances of the City of
Canton. The determination of whether a bidder qualifies for the local preference shall be
made by Board of Control. The Board's decision shall be final. A copy of Section 105.12
is attached.

d. This section shall be applicable to all contracts for equipment, goods, machinery,
materials, supplies, vehicles and/or services, which are purchased, leased and/or
constructed at a cost in excess of fifty thousand dollars ($50,000.00) and which
require bidding pursuant to Ohio R.C. 735.05 through 735.09 and Ohio R.C. 737.03.

(Ord. 115-2018. Passed 5-14-18.)

Chapter 105.15 — City Income Tax

a. No person, partnership, corporation or unincorporated association may be
awarded a contract with the City under Sections 105.09 or 105.10, unless the
bidder is paid in full or is current and not otherwise delinquent in the payment
of City income taxes, including any obligation to pay taxes withheld from
employees under Section 182.05 and any payment on net profits under Section
182.06.

b. Falsification of any information related to or any post-contractual violation of the
requirement to pay City income taxes set forth in subsection (a) shall constitute cause for
the rescission of the balance of the contract at the City's discretion.

c. No partnership, corporation or unincorporated association which has as one of
its partners, shareholders or owners a person who is a twenty percent (20%) or
greater equity owner in such partnership, corporation or unincorporated
association and who is delinquent in the payment of City income taxes as set
forth in subsection (a), may be awarded a contract with the City under
Sections 105.09 or 105.10.

d. A person who is a twenty percent (20%) or greater equity owner in any

partnership, corporation or unincorporated association which is delinquent in the
payment of City income taxes as set forth in subsection (a) may not be awarded a
contract with the City under Sections 105.09 or 105.10.

e. A contract awarded under Sections 105.09 or 105.10 for a public improvement
project, services other than personal or professional services, and personal or
professional services shall not be binding or valid unless such contract
contains the following provisions:

Said hereby further agrees to withhold all City
income taxes due or payable under Chapter 182 of the Codified Ordinances for wages,
salaries, fees and commissions paid to its employees and further agrees that any of its
subcontractors shall be required to agree to withhold any such City income taxes due for
services performed under this contract. Furthermore, any person, firm or agency that has
a contract or agreement with the City shall be subject to City income tax whether a
resident or nonresident in the City, and whether the work being done is in the City or out
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of the City. In addition to the tax withheld for employees, the net profits on the contract
shall be subject to City income tax.
(Ord. 238-2015. Passed 11-30-15.)

7. Chapter 182.30 — Contract Provisions
a. No contract on behalf of the City under Sections 105.09 or 105.10 of the Codified
Ordinances of Canton for a public improvement project, services other than
personal or professional services, and personal or professional services shall be
binding or valid unless such contract contains the following provisions:

Said hereby further agrees to withhold all City
income taxes due or payable under Chapter 182 of the Codified Ordinances for wages,
salaries, fees and commissions paid to its employees and further agrees that any of its
subcontractors shall be required to agree to withhold any such City income taxes due for
services performed under this contract. Furthermore, any person, firm or agency that has
a contract or agreement with the City shall be subject to City income tax whether a
resident or nonresident in the City, and whether the work being done is in the City or out
of the City. In addition to the tax withheld for employees, the net profits on the contract
shall be subject to City income tax.

b. By entering into contract with the City of Canton agrees
with the City regarding the manner of withholding of City income taxes as provided
in Section 718.011(F) of the Ohio Revised Code.

i. Municipal income tax withholding provisions of Sections 718.011(B)(1) and
718.011(D) ORC shall not apply to qualifying wages paid to employees for work
done or services performed or rendered inside the City or on City property.

ii. agrees to withhold income tax for the City from
employees’ qualifying wages earned inside the City or on City property,
beginning with the first day of work done or services performed or rendered
inside the City.

(Ord. 238-2015. Passed 11-30-15.)

8. Chapter 507.03 — Equal Employment Opportunity Clause.
b.  During the performance of this contract, the contractor agrees as follows:

1. The contractor shall not discriminate against any employee or applicant for
employment because of race, age, handicap, religion, color, sex, national origin,
sexual orientation or gender identity. The contractor shall take affirmative action
to insure that applicants are employed and that employees are treated during
employment without regard to race, religion, color, sex, national origin, military
status, sexual orientation or gender identity. As used herein, the word "treated"
shall mean and include without limitation the following: recruited, whether by
advertising or other means; compensation, whether in the form of rates or pay
or other forms of compensation; selected for training, including apprenticeship;
promoted; demoted; upgraded; downgraded; transferred; laid off; and
terminated. The contractor agrees to and shall post in conspicuous places
available to employees and applicants for employment notices to be provided by
the contracting officers setting forth the provisions of this nondiscrimination
clause.

2. The contractor shall, in all solicitations or advertisements for employees placed
by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to race, age, handicap, religion,
color, sex, national origin, military status, sexual orientation or gender identity.

(Ord. 153-2012. Passed 9-24-12.)

3. The contractor shall send to each labor union or representative of workers, with

which he has a collective bargaining agreement or other contract or
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understanding, a notice advising the labor union or workers' representative of

the contractor's commitments under the equal opportunity clause of the City;

and he shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

4. The contractor shall submit in writing to the City his affirmative action plan, and
each subcontractor and supplier of equipment or supplies shall submit to the
general contractor his affirmative action plan. The responsibility for securing
these affirmative action plans falls upon the general contractor and shall be on
file at the office of the general contractor. The contractor shall furnish all
information and reports required by the City or its representative pursuant to this
chapter, and shall permit access to his books, records, and accounts by the
contracting agency and by the Executive Secretary for purposes of investigation
to ascertain compliance with the program.

5. The contractor shall take such action with respect to any subcontractor as the
City may direct as a means of enforcing the provisions of this equal opportunity
clause, including penalties and sanctions for noncompliance; provided,
however, that in the event the contractor becomes involved in or is threatened
with litigation as the result of such direction by the City, the City will enter into
such litigation as is necessary to protect the interests of the City and to
effectuate the City's equal opportunity program and, in the case of contracts
receiving Federal assistance, the contractor or the City may request the United
States to enter into such litigation to protect the interests of the United States.

6. The contractor shall file and shall cause his subcontractors, if any, to file
compliance reports with the City in the form and to the extent prescribed by the
City or its representative. Compliance reports filed at such times as directed
shall contain information as to the employment practices, policies, programs and
statistics of the contractor and his subcontractors.

7. The contractor shall include the provisions of this equal employment opportunity
clause in every subcontract or purchase order, so that such provisions will be
binding upon each subcontractor or vendor.

8. Refusal by the contractor or subcontractor to comply with any portion of this
program as herein stated and described will subject the offending party to any or
all of the following penalties:

A. Withholding of all future payments under the involved public contract to the
contractor in violation, until it is determined that the contractor or
subcontractor is in compliance with the provisions of this contract.

B. Refusal of all future bids for any public contract with the City or any of its
departments or divisions, until such time as the contractor of subcontractor
demonstrates that he has established and shall carry out the policies of the
program as herein outlined.

C. Cancellation of the public contract and declaration of forfeiture of the
performance bond.

D. In cases in which there is substantial or material violation or the threat of
substantial or material violation of the compliance procedure or as may be
provided by contract, appropriate proceedings may be brought to enforce
these provisions, including the enjoining within applicable laws of
contractors, subcontractors or other organizations, individuals or groups
who prevent, directly or indirectly, or seek to prevent, directly or indirectly,
compliance with the policy as herein outlined.

(Ord. 179-74. Passed 6-17-74.)

CITY OF CANTON — CODIFIED ORDINANCES
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The City of Canton

STATEMENT OF CLAIM FORM
Claim No. __ for Contractor

1. Name of Contractor:

2. Date written claim given:

Contractor's representative to contact regarding the claim:

Name: Title:
Telephone No. (office) FAX No.
E-mail:
4, General description of claim:
5. Contract Documents. If the claim is based upon any part or provision in the Contract Documents,

including but not limited to pages in the Drawings and/or paragraphs in the Specifications, Owner-Contractor
Agreement, General Conditions or Supplementary General Conditions, state upon which parts or provisions the
claim is based:

6. Delay claims:

6.1 Date delay commenced:
6.2 Duration of the delay:
6.3 Apparent cause of the delay and part of critical path affected:

6.4 Impact of the delay and recommendations for minimizing such impact:

7. Additional compensation. Set forth in detail all additional compensation to which the Contractor
believes it is entitled with respect to this claim:

8. Instructions for Completing the Statement of Claim Form (“Instructions”). The Instructions are
incorporated in this Form.

9. Truth of Claim. By submitting this claim, the Contractor and its representative certify that after
conscientious and thorough review and to the best of his or her knowledge and belief a) the Contractor has
complied fully with the Instructions, b) the information in this State of Claim is accurate, c) the Contractor is
entitled to recover the compensation in paragraph 7, and d) the Contractor has not knowingly presented a false
or fraudulent claim. The Contractor by its authorized representative must acknowledge this Statement of Claim
before a notary public.

CONTRACTOR:
By:
Name and Title:
Date:

STATEMENT OF CLAIM FORM & INSTRUCTIONS
SC-1



The City of Canton

CONTRACTOR'S ACKNOWLEDGMENT

State of

County of , SS:

3

first being sworn, states that after conscientious and thorough
review, the statements made in attached Statement of Claim Form are complete and true to the best of his or
her knowledge and belief.

Sworn to before me a notary public by on 20

Notary Public

WHEN COMPLETED, FORWARD A COPY OF THIS NOTICE AND STATEMENT OF CLAIM FORM TO THE
OWNER AND ENGINEER.

STATEMENT OF CLAIM FORM & INSTRUCTIONS
SC-2



The City of Canton

1. Completing the Statement of Claim Form ("Claim Form") is a material term of the Contract. The Claim Form
tells the Owner and Design Professional that the Contractor is making a Claim and that they need to act
promptly to mitigate the effects of the occurrence giving rise to the Claim. The Claim Form also provides
them with information so that they can mitigate such effects. The Contractor acknowledges that
constructive knowledge of the conditions giving rise to the Claim through job meetings, correspondence, site
observations, etc. is inadequate notice, because knowledge of these conditions does not tell the Owner and
Engineer that the Contractor will be making a Claim and most often is incomplete.

2. If the space provided in the Claim Form is insufficient, the Contractor, as necessary to provide complete and
detailed information, must attach pages to the Claim Form with the required information.

3. Paragraph 4. The Contractor must state what it wants, i.e., time and/or compensation, and the reason why
it is entitled to time and/or compensation.

4. Paragraph 5. The Contractor must identify the exact provisions of the Contract Documents it is relying on in
making its Claim. For example, if the Claim is for a change in the scope of the Contractor's Work, the
Contractor must identify the specific provisions of the Specifications, and the Plan sheets and details that
provide the basis for the scope change.

5. Paragraph 6. This paragraph applies to delay claims, including delays that the Contractor believes result in
constructive acceleration. The Contractor must identify the cause of the delay, party or parties responsible,
and what the party did or did not do that caused the delay, i.e., specific work activities. The Contractor
acknowledges that general statements are not sufficient, and do not provide the Owner with sufficient
information to exercise the remedies available to the Owner or to mitigate the effects of the delay.

For example, if the Contractor claims a slow response time on submittals caused a delay, the Contractor
must identify the specific submittals, all relevant dates, and then show on the applicable schedule, by
circling or highlighting, the activities immediately affected by the delays. Also for example, if the Contractor
claims it was delayed by another Contractor, the Contractor must identify the delaying Contractor,
specifically what the delaying Contractor did or did not do that caused the delay, and then show the
applicable schedule, by circling or highlighting, the activities immediately affected by the delays. Further by
example, if the Contractor seeks an extension of time for unusually severe weather, the Contractor must
submit comparative weather data along with a record of the actual weather at the job site and job site
conditions.

6. Paragraph 6.4. Time is of the essence under the Contract Documents. If there is a delay, it is important to
know what can be done to minimize the impact of the delay. It therefore is important that the Contractor
provide specific recommendations on how to do so.

7. Paragraph 7. The Contractor must provide a specific and detailed breakdown of the additional
compensation it seeks to recover. For future compensation, the Contractor shall provide its best estimate of
such compensation.

8. Paragraph 8 and Acknowledgment. By submitting this Claim, the Contractor and its representative certify
that after conscientious and thorough review and to the best of his or her knowledge and belief a) the
Contractor has complied fully with the Instructions, b) the information in this Claim Form is accurate, c) the
Contractor is entitled to recover the compensation in paragraph 7, and d) the Contractor has not knowingly
presented a false or fraudulent claim. The Contractor by its authorized representative must acknowledge
this Statement of Claim before a notary public.

End of Instructions

STATEMENT OF CLAIM FORM & INSTRUCTIONS
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The City of Canton

CONTRACTOR'S PERSONAL PROPERTY TAX AFFIDAVIT
(O.R.C. §5719.042)

State of Ohio
County of , SS:

, being first duly sworn, deposes and says that he is the

(Name)

of with offices located at
(Title) (Contractor)

, and as its duly

(Address of Contractor)

authorized representative, states that effective this day of , 20

(Name of Contractor)

() is charged with delinquent personal property taxes on the general list of personal property as
set forth below:

County Amount (includes total amount due, plus penalties and interest thereon)
Stark $
() is not charged with delinquent personal property taxes on the general list of personal property in

Stark County.

(Affiant)

Sworn to and subscribed before me by the above-named affiant this day of , 20

(Notary Public)
My commission expires

, 20

STATEMENT OF CLAIM FORM & INSTRUCTIONS
SC-4



The City of Canton

CONTRACTOR’S FINAL WAIVER & RELEASE AFFIDAVIT
(“AFFIDAVIT”)

Project: GP_1319 Market Ave. S. Streetscape, Phase 3 (REBID)

In consideration for payment received from the City of Canton (the "City") in the amount
requested in Contractor’s Final Application for Payment to the City, the receipt of which is hereby
acknowledged, the undersigned Contractor hereby waives and releases any rights it has or may have to
any and all types of claims relating to the Project, including without limitation claims of payment,
Mechanic’s Lien, stop notice, equitable lien, labor and material bond, breach of contract or unjust
enrichment, or any other claim against the City, for any labor, materials, or equipment the undersigned
may have delivered or provided to the Project, except for any Claims the undersigned has made by
properly and timely submitting a Statement of Claim form. The undersigned further certifies that this
Affidavit covers claims by all contractors, subcontractors, and suppliers who may have provided any
labor, material, or equipment to the Project through the undersigned or at the undersigned’s request. The
undersigned acknowledges that all such contractors, subcontractors, sub-subcontractors and suppliers
have signed an affidavit in the form of this Affidavit releasing any and all claims against the City, except
for any Claims the undersigned has made by properly and timely submitting a written statement of its
Claim. The undersigned hereby represents and warrants that it has paid any and all welfare, pension,
vacation or other contributions required to be paid on account of the employment by the undersigned of
any laborers on the Project.

This Affidavit is for the benefit of, and may be relied upon by the City. The undersigned hereby
agrees to indemnify, defend and hold harmless each of the foregoing, the Project, work of improvement,
and real property from any and all claims, or liens that are or should have been released in accordance
with this Affidavit.

State of: County of

Company Name
Subscribed and sworn to before me this

Authorized Signature (Company Officer) day of

Notary Public:
Title

My Commission Expires:
Date

Contractor’s Final Waiver & Release Affidavit



The City of Canton

CITY OF CANTON
GP 1319 Market Ave. S. Streetscape, Phase 3 (REBID) Project

PRE-BID SUBSTITUTION FORM

1. Note. Certain brands of material or apparatus are specified. Each bid will be based on
these brands, which may be referred to in the Contract Documents as Standards. The
use of another brand (referred to as a substitution or proposed equal in the Contract
Documents, when a bidder or the contractor seeks to have a different brand of material
or apparatus than that specified approved by the Owner for use in the Project) may be
requested as provided in the Instructions to Bidders. Substitutions, however, unless
approved and issued in an Addendum, will not be considered in determining which
bidder to award the contract to.

2. The detailed procedures for submitting substitutions are set forth in Paragraph K
of the Instructions to Bidders.

Brand or Name

Specification Section Specified

Proposed Substitution

SUBSTITUTION FORM
SF-1
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The City of Canton
ODOT MANUAL SUPPLEMENT

This Supplement shall apply where and to the extent that the State of Ohio Department of
Transportation Construction and Material Specifications, in the current version as of January 1,
2019, is expressly incorporated into the Contract Documents via the Owner-Contractor
Agreement, or when designated as a Contract Document in the list of Contract Documents in the
Owner-Contractor Agreement, or is referenced anywhere else in the Contract Documents as one
of the Contract Documents.

Regardless of any terms to the contrary in Division 100 or elsewhere, any directions or
orders of the Engineer that will result in an adjustment of the Contract Price or the Contract Time
shall require the prior written approval of the Owner. It is expressly understood and agreed that
the Engineer does not have authority to authorize changes or modifications in the Contract Price
or Contract Time.

The Contractor’s obligations under this ODOT Supplement are in addition to and not in
limitation of its other obligations under the Contract Documents.

Delays. Regardless of the terms in this ODOT Supplement, including Item 109.05, all
time adjustments shall be subject to a) filing a Change Proposal and / or Claim in accordance
with Articles 11 and 12 of the Modified Standard General Conditions of the Contract for
Construction (EJCDC C-700, 2013 edition) (“Modified Standard General Conditions™), b)
substantiating the Contractor’s entitlement to a time adjustment in accordance with the Modified
Standard General Conditions and c¢) Item 109.05. The Contractor will be entitled to additional
compensation for delays but only for those delays described in the Modified Standard General
Conditions. As part of the Claims process and as a condition precedent to receiving any
additional compensation, the Contractor shall prepare a cost analysis as allowed by Item
109.05.D substantiating its entitlement to additional compensation.

Division 100, General Provisions. The following Division 100 General Provisions of the
State of Ohio Department of Transportation, Construction Specifications Manual in the current
version as of January 31, 2019, are incorporated in this ODOT Supplement, subject to any
changes or limitations herein.

Item 101.01, General.

Item 101.02, Abbreviations, provided that references to DCA, DDD, DET,
DGE shall mean the Owner.

Item 101.03, Definitions, provided where terms that are defined in the other
Contract Documents, the definition in the other Contract Documents shall control, and further
provided that the following definitions are deleted, modified and/or added:

Claims 1s deleted
Contract Bond is deleted.

Contract Documents is deleted.

ODOT Manual Supplement
OMS-1



1v.

Vi.
Vil.
Viii.

iX.

Xi.

Xil.

X1il.
X1V.
XV.
XVI.
XVil.
XViil.
XiX.
XX.
XXI.

XXii.

The City of Canton
Contract Price is deleted.

Contract Time is deleted.

Contractor is deleted.

Department shall mean the Owner.

Director shall mean the Owner’s representative.
Disputes is deleted.

Engineer is deleted.

Extra Work Contract is deleted.

Final Acceptance shall mean Final Completion as defined in the Owner
Contractor Agreement.

Final Inspector shall mean the Owner.
Laboratory is deleted.

Prebid Question is deleted.

Proposal Guaranty is deleted.
Questionnaire is deleted.

Shop Drawings is deleted.

Signatures on Contract Documents is deleted.
State or state shall mean the Owner.
Subcontractor is deleted.

Work is deleted.

Item 101.04, Interpretations.

Item 103.03, Cancellation of Award.

Item 104.02.D.2, Significant Changes in the Character of the Work (including
Tables 104.02-1 and 104.02-2 following this Item), provided that all references to Item 108 and
109.12 are deleted and that all time adjustments shall be subject to filing a Change Proposal and /
or Claim in accordance with the Modified Standard General Conditions and substantiating the
entitlement to an extension of time as provided in the Modified Standard General Conditions
(EJCDC Document C-700, 2013 edition) (“Modified Standard General Conditions™).

Item 104.03, Rights in and Use of Materials Found on the Work.
Item 104.04, Cleaning Up.

Item 105.02, Plans and Working Drawings, provided that the review of submittals may be by the
Owner or the Engineer in the Owner’s discretion.

Item 105.06, Superintendent.
Item 105.10, Inspection of Work.

ODOT Manual Supplement
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ff.

gg.
hh.
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The City of Canton
Item 105.11, Removal of Defective and Unauthorized Work.

Item 105.12, Load Restrictions.

Item 105.13, Haul Roads, provided that the second paragraph in this Item is
deleted. The Contractor shall be responsible for any damage to the roads referred to in the
second paragraph.

Item 105.14, Maintenance During Construction, except substitute “Final
Completion” for “Final Inspector accepts the work under 109.12” and delete the remainder of the
first sentence. Additionally, delete the second to last sentence in this Item.

Item 105.15, Failure to Maintain Roadway or Structure.
Item 105.16, Borrow and Waste Areas.
Item 105.17, Construction and Demolition Debris.

Item 106.01, Source of Supply and Quality Requirements.

Item 106.02, Samples, Tests and Cited Specifications, provided that this Item
will be optional at the discretion of the Owner. If the Owner elects to proceed under this Item, a)
the Contractor without additional cost will provide material samples as required by the Owner,
and b) the Owner may conduct such tests as it determines proper.

Item 106.03, Small Quantities and Materials for Temporary Application.
Item 106.04, Plant Sampling and Testing Plan.

Item 106.05, Storage of Materials.

Item 106.06, Handling Materials.

Item 106.07, Unacceptable Materials, except substitute the word
“unacceptance” in the third sentence with the word “unacceptable.”

Item 106.08, Department-Furnished Material.

Item 106.09, Steel and Iron Products Made in the United States.
Item 107.01, Laws to be Observed.

Item 107.02, Permits, Licenses, and Taxes.

Item 107.03, Patented Devices, Materials, and Processes.

Item 107.05, Federal-Aid Provisions.

Item 107.06, Sanitary Provisions.

Item 107.07, Public Convenience and Safety.

Item 107.08, Bridges Over Navigable Waters.

Item 107.09, Use of Explosives, provided that both bringing explosives onto the
site and any use of explosives shall require the prior written approval of the Owner.

Item 107.10, Protection and Restoration of Property, provided that the
Contractor shall remain responsible for all damage and injury to property until the Project is
Finally Complete, and all references to Items 109.11 and 109.12 are deleted.

ODOT Manual Supplement
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The City of Canton
Item 107.11, Contractor’s Use of the Project Right-of-Way or Other
Department-Owned Property, provided the reference to Item 109.12 is deleted.

Item 107.12, Responsibility for Damage Claims and Liability Insurance,
provided that all notices and certificates shall be delivered to the Owner’s representative and, if
there is no Owner’s representative, to the Engineer. Reference to the “State of Ohio, Department
of Transportation” shall mean the Owner.

Item 107.13, Reporting, Investigating, and Resolving Motorist Damage Claims,
provided that this item is modified to read, “When a motorist reports damage to its vehicle either
verbally or in writing to the Contractor, the Contractor shall within 3 days make and file a
written report to the Owner and the Engineer and also file a report with its insurance carrier”.

Item 107.14 Opening Sections of Project to Traffic, provided that the reference
to Item 108.06 is deleted.

Item 107.15, Contractor’s Responsibility for Work, provided that reference to
“Final Inspection according to 109.12.A” shall mean “Final Completion.” and all references to
Item 108 are deleted.

Item 107.17, Furnishing Right-of-Way.

Item 107.19, Environmental Protection, provided that the Owner makes no
representation as to having acquired any permits unless expressly provided in the Contract
Documents. The Contractor will comply with any permits obtained by the Owner.

Item 107.20, Civil Rights.
Item 107.21, Prompt Payment.

Item 108.01, Subletting of the Contract, provided that the Contractor need not
provide the Owner with information or reports on DBE participation unless the Contract
Documents otherwise require such reports or information. Additionally, unless otherwise
provided in the Contract Documents, the 50% self-contracting requirement in the first sentence is
waived.

Item 108.04, Limitation of Operations.
Item 108.05, Character of Workers, Methods, and Equipment.
Item 108.10, Payroll Records.

Item 109.01, Measurement of Quantities, provided that this item will apply only
where payment is to be based on the measurement of quantities.

Item 109.02, Measurement Units.
Item 109.03, Scope of Payment.
(Reserved.)

Item 109.05, Extra Work as modified in this Supplement, provided that a) the
references to Items 105.07, 105.10 and 108 are deleted, b) all negotiated prices shall require the
Owner’s written approval, ¢) the Owner must approve in writing any directions or orders by the
Engineer to proceed with force account work, d) in Item 109.05.B.2 the reference to Department

ODOT Manual Supplement
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The City of Canton

shall mean the Ohio Department of Transportation, e¢) the compensation provided in 109.05.B
through 109.05.D constitutes payment in full for all the items referred to in Items 109.05.C.1-10,
except for any additional compensation for delays, f) the mark-ups provided in Items
109.05.D.2.b and 109.05.D.2.d are deleted, and g) Item 109.05.D.2.f regarding home office
overhead is deleted. The Contractor’s entitlement to home office overhead, if any, shall be
subject to current Ohio law.

109.06, Directed Acceleration.
(Reserved.)
109.08, Unrecoverable Costs.

Divisions 200 through 700. Divisions 200 through 700 of the State of Ohio Department
of Transportation, Construction Specifications Manual in the current version as of January 31,
2019 are incorporated in this ODOT Supplement.

All references to Division 100 Items in Divisions 200 through 700 shall be to
the Division 100 Items as modified in this Supplement.

Where Division 100 Items are referred to in Divisions 200 through 700 but are
not included in this Supplement, the deleted references will be governed by this Paragraph 5.

In Item 203.04, the reference to Item 108.06 shall be governed by Paragraph 3,
Delays, in this Supplement.

In Item 514.24, the reference to Item 109.10 shall be governed by the payment
provisions in the Modified Standard General Conditions.

In Item 624.04, the reference to item 109.09 shall be governed by the payment
provisions in the Modified Standard General Conditions, i.e., the Owner will process and make
payments in accordance with the provisions in the Modified Standard General Conditions. In
this regard, the basis for payment of mobilization costs will be as provided in Item 624.04.

General to Divisions 200 through 700. The basis for payment provided in the
Basis for Payment items in these Divisions shall be the basis for payment to the Contractor when
applicable.

END OF ODOT SUPPLEMENT

ODOT Manual Supplement
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PROJECT LABOR AGREEMENT
FOR

2022 CITY-WIDE STREET SCAPE PROJECTS

ENTERED INTO BETWEEN
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AND
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TRADES COUNCIL AFL-CIO

AND

SIGNATORY LOCAL UNIONS
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ARTICLE |
INTENT AND DURATION
Section 1. Intent And Duration. This Project Labor Agreement (the

"Agreement" or “PLA") is entered into between the City of Canton (the "Owner"); the
East Central Ohio Building and Construction Trades Council, AFL-CIO ("ECOB &
CTC" or “Council”); and the Signatory Unions (the "Unions"), and applies exclusively
to the construction work within the scope of this Agreement to be performed on the
2022 City-Wide Street Scape Projects (hereinafter “the Project"). The purpose of this
Agreement is to promote efficiency and cost-savings in the construction and
refurbishment that is a part of the Project and to provide for the peaceful settlement of
any and all labor disputes and grievances without strikes or lockouts, thereby promoting
the public interest in assuring the timely and economical completion of the Project. This
Agreement shall expire and be of no further force or effect upon the completion of the
Project.

Upon execution of this Agreement by all parties, all construction, reconstruction,
repair, and renovation work covered by this Agreement on the Project shall be
contracted exclusively to Contractors, of whatever tier, who agree to execute and be
bound by the terms of this Agreement. Prior to performing any work on the Project, all
Contractors of whatever tier shall execute the Letter of Assent (attached as Appendix
1) and participate in a Pre-Job Conference as required by Article VIII, Section 4 of this
Agreement. The Owner (or its permitted designee) shall monitor compliance with this
Agreement by all contractors and subcontractors. For purposes of the Agreement, the
term “"Contractor” shall be deemed to include all construction contractors and
subcontractors of whatever tier engaged in any on-site construction, reconstruction,
repair, and renovation work required to complete the Project, unless such work is
specifically excluded by Article IV, Section 2 of this Agreement. The Owner, the Unions
and all signatory Contractors agree to abide by the terms and conditions contained in
the Agreement. This Agreement represents the complete understanding of all parties,
and no Contractor is or will be required to sign any other agreement with a signatory
union as a condition of performing work coming within the scope of this Agreement. No

practice, understanding or agreement between a Contractor and a Union, which
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conflicts with any provisions in this Agreement, will be binding on any other party unless
endorsed in writing by the Owner.
Section 2. Limitation Of Agreement To Project. The Unions agree that this

Agreement will be made available to, and will fully apply to, any successful bidder for
work on the Project, without regard to whether that successful bidder performs work at
other sites on either a union or a non-union basis, and without regard to whether
employees of such bidder are or are not members of any union. The Unions further
agree that this Agreement applies only to this Project. Nothing in this agreement is
intended to, or shall, interfere with, or negate, any existing contractual relationship or
collective bargaining agreement between the Union and any contractor or
subcontractor that may execute this Agreement.

ARTICLE Il

PURPOSE

Section 1. Purpose. The parties to this Agreement understand and

acknowledge that this Project is important to the economic stability and development
of the City of Canton and the safety and welfare of its residents. The parties further
agree that a project of this nature and character requires prompt and safe completion
as discussed in Section 2 of this Article.

Throughout calendar year 2022, the City will renovate and install various
improvements and upgrades throughout several sections of the City. The components of
this Project are crucial elements of the City’'s Comprehensive Beautification Program.
The Project includes improvements and upgrades that will enhance the appearance of
several City sectors and the general appearance of the City. The Project will involve the
installation of concrete curbs, sidewalks, brick sidewalk inlays, decorative lighting,
foundations, conduit and electrical services, ADA ramps, asphalt restoration, landscaping,
installation of reinforcing steel and general carpentry form work at various locations
throughout the City. The work will be performed in phases as time, weather and funding allow.

The Project has an estimated cost of $1.8 million and is planned to be let out for bid on
or around April 15, 2022.

Section 2. Time Is Of The Essence. The parties to this Agreement understand

and agree that time is of the essence for this Project. The parties understand and

agree that timely completion of the Project will require the use of substantial numbers
4



of employees from construction and supporting crafts possessing skills and
qualifications that are essential to the Project. The Unions pledge that they have
members who are competent, skilled, and qualified to perform the required
construction work. The parties also understand that on-budget completion of the
Project is most critical; it is therefore essential that construction work on the Project
be done in an efficient, economical manner with optimum productivity and with no
delays. In recognition of those special needs of the Project, the Unions signatory
hereto and their members agree not to initiate, authorize, sanction, participate in or
condone, or permit their members to engage in any strike, sympathy strike,
jurisdictional strike, recognitional strike, slowdown, sabotage, work to rule, sickout, sit
down, picketing of any type (including informational picketing), handbilling, boycott,
interruption of work or any disruptive activity that interferes with or interrupts in any
way work on the Project or other operations of the City of Canton. Contractors agree
not to engage in any lockouts.
ARTICLE llI
BENEFITS OF THE AGREEMENT
Section 1. Benefits Of The Agreement. This Agreement is intended to foster

the achievement of a timely and on-budget completion of the Project by, among other
things:
(a) reducing and/or eliminating the tension and potential disagreements that
might otherwise exist between Union and non-union workers on the Project;
(b) avoiding the costly delays of strikes, sympathy strikes, jurisdictional strikes,
slowdowns, walkouts, picketing, handbilling and any other disruptions or
interference with work, and promoting labor harmony and peace for the
duration of the Project;
(c) standardizing terms and conditions governing the employment of labor on
the Project;
(d) permitting flexibility in work scheduling and shift hours and times:
(e) achieving negotiated adjustments as to work rules and staffing requirements
from those which otherwise might obtain;

(f) providing comprehensive and standardized mechanisms for the settlement
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of work disputes;

(9) ensuring a reliable source of skilled and experienced labor; and

(h) furthering public policy objectives, to the extent lawful, as to improved

employment opportunities for minorities, women and the economically
disadvantaged in the construction industry. Mindful of the economic
condition and unemployment rate in Stark County, the Owner anticipates
and expects that all construction workers and employees on this Project will
be residents of Stark County. In view of the very technical and specialized
work that is inherent in the construction industry, all parties acknowledge
that this expectation by the Owner is a goal, not a mandate. To this end, all
Contractors working under this Agreement pledge that they will make a
good-faith effort to reach this goal expressed by the Owner.

ARTICLE IV
SCOPE OF AGREEMENT

Section 1. The Work. This Agreement is specifically defined and limited to onsite

construction, reconstruction, repair, and renovation work required to complete the

Project.

Section 2. Exclusions From Scope. ltems specifically excluded from the

scope of this Agreement, even if performed in connection with the Project, include the

following:

(a)

(b)

(c)

Work of non-manual employees, including but not limited to,
superintendents, supervisors, staff engineers, inspectors, quality control
and quality assurance personnel, timekeepers, mail carriers, clerks,
office workers, including messengers, guards, safety personnel,
emergency medical and first aid technicians, and other professional,
engineering, administrative, supervisory and management employees.
Equipment and machinery owned or controlled and operated by the
Owner.

All off-site manufacture, fabrication or handling of materials, equipment

or machinery (except at dedicated lay-down or storage areas and except
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(d)

(e)

(f)

(9)

(h)

(i)

()

as provided in Article IV, Section 9), and all deliveries of any type to and
from the Project site (except on-site pouring of concrete).

All employees of the Owner, the Construction Supervisor, design team
or any environmental, engineering or other consultant when such
employees do not perform labor coming within the scope of this
Agreement.

Any work performed on or near or leading to or onto the site of work on
the Project and undertaken by state, county, city or other governmental
bodies, or their contractors; or by public utilities or their contractors.
Off-site maintenance of leased equipment and on-site supervision of all
such maintenance work.

Work by employees of a manufacturer or vendor necessary to maintain
such manufacturer's or vendor's warranty or guarantee, or work
performed by supervisors or technicians employed by the manufacturer
or vendor to oversee the testing of equipment once installed to insure that
the equipment is fully operational.

Laboratory work for specialty testing or inspections not ordinarily done
by the signatory local unions.

All work done by employees of any State agency, authority or entity or
employees of any municipality or other public employer.

This Agreement does not apply to work covered under a collective
bargaining agreement between a contractor and a local union in the
outside line branch of the International Brotherhood of Electrical
Workers, including, but not limited to, construction of electrical
transmission and distribution lines (including above-ground and below-
ground lines), catenary and trolley facilities, switch yards, and
substations.

The Unions agree that there shall be no interference with or disruption of work, of those

contractors, employers, and employees exempted from coverage of this Agreement

by subparagraph (a) through (j) above.

Section 3. Contract Award and Consent to Agreement.
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(a)

(b)

(c)

(d)

The Owner, and/or Contractors, as appropriate, have the absolute right
to award contracts or subcontracts on the Project notwithstanding the
existence or nonexistence of any agreements between such Contractor
and any Union party, provided that any and all Contractors are willing,
ready and able to execute and comply with this Agreement should such
Contractor be awarded work covered by this Agreement.

All Contractors, as a condition to awarding any contract or subcontract
for any work covered by this Agreement, shall obtain and deliver to the
Council a Letter of Assent (in the form provided by Appendix 1) executed
by the awarded Contractor.

Where any Contractor violates the above Section 3(b), such Contractor
and subcontractor shall be jointly and severally liable for damages
incurred by any affected Union(s) from such failure of the Contractor to
properly bind a subcontractor to the Agreement by Letter of Assent,
determined pursuant to the Grievance Procedure set forth in Article VII
of this Agreement.

Notwithstanding the foregoing Section 3(c), compliance with this
Agreement is an absolute condition, as determined by the Owner, to
performing any work on the Project unless such work is specifically
excluded by Article IV, Section 2. Any Contractor performing work on the
Project shall be deemed to have accepted this Agreement by such
performance and agreed to be bound by all of its terms, without
exception.

Section 4. Stand-Alone Agreement. This Agreement is a stand-alone

Agreement. While this Agreement expressly does not incorporate any local area

collective bargaining agreements, such local area collective bargaining agreements may

be referenced for the limited purposes as hereinafter set forth in this Agreement.

However, to the extent, if any, that any provisions of this Agreement conflict with any

provision of a local area collective bargaining agreement, the provisions of this

Agreement shall control, except for all work performed under the NTL Articles of

Agreement, the National Stack/Chimney Agreement, the National Cooling Tower
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Agreement, all instrument calibration work and loop checking shall be performed under the
terms of the UAIBEW Joint National Agreement for Instrument and Control Systems
Technicians, and the National Agreement of the International Union of Elevator
Constructors, with the exception of Articles VI, VIIl and X of this Agreement, which shall
apply to such work.

Section 5. Craft Jurisdiction. This Agreement shall recognize the traditional

craft jurisdictions of the signatory unions. Any and all jurisdictional disputes shall be
settled in accordance with Article VIII below. While this Agreement is a stand-alone
Agreement, the Agreement will utilize the local area collective bargaining agreements
of signatory locals, not state-wide agreements or other special project agreements, as
a reference to define the signatory local unions' craft jurisdiction.

Section 6. Subcontracting. The Owner agrees that neither it nor any of its

contractors or subcontractors will subcontract any work covered by this Agreement to
be done on the Project except to a person, firm or corporation who is or agrees to
become party to this Agreement by the procedure set forth in Article IV, Section 3.
Contractors who are signatory to local are collective bargaining agreements shall be
bound by the terms of their respective local collective bargaining agreements on
subcontracting to the extent such terms are consistent with Article IV, Section 2 of this
Agreement. Disputes concerning compliance with such local subcontracting provisions
for this Project shall be subject to all of the dispute resolution provisions of this
Agreement.

Section 7. Liability. It is understood that the liability of the Contractor and the

liability of the separate Unions under this Agreement shall be several and not joint.
The Unions agree that this Agreement does not have the effect of creating any joint
employer status between or among the Owner, Construction Supervisor and/or any
Contractor, and neither the Owner nor Construction Supervisor shall assume any
liabilities of the Contractors.

Section 8. Abatement of Agreement. As areas of covered work on the Project
are accepted by the Owner, this Agreement shall have no further force or effect on
such areas except where the Contractor is directed by the Owner to engage in repairs

or punch list modifications.



Section 9. Miscellaneous. Notwithstanding any other provision of this
Agreement, this Agreement applies and is limited to the recognized and accepted
historical definition of demolition and new construction work under the direction of and
performed by the contractor(s), of whatever tier, who have contracts awarded for such
work on the project. Such work shall include site preparation work and dedicated off-site
work except for the contractors and subcontractors specifically excluded in this Article 11.
Any off-site prefabrication of any building materials, systems and/or components
traditionally performed on site shall be performed by the appropriate craft signatory to this
Agreement and approved by the owner.

ARTICLE V
LABOR/MANAGEMENT COOPERATION
JOINT ADMINISTRATIVE COMMITTEE
Section 1. The parties to this Agreement shall establish a Project Joint

Administrative Committee ("Committee"). This Committee will be a two-person committee
comprised of one member each appointed by the Owner (or its designee) and the Unions,
with an alternate appointee Union member available to replace the regular appointee
when a problem or grievance concerns the regular appointee’s Union. Each member of
the Committee shall designate an alternate who shall serve in the absence of the member
for any purpose contemplated by this Agreement.

Section 2. The Committee shall meet at least quarterly, or more often if special
circumstances warrant, to discuss the administration of the Agreement, the progress
of the Project, labor/management problems that may arise, and any other relevant
matters. Any need for interpretation which might arise from the application of the terms
and conditions of the Agreement shall be referred directly to the Committee for
resolution.

ARTICLE VI
UNION RECOGNITION AND EMPLOYMENT

Section 1. Pre-Hire Recognition. Each Contractor and subcontractor

recognizes the Unions as the sole and exclusive bargaining representatives of all craft
and trade employees within their respective jurisdictions working on the Project under
the Agreement.
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Section 2. Contractor's Right of Selection. Each Contractor shall have the

right to determine the competency of all employees, the number of employees required
and shall have the sole responsibility for selecting employees to be laid off. To the extent
any training or vendor education is required to fill any position, said training shall be
undertaken at no cost or expense to Owner.

Section 3. Union Referral. For local Unions having a job referral system, each

Contractor agrees to comply with such system, and the referral system shall be used
exclusively by such Contractor, except as modified by this Article. Such job referral
system will be operated in a non-discriminatory manner and in full compliance with
Federal, state, and local laws and regulations requiring equal employment
opportunities and nondiscrimination, and referrals shall not be affected in any way by
the rules, regulations, bylaws, constitutional provisions or any other aspects or
obligations of union membership, policies or requirements. The Union shall indemnify
and hold each Contractor harmless with respect to any claim arising out of how the
Union operates and administers its referral system. All hiring procedures, including
related practices affecting apprenticeship and training, will be operated so as to
facilitate the ability of the contractors to meet any and all equal employment
opportunity/affirmative action obligations. The Contractor may reject any referral and
request another, different referral; provided, however, the Contractor shall furnish,
upon request from the Union, a written explanation for the rejection.

Section 4. Lack of Job Referral System. In the event that a signatory Local

Union does not have a job referral system as set forth in Section 3 above, the
Contractor shall give the Union a forty-eight (48) hour opportunity to refer applicants.
The Contractor shall notify the Union of employees hired from any source other than
referral by the Union.

Section 5. Unavailability of Union Referrals. In the event that local Unions

are unable to fill any requisitions for qualified employees within forty-eight hours (48)
after such requisition is made by the Contractor (Saturdays, Sundays, and Holidays
excepted), the Contractor may employ applicants from any other available source. The
Contractor shall inform the Union of the name, address and telephone number of any

applicants hired from other sources and refer the applicant for the Local Union for
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dispatch to the Project.
Section 6. Union Best Efforts. The Local Unions will exert their utmost efforts

to recruit sufficient numbers of skilled craft workers to fulfill the manpower requirements
of each Contractor, including calls to local unions in other geographic areas when its
referral lists have been exhausted. The parties to this Agreement support the
development of increased numbers of skilled construction workers from the residents
of the area of the Project. Toward that end, the Unions agree to encourage the referral
and utilization, to the extent permitted by law and the hiring hall procedures, of qualified
residents as journeymen, apprentices and trainees on the Project.
ARTICLE VII
GRIEVANCE ARBITRATION PROCEDURE

Section 1. This Agreement is intended to provide close cooperation between

management and labor. Each of the Unions will assign a representative to this Project for
the purpose of completing the construction of the Project economically, efficiently,
continuously, and without interruptions, delays, or work stoppages.

Section 2. The Contractors, Unions, and the employees, collectively and
individually, realize the importance to all parties to maintain continuous and uninterrupted
performance of the work of the Project, and agree to resolve disputes in accordance with
the grievance-arbitration provisions set forth in this Article.

Section 3. Any question or dispute arising out of and during the term of this
Agreement (other than trade jurisdictional disputes) shall be considered a grievance and
subject to resolution under the following procedures:

Step 1. (a) When any employee subject to the provisions of
this Agreement feels he or she is aggrieved by a violation of
this Agreement, he or she, through his or her local union
business representative or job steward, shall, within five (5)
working days after the occurrence of the violation, give notice
to the work-site representative of the involved Contractor
stating the provision(s) alleged to have been violated. The
business representative of the local union or the job steward

and the work-site representative of the involved Contractor
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shall meet and endeavor to adjust the matter within three (3)
working days after timely notice has been given. The
representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in
writing at the conclusion of the meeting but not later than
twenty-four (24) hours thereafter. If they fail to resolve the
matter within the prescribed period, the Local Union may,
within forty-eight (48) hours thereafter, pursue Step 2 of the
Grievance Procedure, provided the grievance is reduced to
writing, setting forth the relevant information concerning the
alleged grievance, including a short description hereof, the date
on which the grievance occurred, and the provisions of the

Agreement alleged to have been violated.

(b) Should the Local Union(s) or the Project Contractor or any Contractor
have a dispute with the other party and if, after conferring, a settlement
is not reached within three (3) working days, the dispute may be reduced
to writing and proceed to Step 2 in the same manner as outlined herein
for the adjustment of an employee complaint.

Step 2. The International Union Representative and the
involved Contractor shall meet within seven (7) working days
of the referral of a dispute to this second step to arrive at a
satisfactory settlement thereof. Meeting minutes shall be kept
by the Contractor. If the parties fail to reach an agreement, the
dispute may be appealed by the Union, in writing, in
accordance with the provisions of Step 3.

Step 3. (a) If the grievance has been submitted but not
adjusted under Step 2, either party may request in writing,
within seven (7) calendar days thereafter, that the grievance
be submitted to an Arbitrator mutually agreed upon by them.
The Contractor and the involved Union shall attempt mutually

to select an arbitrator, but if they are unable to do so, they

13



shall request the Federal Mediation and Conciliation Services
(FMCS) to provide them with a list of arbitrators from which
the Arbitrator shall be selected. The rules of FMCS shall
govern the conduct of the arbitration hearing. The decision of
the Arbitrator shall be final and binding on all parties. The fee
and expenses of such Arbitration shall be borne equally be
the Contractor and the involved Local Union(s).

Section 4. Failure of the grieving party to adhere to the time limits established
herein shall render the grievance null and void. Failure of the Contractor to adhere to the
time limits established herein shall result in the grievance being sustained. The time limits
established herein may be extended only by written consent of the parties involved at the
particular step where the extension is agreed upon. The Arbitrator shall have the authority
to make decisions only on issues presented to him or her, and he or she shall not have
authority to change, amend, add to or detract from any of the provisions of this
Agreement.

Section 5. The Owner shall be notified of all actions at Steps 2 and 3 and shall,
upon their request, be permitted to participate in all proceedings at these steps.

ARTICLE VI
JURISDICTIONAL DISPUTES

Section 1. The assignment of work will be the responsibility of the Contractor

performing the work involved and such work assignments will be in accordance with
decisions issued under the Plan for the Settlement of Jurisdictional Disputes in the
Construction Industry (the “Plan”), or any successor Plan, adopted by the National
Building and Construction Trades Department.

Section 2. All jurisdictional disputes on this Project, between or among Building
and Construction Trades Unions and employers, parties to this Agreement, shall be
settled and adjusted according to the present Plan established by the Building and
Construction Trades Department or any other plan or method of procedure that may be
adopted in the future by the Building and Construction Trades Department. Decisions
rendered shall be final, binding and conclusive on the Contractors and Unions parties to

this Agreement.
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Section 3. All jurisdictional disputes shall be resolved without the occurrence of
any strike, work stoppage, or slow-down of any nature, and the Contractor's assignment
shall be adhered to until the dispute is resolved. Individuals violating this section shall be
subject to immediate discharge.

Section 4. Each Contractor will conduct a Pre-Job Conference with the Council
prior to commencing work which shall require completion of a Pre-Job Conference
Verification Form (attached as Appendix 2). This Pre-Job Conference requirement may
be waived only by the Council, in writing, upon request of a Contractor. The Owner will
be advised in advance of all such conferences and may participate if they wish.

ARTICLE IX
MANAGEMENT'S RIGHTS

Section 1. Exclusive Owner - Workforce. Except as otherwise provided in this

Agreement, the Owner (or its designee) and the Contractors retain the authority to
manage their operations and workforces.

Section 2. Materials, Design, Machinery, Equipment. There shall be no

limitation or restriction by a signatory Union upon a Contractor's choice of materials or
design, nor, regardless of source or location, upon the full use and utilization of
equipment, machinery packaging, pre-cast, pre-fabricated, pre-finish, or pre-
assembled materials, tools or other labor saving devices. The on-site installation or
application of all items shall be performed by the craft having jurisdiction of such work;
provided, however, that installation of specialty items may be performed by employees
employed under this Agreement who may be directed by other personnel in a
supervisory role, in circumstances requiring special knowledge of the particular items.

Section 3. New Technology, Equipment. The use of new technology,

equipment, machinery, tools and/or labor saving devices and methods of performing
work may be initiated by any Contractor from time to time during the Project. The Union
agrees that it will not in any way restrict the implementation of such new devices or
work methods.

Section 4. Disputes. If there is any disagreement between any Contractor and

the Union concerning the manner or implementation of such device or method of work,
the implementation shall proceed as directed by the Contractor, and the Union shall
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have the right to grieve and/or arbitrate the dispute as set forth in Article VIl of this
Agreement.
ARTICLE X
WORK STOPPAGES

Section 1. No Strikes or Work Disruptions. There shall be no strike,

sympathy strike, jurisdictional strike, recognitional strike, slowdown, sabotage, work to
rule, sickout, sit down, picketing of any type (including informational picketing),
handbilling, boycott, interruption of work or any disruptive activity that interferes with
or interrupts in any way work on the Project. The applicable local union shall not
sanction, aid or abet, encourage or continue any work stoppage, strike, picketing or
other disruptive activity which violates this Article and shall undertake all reasonable
means to prevent or to terminate any such activity. No employee shall engage in
activity which violates this Article. Any employee who participates in or encourages
any activity which violates this Article shall be subject to disciplinary action, including
discharge, and if justifiably discharged for the above reasons, shall not be eligible for
rehire on the same project for a period of not less than ninety (90) days. Further, if
the Local Union is unable to provide qualified replacements for those employees who
are in violation of this Article by the beginning of the next shift, the Employer is free to
hire from any source.

Section 2. Union Responsibilities. The Local Union shall not be liable for acts

of employees for which it has no responsibility. The principal officers of the Local
Union will immediately instruct, order and use their best efforts to cause the members
of the Local Union they represent to cease any violations of this Article. If it complies
with this obligation, the Local Union shall not be responsible for unauthorized acts of
employees it represents.
ARTICLE XI
WAGES AND BENEFITS
Section 1. Wages. All employees covered by this Agreement shall be classified

in accordance with work performed and paid 100% of the wages and 100% of the fringe
benefits as established in the respective Union’s Local Area Collective Bargaining

Agreement and any subsequent modifications thereto. The Contractor, upon request,
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shall provide the Unions and Owner with substantiation that wages and benefits are
being paid on the Project. The Unions shall provide the Owner, and any Contractor
or subcontractor that is party to this Agreement, with wage, fringe benefit and dues
reporting forms.

Section 2. Payment of Benefits/Contributions. Each Contractor will also pay

all required contributions in the amounts required by Section 1 of this Article to the
established employee benefit funds that accrue to the direct benefit of the employees
(such as pension and annuity, health and welfare, vacation, apprenticeship, training
funds). With respect to contributions required in this Section to Employer-Union jointly
trusted funds, the Contractor adopts and agrees to be bound by the written terms of
the legally established trust agreement specifying the detailed basis on which
payments are to be made into, and benefits paid out of, such Trust Funds. The
Contractor authorizes the parties to such Trust Funds to appoint Trustees and
successor Trustees to administer the Trust Funds and hereby ratifies and accepts the
Trustees so appointed as if made by Contractor.

Section 3. Non-Affiliated Labor Organizations. The Contractor shall deduct

from each employee’s wages all uniform dues and working assessments the employee
has voluntarily authorized in writing as set forth in the Employee’s Local Collective
Bargaining Agreement. If a labor organization is not affiliated with the Council, and
supplies its members or referrals for work on the Project, such labor organization shall
pay to the Council the dues and assessments it would owe the Council if affiliated, for
all periods during which the labor organization has members or referrals working on
the Project. Any disputes under this paragraph shall be resolved exclusively between
the labor organization and the Council by using the grievance procedure appearing in
Article VII, as provided herein. All grievances shall be reduced to writing within thirty
(30) days of the date on which the aggrieved party discovered the dispute. The
grievance shall be initiated at Article VII, Section 3, Step 3.
ARTICLE XII
LOCAL UNION NEGOTIATIONS DURING
THE PENDENCY OF THE AGREEMENT

Section 1. All parties to this Agreement understand and acknowledge that some
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crafts who will be working on the Project are covered by local collective bargaining
agreements that will expire prior to the projected completion of the Project. All parties
understand and agree that irrespective of whether such local collective bargaining
agreement negotiations are successful or unsuccessful, there shall be no strike,
sympathy strike, jurisdictional strike, recognitional strike, slowdown, sabotage, work to
rule, sickout, sit down, picketing of any type (including informational picketing),
handbilling, boycott, interruption of work or any disruptive activity that interferes with or
interrupts in any way work on the Project by any Union involved in such local
negotiations, or by any of its members, nor shall there be any lockout by a Contractor on
the Project affecting such union or its members during the course of such negotiations.
Irrespective of the status of any such local collective bargaining agreement negotiations,
the affected Union and all of its members will observe and fully comply with the provisions
of this Agreement. Should any Local Union fail or refuse to provide and/or refer qualified
employees for work on the Project during an economic strike, any affected Contractor
shall be permitted to utilize the procedures appearing in Article VI, Section 5 of this
Agreement.

Section 2. Wage/Benefit Increases. Should a craft covered by this Agreement

negotiate an increase in wages or an increase in benefits with any Contractor to
become effective during the term of the Project, those wage and/or benefit increases
shall be paid by the affected Contractor, as of the effective date of those increases, to
those employees in that craft performing work covered by this Agreement.
ARTICLE XHI
HOURS OF WORK, OVERTIME, SHIFTS AND HOLIDAY
Section 1. Work Day and Work Week. Except as provided in Section 4, the

first shift shall consist of eight (8) or ten (10) hours per day between the hours of 6:00
a.m. and 5:30 p.m., plus one-half (1/2) hour unpaid for lunch, approximately mid-way
through the shift. Forty (40) hours per week shall constitute a regular week's work,
whether consisting of five (5) eight (8) eight hours days, or four (4) ten (10) hour days.
The work week will start on Monday and conclude on Sunday. A uniform starting time
will be established for all crafts on each project or segment of the work. Nothing herein

shall be construed as guaranteeing any employee eight (8) or ten (10) hours per day
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or forty (40) hours per week. The Union(s) shall be informed of the work starting time
set by the contractor at the pre job conference which may be changed thereafter upon
three (3) days' notice to the Union(s) and the employees. A second shift, if used, shall
consist of eight hours between 3:00 p.m. and 1:00 a.m.; a third shift, if used, shall begin
between 10:00 p.m. and 1:00 a.m. For purposes of Section 3, the third shift shall be
considered as part of the prior day's work.

Section 2. Starting Times. Employees shall be at their place of work at the

starting time and shall remain at their place of work (as designated by the Contractor)
performing their assigned functions until quitting time, which is defined as the scheduled
end of the shift. The parties reaffirm their policy of a fair day's work for a fair day's
wage. There shall be no pay for time not worked unless the employee is otherwise
engaged at the direction of the Contractor.

Section 3. Overtime. Overtime shall be defined as all hours worked in excess

of forty (40) hours in a work week or, for 8 hour shifts, in excess of eight (8) hours per
day; or for 10 (ten) hour shifts for work in excess of 10 hours per day; such work and
work performed on Saturdays shall be paid at one and one-half times the straight time
rate of pay. However, in scheduled four (4) day/ten hour shift work weeks, Friday may
be scheduled as a “makeup” day at straight time to make up for a day lost (Monday
through Thursday) due to inclement weather. In addition, if a “make-up” day is
scheduled, all employees directed to work on such day will be guaranteed a minimum
of four (4) hours work or pay. In any week in which employees on the Project are
scheduled on four/ten hour shifts, an employee whose first day of work on the Project
begins on Wednesday or later day of the schedule shall be paid, during the first week
of his employment only, time-and-one-half for all hours worked in excess of eight in a
day or each day he works during said week. Work on Sundays and holidays shall be
at double time. There shall be no restriction on any contractor's scheduling of overtime
or the non-discriminatory designation of employees who will work. The contractor shall
have the right to schedule work so as to minimize overtime. There shall be no
pyramiding of overtime pay under any circumstances.

Section 4. Shifts.

(a) Shift work may be performed at the option of the Contractor(s) upon three
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(3) days' prior notice to the Union and shall continue for a period of not less
than five (5) working days. Saturdays and Sundays, if worked, may be used
for establishing the five (5) day minimum work shift. If two shifts are worked,
each shall consist of eight (8) hours of continuous work exclusive of a one--
half (*2) hour non-paid lunch period. Any third shift shall consist of seven (7)
hours of continuous work exclusive of one-half (Y2) hour non-paid lunch period
for eight (8) hours pay. A premium of $.25 per hour shall be paid for work
on the second shift and $.50 per hour for work on the third shift.

(b) The Contractor may establish a work week of four (4) consecutive ten (10)
hour work days (exclusive of one-half (%2) hour unpaid lunch, approximately
midway through the shift) between Monday through Thursday.

Section 5. Minimum Pay. An employee who reports for work at the regular

starting time and for whom no work is provided shall receive pay equivalent to two (2)
hours at the applicable hourly rate, provided the employee at the employer’s discretion
remains available for work. Any employee who reports for work and for whom work is
provided shall be paid for actual time worked but not less than two (2) hours. It will
not be a violation of this agreement when the employer considers it necessary to shut
down to avoid the possible loss of human life, because of an emergency situation that
could endanger the life and safety of an employee. In such cases, employees will be
compensated only for the actual time worked. In the case of a situation described
above where the employer requests employees to remain available for work, the
employees will be compensation for such time. If a project is shut down because of
weather, employees, who report for work, shall be paid actual time worked but not less
than two (2) hours. Procedures for prior notification of work cancellation shall be
determined at the pre-job conference. The provisions of this section are not applicable
where the employee voluntarily quits or lays off.

Section 6. Holidays. Holidays shall be New Year's Day, Good Friday, Memorial

Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day, the Day after
Thanksgiving Day, and Christmas Day. A holiday falling on Saturday shall be observed
on the preceding Friday. A holiday falling on Sunday shall be observed on the
following Monday.

20



Section 7. Meal Period. The Contractor will schedule a meal period of not more

than one-half hour duration at the work location at approximately the mid-point of the
scheduled work shift (4 hours in a five day work week, 5 hours in a four-day work
week), consistent with Section 1; provided, however, that the Contractor may, for
efficiency of the operation, establish a schedule which coordinates the meal periods of
two or more crafts. If an employee is required to work through his meal period, he shall
be compensated for the time worked at the applicable overtime rate and the employee
shall, when work permits, eat his lunch "on the fly”.

Section 8. No Organized Work Breaks. There will be one (1) break during the

first four (4) hours of a shift which shall be taken at the employee’s work station.
Individual nonalcoholic beverage containers will be permitted at the employee's work
station.

Section 9. Helmets to Hardhats.

(@)  The Employers and the Unions recognize a desire to facilitate the entry into
the building and construction trades of veterans who are interested in
careers in the building and construction industry. The Employers and
Unions agree to utilize the services of the Center for Military Recruitment,
Assessment and Veterans Employment (hereinafter “Center”) and the
Center's “Helmets to Hardhats” program to serve as a resource for
preliminary orientation, assessment of construction aptitude, referral to
apprenticeship programs or hiring halls, counseling and mentoring, support
network, employment opportunities and other needs as identified by the
parties.

(b)  The Unions and Employers agree to coordinate with the Center to create
and maintain an integrated database of veterans interested in working on
this Project and of apprenticeship and employment opportunities for this
Project. To the extent permitted by law, the Unions will give credit to such
veterans for bona fide, provable past experience.

ARTICLE XIV
APPRENTICES

Section 1. Need For. The parties recognize the need to maintain continuing
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support of programs designed to develop adequate numbers of competent workers in
the construction industry. The Contractor(s) will, accordingly, employ apprentices in
their respective crafts to perform work on the Project in accordance with Section 2
below.

Section 2. Ratios. The Union agrees to cooperate with the Contractor in

furnishing qualified apprentices as requested and if available. Apprentices shall
perform the work of their craft in accordance with the ratios and terms in their local area
collective bargaining agreements. To the extent requested by Owner, the Contractor(s)
may use the maximum number of apprentices permitted by local collective bargaining
agreements.
ARTICLE XV
DRUG AND ALCOHOL POLICY
Section 1. Drug and Alcohol Policy. All parties understand and agree that a drug

and alcohol policy, approved by the Council, will be in force for all work performed under
the Agreement. The drug and alcohol policy will prohibit the use, sale, transfer, purchase
and/or possession of a controlled substance, alcohol and/or firearms while on the
Project's premises and will require testing of employees. The drug and alcohol policy,
attached hereto as Appendix 3, is incorporated into and made part of this Agreement
and is implemented for all Contractors and employees working on the Project.
ARTICLE XVI
NON-DISCRIMINATION

Section 1. Policy. It is the continuing policy of the Owner, the Contractors and

the Unions that the provisions of this Agreement shall be applied without discrimination
because of age, race, sex, color, religion, creed, national origin, sexual orientation or
any other basis prohibited by applicable law.
ARTICLE XVII
SOLE AND COMPLETE AGREEMENT

Section_1. The parties agree that this Agreement constitutes the sole and

complete agreement between them governing the rates of pay and working conditions
of the construction employees working on the Project. This Agreement settles all
demands and issues on the matters subject to collective bargaining and shall not be
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modified or supplemented in any way except by written agreement executed by the
Owner and all parties.
ARTICLE XVII
SEPARABILITY AND SAVINGS CLAUSE

Section 1. Intent of Parties. If any article or section of this Agreement shall be

held invalid by law or by a tribunal of competent jurisdiction, or if compliance with or
enforcement of any article should be restrained pending a final determination as to its
validity, the remainder of this Agreement shall not be affected and shall remain in full
force and effect. In the event that any article or section is held invalid, the parties hereto
shall, upon the request of the Unions, enter into collective bargaining negotiations for
the purpose of arriving at a mutually satisfactory replacement for such article during the
period of invalidity or restraint. If the Owner and the Council cannot agree on a mutually
satisfactory replacement, either party shall be permitted to submit its demand to formal
interest arbitration under the Rules of Federal Mediation and Conciliation Service.

Section 2. Force of Agreement. The parties recognize the right of the Owner

to withdraw, at its absolute discretion, the utilization of this Agreement as part of any
bid specification should a court of competent jurisdiction issue any order which could
result, temporarily or permanently, in a delay of the bidding, awarding, and/or
construction work on the Project. Notwithstanding such an action by the Owner, or
such court order, the parties agree that the Agreement shall remain in full force and
effect on the Project, to the maximum extent legally possible. It is hereby agreed that
this Agreement covers all of the signatory local unions listed below.

Section 3. Delegation. The Owner, in its sole and absolute discretion has the

right to delegate its duties hereunder to a representative and/or designee who may be
either an employee of Owner or a third party with whom Owner has contracted for

contractor services.
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By:
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Title;

Date:
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APPENDIX 1

LETTER OF ASSENT TO THE PROJECT LABOR AGREEMENT
FOR THE
2022 CITY-WIDE STREET SCAPE PROJECTS

Pursuant to Article 1, Section 1 and Article IV, Section 3 of the Project Labor
Agreement (the “Agreement”) for the above-referenced Project, the undersigned
party hereby agrees that it will comply with and be bound by all of the terms and
conditions of the Agreement and agrees to all approved amendments or revisions
thereto.

By executing this Letter of Assent, the undersigned also reaffirms, acknowledges,
and agrees that it must participate in a Pre~-Job Conference with the East Central
Ohio Building & Construction Trades Councll prior to performing any work on the
Project. A Pre-Job Conference shall be valid only where the undersigned
Contractor completes the Pre-Job Conference Verification Form provided in
Appendix 2.

This Letter of Assent shall ONLY apply to the above-referenced Project and shall
remain in effect for the duration of the above-referencad Project, after which this
Letter of Assent will automatically terminate without further notice.

For the Contractor (or Subcontractor of whatever tier):

Name of Contractor/Subcontractor:

Name and Signature of Authorized Person:

(Print Name)

(Title)

(Signature)

(Phone #)

(Date)
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APPENDIX 2
Pre-Job Conference Verification Form

Date of Conference

Location of Conference

Project Name

Contractor Name

Address of Contractor

Point of Contact

Phone

Email

Scope of Work

Contractor has provided Council with a list of all proposed trade assignments by craft including
scope of work for each assignment.

Y__ N__
Contractor has provided Council with a list of all subcontractors that will perform work on the
Project.

Y_ O N__
Contractor affirms that it is responsible for subcontracting any work on the Project in strict
compliance with Article IV, Section 3 of the Project Labor Agreement.

Y_ O N__
The Council has in its possession a Letter of Assent signed by Contractor.

Y N

ACKNOWLEDGED:

BY COUNCIL: (signature) (title)

BY CONTRACTOR: (signature) (title)
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APPENDIX 3
EMPLOYEE DRUG AND ALCOHOL TESTING POLICY
SPECIFICATIONS

The Owner is committed to providing a safe workplace for the workers assigned

the Project, promoting high standards of employment health, and fostering productivity
that satisfies its quality expectations. Consistent with the intent and spirit of this
commitment, the Owner and ECOB & CTC have established a substance abuse testing
specification for the Project with the goal of maintaining a work environment that is
free from the effects of the use of illegal drugs and alcohol. The Owner will implement
the terms of this policy.

This specification is not intended as a substitute for the Contractors' complete
written substance abuse policy. Normally, such policies include other important
features, including, but not limited to, an employee education and awareness Program,
a supervisor training program and an employee assistance program.

The policy for this Project requires that any construction employee entering the
project site will comply with the substance abuse testing requirements as outlined in
this section. The Owner reserves the right to amend this specification upon written
notice to the Contractor and the Unions on the Project. The parties to this agreement
shall recognize the Drug Free Work Site Program as implemented through participating
Unions and/or Contractors as administered by the contractor, or for contractors who are
not signatory to agreements with signatory unions belonging to ECOB & CTC, and
their core employees, an equivalent program that meets the specifications, contractual
requirements, and testing requirements as set forth in Appendix 3.

CONTRACTUAL REQUIREMENTS

All Contractors must have and enforce a written Substance Abuse Program

incorporating the testing requirements, term, and conditions set forth in this
specification. This specification is applicable to all employees, current and
prospective, in order to be eligible to perform work at the Project. The Contractors
must comply with the specification. Supplies, vendors, and visitors are subject to

confirmation of their abstinence from the possession or use of substances indicated in
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this specification. A copy of each contractor's substance abuse program must be
submitted to the Owner for approval prior to commencement of any work on the Project
site.

The substance abuse program must apply to all employees working on the
Project and subcontractors' of any of tier working on the Project site. This includes
workers, new hires, replacement workers, and supervisory personnel. No employee
or prospective employee of a Contractor shall be permitted to work on the Project site
unless such employee has submitted to testing by this specification and unless the
results of such testing are negative as hereinafter defined. The Contractor must
provide the Owner with a Monthly Summary Report of the Substance Abuse Program
compliance.

All Contractors must train their respective employees in methods that will allow
them to recognize substance abusers. Supervisory Employees of the Owner or its
subcontractor shall be trained to take action, and to confront a substance abuser in a
manner consistent with generally accepted safety-training procedures.

The cost of implementing the Substance Abuse program shall be borne by each
respective Contractor affected by this specification.

Suppliers, vendors, and visitors must become signatory to the terms of this
specification and their abstinence from substance abuse, and their continued
avoidance of violations of the specification at the project site. Furthermore, in the event
of an incident and/or accident occurrences involving suppliers, vendors, and/or
visitors, the same agrees to submit to the substance abuse testing when requested.
Refusal to comply would be grounds to have the supplier, vendor, or visitor permanently
barred from the Project site by regulators.

TESTING REQUIREMENTS

The Project requires:

e Post-offer/Pre-engagement drug and alcohol testing.

e Testing for reasonable suspicion of illegal drug use or alcohol use.

e Postaccident and post incident drug and alcohol testing upon reasonable
suspicion.

* Drug testing following discovery of illegal or unauthorized drugs or
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paraphernalia as creating reasonable suspicion.
All Prime Contractors must perform post-offer/pre-engagement, and post
accident/incident testing upon reasonable suspicion, as follows:

a. Alldrug testing must be conducted by a National Institute of Drug Abuse (NIDA)
certified laboratory with test results interpreted by a licensed medical review
officer (MRO).

b. The initial screen tests for alcohol shall be performed by using either a saliva test
or breathalyzer test comparable to the type used by state or local law
enforcement officials. Furthermore, alcohol confirmatory tests shall be performed
by using either blood alcohol test or a Breathalyzer test comparable to the type
used by state or local law enforcement officials.

c. Evidence of the negative test results of individual employees required by this
specification shall be furnished to the Owner prior to the commencement of
work by the individual employee and promptly after performance of any
subsequent testing required by this specification. Acceptable negative test
result format.

o A certificate signed by the testing laboratory, setting forth the nature and
results of performed; or

e An identification card signed by the respective Prime Contractor and issued
to the individual employee, setting forth as reported on a certificate issued
by the testing laboratory. The name of the testing laboratory shall also
appear on the identification card; provided the affected employee
authorizes the issuance of such identification card.

COMPLIANCE PROCEDURE

The Owner reserves the right to audit any substance abuse program required

by this specification to verify compliance results within twenty-four (24) hours of
notification of the intent to audit. The Owner shall have free right of access to all
relevant records of the Prime Contractor and their subcontractors and supplies for this
purpose, provided such record disclosures are within the scope of the States
guidelines pertaining to confidentiality of employee records.

The Contractor's pre-engagement employees who receive a positive test result
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shall immediately leave the Project Site. Transportation of employees receiving the
positive test result is the direct responsibility of the employing Prime Contractor,
including employees of its subcontractors. Furthermore, pre-engagement employees
receiving a positive test shall not be permitted to return to the Project Site earlier than
90 days from the date of the positive test. At this time the employee may begin the
process outlined by this specification again.
DEFINITIONS/ CONFIDENTIALITY/RULES- DISCIPLINARY ACTIONS-
GRIEVANCE PROCEDURES

1. DEFINITIONS:

(a) Company Premises - the term "Company Premises" as used in this policy

includes all property, facilities, land, building, structures, automobiles, trucks
and other vehicles owned, leased or used by the Contractor on the Project.
Construction job sites for which the Contractor has responsibility are
included.

(b) Prohibited Items & Substances - Prohibited substances include illegal drugs

(including controlled substances, look alike drugs and designer drugs,
alcoholic beverages, and drug paraphernalia in the possession of or being
used by an employee on the job.

(c) Employee - Individuals, who perform work for the Contractor, including, but
not limited to management, supervision, engineering, craft workers and
clerical personnel.

(d) Accident - Any event resulting in injury to a person or property to which an
employee, or contractor/contractor's employee, contributed as a direct or
indirect cause.

(e) Incident - An event which has all the attributes of an accident, except that
no harm was caused to person or property.

() Reasonable Cause - Reasonable cause shall be defined as tardiness,

excessive absenteeism, and erratic behavior such as noticeable imbalance,
incoherence, and disorientation.
2. CONFIDENTIALITY

(a) All parties to this policy and program have only the interests of employees
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in mind; therefore, encourage any employee with a substance abuse problem
to come forward and voluntarily accept our assistance in dealing with the
iliness. An employee assistance program will provide guidance and direction
for you during your recovery period. If you volunteer for help, the Contractor
will make every reasonable effort to return you to work upon your recovery.
The Contractor will also take action to assure that your illness is handled in a
confidential manner.

(b) All actions taken under this policy and program will be confidential and
disclosed only to those with a "need to know."

(c) When a test is required, the specimen will be identified with a code number,
not by name, to insure confidentiality of the donor. Each specimen container
will be properly label and made tamper proof. The donor must witness this
procedure.

(d) Unless an initial positive result is confirmed as positive, it shall be deemed
negative and reported by the laboratory as such.

(e) The handling and transportation of each specimen will be properly
documented through the strict chain of custody procedures.

3. RULES - all employees must report to work in a physical condition that will enable
them to perform their jobs in a safe and efficient manner. Employees shall not:

(a) Use, possess, dispense or receive prohibited substances on or at the Project
job site; or

(b) Report to work at or on the Project with any measurable amount of prohibited
substances in their system.

4. DISCIPLINE - When the Contractor has reasonable cause to believe an employee
is under the influence of a prohibited substance, for reasons of safety, the employee
may be suspended until test results are available. If no test results are received after
three (3) working days, the employee, if available, shall return to work with back pay. If
the test results prove negative, the employee shall be reinstated with back pay. In all
other cases:

(a) Applicants testing positive for drug use will not be hired.

(b) Employees who have not voluntarily come forward, and who test positive for

36



a drug use, will be terminated.

(c) Employees who refuse to cooperate with testing procedures will be
terminated.

(d) Employees found in possession of drugs or drug paraphernalia will be
terminated.

(e) Employees found under the influence of alcohol while on duty, or while
operating a company vehicle, will be subject to termination.

5. PRESCRIPTION DRUGS - Employees using a prescribed medication which, in their

physician's opinion, may impair the performance of their duties, either mental or motor

functions, must immediately inform the supervisor of such prescription drug use if
instructed by their physician to do so. For the safety of all employees, the Contractor
will consult with you and your physician to determine if a reassignment of duties is
necessary. The Contractor will attempt to accommodate your needs by making an
appropriate reassignment. However, if a reassignment is not possible, you will be
placed on temporary medical leave until released as fit for duty by the prescribing

physician.
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Appendix B

Prevailing Wage Requirements and Rates

Overview

This project will utilize Ohio Prevailing Wage Rates. All contractors and subcontractors are
required to comply with all Prevailing Wage Requirements in the Ohio Revised Code. These
requirements are outlined below and sample documents are contained in the following pages and
will be utilized to comply with these requirements. Please note that the City of Canton will
withhold payroll and/or retainage for a pay application or for the project in total until all
prevailing wage issues are resolved.

Payroll Dates Form

Must be submitted to the Prevailing Wage Coordinator (PWC) on or before the date your
company starts work under the contract. It is to be completed with the actual payroll dates and
not a day of the week. This requirement applies to all contractors/subcontractors.

Letter of Authorization for Payroll Signature

The person signing the certified payrolls must be an Owner or Corporate Officer of the company,
or an Authorization letter must be completed and sent to the Prevailing Wage Coordinator. The
document sent must be the original signed notarized document. If the person signing the
payroll changes during the course of the project then a new Letter of Authorization for payroll
signature must be submitted.

Fringe Benefits Form
Please complete and return along with the payroll dates form and letter of authorization for
payroll signature form.

Notification to Employee Form

If your company is a non-union company you must provide a completed Notification form to
each employee working on this site and provide the PWC a copy (wage and fringe benefit
amounts on Notification must match amounts listed on payrolls), the form must have the
Prevailing Wage Coordinator information, if you are a union company you need to send the
PWC a copy of the contract/agreement your company has with the local Trade Union(s).

Certified Payroll

The first certified payroll must be sent to the Prevailing Wage Coordinator within two weeks
of 1%t pay period on the job, payrolls must be sent weekly to the Prevailing Wage Coordinator if
your company is working four months or less on site, payrolls must be sent at least monthly if
working more than four months on site. Certified payroll forms used by contractors must
include all the information that is on payroll form included with this package, if the payroll
form you use does not have sections for all the information, it must be included as an attachment
to the certified payroll. (During the project you may send copies of the certified payroll but by
the end of the project you must provide the original signed documents to the Prevailing
Wage Coordinator before you will receive your final payment). Fringe benefit break down
needs to be attached to each payroll. For any work classifications requiring a group number (1-
5) such as laborer or operating engineer if the group number or identifying equipment employee
is operating is not entered a revised payroll will be required.




Affidavit of Compliance

When each contractor/subcontractor has completed their work on the job site they’re required to
submit a Final Affidavit of Compliance before the primary contractor receives their final
payment and any retainer. Must send Prevailing Wage Coordinator original signed document.

Apprentices
Any/all apprentices working on this project must be registered with the State of Ohio

Apprenticeship Council, apprentices on site cannot exceed ratios in the wage decision rate
schedule, contractors/subs must provide the Prevailing Wage Coordinator a copy of the
Apprenticeship Agreement from the program for each apprentice on the project with the first
payroll on which they appear. You must provide the apprentice level/year, i.e. 1, 2, 3, etc. and/or
percent of Journeyman’s pay rate, i.e. 50%, 55%, etc. on the certified payrolls.

Subcontractors

If any subcontractors will be used during this project then a list of subcontractors including their
name, address, and phone number must be provided to the Prevailing Wage Coordinator. The
Prime contractor is responsible for all forms to be furnished to subcontractors, along with wage
rates or any other modification vital to the project.

Prevailing Wage Rates

Attached are the State of Ohio Prevailing Wage Rates as of the posting date of this bid. Actual
rates due to workers will be those in affect at the time of work. Please note that the wages of the
County where the work is be completed will be in effect. Due to the location of the water
treatment plants, this could be either Stark or Tuscarawas counties. Both are attached. All
applicable prevailing wage rates must be posted on the job site for the duration of the project.




WEEKLY PAYROLLS

Each week as work progresses the Contractor must submit to the Prevailing Wage Coordinator
original, certified, signed weekly payrolls containing the following information:

A)
B)

0)

D)
E)

F)

G)
H)
)
J)

Name of each employee.
Employees’ social security numbers

Special classification of employees (same as shown on wage
determination or provisional approval.)

Rate of pay not less than that shown on the wage determination.
Allowable fringe benefits paid to the employee.

Hours worked each day and total hours worked for each week for each
employee.

Gross amount paid to each employee.

Itemized deductions for each employee.

Net amount paid to each employee.

The following certification:

"I certify that the payroll is correct and complete, that the wage rates
contained therein are not less than the applicable rates contained in the
Wage Determination decision of the Department of Industrial Relations,
Prevailing Wage Rate Division, State of Ohio, and that the classifications

set forth for each laborer or mechanic conform with the work he
performs".

(SIGNATURE)

(TITLE)



PREVAILING WAGE COORDINATOR

The City of Canton has designated Cheryl Southwell as Prevailing Wage Coordinator, in
accordance with Section 4115.071 of the Ohio Revised Code.

Her office is located at City of Canton, 218 Cleveland Ave SW, Canton, Ohio 47702
Cheryl Southwell: 330-438-4183

CONTRACTORS SUBMISSIONS TO THE WAGE COORDINATOR:
1) Contractors are required to supply to the Wage Coordinator, a schedule of the dates

during the life of the contract with City of Canton on which they are required to pay
wages to the employees. See Section 4115.03 (A) (2)

2) Contractors shall also deliver to the Wage Coordinator a certified copy of the payroll

within two weeks after the initial pay date and supplemental reports for each month
thereafter, which shall exhibit for each employee, their name, current address,
social security number, job classification, number of hours worked for project, rate

of pay, project gross pay, fringe payments, total hours all jobs, total gross all jobs,
and deductions from their wages. See Section 4115.03 (A) (3)

3) If the life of the contract is expected to be no more than four months from the beginning
of performance by the contractor or subcontractor, such supplemental reports shall be
filed each week after the initial report. See Section 4115.03 (A) (6) (C)

4) The certification of each payroll shall be executed by the contractor, subcontractor, or
duly appointed agent thereof and include a State of Compliance stating that the payroll
is correct and complete and that during the payroll period, all persons employed on said
project have been paid the full weekly wages earned, that no rebates have or will be made
either directly or indirectly to, or on behalf of said contractor or subcontractor for the full
weekly wages earned by any person and that no deductions have been made either
directly or indirectly from the full wages earned by any person, other than permissible
deductions. See Section 4115.03 (A) (6) (C)

5) Contractors will also provide each month a copy of any Labor Union Fringe Benefit
Fund reports that they submitted to the unions. See Section 4115.03

PREVAILING WAGE COORDINATOR MONITORING PROCEDURES
The wage Coordinator’s duties are those specified in Section 4115.071 and shall include:

1 Attend Pre-Construction Meetings to advise contractor of Prevailing Wage responsibilities
2 Wage Coordinator has the authority to spot check employees pay checks in the field on the

scheduled pay days for full compliance, with regard to the prevailing wage rates, including
benefits.



Wage Coordinator shall visit the project site to get names of employees performing work on
the project site, to cross check with payroll reports submitted.

Wage Coordinator shall verify the subcontractors performing work on the project site with
regard to whether they have been approved by the contracting authority.

Wage Coordinator shall check to see that the prevailing wages are posted on the project site
in a place accessible to employees.

Ascertain that the statement of compliance accompanying the certified payroll is the correct
one for the project

Wage Coordinator has the right to request any addition information they feel is required for
proper wage verification.

Contact Contractors of delinquent payrolls

Notify contractors when necessary to request payroll corrections

10 Investigate wage complaints ,by self or with Ohio Department of Commerce Division of

Labor & Worker Safety



PAYROLL DATES
PREVAILING WAGE LAW

Instructions to the Contractor: Please read the following and provide the required information noted on this form.
This document must be submitted to the Prevailing Wage Coordinator for the public authority on or before your
company begins any work under a contract for a public improvement. This requirement is also applicable to your
subcontractors. Please make a copy of this document available to them. The prevailing wage laws state that
contractors are responsible for their subcontractors.

will begin performance under contract on the

(Name of Contractor)

project on
(Name and Location of Project) (Start Date)

and will conclude work on said project on

(End Date, if known)

In accordance with Section 4115.071 (C) of the Ohio Revised Code, listing of payroll dates, | hereby submit the
following schedule of dates that my company is required to pay wages to its workers while on this project.

NOTE: If the life of the project is expected to be over three (3) months in length, provide only the days of the week
your pay period starts and ends, plus the day you pay your workers.

Day Pay Period Starts: Day Pay Period Ends:

Pay Day:

| acknowledge that | am required by section 4115.071 (C) of the Ohio Revised Code that | must submit a copy of my
company's certified payroll records for this project to the Prevailing Wage Coordinator of the public authority within two
weeks of the initial pay date listed above. | further acknowledge that | am responsible to collect and submit my
subcontractor's prevailing wage documents, including their certified payroll records in accordance with the law.

(Contractor’s Signature and Title) (Company Name)

(Date)



LETTER OF AUTHORIZATION FOR PAYROLL SIGNATURE:

DATE:

COMPANY NAME:

ADDRESS:

FEDERAL I.D.#

RE:

(Project Name) (Project Number)

(Address)

hereby authorizes

(Company Officer/Owner-Title)

as the person to

complete and sign all certified payroll forms for the above project.

BY:

(Print Name)

(Signature)

(Title)

Sworn and subscribed in my presence this day of 20

Notary Public



FRINGE BENEFITS

PLEASE COMPLETE THIS FORM AND RETURN IT TO THE ADDRESS BELOW.

FRINGE BENEFITS ARE ALL PAID IN CASH TO THE EMPLOYEE.

FRINGE BENEFITS ARE PAID IN CASH AND TO THE BENEFIT PROGRAMS LISTED BELOW.

FRINGE BENEFITS ARE ALL PAID TO THE FOLLOWING BENEFIT PROGRAMS:

HEALTH & WELFARE PLAN:

ADDRESS:

PENSION PLAN:

ADDRESS:

APPRENTICESHIP PROGRAM:

YOUR COMPANY IS: UNION NON-UNION
YOUR COMPANY PAYS ALL EMPLOYEES: WEEKLY BI-WEEKLY

FORWARD A BLANK FORM TO EACH SUBCONTRACTOR ON THE PROJECT FOR COMPLETION.
RETURN ALL FORMS TO:

CITY OF CANTON

218 CLEVELAND AVE SW

CANTON, OHIO 44702

ATTN: PREVAILING WAGE COORDINATOR

CONTRACTOR’S NAME:

ADDRESS:

PROJECT NAME:




PREVAILING WAGE NOTIFICATION to EMPLOYEE

4115.05 .....the contractor or subcontractor shall furnish each employee not covered by a collective bargaining agreement written notification of the Jjob classification to
which the employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of pay and the fringe payments,
and the identity of the prevailing wage coordinator appointed by the public authority. The contractor or subcontractor shall fumish the same notification to each
affected employee every time the job classification of the employee is changed.

Project Name: Job Number.

Contractor:

Project Location:

Jobsite posting of prevailing wage rates located:
Prevailing Wage Coordinator Employee

Name: City of Canton Attn: Cheryl Southwell Name:
Street: 218 Cleveland Ave SW 6th Floor Street:
City: Canton City:
State/Zip: Ohio 44702 State/Zip:
Phone: 330-438-4183 Phone:

You will be performing work on this project that falls under these classifications. You will be paid the appropriate rate for the
type of work you are performing.

Classification: Prevailing Wage Rate Minus your fringe Your hourly base
Total Package: benefits: rate;

Hourly fringe benefits paid on your behalf by this company:

Fringe Amount Fringe Amount

Health Insurance Vacation
Life Insurance Holiday
Pension Sick Pay
Bonus Training
Other Total Hourly Fringes

ontractor's Signature: Date:
Employee’s Signature: Date:

whpw1512 Notification to Employee



INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS

Genéral:

Contractors and subcontzscionare reguired by Jaw o subislt certified payzoll eports for work o6 projects coversd by Orirs
Prevailing WgE L4~ THi fort heets h reporting réquirements estiblisté by Ohio Revised Cedls Chigter 4115, The v of s

form is not mandatory; employers may submit théir own forms provided that ll of the required information is included. This form

may be reproduiced, or additional copies obtained from: :

o Ohlo Departmeat of Commerce

: Division of Industrial Compliance

Bureau of Wagé and Hour Admiaistration
6606 Tussng Road, P.0. Box 4009
Reyioldsburg, Ohlo 43068-9009
614-644-2239
www.com.ohlo.goy

address: Company's full name and address... Indicate if the company is a subcontractor.
ahd 15t the hanie of the General Contracior or Prime. '
go‘ﬁ of the project, including county,
ority: Name and address of the contracting public autherity... (Owner of the project).
ih, day, dnd year for last day of reporting period.

Week Ending: Mq ontt of reportir
Payroll # : Indicates first, Second, third, etc., payroli filed by the company for the project.
Page indicator: number of pages included in the report. -

Project Number: Deterniined by the public authority. .. [f there is no number leave blank.

Payroll Information by calumn; i

1, ! arite, Address 3 i ity ny : This information must be provided for all employees that perfarm
physical labor on the jn"ojecil The Social Security number is required; the last four digits may be permitted by the public
authority. Corporate oﬁ;;‘cm.' parmers, and salaried employees are considered employees and must be paid the prevailing
rate. Individual sole proprietors do not have to pay themselves prevailing rate but miust report their hours on the project.

S ,
ication.of work actually performed by employee. If unsure of work classification, consult the Ohio
ree-Division of Indystrial Compliance & Labor-Bureau of Wage and Hour Administration,
ore than Orie classification should have separate linie enitries for each clagsification. Indicate what
tices. Be specific when using laborer and operator classifications; for example, Béckﬁo'e';Opejmtor or
by uq‘rou;',u. ‘ * ; F

!

13 Worked,Day & Date: In the first row of column 3, enter days of the company's pay period for example; M T W
TH F § 'S."The Sécond row is for the date that corresponds with each day for the pay period. In the employee
information secti : te{ the number of hours worked on the prevailing wage project and which day the hours were

parate fows are labeled for (ST) straight time hours and (OT) overtime hours, All hours worked after 40, must

be paid at the appropriate overtime rate,
4, Project Total Hoirs : Total the hours entered for pay period.

5, Base Rate: Enter actual rate per hour paid to the employee. The overtime hourly rate is time and one-half the base rate
listed in the prevailing wage schedule plus fringe benefits at straight time rate, The prevailing wage schedule lists the base
rate plus fringe benefit amounts. These amounts added together equal the total prevailing wage rate. Employers must pay
this total amount in one of three ways.

1) Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be
checked for fringe benefits.

2) Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans.

3 Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other
than those listed in schedule,

6. Ermgg_qm& Enter total gross wages camed on the project for straight time and overtime, Project hours “X" base rate
should equal project gross.

7. Fringes: If fringe bencfits are paid in the hourly base rate, indicate this by marking the Cash space. [f fringe benefits are
paid to approved plans as listed in the prevailing wage rate schedule, mark the space Approved Plans. If fringe benefits
are paid partially in the base rate and partially o approved plans, mark the space Cash & Approved Plans. List the hourly
amount paid to approved plans for each fringe. If payments are not made on a pet hour basis, calculate the hourly fringe
credit by dividing the yearly employer cantribution by the lesser of: hours actually worked in the year (these must be
documented) or 2080. Fringe benefits include: Employer’s share of health insurance, life instirance, retirement plin.
bonus/profit sharing, sick pay, haliday pay, personal leave, vacation, and education/training programs. If unsure of a
possible fringe benefit, contact the Ohio Department of Commerce-Division of Industria Compliance & Labor-Bureau of
Wage and Hour Administration.

8. T__Q_@,LHMA"_J_Qb! Total all hours worked during the pay peried including non-prevailing wage jobs.
9. Total Gross All Jobs: Gross amount eaméd in the pay period for all hours worked.
10. Self explanatory.

1L Self explanatory.



6.
7.
8

(a) The number of hours worked in each day and the total number of hours worked

[ k 304N ! 2
Hourly rat ich employee. SN
(@) . Theminimim rate paid must be thé wage rate for the appropriate classification.

The Dépirtment’s Wage Rate Schedule sets this rate.

(b) All bvertime worked is to be paid at time and one-half for all hours worked

riiore than forty (40) per week. :

Where fririges are paid into a bona fide plan instead of cash, list each benefit and amount

per hour piid to program for each employee.

(a) When the amount contributed to the fringe benefit plan and the total number of

hours worked by the employee on all projects for the year are documented, the
hourly amount is calculated by dividing the total contribution of the employer by
the total number of hours worked by the employee. '

(b) Wheén the amount contributed to the fringe benefit is documented but not the
total hours worked, the hourly amount is calculated by dividing the total yearly
contribution by 2080. - - '

Gross amount earned on all projects during the pay period.

Total deductions from employee’s wages.

Net amount paid.

The reports shall be certified by the contractor, subcontractor, or duly appointed agent stating that
the payroll is correct and complete; and that the wage rates shown are not less than those required
by the O.R.C. 4115. -

Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of the project.
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AFFIDAVIT OF CONTRACTOR

OR SUBCONTRACTOR
PREVAILING WAGES
I,
(Name of person signing the affidavit) (Title)
of the , do hereby certify that the

(Company Name)
wages paid to all employees for the full number of hours worked in connection with the Contract to the

Improvement, Repair and Construction of:

(Project name and location of the project)

during the following period from to

in accordance with the prevailing wage prescribed by the contract document.
| further certify that no rebates of deductions for any wages due any person have been directly

or indirectly made other that those provided by law.

(Signature of officer or agent)

Sworn to and subscribed in my presence this day of

20

(Notary Public)

The above affidavit must be executed and sworn to by the officer or agent of the Contractor or
Subcontractor who supervises the payment of employees, before the owner will release the surety and/or
make a final payment due under the terms of the Contract.



Firetox https://wagehour.com.ohio.gov/w3/webwh.nsf/PWDetermination?op...

i LT - -
Appendix B Prevailing Wage Determination Cover Letter
County: STARK v
Determination Date:  07/29/2022
Expiration Date: 10/29/2022

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED
TO BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from
the date of the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages
before the contract is awarded.” The expiration date of this wage schedule is listed above for your convenience only. This
wage determination is not intended as a blanket determination to be used for all projects during this period without prior
approval of this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of
the specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics
and laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and
prior to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code
(the basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a
contract regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage
rates contained in this schedule include the effective dates and wage rates currently on file. In cases where future effective
dates are not included in this schedule, modifications to the wage schedule will be furnished to the Prevailing Wage
Coordinator appointed by the public authority as soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of
Wage Rates specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said
statement to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such
program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any
contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public
authority shall appoint one of his own employees to act as the prevailing wage coordinator for said contract. The duties of
the prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is
required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a
contract, the contractor shall furnish each employee not covered by a collective bargaining agreement or understanding
between employers and bona fide organizations of Labor with individual written notification of the job classification to
which the employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the
hourly rate of pay and the fringe payments, and the identity of the prevailing wage Coordinator appointed by the public
authority. The contractor or subcontractor shall furnish the same notification to each affected employee every time the job
classification of the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.

THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU.
(Reference guidelines and forms are included in this packet to be helpful in the compliance of the Prevailing

1of2 7/29/2022, 12:19 PM
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PW Rate Skilled LCN01-2018fbLoc2070H Page Page 1 of 2

Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207 OH

Change # : LCN01-2018fbLoc2070H
Craft : Asbestos Worker Effective Date : 08/23/2018 Last Posted : 08/23/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W | Pension|| App || Vac. ||Annuity|| Other [LECET|[MISC

Tr. ) (*)

Classification
Asbestos $25.50 $7.25 || $6.45 |/ $0.65|$0.00 $0.00 ][ $0.07 | $0.00 |[ $0.00 $39.92 $52.67
Abatement

Trainee $16.50 $7.25 || $1.50 ||$0.65)$0.00 || $0.00 |[ $0.07 ][ $0.00 |[$0.00 $25.97 $34.22
— == — } e etimm——

/ |

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Trainee ADAMS, ASHLAND, ASHTABULA*, ATHENS,

AUGLAIZE, BROWN, BUTLER*, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARDIN, HARRISON,
HIGHLAND, HOCKING, HOLMES, HURON, KNOX,
LAKE, LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MIAMI,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PORTAGE, PREBLE, RICHLAND, ROSS, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN*, WAYNE

Special Jurisdictional Note : Butler County:( townships of
Fairﬁeld,Hanover.Liberty,MiIford,Morgan,Oxford,Ripley.Ross,StCIair,Union & Wayne.) (Lemon &
Madison) Warren County: (townships of: Deerfield, Hamiilton, Harlan, Salem, Union & Washington).

( Clear Creek, Franklin, Mossie, Turtle Creek & Wayney). Ashtabula County: (post offices & townships

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDAIL852565B800706932852570F F00535D80%0pend... 8/23/2018



PW Rate Skilled LCN01-2018fbLoc2070H Page Page 2 of 2

of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson, Plymouth & Saybrook) (townships of Andover,
Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East Orwell, Hartsgrove, Kingville, Lenox,
Monroe,Morgan,New Lyme,North Kingsville, Orwell, Pierpoint, Richmond Rock Creek, Rome, Shefield,
Trumbull, Wayne, Williamsfield & Windsor) Erie County:(post offices & townships of Berlin, Berlin
Heights,Birmingham,Florence ,Huron, Milan, Shinrock & Vermilion)

Details :

Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos & lead
paint,all work in conjunction with the preparation of the removal of same & all work in conjunction with the clean
up after said removal. The removal of all insulation materials, whether they contain asbestos or not, from
mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the
Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the
removal of all insulating materials whether they contain asbestos or not shall be the exclusive work of the

Laborers.
An Abatement Journeyman is anyone who has more than 300 hours in the Asbestos Abatement field.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIV/852565B800706932852570FF 00535D80%0pend... 8/23/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 84 Heat & Frost Insulators

Change #: LCN01-2018fbl.oc84
Craft : Ashestos Worker Effective Date : 06/06/2018 Last Posted : 06/06/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ([Pension|| App || Vac. ||Annuity}} Other [ LECET| MISC
Tr. *) *)
Classification
Asbestos $31.47 $9.49 (| $8.36 [|$0.36| $0.00)| $3.39 | $0.24 || $0.00 | $0.00 $53.31 $69.04
Insulation
Waorker

— |

—

—}

=

—
%

Apprentice Percent

1st Year 50.00 $15.74 |1 $9.49 || $8.36 |$0.36]/80.00 $3.39 || $0.24 || $0.00 |{ $0.00 || $37.58 $45.44

2nd Year || 60.00 $18.88 || $9.49 || $8.36 | $0.36({$0.00 $3.39 | $0.24 || $0.00 || $0.00 || $40.72 $50.16

3rd Year 70.00 $22.03 |1 $9.49 || $8.36 |1$0.36]1$0.00| $3.39 || $0.24 || $0.00 | $0.00 | $43.87 $54.88

4th Year 80.00 $25.18 |1 $9.49 || $8.36 |{$0.36( $0.00| $3.39 | $0.24 || $0.00 |[ $0.00| $47.02 $59.60
—

Special Calculation Note : Other is Industry and Labor Management Fund

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice per shop ASHLAND, ASHTABULA*, CARROLL,

COLUMBIANA, COSHOCTON, ERIE*, HARRISON,
HOLMES, MAHONING, MEDINA, PORTAGE,
RICHLAND, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE

Special Jurisdictional Note : Ashtabula County: except for the townships of Ashtabula, Austinburg,
Geneva, Harpersfield, Jefferson, Plymouth and Saybrook.Erie except Sandusky city limits.

Details :

The removal of all insulation materials, whether they contain asbestos or not, from mechanical systems (pipes,
boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the Asbestos Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the
removal of all insulating materials whether they contain asbestos or not shall be the exclusive work of the
Laborers.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1/852565B80070693285257E19005185E720pendoc... 6/6/2018
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http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257E19005185E7%pendoc... 6/6/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 744

Change # : LCNO1-2019fbLoc744

Craft : Boilermaker Effective Date : 04/03/2019 Last Posted : 04/03/2019

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W | Pension| App | Vac. |Annuity||Other | LECET MISC
Tr. ™ ™*
Classification
[Boilermaker]| $38.05 || $7.07 | $16.07 |[$0.74][$0.00]| $5.08 |[$0.75 | $0.00 |[$0.00 | $67.76 | $86.78 |
|Apprentice|  Percent || || L Ll L | |
Ist6 70.02 || $26.64 | $7.07 | $16.07 ||$0.74{/$0.00|| $5.08 | $0.75 | $0.00 |$0.00 | $56.35 $69.67
months
2nd 6 72.52 || $27.59 |/ $7.07 || $16.07 || $0.74{/$0.00|| $5.08 | $0.75 || $0.00 [$0.00 | $57.30 $71.10
months
3rd 6 75.00 | $28.54 |/ $7.07 | $16.07 ||$0.74(/$0.00(| $5.08 | $0.75| $0.00 |[$0.00 | $58.25 $72.52
months
4th 6 77.51 $29.49 | $7.07 | $16.07 || $0.74|/$0.00|| $5.08 | $0.75 | $0.00 || $0.00 | $59.20 $73.95
months
5th 6 80.00 || $30.44 | $7.07 | $16.07 || $0.74(/$0.00| $5.08 |/ $0.75 $0.00 i $0.00 | $60.15 $75.37
months
6th 6 85.03 || $32.35 || $7.07 | $16.07 ||$0.74|/$0.00/| $5.08 | $0.75| $0.00 || $0.00 || $62.06 $78.24
months
7th 6 90.00 || $34.25 | $7.07 | $16.07 |{$0.74{$0.00|| $5.08 | $0.75| $0.00 [ $0.00 || $63.96 $81.08
months
8th 6 95.00 | $36.15 | $7.07 | $16.07 |$0.74//$0.00| $5.08 | $0.75 | $0.00 | $0.00 | $65.86 $83.93
months
| Helper | 60.00 || $22.83 | $7.07] $16.07 |[$0.74][$0.00] $5.08 |[$0.75 | $0.00 [$0.00 | $52.54 || $63.96 |

Special Calculation Note : Other is Supplemental Health

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
5 Journeymen to 1 Apprentice to 1 Helper ASHTABULA, CARROLL, COSHOCTON,

CUYAHOGA, GEAUGA, HARRISON, HOLMES,
LAKE, LORAIN, MAHONING, MEDINA,
PORTAGE, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :

1of2 4/3/2019. 2:39 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 6

Change # : LCN01-2022sksLoc6

Craft : Bricklayer Effective Date : 05/04/2022 Last Posted : 05/04/2022

BHR Fringe Benefit Payments ' Irrevocable Total Overtime
Fund PWR Rate
H&W (Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. *) *)

~ Classification T
Bricklayer | $30.76  [$9.64 [ $8.23 [$1.20 [80.00 [ $0.00 [$0.05 | $0.00 [$0.00 | $49.88 | $65.26
Pointer $30.76 $9.64 | $8.23 |$1.20 |$0.00 | $0.00 | $0.05 | $0.00 | $0.00 | $49.88 $65.26
Caulker
Cleaner

Stone $30.76 $9.64 | $8.23 |$1.20 |$0.00 | $0.00 |$0.05 | $0.00 | $0.00 | $49.88 $65.26
Mason
Cement $30.76 $9.64 | $8.23 |$1.20 |$0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $49.88 $65.26
Mason
Plaster | $30.76 | $9.64 | $8.23 [$1.20 [$0.00 [ $0.00 [$0.05 [ $0.00 [$0.00 | $49.88 | $65.26
|Apprentice [ Percent [ ) | | [ [ [ ' | | [ ]

Ist6 55.00 $16.92 | $9.64 | $8.23 |$1.20 [$0.00 | $0.00 |$0.05 | $0.00 | $0.00 | $36.04 $44.50
months

2nd 6 60.00 $18.46 || $9.64 | $8.23 |$1.20 |$0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $37.58 $46.80
months

3rd 6 65.00 $19.99 | $9.64 | $8.23 [$1.20 |$0.00 | $0.00 |$0.05 | $0.00 | $0.00 | $39.11 $49.11
months

4th 6 70.00 $21.53 | $9.64 | $8.23 [$1.20 |$0.00 | $0.00 |$0.05 | $0.00 | $0.00 | $40.65 $51.42
months

5th 6 75.00 $23.07 | $9.64 | $8.23 |$1.20 [$0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $42.19 $53.73
months ]

6th 6 80.00 $24.61 | $9.64 | $8.23 |$1.20 |$0.00 | $0.00 | $0.05 | $0.00 |[$0.00 | $43.73 $56.03
months

7th 6 90.00 $27.68 | $9.64 | $8.23 |$1.20 |$0.00 [ $0.00 [$0.05 | $0.00 | $0.00 | $46.80 $60.65
months

8th 6 95.00 $29.22 [ $9.64 | $8.23 [$1.20 |$0.00 | $0.00 |$0.05 W.OO $0.00 | $48.34 $62.95
months

Special Calculation Note : OTHER IS DRUG TESTING

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeymen to 1 Apprentice CARROLL, STARK, TUSCARAWAS

5 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
13 Journeymen to 4 Apprentice

1of2 5/4/2022, 1:28 PM
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Special Jurisdictional Note :

Details :

20f2 5/4/2022, 1:28 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 8 Tile Finisher

Change # : LCN01-2014fbLoc8

Craft : Bncklayer Effectlve Date : 06/11/2014 Last Posted : 06/11/2014

Clas;ification

Bricklayer |

[Tile
Marble
|Terrazzo
Finisher

Resilient
|flooring
|Wood
lLaminate
|Carpet
Carpe( Ti le
Finisher

. New
Employees

[ Ist 30 days

2nd 30
days thru 6
| months

20d 6
months

BHR

$23.17

$13.34

Percent

" 5989
59.89 |

| 69.90

$13.88

| $16.20

|
3rd 6 :
months |
4th6 |
months
5th 6

74.93

79.88

| 8488
months

T $17.36

$18.51

Irrevocable
i Fund

Frmge Benefit Payments

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1I/852565880070...

Total
PWR

Oveetime
Rate

Pensioni App [ Vac. |Annuity §—Other

| $13.88

| Tr. |

| ===

|

_". $7.85 $020 '$0.00 | 3037

—=—
|

|

*

*

]
|
i
|
|

LECET [MISC

5037 | %000 [$0.00 |

$36.96

"$7.23 [$0.00 [s0.00 [ $0.00 [$0.26

i $0.00

1$0.00

$25.83

$32.50

ot o oy oy g g it

[s0.00

| $0.00

[$0.00 [$0.00

| s0.00

| 50.00

| $0.00

[ $0.00

$13.88

$5.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$18.88

$5.00

$7.85

$0.20

$0.00

$0.37

$5.00

$7.85

$0.20

$0.00

$0.37

$5.00

$7.85

$0.20

$0.00

$0.37

| $19.67

$5.00

$7.85

$0.20

$0.00

$0.37

$0.37

$0.37

$0.00

50,00

$0.00

$0.00

$0.00

$0.00

(50,00 |

50,00 |

$3346 | $4329

1of2

$5.00

$7.85

$0.20

$0.00

$0.37

(5037 |

["50.00 $ooo

$34.62

$45.03
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7th 6 94.88 $21.98 |$5.00 | $7.85 [$0.20 {$0.00| $0.37 |$0.37 | $0.00 |$0.00 | $35.77 $46.77
months
8th 6 94.88 $21.98 |$5.00 | $7.85 }$0.20 [$0.00 | $0.37 |$0.37 | $0.00 |$0.00 | $35.77 $46.77
months

Special Calculation Note : Other $.40 is for International Masonry Training. Classification title
contains "Bricklayer" because contract originates within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the

page.

Ratio :

Journeymen 4 to 1 Apprentice

Journeymen 6 to 1 Apprentice thereafter

Jurisdiction ( * denotes special

jurisdictional note ) :

ASHTABULA, CARROLL, COLUMBIANA,

COSHOCTON, HARRISON, HOLMES,

JEFFERSON, MAHONING, PORTAGE, STARK,

TRUMBULL, TUSCARAWAS, WAYNE

Special Jurisdictional Note : Townships in Columbiana County are as follows: Salem, Perry,
Fairfield, Center Elkrun, Middletown and Unity

Details :

Mechanic's assistants shall do all the handling, of sand, cement, lime, tile, marble, terrazzo and other
materials used by the mechanics upon being delivered to the building or at the job. Hand rubbing,
rolling, mixing, formulating, grinding, grouting, and cleaning of all marble, tile, mosaic, and terrazzo
floors, and wainscoting, and such other work as is required in helping a mechanic as is the established
custom of the trade. No limit to the tools, equipment or machinery used.

11/17/2014 3:31 PM



PW Rate Skilled LCN1-2021fbLoc6 Page

https://wagehour.com.ohio.gov/w3/Webwh.nsf $docUniqIDAII/85...

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 8 Zone 2 Tile Setters & Finishers

Change # : LCN1-2021fbLoc6

Craft _ Brlcklayer Effectlve Date : 06/03/2021 Last Posted : 06/03/2021

| B BHR Fringe Benefit Pa\ments Irrevocable ‘ Total Overtime

| 5 Fund { PWR Rate

; , ~ [H&W [Pension App Va ‘Annunt) [Other [LECET [MISC | B

S RN S— _ e el 1

i Classification ‘ | (

. . . ' i

Bricklayer $26.00 $8.49 | $6.35 [50.62 | $0.0 | $0.00 |$0.00  $0.00 [$0.00 | $41.46 $54.46
[Tile Setter - | I | |

Marble © $26.00 5849 | 5635 $0.62 50.00 | $0.00 [$0.00 | $0.00 |50.00 { $41.46 | $54.46
Mason , ‘ |

Terrazzo $26.00 1$8.49 | $635 [$0.62 [$0.00 ‘ $0.00 [$0.00 | $0.00 |$0.00 | $41.46 $54.46

|worker ' . I |

Finisher $23.42 $8.49 | $6.35 $0.59 | $0. oo[ $0.00 ‘so 00 | $0.00 |$0.00 | ' '$3885 | $50.56
Support ;

|Apprentice T

Finisher '

Support i !

Only | ; l

15130 days $14.03 1$0.00 | $0.00 |$0.00 $0.00 | $0.00 |S0.00 = $0.00 |$0.00 | $14.05 $21.08

30 days-6 $14.05 $8.49 | $0.00 ' $0.00 '$0.00 | $0.00 |$0.00 = $0.00 | $0.0 00| $22.54 | $29.57

months | | ‘ |

2ND 6 $16.39 1$8.49 | $6.35 ($0.59 $o.oo‘ $0.00 [$0.00 = $0.00 |$0.00 | $31.82 $40.02

|month< - | |

3RD6 | $17.57 $8.49 | $6.35 [$0.59 sooo| $0.00 [$0.00 $o.oo 1500 oo‘ $33.00 $41.79
months . : | | '

4TH6 | $18.74 1 $8.49 | $6.35 | $0.59 $0.00 | $0.00 ‘sooo | $0.00 $ooo| $34.17 | $43.54
months | |

STH 6 $19.91 $849 $6.35 [50.59 ($0.00 [ $0.00 [$0.00 | $0.00 [$0.00 | $3534 | $45.30

‘months { '

6TH 6 $21.08 $849 | $6.35 $0.59 '$0.00 [ $0.00 [$0.00 = $0.00 | $0.00 | $36.51 $47.05
months | |

App_rentlce __Pgéent o | _._____ - (l "___.i“____- o | T o

Ist30 Days| 60.00 | $15.60 |$0.00 | $0.00 |$0.00  $0.00 | $0.00 [80.00 | $0.00 (5000 [ S15.60 | 32340
30days-6 | 60.00 | $15.60 |$8.49 | $0.00 |$0.00 |$0.00 | $0.00 |$o.00 © $0.00 [$0.00 | $24.09 $31.89

months | | | .

| 2nd6 | 7000 = $18.20 | $849 | $635 [$0.62 $0.00 | S0.00 |S0.00 | $0.00 |$0.00 [ $33.66 | $42.76

| months | : : ; '

| 3rd6 7500 | $19.50 [$8.49 | $6.35 [$0.62 [$0.00 [ $0.00 $0.00 50.00 | $0.00 | $34.96 $44.71

i months | | ; ’ |

| 4h6 [ 80.00 | $20.80 [$849 | $635 [$0.62 '$0.00 | $0.00 $ooo 1$0.00 [$0.00 [ $3626 | $46.66

{ months | I |

l1of2
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| 5th6 | 85.00 | $22.10 |$849 | $635 [$0.62 $ooo‘ $0.00 [S0.00 | $0.00 [30.00 [ $37.56 |  $48.6l

| months | [

[ 6th6 | 9000 | $2340 |$849 | $635 50.62 $0.00 | $0.00 1$0.00 ' $0.00 sooo‘ $38.86 |  $50.56
months | .

| Tth6 | 9500 | $24.70 |S849 | $635 |$0.62 5000| $0.00 [$0.00 | $0.00 [50.00 | $40.16 | $52.51

| months | | | |

| 8the | 95.00 $24.70 | $849  $6.35 $0.62 $0.00 | $0.00 ‘so.oo $0.00 $000: $40.16 $52.51

| months | ' - | [

Special Calculation Note : Classification title contains "Bricklayer" because contréct originates
within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the

page.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

4 Journeymen to 1 Apprentice BELMONT, CARROLL, HARRISON, JEFFERSON,

6 Journeymen to 1 Apprentice (Thereafter) MONROE, STARK, TUSCARAWAS

Special Jurisdictional Note :

Details :

20f2 6/3/2021, 9:12 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 8 Zone 2 Tile Setters & Finishers

Change # : LCN1-2022sksLoc6

Craft : Bricklayer Effective Date : 06/08/2022 Last Posted : 06/08/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET MISC
Tr. *) *)
Classification B

Bricklayer - $26.74 $8.69 | $6.60 [$0.63 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $42.66 $56.03
Tile Setter

Marble $26.74 $8.69 | $6.60 [$0.63 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $42.66 | $56.03
Mason

Terrazzo $26.74 $8.69 | $6.60 [$0.63 [$0.00 [ $0.00 [$0.00 | $0.00 [$0.00 [ $42.66 $56.03
worker _

Finisher $24.16 $8.69 | $6.60 |$0.63 [$0.00 | $0.00 [$0.00 [ $0.00 [$0.00 [ $40.08 $52.16
Support

Apprentice

Finisher

Support

Only

15t 30 days | $14.50  $0.00 [ $0.00 [$0.00 [$0.00 [ $0.00 |$0.00 [ $0.00 [$0.00 [ $14.50 | $21.75
30 days-6 $14.50 $8.69 | $0.00 |$0.00 [$0.00 | $0.00 [$0.00 [ $0.00 [$0.00 [ $23.19 $30.44
months

2ND 6 $16.91 $8.69 | $6.60 [$0.60 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $32.80 $41.26
months

3RD 6 $18.12 1$8.69 [ $6.60 [$0.60 [$0.00 [ $0.00 [$0.00 | $0.00 [$0.00 [ $34.01 $43.07
months

4TH 6 $19.33 $8.69 | $6.60 |$0.60 [$0.00 | $0.00 [$0.00 [ $0.00 [$0.00 | $35.22 $44.89
months

STH 6 $20.54 $8.69 | $6.60 |$0.60 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $36.43 $46.70
months

6TH 6 $21.74 $8.69 | $6.60 [$0.60 [$0.00 [ $0.00 [$0.00 | $0.00 [$0.00 [ $37.63 $48.50
months
[Apprentice[  Percent [ [ | l | [ B
1st30 Days| 60.00 | $16.04 [$0.00 [ $0.00 [$0.00 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $16.04 | $24.07
30days-6 | 60.00 | $16.04 |$8.69 | $0.00 [$0.00 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 | $24.73 $32.76
months

2nd 6 70.00 | $18.72 [$8.69 | $6.60 [$0.63 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $34.64 $44.00
months _

3rd 6 7500 | $20.05 |$8.69 | $6.60 |$0.63 [$0.00 | $0.00 [$0.00 | $0.00 [$0.00 [ $35.98 $46.00
months

4th 6 80.00 | $21.39 [$8.69 | $6.60 [$0.63 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $37.31 $48.01
months

1of2 6/8/2022, 11:08 AM
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5th 6 85.00 $22.73 $8.69 | $6.60 |$0.63 [$0.00 | $0.00 |$0.00 | $0.00 | $0.00 $38.65 $50.01
months
6th 6 90.00 $24.07 | $8.69 | $6.60 [$0.63 |$0.00 | $0.00 | $0.00 | $0.00 | $0.00 $39.99 $52.02
months
7th 6 95.00 $25.40 | $8.69 | $6.60 |$0.63 |$0.00 | $0.00 |$0.00 | $0.00 | $0.00 $41.32 $54.02
months
8h6 | 95.00 $2540 |$8.69 | $6.60 [$0.63 |$0.00 | $0.00 |$0.00 | $0.00 | $0.00 $41.32 $54.02
months

Special Calculation Note : Classification title contains "Bricklayer" because contract originates

within the Bricklayer Local.

Note that the classification description is clarified after the local union number at the top of the

page.

Ratio :

4 Journeymen to 1 Apprentice

6 Journeymen to 1 Apprentice (Thereafter)

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :

BELMONT, CARROLL, HARRISON, JEFFERSON,
MONROE, STARK, TUSCARAWAS

6/8/2022, 11:08 AM



PW Rate Skilled LCN01-2022sksL.ocNEZone2B Page

1of1l

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/8525...

Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Commercial NE Zone 2B

Change # : LCN01-2022sksLocNEZone2B

Craft : Carpenter Effective Date : 06/08/2022 Last Postehd : 06/08/2022

BHR Fringe Benefit Payments a Irrevocable | Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other [LECET |MISC
Tr. *) | &

) Classification ’7 ’ ’7 ’
Carpenter [ $29.04 [$7.88 [ $11.77 [$0.50 [80.00 [ $1.36 [$0.12 [ $0.00 [$0.00 [ $50.67 | $65.19
]Apprentice | Percent _| ] [ | | | ( ' | ‘ ‘

Ist3 60.00 $17.42 | $0.00 | $0.00 [30.00 |$0.00 | $0.00 | $0.00 | $0.00 |$0.00 | $17.42 $26.14
Months

2nd 3 60.00 $17.42 | $7.88 | $0.00 |$0.50 |$0.00 | $0.00 |$0.12 | $0.00 |$0.00 | $25.92 $34.64
Months

2nd 6 60.00 $17.42 | $7.88 | $0.00 |$0.50 |$0.00 | $0.00 |$0.12 | $0.00 |$0.00 | $25.92 $34.64
Months is

Ist year

3rd 6 60.00 $17.42 | $7.88 | $0.00 |$0.50 |$0.00 | $0.00 |$0.12 | $0.00 | $0.00 | $25.92 $34.64
Months

4th 6 60.00 $17.42 | $7.88 | $0.00 [$0.50 [$0.00 | $0.00 |$0.12 | $0.00 | $0.00 [ $25.92 $34.64
Months is

2nd year

5th 6 70.00 $20.33 |$7.88 | $8.24 [$0.50 [$0.00 | $0.95 |$0.12 | $0.00 | $0.00 | $38.02 $48.18
Months

6th 6 75.00 $21.78 | $7.88 | $8.83 |$0.50 |$0.00 | $1.02 |$0.12 | $0.00 |$0.00 | $40.13 $51.02
Months is

3rd year

7th 6 80.00 $23.23 | $7.88 | $9.42 |$0.50 |$0.00 | $1.09 |$0.12 | $0.00 |$0.00 | $42.24 $53.86
Months

8th 6 85.00 $24.68 | $7.88 | $10.00 |$0.50 |$0.00 | $1.16 |$0.12 | $0.00 |$0.00 | $44.34 $56.69
Months is

4th year

Special Calculation Note : *Other is International Training

Ratio :

2 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional
note ) :
CARROLL, STARK, TUSCARAWAS, WAYNE

6/8/2022, 11:10 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Local 509 NE District Interior Systems

Change # : LCN01-2010mmLoc509Int Systems

Craft : Carpenter Effective Date : 06/17/2010 Last Posted : 06/17/2010

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. Annuity |Other |LECET {MISC
Tr. ® *)

Classification

Carpenter $15.50 $0.00 | $0.00 {%0.00 {$0.00 | $0.00 |$0.00 $15.50 $23.25
Window
Shade
Venetian
Blinds
Drapery
Installer

e

Special Calculation Note : No special calculations for this skilled craft wage rate are required
at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,

lof2 11/17/2014 3:32 PM
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LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE

Special Jurisdictional Note :

Details :

20f2 11/17/2014 3:32 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright NE Zone M3

Change # : OCR01-2022sksL.ocNEZoneM3

Craft : Carpen_ter Effective Date : 06/15/2022 Last Posted : 06/15/2022

' BHR Fringe Benefit Payments | Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. ™) *

Classification [ |
Carpenter $34.05 $7.96 | $11.50 [$0.50 [$0.00 [ $2.26 [$0.17 [ $0.00 [$0.00 | $56.44 | $73.46
Millwright
Certified $35.05 $7.96 | $11.50 |$0.50 [$0.00 | $2.26 |$0.17 | $0.00 | $0.00 | $57.44 $74.96
Welder
Lay-Out $35.55 $7.96 | $11.50 |$0.50 [$0.00 | $2.26 |$0.17 | $0.00 | $0.00 | $57.94 $75.71
Man on
Monorail
[Apprenticemf' Percent [ | _'_| | ] r _f { [ " |

Ist6 60.00 $20.43 | $7.96 | $11.50 [$0.50 |$0.00 | $2.26 |$0.17 | $0.00 |$0.00 | $42.82 $53.03
months

2nd 6 60.00 $20.43 $7.96 | $11.50 |$0.50 [$0.00 | $2.26 |[$0.17 | $0.00 || $0.00 $42.82 I $53.03
months

3rd6 | 6200 | $21.11 [$7.96 [$11.50 [$0.50 [$0.00 [ $2.26 [$0.17 | $0.00 [$0.00 [ $43.50 | $54.06
months

4th 6 65.50 $22.30 -§7.96 $11.50 | $0.50 | $0.00 _$2.26 $0.17 | $0.00 |$0.00 $44.69 $55.84
months

5th 6 69.00 $23.49 $7.96 | $11.50 |$0.50 [$0.00 | $2.26 |$0.17 | $0.00 | $0.00 $45.88 $57.63
months

6th6 | 72.50 $24.69 [$7.96 | $11.50 [$0.50 [$0.00 | $2.26 [$0.17 [ $0.00 [$0.00 [ $47.08 $59.42
months

7th 6 76.00 $25.88 —§7.96 $11.50 [$0.50 [$0.00 | $2.26 $0.17 | $0.00 _$0.00 $48.27 $61.21
months

8th 6 80.00 $27.24 | $7.96 | $11.50 |$0.50 |$0.00 | $2.26 |[$0.17 | $0.00 | $0.00 $49.63 $63.25
months

Special Calculation Note : Other is Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
2 Journeymen to 1 Apprentice CARROLL, STARK, TUSCARAWAS, WAYNE

Special Jurisdictional Note :
Details :

The term “Millwright and Machine Erectors’” jurisdiction shall mean the unloading, hoisting, rigging,
skidding, moving, dismantling, aligning, erecting, assembling, repairing, maintenance and adjusting of all

6/15/2022, 10:42 AM
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structures, processing areas either under cover, under ground or elsewhere, required to process material,
handle, manufacture or service, be it powered or receiving power manually, by steam, gas, electricity,
gasoline, diesel, nuclear, solar, water, air or chemically, and in industries such as and including, which are
identified for the purpose of description, but not limited to, the following: woodworking plants; canning
industries; steel mills; coffee roasting plants; paper and pulp; cellophane; stone crushing; gravel and sand
washing and handling; refineries; grain storage and handling; asphalt plants; sewage disposal; water plants;
laundries; bakeries; mixing plants; can, bottle and bag packing plants; textile mills; paint mills; breweries;
milk processing plants; power plants; aluminum processing or manufacturing plants; and amusement and
entertainment fields. The installation of mechanical equipment in atomic energy plants; installation of
reactors in power plants; installation of control rods and equipment in reactors; and installation of mechanical
equipment in rocket missile bases, launchers, launching gantry, floating bases, hydraulic escape doors and
any and all component parts thereto, either assembled, semi-assembled or disassembled. The installation of,
but not limited to, the following: setting-up of all engines, motors, generators, air compressors, fans, pumps,
scales, hoppers, conveyors of all types, sizes and their supports; escalators; man lifts; moving sidewalks;
hoists; dumb waiters; all types of feeding machinery; amusement devices; mechanical pin setters and spotters
in bowling alleys; refrigeration equipment; and the installation of all types of equipment necessary and
required to process material either in the manufacturing or servicing. The handling and installation of pulleys,
gears, sheaves, fly wheels, air and vacuum drives, worm drives and gear drives directly or indirectly coupled
to motors, belts, chains, screws, legs, boots, guards, booth tanks, all bin valves, turn heads and indicators,
shafting, bearings, cable sprockets, cutting all key seats in new and old work, troughs, chippers, filters,
calendars, rolls, winders, rewinders, slitters, cutters, wrapping machines, blowers, forging machines, rams,
hydraulic or otherwise, planing, extruder, ball, dust collectors, equipment in meat packing plants, splicing of
ropes and cables. The laying-out, fabrication and installation of protection equipment including machinery
guards, making and setting of templates for machinery, fabrication of bolts, nuts, pans, drilling of holes for
any equipment which the Millwrights install regardless of materials; all welding and burning regardless of
type, fabrication of all lines, hose or tubing used in lubricating machinery installed by Millwrights; grinding,
cleaning, servicing and any machine work necessary for any part of any equipment installed by the
Millwrights; and the break-in and trial run of any equipment or machinery installed by the Millwrights. It is
agreed the Millwrights shall use the layout tools and optic equipment necessary to perform their work.

20f2 6/15/2022, 10:42 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter NE District Industrial Dock & Door

Change # : LCN01-2014fbCarpNEStatewide

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014 -Qii ﬂf\fﬁ (.20

BHR Fringe Benefit Payments Irrevocable | Total Overtime
Fund [ PWR Rate
H&W Pension | App | Vac. Annuity | Other |LECET MISC
Tr. *) *)
Classification
Carpenter | $19.70 |$5.05 | $1.00 [$0.15 $0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $2590 | $35.75
l Trainee | Percent I ] ! | ] l l ] l I
(:} | Ist Year | 60.00 | $11.82 |$5.05 | $1.00 |$0.15 [$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $18.02 | $23.93
|2nd Year | 8020 | $15.80 |$5.05 | $1.00 [$0.15[$0.00 | $0.00 |$0.00 | $0.00 [$0.00 | $22.00 | $29.90

Special Calculation Note : No special calculations for this skilled craft wage rate are required

at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Trainee ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX,

| LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, LUCAS, MADISON, MAHONING,
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MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : Industrial Dock and Door is the installation of overhead doors,
roll up doors and dock leveling equipment

Details :
10/27/10 New Contract jc

20f2 11/17/2014 3:33 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Insulation NE Zone 2B

Change # : LCN01-2022sksL.ocNEZone2B

Craft : Carpenter Effective Date : 06/15/2022 Last Posted : 06/15/2022

BHR Fringe Benefit Payments Irrevoé-able Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |[Annuity |Other |LECET |MISC
Tr. ™) ™)
Classification

Carpenter $23.23 $7.88 [ $11.77 [$0.50 [$0.00 [ $1.36 [$0.12 [ $0.00 [$0.00 [ $44.86 $56.48
Insulation
|Apprentice| Percent ” ’7 | [ r ] I [ -

Ist3 50.00 $11.62 $0.00 | $0.00 |$0.00 ($0.00 | $0.00 |$0.00 | $0.00 | $0.00 $11.62 $17.42
months

2nd 3 50.00 $11.62 | $7.88 | $0.00 |$0.50 [$0.00 | $0.00 |$0.12 | $0.00 | $0.00 $20.12 $25.92
months

2nd 6 50.00 $11.62 | $7.88 | $0.00 |$0.50 ($0.00 [ $0.00 |$0.12 | $0.00 | $0.00 $20.12 $25.92
months

3rd6 55.00 $12.78 | $7.88 | $0.00 |$0.50 [$0.00 | $0.00 |$0.12 | $0.00 | $0.00 $21.28 $27.66
months

4th 6 60.00 $13.94 | $7.88 | $0.00 [$0.50 |[$0.00 | $0.00 |$0.12 | $0.00 | $0.00 $22.44 $29.41
months

5th6 70.00 $16.26 | $7.88 | $8.24 |$0.50 [$0.00 | $0.95 |$0.12 | $0.00 | $0.00 $33.95 $42.08
months

6th 6 75.00 $17.42 | $7.88 | $8.83 [$0.50 [$0.00 | $1.02 |$0.12 | $0.00 || $0.00 $35.77 $44.48
months

7th 6 80.00 $18.58 | $7.88 | $9.42 $0.50 [$0.00 | $1.09 |$0.12 | $0.00 | $0.00 $37.59 $46.89
months

8th 6 85.00 $19.75 || $7.88 | $10.00 |$0.50 {$0.00 | $1.16 |$0.12 | $0.00 | $0.00 $39.41 $49.28
months

Special Calculation Note :

Ratio :

2 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

*Other is Training

Jurisdiction ( * denotes special jurisdictional
note ) :
CARROLL, STARK, TUSCARAWAS, WAYNE

6/15/2022, 10:41 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Pile Driver NE Zone P3

Change # : OCR01-2022sksLocNEZoneP3

Craft : Carpenter Effective Date : 06/15/2022 Last Pos_t_e_c_l : 06/15/2022

BHR [ Fringe Benefit Payments - Irrevocable | Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET \MISC
Tr. (*) ™
Classification
[Carpenter $28.85 ($8.05 [ $11.50 [$0.50 [$0.00 [ $2.15 [$0.17 | $0.00 [$0.00 [ $51.22 $65.65
Pile Driver
IDiver [ $43.28 $8.05 | $11.50 [$0.50 [$0.00 [ $2.15 [$0.17 [ $0.00 [$0.00 [ $65.65 | $87.29
Certified $29.90 $8.05 | $11.50 |$0.50 |$0.00 | $2.15 |[$0.17 | $0.00 | $0.00 | $52.27 $67.22
Welder
|Apprentice [ Percent | [ [ [ | [ | | | |
Ist6 60.00 $17.31 | $8.05 | $11.50 |$0.50 |$0.00 | $2.15 |$0.17 | $0.00 | $0.00 | $39.68 $48.34
months
2nd 6 60.00 $17.31 | $8.05 | $11.50 [$0.50 [$0.00 [ $2.15 |$0.17 | $0.00 | $0.00 | $39.68 $48.34
months
3rd 6 62.00 $17.89 | $8.05 | $11.50 |$0.50 | $0.00 | $2.15 |$0.17 | $0.00 | $0.00 | $40.26 $49.20
months [
4th 6 65.50 $18.90 | $8.05 | $11.50 |$0.50 |$0.00 | $2.15 |$0.17 | $0.00 |$0.00 | $41.27 $50.72
months
5th 6 69.00 $19.91 | $8.05 | $11.50 |$0.50 | $0.00 | $2.15 |$0.17 | $0.00 |$0.00 | $42.28 $52.23
months _
6th 6 72.50 $20.92 | $8.05 | $11.50 [$0.50 |$0.00 | $2.15 |[$0.17 | $0.00 | $0.00 | $43.29 $53.74
months
7th 6 76.00 $21.93 | $8.05 | $11.50 [$0.50 |$0.00 | $2.15 |$0.17 | $0.00 | $0.00 | $44.30 $55.26
months
8th 6 80.00 $23.08 | $8.05 | $11.50 [$0.50 [$0.00 | $2.15 [$0.17 | $0.00 [$0.00 [ $45.45 $56.99
months

Special Calculation Note : *Other is Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
2 Journeymen to 1 Apprentice STARK, WAYNE, CARROLL, TUSCARAWAS

Special Jurisdictional Note :

Details :

Pile Drivers duties shall include but not limited to: Pile driving, milling, fashioning, joining assembling,
erecting, fastening, or dismantling of all material of wood, plastic, metal, fiber, cork and composition and all
other substitute materials: pile driving, cutting, fitting and placing of lagging, and the handling, cleaning,
erecting, installing and dismantling of machinery, equipment and erecting pre-engineered metal buildings.

1of2 6/15/2022, 10:43 AM
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Pile Drivers work but not limited to: unloading, assembling, erection, repairs, operation, signaling,
dismantling and reloading all equipment that is used for pile driving including pule butts is defined as
sheeting or scrap piling. Underwater work that may be required in connection with the installation of piling.
The driver and his tender work as a team and shall arrive at their own financial arrangements with the
contractor. Any configuration of wood, steel, concrete or composite that is jetted, driven or vibrated onto the
ground by conventional pile driving equipment for the purpose of supporting a future load that may be
permanent or temporary. The construction of all wharves and docks, including the fabrication and installation
of floating docks. Driving bracing, plumbing, cutting off and capping of all piling whether wood, metal, pipe
piling or composite, loading, unloading, erecting, framing, dismantling, moving and handling of pile driving
equipment piling used in the construction and repair of all wharves, docks, piers, trestles, caissons,
cofferdams and erection of all sea walls and breakwaters. All underwater and marine work on bulkheads,
wharves, docks, shipyards, caissons, piers, bridges, pipeline, work, viaducts, marine cable and trestles, as
well as salvage and reclamation work where divers are employed. Rate shall include carpenters, acoustic and
ceiling installers, drywall installers, pile drivers and floorlayers.

20f2 6/15/2022, 10:43 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer NE Zone 2B

Change # : OCR01-2022sksLocNEZone2B

Craft : Carpenter Effective Date : 06/15/2022 Last Posted : 06/15/2022

BHR Fringe Benefit Payments Irrevocable Total "Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
| Tr. *) *)
Classification
Carpenter $29.04 $7.88 [ $11.77 [$0.50 [$0.00 [ $1.36 [$0.14 | $0.00 [$0.00 [ $50.69 $65.21
Floorlayer
Apprentice | Percent ! | [ l | | | [ | | | |
Ist3 60.00 $17.42 | $0.00 | $0.00 |$0.00 [$0.00 | $0.00 |$0.00 | $0.00 | $0.00 $17.42 $26.14
Months
2nd 3 60.00 $17.42 | $7.88 | $0.00 |$0.50 [$0.00 | $0.00 |$0.14 | $0.00 || $0.00 $25.94 $34.66
Months
2nd6 | 6000 [ $17.42 [$7.88 [ $0.00 [$0.50 [$0.00 [ $0.00 [$0.14 [ $0.00 [$0.00 [ $25.94 $34.66
Months is
Ist year
3rd 6 60.00 $17.42 || $7.88 | $0.00 |$0.50 [$0.00 | $0.00 |[$0.14 | $0.00 | $0.00 $25.94 $34.66
Months _
4th 6 60.00 $17.42 | $7.88 | $0.00 [$0.50 [$0.00 | $0.00 | $0.14 | $0.00 | $0.00 $25.94 $34.66
Months is
2nd year
5th6 70.00 $20.33 | $7.88 | $8.24 ($0.50 [$0.00 | $0.95 |$0.14 | $0.00 | $0.00 $38.04 $48.20
Months
6th 6 75.00 $21.78 | $7.88 | $8.83 [$0.50 {$0.00 | $1.02 |$0.14 | $0.00 | $0.00 $40.15 | $51.04
Months is
3rd year
7th 6 80.00 $23.23 | $7.88 | $9.42 [$0.50 {$0.00 | $1.09 |$0.14 | $0.00 | $0.00 $42.26 $53.88
Months _
8th6 | 85.00 $24.68 | $7.88 | $10.00 [$0.50 [$0.00 | $1.16 | $0.14 | $0.00 | $0.00 $44 .36 $56.71
Months is
4th year

Special Calculation Note : *Other is International Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
2 Journeymen to 1 Apprentice CARROLL, STARK, TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :

1of1 6/15/2022, 10:40 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy A

Change # : LCN01-2022sksHvyHwy

Craft : Bricklayer Effective Date : 06/08/2022 Last Posted : 06/08/2022

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET MISC
I e oo il o Tr. ™) ™ |l
Classification

Cement $3140  [$9.75 [ $830 [$0.50 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $49.95 | $65.65

Mason

Bricklayer

Sewer

Water

Works A

Apprentice Percent [ | 1 [ [ [ l |

| Istyear | 70.00 | $21.98 [$9.75 [ $8.30 [$0.50 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 | $40.53 [ §51.52

| 2ndyear | 80.00 | $25.12 [$9.75 [ $8.30 [$0.50 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $43.67 [ $56.23

| 3rdyear | 90.00 | $28.26 [$9.75 [ $830 [$0.50 [$0.00 | $0.00 [$0.00 | $0.00 [$0.00 [ $46.81 [ $60.94

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special jurisdictional

note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

6 Journeymen to 2 Apprentice ATHENS, AUGLAIZE, BELMONT, BROWN,

9 Journeymen to 3 Apprentice BUTLER, CARROLL, CHAMPAIGN, CLARK,

12 Journeymen to 4 Apprentice CLERMONT, CLINTON, COLUMBIANA,

15 Journeymen to 5 Apprentice COSHOCTON, CRAWFORD, CUYAHOGA,

DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN

1of2 6/8/2022, 11:15 AM
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WERT, VINTON, WARREN, WASHINGTON,
WAYNE

Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.

20of2 6/8/2022, 11:15 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy B

Change # : LCN01-2022sksHvyHwy

Craft : Bnc_klayer Effectlve Date : 06/08/2022 Last Posted : 06/08/2022

| BHR ! Fringe Benefit Pavments Irrevocable | Total | Overtime
[ Fund PWR Rate
[ H&W Pension | App | Vac. ‘Annuity | Other 'LECET |MISC ]
| | Tr. (*) (*)
| Classification '
(Cement } 83239 [$9.75 [ $8.30 150.51 $0.00 | $0.00 [$0.00 | $0.00 |$0.00 | $5095 | S$67.15
[Mason | .
[Bricklayer | |
|Power i
{Plants :
[Tunnels | |
\Amusement | ‘ j . - |
Parks B
Appi‘chtxée' ~ Percent | | _-|__ T T ___ [
Istyear | 7000 | $2267 [$9.75 [ $8.30 [$0.51 [$0.00 | $0.00 [$0.00 | $0.00 [$0.00 | $4123 | $52.57
2nd year | 80.00 | $25.91 $9.75 | $8.30 [$0 51 1$0.00 | $0.00 |$0.00 @ $0.00 | $0.00 $44.47 $57 43
3rd year | 90.00 | $29.15 $9. 73 $8 30 | $0 51 SO 00 | $0. 00 $0 00 $0 00 $O 00 $47 71 ' $62 29

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

3 Journeymen to | Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

6 Journeymen to 2 Apprentice ATHENS, AUGLAIZE, BELMONT, BROWN,

9 Journeymen to 2 Apprentice BUTLER, CARROLL, CHAMPAIGN, CLARK,

12 Journeymen to 4 Apprentice CLERMONT, CLINTON, COLUMBIANA,

15 Journeymen to 5 Apprentice COSHOCTON, CRAWFORD, CUYAHOGA,

DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,

of 2 6/8/2022, 11:16 AM
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TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE

Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.

of 2 6/8/2022, 11:16 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy

Change # : OCR01-2022sksCementHevHwy

Craft : Cement Mason Effective Date :05/05/202_2 Last Posted : 05/05/2022

BHR Fringe Benefit Pa&inents Irrevocable Total * Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC B
Tr. *) *
Classification

Cement $32.49 $8.45 [ $7.35 [$0.65 [$0.00 [ $2.25 [$0.07 [ $0.00 [$0.00 [ $51.26 $67.50
Mason
|Apprenti_c; Percent | | | | | [ [_ ] | | [
| IstYear | 70.00 | $22.74 | $8.45 | $7.35 |[$0.65[$0.00 | $2.25 [$0.07 | $0.00 | $0.00 [ $41.51 || $52.88

| 2nd Year | 80.00 | $25.99 [$8.45 | $7.35 [80.65)[$0.00 [ $2.25 [$0.07 [ $0.00 [$0.00 | $44.76 [ $57.76

[ 3rdYear | 90.00 [ $2924 [$845 [ $7.35 [$0.65/$0.00 [ $2.25 [50.07 [ $0.00 [$0.00 | $48.01 $62.63

Special Calculation Note : Other $0.07 is for International Training Fund

Ratio :

1 Journeymen to 1 Apprentice
2 to 1 thereafter

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA*,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA*,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON*,
GALLIA, GEAUGA*, GREENE, GUERNSEY,
HAMILTON, HANCOCK*, HARDIN, HARRISON,
HENRY*, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE*,
LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS*, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM*, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD*, WYANDOT

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility

1of2
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Construction, Industrial & Building Site, Heavy

Construction, Airport Construction Or Railroad Construction Work, Power Plant, Tunnels,
Amusement Park, Athletic Stadium Site Work, Waste & Water Plant, Water Treatment Facilities
Construction.

*For Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution Control, Sewer
Plant, Waste & Water Plant, Water Treatment Facility Construction work in the following Counties:
Ashtabula, Cuyahoga, Fulton, Geauga, Hancock, Henry, Lake, Lucas, Putnam and Wood Counties,
those counties will use the Cement Mason Statewide Heavy Highway Exhibit B District 1 Wage
Rate.

Details :
This rate replaces the previous Cement Mason Heavy Highway Statewide Rates (Exhibit A and Exhibit B
rates), except for Cement Mason Statewide Heavy Highway Exhibit B Dist 1. sks

20f2 5/5/2022, 12:58 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason & Plasterer Local 109

Change # : LCN01-2022sksLoc109

Craft : _ngent Effective Date : 06/01/2022 Last Posteq : 06/01/2022

BHR Fringe Benefit Payments Irrevocable | Total Overtime
Fund PWR Rate
H&W |Pension | App || Vac. |Annuity |Other [LECET |MISC '
Tr. *) *)
Classification
Cement |  $31.74 $9.09 | $7.35 [$0.70 [$0.00|[ $4.74 [$0.07 [ $0.00 [$0.00 [ $53.69 $69.56
Mason
Plasterer | $30.61 |$8.75 [ $7.35 [$0.70 [$0.00 | $4.75 [$0.07|[ $0.00 [$0.00 | $5223 | $67.53
Apprentice. ~ Percent ] N
Cement
Mason

$22.22 [$9.09 | $7.35 [$0.70/($0.00][ $4.74 [$0.07] $0.00 | $0.00 | $44.17 | $5528
$2539 [$9.09 | $7.35 [$0.70/($0.00 [ $4.74 [$0.07 | $0.00 |/ $0.00 | $47.34 | $60.03

| Istyear | 70.00
| 2nd year | 79.98

I
[ 3rdyear | 9000 | $28.57 1$9.09 | $7.35 [$0.70([$0.00 | $4.74 [80.07 | $0.00 [$0.00 [ $50.52 | $64.80
Plasterer ’ ] F ]
Apprentice _ B -
| Istyear [ 67.53 | $2143 [$8.75 | $7.35 [$0.70 [$0.00 [ $4.75 |$0.07 | $0.00 [$0.00 [ $4305 | $53.77

| 2ndyear [ 77.17 [ $2449 [$875 [ $7.35 [$0.70 [$0.00 | $4.75 [$0.07 [ $0.00 [$0.00 | $46.11 $58.36
| 3rdyear | 8680 | $27.55 [$8.75 | $7.35 [$0.70 [$0.00 [ $4.75 [$0.07 [ $0.00 |$0.00 | $49.17 $62.95

Special Calculation Note : Other is for International Training.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice CARROLL, HOLMES, MEDINA, PORTAGE,

5 Journeymen to 2 Apprentice STARK, SUMMIT, TUSCARAWAS, WAYNE

10 Journeyman to 3 Apprentice

Special Jurisdictional Note :

Details :

Finishers when applying colorshake shall be paid an additional $2.00 per DAY.

Swing Scaffolds up to 50 feet shall be paid $0.25 above the Journeymen rate.
Swing Scaffolds over 50 feet shall be paid $0.35 above the Journeymen rate.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 540 Inside

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/8525...

Change # : LCN01-2022sksLoc540in

Craft : Electrical Effective Date : 01/05/2022 Last Posted : 01/05/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. [Annuity |Other [LECET |MISC
Tr. *) *)
Classification ‘ '
[Electrician || $35.28 [$6.50 [ $10.00 [$1.09[$3.53 [ $3.88 [$1.16 [ $0.00 [$0.00 [ $61.44 | $79.08
[Apprentice[“ Percent | | ] _._._[ [ | | [ | —|| |
1st 1000 45.00 $15.88 | $6.50 | $0.00 [$0.44 |$0.00 | $0.48 |3$0.48 | $0.00 |$0.00 | $23.78 $31.71
hrs

2nd 1000 | 47.00 $16.58 [$6.50 [ $0.00 [$0.46 [$0.00 [ $0.50 [$0.50 [ $0.00 [$0.00 $24.54 $32.83
hrs

3rd 1500 50.00 $17.64 | $6.50 | $2.50 |$0.53 [$1.41 | $0.57 |$0.57 | $0.00 | $0.00 | $29.72 $38.54
hrs

[ 4th 1500 60.00 $21.17 [$6.50 | $5.00 [$0.64 [$1.69 [ $0.69 [$0.69 [ $0.00 [$0.00 [ $36.38 $46.96
hrs

5th 1500 70.00 $24.70 | $6.50 | $7.50 [$0.75 |$1.98 | $0.80 |$0.80 | $0.00 | $0.00 | $43.03 $55.37
hrs

6th 1500 80.00 $28.22 | $6.50 | $10.00 |$0.85{$2.26 | $0.91 |$0.91 | $0.00 | $0.00 | $49.65 $63.77
hrs

contribution is equal to 8% of the gross weekly
Ratio :

The first person assigned to any job site shall be
a Journeyman Wireman. Ratio thereafter:

1-3 Journeymen to 2 Apprentices
4 to 6 Journeymen up to 4 Apprentices
7 to 9 Journeymen up to 6 Apprentices

wages.

Jurisdiction ( * denotes special jurisdictional
note ) :

CARROLL*, COLUMBIANA*, HOLMES,
MAHONING*, STARK, TUSCARAWAS*, WAYNE*

Special Jurisdictional Note : Carroll County: North half including; Fox, Harrison, Rose and

Washington Townships.
Columbiana County: Knox Township only.
Mahoning County: Smith Township only.

Tuscarawas County: That portion North of Auburn, Clay, Rush and York Townships.
Wayne County: That portion south of Baughman, Chester, Green and WayneTownships.

Details :

1of2
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 540 Inside Lt Commercial Northern

Change # : LCN01-2022sksLoc540in

Craft : Electrical Effective Date : 01/05/2022 Last Posted : 01/05/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
L _| Tr. (*) *)
Classification [

Electrician | $35.28 | $6.50 | $10.00 [$1.09 [$3.53][ $3.88 [$1.16 [ $0.00 [$0.00 [ $61.44 | $79.08
CE-3 $26.88 $6.47 | $0.00 ($0.87 [$0.00 | $0.81 [$0.81 [ $0.00 [$0.10 [ $35.94 $49.38
12,001-14,000
Hrs
CE-2 $21.12 $6.47 | $0.00 [$0.87 [$0.00 | $0.63 [$0.63 [ $0.00 [$0.10 [ $29.82 $40.38
10,001-12,000
Hrs -
CE-1 [ $19.20 $6.47 | $0.00 [$0.87 [$0.00 [ $0.58 [$0.58 [ $0.00 [$0.10 [ $27.80 $37.40
8,001-10,000
Hrs
CW-4 ] $17.28 $6.47 [ $0.00 [$0.87 [$0.00 [ $0.52 [$0.52 [ $0.00 [$0.10 [ $25.76 | $34.40
6,001-8,000
Hrs
cw-3 $15.36 $6.47 | $0.00 [$0.87 [$0.00 [ $0.46 [$0.46 [ $0.00 [$0.10 [ $23.72 $31.40
4,001-6,000
Hrs
cw-2 $14.40 $6.47 | $0.00 [$0.87 [$0.00][ $0.43 [$0.43 ([ $0.00 [$0.10 [ $22.70 $29.90
2,001-4,000
Hrs
CW-10-2,000 $13.44 $6.47 | $0.00 |[$0.87 [$0.00 [ $0.40 |[$0.40 [ $0.00 [$0.10 [ $21.68 | $28.40
Hrs
| Apprentice | Percent || [ | I [ | | ‘ | [
| 1st1000 hrs [ 45.00 | $15.88 [[$6.50 [ $0.00 [$0.44 [$0.00] $0.48 |[$0.48 [ $0.00 [$0.00 [ $23.78 | $31.71
[2nd 1000 hrs | 47.00 | $16.58 [$6.50 | $0.00 |[$0.46 [$0.00 [ $0.50 [$0.50 | $0.00 | $0.00 | $24.54 | $32.83
[3rd 1500 hrs | 50.00 | $17.64 [[$6.50 [ $2.50 [$0.53 [$1.41] $0.57 |[$0.57 [ $0.00 [$0.00 [ $29.72 | $38.54 |
| 4th 1500 hrs [ 60.00 [ $21.17 [$6.50 [ $5.00 [$0.64 [$1.69 | $0.69 |[$0.69 [ $0.00 [$0.00 | $36.38 || $46.96
[5th 1500 hrs [ 70.00 | $24.70 [$6.50 | $7.50 [$0.75 [$1.98 | $0.80 [ $0.80 | $0.00 [$0.00 | $43.03 || $55.37 |
| 6th 1500 hrs | 80.00 [ $28.22 [$6.50 [ $10.00 [$0.85 [$2.26 | $0.91 [$0.91 [ $0.00 |$0.00 | $49.65 | $63.77

Special Calculation Note : OTHER = (NEBF) National Electrical Benefit Fund

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 to 3 Journeymen to 2 Apprentices CARROLL*, COLUMBIANA*, HOLMES,

4 to 6 Journeymen up to 4 Apprentices MAHONING*, STARK, TUSCARAWAS*, WAYNE*

7 to 9 Journeymen up to 6 Apprentices

1of2 1/5/2022, 8:53 AM



PW Rate Skilled LCNO1-2022sksLoc540in Page https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/8525...

Construction Electrician and Construction Wireman
Ratio

There shall be a minimum ratio of one inside
Journeyman Wireman to every (4) employees of
different classifications per jobsite. An Inside
Journeyman Wireman is required on the project as the
fifth (5th) worker or when apprentices are used.

Special Jurisdictional Note : Carroll County: North half including; Fox, Harrison, Rose and
Washington Townships.

Columbiana County: Knox Township only.

Mahoning County: Smith Township only.

Tuscarawas County: That portion North of Auburn, Clay, Rush and York Townships.

Wayne County: That portion south of Baughman, Chester, Green, Wayne and Wooster Townships.

The scope of work for the light commercial agreement shall apply to the following small medical
clinics, stand-alone doctor and dentist offices with up to 600 amp service (not attached to a
hospital), gas stations/convenience stores, fast food restaurants and franchised chain restaurants
including independent bars and taverns, places of worship, funeral homes, nursing homes, assisted
living facilities and day-care facilities under 15,000 sq ft, small office, retail/wholesale facilities
under 15,000 sq ft with less than 10 units attached, storage units, car washes, express hotels and
motels (4 stories or less) without conference or restaurants facilities, residential units (subject to
Davis Bacon Rates) small stand-alone manufacturing facilities when free standing and not part of a
larger facility (less than 15,000 sq ft) solar projects (500 panels or less) unless other wise covered
under this agreement, lighting retrofits (when not associated with remodels involving branch re-
circuiting) Lighting retrofits shall be defined as the changing of lamps and ballasts in existing light
fixtures and shall also include the one for one replacement of existing fixtures.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 540 Voice Data Video

Change # : LCN01-2021sksLoc540VDV

%ft _V_oiq_e_ !_J__gt_a Video !_Effective Date : 08/31/2021 Last Posted : 08/25/2021

BHR Fringe Benefit Payments Irrevocable | Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET | MISC
Tr. *) *)
Classification [

Electrical $2285 3640 | $4.79 [$0.57 [$2.20 [ $2.07 [$0.75 [ $0.00 [$0.00 [ $39.72 $51.15
Installer
Technician
Cable $13.02 $6.40 | $0.00 [$0.29 [$0.00 [ $0.39 [$0.39 [ $0.00 [$0.00 [ $20.49 $27.00
Puller
Apprentice
Starting
Prior to
08/01/2020
2nd Step $14.85 $6.40 | $0.00 |$0.36 |$1.19 | $0.00 |$0.48 | $0.00 [$0.00 | $2328 | $30.70
65%
3rd Step $17.14 | $6.40 | $4.79 [$0.42 [$1.37 | $2.07 [$0.56 [ $0.00 |$0.00 [ $32.75 $41.32
75% -,
4th Step $18.28 $6.40 | $4.79 ;$0.44 $1.46 | $2.07 |$0.59 | $0.00 |$0.00 [ $34.03 $43.17
80% . n
5th Step $19.42 $6.40 | $4.79 [$0.47 [$1.55 | $2.07 [$0.63 | $0.00 [$0.00 | $3533 | $45.04
85% .
6th Step $20.57 $6.40 | $4.79 [$0.50 [$1.65 [ $2.07 [$0.67 | $0.00 [$0.00 [ $36.65 $46.94
90%
Apprentice Percent N ]

Starting

After l
08/01/2020 _
| IstStep | 60.00 | $13.71 [$6.40 [ $0.00 [$0.31 [$0.00 | $1.24 [$0.41 [ $0.00 |[$0.00 | $22.07 | $28.92
| 2ndStep | 65.00 | $14.85 [$6.40 | $3.11 [$0.36 [$1.19 | $1.35 [$0.48 | $0.00 |$0.00 | $27.74 | $35.17
| 3rdStep | 75.00 | $17.14 [$6.40 [ $3.59 [$0.42 [$1.37 [ $1.55 |$0.56 | $0.00 |[$0.00 [ $31.03 [ $39.60
[ 4thStep | 8500 | $19.42 [$6.40 [ $4.07 [$0.47 [$1.55 [ $1.76 [$0.63 [ $0.00 [$0.00 [ $34.30 | $44.01

Special Calculation Note : OTHER = (NEBF) National Electrical Benefit Fund.

VACATION PAY - For Journeymen is 10% of wages and 8% for Apprentices.

Ratio :

1-3 Journeyman to 2 Apprentice
4-6 Journeyman to 4 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :

CARROLL*, COLUMBIANA*, HOLMES,
MAHONING*, STARK, TUSCARAWAS*, WAYNE*
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** Exception - When fire alarm falls within the scope
of this addendum, Cable Pullers can be used to aid in
test and be the 2nd Teledata employee on the job

Special Jurisdictional Note : Carroll County includes the following townships: North half including
Fox, Harrison, Rose and Washington. Tuscarawas County includes the following townships: The
portion North of Auburn, Clay, Rush and York. Wayne County includes the following townships: The
portion South of Baughman, Chester, Green, and Wayne. Columbiana County includes Knox
township. Mahoning County includes Smith township.

Details :
CABLE PULLERS - are for the installation of cable from one termination point to another.

The following work is EXCLUDED from the Teledata Technician work scope:

* - Installation of computer systems in industrial applications such as assembly lines, robotics, computer
controller manufacturing systems.

* - Installation of conduit and/ or raceways shall be installed by Inside Wireman . On sites where there is
no Inside Wireman employed, the Teledata Technician may install raceway, or conduit not greater

than 10 feet.

* - Fire Alarm work on all new construction sites or wherever the fire alarm system is installed in conduit.
* - All HVAC control work.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Change # : LCN01-2021fbLoc?7

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension | App | Vac. ||Annuity | Other |LECET |MISC
) T ) *)
Classification

Electrical $45.61 $6.75 | $1.37 |$0.46 [$0.00 | $10.95 [$0.60 | $0.00 [$0.00 [ $65.74 $88.54
Lineman
Certified $45.61 $6.75 | $1.37 [$0.46 [$0.00 [ $10.95 [$0.60 | $0.00 [$0.00 | $65.74 $88.54
Lineman
Welder
Certified $45.61 $6.75 | $1.37 |$0.46 [$0.00 | $10.95 | $0.60 | $0.00 [$0.00 [ $65.74 [ $88.54
Cable
Splicer
Operator A | $40.88 $6.75 | $1.23 [$0.41 [$0.00 [ $9.81 [$0.60 | $0.00 [$0.00 | $59.68 | $80.12
(Operator B | $36.20 1$6.75 | $1.09 [$0.36 [$0.00 [ $8.69 [$0.60 [ $0.00 [$0.00 [ $53.69 [ $71.79
[Operator C | $29.12 1$6.75 | $0.87 [$0.29 [$0.00 | $6.99 [$0.60 [ $0.00 [$0.00| $4462 | $59.18
Groundman $22.81 $6.75 | $0.68 [$0.23 ($0.00 | $5.47 [$0.60 | $0.00 [$0.00 [ $36.54 $47.94
0-12
months
Exp
Groundman $25.09 $6.75 | $0.75 [$0.25 [$0.00 [ $6.02 [$0.60 [ $0.00 [$0.00 [ $39.46 $52.01
0-12
months
Exp
w/CDL
Groundman $25.09 $6.75 | $0.75 [$0.25 [$0.00 | $6.02 [$0.60 [ $0.00 [$0.00 [ $39.46 $52.01
1yror
more
Groundman $29.65 $6.75 | $0.85 |$0.28 [$0.00 | $6.50 [$0.60 | $0.00 [$0.00 [ $44.63 $59.46
lyror
more
w/CDL
Equipment $36.20 $6.75 | $1.09 [$0.36 [$0.00 | $8.69 |[$0.60 | $0.00 [$0.00 [ $53.69 $71.79
Mechanic
A
Equipment $32.66 $6.75 | $0.98 ($0.33 [$0.00 | $7.84 [$0.60 | $0.00 [$0.00 [ $49.16 $65.49
Mechanic
B
Equipment $29.12 $6.75 | $0.87 |$0.29 [$0.00 | $6.99 [$0.60 | $0.00 [$0.00 [ $44.62 $59.18
Mechanic
C
X-Ray $45.61 $6.75 | $1.37 [$0.46 [$0.00 | $10.95 [$0.60 | $0.00 [$0.00 | $65.74 $88.54
Technician
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20f 3

[Apprentice ] Percent | | [ | | [ | | [ I

1st 1000 60.00 $27.37 | $6.75 | $0.82 |$0.27 {$0.00 | $6.57 | $0.60 | $0.00 | $0.00 $42.38 $56.06
hrs

2nd 1000 | 65.00 | $29.65 [$6.75 | $0.89 [$0.30 [$0.00 [ $7.12 [$0.60 [ $0.00 [$0.00 [ $4531 $60.13
hrs

3rd 1000 | 70.00 | $31.93 [$6.75 | $0.96 [$0.32 [$0.00 [ $7.66 |$0.60 | $0.00 [$0.00 | $48.22 $64.18
hrs

4th 1000 75.00 $34.21 $6.75 | $1.03 |$0.34 |[$0.00 | $8.21 |$0.60 | $0.00 | $0.00 $51.14 $68.24
hrs

'Sth1000 | 80.00 | $36.49 |$6.75 | $1.09 [$0.36 [$0.00 | $8.76 |$0.60 | $0.00 |$0.00 | $54.05 | $72.29
hrs

6th 1000 85.00 $38.77 [$6.75 | $1.16 [$0.39 [$0.00 [ $9.30 [$0.60 [ $0.00 [$0.00 $56.97 $76.35
hrs

7th 1000 90.00 $41.05 | $6.75 | $1.23 |$0.41 |$0.00 | $9.85 |[$0.60 | $0.00 | $0.00 $59.89 $80.41
hrs

Special Calculation Note : Other is Health Retirement Account

Operator "A"
John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator),
Cranes (greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure
Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton &
below), Skid Steer Loaders, Material Handler.

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay. $0.30 is for
Health Retirement Account.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeyman to 1 Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,
SCIOTO, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VINTON,
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WARREN, WASHINGTON, WAYNE
Special Jurisdictional Note :
Details :
Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the

Journeyman Lineman and Journeyman Technician for performing work on structures outside of buildings
such as water towers, smoke stacks, radio and television towers, more than 75' above the ground.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power

Change # : LCN01-2021fbLoc7

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021

BHR Fringe Benefit Payments " Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. (Annuity |Other |LECET |MISC
Tr. *) (*)

Classification |
Electrical $43.22 $6.75 | $1.30 [$0.43 [$0.00 [ $10.37 [$0.60 | $0.00 [$0.00 [ $62.67 $84.28
Lineman
Substation $43.22 $6.75 | $1.30 |$0.43 [$0.00 | $10.37 | $0.60 | $0.00 |$0.00 | $62.67 | $84.28
Technician
Cable $45.26 $6.75 | $1.36 |$0.45 [$0.00 | $10.86 | $0.60 | $0.00 |$0.00 | $65.28 $87.91
Splicer
(Operator A | $38.75 1$6.75 | $1.16 [$0.39 [$0.00 [ $9.30 [$0.60 | $0.00 [$0.00 [ $5695 [ $76.32
(Operator B | $34.27 |$6.75 | $1.03 [$0.34 [$0.00 | $8.22 [$0.60 [ $0.00 [$0.00 | $5121 | $68.34
[OperatorC [ $27.54 [$6.75 [ $0.83 [$0.28 [30.00 | $6.61 |$0.60 | $0.00 |$0.00 | $4261 | $56.38
Groundman $21.61 $6.75 | $0.65 |$0.22 [$0.00 | $5.19 | $0.60 | $0.00 |$0.00 | $35.02 $45.82
0-12
months
Exp
Groundman $23.77 $6.75 | $0.71 |$0.24 |$0.00 | $5.70 |$0.60 | $0.00 |$0.00 | $37.77 $49.66
0-12
months
Exp
w/CDL
Groundman $23.77 [$6.75 [ $0.71 [$0.24 [$0.00 [ $5.70 [$0.60 [ $0.00 [$0.00 [ $37.77 $49.66
1yror
more
Groundman $28.09 $6.75 | $0.84 |$0.28 |$0.00 | $6.74 |$0.60 | $0.00 |$0.00 | $43.30 $57.35
lyror
more
w/CDL
Equipment $34.27 $6.75 | $1.03 |$0.34 [$0.00 | $8.22 |$0.60 | $0.00 |$0.00 | $51.21 $68.34
Mechanic
A
Equipment $30.91 $6.75 [ $0.93 [$0.31 [$0.00 [ $7.42 [$0.60 | $0.00 [$0.00 $46.92 $62.38
Mechanic
B
Equipment $27.54 $6.75 | $0.83 [$0.28 [$0.00 | $6.61 [$0.60 [ $0.00 [$0.00 [ $42.61 $56.38
Mechanic
C
Line Truck $30.44 $6.75 | $0.91 |$0.30 [$0.00 | $7.31 |$0.60 | $0.00 [$0.00 [ $4631 [ $61.53
w/uuger
|Apprentice [ Percent [ | | ’7 | | | ] |
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1st hlr(s)oo 6000 | $2593 [$6.75 [ $0.78 [$0.26 [$0.00 | $6.22 [$0.60 [ $0.00 [$0.00 [ $40.54 $53.51
2nd h:ooo 6500 | $28.09 [$6.75 [ $0.84 [$0.28 [$0.00 [ $6.74 [$0.60 | $0.00 [$0.00 [ $43.30 $57.35
S
3rd hiooo 7000 | $30.25 [$6.75 [ $0.91 [$0.30 [$0.00 [ $7.26 [$0.60 | $0.00 [$0.00 | $46.07 | $61.20
S
4th h1000 7500 | $32.42 [3$6.75 | $0.97 [[$0.32/[$0.00( $7.78 [$0.60 [ $0.00 [$0.00 | $48.84 $65.04
S
5th h1r;)00 8000 | $34.58 [$6.75 [ $1.04 [$0.35 [$0.00 [ $8.30 [$0.60 [ $0.00 [$0.00 [ $51.62 $68.90
[ 6th hiooo 8500 | $36.74 [$6.75 [ $1.10 [$0.37 [$0.00 [ $8.82 [$0.60 [ $0.00 [$0.00 | $54.38 $72.75
S
7th h1000 90.00 | $38.90 [$6.75 [ $1.17 [$0.39 [$0.00| $9.34 [$0.60 [ $0.00 [$0.00 [ $57.15 $76.60
S

Special Calculation Note :

Operator "A"
John Henry Rock Dirill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator),
Cranes (greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure

Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton &
below), Skid Steer Loaders, Material Handler.

Ratio :

Other is Health Retirement Account

(1) Journeyman Lineman to (1) Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :
ADAMS, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,

JACKSON, JEFFERSON, KNOX, LAKE,

LAWRENCE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,

MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,

MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,

SCIOTO, SHELBY, STARK, SUMMIT,

TRUMBULL, TUSCARAWAS, UNION, VINTON,
WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note : 0.30 is for Health Retirement Account.

Details :

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the

20f3

3/17/2021, 8:02 AM
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Journeyman Lineman and Journeyman Technician for performing work on structures outside of buildings
such as water towers, smoke stacks, radio and television towers, more than 75' above the ground.

3of3 3/17/2021, 8:02 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside (North Central Ohio)

Change # : LCN01-2021fbLoc71CentralOhio

Craft : Linemap Effective Date : 03/16/2021 Last Posted : 03/16/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W |Pension | App | Vac. |Annuity |Other |LECET | MISC
Tr. ™ *)

Classification

Electrical $40.31 $6.75 | $1.21 [$0.40 [$0.00 | $7.66 [$0.06 | $0.00 [$0.00 [ $56.39 $76.54
Lineman

Traffic $38.77 $6.75 | $1.16 |$0.39 [$0.00 | $7.37 |$0.06 | $0.00 |$0.00 | $54.50 $73.89
Signal &
Lighting
Journeyman
Equipment $35.41 $6.75 | $1.06 |$0.35 |$0.00 | $6.73 |$0.06 | $0.00 | $0.00 | $50.36 $68.06
Operator

Groundman $21.47 $6.75 | $0.64 [$0.21 [$0.00 | $4.08 |$0.06 | $0.00 | $0.00 $33.21 $43.95
0-12 months
(W/O CDL)

Groundman $23.46 $6.75 | $0.70 [$0.23 [$0.00 | $4.46 |$0.06 | $0.00 |$0.00 | $35.66 $47.39
0-12 months
(W/CDL)
plus

Groundsman $25.45 $6.75 | $0.76 [$0.25 |$0.00 | $4.84 |$0.06 | $0.00 |$0.00 | $38.11 $50.83
greater than
1 Year

(W/CDL)

Traffic
Signal
Apprentices

1st 1,000 .$23.26 $6.75 | $0.70 |$0.23 {$0.00 | $4.42 | $0.06 | $0.00 F$0.00 $35.42 $47.05
hours

2nd 1,000 $25.20 $6.75 | $0.76 [$0.25 $0.00 | $4.79 [$0.06 | $0.00 [$0.00 $37.81 $50.41
hours

3rd 1,000 $27.14 $6.75 | $0.81 |$0.27 |$0.00 | $5.16 |$0.06 | $0.00 | $0.00 $40.19 $53.76
hours

4th 1,000 $29.08 $6.75 | $0.87 $0.2-9 $0.00 | $5.53 | $0.06 | $0.00 | $0.00 $42.58 $57.12
hours

5th 1,000 $31.01 $6.75ﬁ $0.93 [$0.31 1$0.00 | $5.89 ?0.06 $0.00 | $0.00 $44.95_ $60.46
hours

6th 1,000 $34.89 $6.75 | $1.05 |$0.35 ($0.00 | $6.63 |$0.06 | $0.00 | $0.00 $49.73 $67.17
hours

r

Apprentice Percent
Lineman

1of2 3/17/2021, 8:03 AM
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1st1,000 | 60.00 | $24.19 [$6.75 | $0.73 [$0.24 [$0.00 [ $4.60 [$0.06 [ $0.00 [$0.00 [ $36.57 $48.66
Hours
2nd 1,000 | 65.00 | $26.20 [$6.75 [ $0.79 [$0.26 [$0.00 [ $4.98 [$0.06 [ $0.00 [$0.00 | $39.04 $52.14
Hours
3rd 1,000 | 70.00 | $28.22 [$6.75 | $0.85 [$0.28 [$0.00 [ $5.36 [$0.06 | $0.00 [$0.00 | $41.52 $55.63
Hours
4th 1,000 | 75.00 | $30.23 [$6.75 [ $0.91 [$0.30 [$0.00 [ $5.74 [$0.06 [ $0.00 [$0.00 | $43.99 $59.11
Hours
5th 1,000 | 80.00 | $32.25 [$6.75 | $0.97 [$0.32 [$0.00[ $6.13 [$0.06 [ $0.00 [$0.00 | $46.48 $62.60
Hours
6th 1,000 | 8500 | $34.26 [$6.75 | $1.03 [$0.34 [$0.00 [ $6.51 [$0.06 | $0.00 [$0.00 [ $48.95 $66.09
Hours
7th 1,000 | 90.00 | $36.28 |[$6.75 | $1.09 [[$0.36 [$0.00 [ $6.89 [$0.06 [ $0.00 [$0.00 [ $51.43 $69.57
Hours

Special Calculation Note : Other is Safety & Education Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice BELMONT, CARROLL, HARRISON, HOLMES,
JEFFERSON, MEDINA, PORTAGE, STARK,
SUMMIT, WAYNE

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeyman in the performance of his/her work on the ground,
including the use of hand tools. A Groundman under no circumstances shall climb poles, towers,ladders, or
work from an elevated platform or bucket truck.

No more than three (3) Groundmen shall work alone. Jobs with more that three Groundmen shall be
supervised by a Groundcrew Foreman, Journeyman Lineman, Journeyman Traffic Signal Technician or an
Equipment Operator.

Scope of Work: installation and maintenance of highway and street lighting, highway and street sign lighting,
electronic message boards and traffic control systems, camera systems, traffic signal work, substation and
line construction including overhead and underground projects for private and industrial work as in
accordance with the IBEW Constitution. This Agreement includes the operation of all tools and equipment
necessary for the installation of the above projects.

20f2 3/17/2021, 8:03 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Craft : Voice Data Video Effective Date : 10/18/2017 Last Posted : 10/18/2047

Classification

Electrical
Installer
Technician
!
Installer
Technician
1}
Equipment
Operator |
Equipment
Operator {1
Installer
Repair
Outside
Ground
Driver
V/CDL
yroundman

Cable
Splicer

Special Calculation Note :

Ratio :

Special Jurisdictional Note :

Details :

BHR

$23.46

$22.37

$22.37

$18.43

$22.37

$15.83

$13.24
$23.46

H&WY

$5.50

§5.50

$5.50

$5.50

35.50

$5.50

$5.50
$5.50

Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
Pension AppTr. Vac. Annuity Other (LECET | MISC
*) ™)
$070  $0.00 @ SO00 | $030 | $000  $000  $000 $29.96 $41.69
$067 | $000 @ $0.00 $030 | SO.00 = SO00 | $0.00 $28.84 $40.03
$0.67 = $0.00  $0.00 = $030  $0.00 = $0.00 | $0.00 $28.84 $40.03
$0.55 = $0.00 @ $000 $030 = $0.00 = S0.00 | $0.00 $24.78 $33.99
$0.67 | $0.00 @ $0.00 & $0.30 | $0.00 | S0.00 | $0.00 528.84 $40.03
5047  $0.00 & $0.00 & $030 | $0.00 $0.00  $0.00 $22.10 $30.01
$040 | $0.00 ' $0.00 | $0.30 | $0.00 & $0.00 & S0.00 $19.44 $26.06
$0.70 = $0.00 @ $0.00 & $030 | $0.00 = $0.00 & S$0.00 $29.96 $41.69

Jurisdiction ( * denotes special jurisdictional note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE, LICKING,
LOGAN, LORAIN, MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VINTON,
WARREN, WASHINGTON, WAYNE

Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission characteristics. Cover conductors with insulation or seal
splices with moisture-proof covering. Install, splice, test, and repair cables using tools or mechanical equipment. This will include the splicing of



fiber.
Journeyman Technician I: Must know all aspects of telephone and cable work. This is to include aerial, underground, and manhole work. Must
know how to climb and run bucket. Must have all the tools required to perform these tasks, Must be able to be responsible for the safety of the
crew at all times. Must also have CDL license and have at least 5 years experience.

staller/Repairman: Perform tasks of repairing, installing, and testing phone and CATV services.

Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge of underground, aerial, and manhole work.
Must be able to climb and operate bucket. Must have CDL. Must have all tools needed to perform these tasks.

Equipment Operator I: Able to operate a digger derrick or bucket truck. Have at least 5 years of experience and must have a valid CDL license.
Equipment Operator II: Able to operate a digger derrick or bucket truck. Have at least 3 years of experience and must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles, pulling downguys, making up material,
and getting appropriate tools for the job. Must have at least 5 year’s experience.

Groundman: Perform tasks such as: climbing poles, pulling downguys, making up material, and getting appropriate tools for the job. Experience
0-5 years.



PW Rate Skilled LCN0O1-2022sksLoc45 Page

lofl

Prevai

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAI/8525...

ling Wage Rate

Skilled Crafts

Name of Union: Elevator Local 45

Change # : LCN01-2022sksLoc45

Craft : Elevat_p_r Effective Date : 06/08/2022 Last Posted : 0(-_3_/_0_8/2022

BHR Fringe Benefit Payments Irrevocable ~ Total Overtime
Fund PWR Rate
H&W |(Pension | App | Vac. |Annuity (Other |[LECET |MISC
Tr. *) *)

Classification -
Elevator $53.30 $16.03 [ $10.71 [$0.65 [$4.26 | $9.50 [$2.01 | $0.00 [$0.00 | $96.46 | $123.11
Mechanic
Assistant. $42.64 $16.03 | $10.71 [$0.65 [$3.41 [ $9.50 [$1.61 [ $0.00 [$0.00 [ $84.55 $105.87
Mechanic |
Helper | $37.31 1$16.03 | $10.71 [$0.65 [$2.98 | $9.50 [$1.61 [ $0.00 [$0.00 [ $78.79 | $97.45
[Apprentice | Percent ’ | | [ | [ | [
| Apprentice | [ [ I T | | | |
0-6 months | 50.00 | $26.65 [$0.00 [ $0.00 [$0.00 [$1.60 [ $0.00 [$0.00 ‘ $0.00 [$0.00 | $28.25 $41.57
Probation

Istyear | 55.00 | $29.32 [$16.03 [$10.71 [$0.65)$1.76 | $9.50 [$1.10]| $0.00 [$0.00 | $69.06 $83.72
| 2ndyear [ 65.01 | $34.65 [$16.03 [$10.71 |[$0.65([$2.08 | $9.50 [$1.30 [ $0.00 [[$0.00 | $74.92 || $92.25
| 3rdyear | 70.00 | $37.31 |[$16.03]$10.71 [$0.65 [$2.24 [ $9.50 [$1.40 | $0.00 [$0.00 | $77.84 || $96.49
| 4thyear | 80.00 | $42.64 |[$16.03 [$10.71 [$0.65 [$2.56 | $9.50 [$1.61 [ $0.00 [$0.00 $83.70 | $105.02

Special Calculation Note : *Other is H

Ratio :

oliday Pay

Jurisdiction ( * denotes special jurisdictional

note ) :

The total number of Helpers & Apprentices employed ASHLAND, CARROLL, COLUMBIANA,
shall not exceed the number of Mechanics on any one COSHOCTON, HARRISON, HOLMES,

job, except on jobs where (2) teams or more are
working, (1) extra Helper or Apprentice may be

employed for the first (2) teams and an extr.
Apprentice for each additional (3) teams.

Special Jurisdictional Note :

Details :

a Helper or WAYNE

MAHONING, MEDINA, PORTAGE, RICHLAND,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS,

Vacation 6%/under 5 years based on regular hourly rate for all hours worked. 8%/over 5 years based on

regular hourly rate for all hours worked.

6/8/2022, 11:17 AM
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Skilled Crafts

Name of Union: Glazier Local 1162

Change # : LCN01-2022sksLoc1162

(_I_!'aft : Glazier Effective Date : 07/08/2022 Last Posted : 07/08/2022

Prevailing Wage Rate

BHR Fringe Benefit Payments Irrevocable Total " Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. (*) ™
Classification ‘ ’
|
Glazier | $29.02 1$6.88 | $6.79 [$0.35 [$0.00 | $0.00 [$0.00 [ $0.00 [$0.00 [ $43.04 | $57.55
|Apprentice I Percent | | f | - [ | [ [ - ' |
Ist 6 55.00 $1596 | $6.88 | $6.79 |$0.35 [$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $29.98 $37.96
months
2nd 6 60.00 $17.41 | $6.88 | $6.79 |$0.35 |$0.00 | $0.00 |[$0.00 | $0.00 |$0.00 | $31.43 $40.14
months
3rd6 65.00 $18.86 | $6.88 | $6.79 |$0.35 [$0.00 | $0.00 | $0.00 | $0.00 || $0.00 | $32.88 $42.31
months
4th 6 70.00 $2031 |$6.88 | $6.79 [$0.35 [$0.00 | $0.00 [$0.00 [ $0.00 [$0.00 [ $34.33 $44.49
months
S5th 6 75.02 $21.77 | $6.88 | $6.79 |$0.35 [$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $35.79 | $46.68
months [
6th 6 80.00 $23.22 | $6.88 | $6.79 |$0.35 [$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $37.24 $48.84
months
7th 6 85.00 $24.67 | $6.88 | $6.79 |$0.35 [$0.00 | $0.00 |$0.00 | $0.00 | $0.00 [ $38.69 $51.02
months
8th 6 90.00 | $26.12 |$6.88 | $6.79 [$0.35 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $40.14 | $53.20
months

Special Calculation Note :

Ratio :

1 Journeyman to 1 Apprentice
2 Journeyman to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :

ASHLAND, CARROLL, COSHOCTON, HOLMES,
MEDINA, PORTAGE, RICHLAND, STARK,
SUMMIT, TUSCARAWAS, WAYNE

Add $1.25 per hour for High Pay which is all work that requires the employee be supported by equipment

which hangs or suspends from the roof of a building or structure including all repelling .

7/8/2022, 11:22 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: lronworker Local 550

Change # : LCN01-2022sksLoc550

Craft : Ironworker Effective Date : 05/01/2022 Last Posted : 04/27/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App || Vac. ||Annuity | Other |LECET |MISC ‘
Tr. CIECE
Classification
[Ironworker | $30.97 [$8.98 [ $9.02 [$0.76 [$0.00][ $2.73 [$0.41 | $0.00 [$0.00 [ $52.87 | $68.35
Apprentice|  Percent [ | | | [ |

Ist 6 65.00 $20.13 | $8.98 | $9.02 |$0.76 |$0.00 [ $2.73 |[$0.41 | $0.00 | $0.00 | $42.03 $52.10
months

2nd 6 69.00 $21.37 | $8.98 | $9.02 [$0.76 |$0.00 | $2.73 |$0.41 | $0.00 |$0.00 | $43.27 $53.95
months

3rd6 73.00 $22.61 | $8.98 || $9.02 [$0.76 |$0.00 | $2.73 |$0.41 | $0.00 | $0.00 | $44.51 $55.81
months

4th 6 77.00 $23.85 | $8.98 | $9.02 [$0.76 |$0.00 | $2.73 |$0.41 | $0.00 |$0.00 | $45.75 $57.67
months

5th 6 81.00 $25.09 | $8.98 | $9.02 [$0.76 |$0.00 | $2.73 |$0.41 | $0.00 [$0.00 | $46.99 $59.53
months

6th 6 85.03 $26.33 | $8.98 | $9.02 |$0.76 |$0.00 | $2.73 |$0.41 | $0.00 | $0.00 | $48.23 $61.40
months

7th 6 90.00 $27.87 | $8.98 | $9.02 |$0.76 |$0.00 | $2.73 |$0.41 | $0.00 |$0.00 | $49.77 $63.71
months

8th 6 95.00 $20.42 | $8.98 | $9.02 |[$0.76 |$0.00 | $2.73 |$0.41 | $0.00 | $0.00 | $51.32 $66.03
months

Special Calculation Note : OTHER IS

Ratio :

4 Journeymen to 1 Apprentice

: JOURNEYMAN UPGRADE AND WELLNESS FUND.

Jurisdiction ( * denotes special jurisdictional
note ) :
ASHLAND, CARROLL, COLUMBIANA¥,

1 Journeymen to 1 Apprentice, spinning of cable for COSHOCTON, HOLMES*, HURON,

suspension bridge

1 Journeymen to 1 Apprentice, ornamental work
2 Journeymen to 1 Apprentice, reinforcing work
1 Journeymen to 2 Apprentice, roadway

MAHONING*, MEDINA*, PORTAGE*,
RICHLAND, STARK, SUMMIT*, TUSCARAWAS,
WAYNE

Special Jurisdictional Note : The jurisdictional line between Local 17 and Local 5650 is determined
as follows: All territory North of Old Route 224 line to be within the jurisdiction of Local 17. All
territory South of Old Route 224 line is to be the jurisdiction of Local 550, except for everything
within the City limits of Barberton which shall be under the jurisdiction of Local 17.

Details :

4/27/2022, 8:53 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: lronworker Local 550 Glass & Curtain Wall

Change # : LCN01-2017fbLoc550

Craft : Ironworker Effective Date : 07/01/2017 Last Posted : 06/28/2017

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac, |Annuity { Other {LECET |MISC
| Tr ™ *)
Classification T

Ironworker $22.00 $7.00 | $7.47 180.09 [$0.00 | $0.33 | $0.00 | $0.00 | $0.00 $36.89 $47.89
Glass &
Curtain

Wall
C :,pprentice Percent l l | l l I I ] [ |

st 6 60.00 $1320 | $7.00 | $747 130.09 {$0.00 | $0.33 | $0.00 | $0.00 | $0.00 $28.09 $34.69
months

2nd 6 65.00 $1430 | $7.00 | $7.47 |$0.09 |$0.00 | $0.33 | $0.00 | $0.00 |$0.00 $29.19 $36.34
months

3rd 6 70.00 $1540 | $7.00 | $7.47 |$0.09 |$0.00 | $0.33 | $0.00 | $0.00 | $0.00 $30.29 $37.99
months

4th 6 75.00 $16.50 | 37.00 | $7.47 180.09 [$0.00 | $0.33 | $0.00 | $0.00 | $0.00 $31.39 $39.64
months

5th6 80.00 $17.60 | $7.00 { $7.47 |$0.09 [$0.00 | $0.33 | $0.00 | $0.00 | $0.00 $32.49 $41.29
months

6th 6 85.00 $18.70 | $7.00 | $7.47 |8$0.09 |$0.00 | $0.33 |$0.00 | $0.00 | $0.00 $33.59 $42.94
months

7th 6 90.00 $19.80 | $7.00 | $7.47 |$0.09 {$0.00 | $0.33 | $0.00 | $0.00 | $0.00 $34.69 $44.59
months

8th 6 95.00 $2090 |$7.00 | $7.47 |$0.09 |$0.00 | $0.33 | $0.00 | $0.00 | $0.00 $35.79 $46.24
months

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
: note ) :
' . Apprentice to 1 Journeymen ASHLAND, CARROLL, COLUMBIANA¥*,

COSHOCTON, HOLMES, HURON*, MAHONING*,
MEDINA*, PORTAGE*, RICHLAND, STARK,
SUMMIT*, TUSCARAWAS, WAYNE

1 of2 6/28/2017 3:09 PM
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Special Jurisdictional Note : The jurisdictional line between Locals 17 and 550 is determined as

follows: All territory North of Old Route 224 line is to be within the jurisdiction of Local 17.

All territory South of Old Route 224 line is to be the jurisdiction of Local 550, except for everything
thin the City limits of Barberton which shall be under the jurisdiction of Local 17.

Details :

20f2 6/28/2017 3:09 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 2

Change # : LCN01-2022sksLaborHevHwy2

Craft : Laborer Group 1 Effective Date : 06/01/2022 Last Posted : 06/01/2022

BHR Fringe Benefit Payments | Irrevocable Total Overtime
Fund PWR Rate
H&W [Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. *) *)
Classification B B
Laborer |  $34.95 $7.70 | $3.95 [$0.45 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 [ $47.15 | $64.62
Group 1 } L
Group2 | $35.12  [$7.70 [ $3.95 [$0.45 [30.00 [ $0.00 [$0.00 | $0.10 [$0.00 [ $47.32 [ $64.88
Group3 | $35.45 $7.70 | $3.95 [$0.45 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 [ $47.65 | $65.37
[Group4 | $3590 1$7.70 | $3.95 [$0.45 [$0.00 [ $0.00 [3$0.00 [ $0.10 [$0.00 [ $48.10 | $66.05
lWatch ‘ $27.25 _" $7.70 ‘ $3.95 ‘$0.45 ‘so.oo‘ $0.00 ‘so.oo ‘ $0.10 ‘$o.oo ( $39.45 1 $53.08
Person
|Apprentlce [ Percent [ r | [ | | | | [

[0-1000 brs [ 60.00 | $20.97 [$7.70 [ $3.95 [$0.45 [$0.00 | $0.00 [$0.00 [ $0.10 [$0.00 | $33.17 | $43.66

100}11-2000 7002 | $24.47 [$7.70 [ $3.95 [$0.45 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 [ $36.67 $48.91

rs

200}1]-3000 80.00 | $27.96 [$7.70 | $3.95 [$0.45 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 [ $40.16 | $54.14
rs

300111-4"0W 90.00 $31.46 |$7.70 | $3.95 [$0.45 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 [ $43.66 $59.38
IS

I\/‘[‘c();goThI::n 100.00 | $34.95 [$7.70 [ $3.95 [$0.45 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 [ $47.15 $64.62

Special Calculation Note : Watchman has no Apprentices. Tunnel Laborer rate with air-
pressurized add $1.00 to the above wage rate.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice ASHTABULA, ERIE, HURON, LORAIN, LUCAS,

3 Journeymen to 1 Apprentice thereafter MAHONING, MEDINA, OTTAWA, PORTAGE,
SANDUSKY, STARK, SUMMIT, TRUMBULL,
WOOD

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer,
Waterworks, Ultility, Airport, Railroad, Industrial and Building Site, Sewer Plant, Waste Water
Treatment Facilities Construction

Details :
Group 1
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Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway
Lighting Worker, Signalization Worker, (Swimming) Pool Construction Laborer, Utility Man, *Bridge Man,
Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating,
Surface Treatment or Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch
trucks), Guardrail & Fence Installer, Mesh Handler & Placer, Concrete Curing Applicator, Scaffold Erector,
Sign Installer, Hazardous Waste (level D), Diver Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand
between the United Brotherhood of Caprpenters and Joiners of Americ and the Laborers' International Union
of North America, which states in; "the moving, cleaning, oiling and carrying to the next point of erection,
and the stripping of forms which are not to be re-used, and forms on all flat arch work shall be done by
memebers of the Laborers' International Union of North America."

Group 2

Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools
(Gas, Electric, Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring Person,
Surface Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow,
Paint Striper, Plastic fusing Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of
All Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and under (gas, air or electric), Diver, Form
Setter, Bottom Person, Welder Helper (pipeline), Concrete Saw Person, Cutting with Burning Torch, Pipe
Layer, Hand Spiker (railroad), Underground Person (working in sewer and waterline, cleaning, repairing and
reconditioning). Tunnel Laborer (without air),Caisson, Cofferdam (below 25 feet deep), Air Track and
Wagon Drill, Sandblaster Nozzle Person, Hazardous Waste (level B), ***Lead Abatement, Hazardous Waste
(level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead
abatement process.

Group 3

Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher
(mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist,
Curb Setter and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers, Waterline,
Caulker, Signal Person will receive the rate equal to the rate paid the Laborer classification for which the
Laborer is signaling.

Group 4
Miner,Welder, Gunite Nozzle Person
A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited

to barrels, cones, signs, arrow boards, message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 1015 Building

Change # : LCN01-2021fbLoc1015

Craft : Layorer Effective Date : 07/14/2021 Last Posted : 07/14/2021

BHR Fringe Benefit Payments Irrevocable | Total Overtime |
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET 'MISC
Tr. | ® | ®
Classification I —i
Laborer |  $29.57 $7.50 [ $3.90 [$0.40 [$0.00 [ $0.00 [$0.00 | $0.10 [$0.00 ["$41.47 $56.26
Group 1
Group2 | $20.97 3750 [ $3.90 [$0.40 [$0.00 [ $0.00 [$0.00 | $0.10 [$0.00 [ $41.87 | $56.85
Growp3 | $3032 $7.50 | $3.90 [$0.40 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 [ $4222 || $57.38
Group4 |  $30.27 $7.50 | $3.90 [$0.40 [$0.00 | $0.00 [$0.00 [ $0.10 [$0.00 [ $42.17 || $57.31
Group5 | $22.61 [$7.50 [ $3.90 [$0.40 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 [ $34.51 | s$4582
|Apprentice| ~ Percent | | _| | | [—_| [ r |
I

[0-1000hrs [ 60.00 | $17.74 [$7.50 [ $3.90 [$0.40 [$0.00 | $0.00 [$0.00 | $0.10 [$0.00 | $29.64 $38.51

1001-2000 | 70.00 $20.70 [$7.50 [ $3.90 [$0.40 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 [ $32.60 $42.95
hrs

2001-3000 | 80.00 $23.66 | $7.50 | $3.90 |$0.40 [$0.00 | $0.00 [$0.00 | $0.10 [$0.00 [ $35.56 $47.38
hrs

3001-4000 | 90.00 [ $26.61 [$7.50 [ $3.90 [$0.40 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 [ $38.51 $51.82
hrs

More than | 100.00 | $29.57 [$7.50 [ $3.90 [$0.40 [$0.00 | $0.00 [ $0.00 | $0.10 |$0.00 | $41.47 | $56.26

4000 hrs

Special Calculation Note : No special calculations for this skilled craft wage rate are required at

this time.

Ratio : Jurisdiction ( * denotes special jurisdictional

note ) :
1 Journeyman to 1 Apprentice CARROLL, STARK, WAYNE

4 Journeyman to 1 Apprentice
Special Jurisdictional Note :

Details :

Group 1

Building & Construction Laborer, Signalman, Flagman, Tool Cribman, Carpenter Tender, Finisher Tender,
Concrete Handler, Utility Construction Laborer, Guard Rail Erectors, Hazardous Waste (Level D)

Group 2

Bottom Man, Scaffold Builder, Tunnel laborer, Pipe Layer, Air and Power Driven Tools, Burner on
Demolition Work, Swinging Scaffold, Mucker, Caisson Worker, Cofferdam Worker, Powder Men and
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Dynamite Blaster, Creosote Worker, Form Setter, Plasterer Tender, Hod Carrier Laser Beam Set-up Man, All
confined space work, furnaces, pickel tubs, acid-pits, and Hazardous Waste Level (C)

Group 3
Mason Tender, Mortar Mixer, Stonemason Tender,skid-loader, Hazardous Waste Level (B)

Group 4
Gunnite Operator, Hazardous Waste Level (A)

Group 5
Watchman

20f2 7/1572021 R-01 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone I

Change # : LCN01-2022sksLoc18zone3

Craft : Operating Engineer Effective Date : 05/25/2022 Last Posted : 05/25/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity (Other |LECET | MISC
Tr. *) *)
' Classification [

Operator $40.19 [$9.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $56.44 $76.53
Group A
Operator $40.07 $9.01 | $6.25 [$0.85 ($0.00 | $0.00 [$0.09 [ $0.00 [$0.05 [ $56.32 $76.35
Group B
Operator $39.03 $9.01 | $6.25 [$0.85 ($0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $55.28 $74.79
Group C
Operator $37.85 $9.01 | $6.25 |$0.85 [$0.00 | $0.00 |[$0.09 | $0.00 [$0.05 [ $54.10 $73.03
Group D
Operator $32.39 $9.01 | $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $48.64 $64.83
Group E
Master $40.44 $9.01 | $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $56.69 $76.91
Mechanic
Cranes & $40.69 $9.01 | $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $56.94 $77.28
Mobile
Concrete
Pumps

150"-180'
Cranes & $41.19 $9.01 | $6.25 [$0.85 [$0.00 | $0.00 [$0.09 [ $0.00 |[$0.05 [ $57.44 $78.03
Mobile
Concrete
Pumps
180'-249'
Cranes & $41.44 $9.01 | $6.25 [$0.85 ($0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $57.69 $78.41
Mobile
Concrete
Pumps 249’
and over
|Apprentice [ Percent | | [ | [ ] | [ __| |
| 1stYear | 5000 | $20.09 [$9.01 [ $6.25 [$0.85/$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $3635 | $46.39
| 2nd Year | 60.00 | $24.11 |[$9.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $4036 | $52.42
| 3rdYear | 7000 | $2813 [$9.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $4438 | $58.45
| 4thYear | 80.00 | $32.15 [$9.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $48.40 | $64.48

Field

Mechanic

Trainee
| IstYear | 50.00 | $20.09 [$9.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $3635 | $46.39
| 2nd Year | 60.00 | $24.11 [$9.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $4036 | $52.42
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| 3rdYear | 7000 [ $28.13 [$9.01 | $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $44.38 $58.45
| 4thYear | 80.00 [ $32.15 [$9.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $4840 | $64.48

Special Calculation Note : Other: Education & Safety $0.09; *Misc is National Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
For every (3) Operating Engineer Journeymen ADAMS, ALLEN, ASHLAND, ATHENS,

employed by the company there may be employed (1) AUGLAIZE, BELMONT, BROWN, BUTLER,

Registered Apprentice or trainee Engineer through the CARROLL, CHAMPAIGN, CLARK, CLERMONT,

referral when they are available. An apprenice, while CLINTON, COSHOCTON, CRAWFORD, DARKE,

employed as part of a crew per Article VIII, paragraph DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE,

78, will not be subject to the apprenticeship ratiosin FRANKLIN, FULTON, GALLIA, GREENE,

this collective bargaining agreement GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, JACKSON, JEFFERSON, KNOX,
LAWRENCE, LICKING, LOGAN, MADISON,
MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WYANDOT

Special Jurisdictional Note :

Details :
Note: There will be a 10% increase for the apprentices on top of the percentages listed above provided they
are operating mobile equipment. Mechanic Trainees will receive 10% increase if required to have CDL

Group A- Barrier Moving Machines; Boiler Operators or Compressor Operators, when compressor or boiler
is mounted on crane (Piggyback Operation); Boom Trucks (all types); Cableways Cherry Pickers;
Combination - Concrete Mixers & Towers; All Concrete Pumps with Booms; Cranes (all types); Compact
Cranes, track or rubber over 4,000 pounds capacity; Cranes self-erecting, stationary, track or truck (all
configurations); Derricks (all types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating
Graders or Euclid Loaders; Floating Equipment; Forklift (rough terrain with winch/hoist); Gradalls;
Helicopter Operators, hoisting building materials; Helicopter Winch Operators, Hoisting building materials;
Hoes (All types); Hoists (with two or more drums in use); Horizonal Directional Drill; Hydraulic Gantry (lift
system); Laser Finishing Machines; Laser Screed and like equipment; Lift Slab or Panel Jack Operators;
Locomotives (all types); Maintenance Operator/Technician(Mechanic Operator/Technician and/or Welder);
Mixers, paving (multiple drum); Mobile Concrete Pumps, with booms; Panelboards, (all types on site); Pile
Drivers; Power Shovels; Prentice Loader; Rail Tamper (with automatic lifting and aligning device); Rotary
Drills (all), used on caissons for foundations and sub-structure; Side Booms; Slip Form Pavers; Straddle
Carriers (Building Construction on site); Trench Machines (over 24” wide); Tug Boats.

Group B - Articulating/end dumps (minus $4.00/hour from Group B rate); Asphalt Pavers; Bobcat-type
and/or skid steer loader with hoe attachment greater than 7000 Ibs.; Bulldozers; CMI type Equipment;
Concrete Saw, Vermeer-type; Endloaders; Hydro Milling Machine; Kolman-type Loaders (Dirt Loading);
Lead Greasemen; Mucking Machines; Pettibone-Rail Equipment; Power Graders; Power Scoops; Power
Scrapers; Push Cats;, Rotomills (all), grinders and planers of all types.
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Group C - A-Frames; Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Bobcat-type
and/or Skid Steer Loader with or without attachments; Boilers (15 Ibs. pressure and over); All Concrete
Pumps (without booms with 5 inch system); Fork Lifts (except masonry); Highway Drills - all types (with
integral power); Hoists (with one drum); House Elevators (except those automatic call button controlled),
Buck Hoists, Transport Platforms, Construction Elevators; Hydro Vac/Excavator (when a second person is
needed, the rate of pay will be “Class E”); Man Lifts; Material hoist/elevators; Mud Jacks; Pressure Grouting;
Pump Operators (installing or operating Well Points or other types of Dewatering Systems); Pumps (4 inches
and over discharge); Railroad Tie (Inserter/Remover); Rotovator (Lime-Soil Stabilizer); Submersible Pumps
(4”and over discharge); Switch & Tie Tampers (without lifting and aligning device); Trench Machines (24
and under); Utility Operators.

Group D - Backfillers and Tampers; Ballast Re-locator; Batch Plant Operators; Bar and Joint Installing
Machines; Bull Floats; Burlap and Curing Machines; Clefplanes; Compressors, on building construction;
Concrete Mixers, more than one bag capacity; Concrete Mixers, one bag capacity (side loaders); All Concrete
Pumps (without boom with 4” or smaller system); Concrete Spreader; Conveyors, used for handling building
materials; Crushers; Deckhands; Drum Fireman (in asphalt plants); Farm type tractors pulling attachments;
Finishing Machines; Form Trenchers; Generators: Gunite Machines; Hydro-seeders; Pavement Breakers
(hydraulic or cable); Post Drivers; Post Hole Diggers; Pressure Pumps (over 1/2”) discharge); Road Widening
Trenchers; Rollers (except asphalt); Self-propelled sub-graders; Shotcrete Machines; Tire Repairmen,;
Tractors, pulling sheepsfoot post roller or grader; VAC/ALLS; Vibratory Compactors, with integral power;
Welders.

Group E — Allen Screed Paver (concrete); Boilers (less than 15 lbs. pressure); Cranes-Compact, track or
rubber (under 4,000 pounds capacity); Directional Drill “Locator”; Fueling and greasing +$3.00;
Inboard/outboard Motor Boat Launches; Light Plant Operators; Masonry Fork Lifts; Oilers/Helpers; Power
Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalperson,
Submersible Pumps (under 4” discharge).

Master Mechanics - Master Mechanic

Cranes 150’ — 180’ - Boom & Jib 150 - 180 feet

Cranes 180’ — 249’ - Boom & Jib 180 - 249 feet

Cranes 250’ and over - Boom & Jib 250-feet or over
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone I

Change # : LCN01-2022sksLoc18hevhwyll

Craft : Operating Engineer Effective Date : 05/25/2022 Last Posted : 05/25/2022

BHR Fringe Benefit Payments Irrevocable | Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |[MISC
| Tr. ® | ®

[ Classification ' [ B

Operator |  $40.19 $9.01 | $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $56.44 $76.53
Class A

Operator $40.07  [$9.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $5632 | $76.35
Class B

Operator $39.03 $9.01 | $6.25 [$0.85 [$0.00 | $0.00 [$0.09 [ $0.00 [$0.05 [ $55.28 $74.79
Class C

Operator $37.85 $9.01 | $6.25 [$0.85$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $54.10 $73.03
Class D

Operator $3239  [$9.01 [ $6.25 [$0.85[$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $48.64 || $64.83
Class E

Master $40.44 $9.01 | $6.25 |$0.85 ($0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $56.69 $76.91
Mechanic
|Apprentice-] Percent | | | ._’ [ r [ [_ _l !_
[ IstYear [ 5000 | $20.09 [$0.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 |[$0.05 | $3635 | $4639
| 2nd Year | 60.00 | $24.11 [$9.01 [ $6.25 [$0.85$0.00 [ $0.00 [$0.09 | $0.00 [$0.05 | $4036 | $5242
| 3rdYear [ 7000 [ $2813 [$9.01 [ $6.25 [$0.85$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 | $4438 | $5845
[ 4th Year [ 8000 | $32.15 [$9.01 | $6.25 [$0.85 [$0.00 | $0.00 [$0.09 | $0.00 [$0.05 [ $4840 [ $64.48
Field Mech |

Trainee

Class 2
| 1styear | 50.00 | $20.09 [$9.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $3635 | $46.39
| 2ndyear | 60.00 | $24.11 [$9.01 [ $625 [$0.85$0.00 [ $0.00 [$0.09 [ $0.00 [$0.05 [ $4036 | $5242
| 3rdyear | 70.00 | $28.13 [$9.01 [ $6.25 [$0.85 [$0.00 [ $0.00 [$0.09 [ $0.00 |[$0.05 [ $4438 | $5845
| 4thyear | 8000 | $32.15 [$9.01 [ $6.25 [$0.85[$0.00 [ $0.00 [$0.09 [ $0.00 |$0.05 | $48.40 | $64.48

Special Calculation Note : Other: Education & Safety Fund is $0.09 per hour. *Misc is National
Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
For every (3) Operating Engineer Journeymen ADAMS, ALLEN, ASHLAND, ATHENS,

employed by the company, there may be employed (1) AUGLAIZE, BELMONT, BROWN, BUTLER,

Registered Apprentice or Trainee Engineer through ~CARROLL, CHAMPAIGN, CLARK, CLERMONT,
the referral when they are available. An Apprentice, CLINTON, COSHOCTON, CRAWFORD, DARKE,
while employed as part of a crew per Article VIII, DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE,

5/25/2022, 8:50 AM



PW Rate Skilled LCN01-2022sksLoc18hevhwyIl Page https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAIV/8525...

20f3

paragraph 65 will not be subject to the apprenticeship FRANKLIN, FULTON, GALLIA, GREENE,

ratios in this collective bargaining agreement GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MARION, MEIGS, MERCER, MIAM]I,
MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD, WYANDOT

Special Jurisdictional Note :

Details :
**Apprentices wilt receive a 10% increase on top of the percentages listed above provided they are operating
mobile equipment. Mechanic Trainees will receive 10% increase if they are required to have CDL.

Class A - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier
Moving Machine; Boiler Operators, Compressor Operators, or Generators, when mounted on a rig; Boom
Trucks (all types); Cableways; Cherry Pickers; Combination- Concrete Mixers & Towers; Concrete Plants
(over 4 yd capacity); Concrete Pumps; Cranes (all types); Compact Cranes track or rubber over 4,000 pounds
capacity; Cranes self-erecting stationary, track or truck; Derricks (all types); Draglines; Dredges dipper, clam
or suction; Elevating Graders or Euclid Loaders; Floating Equipment (all types); Gradalls; Helicopter Crew
(Operator- hoist or winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on shaft or tunnel work;
Hydraulic Gantry (lifting system); Industrial-type Tractors; Jet Engine Dryer (D8 or D9) diesel Tractors;
Locomotives (standard gauge); Maintenance Operators/Technicians (class A); Mixers, paving (single or
double drum); Mucking Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels,
Prentice Loader; Quad 9 (double pusher); Rail Tamper (with automatic lifting and aligning device);
Refrigerating Machines (freezer operation); Rotary Drills, on caisson work; Rough Terrain Fork Lift with
winch/hoist; Side Booms; Slip Form Pavers; Survey Crew Party Chiefs; Tower Derricks; Tree Shredders;
Trench Machines (over 24” wide); Truck Mounted Concrete Pumps; Tug Boats; Tunnel Machines and /or
Mining Machines; Wheel Excavators.

Class B - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or
Skid Steer Loader with hoe attachment greater than 7000 lbs.; Boring Machine Operators (more than 48
inches); Bulldozers; Concrete Saws, Vermeer type; Endloaders; Horizontal Directional Drill (50,000 ft. Ibs.
thrust and over); Hydro Milling Machine; Kolman-type Loaders (production type-dirt); Lead Greasemen;
Lighting and Traffic Signal Installation Equipment includes all groups or classifications; Maintenance
Operators/Technicians, Class B; Material Transfer Equipment (shuttle buggy) Asphalt; Pettibone-Rail
Equipment; Power Graders; Power Scrapers; Push Cats; Rotomills (all), Grinders and Planners of all types,
Groovers (excluding walk-behinds); Trench Machines (24 inch wide and under).

Class C - A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if
assigned (minus $4.00 per hour); Asphalt Plant Engineers (Portage and Summit Counties only); Bobcat-type
and/or skid steer loader with or without attachments; Drones; Highway Drills (all types);
HydroVac/Excavator (when a second person is needed, the rate of pay will be “Class E”); Locomotives
(narrow gauge); Material Hoist/Elevators; Mixers, concrete (more than one bag capacity); Mixers, one bag

5/25/2022, 8:50 AM
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capacity (side loader); Power Boilers (over 15 lbs. pressure); Pump Operators (installing or operating well
Points); Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; Rollers, Asphalt; Rotovator
(lime-soil Stabilizer); Switch & Tie Tampers (without lifting and aligning device); Utilities Operators, (small
equipment); Welding Machines and Generators.

Class D — Backfillers and Tampers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant
Operators; Boring Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete
Plants (capacity 4 yds. and under); Concrete Saws (multiple); Conveyors (highway); Crushers; Deckhands;
Farm type tractors, with attachments (highway); Finishing Machines; Firemen, Floating Equipment (all
types); Fork Lifts (highway), except masonry; Form Trenchers; Hydro Hammers; Hydro Seeders; Pavement
Breakers (hydraulic or cable); Plant Mixers; Post Drivers; Post Hole Diggers; Power Brush Burners; Power
Form Handling Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled
Power Spreaders; Self-Propelled Sub-Graders; Steam Firemen; Survey Instrument men; Tractors, pulling
sheepsfoot rollers or graders; Vibratory Compactors, with integral power.

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000
pound capacity; Drum Firemen (asphalt plant); Fueling and greasing (Primary Operator with Specialized
CDL Endorsement Add $3.00/hr); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts;
Oil Heaters (asphalt plant); Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power
Sweepers; Pumps (under 4 inch discharge); Signalperson; Survey Rodmen or Chairmen; Tire Repairmen;
VAC/ALLS.

Master Mechanic - Master Mechanic

3of3 5/25/2022, 8:50 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 841

Change # : LCN01-2021sksLoc841

Craft : _P_qinter Effective Date : 11/17/2021 Last Posted : 11/17_/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W |Pension | App | Vac. |Annuity |Other |LECET | MISC
Tr. ™) *)

Classification

Painter $28.18 $6.85 | $7.50 [$0.35 [$0.00 [ $0.65 [$0.00 | $0.00 $0.00 $43.53 $57.62
Brush Roll

Paperhanger | $28.18 1$6.85 [ $7.50 [$0.35 [$0.00 | $0.65 [$0.00 [ $0.00 [$0.00 [ $43.53 $57.62

Painter $29.03 $6.85 | $7.50 |$0.35 ($0.00 | $0.65 |$0.00 | $0.00 |$0.00 | $44.38 $58.90
Spray Gun
Operator

Any and Al
Coatings)
Swing $28.93 $6.85 | $7.50 |$0.35 ($0.00 | $0.65 |$0.00 | $0.00 |$0.00 | $44.28 $58.75
Scaffold,
Bosum
Chair, &
Window
Jacks

Sandblast, $29.43 $6.85 | $7.50 [$0.35 |$0.00 | $0.65 |$0.00 | $0.00 | $0.00 $44.78 $59.50
Painting of
Standpipes,
etc. from
Scaffolds
Open

Structural
Steel,

Standpipes
and Water
Towers

Epoxy $28.83 $6.85 | $7.50 |$0.35|$0.00 | $0.65 |$0.00 | $0.00 |$0.00 | $44.18 $58.60
Application

Synthetic $29.43 $6.85 | $7.50 [$0.35|%$0.00 | $0.65 | $0.00 | $0.00 | $0.00 $44.78 $59.50
Exterior,
Lead

Abatement,
Asbestos
Removal

|Apprentice [ Percent [ [ [ r [ | [ [ ‘ |

| IstYear | 5324 | $1500 [$6.85 | $2.72 [$0.35 [$0.00 [ $0.65 [$0.00 [ $0.00 [$0.00 [ $25.57 [ $33.07
| 2nd Year | 60.00 | $16.91 [$6.85 [ $3.14 [$0.35 [$0.00 [ $0.65 [$0.00 [ $0.00 [$0.00 [ $27.90 [ $36.35
| 3rdYear | 7000 | $19.73 [$6.85 | $3.57 [$0.35 [$0.00 [ $0.65 [$0.00 [ $0.00 [$0.00 | $31.15 [ $41.01
| 4thYear | 80.00 | $22.54 [$6.85 | $4.34 [$0.35 [$0.00 | $0.65 [$0.00 [ $0.00 [$0.00 [ $34.73 [ $46.01

1of2 11/22/2021, 8:21 AM
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Special Calculation Note : Apprentice pay based on percentage of above appropriate
classification.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice CARROLL, COSHOCTON, HOLMES, MEDINA,
PORTAGE#*, STARK, SUMMIT*, TUSCARAWAS,
WAYNE

Special Jurisdictional Note : Summit Cnty: South of and including the Ohio Turnpike, Portage
Cnty: North to and including the Ohio Turnpike

Details :

20f2 11/22/2021, 8:21 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 841 (Finisher/Taper)

Change # : LCN01-2021sksLoc841

Craft : Drywall Finisher Effective Date : 11/17/2021 Last Posted : 11/17/2021

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDA11/8525...

BHR Fringe Benefit Payments [ TIrrevocable Total | Overtime
Fund PWR Rate
H&W (Pension | App | Vac. |Annuity |Other [LECET [MISC
Tr. ™ ™
Classification [ | N
[Painter Drywall $29.43 $6.85 | $7.50 [$0.35 [$0.00 [ $0.65 [$0.00 [ $0.00 [$0.00 [ $44.78 [ $59.50
Finisher/PainterTaper
[ Apprentice | Percent | | [_ | [ [_ _| [ |
| lstYear | 5098 | $15.00 [$6.85 [ $2.72 [$0.35 [$0.00 | $0.65 [$0.00 | $0.00 [$0.00 [ $25.57 [ $33.08
| 2nd Year [ 65.00 [ $19.13 [$6.85 [ $3.52 [$0.35 [$0.00 [ $0.65 [$0.00 [ $0.00 [$0.00 [ $30.50 | $40.06
| 3rd Year | 80.00 [ $23.54 [$6.85 [ $4.34 [$035 [$0.00 [ $0.65 [$0.00 [ $0.00 [$0.00 [ $35.73 | $47.51
Specnal Calculation Note : Apprentice pay based on percentage of above appropriate
classification.
Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeyman to 1 Apprentice CARROLL, COSHOCTON, HOLMES, MEDINA,

PORTAGE*, STARK, SUMMIT*, TUSCARAWAS,

WAYNE

Special Jurisdictional Note : Summit County South of and including the Ohio Turnpike,

Cnty: North of and including the Ohio Turnpike

Details :

Portage

11/22/2021, 8:23 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 841 Bridge Painter

Change # : LCN01-2021sksLoc841

Craft : Painter Effective Date : 11/17/2021 Last Posted : 11/17/2021

BHR Fringe Benefit Payments Irrevocable Total | Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other  LECET MISC
Tr. ™*) *)
Classification
Painter Bridge Blaster $37.85 $6.85 | $7.50 ($0.35($0.00 | $0.65 |$0.00 | $0.00 |$0.00 | $53.20 | $72.12
Class 1
Class 2 Bridge Painter, $34.85 $6.85 | $7.50 |$0.35|$0.00 | $0.65 |$0.00 | $0.00 |$0.00 | $50.20 | $67.62
Rigger, Containment
Builder, Spot Blaster
Class 3 Equipment $27.85 $6.85 | $7.50 ($0.35($0.00 | $0.65 |$0.00 | $0.00 [$0.00 | $43.20 | $57.13
Operator/Field Mechanic,
Grit Reclamation, Paint
Mixer, Traffic Control,
Boat Person, Dive (0-5
Years Exp)
Class 3 Equipment $30.85 $6.85 | $7.50 |$0.35$0.00 | $0.65 |$0.00 | $0.00 |$0.00 | $46.20 | $61.63
Operator/Field Mechanic,
Grit Reclamation, Paint
Mixer, Traffic Control,
Boat Person, Dive (5
plusYears Exp).
Class 4 Concrete Sealing, $30.85 $6.85 | $7.50 |$0.35($0.00 | $0.65 |$0.00| $0.00 || $0.00 | $46.20 | $61.63
Concrete Blasting/Power
Washing/Etc.
Class 5 Quality $30.85 $6.85 | $7.50 [$0.35{$0.00 | $0.65 |$0.00 | $0.00 |$0.00 | $46.20 | $61.63
Control/QualityAssurance
Traffic Safety, Competent
Person.
| Apprentice | Percent I [ I [ | ’ ' [ |
| 1st Year 150.01 | $18.93 [$6.85 | $2.72 [[$0.35/($0.00 | $0.65 |$0.00 | $0.00 |[$0.00 [ $29.50 | $38.96
2nd Year | 60.00 [ $22.71 [$6.85 [ $3.14 [$0.35/($0.00 | $0.65 |[$0.00 [ $0.00 [$0.00 [ $33.70 [ $45.06
| 3rd year [70.00 | $26.50 |$6.85 | $3.57 [$0.35/($0.00]| $0.65 |[$0.00 [ $0.00 [8$0.00 [ $37.92 [ $51.16
] 4th Year [ 80.00 [ $30.28 [$6.85 | $4.34 [$0.35[$0.00 | $0.65 |[$0.00 [ $0.00 [$0.00 | $42.47 | $57.61

Special Calculation Note : Apprentice pay based on percentage of above appropriate
classification.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice CARROLL, COSHOCTON, HOLMES, MEDINA,
PORTAGE*, STARK, SUMMIT*, TUSCARAWAS,
WAYNE

11/22/2021, 8:22 AM
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Special Jurisdictional Note : Summit County: South of and including the Ohio Turnpike, Portage
County: North to and including the Ohio Turnpike

Details :

Class 1 — Abrasive blasting of any kind

Class 2 — Bridge painting, coating applications of any kind. All steel surface preparation other than abrasive
blasting. All necessary rigging and containment building and all remedial/ spot blasting.

Class 3 — Tend to all equipment including but not limited to abrasive blasting, power washing, spray painting,
forklifts, hoists, truck, etc. Load and unloading trucks, handle materials, man safety boats, handle traffic
control, clean up/ vacuum abrasive blast materials and related tasks.

Class 4 — All aspects of concrete coating/ sealing including but not limited to preparation, containment, etc.
Class 5 — Verify and record that all work is completed according to job specifications. Assure that all health
and safety standards are adhered to. Assure all traffic is safely handled.

11/22/2021, 8:22 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity | Other |LECET | MISC
Tr. ™ *)
Classification {

Painter
Metal
:Polisher

Top 3$19.09 $3.65 | $0.00 |$0.00 | $0.66 | $0.00 | $0.00 | $0.00 | $0.00 $23.40 $32.94
Helper
Class A

Top 319.09 $3.65 | $0.65 {$0.00 | $1.03 | $0.00 | $0.37 | $0.00 | $0.00 $24.79 $34.33
Helper
Class B

Top $19.09 $3.65 | S1.O0 | $0.00 | $1.76 | $O.00 | $0.37 | $0.00 | $0.00 $25.87 83541
Helper
Class C

Helper $14.69 $3.65 | $0.00 |{$0.00 | $0.51 | $0.00 | $0.00 | $0.00 | $0.00 $18.85 $26.19
Class A

Helper $14.69 $3.65 | $0.65 |{$0.00 | $0.79 | $0.00 | $0.28 | $0.00 | $0.00 $20.06 $27.40
( Class B

" Helper $14.69 $3.65 | $1.00 |$0.00 | $1.64 | $0.00 | $0.28 | $0.00 | $0.00 $21.26 $28.60

Class C .

New $11.00 $3.65 | $0.00 |$0.00 | $0.00 | $0.00 | $0.00 | $0.00 | $0.00 $14.65 $20.15
Hire 90
Days

Speciél Calculation Note : Other is Sick and Personal Time

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND,
HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION,

1of2 6/11/2015 11:29 AM
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VAN WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break down, safety and quality
of the company's product.

Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures, setting up and
breaking down job sites, scaffolding and swing stages and preparing surfaces for refinishing including but not limited to,
masking and stripping and cleaning, oxidizing, polishing and scratch removal on various surfaces

Class A Workers: Less than 1 Year of Service.
Class B Workers: More than ! and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning and maintenance of
omamental and architectural metals, iron, bronze, nickel, aluminum and stainless steel and in mental specialty work, various
stone finishes, stone specialty work and any other work pertaining to the finishing of metal, stones, woods, and any window
washing/cleaning done in conjunction with this work, using chemicals, solvents, coatings and hand applied lacquer thinner,
removing scratches from mirrow finished metals, burnishing of bronze, statuary finishes on exterior and interior surfaces
and the use of all tools required to perform such work, including but not limited to polishes, spray equipment and
scaffolding.

Swing State Rate: All work on scaffald 4 sections or higher, including any boom lifts and swing stage scaffolds including

the rigging and derigging of hanging/suspended swing stage systems and rappelling/bolson chair work, ADD $1.50 per
hour.

20f2 6/11/2015 11:29 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 (A) Sign

Change # : CN01-2009Loc639A

Craft : Painter Effecti\(_e _l_)att_e :__03/06/2009 Last Posted : 03/06/2009

’ BHR _ ﬁ'ingé Benefit 'Paymehts Irrevocable Total | Overtime
' Fund PWR | Rate
- [H&W [Pension| App | Vac. |Annuity [Other [LECET [MISC
' Tr. % *) *

Classification
[Painter Sign Erector | $1998  [$4.46 [ $1.00 [$0.25[$1.68 | 5000 |$0.00 | | | $27.37 | $37.36
[Serviceman [ $1998  [$4.46 [ $1.00 [50.25[$168| $0.00 |$0.00 | | [$27.37 [ $37.36
[Memi"s_ién | s19.98 $4.46 | $1.00 [$0.25[$1.68[ $0.00 [$0.00 $27.37 | $37.36
|Fabricator |
Neon Bender Pz&ltern{ $1998  [$4.46 [ $1.00 [$0.25[31.68[ $0.00 [$0.00 $27.37 | $37.36
!Maker
Computer Operator | $1898  [$4.46 [ $1.00 [$0.25[$1.61 [ $0.00 [$0.00 | [ | $26.30 [ $35.79
Router [ s1898 3446 [ $1.00 [50.25[$1.61[ $0.00 [50.00 | [ [ $26.30 | $35.79
(Plastic Wood ‘ $18.98 |$4.46' $1.00 lso.zslsl.all $0.00 lso.ool ‘ l $26.30’ $35.79
|Fabricator
Vinyl Applicator | $1898  [$4.46 | $1.00 [$025[$1.61 $0.00 [$0.00 | [ | $2630 | $35.79

Apprentice For Percent ‘ I l ’ l l l | ' ‘
Sign Service,

Metal,Neon,Pattern
| 1000hss  [50.00 [ $9.99 [s4.46 [ $1.00 [$0.25[31.03] $0.00 [$0.00 | { | $16.73 | $21.73
| 2000hrs  [55.00 [$1099 [$4.46 [ $1.00 [$0.25[$0.37] $0.00 |$0.00 | [ | $17.07 | $22.56
| 3000hrs  [60.00 [$11.99 [$4.46 [ $1.00 [$0.25[$0.37 [ $0.00 [$0.00 | | | $18.07 | $24.06
| 4000hrs  [65.00 [$12.99 [$4.46 [ $1.00 [$0.25 (5037 $0.00 |$0.00 | I | $19.07 | $25.56
| 5000ns  [70.00 [$13.99 [$4.46 [ $1.00 [$0.25[5037] $0.00 |$0.00 | [ | $2007 | $27.06
| 6000hrs 8500 [$16.98 [$4.46 [ $1.00 [$0.25[5037 [ $0.00 [$0.00 | | | $23.06 | $31.55
| 7000hes  [90.00 [$17.98 [$4.46 [ 51.00 [$0.25(5037 $0.00 |$0.00 | | | $24.06 | $33.05

Special Calculation Note : Apprentice Rates For: Computer Operator, Router, Plastic-Wood
Fabricator Vinyl Application

1000 hrs 50% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.99
2000 hrs 55% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37
3000 hrs 65% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37

11/17/2014 4:07 PM
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4000 hrs 50% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37
5000 hrs 70% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37
6000 hrs 85% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37
7000 hrs 90% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
ASHLAND, ASHTABULA, CUYAHOGA, ERIE,
GEAUGA, LAKE, LORAIN, MEDINA,
PORTAGE, RICHLAND, STARK, SUMMIT

Special Jurisdictional Note :

Details :

Sign and display work shall include but not limited: to the making and installation of all signs and
servicing of the same, lettering and pictorial work of any kind, including vinyl signs and vinyl substrates
and the preparing for the finishing of same, be it by hand, brush, roller,spray, mechanical or computer
aided and by any other method or process pertaining to same: they shall have control of all branches,
methods and processes of screen process work: tube bending and display work such as creating, building
and finishing of all display matter and its related operations used for advertising purposes, including all
lettering whether it be done by hand, mechanical or computer aided or by any other method or process
pertaining to same: the construction, erection and maintenance of all billboards and all communication
advertising.

20f2 11/17/2014 4:07 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 2 Sign

Change # : LCN01-2016fbLoc639

Craft : Painter Effectiv_e Date :_081_03/2016 Last Posted : 08/03/2016

BHR Fringe Benefit Paymeats frrevocable Total Overtime
Fund PWR Rate

H&W |Pension | App | Vac. |Annuity | Other |LECET | MISC
Tr. * (*)

Classification

Painter $2125 [ $1.33 [ 3014 [$000 [ $0.00 | $0.00 | $0.57 | $0.00 | $0.00 $23.29 $33.92
|Sign i

Journeyman |
Tech/Team |
‘Leader
Class A
‘Painter $21.25 $1.33 | $0.14 | $0.00 { $0.41 $0.00 | $0.57 | $0.00 | $0.00 $23.70 $34.32
iSign
‘Journeyman
Tech/Teom ‘

Leader
iClass B
{Painter | $2125 ‘SIJJ $0.14 | 3000 ; 3082 | 3000 | $0.57 | $000 | $0.00 $24.11 $34.74
Sign '
|Journeyman |
Tech/Team |
Leader
'-\ Class C [ |
Painter $2125 $1.33 | 8014 | $000 | $1.23 | $0.00 | $0.57 | $0.00 | $0.00 $24.52 $35.14
Sign
Joumeyman
Tech/Team
Leader
Class D

Sign $20.98 $1.3) | $0.14 | $0.00 | $0.00 | $0.00 | $0.56 | $0.00 | $0.00 $23.01 $33.50
Journeyman
Class A

Sign $2098 $1.33 | $0.14 | $0.00 $040 $0.00 | $0.56 | $0.00 | $0.00 $23.41 $£33.90
Journeyman
Class B

Sign $20.98 $1.33 | $0.14 | 50.00 | $0.81 | $0.00 [ $0.56 | $0.00 | $0.00 $23.82 $34.31
Journeyman
Class C
Sign $20.98 $1.33 | $0.14 | $0.00 | $1.21f | $0.00 | $0.56 | $0.00 | $0.00 $24.22 $34.71
Jourmneyman
Class D

Tech Sign $15.90 $1.33 | %014 | £0.00 | $000 | $0.00 | $0.43 | $000 | $0.00 $17.80 $25.75
Fabrication/
Erector
Class A

Tech Sign $£15.90 $1.33 | $0.14 | $0.00 | $0.31 | $0.00 | $0.43 | $0.00 | $0.00 $18.11 $26.06
Fabrication/
Erector
Class B
Tech Sign $i5.90 $1.33 | $0.14 | $6.00 | $0.61 | $0.00 | $0.43 | $0.00 | $0.00 $18.41 $26.36
Fabrication/
Erector
Class C
Tech Sign $£15.90 $1.33 | $0.14 | $0.00 | $0.92 | $0.00 | $0.43 | $0.00 | $0.00 $18.72 $26.67
Fabrication/
Erector

} of2 8/3/2016 10:20 AM
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Special Calculation Note : Other is for paia holidays.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, AUGLAIZE, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GREENE, HAMILTON, HANCOCK,
HARDIN, HENRY, HIGHLAND, HOLMES, HURON, JACKSON,
KNOX, LICKING, LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MERCER, MIAMI, MONTGOMERY,
MORROW, MUSKINGUM, OTTAWA, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, WARREN, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Class A: less that | year.
Class B: 1-3 years.

Class C; 3-10 years.

Class D: More than 10 years.

‘of 2 8/3/2016 10:20 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 (Cleveland Area) Sign

Change # : CNO1-2006Loc639Cleve

Craft Pamter Effective Date 01/03/2006 Last Posted : 01/03/2006

BHR i Frmge Benefit Payments Irrevocable Total Overtime -
; I Fund PWR Rate
[  H&W ;i’ensnon App. ic_iX£;d|;§ Other |LECET |MISC
| Tr, | ® | ®
Classification

Painter | $2020  [$3.13 [ $3.25 [$0.20[$1.96 [ $0.00 |$0.00 $2874 | $38.84
|Sign
Apprennce Percent ' I l I | l l l | [ |
| 1000hes | 4000 | $8.08 [$3.13 [ $325 [$0.20[$1.07 [ $0.00 [$0.00 | | | 51573 | $19.77
| 2000hrs | 5000 $10.10 [$3.13 [ $325 [$0.20 [$1.22 [ $0.00 [$0.00 | [ | $17.90 | $2295
3000hrs | 60.00 | $12.12 [$3.13 | $325 [$0.20 [$1.37 [ $0.00 [$0.00 | l | $2007 | $26.13
| 4000hrs | 70.00 | Si4.14 [$3.13 [ $3.25 [$020 [$1.51 [ $0.00 [$0.00 | | | $2223 [ $29.30
| 5000hrs | 7500 | §15.15 [$3.13 [ $3.25 [$0.20 [$1.59 [ $0.00 [$0.00 | l | $2332 | $30.89
| 6000hrs | 80.00 | $16.16 [$3.03 [ $3.25 [$0.20 [$1.66 [ $0.00 |$0.00 | [ | $24.40 | 33248
| 7000hrs | 8500 | $17.17 [$3.13 [ $3.25 [$0.20 [$1.74 [ $0.00 [$0.00 | | | $2549 | $34.07
8000 hrs f 90.00 | $18.18 |$zn [ $3.25 l$020|$18|] $0.00 [$000| | l $26.57 [ $35.66

Special Calculatlon Note No specual calcula’uons for thns skllled craft wage rate are required
at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
ALLEN, ASHLAND, ASHTABULA, AUGLAIZE,
BELMONT, CARROLL, CHAMPAIGN,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DEFIANCE, ERIE, FULTON,
GEAUGA, GUERNSEY, HANCOCK, HARDIN,
HARRISON, HENRY, HOLMES, HURON,
JEFFERSON, KNOX, LAKE, LOGAN, LORAIN,
LUCAS, MAHONING, MARION, MEDINA,

lof2 11/17/2014 4:09 PM
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MERCER, MONROE, MORROW, NOBLE,
OTTAWA, PAULDING, PIKE, PORTAGE,
PUTNAM, RICHLAND, SANDUSKY, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, VAN WERT, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

20f2 11/17/2014 4:09 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 (D) Sign

Change # : CN01-2005L.0c639D

Craft : Painter Effective Date : 12/12/2005 Last Posted : 12/12/2005

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity [Other |LECET |MISC
Tr. ™ *
Classification
Painter $15.25 $3.65 | $1.45 [$0.10{$1.34 | $0.00 :3%0.00 $21.79 $29.41
Sign
Erector
Sign $15.25 $3.65 | $1.45 |30.10 |$1.34 | $0.00 |$0.00 $21.79 $29.41
Fabricator
Serviceman|  $15.25 [$3.65 | $1.45 [$0.10 [$1.34 [ $0.00 [$0.00 | [ | $21.79 | $29.41
( —_— s
|Apprentice Percent [ I I I l I | l l |
0-6 Months | 60.00 | $9.15 [$3.65 [ $1.45 [$0.10 [$0.94 [ $0.00 [$0.00 | [ | 51529 [ $19.87
6-12 65.00 $991 |33.65 | $1.45 |$0.10{$0.99 | $0.00 |$0.00 $16.10 $21.06
Months
12-18 7000 | $10.67 |$3.65 | $1.45 [$0.10{$1.04 | $0.00 |$0.00 $16.91 $22.25
Months
18-24 7500 | $11.44 [$3.65 | $1.45 [$0.10|$1.09 | $0.00 |$0.00 $17.73 $23.45
Months
24-30 80.00 | $12.20 |$3.65 ] $1.45 [30.10|$1.14 | $0.00 |$0.00 $18.54 $24.64
Months
30-36 8500 | $12.96 $3.65| $1.45 1$0.10]%1.19| $0.00 |$0.00 $19.35 $25.83
Months
36-42 9000 | $13.73 |$3.65 | $1.45 |$0.10 {$1.24 | $0.00 |$0.00 $20.16 $27.03
Months
42-48 9500 | $1449 |[3$3.65| $1.45 [$0.10 |$1.29 | $0.00 |{$0.00 $20.98 $28.22
Months

Special Calculation Note : Add .75 cents increase per hour for high pay over 40 feet.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

| of 2 11/17/2014 4:10 PM



Pw Kate dkilted CINUL-20UdLoCb 39D Page http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAl/852565B80070...

3 Journeymen to ! Apprentice CARROLL, COSHOCTON, HOLMES, KNOX,
STARK, TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :

20f2 11/17/2014 4:10 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 94

Change # : LCN01-2020fbLoc94

Craft : PIumberlPipetit_t_er E_ffgctive Date : 06/04/2020__Las_t_ Posted : 06/04/2020

BHR Fringe Benefit Payments Irrevocable
Fund |
H&W Pension App | Vac. 'rAnnuity 'Other [LECET |MISC |
Tr. * *) |
Classification '
Plumber $35.78 1 $8.58 | $5.94 [$0.77 ($0.00 | $6.05 [$0.19 | $0.00 |$0.00 |
Pipefitter _
Apprentice [
Hired After ' |
05-01-2017 | | |
Ist Year $14.31 $8.58 | $0.00 |$0.77 '$0.00 | $3.03 |$0.19 | $0.00 | $0.00 [
2nd Year $17.89 1 $8.58 | $0.50 [$0.77 [$0.00 | $3.03 [$0.19 | $0.00 [$0.00 |
3rd Year $21.47 $8.58 | $0.50 i$0.77 $0.00 | $2.69 |$0.19 | $0.00 | $0.00 |
4th Year $25.05 | $8.58 | $0.74 |$0.77 |$0.00 | $4.23 | $0.19 | $0.00 1 $0.00 |
5th Year $28.62 $8.58 | $0.75 [$0.77 [$0.00 | $4.23 |$0.19 | $0.00 | $0.00 |
Apprentice Percent i- . | _ .
If Hired
Before | ,
5-01-2017 _ , |
| 5th6 60.00 | $21.47 |$8.58 | $0.50 [$0.77 [$0.00 @ $1.79 |$0.19 | $0.00 | $0.00 |
months | _ , ‘
6th 6 65.00 | $23.26 -_ $8.58 | $0.50 |$0.77 [$0.00 | $1.79 |$0.19 | $0.00 | $0.00 |
months |
7th 6 75.00 | $26.83 | $8.58 | $0.50 [$0.77 |$0.00 | $1.79 |$0.19 | $0.00 | $0.00 |
| months .
| 8th6 80.00 | $28.62 | $8.58 | $0.50 |$0.77 ($0.00 | $1.79 |$0.19 | $0.00 | $0.00 :
months .: ' |
| 9th6 | 85.00 | $30.41 [$8.58 | $0.50 [$0.77 [$0.00 | $1.79 |$0.19 [ $0.00 |$0.00 |
months ' . 1:
10th 6 90.00 | $32.20 |$8.58 ! $0.50 |$0.77 [$0.00 | $1.79 | $0.19 | $0.00 |$0.00 |
monthsr -

Total
PWR

$57.31

$26.88
$30.96

| $34.20
| $39.56
| $43.14

$33.30

$35.00 |

$38.67

$40.45

$4224 |

$44.03 |

Special Calculation Note : Other is Industry and International Training Fund.

Ratio :

1 Journeymen to 2 Apprentice
4 Journeymen to 3 Apprentice
6 Journeymen to 4 Apprentice
9 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special
jurisdictional note ) :
CARROLL*, STARK, WAYNE

| 83991

Overtime |

Rate

$75.20

$34.03

$44.93
$52.09
$57.45

$44.03

$46.72

[ $52.08

$54.77
$57.45

$60.13

6/8/2020. 9:39 AM
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3 Journeyman to 1 Apprentice Thereafter

Special Jurisdictional Note : In Carroll County the following townships are included: Ross,
Monroe, Union, Lee, Orange, Perry and London.

Details :

20f2 6/8/2020. 9:39 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 94

Change # : LCN01-2021sksLoc94

Craft : Plumber/Pipefitter Effective Date : 11/24/2021 Last Posted : 11/24/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
. Tr. ™ *)
Classification
Plumber $36.33 $8.83 | $6.19 [$0.77 [$0.00 | $6.30 [$0.10 [ $0.00 [$0.00 [ $58.52 $76.68
Pipefitter
Apprentice
Hired After
05-01-2017
[1st Year | $14.53 [$8.83 [ $0.00 [$0.77 [$0.00 | $3.15 [$0.10 [ $0.00 [$0.00 [ $27.38 [ $34.65
2nd Year | $18.17 | $8.83 | $0.50 [$0.77 [$0.00 | $3.15 [$0.10 [ $0.00 [$0.00 | $31.52 [ $40.61
3rd Year | $21.80 | $8.83 | $0.50 [$0.77 [$0.00 | $3.15 |$0.10 [ $0.00 [$0.00 [ $35.15 | $46.05
[4th Year | $25.43 | $8.83 | $0.50 [$0.77[$0.00 | $4.73 [$0.10 [ $0.00 [$0.00 [ $4036 | $53.07
|Sth Year | $29.06 | $8.83 | $0.50 [$0.77 [$0.00 [ $4.55 [$0.10 [ $0.00 [$0.00 [ $43.81 | $58.34
Apprentice Percent -
If Hired
Before
5-01-2017
Sthyrlst | 8500 | $30.88 |$8.83 [ $0.50 [$0.77 [$0.00 | $1.82 [$0.10 | $0.00 [$0.00 [ $42.90 $58.34
6mos
Sthyr2nd [ 90.00 | $32.70 |[$8.83 | $0.50 [$0.77 [$0.00 [ $1.82 [$0.10 [ $0.00 [$0.00 [ $44.72 $61.07
6 months

Special Calculation Note : Other is International Training Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeymen to 2 Apprentice CARROLL*, STARK, WAYNE

4 Journeymen to 3 Apprentice

6 Journeymen to 4 Apprentice

9 Journeymen to 5 Apprentice

11 Journeyman to 6 Apprentice

3 Journeyman to 1 Apprentice Thereafter

Special Jurisdictional Note : In Carroll County the following townships are included: Ross,
Monroe, Union, Lee, Orange, Perry and London.

Details :

lof2 11/24/2021, 10:27 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 88

Change # : LCN01-2022sksLoc88

Craft : Roofer Effective Date : 06/01/2022 Last Posted : 06/01/2022

BHR Fringe Benefit Payments Irrevocable | Total Overtime
Fund PWR Rate
H&W (Pension | App | Vac. |Annuity |Other |LECET | MISC ’
Tr. L™ *)
Classification
Roofer | $29.07 [$8.90 [ $9.80 [$0.40 [$0.00 [ $1.50 [$0.18 [ $0.00 [$0.00 | $49.85 [ $6439
[HELPERS | | L[| L | ____[
Helper $16.27 $2.25 | $0.00 |$0.40 |$0.00 | $1.50 |$0.18 | $0.00 | $0.00 | $20.60 $28.73
-500 Hrs.
Ist6
months
Helper - $18.02 $8.90 | $9.80 [$0.40 |$0.00 | $1.50 |$0.18 | $0.00 |[$0.00 | $38.80 $47.81
500 Hrs.
2nd 6
months
2nd year $19.76 $8.90 | $9.80 [$0.40 [$0.00 | $1.50 | $0.18 | $0.00 | $0.00 | $40.54 $50.42
Helper
3rd year $21.51 $8.90 | $9.80 |$0.40 [$0.00 | $1.50 |$0.18 | $0.00 |$0.00 [ $42.29 | $53.05
Helper _
4th year $23.25 $8.90 | $9.80 [$0.40 [$0.00 [ $1.50 [$0.18 [ $0.00 [$0.00 [ $44.03 $55.66
Helper _
Sth year $25.00 $8.90 | $9.80 [$0.40 |$0.00 | $1.50 |$0.18 | $0.00 |$0.00 | $45.78 $58.28
Helper
Apprentice [ Percent | | [ r_ ----- | ‘ | | r ” [
Ist6 55.97 $16.27 | $8.90 | $9.80 ($0.40 |$0.00 | $1.50 |$0.18 | $0.00 |$0.00 | $37.05 $45.19
months
w/500 hrs
2nd 6 62.00 $18.02 | $8.90 | $9.80 |$0.40 |$0.00 | $1.50 |$0.18 | $0.00 |[$0.00 | $38.80 $47.82
months
w/500 hrs
3rd 6 67.97 $19.76 | $8.90 | $9.80 [$0.40|$0.00 | $1.50 |$0.18 | $0.00 |[$0.00 | $40.54 $50.42
months
w/500 hrs
4th 6 74.00 $21.51 | $8.90 | $9.80 [$0.40 {$0.00 | $1.50 |$0.18 | $0.00 || $0.00 | $42.29 $53.05
months
w/500 hrs
5th 6 79.98 $23.25 | $8.90 | $9.80 |$0.40 |$0.00 [ $1.50 |$0.18 | $0.00 |$0.00 | $44.03 | $55.66
months
w/500 hrs
6th 6 86.00 $25.00 | $8.90 | $9.80 |$0.40 {$0.00 | $1.50 |$0.18 | $0.00 |$0.00 | $45.78 $58.28
months
w/500 hrs

1of2 6/1/2022, 10:04 AM
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7th 6 92.00 $26.74 | $8.90 | $9.80 [$0.40 1$0.00 | $1.50 |$0.18 | $0.00 [$0.00 $47.52 $60.90
months |

w/500 hrs ’ | | |

Special Calculation Note : Roofers working in a'ny form of coal tar pitéh, whether hot or cold,
installing and/or removing will be paid $.25 more per hour.
Other $0.18 is for C.I.D.B.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

No helper shall be used on any one job unless 1 ASHLAND, CARROLL, COSHOCTON,

Journeymen, and 1 Apprentices are working on said CRAWFORD, HOLMES, HURON, LORAIN*,

job .One MEDINA, PORTAGE, RICHLAND, STARK,

(1) Journeymen to One (1) Apprentice to One (1) SUMMIT, TUSCARAWAS, WAYNE

Helper

Special Jurisdictional Note : In Lorain County (South of the Turnpike)

Details :

20f2 6/1/2022, 10:04 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Akron)

Change # : LCN01-2022sksLoc33Akron

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqID A11/8525...

Craft : Sheet Metal Work_e_:_r Effective Date : 06/01/2022 Last Posted : 06/01/2022

BHR Fringe Benefit Payments Irrevocable | Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other | LECET 'MISC
Tr. ™ )
Classification
Sheet Metal $33.89 ($9.35 | $13.20 [$0.93 [$0.00 [ $7.20 [$0.00 [ $0.00 [$0.00 | $64.57 [ $81.52
Worker
| Apprentice | Percent [__ __| ____.__| [ o [ | | | | _| -
| Apprentice | | [ L | | [
| Istyear [ 60.00 | $2033 [$9.35 [ $4.81 [$0.17 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $34.66 | $44.83
| 2ndyear | 65.00 | $22.03 [$9.35 | $5.97 [$0.93 [$0.00 | $3.60 [$0.00 | $0.00 [$0.00 [ $41.88 [ $52.89
| 3rdyear [ 7000 [ $23.72 [$9.35 [ $6.37 [$0.93 [$0.00 [ $3.60 [$0.00 [ $0.00 [$0.00 | $43.97 [ $55.83
[ 4thyear [ 80.00 [ $27.11 [$9.35 [ §7.18 [$0.93 [$0.00 [ $3.60 [$0.00 [ $0.00 [$0.00 [ 34817 | $61.73
Sthyearasof | 80.00 | $27.11 |$9.35 [ $7.18 [$0.93 [$0.00 | $3.60 [$0.00 [ $0.00 [$0.00 | $48.17 | $61.73
May 1,2022
until
completion of
apprenticeship

Special Calculation Note
this time.

Ratio :

1 Journeymen to 1 Apprentice

2 Journeymen to 1 Apprentice

3 Journeymen to 2 Apprentice

4 Journeymen to 2 Apprentice

5-7 Journeymen to 3 Apprentice
8-10 Journeymen to 4 Apprentice
11-13 Journeymen to 5 Apprentice
14, 15 Journeymen to 6 Apprentice

and maintaining a three to one apprentice ratio

thereafter.
Special Jurisdictional Note :

Details :

: No special calculations for this skilled craft wage rate are required at

Jurisdiction ( * denotes special jurisdictional
note ) :

ASHLAND, CARROLL, COSHOCTON,
CRAWFORD, HOLMES, MEDINA, PORTAGE,
RICHLAND, STARK, SUMMIT, TUSCARAWAS,
WAYNE

Scope of Work: This Agreement covers the rates of pay and conditions of employment of all employees of
the Employer engaged in, but not limited to, the a) manufacture, fabrication, assembling, handling, erection,

1of2

6/1/2022, 10:05 AM



PW Rate Skilled LCN01-2022sksLoc33 Akron Page https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/8525...

installation, dismantling, conditioning, adjustment, alteration, repairing and servicing of all ferrous or non-
ferrous metal work and all other materials used in lieu thereof and of all HVAC systems, air-veyor systems,
exhaust systems, and air handling systems regardless of material used, including the setting of all equipment
and all reinforcements in connection therewith; (b) all lagging over insulation and all duct-lining; (c) testing,
servicing, and balancing of all air-handling equipment and duct work; (d) the preparation of all shop and field
sketches, whether manually drawn or computer assisted, used in fabrication and erection, including those
taken from original architectural and engineering drawings or sketches, and (e) metal roofing; and (f) all
other work included in the jurisdictional claims of Sheet Metal Worker's International Association.

Industrial Door-Installation and service of overhead doors roll up doors, docks and dock leveling.

20f2 6/1/2022, 10:05 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Akron) Decking

Change # : CN01-2009Loc33(Akron)Deck

Craft : Sheet Metal Worker Effective Date : 09/24/2009 Last Posted : 09/24/2009

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other {LECET |MISC
Tr. * ™
Classification
Sheet $20.06 $6.31 | $6.35 [$0.38 {$0.00 | $0.00 | $0.98 $34.08 $44.11
Metal
Worker
Decking
& Siding |
s 2 : o, E : : ; :
Decking Percent
& Siding
Specialty
Trainees
1st30 | 64.25 $12.89 |$0.00 | $0.00 |$0.00 |$0.00 | $0.00 | $0.00 $12.89 $19.33
days
2nd thru © 64.25 $12.89 |$6.31 | $6.35 1$0.00 $0.00 | 30.00 | $0.00 $25.55 $31.99
6th
months
Tththru | 64.28 $12.89 |$6.31 | $6.35 |$0.38 |$0.00 | $0.00 | $0.98 $26.91 $33.36
12th
months
|2nd year | 78.56 | $15.76 [$6.31 | $6.35 [$0.38 |$0.00 | $000 |$098 | ] | $2978 | $37.66

Special Calculation Note : No special calculations for this skilled craft wage rate are required
at this time. '

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

lof2 11/17/2014 4:13 PM
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3 Journeymen To 1 Apprentice ASHLAND, CARROLL, COSHOCTON,
CRAWFORD, HOLMES, MEDINA, PORTAGE,
RICHLAND, STARK, SUMMIT, TUSCARAWAS,
WAYNE

Special Jurisdictional Note :

Details :

Work but not limited to:Exterior application of manufactured and/or job site fabricated metal decking,
siding and exterior appurtenances thereto. The erection of pre-engineered metal buildings,
pre-manufactured gas stations and appurtenances thereto. The installation of metal roofs and
appurtenances. The erection and/or job site fabrication of draft or fire curtains and appurtenances
thereto.

11/17/2014 4:13 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 Industrial Door

Change # : LCN01-2022sksLoc33Industrial DoorClev

Craft Sheet Metal Worker Effective Date : 08/01/2022 Last Posted : 07/27/2022

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852...

BHR Fringe Benefit Payments ' Irrevocable Total Overtime |
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |[MISC
Tr. *) *)
Classification [ a
Sheet Metal | $23.92 $8.66 | $5.55 [$0.17 [$0.00 [ $2.15 [$0.00 [ $0.00 [$0.00 [ $40.45 $52.41
Worker
| Trainees | Percent T | | | [ | | |
15t 60 days | 52.00 | $12.44 |[$0.00 | $0.00 [$0.00 [$0.00 | $0.00 [$0.00 | $0.00 [$0.00 | $12.44 $18.66
Probationary
Perios
6lstday-12 | 58.00 | $13.87 [$8.66 | $1.92 [$0.17 [$0.00 [ $1.41 [$0.00 [ $0.00 [$0.00 [ $26.03 $32.97
months
| 2ndyr [ 68.00 | $1627 [$8.66 | $1.92 [$0.17 [$0.00 [ $1.59 [$0.00 [ $0.00 [$0.00 [ $28.61 [ $36.74
3dyr | 73.00 | $17.46 [$8.66 [ $1.92 [$0.17 [$0.00 [ $1.69 [$0.00 | $0.00 [$0.00 | $29.90 [ $38.63
]—4thyr | 80.00 | $19.14 [$8.66 | $1.92 [$0.17 [$0.00 | $1.80 [$0.00 | $0.00 |$0.00 [ $31.69 | $41.25
| sthyr | 8600 [ $2057 [$8.66 [ $1.92 [$0.17 [$0.00 [ $191 [$0.00 | $0.00 [$0.00 | $3323 | $43.52 |

Special Calculation Note :

Ratio :

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :

ASHLAND, ASHTABULA, CARROLL,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DEFIANCE, ERIE, FULTON,
GEAUGA, HANCOCK, HENRY, HOLMES,
HURON, LAKE, LORAIN, LUCAS, MAHONING,
MEDINA, OTTAWA, PAULDING, PORTAGE,
PUTNAM, RICHLAND, SANDUSKY, SENECA,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS,
WAYNE, WILLIAMS, WOOD

7/27/2022, 9:09 AM



PW Rate Skilled LCN01-2022sksLoc669 Page

1of2

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAI11/8525...

Prevailing Wage Rate
Skilled Crafts

Name of Union: Sprinkler Fitter Local 669

Change # : LCN01-2022sksLoc669

Craft : Sprinkler Fitter Effective Date : 04/06/2022 Last Posted : 04/06/2022

BHR Fringe Benefit Payments Irrevocable Total | Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. ™ (*)
Classification [
Sprinkler $43.75 $10.99 [ $7.10 [$0.52 [$0.00 [ $5.12 [$0.00 [ $0.00 [$0.00 [ $67.48 $89.35
Fitter
Apprentice Percent [
Indentured
after April
1, 2013 B

[ClLASS 1 [ 4500 | $19.69 [$7.85 [ $0.00 [$0.52 [$0.00 [ $0.00 [$0.00 || $0.00 [$0.00 [ $28.06 | $37.90
| CLASS2 | 5002 | $21.88 [$7.85 [ $0.00 [$0.52 [$0.00 | $0.00 [$0.00 | $0.00 [$0.00 [ $3025 [ $41.20
| CLASS3 | 5443 | $23.81 [$10.99 | $7.10 [$0.52 [$0.00 | $1.15 [$0.00 [ $0.00 [$0.00 [ $43.57 [ $5548
| CLASS4 | 59.43 | $26.00 [$10.99 [ $7.10 [$0.52 [$0.00 [ $1.15 [$0.00 | $0.00 [$0.00 [ $45.76 [ $58.76
| CLASSS | 64.43 | $28.19 [$10.99 [ $7.10 [$0.52 [$0.00 [ $1.40 [$0.00 || $0.00 [$0.00 [ $4820 [ $62.29
| CLASS6 | 6943 | $30.38 [$10.99 | $7.10 [$0.52 [$0.00 [ $1.40 [$0.00[ $0.00 [$0.00 [ $50.39 $65.57
| CLASS7 | 7443 | $32.56 [$10.99 [ $7.10 [$0.52 [$0.00 [ $1.40 [$0.00 | $0.00 [$0.00 [ $52.57 [ $68.85
| CLASS8 | 79.42 | $34.75 [$10.99 [ $7.10 [$0.52 [$0.00 [ $1.40 [$0.00 | $0.00 [[$0.00 [ $54.76 [ $72.13
| CLASS9 | 8443 | $3694 ([$10.99 [ $7.10 [$0.52 [$0.00 | $1.40 |[$0.00 [ $0.00 [$0.00 | $56.95 [ $75.42
|CLASS 10 | 89.44 | $39.13 [$10.99 [ $7.10 [$0.52 [$0.00 [ $1.40 |$0.00 || $0.00 [$0.00 [ $59.14 | $78.70

Special Calculation Note :

Ratio :

1 Journeyman to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,

4/7/2022, 9:38 AM
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MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Sprinkler Fitter work shall consist of the installation,dismantling,maintenance,repairs,adjustments,and
corrections of all fire protection and fire control systems including the unloading,handling by hand,power
equipment and installation of all piping or tubing,appurtenances and equipment pertaining thereto,including
both overhead and underground water mains,fire hydrants and hydrant mains,standpipes and hose
connections to sprinkler systems used in connection with sprinkler and alarm systems. Also all tanks and
pumps connected thereto,also included shall be CO-2 and Cardox Systems, Dry Chemical Systems,Foam
Systems and all other fire protection systems.

20f2 4/7/2022, 9:38 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957
Change # : LCRO1-2021fbBldgHevHwy

Cr_aft : Trt_xck _D__river Effe_c_tive Date : 05/21/2021 Last Posted : 0_5/21/2021

BHR Fringe_léeiiéﬁi Payments " Irrevocable | Total Overtime
Fund I PWR Rate
H&W Pension App Vac. Annuity Other LECET MISC | N
Tr. * *) |
~ Classification ' ' R
Truck 82924 $7.50 | $8.50 [S0.20 $0.00 | $0.00 |$0.00 | $0.00 |50.00 | $45.44 | $60.06
Driver !
CLASS 14 |
wheel [
service,
dump, and
batch
trucks, Oil
Distributor
- Asphalt
Distributor-
Tandems
Apprentice Percent |
First 6 80.00 | $23.39 $7.50  $8.50 $0.20 $0.00 $0.00 $0.00 | $0.00 | $0.00 | $39.59 $51.29
months _ '
7-12 85.00 | $24.85 |$7.50 | $8.50 '$0.20 $0.00 $0.00 | $0.00 = $0.00 |$0.00 | $41.05 $53.48
months | | .
1318 | 9000 | 2632 [$7.50 | $8.50 $0.20 '$0.00 = $0.00 |$0.00 = $0.00 |$0.00 | $42.52 $55.67
months | |
19-24 | 9500 | $27.78 [S7.50 | $8.50 (S0.20 $0.00 $0.00 |$0.00 = $0.00 |$0.00 | $43.98 $57.87
months | f
25-30 100.00 | $29.24 $7.50 K $8.50 $0.20 $0.00 $0.00 $0.00 = $0.00 |$0.00 | $45.44 $60.06
months ; !
Special Calculation Note : No special calculations for this skilled craft wage rate are required at
this time.
Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,

l of 2 5/25/2021, 8:32 AM
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20f2

HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :
Details :

#* Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic
Hourly Rate.

5/25/2021, 8:32 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCNO1-2022sksBldgHevHwy

Craft : Truck Driver Effective I_)_ate : 06/08/2022 Last Posted : 06/08/2022

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/8525...

BHR Fringe Benefit Payments Irrevocable Total | Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |[LECET [MISC N
Tr. *) *)
Classification o
Truck Driver CLASS 2 $30.81 $7.50 | $8.80 [$0.20 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 | $47.31 | $62.72
Tractor Trailer-Semi
Tractor Trucks-Pole
Trailers-Ready Mix
Trucks-Fuel Trucks-
Asphalt-Oil Spray bar
men- 5 Axle & Over
-Belly Dumps-End
Dumps-Articulated
Dump Trucks- Low
boys-Heavy duty
Equipment(irrespective
of load carried) when
used exclusively for
transportation-Truck
Mechanics (when
needed)
| Apprentice | Percent | [ | [ | [ | | | |
| First6months | 79.98 |[$24.64 [$7.50 [ $8.80 [$0.2080.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $41.14 [ $53.46
| 7-12months | 87.25 [$26.88 [$7.50 [ $8.80 [$0.20[$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $43.38 [ $56.82
| 13-18months [ 90.00 |[$27.73 [$7.50 [ $8.80 [$0.20 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $44.23 [ $58.09
[ 19-24months [ 9498 [$29.26 [$7.50 | $8.80 [$0.20[$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $45.76 | $60.40
| 25-30months | 100.00 | $30.81 [$7.50 | $8.80 [$0.20 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $47.31 | $62.72

Special Calculation Note : No special calculations for this skilled craft wage rate are required at

this time.

Ratio :

3 Journeymen to 1 Apprentice

1of2

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,

6/8/2022, 11:19 AM
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HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :
Details :

** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic
Hourly Rate.

20f2 6/8/2022, 11:19 AM
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Market Ave. S. Streetscape, Ph. 3,

June 29, 2022 GP 1319
Contract and Specifications

Eduardo Molina
CITY OF CANTON
2436 30th St
Canton, Ohio, 44705

RE: Proposed Underground Transverse crossing only of an Wireline

Keystone Division, at Mile Post PC-101.82
Canton, Stark County, Ohio

Latitude 40.791523, Longitude -81.37758
NS Activity No. 1301402

Dear Eduardo:

RailPros, as consultant for Norfolk Southern Railway Company (“Railway”), has reviewed the above-referenced
request. Based on the information and documentation presented, Railway has no objections to the proposed work.

Attached you will find the requested offer of agreement for execution, by an official authorized to execute contract
agreements on behalf of the Licensee. Please have the agreement executed via DocuSign. Note, however, that
the attached offer of agreement does not constitute a binding contract, unless or until it is executed by both the
Licensee and Railway.

In order for Railway to countersign the document, the following items are needed for review:

1. A Certificate of Insurance as required in the agreement, is to be submitted within the Application System.

2. A separate Railroad Protective Liability Insurance policy, as required in the agreement, with Railway as
the named insured, and the Activity ID referenced in the description, submitted within the Application
System; OR

3. The submission of the Risk Management Fee adds the specific project/activity to the Norfolk Southern
Master Railroad Protective insurance policy, and as such no further railroad protective liability insurance
coverage is necessary or requested.

NOTE: No work shall be permitted on or about the Railway’s property until the agreement becomes binding,
and the Division Engineer or their authorized representative has reviewed and approved field services for
the project, such as flagging protection, construction monitoring, and post-construction inspection services. Once
the above items are received, the fully executed agreement will be sent, along with the name and contact
information for field service coordination.

If we have not received the executed agreement and corresponding payments and/or documents within sixty (60)
days from the date of this letter, we reserve the right to cancel this request.

If you have any questions, please contact me at (402) 965-0550 or message me via the portal.

Sincerely,

Vabrce ol
Valerie Harrill
Real Estate Specialist

PO Box 642270 P: (402) 965-0539 F: (866) 762 - 7619

Omaha, NE 68164 www.railpros.com
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CONDUIT DATA SHEET

(For Telecom and Power Conduits only, 6” in diameter or less)

CONDUIT
NOMINAL SIZE OF PIPE 8"
MATERIAL* Steel
OUTSIDE DIAMETER 8.474" t0 8.73"
INSIDE DIAMETER 8"
WALL THICKNESS - must be at least 0.188” 0.237" to 0.365"
TYPE OF COATING Ungalvanized

* STEEL conduits required at least 10’ depth below base of rail
HDPE conduits will be considered at least 15’ depth below base of rail

Proposed method of installation (refer to NSCE-4 Specification):

D Jack & Bore

D Directional Boring Method “A” — must have at least 10’ depth below base of rail
Directional Boring Method “B” — only for casings 6 inches or less in diameter

D Open Cut — All installations directly under any track must be designed as a bored installation. Open cut

installations will be considered on a case-by-case basis by Norfolk Southern’s Division Superintendent at
the time of installation.

D Other — Please Specify:

MULTIPLE INNERDUCTS
NUMBER OF INNERDUCTS WITHIN CASING PIPE: 3 — 2" inner ducts to remain empty for future use

- Provide a detail or cross section of the casing pipe with innerducts (see below).

- Clearly mark the type of facility that will be installed within each innerduct. If innerduct will be left
spare or empty, please identify as such.



NORFOLK SOUTHERN RAILWAY COMPANY

ACKNOWLEDGMENT FORM FOR WIRE AND/OR PIPE OCCUPATION
WITHIN THE LIMITS OF A PUBLIC RIGHT OF WAY.

APPLICANT: CITY OF CANTON

2436 30th St
Canton, Ohio 44705

SUBJECT: Canton, Stark County, Ohio

Milepost PC-101.82, Fort Wayne Line, Keystone Division
Norfolk Southern Activity No. 1301402

Proposed installation of one (1) 8-inch steel casing containing three (3) 2-inch PVC
inner ducts. The conduits will remain empty for future use of electric wirelines
within the street right of way Market Ave. S (DOT 502721M) (collectively, the
“Facilities”)

In response to Applicant’s submittal dated April 08, 2022 regarding the proposed construction of the subject
project, Norfolk Southern Railway Company (“Railway”) does not object to the installation of the Facilities
as shown on the attached Drawing marked Exhibit “A”, dated June 27, 2022, provided Applicant adheres
to the following terms and conditions:

The Facilities shall be installed, constructed, maintained, repaired, operated and removed by and at
the sole risk, cost and expense of the Applicant, (collectively, “Operate” or “Operations”).

The Facilities must conform with all Federal, State and local laws, rules and regulations and will not be
attached to any railroad structure or appurtenance and will not be located on any private property of
Railway.

The design and construction of aerial Facilities shall comply with Railway’s NSCE-4 Specification, latest
edition, and underground Facilities shall comply with Railway’s NSCE-8 Specification, latest edition.

Insurance

(a) _Insurance Requirements. Without limiting in any manner the liability and obligations

assumed by Applicant under any other provision of this Agreement, and as additional protection to Railway,
Applicant shall comply with the following provisions:

(1)  Subject to subsection (i) below, upon execution of this Agreement, Applicant shall
pay Railway a risk financing fee of $1,900 (the "Risk Financing Fee") to provide Railroad Protective
Liability Insurance or such supplemental insurance (which may be self-insurance) as Railway, in
its sole discretion, deems to be necessary or appropriate with respect to the initial construction
and installation of the Facilities.

(i1) Prior to commencement of each Operations project that requires access to the
Premises, unless Railway elects to make available and Applicant pays the then-current Risk
Financing Fee for a given Operations project, Applicant shall furnish Railway with an original
Railroad Protective Liability (“RPL”) Insurance Policy naming Railway as the named insured and
having a limit of (1) not less than a combined single limit of $2,000,000 each occurrence and
$6,000,000 aggregate, or (2) if the value of a given operations project exceeds $350,000, not less
than a combined single limit of $5,000,000 per occurrence and $10,000,000 in the aggregate.
Each RPL policy shall conform to CG 00 35 04 13 or equivalent and include coverage for Terrorism
and the Physical Damage to Property Endorsement and shall name Norfolk Southern Corporation
and its affiliates and subsidiaries as the insured. Applicant shall ensure that the project location,
Applicant identification and work description appear on the declaration pages of a given RPL
policy. Applicant shall provide an electronic copy of each RPL policy (and not merely the binder)
to Railway at ns.permitting@railpros.com for review and approval prior to commencing any work
on the associated Operations project. Applicant may submit inquiries about RPL issues at
ns.permitting@railpros.com.
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(iii)  Applicant shall maintain a Commercial General Liability (“CGL”) policy containing
products and completed operations and contractual liability coverage, with a combined single limit
of not less than $2,000,000 for each occurrence. Any portion of this requirement may be satisfied
by a combination of General Liability and/or Excess/Umbrella Liability Coverage. The policy shall
not deny any obligation of any insured under the Federal Employer’s Liability Act, as amended.
The CGL policy shall provide additional insured coverage equivalent to ISO CG 20 10 11/85.

(iv)  Applicant shall maintain Automobile Liability Insurance with a current ISO
occurrence form policy (or equivalent) and apply on an “any auto” (Symbol 1) basis, including
coverage for all vehicles used in connection with the Work or Services on the leased property,
providing annual limits of at least $1,000,000 per occurrence for bodily injury and property damage
combined including uninsured and underinsured motorist coverage, medical payment protection,
and loading and unloading.

(v) Applicant shall maintain Workers’ Compensation Insurance to meet fully
the requirement of any compensation act, plan or legislative enactment applicable in connection
with the death, disability or injury of Applicant’s officers, agents, servants or employees arising
directly or indirectly out of the performance of this Agreement;

(vi) Applicant shall maintain Employers’ Liability Insurance with limits of not less than
$1,000,000 each accident $1,000,000 policy limit for disease, and $1,000,000 each employee for
disease;

(b) __General Insurance Requirements. Each insurance policy referred to in subsection (a)
above shall also comply with the following requirements:

(i)  Additional Insureds. Each insurance policy (excluding any RPL policy and
Workers’ Compensation policy) shall name Railway and its parent, subsidiary and affiliated
companies as additional insureds with an appropriate endorsement to each policy.

(i)  Applicant's Coverage Primary and Without Right to Contribution. All policies
secured by Applicant, whether primary, excess, umbrella or otherwise, and providing coverage
to the Railway as an additional insured (i) are intended to take priority in responding and to pay
before any insurance policies Railway may have secured for itself must respond or pay and (ii)
may not seek contribution from any policies the Railway may have secured for itself.

(i)  Severability of Interests (Cross Liability). No cross-liability exclusions are permitted
that would apply to the additional insureds, and there may not be any restrictions in any policy that
limits coverage for a claim brought by an additional insured against a named insured.

(iv)  Waiver of Subrogation. To the fullest extent permitted by law, all insurance furnished
by Applicant pursuant to this Agreement shall include a waiver of subrogation in favor of Railway
with an appropriate endorsement to each policy.

(v)  Notice of Cancellation, Modification or Termination. Each insurance policy shall not
be subject to cancellation, termination, modification, changed, or non-renewed except upon thirty
(30) days prior written notice to the additional insureds.

(vi) No Limitation. Each insurance policy shall not limit any of Applicant’s indemnity
obligations or other liabilities under this Agreement. The insurance available to Railway and its
parent, subsidiary and affiliated companies as additional insureds shall not be limited by these
requirements should Applicant maintain higher coverage limits.

(vii) Any deductibles or self-insured retentions of Applicant over $50,000 must be
declared and approved by Railway. Approval of such requests shall not be unreasonably
withheld.

(viii) Applicant shall require all subcontractors who are not covered by the insurance
carried by Applicant to maintain the insurance coverages set forth in subsection (a) above, except
for the RPL insurance, including but not limited to additional insured status for Railway and its
parent, subsidiary and affiliated companies.
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(ix) Applicant shall furnish their memorandum of insurance and the RPL Insurance
Policy to Railway’'s Managing Agent prior to execution of this Agreement at
ns.permitting@railpros.com. The insurance coverage required herein shall in no way limit
Applicant’s liability under this Agreement.

Railway shall, at Railway's option, furnish, at the sole expense of Applicant, Support Services. The
term “Support Services” means such materials and services as necessary, in Railway's sole judgment,
to support Railway’s tracks and to protect Railway’s traffic, including without limitation flagging services
and construction monitoring during the installation, maintenance, repair, renewal or removal of the
Facilities. Support Services shall be provided unless Railway’s Division Engineer or his or her
authorized representative provides to Applicant a written waiver of Support Services, whether in whole
or in any part, in a given instance. The term “Construction Monitoring” means services comprised of
one or more Railway representatives being assigned and present to monitor construction activities of
Applicant, which may include a preconstruction site assessment and a post-construction site
assessment.

Prior to commencement of any work to be performed on or about Premises, Applicant shall notify the
appropriate Division Engineer or their authorized representative for the scheduling of “Support
Services”. Within seventy-two (72) hours after the Division Engineer's or their authorized
representative’s actual receipt of such notification, they shall review the necessity and availability of
Support Services for the proposed work and advise Applicant of such matters and the estimated cost
therefor. No work shall be permitted on or about the Premises without the presence of Railway’s
Support Services or the Division Engineer’s waiver of the requirement for Support Services. Entry on
or about the Premises or any other Railway right-of-way without the Division Engineer’s prior approval
shall be deemed trespassing. Applicant agrees to pay Railway, within thirty (30) days after delivery of
an invoice therefor, for any protection and inspection costs incurred by Railway, in Railway’s sole
judgment, during any such entry.

In the event it becomes necessary for Applicant to deviate from the approved plans and specifications,
Applicant shall seek prior approval from Railway’s Division Engineer or his or her authorized
representative and, when applicable, an authorized representative of the Division Engineer in the field
during Construction Monitoring or inspection.

All cost or expense resulting from any and all loss of life or property, or injury or damage to the person
or property of any person, firm or corporation (including the parties hereto and their respective officers,
agents and employees) and any and all claims, demands or actions for such loss, injury or damage,
caused by or growing out of the presence or use, or the construction, maintenance, renewal, change
or relocation and subsequent removal of the Facilities and appurtenances herein referred to shall be
borne by Applicant unless caused solely by the negligence or willful misconduct of Railway.

Upon abandonment of the Facilities by Applicant, Applicant shall seek direction from Railway’s Chief
Engineer, or his representative, regarding the method of abandonment if the Facilities will be
abandoned in place.

In the event the Facilities consist of electrical power or communication wires and appurtenances,
Applicant shall promptly remedy any inductive interference growing out of, or resulting from the
presence of, the Facilities.

In the event the Facilities consist of an underground occupation, Applicant will be responsible for any
settlement caused to the roadbed, right of way and/or tracks, facilities and appurtenances of Railway
arising from or as a result of the installation of the Facilities, and Applicant shall pay to Railway on
demand the full cost and expense.

All rights and obligations conferred hereby shall extend to the successors and assigns of the parties
hereto, provided that the Applicant shall in no event transfer or assign its rights hereunder without the
written consent of Railway, which will not be unreasonably withheld.

If the public road is abandoned by the appropriate governmental authority and the Facilities remain
within the limits of Railway’s right of way after such abandonment, as a condition for the continuing
presence of the Facilities within Railway’s right of way, Railway and Applicant shall agree upon an
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appropriate occupancy fee or rental for the Facilities and execute an amendment to this Agreement
within ninety (90) days after the date upon which such public road is abandoned.

e Any and all notices, demands or requests by or from Railway to Applicant, or Applicant to Railway, shall
be in writing and shall be sent by (a) postage paid, certified mail, return receipt requested, or (b) a
reputable national overnight courier service with receipt therefor, or (c) personal delivery, and
addressed in each case as follows:

If to Railway:  c/o Norfolk Southern Corporation
650 West Peachtree St. Box 22
Atlanta, Georgia 30308
Attention: Director Real Estate

If to Applicant: CITY OF CANTON
2436 30th St
Canton, Ohio 44705
Attention: Eduardo Molina

Either party may, by notice in writing, direct that future notices or demands be sent to a different
address. All notices hereunder shall be deemed given upon receipt (or, if rejected, upon rejection).

ACCEPTED BY:

NORFOLK SOUTHERN RAILWAY COMPANY

DATE

Real Estate Manager

CITY OF CANTON

DATE

Title

Activity Number: 1301402
Valerie Harrill: 06/29/2022
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Specifications for Wireline Occupancy of Norfolk Southern Property

GENERAL

Scope

A.

This specification shall apply to the design and construction of wirelines carrying power or
communication cables over, under, across and along NS property and facilities. This specification shall
also apply to tracks owned by others (sidings, industry tracks, etc.) over which NS operates its
equipment.

B. Itis to be clearly understood that NS owns its property for the primary purpose of operating a railroad.
All occupancies shall therefore be designed and constructed so that rail operations and facilities are not
interfered with, interrupted or endangered. In addition, the proposed facility shall be located to
minimize encumbrance to the property so that the railroad will have unrestricted use of its property for
current and future operations.

Definitions

A. NS - Norfolk Southern Corporation

B. Applicant (Owner) - Individual, corporation or municipality desiring occupancy of NS

property

C. Professional Engineer - Engineer licensed in the state where the facilities are tobe

constructed

D. Conduit - Pipe, 6-inches in diameter or less, used to transport a wireline

E. Sidings or industry tracks

Tracks located off NS’s property, serving an industry

Application for Occupancy

A.

Individuals, corporations or municipalities desiring occupancy of NS property by wireline occupations
must agree, upon approval of the engineering and construction details by NS, to execute an appropriate
NS occupational license agreement, pay any required fees and/or rentals outlined in the agreement, and
meet all NS insurance requirements.

The application process and guidelines for a wireline crossing occupancy can be found at_
www.nscorp.com, then follow links for Real Estate > NS Services > Wire, Pipeline, and Fiber Optics
Projects.

All applications shall be submitted through the web based application portal at_
https://ns.railprospermitting.com and require a pdf copy of all design and construction plans and a
copy of all specifications and engineering computations for the proposed occupancy. On extensive
projects, only those plans involving work on, or affecting NS property and operations, shall be
submitted. Included shall be a plan showing the extent of the total project upon which that portion of
the work affecting NS is clearly defined.

Right of Entry

A.

No entry upon NS property for the purpose of conducting surveys, field inspections, obtaining soils
information or any other purposes associated with the design and construction for theproposed
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occupancy will be permitted without a proper entry permit. The applicant must pay the associated
fees and execute the entry permit.

It is to be clearly understood that the issuance of an entry permit does not constitute authority to
proceed with any construction. Construction cannot begin until a formal agreement is executed by NS
and the applicant receives permission to proceed with the work from the designated construction
monitoring agency of NS.

The application for a Right of Entry permit shall be obtained at www.nscorp.com then follow links for
Real Estate > NS Services > Access NS Property.

Site Inspection

A.

D.

Site inspection is required for all new installations, construction activities, removal and/or
modifications to existing facilities.

For longitudinal occupancy of NS property, a site inspection along the proposed wireline route may
be required before final design plans are prepared. When a site inspection is required, the applicant
and/or his engineer must meet with representatives of NS to view the entire length of the proposed
occupancy.

Prior to the site inspection the applicant must submit the following information through the application
portal:

(1) A plan view of the proposed route showing all tracks, both NS property lines and all other facilities
located on the property. The distance from the proposed wireline to the adjacent track and to the
property lines must be shown.

(2) Typical cross sections along the proposed route. (See Plate IX)

See Section 2.0 for further details.

Information Required for Submission

A. Plans for proposed wireline occupancies shall be submitted to and approved by NS or its representative

prior to issuance of an agreement and start of construction.

B. Plans shall be drawn to scale, dimensioned with US Customary Units, and shall include the following

(See Plates I to IX):

(1) Plan view of proposed wireline in relation to all NS facilities and facilities immediately adjacent to
NS including, but not limited to, tracks, buildings, signals, pole lines, other utilities and all other
facilities that may affect or influence the wireline design and construction.

(2) The geographical coordinates (latitude and longitude) of the wire crossing including the
distance, in feet, to the nearest highway grade crossing of the railroad and the DOT number
posted at the highway grade crossing, if available.

(3) Profile of ground on centerline of pole or tower line showing clearances between top of high rail
and bottom of sag accounted for wire type and thermal variation, as well as clearances from
bottom wire or cable to top wire or cable of NS’s transmission, signal and communication lines,
catenary, and third rail when present. If NS facilities listed above do not exist at the point of
crossing, the plan should so state. Actual vertical clearance shall be shown. (See Section 2.1 and
Plate XIV for the required overheadclearance.)
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(4) AILNS property lines indicated by dimensions, in feet, to the centerline of adjacent track, as well as

the overall width of the NS property. If the wireline is in a public highway, the limits of the

dedicated highway property, as well as the limits of any paving, sidewalks etc., shall be defined, by

dimensions in feet, from the centerline of the dedicated property.

(5) The angle of the crossing in relation to the centerline of the tracks(s).

C. The plan must be specific, as to:

(1) Base diameter, height, class and bury of poles.

(2) Number of, size, and material of all wires, as well as number of pairs/strands in
communication cables.

(3) Nominal voltage of line and phase of circuit.

(4) Location, number of, size of, material or anchors and all guying for poles and arms.
(5) Conduit length across property lines.

(6) Areas of impact and/or vegetation removal.

Once the application has been approved, no variance from the plans, specifications, method of
installation, and construction, etc., as approved in the occupancy document, will be considered or
permitted without the payment to NS or its representative of additional fees for the re-processing of
the application.

Under special conditions, NS will give consideration to occupations on its bridge superstructures,
substructures, pole line, and other subject to the approval of the VP-Engineering or designated
representative, and NS policy governing such matters.

At NS’s request, all plans and computations associated with the work under the agreement shall
be prepared by, and bear the seal of, a Professional Engineer and Professional Land Surveyor.

Project specifications, for all work on and affecting the NS property, shall be included with the
submission. All pertinent requirements of this document shall be included.

Notification to Proceed with Construction

A.

After approval of the engineering plans, specifications, and execution of the occupational agreement,
the applicant will be notified of the appropriate NS representative that must be contacted prior to
start of construction. The NS representative will coordinate all other construction aspects of the
project that relate to NS including but not limited to construction monitoring, flagging, track work,
and protection of signal cables.

CONSTRUCTION REQUIREMENTS

Aerial Wirelines

A.

Overhead power and communication lines shall be constructed in accordance with the National
Electrical Safety code (current edition), Part 2, “Safety Rules for the Installation and Maintenance of
Overhead Electric Supply and Communication Lines”, except as outlined further in this section.

Poles including guy cable, subs, or anchors shall be located as close to NS property line as possible
and in no instance closer than 28-feet from face of pole to centerline of nearest track.
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Double cross-arms are required on poles adjacent to track. Any tower or steel pole foundation design
must be accompanied by engineering computations and data stamped by a registered Professional
Engineer of the state in which the project is located.

Any tower or steel pole to be installed on NS property must meet or exceed the industry standards
regarding design and usage.

Vertical clearance from the top of rail to the bottom of sag of aerial wire crossing, measured at 60-
degrees Fahrenheit, shall be as follows:

Guy wires, messenger cables, Electric supply lines and neutral wires (voltage is measured phase-to-
and telecommunication cables ground) *

Less than 750-V 750-V to 15-KV 15-KV to 50-KV

27-feet 30-feet 31-feet 33-feet

* For electric supply lines or neutral wires carrying greater than 50-KV, use a vertical clearance of 33-feet

plus “2-inch per 1-KV above 50-KV.

F. Vertical clearance between proposed aerial wire crossings and aerial Norfolk Southern communications
lines shall be as follows:
Guy wires, messenger cables, Electric supply lines and neutral wires (voltage is measured phase-to-
and telecommunication cables ground) *
Less than 750-V 750-V to 15-KV 15-KV to 50-KV
2-feet 2-feet 4-feet 6-feet

* For electric supply lines or neutral wires carrying greater than 50-KV, use a vertical clearance of 33-feet

plus Y-inch per 1-KV above 50-KV.

G. Overhead power and communication lines shall be constructed in accordance with the Signal Clearance
Diagrams as seen in Plate XII and XIII.

Underground Wirelines

A. Underground installations carrying power or communication wires and cables shall be constructed and
properly marked with signs, in accordance with American Railway Engineering Maintenance-of-Way
Association (current edition), Chapter 1, Part 5, except as outlined further in this section.

B. Conduits shall be located, where practicable, to cross tracks at approximate right angles to the track,
but preferably at not less than 45-degrees.

C. Conduits shall not be placed within a culvert, under railroad bridges, nor closer than 50-feet to any
portion of any railroad bridge, building, or other important structure, except in special cases, and then
by special design, as approved by NS or its authorized representative.

D. Conduits shall not be located within 50 feet of the limits of a turnout (switch) when crossing the track.
The limits of the turnout extend from the point of the switch to the last longtimber.

E. Conduit shall not be located within 50 feet of a control point area. The limits of the control point area
are governed by the signal system regulating the control point.

F. Plastic conduit material includes thermoplastic and thermoset plastic conduits, such as PVC and HDPE.

G. Conduits shall maintain a minimum horizontal clearance of 4-feet, or if within 4-feet, a minimum

vertical clearance of 10-feet from the base of any railroad signal apparatus.
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H. Minimum Depth of Installation:
Material Bore & Jack HDD-A HDD-B
Steel 5.5-feet 10-feet 5.5-feet
Plastic 15-feet*
Parallel Occupancy 4-feet
* Within 25-feet of centerline of the closest track and a minimum depth of 10-feet anywhere else on NS
property.

I.  Conduits under railroad tracks and across NS’s property shall extend the greater of the
following distances, measured at right angle to centerline of track:

(1) Across the entire width of the NS property
(2) 3-feet beyond ditch line
(3) 2-feet beyond toe of slope

(4) Beyond theoretical railroad embankment line. This line begins at a point, on existing grade, 14-
feet horizontally from centerline track and extends downward on a 2 (H) to 1 (V) slope. (See Plate
VII) The 14-foot is measured from 19-inches below the base of the rail.

2.3 General track and ground monitoring requirements
(1)  General requirement

a. Temporary lighting may also be required by the NS to identify tripping hazards to train
crewmen and other NS personnel.

b. Any excavation, holes or trenches on the NS property shall be covered, guarded and/or
protected. Handrails, fence, or other barrier methods must meet OSHA and FRA
requirements.

(2) Track and ground monitoring are required as follows:
a. For crossings with pipe diameter and depth (below base of rail) as shown belowin
b. For shoring within Zone 1 of any track, as shown below in PLATE VIII.
c. Additional monitoring may be required by the NS on a case by casebasis.

(3) Monitoring schedule

a. Monitoring shall commence once any construction activity is within Zone 1. See PLATE
VIIL

b. Monitoring shall continue through completion of installation and may be requiredafter
completion for a period of time determined by NS or its representative.
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Final Bore Hole, inches

1-5 6-12 12-24 24 -42 42 -54 54-60 >60

E 5 x [ X X X X X
3 10 X X X X X X X
S 15 X X X X X X
E 20 X X X X X
S X X X X

30 X X X

>30 X X

X = Track Monitoring is required

B. Track Monitoring
(1) Track Deflection Limits
(2) Targets

a.

Track monitoring shall not require track access other than to place the track monitoring
targets.

Monitoring targets should be placed such that monitoring is possible when a trainis present.
However, monitoring during the passing of a train is not required as the train will
temporarily deflect the track.

Adhesive backed reflective targets may be attached to the side of the rail temporarily.
Targets should be removed once monitoring phase iscomplete.

(3) Monitoring Plan

(4) If the top of rail does deflect more than values listed below, all operations shall stop until the
matter is resolved.

a.

Track monitoring values for Class 3 through Class 4:
1. Threshold value = 1/8 inch permanent vertical or horizontal deflection

2. Installation Shutdown value = 1/4 inch permanent vertical or horizontaldeflection
Track monitoring values for Class 1 through Class 2:

1. Threshold value = 1/4 inch permanent vertical or horizontal deflection

2. Installation Shutdown value = 1/2 inch permanent vertical or horizontaldeflection

Provide established contingency plan, see Section D, in the event of ground loss and/or the
rail deviates Y4 inch vertical or horizontal.

Establish a benchmark in the vicinity of the construction. Establish locations for shooting
elevations on the top of rail at each area of construction.

1. Example locations for shooting rail elevations would be at:
e At the centerline of an under track crossing.
e Atboth outside edges of the crossing i.e. for a wide excavation.

e At multiple locations from the crossing/excavation edge but no less than 10, 20, 30,
40 and 50 feet from the crossing.

Monitoring shall be continuous and recorded in a field logbook dedicated for this purpose.
Copies of these field log entries can be made available to all concerned parties upon request
at any time during construction.
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C. Ground Monitoring

(1) Provide means for monitoring ground settlement. Submit monitoring plan for NS review.

(2) Ground monitoring points should be in alignment above the proposedconstruction activities.

D. Contingency Plans

(1) The Contractor shall supply Contingency Plan(s), which anticipate reaching the Threshold and

Installation Shutdown values, for all construction activities which may resultin horizontal and/or
vertical track deflection.

a. Track monitoring values for Class 3 through Class 4:
1. Threshold value = 1/8 inch permanent vertical or horizontal deflection

2. Installation Shutdown value = 1/4 inch permanent vertical or horizontaldeflection

b. Track monitoring values for Class 1 through Class 2:
1. Threshold value = 1/4 inch permanent vertical or horizontal deflection

2. Installation Shutdown value = 1/2 inch permanent vertical or horizontal deflection

(2) The Contingency Plans shall provide means and methods, with options ifnecessary.

(3) The Contractor should anticipate the need to implement each Contingency Plan with required

materials, equipment and personnel.

a. Once the Threshold value is met, the contractor shall determine the appropriate Contingency
Plan(s) and immediately discuss this plan with, and receive approval confirmation from, the
NS.

b. Once the Installation Shutdown value is exceeded all project work shall stop and the chosen
Contingency Plan shall commence.
1. The NS may choose to allow and/or require the immediate implementation ofspecific
approved Contingency Plans, submitted by the contractor, once the Installation
Shutdown value is exceeded.

Method of Installation for Underground Wirelines:

A.

B.

Bored, jacked or tunneled installations shall have a bore hole essentially the same as the
outside diameter of the conduit plus the thickness of the protective coating.

The use of water or other liquids to facilitate conduit emplacement and spoil removal is prohibited,
except as outlined in Section F.

If during installation an obstruction is encountered which prevents installation of the conduit in
accordance with this specification, the conduit shall be abandoned in place and immediately filled with
grout. A new installation procedure and revised plans must be submitted to, and approved by, NS or
its representative before work can resume.

The project specifications must require the contractor to submit, to NS or its representative for
approval, a complete construction procedure of the proposed operations. Included with the
submission shall be the manufacture’s catalog information describing the type of equipment to
be used.

Bore and Jack (Steel Pipe)

This method consists of pushing the pipe into the earth with a boring auger rotating within the pipe to
remove the spoil.
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(1) The boring operation shall be progressed on a 24-hour basis without stoppage in Zone 1, 2, and
3 as indicated in Plate VIII of NSCE-8 “Specification for Pipeline Occupancy of Norfolk
Southern Corporation Property” (except for adding lengths of pipe) until the leading edge of the
pipe has reached the receiving pit.

(2) The front of the pipe shall be provided with mechanical arrangements or devices that will
positively prevent the auger from leading the pipe so that no unsupported excavation is ahead
of the pipe.

(3) The auger and cutting head arrangement shall be removable from within the pipe in the event an
obstruction is encountered. If the obstruction cannot be removed without excavation in advance
of the pipe, procedures as outlined in Section 2.3.C must be implemented immediately.

(4) The over-cut by the cutting head shall not exceed the outside diameter of the pipe by more than’s-
inch. If voids should develop or if the bored hole diameter is greater than the outside diameter of
the pipe (plus coating) by more than approximately 1-inch, grouting or other methods approved by
NS or its representative, shall be employed to fill such voids.

(5) The face of the cutting head shall be arranged to provide a reasonable obstruction to the free
flow of soft or poor material.

(6) Any method that employs simultaneous boring and jacking for conduits over 8-inches in diameter
that does not have the above approved arrangement will not be permitted. For pipe 8-inches and
less in diameter, auguring or boring without this arrangement may be considered for use only as
approved by NS or its representative.

Directional Boring / Horizontal Directional Drilling Method “A”

This method consists of setting up specialized drilling equipment on existing grade (launching and
receiving pits are not required) and boring a small diameter pilot hole on the desired vertical and
horizontal alignment, using a mechanical cutting head with a high pressure fluid (bentonite slurry) to
remove the cuttings. The drill string is advanced with bentonite slurry pumped through the drill string
to the cutting head and then forced back along the outside of the drill string, carrying the cuttings back
to the surface for removal. When the cutting head reaches the far side of the crossing, it is removed
and a reamer (with a diameter greater than the cutting head) is attached to the lead end of the drill
string. The conduit is attached to the reamer and the pilot hole is then back reamed while the conduit is
pulled into place.

(1) For steel conduits, the depth of cover must be greater than 10-feet below the base of the rail, or the
bore is in rock.

(2) For plastic conduits, the depth of cover must be greater than 15-feet below the base of the rail, or
the bore is inrock.

(3) Factors considered will be track usage, pipe size, contents of pipeline, soil conditions, etc.

(4) For conduits that are over 6 inches, steel conduit casing must be use and maximum size of any conduit
shall be limited to 8 inches.

(5) Multiple innerducts must be in a casing 6 or less in diameter. For casing over 6 inches refer to
Section 2.4 F (4). Provide a detail or cross section of the casing pipe with innerducts. Please see detail
on the Conduit Data Sheet, Plate I. Clearly mark the type of facility that will be installed with each
innerduct. If innerduct will be left spare or empty, please identify as such.
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G. Directional Boring / Horizontal Directional Drilling Method “B”

This method consists of using hydraulic jacking equipment to push a solid steel rod under the railroad
from a launching pit to a receiving pit. At the receiving pit, a cone shaped “expander” is attached to the
end of the rod and the conduit (casing pipe) is attached to the expander. The rod, expander and conduit
are then pulled back from the launching pit until the full length of the conduit is in place.

(1) This method may be used to place conduit (casing pipe), up to and including 6-inches in diameter,
under the railroad.

(2) For steel conduits, the depth of cover must be greater than 5.5-feet below the base of the rail, or the
bore is in rock.

(3) For plastic conduits, the depth of cover must be greater than 15-feet below the base of the rail, or
the bore is in rock.

(4) For conduits that are over 6 inches, steel conduit casing must be use and maximum size of any conduit
shall be limited to 8 inches.

(5) Multiple innerducts must be in a casing 6” or less in diameter. For casing over 6 inches refer to
Section 2.4 G (4). Provide a detail or cross section of the casing pipe with innerducts. Please see detail
on the Conduit Data Sheet, Plate I. Clearly mark the type of facility that will be installed with each
innerduct. If innerduct will be left spare or empty, please identify as such.

Longitudinal Occupations

A. Conduits laid longitudinally on NS property shall be located as far as practicable from any tracks or
other important structures and as close to the NS property line as possible. Longitudinal conduits
must not be located in earth embankments or within ditches located on the property.

B. Feasibility proposals will be accepted for review. Applicant should furnish a letter requesting study
along with a plan view showing the extent of the proposed occupation. This feasibility plan may
being the form of a local, county, USGS Map, or drawing, showing the railroad, streets, highways
and other information identifying the location of the project.

C. Arrangements will then be made to furnish the applicant with the appropriate NS valuation maps and a
right of entry permit. There will be a “nominal charge” for the necessary valuation maps which depict
the NS property lines and other facilities. These are the best records we have and may be used for the
feasibility proposal. However, NS does not warrant the accuracy of these maps and all pertinent
information to the NS occupancy must be verified prior to final submission.

D. Upon receipt of these documents, the applicant must execute the right of entry permit in order to
access NS property. Such access would allow for the verification that the proposed pole locations are
feasible and do not interfere with any NS facilities. At such a time, the applicant should stake out a few
“key” points along with the occupation such as, crossings, alignment, radical changed in alignment,
etc.

E. Once this temporary stake out is completed, the applicant must submit to NS via the online application
portal, a PDF copy of preliminary plans showing the location of all proposed poles and other
information as stated below. Arrangements will then be made for a site investigation by NS personnel.
The proposed occupation will be field checked to ensure compliance with and conformance to this
specification. At that time, comments, recommendations, changes to, or approval of, all locations will
be made.
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Wires and cables running longitudinally along NS’s property shall be constructed as close to property
lines as possible. The following information must be submitted in addition to the detail of the pole top
configuration as called for on Plate V of these specifications:
(1) Nominal voltage and phase of circuit(s) ornumber of pairs.
(2) Phase of electrical circuit(s).
(3) Number of electrical circuits.
4) Size (AWG or CM) and material of wires or cables.
(5) Length of spans clearly indicated on drawing.
(6) Any intended future wires or cables.
Any facilities overhanging or requiring a clear zone on NS property must have approval of the VP-
Engineering or his designated representative; must confirm to the above specifications and are subject

to the appropriate rental charges.

Project specifications, for all work on and affecting the NS property, shall be included with the
submission. All pertinent requirements of this document shall be included.

Inductive Interference

A.

An inductive interference coordination study is required for all proposed longitudinal occupations.
This study may also be required for any crossing other than 90-degrees with the track(s).

All agreements covering crossings and longitudinal occupations will include provisions that the
applicant provide appropriate remedies, at his own expense, to correct any inductive interference with
NS facilities.

Modification of Existing Facilities

A. Any replacement or modification of an existing carrier pipe, conduit, and/or casing shall be
considered as anew installation, subject to the requirements of this specification.

Abandoned Facilities

A. The owner of all abandoned conduit crossings and other occupancies shall notify NS in writing, of
the intention to abandon. The owner of conduit crossings and other occupancies shall submit to NS a
request to abandon through the application portal and shall include its abandonment plans.

B. Abandoned conduits shall be completely filled with cement grout, compacted sand or other methods as
approved by NS. This criterion maybe waived by NS for all, or a portion of the occupancy, at its sole
discretion on case by case basis as requested by the applicant.

C. Abandoned handholes and other structures shall be removed to a minimum distance of 3-feet below

finished grade and completely filled with cement grout or compacted sand.

Conflict of Specifications

A.

Where laws or orders of public authority prescribe a higher degree of protection than specified herein,
then the higher degree so prescribed shall be deemed a part of this specification.

Marker Signs
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Conduits shall be prominently marked 15-feet from the centerline of nearest track (except those in
streets or access roads, where it would not be practical to do so or would interfere with NS operations)
and at property lines at points of entry/exit (on both sides of track for crossings) by durable,
weatherproof signs located over the centerline of the conduit. Signs shall show thefollowing:

(1) Name and address of applicant

(2) Contents of conduit

(3) Emergency telephone number

For conduits running longitudinally on NS property, signs shall be placed over the conduit (or offset
and appropriately marked) at all changes in direction of the conduit. Such signs should also be located
so that when standing at one sign the next adjacent marker in either direction is visible. In no event

shall they be placed more than 500-feet apart unless otherwise specified by NS.

The applicant must maintain all signs on NS property as long as the occupational agreement is in effect.

Warning Tape

A. All conduits installed by open cut and handholes installed on NS property shall have
detectable underground warning tape placed minimum distance of 18 inches below the finished
ground surface elevation and located directly above the conduit.

Handholes and Manholes

A.

Handholes and manholes shall not be located on NS property where possible. At locations where this
is not practical, including longitudinal occupancies, handholes and manholes on NS property shall have
a minimum of 2-feet of cover and be designed to withstand passage of trucks. Handholes and
manholes must be locatable from the surface.

The distance from centerline of adjacent track to centerline of proposed handhole and manholes shall
be shown on the plans.

Safety Requirements

A.

All operations shall be conducted so as not to interfere with, interrupt, or endanger the operation of
trains or damage, destroy, or endanger the integrity of railroad facilities. All work on or near NS
property shall be conducted in accordance with NS safety rules and regulations. The contractor shall
secure and comply with the NS safety rules and shall give written acknowledgement to NS that they
have been received, read, and understood by the contractor and its employees. Operations will be
subject to NS monitoring at any and all times.

All cranes, lifts, or other equipment that will be operated in the vicinity of the railroad’s electrification
and power transmission facilities shall be electrically grounded as directed by NS.

At all times when the work is being progressed, a field supervisor for the work with no less than twelve
(12) months experience in the operation of the equipment being used shall be present. If boring
equipment or similar machines are being used, the machine operator also shall have no less than twelve
(12) months experience in the operation of the equipment being used.

Whenever equipment or personnel are working closer than 15-feet from the centerline of an adjacent
track, that track shall be considered as being obstructed. Insofar as possible, all operations shall be
conducted no less than this distance. Operations closer than 15-feet from the centerline of a track shall
be conducted only with the permission of, and as directed by, a duly qualified NS railroad employee or
an authorized NS representative present at the site of the work.


rick
Rectangle


NSCE-4
4/23/2021
E. Construction near switching areas may require lighting.

F. Crossing of tracks at grade by equipment and personnel is prohibited except by prior arrangement with,
and as directed by NS.

2.14  Blasting
A. Blasting will not be permitted.
2.15  Support of Excavation Adjacent to Track

A. The location and dimensions of all pits or excavations shall be shown on the plans. The distance from
centerline of adjacent track to face of pit or excavation shall be clearly labeled. Also, the elevation of
the bottom of the pit or excavation must be shown on the profile.

B. The face of all pits shall be located a minimum of 25-feet from centerline of adjacent track, measured

at right angles to track, unless otherwise approved by NS.

C. Ifthe bottom of the pit excavation intersects the theoretical railroad embankment line (See Plate VII)
interlocking steel sheet piling, driven prior to excavation, must be used to protect the track stability.
The uses of trench boxes or similar devices are not acceptable in this area.

9
(1) Design plans and computations for the pits, stamped by a Professional Engineer, and must be
submitted by the applicant at time of application or by the contractor prior to start of construction.
If the pit design is to be submitted by the contractor, the project specifications must require the
contractor to obtain NS approval prior to beginning any work on or which may affect NS property.

(2) The sheeting shall be designed to support all lateral forces caused by the earth, railroad and other
surcharge loads.

(3) After construction and backfilling, all sheet piling within 10-feet of centerline track must be cut off
18-inches below final grade and left in place.

D. All excavated areas are to be illuminated (flashing warning lights not permitted), fenced and
otherwise protected as directed by NS.

2.16  Reimbursement of Costs
A. All costs incurred by NS or its representative associated with the wire installation (construction

monitoring, flagging, track work, protection of signal cables, etc.) shall be reimbursed by the
applicant.
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PUBLICATION STANDARDS SOURCES

American National Standards Institute, Inc.
1899 L Street, NW,

11th Floor Washington,

DC 20036

Tel: 202.293.8020

American Railway Engineering Maintenance-of-Way
Association 4501 Forbes Blvd., Suite 130

Lanham, MD 20706

Tel: 301.459.3200

American Society for Testing and
Materials 100 Barr Harbor Drive,
PO Box C700 West Conshohocken,
PA 19428

Tel: 610.832.9500

National Electrical
Safety Code 445 Hoes
Lane

Piscataway, NJ 08854-
4141 USA Tel:
732.981.0060

NOTE: If other than ANSI, AREMA, ASTM or NESC specifications are referred to for design, materials or
workmanship on the plans and specifications for the work, then copies of the applicable sections of such other
specifications referred to shall accompany the plans and specifications for the work.



PLATE | - Conduit Data Sheet

(For Telecom and Power Conduits only, 6” in diameter or less)

CONDUIT / CASING
PIPE

NOMINAL SIZE OF PIPE

MATERIAL*

OUTSIDE DIAMETER

INSIDE DIAMETER

WALL THICKNESS - must be at least 0.188”

TYPE OF COATING

* STEEL conduits required at least 10’ depth below base of rail
HDPE conduits will be considered at least 15’ depth below base of rail

Proposed Method of Installation (Given sections refer to NSCE-8 Specification)

[ 1 Jack & Bore (Section 5.1.3)
[ ] Directional Boring Method “A” (Section 5.1.6) — must have at least 10’ depth below base of rail
[] Directional Boring Method “B” (Section 5.1.6) — only for casings 6 inches or less in diameter

[] Open Cut (Section 5.1.2) — All installations directly under any track must be designed as a

bored installation. Open cut installations will be considered on a case-by-case basis by Norfolk
Southern’s Division Superintendent at the time of installation.

[ 1 Other — Please Specify:

MULTIPLE INNERDUCTS
NUMBER OF INNERDUCTS WITHIN CASING PIPE:

- Provide a detail or cross section of the casing pipe with innerducts (see below).

- Clearly mark the type of facility that will be installed within each innerduct. If innerduct will be
left spare or empty, please identify as such.
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Plate Il - Sample Aerial Wire Plan View
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Plate lll - Sample Aerial Wire Profile View
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Plate IV - Sample Aerial Wire Parallel Plan View

: -;_j
NORTH ARROW " NS R/W
- T \< \ SCALE BAR

-
/ EXISTING POLE WITH NS C & S LINE

—--J
Pt
= =

TO STATION

-
T

CL TRACK
f

r 4

=5

[— CL TRACK

.'I" e

" 'y —
TO STATION
J—PRORQSERLINE \ >

.,'"r LA
/ CL TRACK
SHOW POINTS WHERE
\ — L
WIRES ENTER AND
EXIT NS PROPERTY.

SHOW POINTS WHERE WIRES ENTER

AND EXIT NS PROPERTY. .
Proposed Crossing:

Beginning/ End or
Intersecting Milepost within
NS Property.




Plate V - Sample Aerial Wire Parallel Profile and Section Views
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Timetable Direction

N Plate VI - Sample Conduit Plan View (N, S, E or W)
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Plate VIl - Sample Conduit Profile View
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Plate VIl - Sample Conduit Parallel Plan and Profile Views
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Plate IX - Sample Conduit Parallel Section View
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Plate X - Sample Conduit Plan and Section Under Railway Bridge
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PLATE Xl| - Sample Conduit Profile and
Section Views Pipe in Highway Over Railway
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PLATE XII - Signal Clearance Diagram for Mast Mounted Flashers and Gates
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PLATE XIllI - Signal Clearance Diagram for Cantilever Mounted Flashers and Gates
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PLATE XIV - STANDARDS AND PROCEDURES

CLEARANCE REQUIREMENTS FOR CABLE AND WIRE CROSSINGS Initial date
9/1/93 - Revised 3/24/06
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STATEMENT OF SAFETY POLICY FOR CONTRACTORS*

Norfolk Southern Corporation and its corporate affiliates (hereinafter collectively called
“Norfolk Southern”) are committed to the principle that safety is good business.

Responsibility for safety and environmental stewardship cannot be transferred. Each
contractor is held accountable for his/her actions on the job.

We expect all contractors granted access to Norfolk Southern property to abide by these
Six Tenets of Safety.

1. All injuries can be prevented.

2. All exposures can besafeguarded.

3. Safety is each contractor’s responsibility.

4. SafetyTraining is essential.

5. Safety is a condition of continued access to Norfolk Southern property.
6. Safety is goodbusiness.

Work site safety is NOT negotiable and is required in the performance of your work
while on Norfolk Southern property.

\an comiry hore....

% As used herein, the term “contractor” refers to a contractor engaged by a 3™ party entity for the
benefit of the 3" party entity, and not working directly under contract with Norfolk Southern. The
term contractor includes all of his/her employees, agents, subcontractors, and material or
equipment suppliers who access Norfolk Southern property.
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INTRODUCTION

This document is intended to help you understand and comply with Norfolk Southern safety and security
requirements while performing work on Norfolk Southern property for the benefit of a pipe or wireline
owner. These requirements apply to you and your employees, including your subcontractors, and suppliers
delivering materials and equipment to the worksite, while on Norfolk Southern property. It is extremely
important that you understand and adhere to each of these rules and requirements.

The terms “contractor” or “contractors”, as used in the rules which follow, include the employees, agents, and
subcontractors of any contractor engaged by a 3" party entity for the benefit of the 3" party entity, and not
working directly for Norfolk Southern. The term contractor includes all of his/her employees, agents,
subcontractors, and material or equipment suppliers who access Norfolk Southern property.

Contractors are responsible for knowing and following the applicable local, county, state and federal laws and
regulations, and any special provisions which may be imposed by the Federal Railroad Administration (FRA) or other
regulatory agencies, including FRA fall protection and Roadway Worker Protection, applicable OSHA
requirements, and Department of Homeland Security requirements. Contractors are encouraged to ask the
designated NorfolkSouthernsite representative for assistance regarding any questions on safety.

These guidelines are not all inclusive. Each contractor must adopt and enforce such rules or practices as may be
necessary for the safe performance of their work. These guidelines do not prohibit contractors from adopting more
restrictive rules and instructionsfor their work.

Remember:safetyisaconditionofbeingallowedtoperformworkonNorfolkSouthern property. Responsibilityfor
safety cannotbe transferred. Each contractorisresponsibleforthe safe performance of the work they have been
engagedtoperformfortheownerofthepipeorwireline. Thecontractormusttaketheappropriatestepstoassure
compliance by theiremployees, their subcontractors,and their supplierswith applicablesafetyrules, regulationsand
laws. Afailure towork safely on NS property mayresultinthe removal of the contractor from NS propertyand the
termination of the property access and/or occupancyagreement.

If you have any questions regarding safety or the meaning of these guidelines, please contact the designated
Norfolk Southern Pipe & Wireline project coordinator or work site representative, or email the Norfolk Southern
Engineering - Design & Construction Utility group at NSENG. Utility@nscorp.com .
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1 - CONTRATOR SITE ACCESS

11

Contractors may NOT access Norfolk Southern property for inspection, to stage material or equipment,
or begin any work until a formal agreement (including all necessary Right of Entry) is executed by NS
and the pipe or wireline owner and the contractor receives specific permission to proceed with the
work from the designated construction coordination and monitoring agency of NS.

[End of section]

2 - GENERAL SAFETY REQUIREMENTS

21

26

27

Contractors are solely responsible for controlling the means and manner of the work done by their
employees, for ensuring the compliance by their employees with the rules and procedures set forth in
this manual or otherwise required by applicable laws, rules or regulations, and for the safe
performance of their employees during the time they are on or about the property or equipment of
Norfolk Southern.

Contractors are responsible for maintaining a copy of these requirements on-site while work is in
progress and must ensure that their employees and suppliers are aware them and in compliance.

When any person is injured as result of a work site accident, emergency medical assistance must be
called if needed.

Contractors must immediately report all accidents and injuries to the designated Norfolk Southern
representative (NOTE: “designated Norfolk Southern representative” or “designated railroad
employee” means the project’s Construction Monitor, Observer, Roadway Worker in Charge (Flagger),
or any other NS designated individual having oversight of the work site and/or responsibility for
providing the contractor protection from railway operations.

The report must include the name and address of each injured person and describe the extent of injury.
Names and addresses of all persons at the scene are required, whether or not they admit knowledge of
theaccident.

Contractors must be conversant with and obey the rules and any special instructions issued to them
by representatives of Norfolk Southern. If in doubt as to their meaning, contractors must stop work and
consult with the designated Norfolk Southern representative for an explanation.

Contractors must expect the movement of trains, engines or cars, or on-track roadway equipment at
any time, on any track, at any speed, in either direction.
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28 Accidents, defectsintrack, bridges, signals or highway crossing warning devices, fires on or near the right

210

211

212

213

214

of way, or any unusual condition that may affect the safe operation of the railroad that becomes known
to the contractor must be reported to the designated Norfolk Southern representative or any other
railroad employee by the quickest means of communication.

A contractor who reports for duty under the influence of alcohol or a prohibited drug as defined in Norfolk
Southern’s Policy on Alcohol and Drugs, or who uses any of the foregoing while on duty, will not be allowed
to remain on Norfolk Southern property. Possession of any of the foregoing while on duty, or
possession, use, or being under the influence of any of the foregoing while on Company property is
strictly prohibited.

Firearms are not allowed on Norfolk Southern property unless given special permission in writing by the
head of the Norfolk Southern Police Department.

In case of danger to, loss of, or damage to railroad property by fire, theft, or other causes, contractors
must immediately notify the designated Norfolk Southern representative. Unauthorized possession,
removal, or disposal of any material from railroad property or property served by the railroad is
prohibited. All articles of value found on railroad property must be cared for and promptly reported to
the designated Norfolk Southern representative.

Contractors must not do any work in a manner that will jeopardize their own safety or the safety of
others. They must ensure that appliances, tools, supplies, and facilities used in performing their duties
arein proper condition. It is the duty of every contractor to examine them to determine they are
in safe working condition.

Photography on Company property without proper authority is prohibited.

Contractors must follow and observe all local, state and federal laws and regulations applicable to their
operations, including but not limited to FHWA, OSHA, DOT and FRA Regulations.

[End of section]
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3 - PERSONAL PROTECTIVE EQUIPMENT

31

3.2

33

34

35

36

37

Contractors must wear suitable clothing, footwear, and personal protective equipment to perform their
duties safely and as prescribed by applicable laws and regulations.

Contractors are responsible for ensuring their workers have and utilize proper personal protective
equipment. They are responsible to see that it is kept in good order, properly fitted, and available for
their use when needed.

Contractors are prohibited from working on Norfolk Southern property:

e Inshorts;

¢ In oily, greasy, torn, loose, or frayed clothing;

e Without shirts or working in shirts that do not cover shoulders, upper arms, back, and abdomen;

e EXCEPTION: Underwater divers and other specialized occupations approved by Norfolk Southern
may be allowed to deviate from these requirements as necessary for the performance of their duties.

Contractors must wear protective footwear while on Norfolk Southern property. Protective footwear:

e Has an upper portion constructed of leather or leather-like material that provides firm ankle
support and fits snugly about the foot, ankle, and leg. Footwear must be 6” minimum in height as
measured from the bottom of the heel to the top of the uppers. Sole and heels must be sturdy,
non-leathery, and in good condition.

e Must have a 90 degree defined heel to the walking surface with a minimum height of 3/8” as
measured between the bottom of the heel and the bottom of the sole.

Contractors must wear and utilize at minimum the following personal protective equipment while on
Norfolk Southern property; Hard hats, impact resistant eye protection with side shields appropriate for
ambient lighting level, protective footwear, ANSI Class Il certified reflective exterior clothing or safety vest,
and task appropriate gloves.

When required by work task or in proximity to machine/equipment operations, appropriate additional personal
protective equipment must be utilized. This includes, but are not limited to; hearing protection, face shields
for saw cutting and grinding, spats, knee-guards, metatarsal protection, ice creepers, protective
clothing and shields for hot-work (welding, torch cutting or burning), belts, lanyards and full body
harness for climbing and/or fall protection, and masks or respirators asprescribed by applicable laws and
regulations. Norfolk Southern practices and procedures may require hearing protection or other protective
equipment to be utilized without regard to the contractor’s work task in specified areas of the property.
Contractors should contact the designated Norfolk Southern representative to obtain copies of Norfolk
Southern practices and procedures if needed.

Contractors must not wear finger rings (including silicon or plastic), earrings, open gauges, facial rings,
or other articles of adornment or clothing that may be snagged by material or equipment.

[End of section]
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4 - REQUIREMENTS FOR WORKING ON OR NEAR TRACKS

41

42

46

47

49

Contractors must not occupy, perform any work activity in, or break the vertical plane of the track
zone with equipment without the permission of the designated Norfolk Southern representative. As
used herein, the vertical plane of the track zone is located 15 feet outward from the centerline of the nearest track.

Contractors must not walk or stand between the rails of a track, or place themselves in the foul a live
track, without the permission of designated Norfolk Southern representative. The vertical plane of the
fouling zone is located 4 foot outward from the nearest rail.

Only when authorized by the designated Norfolk Southern representative may contractors enter the
foul zone and cross track(s). If authorized, contractors must cross tracks at a 90 degree angle to the
rails, first stopping before entering the fouling zone to look both ways and insure way is clear.

Contractors must not;

e Walk orstand between the rails of a track.

e Sit, stand, or step on rails, guard rails, switches or frogs.

e Operate any track switch or derail.

e Cross over, under, orbetween coupled rail cars.

e Step between or immediately in front of standing rail cars, locomotives, or on-track equipment.

All operating equipment within 25 feet of nearest rail must halt operations when a trainiis passing. Other
equipment operating beyond 25 feet may be required to be halted by the designated Norfolk Southern
representative if the operation of that equipment is deemed potentially impactful to train passage.

Contractors working adjacent to a track upon which movements are being made must maintain vigilant
lookout for approaching movements, and as they pass keeping watch for loose lading or binder chains
and straps that could cause personal injury.

Contractors are not expected to inspect passing trains but if a defect is noted or there are other reasons
to stop a train in the case of emergency the following methods can be used:

To give an STOP signal, move the hand, flag, lamp or fusee back and forth horizontally, at
right angles to the track, until acknowledged by a short blast of the engine whistle or other .
response from the traincrew. 7| i

If a dangerous condition is observed in a passing train and its crew cannot be notified to stop by hand
signal, notify the nearest Norfolk Southern representative, or contact NS Police at 800-453-2530.

Contractors must not ride on rail equipment except when authorized and in the performance of duty.

Contractors must not sit, stand, or step on any parts of railroad equipment except when authorized and
in the performance of duty.

[End of section]
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5 - GENERALREQUIREMENTS FOR WORKING ON NS PROPERTY

51 All Contractors must perform all duties efficiently and safely while on Norfolk Southern property.

52 Contractors must notify thedesignated Norfolk Southern representative as to their whereabouts while
performing work on company property, and must not occupy or use Norfolk Southern property outside
the limits of the Right of Entry agreement for any purpose.

53 Contractors must keep premises and work areas subject to their control neat and clean. Buildings,
facilities and equipment must not be defaced.

54 When practicable, equipment or material that would obstruct the view of the track must be left at least
300 feet from highway grade crossings.

55 All equipment left unattended on railroad property is to be effectively immobilized so that it cannot
be moved by unauthorizedpersons.

56 While clearing and grubbing the work site, care must be taken when removing vegetation and material
from the railroad embankment slopes with heavy equipment. Work should take place only in
accordance with approved work plans and the permission of the designated Norfolk Southemn
representative.

57 Contractors must exercise care to prevent loss by fires. Frequent inspections must be made of the work
area, and fire hazards found must be promptly corrected or reported to the proper railroad officer. No
burning, welding, heating or use of open flame is permitted without permission of designated Norfolk
Southern representative. Also see Sections 7 and 9 of this document.

58 No metallic measuring tape, chain, or rope is to be allowed to cross or touch the rails without permission
of designated Norfolk Southern representative.

59 Motor vehicle operators must reduce speed and sound alarm when approaching persons, doorways,
passageways, corners or places where persons are likely to step out.

510 Posted speed restrictions must be observed. If speeds are not posted movements must be made a
speed that allows for stopping the vehicle in one-half the driver’s range of vision.

511 If active railway tracks must be crossed by a motor vehicle or equipment, the driver must stop short
of the track, turn-off radios, lower windows, look both ways, and not proceed until the way is known
to be clear.

512 Contractors must comply with all local, state and federal regulations pertaining to worker safety, such as
lock-out/tag-out, when working on electrical circuits, machinery, pressure lines, energy storing devices,
etc..




WORK SITE SAFETY REQUIREMENTS FOR 3™ PARTY — po—

SOUTHERN

PIPE & WIRELINE INSTALLATION CONTRACTORS ©ne e infinte possibilties.
PAGE 9 of 14
513 Standing near or in line with a cable, rope or chain under tension when a pull is being made, or standing

514

515

5.16

517

518

5.19

5.20

521

522

523

524

under a load, bucket or magnet handled by hoisting equipment, is prohibited.

Contractors must comply with all local, state and federal regulations pertaining to worker safety in regard
to confined spaces. Entry must not be allowed unless appropriate steps have been taken in accordance
with the contractor’s confined space entry program.

Operating any type of internal combustion engine in an enclosed space without adequate ventilation
is prohibited.

Climbing or jumping over obstructions or across openings is prohibited. Use authorized paths or routes
where provided.

Scuffling, horseplay, practical jokes, and conduct of a similar nature, while on Norfolk Southern property,
are prohibited.

Running is prohibited.
Use of handrails on stairs where provided is required.

Smoking including the use of electronic cigarette devices is not permittedin:

All office facilities, including yard offices, reporting locations, division offices, shop facilities.
Company or company-provided vehicles, roadway machines, or on-track equipment.

Locker rooms, restrooms, lunch rooms, or tool rooms

Shop facilities (including non-office work areas)

Contractorsshould warnthose who handle trash for disposal when glass, sharp metal, or pointed objects
are placed in trash receptacles. Contractors whose responsibilities include emptying trash receptacles
should wear work gloves and expect the presence of glass, sharp metal or pointed objects.

Norfolk Southern’s Four Rules of Environmental Quality must be complied with while on property;
1. Don’t Dump, Bury, or Burn any waste.

2. Properly dispose of ALL wastes.

3. Minimize waste.

4. Report and manage all spills.

All excess material, waste, scrap, and miscellaneous trash project generated by contractor is to be
removed from Norfolk Southern property at the completion of work.

When requested, contractors are to supply the Material Safety Data Sheet (MSDS) for any chemicals,
materials, or other substances being used at the work site.

[End of section]
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6 - REQUIREMENTS FOR TOOL & MACHINERY USAGE

61

61

6.7

Contractors must not use tools, machinery or appliances that are improperly assembled, detective or
improvised, nor use them for other than their intended purposes.

Tools, machinery and appliances not in use must be properly protected. Sharp points or edges must not
be left exposed. Laying down a power tool with themotor running is prohibited.

Operating machines or appliances without safety guards in proper positionis prohibited.

Reachingbetween, going between, or touching moving belts, chains and cables, or shiftingthem by hand
is prohibited.

Contractor must have a Lock-out/Tag-out program that complies with applicable laws and regulations.
Work on equipment, tools, or machinery must be performed in compliance with this program.

Using pneumatic grinding tools not equipped with a speed governor in working and safe order is
prohibited.

Pointing pneumatic hammers or other power-actuated tools at a personis prohibited.
Contractors must take care that tools do not fall from scaffolds or otherelevated locations.

Contractors must ensure that ladders are in good condition and of adequate length and meet all
applicable laws and regulatory guidelines for their use and design. Contractors must ensure that
scaffolds are properly constructed or assembled, are strong enough for the load, and meets all
applicable laws and regulatory guidelines. Only ladders, scaffolds, man lifts, etc. that meet applicable
laws and regulatory guidelines should be used.

Except when on a scaffold with edge barriers or when using a ladder with safety cage, contractors must
use fall-protection equipmentin accordance with OSHA and FRA regulations when workingon;
e Towers and masts,

e When working on bridges, abutments, or other elevated structures.
e Onsteep hillsides, cliffs, or embankments.

Moving scaffolds or ladders from point to point while people are on them is prohibited.

Leaning out, or reaching out more than an arm’s length from edge of ladder, scaffold, or elevated
platform or structure is prohibited.

Contractors must maintain adequate clearance between work equipment and energized power lines.

[End of section]
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7 - REQUIREMENTS FOR ELECTRICAL & LINE WORK, HOT WORK,

71

72

73

74

75

76

77

78

79

& CONFINED SPACE ENTRY

Only trained and qualified contractors shall work on electric wires and apparatus, climb poles or towers,
enter power plants or energized substation enclosures, perform welding or torch cutting, or perform
workin confined spaces. Qualified contractors performing such work must comply with all federal, state
and local regulations applicable to such work.

Before climbing a pole, tower or other structure, contractors must first examine and test it to ensure
it will support the weight of individuals working on the pole, tower, or structure. A defective pole must
not be climbed until it has been made safe, either by pike poles or lashing it to a new pole in the event
of replacement. A defective tower or other structure must be suitably reinforced before it is climbed.
When ascending or descending a wooden pole, observe the pole surface and avoid setting climbing
gaffs where they come in contact with cracks, holes, knots, or any other obstacles that might cause gaffs
to cut out. Before commencing work on wooden poles, assure that gaffs have been recently gauged and
are in safe condition for climbing.

Contractors must not stand, sit, or lean on a cross arm while working on a pole until they are positive
that the arm is strong enough to safely support their weight.

When working on or handling wire, rope, or cable, on curves or at corners, contractors must not place
themselves in the inside angle of the curve or corner unless they are properly protected.

When cutting wire, contractors must take particular care to secure loose ends. Contractors must use
care to prevent injury when removing insulation or metal sheeting from wire and cable.

Use both hands when ascending or descending ladders, poles, or structures. Body belts, shoulder straps,
or pockets must be used to carry small tools or material. Hand lines must be used for heavier items.

Two or more contractors must not climb up or down the same pole at the same time. A contractor
following another must wait until the preceding contractor is either in position on the pole with safety
belt fastened around the pole, or in the clear at the bottom.

Contractors are required to have their own hot work permit program that meets applicable laws and
regulations.

Contractors must comply with all local, state and federal regulations pertaining to worker safety in regard
to confined space entry. Entry must not be allowed unless appropriate steps have been taken in
accordance with the contractor’s confined space entry program which must consider and air quality
monitoring and emergency evacuation.

[End of section]
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8-

81

82

83

84

85

86

8.7

838

89

8.10

811

8.12

REQUIREMENTS FOR CRANES, HOISTS & PULLING EQUIPMENT

Contractors must see that capacity of cranes is not exceeded, that outriggers are properly used when
required and that hooks, chains, cables, ropes and slings used for hoisting are of the proper size and in
condition to handle the load safely.

Before using cranes, pullers, hoists, derricks, or similar equipment, the operator must ensure that the
equipment is in safe condition. The contactor must ensure that all applicable laws and regulations
pertaining to cranes, hooks, chains, cables, ropes and slings are complied with.

Cables, chains, pulleys, drums, and hooks must be inspected as required by applicable laws and
regulations, and brakes and limit switches must be tested periodically as required by applicable laws and
regulations to ensure that they are in proper condition and operate as intended. The operator must
know the lifting capacity of the equipment.

Warning must be given to alert anyone in or near the path of a moving load or load handling equipment.
Movement must stop unless everyone isclear.

Standing near or in line with a cable, rope or chain under tension when a pull is being made, or standing
under a load, bucket or magnet handled by hoisting equipment, is prohibited. All machinery used to pull
cables or chains must have safetyshields.

No crane or boom equipment is allowed within 25 feet of nearest rail without specific permission of the
designated Norfolk Southern representative.

No crane, boom equipment, or any part of a suspended load is allowed to foul the vertical plane of the Track
Zone (15 feet from centerline of nearest track), or lift a load over atrack without permission of the designated
Norfolk Southern representative.

All contractors are to stay with their machines when crane or boom equipment is pointed toward track.
All cranes and boom equipment under load (to include pile driving) and other operating equipment within
25 feet of nearest rail must stop work when a train is passing. Other operating equipment may be
required to be halted by the designated Norfolk Southern representative if the operation of that
equipment is deemed potentially impactful to train passage.

Swinging loads must be secured to prevent movement while train is passing.

No loads are to be suspended above a moving train.

All contractor cranes and boom equipment is to be turned away from track after each work day or
whenever equipment is unattended by the operator.

[End of section]
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9 - REQUIREMENTS FOR EMERGENCY RESPONSE PLANNING
& WORK SITE FIRE PROTECTION

91 EMERGENCY RESPONSE
e Contractors must:
¢ Know the street address of work site or other identifiable point of reference for the work site.
¢ Know the contact procedures for the nearest emergency service department serving the work site.
¢ Have a working means of making contact with emergency services readily available on-site.
¢ Establish a clear emergency alarm/signal for workers at the work site, identify a planned evacuation route,
and a designated a reassembly point.

92 FIRE EXTINGUISHERS
e Contractors must:
¢ Have the appropriate type of device available on-site for the type work being performed.
¢ Have an appropriate number of devices available for the volume of work being performed.
¢ Ensure workers know; where the nearest fire extinguisher is located, how to operate it, and what type of
fire on which it should be used.

93 COMBUSTIBLES
e Combustible material under or near welding, cutting or grinding operations must be moved a safe distance
away, or covered with fire retardant material. Where this is not possible, all sparks and slag must be
contained in an approved spark catcher.
¢ Work areas must be orderly and maintained free of trash and scrap material as necessary to help prevent
fires.

94 FLAMMABLE LIQUIDS & REFUELING
¢ Smoking or open flames shall not be allowed within 25 feet of areas where fuel is being dispensed.
¢ Equipment must not be refueled while running or when hot.
¢ If necessary to transport gasoline or other flammable liquids, contractors must:
= Use SAFETY CANS bearing Underwriters Laboratories or Factory Mutual logos.
= Have afire extinguisher readily available.
= Maintain ventilation,and
= Ensure protection againstfire.

95 FLAMMABLE GAS USAGE & HANDLING

¢ The use of matches, cigarette lighters, or other open flames to light torches is prohibited. Operator should
light his own torch using only a friction spark lighter or hot metal.

e Gas Cylinder valves and regulators must be closed when moving equipment from one area of the work site to
another, or when leaving equipment unattended.

¢ Throwing, dropping or roughly handling loaded or empty oxygen, acetylene or other gas cylinders, or
carboys, is prohibited.

¢ Hoistinggas cylinders without cradle is prohibited. Gas cylinders must not be handled by a magnet.

[End of section]
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CONTACT INFORMATION

Norfolk Southern Railroad Police

Network Communication Center

800-453-2530

(Use this number to make emergency notifications of conditions impacting railroad
property, the safe passage of trains, or highway at-grade crossing light/gate failures)

RailPros

Designated Administrator & Field Coordinator for NS Pipe & Wireline Occupancy Program
833-315-0594

Norfolk Southern Real Estate Department
System Manager Property Services
404-962-5653

Norfolk Southern Engineering Department
Chief Engineer - Design & Construction System Manager Utility Engineering
404-529-1221 404-962-5542

Norfolk Southern Safety & Environmental Department
404-582-5374

Project Specific Contact Information (should be completed by Contractor)

Project Name:

Project Owner:

Project Location: R.R. MP:

Designated Norfolk Southern Representative(s)

NAME:

CONTACT NUMBER:




Appendix C

Market Ave. S. Streetscape, Ph. 3, GP 1319 REBID
Contract and Specifications
Detailed Specification

Railroad Crossings

The Project includes the installation of one casing conduit, with internal carrier conduits for
communications and electric cables, in Market Ave. S crossing under the Norfolk Southern
Railroad (NS); one along the west side of Market Ave. S. See the Norfolk Southern Railroad
Coordination note on the General Notes sheet, and the Railroad Crossing Details (sheet 25 of 33)
of the Market Avenue South Streetscape, Phase 3, GP 1319 construction plans.

The City will acquire the necessary permits prior to construction of the railroad crossing.

The Contractor shall be responsible for all coordination and submittal of all necessary
documents to NS. Contractor shall include the City Engineer in all communications with NS.
The Contractor shall pay all NS costs beyond the Permit Application.

Insurance. Before commencing work located on the railroad property, the contractor must
procure or provide proof of any required insurance required by Norfolk Southern.

Contractor must conduct and coordinate all work within the railroad right-of-way so as not to
impede or adversely affect the railroad facilities or rail service. Work within the railroad right-
of-way must conform to the Project construction plans, NS specifications, permits, and/or
agreements.

The following NS Documents have been included in Appendix __ of the Market Avenue South
Streetscape, Phase 3, GP 1319 Contract and Specifications Book:

0 Acknowledgement Form for Wire and/or Pipe Coccupation (with plan
sheet 25 of 33, Railroad Crossing Details

0 Specifications for Wireline Occupancy of Norfolk Southern Corporation
Property

o NS Work Site Safety Requirements for 3" Party Pipe and Wireline
Installation Contractors
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(SAMPLE COPY)
Waste Disposal Agreement for Projects in the City of Canton

Items 1, 3 - 9 are optional and discretionary to the undersigned

THIS WASTE AGREEMENT, made this day of 20, by and between
(called “Contractor”), and of
(called “Land Owner”), concerning a certain construction contract
between the Contractor and in the City of Canton, OH for the

(project), as follows:

1. MANNER OF WASTING: Land Owner grants to Contractor the exclusive right to place dirt, earth,
rock, topsoil, subsurface, unsuitable and/or other excess material (called “waste material”) upon the
area described in the following paragraph without requirement, limit, or restriction as to depth,
amount, manner, or time.

2. WASTE AREA: The property upon which Contractor is permitted to place material is commonly
known as (address).

3. TITLE TO WASTE AREA: The Land Owner warrants that it has title to and the right to contract for
placement of waste material in said area and agrees to defend and indemnify Contractor against any
claim, suit, or damage arising out of such title or right to contract.

4. ACCESS AND USE: Land Owner hereby grants Contractor the right of ingress and egress to the
waste area in locations to be selected by Contractor for all purposes necessary to the complete
fulfillment of this agreement, and the right of quiet enjoyment in the intended use of such area.

5. PAYMENT: Contractor agrees to pay and Land Owner agrees to accept as full and final
compensation for all rights granted and covenants contained herein and all claims of every nature the
sum of payable .

6. BASIS OF MEASUREMENTS: It is mutually agreed that measurement of the amount of materials
wasted, where required, shall be made on the following basis:
and said measurement shall be binding upon the parties hereto for all purposes.

7. DAMAGES: Land Owner hereby waives any and all claims for damage to the waste area and to the
area of ingress and egress except as specifically noted herein.

8. RELEASE: Upon receipt of final payment hereunder, and provided all terms of this agreement have
been fulfilled, Land Owner hereby releases Contractor from further liability of any kind or nature
hereunder.

WITNESSES: CONTRACTOR:

Authorized Signature & Title

LANDOWNER:

Signature

9. ENTIRE AGREEMENT: It is agreed that the terms and conditions of this agreement are fully
covered in the foregoing, and that any oral or written statements made by either party, or agents
claiming to represent either party, not set forth herein, are not binding on the parties and are not
considered as part of this Agreement.

10. DISCLAIMER: The City of Canton is not a party to the here above agreement. The Contractor and
Landowner shall indemnify and save harmless the City of Canton from any claim that may arise from
the here above agreement. The waste material is the property of the Contractor, not the City of
Canton.
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EXISTING CONCRETE, 6"+

NOTES: Environmental
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NOTES:

NOTES: Environmental
TYPICAL SECTION LEGEND 1. CROSS SLOPE VARIES. SEE LAYOUT PLANS, SHEETS 12—15, FOR GRADING AND ELEVATIONS. ' Design Group

TEM 202 — PAVEMENT REMOVED TEM 494 _ /4 FINE GRADED POLYMER ASPHALT CONCRETE, EXISTING PAVEMENT, THICKNESS UNVERIFIED (SEE NOTE 4) 2. PAVEMENT BUILDUP IN THIS AREA SHALL CONSIST OF STANDARD CONCRETE WALK AND CITY AKRON / CLEVELAND / COLUMBUS

TYPE A, (449) OF CANTON STREETSCAPE BRICK PAVERS. SEE CANTON STD. DWG NO. 40 FOR BUILDUP OF b 035190, Ir 8008551390
ITEM 202 — WALK REMOVED TEM 447 — VARIABLE DEPTH ASPHALT CONCRETE INTERMEDIATE EXISTING BRICK PAVERS, UNKNOWN THICKNESS AND COMPOSITION PAVER SECTION AND LAYOUT PLANS FOR LOCATIONS. ACTUAL WIDTH WILL VARY TO MEET

COURSE, TYPE 2, PG 64—22, (449) (APPROX. 1 1/4”) EXISTING BOTTOM OF WALL, FACE OF BUILDING, OR EXISTING ADJACENT PAVEMENT. 0w wrats below

) EXISTING CONCRETE WALK, UNKNOWN THICKNESS Call before vou did.
ITEM 202 — CURB REMOVED ITEM 605 — 4” PIPE UNDERDRAIN (SEE STD. DWG. #32) you dig

3. COST FOR SAWCUTTING SHALL BE INCLUDED IN THE BID PRICE FOR PAVEMENT REMOVAL.

5" CONCRETE WALK (SEE STD. DWG. #29) EXISTING CONCRETE CURB

SEE NOTE 6
ITEM 609 — CONCRETE CURB (SEE STD. DWG. #30)

ITEM 203 — EXCAVATION AND EMBANKMENT (SEE NOTE 5) ITEM 608 -

4. PER CITY RECORDS, EXISTING PAVEMENT BUILDUP VARIES WITHIN THE PROJECT AREA.
EXISTING CONCRETE CURB, INTEGRAL WITH WALK LOCATIONS OF VARIATION ARE UNKNOWN. SEE EXISTING PAVEMENT BUILDUP DETAILS FOR

ITEM 204 — SUBGRADE COMPACTION i APPROXIMATE BUILDUPS THAT MAY BE ENCOUNTERED.
EXISTING ASPHALT OVERLAY, 3"+

ITEM 254 — PAVEMENT PLANING, 27 ITEM 652 — 4" SCREENED TOPSOIL

\ CONTRACTOR SHALL VERIFY PAVEMENT BUILDUP PRIOR TO MOBILIZING EQUIPMENT
EXISTING ASPHALT, 27+ NECESSARY TO COMPLETE THE WORK INCLUDED IN THIS PROJECT.

ITEM 659 — SEEDING AND MULCHING, AS PER PLAN i
EXISTING BINDER, 1 1/2"%

ITEM 301 — 4" ASPHALT CONCRETE BASE, PG64—22 (449)

5. COST FOR EXCAVATION AND EMBANKMENT SHALL BE INCLUDED IN THE BID PRICE FOR THE
OTHER ITEMS NECESSITATING THE WORK.
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ITEM 304 - 4" AGGREGATE BASE ITEM 671 — TEMPORARY EROSION CONTROL MAT, TYPE A
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PRECONSTRUCTION INCIDENTALS

PROJECT SPECIFICATIONS /REQUIREMENTS:

ALL WORK REQUIRED TO COMPLETE THIS IMPROVEMENT SHALL BE PERFORMED IN ACCORDANCE
WITH SPECIFICATIONS/REQUIREMENTS OF THE CITY OF CANTON AND THE TECHNICAL
SPECIFICATIONS IN THE LATEST EDITION OF THE STATE OF OHIO DEPARTMENT OF
TRANSPORTATION CONSTRUCTION AND MATERIAL SPECIFICATIONS, EXCEPT AS HEREIN AMENDED.
IN THE CASE OF A CONFLICT BETWEEN THE CITY OF CANTON AND THE OHIO DEPARTMENT OF
TRANSPORTATION SPECIFICATIONS /REQUIREMENTS, THE CITY OF CANTON REQUIREMENTS WILL
TAKE PRECEDENCE, UNLESS OTHERWISE DIRECTED BY THE CITY ENGINEER.

THE CONTRACTOR SHALL COMPLY WITH THE CITY OF CANTON SUPPLEMENTAL SPECIFICATION
01-00 PROJECT DOCUMENTATION AND SUBMITTAL REQUIREMENTS.

ADMINISTRATIVE REQUIREMENTS:

THE CONTRACTOR SHALL BE RESPONSIBLE FOR FULLY COMPLYING WITH ALL THE ADMINISTRATIVE
DUTIES HEREIN CONTAINED.

THE CONTRACTOR SHALL DESIGNATE TO THE CITY AN EMPLOYEE RESPONSIBLE FOR
CORRESPONDENCE, NOTIFICATIONS, AND SUBMITTALS PERTINENT TO THE PROJECT.

PRECONSTRUCTION MEETING:

A PRECONSTRUCTION MEETING WITH THE CONTRACTOR, REPRESENTATIVES OF ALL UTILITY
COMPANIES, THE CITY OF CANTON ENGINEERING DEPARTMENT AND THE CITY OF CANTON WATER
DEPARTMENT IS REQUIRED FOR THIS PROJECT PRIOR TO THE START OF ANY CONSTRUCTION
ACTIVITY.

FOR CITY GENERAL PROJECTS, THE CITY ENGINEER WILL CONTACT THE CONTRACTOR TO ARRANGE
A MEETING DATE. THE CITY ENGINEER WILL CONTACT THE ABOVE AGENCIES TO CONFIRM THE
MEETING DATE.

PROJECT SAFETY:

THE CONTRACTOR SHALL MAINTAIN A SAFE WORKING ENVIRONMENT AT THE PROJECT SITE AT
ALL TIMES. THE CONTRACTOR SHALL PROPERLY SUPPORT AND/OR MAINTAIN ALL EXCAVATIONS
PER APPLICABLE SAFETY REQUIREMENTS AND COMPLY WITH ALL O.S.H.A. REGULATIONS.
APPROPRIATE BARRICADES, WARNING LIGHTS, SIGNS, FENCING, ETC. SHALL BE ERECTED AROUND
THE CONSTRUCTION AREA DURING ALL NON—WORKING HOURS TO ALERT PERSONS OF THE
POTENTIAL DANGER ASSOCIATED WITH THE AREA UNDER CONSTRUCTION AS WELL AS TO
PREVENT ACCESS BY UNAUTHORIZED PERSONNEL TO THE CONSTRUCTION SITE/AREA. THE
CONTRACTOR IS RESPONSIBLE FOR ENSURING THE SAFETY OF THE GENERAL PUBLIC AS WELL AS
ALL CONSTRUCTION PERSONNEL. PUBLIC STREETS SHALL BE KEPT CLEAN AND FREE OF DEBRIS
(MUD, STONE, ETC.) AT ALL TIMES. THE CONTRACTOR SHALL ALERT ALL LOCAL EMERGENCY
AGENCIES (FIRE, POLICE, AMBULANCE, ETC.) OF THE NATURE OF THE PROPOSED PROJECT PRIOR
TO BEGINNING AND CONSTRUCTION ACTIVITY. ACCESS FOR EMERGENCY VEHICLES SHALL BE
MAINTAINED AT ALL TIMES.

UNDERGROUND UTILITIES:

THE LOCATIONS OF EXISTING UNDERGROUND UTILITIES SHOWN ON THE PLANS WERE OBTAINED BY
FIELD OBSERVATIONS, FROM EXISTING RECORDS, AND/OR FROM THE OWNERS OF THE RESPECTIVE
UTILITIES. THE INFORMATION AS SHOWN IS BELIEVED TO BE CORRECT; HOWEVER, THE
COMPLETENESS AND ACCURACY OF THIS INFORMATION CANNOT BE GUARANTEED. THE
CONTRACTOR SHALL BE RESPONSIBLE TO CONTACT ALL THE VARIOUS UTILITY COMPANIES
(PUBLIC AND PRIVATE) TO VERIFY THE EXISTENCE, LIMITS AND/OR LOCATION OF ANY UTILITIES
WHICH MAY BE ALONG THE ROUTE OR WITHIN THE VICINITY OF THIS IMPROVEMENT.

UTILITY NOTIFICATION:

AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING OPERATIONS ON THIS PROJECT, THE
CONTRACTOR SHALL NOTIFY THE CITY ENGINEER, THE REGISTERED UTILITY PROTECTION
AGENCY/SERVICE, AND THE OWNERS OF ANY OTHER UTILITIES (PUBLIC AND/OR PRIVATE) THAT
MAY HAVE UTILITY LINES OR FACILITIES WITHIN THE VICINITY OF THIS PROJECT BUT WHO ARE
NOT MEMBERS OF THE REGISTERED UTILITY PROTECTION SERVICE. THE OWNERS OF ANY
UNDERGROUND UTILITY FACILITY SHALL, WITHIN 48 HOURS AFTER NOTICE IS RECEIVED, EXCLUDING
SATURDAYS, SUNDAYS AND OTHER LEGAL HOLIDAYS; STAKE, MARK OR OTHERWISE DESIGNATE
THE EXISTENCE AND/OR LOCATION OF THE UNDERGROUND UTILITY FACILITIES IN THE
CONSTRUCTION AREA IN SUCH A MANNER AS TO INDICATE THEIR COURSE TOGETHER WITH THE
APPROXIMATE DEPTH AT WHICH THEY WERE INSTALLED. THE MARKING AND/OR LOCATING SHALL
BE COORDINATED TO STAY APPROXIMATELY TWO WORKING DAYS AHEAD OF THE PLANNED
CONSTRUCTION.

OHIO UTILITIES PROTECTION SERVICE: 1-800-362—2764 (CONTACT NON— MEMBERS DIRECTLY).
THE PRIMARY UTILITIES WITHIN THE CITY OF CANTON AREA:

NATURAL GAS DIST. /TRANS. TELEPHONE
DOMINION EAST OHIO GAS AT&T

320 SPRINGSIDE DR. 50 WEST BOWERY STREET
AKRON, OHIO 44333 AKRON, OHIO 44308
330-664—-2541 ATTN: STEVE HYLTON

ATTN: MICAH RISACHER 330—-384-3055
relocation@dominionenergy.com EMERGENCY NO. — 24 HRS
EMERGENCY NO. 1-800—-572—-4545 OPTION#4
1-800-521-2600

COMMUNICATIONS CABLE
CHARTER (SPECTRUM)

5520 WHIPPLE AVE N.W.
NORTH CANTON, OHIO 44720
330-633—-9203

ext. 216—555—-4261

ATTN: RON ICKES
216—392-7964

ATTN: KEITH SCHALMO

ELECTRIC

AMERICAN ELECTRIC POWER
301 CLEVELAND AVE. S.W.
P.0. BOX 24400

CANTON, OHIO 44701-4400
330—-438-7739

ATTN: KELLY HAER
330-316—2056

ERIC MCCREERY
330—-413-5468

EMERGENCY NO
1-800-672-2017
cantondistrictppr@aep.com

SANITARY AND STORM SEWER
CITY ENGINEER’S OFFICE
2436—-30TH ST. N.E.
CANTON, OHIO 44705

ATTN: DAN MOEGLIN
330—-489-3381

WATER

CANTON WATER DEPT
2664 HARRISBURG RD. N.E.
CANTON, OHIO 44708
ATTN: BRENT BURRIER OR
LEWI MILLER
330-489-3310

TRAFFIC INTERCONNECT
CITY ENGINEER’S OFFICE
2436—-30TH ST. N.E.
CANTON, OHIO 44705
ATTN: NICK LOUKAS
330—-489-3381

THE CITY ENGINEER’S OFFICE IS TO BE CONTACTED DIRECTLY FOR SANITARY AND STORM SEWER
AND TRAFFIC INTERCONNECT FACILITIES LOCATION: 330—489-3381.
[UTILITY CONTACTS LAST UPDATED 2/25/2022]

EXPLORATORY BORINGS:

EXPLORATORY SOIL BORING INFORMATION IS NOT THE RESPONSIBILITY OF THE CITY OF CANTON.
IT IS THE CONTRACTOR'S RESPONSIBILITY TO REVIEW ANY AND ALL INFORMATION AVAILABLE. IF
CONTRACTOR REQUESTS TO DRILL AND OR EXCAVATE WITHIN THE CITY'S R/W, THE CONTRACTOR
SHALL NOTIFY THE CITY ENGINEER AT LEAST 3 WORKING DAYS PRIOR TO THIS WORK. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR ALL UTILITY NOTIFICATION, AS SPECIFIED, ALL TRAFFIC
CONTROL, PREMIUM BACKFILL, AND COMPACTION AND RESTORATION, AS NECESSARY.

CONTINGENCY QUANTITIES:

WHEN SPECIFIED ON PLANS OR SPECIFICATIONS, CONTINGENCY QUANTITIES ARE TO BE
PERFORMED ONLY UNDER DIRECTION OF THE CITY ENGINEER. THE CONTRACTOR SHALL NOT
ORDER ANY CONTINGENCY MATERIAL OR PERFORM ANY WORK UNTIL DIRECTED BY THE ENGINEER.
THE ACTUAL WORK LOCATION AND QUANTITIES FOR SUCH ITEMS SHALL BE DOCUMENTED BY THE
CONTRACTOR AND THE ENGINEER.

CONSTRUCTION INCIDENTALS

PLAN DISCREPANCIES:

ANY DISCREPANCIES FROM THE PLAN INFORMATION SHALL BE BROUGHT TO THE ATTENTION OF
THE ENGINEER SO THAT THE APPROPRIATE ADJUSTMENTS IN ALIGNMENT AND/OR GRADE MAY BE
MADE PRIOR TO THE START OF CONSTRUCTION OR THE CONTINUATION OF THE SAME.

FAILURE BY THE CONTRACTOR TO VERIFY AND/OR DETERMINE EXISTING INFORMATION AS
INDICATED WILL RESULT IN THE CONTRACTOR BEING RESPONSIBLE FOR ANY CHANGES NECESSARY
TO COMPLETE THE WORK SPECIFIED WITHOUT ADDITIONAL COMPENSATION.

VERIFICATION OF UNDERGROUND UTILITIES:

THE CONTRACTOR SHALL BE RESPONSIBLE TO VERIFY THE EXISTENCE AS WELL AS THE ACTUAL
LOCATION, ALIGNMENT, AND ELEVATIONS OF ALL EXISTING UTILITIES/FACILITIES WITHIN AND/OR
ADJACENT TO THE GENERAL LIMITS OF THESE IMPROVEMENTS INCLUDING WATERLINES, SANITARY
AND STORM SEWERS, GAS LINES, COMMUNICATION LINES/BANKS, ELECTRIC LINES, ETC. THIS
MAY REQUIRE EXPLORATORY EXCAVATIONS TO BE PERFORMED BY THE CONTRACTOR FOR WHICH
HE WILL NOT BE REIMBURSED. THE CONTRACTOR SHALL NOT ASSUME THAT EXISTING
UTILITIES/CONDUITS WERE INSTALLED AT TYPICAL/STANDARD DEPTHS OR AT UNIFORM
SLOPES/GRADES /DEPTHS BETWEEN ACCESS POINTS (CATCH BASINS, MANHOLES, JUNCTION
CHAMBERS, ETC.

WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE CONNECTED TO, OR CROSS OVER OR
UNDER AN EXISTING SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL LOCATE THE
EXISTING PIPES OR UTILITIES BOTH AS TO LINE AND GRADE BEFORE STARTING TO INSTALL THE
PROPOSED CONDUIT.

PROTECTION OF UTILITIES:

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS NECESSARY TO PROTECT AND SUPPORT
EXISTING UTILITIES ENCOUNTERED DURING THE CONSTRUCTION OF THE PROPOSED IMPROVEMENTS
AS APPROVED BY THE OWNERS OF THE UTILITY AND THE CITY ENGINEER.

THE CONTRACTOR SHALL BE RESPONSIBLE TO CLOSELY COORDINATE THEIR WORK WITH ALL
UTILITY COMPANIES; ANY POTENTIAL DELAYS WILL NOT BE THE RESPONSIBILITY OF THE CITY.

THE CONTRACTOR SHOULD EXPECT AT A MINIMUM ONE SANITARY SEWER LATERAL, ONE ROOF
DRAIN, ONE WATER SERVICE, AND ONE GAS SERVICE FOR EACH LOT. ANY OF THE ABOVE
UTILITES DAMAGED DUE TO THE CONTRACTOR'S WORK SHALL BE RESTORED TO THE UTILITY
OWNER'S SATISFACTION AT THE CONTRACTOR’S EXPENSE, UNLESS OTHERWISE NOTED IN THE
PLANS OR SPECIFICATIONS.

MAINTENANCE OF UTILITY SERVICES:

THE CONTRACTOR SHALL BE RESPONSIBLE TO MAINTAIN UTILITY SERVICES AT ALL TIMES.

WATER SERVICE MAY BE INTERRUPTED FOR LIMITED PERIODS (4 HOURS MAXIMUM) DURING
CONNECTION BETWEEN EXISTING WATER LINES AND RELOCATED/NEW WATER MAINS WHICH
CANNOT BE COMPLETED OTHERWISE. NO SHUT DOWN SHALL OCCUR WITHOUT WRITTEN
PERMISSION OF THE CITY OF CANTON WATER DEPARTMENT. PROPERTY OWNERS AFFECTED BY
APPROVED INTERRUPTED SERVICE SHALL BE NOTIFIED 48 HOURS IN ADVANCE BY THE
CONTRACTOR.

STORM SEWER AND SANITARY SEWER SERVICES SHALL BE MAINTAINED WITHOUT INTERRUPTION,
UNLESS APPROVED BY THE CITY ENGINEER.

IN THE EVENT THAT CONSTRUCTION DISRUPTS THE FLOW OF A SANITARY SEWER, THE
CONTRACTOR SHALL IMMEDIATELY RECTIFY THE DISRUPTED SEWER BY EITHER TEMPORARILY
FLUMING WITH MATERIALS ACCEPTABLE TO THE ENGINEER OR BYPASSING WITH PUMPS. COST OF
MAINTAINING AND REPAIR OF SANITARY SEWERS DISTURBED BY CONSTRUCTION SHALL BE AT THE
CONTRACTOR’S EXPENSE, UNLESS OTHERWISE NOTED IN THE PLANS OR SPECIFICATIONS.

CONSTRUCTION NOISE:

CONSTRUCTION NOISE ASSOCIATED WITH ANY IMPROVEMENT PROJECT SHALL BE LIMITED TO
LEVELS COMMENSURABLE WITH ADJOINING LAND AND THEIR ASSOCIATED USAGE AS DETERMINED
BY THE CITY ENGINEER. IN ORDER TO MINIMIZE ANY ADVERSE CONSTRUCTION NOISE IMPACTS,
ANY POWER—-OPERATED CONSTRUCTION—TYPE DEVICES SHALL NOT BE OPERATED BETWEEN THE
HOURS OF 7:00 P.M. AND 7:00 A.M. UNLESS AUTHORIZED BY THE CITY ENGINEER.

OPEN TRENCH CONSTRUCTION:

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL EXCAVATION/TRENCHING PRACTICES FOR THE
PROPOSED IMPROVEMENT, OR AS FURTHER SHOWN ON THE PLANS AND SPECIFICATIONS.

THE CONTRACTOR SHALL FOLLOW ALL APPLICABLE LOCAL AND STATE SAFETY REGULATIONS,
INCLUDING CODE OF FEDERAL REGULATIONS, PART 1926 (SAFETY AND HEALTH REGULATIONS FOR
CONSTRUCTION), SUBPART P (EXCAVATIONS), FOR ALL APPLICABLE REQUIREMENTS AND
RESPONSIBILITIES.

PRIOR TO COMMENCING CONSTRUCTION, THE CONTRACTOR SHALL NOTIFY THE CITY ENGINEER OF
THE PROJECT'S ASSIGNED "COMPETENT PERSON” IN OSHA EXCAVATION STANDARDS.

TRENCH CLOSING AND TEMPORARY TOPPING:

THE CONTRACTOR SHALL BE RESPONSIBLE TO DETERMINE THE NECESSARY LEVELS OF
PROTECTION AND SAFEGUARDING OF ALL OPEN TRENCHES, WHEN WORK IS EITHER COMPLETED AT
THE END OF THE DAY OR SUSPENDED FOR ANY OTHER REASON.

FOR TRENCH SURFACE REQUIREMENTS, REFER TO NOTE 4 ON CITY STANDARD DRAWING NO. 19.

DUST CONTROL:

THE CONTRACTOR SHALL FURNISH AND APPLY WATER AND CALCIUM CHLORIDE FOR DUST
CONTROL AS DIRECTED BY THE ENGINEER. SUFFICIENT QUANTITIES OF CALCIUM CHLORIDE SHALL
BE STORED ON THE JOB SITE AT ALL TIMES TO BE USED FOR DUST CONTROL.

WORK LIMITS:

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY. PROVIDE
THE INSTALLATION AND OPERATION OF ALL WORK ZONE TRAFFIC AND WORK ZONE TRAFFIC
CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

MATERIAL STORAGE /EQUIPMENT STORAGE:

THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING THE APPROPRIATE EQUIPMENT AND MATERIAL
STORAGE AREA TO SUIT HIS NEEDS.

REMOVAL OF DEBRIS AND SITE CLEANUP:

THE PROJECT SITE MUST BE KEPT FREE OF CONSTRUCTION DEBRIS, TRASH, PAPER AND OTHER
WASTE ITEMS. COLLECT AND REMOVE THESE ITEMS AT THE END OF EACH WORK DAY.

CLEARING AND GRUBBING:

ALL TREES, STUMPS, ROOTS, SHRUBS AND DEBRIS REMOVED SHALL BE DISPOSED OF BY THE
CONTRACTOR OFF SITE AT A LOCATION LICENSED TO ACCEPT SUCH MATERIAL. REMOVAL OF ALL
TREES AND STUMPS SPECIFICALLY MARKED FOR REMOVAL WITHIN THE WORK LIMITS OR AS NOTED
ON THE PLANS SHALL BE PAID FOR UNDER THE LUMP SUM BID FOR ITEM 201, CLEARING AND
GRUBBING. FOR TREES, REMOVAL INCLUDES THE ROOT MASS. NO ROOT MASS IS PERMITTED
WITHIN THE FOOTPRINT OF ANY PAVEMENT (ASPHALT, CONCRETE, AGGREGATE).

PRESERVATION AND RESTORATION OF DISTURBED FEATURES:

EXISTING DRIVES, BERMS, LAWNS, PAVEMENTS, CURBS, SIDEWALKS, SIGNS, MAILBOXES, FENCES,
RETAINING WALLS, LANDSCAPING ITEMS, OR OTHER APPURTENANCES DISTURBED DURING
CONSTRUCTION BUT NOT SPECIFICALLY DESIGNATED FOR REMOVAL/REPLACEMENT SHALL BE
RESTORED BY THE CONTRACTOR AT HIS EXPENSE TO A CONDITION EQUAL TO OR BETTER THAN
THAT WHICH EXISTED PRIOR TO DISTURBANCE AND TO THE COMPLETE SATISFACTION OF THE CITY
ENGINEER.

RESTORATION OF EXISTING ROADWAYS SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF
THE CITY, TOWNSHIP, COUNTY, AND/OR OTHER AGENCIES HAVING AUTHORITY. COST FOR THE
RESTORATION OF THESE ITEMS SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR, UNLESS
OTHERWISE SPECIFIED IN THE PLANS OR SPECIFICATIONS. NO PUBLIC ROADWAY SHALL BE
DISTURBED WITHOUT PRIOR WRITTEN APPROVAL FROM THE GOVERNING AGENCY AND ACQUISITION
OF NECESSARY PERMITS.

SALVAGED CASTINGS:

WHEN DIRECTED BY THE CITY ENGINEER, ALL METAL CASTINGS SHALL BE CAREFULLY REMOVED
AND STORED ON SITE OR DELIVERED TO A LOCATION DESIGNATED BY THE CITY ENGINEER.

CONSTRUCTION LAYOUT:

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONSTRUCTION LAYOUT UTILIZING PERTINENT
PLAN DATA. THE CITY ENGINEER WILL NOT BE RESPONSIBLE FOR STAKING HORIZONTAL OR
VERTICAL CONTROL. CONSTRUCTION LAYOUT SHALL BE IN ACCORDANCE WITH ODOT 623
CONSTRUCTION LAYOUT STAKES.

AT THE CITY ENGINEER'S REQUEST, THE CONTRACTOR SHALL MAKE AVAILABLE ALL SURVEY FIELD
NOTES FOR REVIEW.

EXISTING MONUMENTATION:

THE CONTRACTOR SHALL PRESERVE ALL CORNERSTONES, IRON PINS, CONCRETE MONUMENTS
AND/OR ANY TYPE OF LAND MONUMENT. THE CONTRACTOR SHALL HAVE ALL MONUMENTS IN
THE PROXIMITY OF THE WORK REFERENCED. THE CONTRACTOR SHALL REPLACE/RESET ANY
DISTURBED OR DAMAGED MONUMENTS AND SHALL FURNISH A CERTIFICATION BY A REGISTERED
SURVEYOR THAT THE MONUMENTS HAVE BEEN RESTORED.

ELEVATION DATUM:

ALL ELEVATIONS ARE BASED ON THE NAVD 1988 DATUM.
INSPECTION:

FOLLOWING THE PRE—CONSTRUCTION MEETING(S) AND ESTABLISHMENT OF AN APPROVED
SCHEDULE, THE CONTRACTOR SHALL GIVE A MINIMUM 48 HOUR NOTICE BEFORE STARTING ANY
WORK ON THIS PROJECT AND SHALL KEEP THE CITY INFORMED OF HIS/HER CONSTRUCTION
SCHEDULE. ALL WORK REQUIRED FOR THIS IMPROVEMENT SHALL BE SUBJECT TO INSPECTION BY
THE CITY OF CANTON OR THEIR DESIGNATED REPRESENTATIVE. NO WORK SHALL BE PERFORMED
WITHOUT AN AUTHORIZED INSPECTOR PRESENT, UNLESS OTHERWISE APPROVED. A NORFOLK
SOUTHERN REPRESENTATIVE WILL ALSO BE ON SITE FOR WORK WITHIN THEIR RIGHT OF WAY. SEE
THE NOTE ON SHEET 8.

EARTHWORK / SITE WORK

EASEMENTS AND RIGHT—OF WAY:

THE CONTRACTOR SHALL STAY WITHIN THE DESIGNATED PROPERTIES, EASEMENTS, AND/OR
RIGHT-OF—WAY PROVIDED FOR THE PROJECT AT ALL TIMES. NO MATERIAL SHALL BE STORED
NOR ANY WORK PERFORMED ON PRIVATE PROPERTY UNLESS OTHERWISE APPROVED.
DISTURBANCE OF EXISTING FEATURES AND/OR IMPROVEMENTS SHALL BE KEPT TO AN ABSOLUTE
MINIMUM AND AS APPROVED BY THE CITY ENGINEER/PROPERTY OWNER.

SUITABILITY OF SITE:

THE CITY OF CANTON SHALL NOT BE RESPONSIBLE FOR THE TYPE AND/OR SUITABILITY OF THE
MATERIAL UNDERLYING THE PROJECT SITE. THE CONTRACTOR MUST APPRAISE THEMSELVES OF
ANY EXISTING SITE CONDITIONS WHICH MAY AFFECT THEIR BID OR THE PERFORMANCE OF THE
REQUIRED WORK. THE CONTRACTOR SHALL PERFORM ANY INVESTIGATIONS AND/OR TESTING
NECESSARY TO ADEQUATELY DETERMINE/ESTIMATE TO THEIR SATISFACTION ALL SITE CONDITIONS
WHICH COULD AFFECT THE PERFORMANCE OF THE PROPOSED IMPROVEMENTS. THIS COULD
INCLUDE, BUT NOT BE LIMITED TO, UNSUITABLE AND/OR UNSTABLE SOIL/SUBSURFACE
CONDITIONS, ROCK, WATER (PERCHED OR FREE), SPRINGS, ETC.

REFER TO CITY STANDARD DRAWING NO. 19 FOR ADDITIONAL DETAILS.
REMOVAL /REPLACEMENT OF UNSUITABLE MATERIAL:

THE CONTRACTOR SHALL UNDERCUT AND REPLACE UNSUITABLE MATERIAL ENCOUNTERED DURING
INSTALLATION OF THE PROPOSED UTILITIES AND ROADWAY IN ACCORDANCE WITH CITY STANDARD
DRAWING NO. 19. THE FOLLOWING ITEMS ARE PROVIDED AS CONTINGENCY QUANTITIES TO BE
USED AS DIRECTED BY THE ENGINEER PER CITY STANDARD DRAWING NO. 19:

ITEM 603 — EXTRA FOUNDATION, OPTION A (#1, #2 STONE) 10 CY
ITEM 603 — EXTRA FOUNDATION, OPTION B (#56,57,67 STONE) 10 CY
ITEM 603 — EXTRA FOUNDATION, OPTION C (304,411,617) 10 CY
ITEM 603 — EXTRA FOUNDATION, OPTION D (GEOGRID) 375 SF

SEEDING AND MULCHING:

THE FOLLOWING ITEMS ARE PROVIDED IN THE BID SCHEDULE TO BE USED FOR RESTORATION OF
DISTURBED GRASS AREAS AND OTHER AREAS AS DIRECTED BY THE ENGINEER:

ITEM 653 — TOPSOIL, FURNISHED AND PLACED

ITEM 659 — SEEDING AND MULCHING, AS PER PLAN

ITEM 659 — WATER

ITEM 671 — TEMPORARY EROSION CONTROL MAT, TYPE A

ITEM 659 — SEEDING AND MULCHING, AS PER PLAN

SEEDING AND MULCHING SHALL BE AS PER ODOT ITEM 659 EXCEPT AS MODIFIED:

IN LIEU OF USING MULCH AS SPECIFIED IN 659.13 THROUGH 659.16, MULCHING SHALL BE
PERFORMED BY APPLYING TEMPORARY EROSION CONTROL MAT, TYPE A. TEMPORARY EROSION
CONTROL MAT SHALL BE PAID FOR SEPARATELY UNDER ITEM 671, TEMPORARY EROSION
CONTROL MAT, TYPE A.

ROADWAY / DRIVE APPROACHES / WALK / CURB

PAVEMENT STANDARDS:

PAVEMENTS ARE TO BE CONSTRUCTED IN ACCORDANCE WITH APPLICABLE CITY STANDARD
DRAWINGS AND SPECIFICATIONS (LISTED BELOW) AND ODOT SPECIFICATIONS, UNLESS SPECIFIED
OTHERWISE ON THE PLANS.

CITY STANDARD DRAWING NO.:

DRIVEWAYS, CURBS, AND PAVEMENT

27 "DRIVE APPROACH WITH LAWNSTRIP BETWEEN SIDEWALK & CURB”
28 "DRIVE APPROACH WITH SIDEWALK AGAINST CURB”

29 "COMBINED CURB & WALK”"

30 "CONCRETE CURB AND COMBINED CURB & GUTTER”

31 "PAVEMENT REPAIR”

32 "MINIMUM PAVEMENT STANDARDS FOR LOCAL STREETS”

33 "WHEELCHAIR RAMP”

CITY STREETSCAPE

40 "TYPICAL STREETSCAPE CORRIDOR”

42 "STREETSCAPE CONCRETE WALK PAVEMENT DETAILS”
43 "TREE FRAME & GRATE CONSTRUCTION DETAILS”

44 "CONCRETE WALK OVER VAULT CONSTRUCTION DETAILS”
45 "BRICK WALK OVER VAULT CONSTRUCTION DETAILS”

CITY SPECIFICATIONS:

"CITY OF CANTON SPECIFICATIONS FOR THE CONSTRUCTION, REPAIR, AND
REPLACEMENT OF SIDEWALKS, CURBS, AND DRIVEWAYS”

RESTRICTED WORK SCHEDULE:

NO CONCRETE FINISH WORK OR PERMANENT ASPHALT SHALL BE PLACED FROM NOVEMBER 15TH
TO APRIL 15TH UNLESS WRITTEN APPROVAL IS GRANTED BY THE CITY ENGINEER.

ASPHALT/CONCRETE:

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO NOTIFY THE ENGINEER 48 HOURS IN
ADVANCE OF BEGINNING WORK WHICH REQUIRES COMPACTION TESTING AND/OR PRE—POUR
INSPECTION PRIOR TO PLACEMENT OF ASPHALT OR CONCRETE. WORK SHALL NOT PROCEED
UNTIL TESTING AND/OR INSPECTION HAS BEEN COMPLETED AND APPROVED BY THE CITY
ENGINEER.

ITEM 202 — REMOVAL, MISC.: PLANTER:

REMOVE EXISTING PLANTER AND ALL CONTENTS INCLUDING BUT NOT LIMITED TO CONCRETE, SOIL,
STUMP, AND ROOT BALL. DISPOSE OF MATERIALS AS SPECIFIED IN SECTION 105.17 OF THE
ODOT CMS.

ALL EQUIPMENT, LABOR, TOOLS, MATERIALS, SUBMITTALS, AND INCIDENTALS NECESSARY TO
COMPLETE THE WORK SHALL BE INCLUDED IN THE UNIT BID PRICE PER EACH FOR ITEM 202 —
REMOVAL, MISC.: PLANTER

ITEM 407 — TACK COAT, AS PER PLAN:

TACK COAT SHALL BE ODOT CMS, ITEM 407 EXCEPT AS MODIFIED BELOW:

PAVEMENT THROUGHOUT THE PROJECT CONSISTS OF AN ASPHALT LAYER OF UNKNOWN
THICKNESS ON TOP OF BRICK OR CONCRETE PAVEMENT. IN THE EVENT THAT PAVEMENT PLANING
RESULTS IN EXPOSURE OF BRICK OR CONCRETE PAVEMENT BENEATH THE EXISTING ASPHALT
LAYER, RUBBERIZED TACK COAT AS PER 702.13 AT AN APPLICATION RATE OF 0.08 GAL/SY
SHALL BE APPLIED AS THE INITIAL LAYER BELOW THE INTERMEDIATE ASPHALT COURSE FOR THE
ENTIRE PROJECT. IN THE EVENT THAT NO BRICK OR CONCRETE PAVEMENT IS EXPOSED DURING
PAVEMENT PLANING, TACK COAT PER 702.04 AT AN APPLICATION RATE OF 0.08 GAL/SY SHALL
BE APPLIED AS THE INITIAL LAYER BELOW THE INTERMEDIATE ASPHALT COURSE FOR THE ENTIRE
PROJECT.

ITEM 608 — CURB RAMP, AS PER PLAN:

CURB RAMPS SHALL BE CONSTRUCTED PER CITY OF CANTON STANDARD DRAWING NO. 33.
DETECTABLE WARNINGS SHALL MEET ALL REQUIREMENTS AS SHOWN ON THE CITY OF CANTON
STANDARD CONSTRUCTION DRAWING.

PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE UNIT PRICE BID FOR EACH SQUARE FOOT
OF CURB RAMP INSTALLED AND SHALL BE FULL COMPENSATION FOR ALL LABOR, TOOLS,
EQUIPMENT, MATERIALS, COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN
A SATISFACTORY AND WORKMANLIKE MANNER.

ITEM SPECIAL — ELECTRICAL MANHOLE ADJUSTED TO GRADE:

ADJUST MANHOLE CASTING TO GRADE PER PLAN ELEVATIONS. ALL WORK MUST MEET
REQUIREMENTS OF AEP. THIS WORK MAY BE NONPERFORMED IF AEP PERFORMS THE
ADJUSTMENT.
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ROADWAY / DRIVE APPROACHES / WALK / CURB CONTINUED

ITEM 690 — ROADWAY, MISC.: BENCH

BENCH SHALL MEET THE FOLLOWING SPECIFICATIONS:

EACH BENCH SHALL BE COMPRISED OF TWO COMPONENTS OF 90 TO FORM ONE CURVED METAL
BENCH WITH BACK AND MINIMUM THREE ARMRESTS PER COMPONENT. EACH COMPONENT SHALL
HAVE A MINIMUM 40.25 INCH OUTSIDE RADIUS AND A 14.25 INCH INSIDE RADIUS. THE BENCH
SHALL HAVE CONCEALED IN—GROUND SUPPORT MOUNTING. BENCH SHALL BE WELDED
CONSTRUCTION USING 1/4 INCH x 1 1/2 INCH STEEL BARS, 5/8" 0 STEEL RODS AND SCHEDULE
40 STEEL PIPES. ALL BENCH DESIGNS SHALL BE ADA COMPLIANT AND SHALL HAVE
ELECTROSTATIC POLYESTER POWDER COATED 8-10 MILS. THICK FINISH. THE COLOR SHALL BE
BLACK AS SELECTED BY OWNER FROM COLOR CHART #52007 BY VICTOR STANLEY, INC. BENCH
SHALL BE FURNISHED AND INSTALLED AS PER MANUFACTURER’'S RECOMMENDATIONS.
ACCEPTABLE PRODUCT DESIGN IS "MODEL NRB—90” DESIGN BY VICTOR STANLEY (MODIFIED FOR
PROJECT REQUIREMENTS) OR ACCEPTED EQUAL.

PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE UNIT PRICE BID FOR EACH ROADWAY,
MISC.. BENCH INSTALLED AND SHALL BE FULL COMPENSATION FOR ALL LABOR, TOOLS,
EQUIPMENT, MATERIALS, COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN
A SATISFACTORY AND WORKMANLIKE MANNER.

ITEM 690 — ROADWAY, MISC.. TRASH RECEPTACLE

TRASH RECEPTACLE SHALL MEET THE FOLLOWING SPECIFICATIONS:

TRASH RECEPTACLES SHALL BE TOP LOADING, 36 GALLON CAPACITY MADE FROM SOLID STEEL
5/8 INCH TOP RING WITH 3/8 X 1 INCH VERTICAL STEEL BARS WELDED CONSTRUCTION WITH
ELEVATED RECESSED PEDESTAL TYPE BASE AND ELECTROSTATIC POLYESTER POWDER COATED
FINISH. THE COATING SHALL BE MINIMUM 8-10 MILS. THICK. THE COLOR SHALL BE BLACK AS
SELECTED BY OWNER FORM COLOR CHART #52007 FOR POWDER COATINGS BY VICTOR STANLEY,
INC. EACH TRASH RECEPTACLE SHALL ALSO BE SUPPLIED WITH HIGH DENSITY BLACK PLASTIC
FORMED LINER. IT SHALL BE REINFORCED, RIBBED AND MOLDED FOR DURABILITY. THE TRASH
RECEPTACLE SHALL BE ANCHOR BOLTED TO THE PAVEMENT. TRASH RECEPTACLES SHALL BE
FURNISHED AND INSTALLED PER MANUFACTURER’S RECOMMENDATIONS. ACCEPTABLE PRODUCT
DESIGN IS "IRON SIDE” SERIES, "MODEL S—42" WITH STANDARD TAPERED FORMED LID AS
MANUFACTURED BY VICTOR STANLEY, INC. OR ACCEPTED EQUAL.

PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE UNIT PRICE BID FOR EACH ROADWAY,
MISC.. TRASH RECEPTACLE INSTALLED AND SHALL BE FULL COMPENSATION FOR ALL LABOR,
TOOLS, EQUIPMENT, MATERIALS, COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS
ITEM IN A SATISFACTORY AND WORKMANLIKE MANNER.

SANITARY SEWERS / STORM SEWERS

SEWER STANDARDS:

ALL SANITARY/STORM SEWER CONDUITS AND APPURTENANCES SHALL BE CONSTRUCTED
ACCORDING TO APPLICABLE CITY STANDARD DRAWINGS AND SPECIFICATIONS (LISTED BELOW) AND
ODOT SPECIFICATIONS EFFECTIVE AT THE TIME OF CONSTRUCTION, UNLESS SPECIFIED OTHERWISE
ON THE PLANS.

CITY STANDARD DRAWING NO.:

CATCH BASINS
1 "CURB INLET CATCH BASIN”
4 "SQUARE—TOP CATCH BASIN”

MANHOLES
12 "MANHOLE COVER”
13 "MANHOLE ADJUSTMENTS”

CONDUITS AND TRENCHES

18 "HOUSE CONNECTION STACK”

19 "UTILITY TRENCH REQUIREMENTS”

24 "DOWNSPOUT & SUMP PUMP DISCHARGE OUTLETS”

ITEM 605 — 4" UNCLASSIFIED PIPE UNDERDRAINS, AS PER PLAN:

UNDERDRAINS SHALL BE CONSTRUCTED AS PER CITY OF CANTON STANDARD DRAWING NO. 32.

PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE UNIT PRICE BID FOR EACH LINEAR FOOT
OF UNDERDRAIN INSTALLED AND SHALL BE FULL COMPENSATION FOR ALL LABOR, TOOLS,
EQUIPMENT, MATERIALS, COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN
A SATISFACTORY AND WORKMANLIKE MANNER.

ITEM 611 — MANHOLE, ADJUSTED TO GRADE, AS PER PLAN:

SANITARY AND STORM MANHOLE ADJUSTMENTS TO GRADE SHALL BE MADE PER CITY OF CANTON
STANDARD DRAWING NO. 13.

PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE UNIT PRICE BID FOR EACH MANHOLE
ADJUSTED TO GRADE AND SHALL BE FULL COMPENSATION FOR ALL LABOR, TOOLS, EQUIPMENT,
MATERIALS, COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN A
SATISFACTORY AND WORKMANLIKE MANNER.

ELECTRICAL MANHOLES SHALL BE ADJUSTED BY AEP. AEP SHALL PROVIDE ALL LABOR AND
MATERIALS NECESSARY TO COMPLETE THIS WORK. CONTRACTOR SHALL COORDINATE WITH AEP TO
HAVE THIS WORK COMPLETED.

ITEM 611 — CATCH BASIN, ADJUSTED TO GRADE (CONTINGENCY ITEM):

PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE UNIT PRICE BID FOR EACH CATCH BASIN
ADJUSTED TO GRADE AND SHALL BE FULL COMPENSATION FOR ALL LABOR, TOOLS, EQUIPMENT,
MATERIALS, COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN A
SATISFACTORY AND WORKMANLIKE MANNER. THIS ITEM SHALL ONLY BE PERFORMED AT THE
DIRECTION OF THE ENGINEER.

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE BID TAB FOR USE AS
DIRECTED BY THE ENGINEER.
ITEM 611 — CATCH BASIN, ADJUSTED TO GRADE 6 EACH

ITEM 611 — CATCH BASIN, MISC.. CITY OF CANTON SQUARE—TOP CATCH BASIN:

SQUARE—-TOP CATCH BASIN SHALL BE PER CITY OF CANTON STANDARD DRAWING NO. 4.

PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE UNIT PRICE BID FOR EACH SQUARE-TOP
CATCH BASIN INSTALLED AND SHALL BE FULL COMPENSATION FOR ALL LABOR, TOOLS,
EQUIPMENT, MATERIALS, COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN
A SATISFACTORY AND WORKMANLIKE MANNER.

ITEM 611 — CATCH BASIN, MISC.. CITY OF CANTON CURB INLET CATCH BASIN:

CURB INLET CATCH BASIN SHALL BE PER CITY OF CANTON STANDARD DRAWING NO. 1.

PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE UNIT PRICE BID FOR EACH SQUARE-TOP
CATCH BASIN INSTALLED AND SHALL BE FULL COMPENSATION FOR ALL LABOR, TOOLS,
EQUIPMENT, MATERIALS, COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN
A SATISFACTORY AND WORKMANLIKE MANNER.

ITEM 611 — INLET RECONSTRUCTED TO GRADE, AS PER PLAN (FLAT TOP):

REMOVE THE EXISTING INLET GRATE AND LID FROM THE EXISTING STRUCTURE. REMOVE EXISTING
WALLS OF STRUCTURE TO DEPTH NECESSARY TO INSTALL NEW SLAB TOP LID AND GRATE AS
SHOWN BELOW. SLAB TOP LID SHALL BE CONSTRUCTED AS SHOWN AND MEET THE
REQUIREMENTS OF ODOT CMS 706.12. CATCH BASIN FRAME AND GRATE SHALL MEET THE
REQUIREMENTS OF CITY OF CANTON STANDARD DRAWING NO. 4. NO BRICK OR CONCRETE BLOCK
CONSTRUCTION SHALL BE PERMITTED. NO CONCRETE BLOCKOUT SHALL BE PROVIDED. CASTING
AND REINFORCED CONCRETE SLAB TOP SHALL BE SET ON TWO 1/2” TO 1/4” BEADS OF
CONSEAL, BUTYL RUBBER SEALANT, OR APPROVED EQUAL.

FRAME AND GRATE PER CITY OF CANTON
/ STANDARD DRAWING NO. 4

S S

12" REINFORCED L # BAR C
A AL ” Ao A

CONC. SLAB TOP | |-n = .o (2" MIN. COVER) SRR
o0 24" OPENING B

e CENTERED ON SLAB TOP e

e b WIDTH OF EX. STRUCTURE e

e MAY VARY o

LN \/\ A T
\ EXISTING INLET BOTTOM SECTION —/

SHALL REMAIN AS IS, UNLESS
OTHERWISE SHOWN ON PLANS

SIDE VIEW
INLET RECONSTRUCTED TO GRADE, AS PER PLAN (FLAT TOP)

IITEM 611 — INLET RECONSTRUCTED TO GRADE, AS PER PLAN (FLAT TOP):

REMOVE THE EXISTING INLET GRATE AND LID FROM THE EXISTING STRUCTURE. REMOVE EXISTING
WALLS OF STRUCTURE TO DEPTH NECESSARY TO INSTALL NEW SLAB TOP LID AND GRATE AS
SHOWN BELOW. SLAB TOP LID SHALL BE CONSTRUCTED AS SHOWN AND MEET THE
REQUIREMENTS OF ODOT CMS 706.12. CATCH BASIN FRAME AND GRATE SHALL MEET THE
REQUIREMENTS OF CITY OF CANTON STANDARD DRAWING NO. 1. NO BRICK OR CONCRETE BLOCK
CONSTRUCTION SHALL BE PERMITTED. CONCRETE BLOCKOUT AND SURROUNDING CURB SHALL BE
PER CITY OF CANTON STANDARD DRAWING NO. 1. CASTING AND REINFORCED CONCRETE SLAB
TOP SHALL BE SET ON TWO 1/2" TO 1/4” BEADS OF CONSEAL, BUTYL RUBBER SEALANT, OR
APPROVED EQUAL.
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[TEM 611 — INLET RECONSTRUCTED TO GRADE, AS PER PLAN (MANHOLE CASTING):

REMOVE THE EXISTING INLET GRATE AND LID FROM THE EXISTING STRUCTURE. PROVIDE NEW
SLAB TOP LID CONSTRUCTED AS SHOWN BELOW THAT MEETS REQUIREMENTS OF ODOT C&MS
706.12. PROVIDE A MANHOLE FRAME AND COVER THAT MEETS REQUIREMENTS OF CITY OF
CANTON STANDARD DRAWINGS NO. 10 AND 12. NO BRICK OR CONCRETE BLOCK CONSTRUCTION
SHALL BE PERMITTED. NO CONCRETE BLOCKOUT SHALL BE PROVIDED. CASTING, GRADE RINGS,
AND REINFORCED CONCRETE SLAB TOP SHALL BE SET ON TWO 1/2” TO 1/4” BEADS OF
CONSEAL, BUTYL RUBBER SEALANT, OR APPROVED EQUAL.
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[TEM 611 — CATCH BASIN, RECONSTRUCT TO GRADE (CONTINGENCY ITEM):

PAYMENT FOR THIS ITEM SHALL BE USED IN THE EVENT THE CONTRACTOR IS DIRECTED BY THE
ENGINEER TO RECONSTRUCT BRICK OR MASONRY UNIT CATCH BASINS ON THE PROJECT.
PAYMENT WILL BE BASED ON THE VERTICAL FOOT OF CATCH BASIN RECONSTRUCTED, MEASURED
FROM THE LOWEST POINT OF RECONSTRUCTION TO THE HIGHEST POINT OF THE FINISHED CASTING
FRAME/COVER. THE UNIT PRICE BID PER VERTICAL FOOT OF CATCH BASIN RECONSTRUCTED TO
GRADE SHALL BE FULL COMPENSATION FOR ALL LABOR, TOOLS, EQUIPMENT, MATERIALS,
COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN A SATISFACTORY AND
WORKMANLIKE MANNER. THIS ITEM WILL INCLUDE, BUT NOT LIMITED TO, SAWCUTTING OF
PAVEMENTS, EXCAVATIONS, BACKFILLING AND REPLACING ROAD BASE DISTURBED/REMOVED AS A
RESULT OF THE CATCH BASIN RECONSTRUCTION. THIS ITEM SHALL ONLY BE PERFORMED AT THE
DIRECTION OF THE ENGINEER.

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE BID TAB FOR USE AS
DIRECTED BY THE ENGINEER:

ITEM 611 — CATCH BASIN, RECONSTRUCT TO GRADE (CONTINGENCY)10 VERTICAL FOOT

ITEM 611 — MANHOLE, RECONSTRUCT TO GRADE (CONTINGENCY ITEM):

PAYMENT FOR THIS ITEM SHALL BE USED IN THE EVENT THE CONTRACTOR IS DIRECTED BY THE
ENGINEER TO RECONSTRUCT BRICK OR MASONRY UNIT MANHOLES ON THE PROJECT. PAYMENT
WILL BE BASED ON THE VERTICAL FOOT OF MANHOLE RECONSTRUCTED, MEASURED FROM THE
LOWEST POINT OF RECONSTRUCTION TO THE HIGHEST POINT OF THE FINISHED CASTING
FRAME/COVER. THE UNIT PRICE BID PER VERTICAL FOOT OF MANHOLE RECONSTRUCTED TO
GRADE SHALL BE FULL COMPENSATION FOR ALL LABOR, TOOLS, EQUIPMENT, MATERIALS,
COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN A SATISFACTORY AND
WORKMANLIKE MANNER. THIS ITEM WILL INCLUDE, BUT NOT LIMITED TO, SAWCUTTING OF
PAVEMENTS, EXCAVATIONS, BACKFILLING AND REPLACING ROAD BASE DISTURBED/REMOVED AS A
RESULT OF THE MANHOLE RECONSTRUCTION. THIS ITEM SHALL ONLY BE PERFORMED AT THE
DIRECTION OF THE ENGINEER.

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE BID TAB FOR USE AS
DIRECTED BY THE ENGINEER:

ITEM 611 — CATCH BASIN, RECONSTRUCT TO GRADE (CONTINGENCY) 20 VERTICAL FOOT
ITEM 611 — CONDUIT, TYPE B, BY SIZE (CONTINGENCY ITEM):

THE FOLLOWING QUANTITIES HAVE BEEN PROVIDED IN THE BID SCHEDULE TO BE USED AS
DIRECTED BY THE ENGINEER:

ITEM 611 — 12" CONDUIT, TYPE B, 707.33 100 FT
ITEM 611 — 15" CONDUIT, TYPE B, 707.33 135 FT
ITEM 611 — 18" CONDUIT, TYPE B, 707.33 35 FT

HOUSE CONNECTION:

1. EXISTING ROOF DRAINS, OR YARD DRAINS DISTURBED BY THE PROPOSED WORK SHALL BE
PROVIDED WITH UNOBSTRUCTED OUTLETS BY CONNECTION TO STORM SEWER MANHOLE,
CATCH BASIN, OR AS DIRECTED BY THE ENGINEER. PROVIDE FITTINGS AND CONNECTORS AS
REQUIRED FOR ALL CONNECTIONS. THE COST OF WHICH WILL BE INCLUDED IN THE PRICE BID
FOR PIPE.

2. THE LOCATION, TYPE, SIZE AND GRADE OF REQUIRED REPLACEMENTS WILL BE DETERMINED
BY THE ENGINEER DURING CONSTRUCTION. QUANTITIES OF 4" AND 6" CONDUIT HAVE BEEN
INCLUDED IN THE BID SCHEDULE FOR RECONNECTING EXISTING DRAINS. THESE ITEM SHALL
NOT BE ORDERED UNTIL AUTHORIZED BY THE ENGINEER.

THE FOLLOWING QUANTITIES ARE PROVIDED IN THE BID SCHEDULE TO BE USED AS DIRECTED BY
THE ENGINEER:

ITEM 611 — 4" CONDUIT, TYPE E
ITEM 611 — 6" CONDUIT, TYPE E

50 FT
50 FT

ITEM SPECIAL — MISCELLANEOUS METAL (CONTINGENCY ITEM):

EXISTING CASTINGS MAY PROVE TO BE UNSUITABLE FOR REUSE, AS DETERMINED BY THE
ENGINEER. THE CONTRACTOR SHALL BE RESPONSIBLE TO PROVIDE THE CASTINGS OF THE
REQUIRED TYPE, SIZE AND STRENGTH FOR THE PARTICULAR STRUCTURE IN QUESTION. ALL
MATERIAL SHALL MEET ITEM 611 OF THE SPECIFICATIONS, CANTON CITY STANDARD DRAWINGS,
AND SHALL HAVE THE PRIOR APPROVAL OF THE ENGINEER.

THE CONTRACTOR IS CAUTIONED TO USED EXTREME CARE IN THE REMOVAL, STORAGE AND
REPLACEMENT OF ALL EXISTING CASTINGS. CASTINGS DAMAGED BY THE NEGLIGENCE OF THE
CONTRACTOR, AS DETERMINED BY THE ENGINEER, SHALL BE REPLACED WITH THE PROPER NEW
CASTINGS AT THE EXPENSE OF THE CONTRACTOR.

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE BID TAB FOR USE AS
DIRECTED BY THE ENGINEER.

ITEM SPECIAL — MISCELLANEOUS METAL 11000 POUNDS
PAVEMENT RESTORATION FOR DRAINAGE STRUCTURE INSTALLATION AND/OR REMOVAL AND PIPE
INSTALLATION AND/OR REMOVAL

THE FOLLOWING QUANTITIES HAVE BEEN PROVIDED FOR PAVEMENT RESTORATION FOLLOWING THE
INSTALLATION AND/OR REMOVAL OF ITEM 611, DRAINAGE STRUCTURES AND CONDUITS.

ITEM 301 — ASPHALT CONCRETE BASE, PG64—22 (449) 2 CY
ITEM 408 — PRIME COAT 7 GAL

STORM WATER POLLUTION PREVENTION

FOR PROJECTS LESS THAN ONE (1) ACRE OF TOTAL LAND—DISTURBANCE;

AN EPA NPDES CONSTRUCTION STORM WATER PERMIT AND SWP3 IS NOT REQUIRED. HOWEVER,
THE DEVELOPER/ CONTRACTOR SHALL STILL ENSURE THAT APPROPRIATE PRACTICES ARE IN
PLACE TO PROVIDE CONSTRUCTION RUNOFF AND EROSION AND SEDIMENT CONTROLS WITHIN THE
PROJECT LIMITS. SUCH PRACTICES MAY INCLUDE THE USE OF SILT FENCE, STORM DRAIN INLET
PROTECTION, JUTE MATTING, TEMPORARY SEEDING, MULCHING, CHECK DAMS, CONSTRUCTION
ENTRANCES, CONCRETE WASHOUT AREAS, ETC. ALL PRACTICES SHALL BE INSTALLED AND
MAINTAINED IN ACCORDANCE WITH THE CURRENT EDITION OF THE OHIO DEPARTMENT OF
NATURAL RESOURCES’ RAINWATER AND LAND DEVELOPMENT MANUAL, AS APPLICABLE.

EROSION AND SEDIMENT CONTROL PRACTICES MUST BE INSTALLED PRIOR TO BEGINNING
CONSTRUCTION ACTIVITY. A 5000 'EACH AMOUNT OF ODOT ITEM 832 EROSION CONTROL HAS
BEEN INCLUDED IN THE BID SCHEDULE FOR THIS USE. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR CONTINUED INSPECTION AND MAINTENANCE OF ALL PRACTICES AND WILL BE HELD
RESPONSIBLE FOR ADDRESSING ANY ON— OR OFF—SITE EROSION/SEDIMENT ISSUES RELATED TO
THE PROJECT. THE OWNER/CONTRACTOR SHALL ABIDE BY ALL ORDERS ISSUED BY THE CITY
PURSUANT TO INSPECTION OF THE PROJECT SITE.

TRAFFIC
MAINTAINING TRAFFIC:

THE CONTRACTOR SHALL MAINTAIN TRAFFIC ADJACENT TO AND THROUGH THE PROJECT AS
DESCRIBED BELOW AND IN ACCORDANCE WITH THE REQUIREMENTS OF THE OHIO DEPARTMENT OF
TRANSPORTATION MANUAL OF CONSTRUCTION AND MATERIALS SPECIFICATIONS ITEM 614
MAINTAINING TRAFFIC. THE CONTRACTOR SHALL FURNISH, MAINTAIN, AND REMOVE ALL SIGNS,
FLAGS, FLAGMEN, WATCHMEN, BARRICADES, SIGN SUPPORTS, CONES, BARRELS, AND INCIDENTALS
IN CONFORMANCE WITH THE MOST RECENT REVISIONS OF THE CURRENT EDITION OF THE OHIO
MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS. INTERFERENCE

WITH VEHICULAR TRAFFIC SHALL BE KEPT TO A MINIMUM AT ALL TIMES. ALL OPEN TRENCHES
AND EXCAVATIONS SHALL BE PROTECTED WITH DRUMS, BARRICADES, OR BARRIERS. ACCESS
SHALL BE MAINTAINED AT ALL TIMES FOR EMERGENCY AND FIRE DEPARTMENT VEHICLES.

ANY TEMPORARY ROADWAY CLOSING MUST BE APPROVED IN WRITING BY THE CITY TRAFFIC
ENGINEER AND ANY OTHER PUBLIC AGENCY HAVING JURISDICICTION. THE CONTRACTOR SHALL
NOTIFY THE TRAFFIC ENGINEER AT LEAST 72 HOURS IN ADVANCE OF ANY SUCH CLOSINGS FOR
PUBLICATION AND EMERGENCY AGENCY NOTIFICATION.

ITEM 630 — SIGNING, MISC: SARTA SIGN AND SUPPORT BRACKET

SARTA SIGN AND SUPPORT BRACKET SHALL MEET SPECIFICATIONS AND DIMENSIONS AS DETAILED
ON SHEET 28.

PAYMENT FOR THE SIGN AND SUPPORT BRACKET SHALL BE INCLUDED IN THE UNIT PRICE BID
FOR EACH SIGNAGE, MISC.: SARA SIGN AND SUPPORT BRACKET INSTALLED AND SHALL BE FULL
COMPENSATION FOR ALL LABOR, TOOLS, EQUIPMENT, MATERIALS, COORDINATION, AND
INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN A SATISFACTORY AND WORKMANLIKE MANNER.

RESIDENTIAL AND BUSINESS AREAS:

THE CONTRACTOR SHALL MAINTAIN ACCESS TO LOCAL RESIDENCES AND BUSINESSES DURING
CONSTRUCTION. IN THE EVENT A DRIVE ACCESS NEEDS TO BE CLOSED, THE CONTRACTOR
SHALL GIVE NOTICE OF CLOSURE AND DURATION TO THE PROPERTY OWNER 24 HOURS IN
ADVANCE. CONTRACTOR SHALL ARRANGE FOR ALTERNATE PARKING AND REASONABLE ACCESS
FOR THOSE PROPERTY OWNERS AFFECTED BY DRIVE CLOSURES.

EXISTING STREET NAME & TRAFFIC CONTROL SIGNS:

WHERE WORK REQUIRES THE MOVEMENT OF EXISTING SIGNS (STOP SIGNS, SPEED LIMIT SIGNS, NO
PARKING SIGNS, ETC.). THE CONTRACTOR IS REQUIRED TO MAINTAIN THE FUNCTION OF ALL
TRAFFIC CONTROL SIGNS. ALL SIGNS REMOVED BY THE CONTRACTOR SHALL BE STORED ON SITE
AND REINSTALLED BY THE CONTRACTOR.

NEW STREET NAME & TRAFFIC CONTROL SIGNS:

ALL STREET NAME AND TRAFFIC CONTROL SIGNS SHALL COME COMPLETE AND BE MADE IN
ACCORDANCE WITH THE CITY OF CANTON SIGN AND PAINT DEPARTMENT SPECIFICATIONS.
GENERALLY, ALL SIGNS SHALL HAVE HI-INTENSITY SHEETING AND BE MADE WITH .080 50/52
ALUMINUM. STREET NAME SIGNS SHALL BE MADE WITH WHITE UPPER AND LOWER CASE
LETTERING ON GREEN BACKGROUND USING 9" BLANKS, BE DOUBLED SIDED W/RADIUS CORNERS
AND HAVE 6” NAME AND 3" SUFFIXES. ALL SIGN RELATED HARDWARE IS TO BE INCLUDED,
SUCH AS 6" HEAVY DUTY U—CHANNEL CAPS AND STREET NAME CROSSES.

EXISTING TRAFFIC SIGNALS:

WHERE WORK REQUIRES INTERFERENCE WITH EXISTING SIGNALIZATION IN THE INTERSECTIONS, ALL
WORK SHALL BE COORDINATED THROUGH THE CITY ENGINEER. THE CONTRACTOR SHALL NOT
ALTER ANY SIGNALIZATION WITHOUT THE CITY ENGINEER'S AUTHORIZATION.

NEW TRAFFIC SIGNALIZATION:

ALL NEW OR MODIFIED TRAFFIC SIGNALIZATION AT INTERSECTIONS SHALL BE IN ACCORDANCE
WITH CITY TRAFFIC ENGINEERING TRAFFIC CONTROL GENERAL NOTES AND ODOT SPECIFICATIONS;
WITH SPECIAL EMPHASIS ON ODOT ITEMS 625, 632, 633, 732, AND 733 WHICH DEALS WITH
TRAFFIC CONTROL.

ITEM 630 — SIGN, FLAT SHEET, AS PER PLAN:

NEW STREET SIGNS AND TRAFFIC CONTROL SIGNS SHALL COMPLY WITH THE REQUIREMENTS AND
SPECIFICATIONS OF THE CITY OF CANTON SIGN AND PAINT DEPARTMENT. SEE TRAFFIC NOTE
"NEW STREET NAME & TRAFFIC CONTROL SIGNS” IN THIS SECTION FOR FURTHER DETAILS.

SIGN PLACEMENT:

THE EXACT LOCATIONS OF SIGNS ARE TO BE STAKED. THE ENGINEER WILL REVIEW THE
LOCATIONS PRIOR TO POST FABRICATION TO INSURE CLEARANCE OF DRIVES, ROADWAYS, AND
OTHER OBSTACLES. IF THERE ARE ANY CONFLICTS, THEY WILL BE ADJUSTED AS DIRECTED BY
THE ENGINEER. UPON ACCEPTANCE OF THE LOCATIONS BY THE ENGINEER AND PRIOR TO POST
FABRICATION, THE CONTRACTOR WILL VERIFY THE REQUIRED LENGTH OF THE SIGN POSTS.
PAYMENT FOR THIS IS INCIDENTAL TO ALL 630 ITEMS.

WATER MAIN / SERVICES
WATER MAINS /SERVICES:

ALL WATER MAINS, SERVICES AND APPURTENANCES SHALL BE DESIGNED AND CONSTRUCTED
ACCORDING TO THE CITY OF CANTON WATER DEPARTMENT REQUIREMENTS AND SPECIFICATIONS IN
EFFECT AT THE TIME OF CONSTRUCTION. ANY DEVIATION FROM THE PLANS AFFECTING THE
WATER SYSTEM MUST BE APPROVED BY THE CANTON WATER DEPARTMENT.

THE CONTRACTOR SHALL TAKE ANY AND ALL NECESSARY PRECAUTIONS TO PROTECT AND
MAINTAIN IN SERVICE, ANY EXISTING WATER MAINS EXPOSED DURING CONSTRUCTION.

ANY WATER SERVICE LINE THAT IS BROKEN, CUT OR OTHERWISE DAMAGED, SHALL BE REPLACED
FROM THE CORPORATION STOP TO THE CURB STOP WITH A SINGLE PIECE OF PLASTIC SERVICE
LINE (DRISCOPLEX). NO SPLICING OF THE SERVICE LINE WILL BE PERMITTED.

SERVICE BRANCHES WILL BE INSTALLED AS PER ODOT ITEM 638.16 WITH THE FOLLOWING
EXCEPTIONS:

1. WHEN A SERVICE BRANCH IS DISTURBED FOR LOWERING, RAISING, EXTENDING OR SHORTENING
ON THE PROPERTY SIDE ON THE SERVICE STOP, IT SHALL BE REPLACED WITH NEW
MATERIALS FROM THE CORPORATION STOP TO THE SERVICE STOP.

WHEN AN EXISTING WATER MAIN MUST BE SHUT DOWN TO PERFORM REQUIRED WORK, THE
PROPERTIES TO BE EFFECTED SHALL BE GIVEN A MINIMUM 24 HOUR NOTICE OF SAID SHUT
DOWN. THE WORK WILL BE SCHEDULED AND COORDINATED TO MINIMIZE THE TIME THE MAIN IS
OUT OF SERVICE.

THE CONTRACTOR SHALL NOTIFY THE CITY 48 HOURS IN ADVANCE OF ANY SHUT DOWN OF AN
EXISTING WATER MAIN. THE CONTRACTOR WILL NOT OPERATE ANY VALVES. VALVES WILL BE
OPERATED BY CANTON WATER DEPARTMENT PERSONNEL ONLY. VALVES DAMAGED BY THE
CONTRACTOR’S OPERATION WILL BE REPLACED AT THE CONTRACTOR'S EXPENSE.

ALL VALVE BOXES WILL BE ADJUSTED TO FINAL GRADE OF THE PAVEMENT WHEN THE PROJECT
IS COMPLETED.

ITEM 638 — CUT AND PLUG EXISTING 6” WATER LINE (CONTINGENCY)

DURING EXCAVATION FOR PROPOSED LIGHT POLE FOUNDATIONS AND CATCH BASINS, EXISTING
ABANDONED WATER LINE MAY BE ENCOUNTERED AND BE REQUIRED TO BE REMOVED. NOTIFY
CITY OF CANTON WATER UTILITY CONTACT LISTED IN THESE NOTES IF WATER LINE IS
ENCOUNTERED PRIOR TO BEGINNING REMOVAL. CUT AND REMOVE THE EXISTING WATER LINE TO
THE LIMITS STATED IN THE PLANS OR AS DIRECTED BY THE ENGINEER. PLUG REMAINING ENDS
OF WATER LINE PER CITY OF CANTON WATER DEPARTMENT REQUIREMENTS. INCLUDE ALL COSTS
ASSOCIATED WITH THIS WORK IN THE COST OF THIS ITEM.

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE BID TAB FOR USE AS
DIRECTED BY THE ENGINEER:

ITEM 638 — CUT AND PLUG EXISTING 6" WATER LINE 5 EACH
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LANDSCAPING ' Environmental
ITEM 661 — PLANTING, MISC.: GRAVEL DesignGroup
AKRON / CLEVELAND / COLUMBUS
REMOVE EXISTING LANDSCAPING GRAVEL FROM PORTION OF PLANTING BED TO BE DISTURBED HQ 450 GRANT ST, AKRON. OH_4431
PRIOR TO CONSTRUCTION FOR REUSE. ONCE FINAL GRADES HAVE BEEN ESTABLISHED, REPLACE W ENVOESiGNaROUP COM

EXISTING GRAVEL IN A UNIFORM LAYER OVER THE DISTURBED AREA. IF GRAVEL IS NOT STORED
FOR REUSE, REPLACEMENT GRAVEL SHALL BE PROVIDED AT NO ADDITIONAL COST TO THE
PROJECT BY THE CONTRACTOR. REPLACEMENT GRAVEL SHALL MATCH EXISTING.

Know what's below.

Call before you dig.
PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE UNIT PRICE BID FOR EACH SQUARE YARD
OF PLANTING, MISC.: GRAVEL INSTALLED AND SHALL BE FULL COMPENSATION FOR ALL LABOR,
TOOLS, EQUIPMENT, MATERIALS, COORDINATION, AND INCIDENTALS REQUIRED TO COMPLETE THIS
ITEM IN A SATISFACTORY AND WORKMANLIKE MANNER.

POST CONSTRUCTION INCIDENTALS
RELEASE OF RETAINER/BONDS:

PRIOR TO THE RELEASE OF RETAINER/CONSTRUCTION BOND BY THE CITY OF CANTON, THE
CONTRACTOR SHALL HAVE COMPLETED THE ENGINEER'S PROJECT PUNCHLIST AND SUBMIT FINAL
WAIVER OF LIEN, IN ACCORDANCE WITH CITY SS 01-00.

NORFOLK SOUTHERN RAILROAD COORDINATION

ALL WORK ASSOCIATED WITH THE CROSSING OF THE NORFOLK SOUTHERN RAILROAD RIGHT OF
WAY MUST FOLLOW NORFOLK SOUTHERN REQUIREMENTS. REQUIREMENTS ARE DETAILED IN THE
FOLLOWING NORFOLK SOUTHERN DOCUMENTS THAT HAVE BEEN INCLUDED IN THE CONTRACT
BOOK:

e NSCE-4: SPECIFICATIONS FOR WIRELINE OCCUPANCY OF NORFOLK SOUTHERN CORPORATION
PROPERTY
e NS WORK SAFETY REQUIREMENTS FOR 3RD PARTY PIPE AND WIRE INSTALLATIONS

ALL NECESSARY COORDINATION BETWEEN NORFOLK SOUTHERN AND THE CONTRACTOR SHALL BE
CONSIDERED INCIDENTAL TO THE ITEMS OF WORK REQUIRING THE COORDINATION.

CONTRACTOR SHALL PROVIDE REAMER SIZE, NUMBER OF PASSES, AND THE FINAL BORE SIZE TO
THE RAILROAD FOR REVIEW PRIOR TO CONSTRUCTION.

ALL OVERBORE CROSSING NORFOLK SOUTHERN RAILROAD TRACK SHALL BE LIMITED TO 2"
OVERBORE PER AREMA AND NSCE GUIDELINES.

ALL WORK RELATED TO THE RAILROAD CROSSING SHALL BE PERFORMED PER NSCE-4
SPECIFICATIONS.

AS—BUILTS SHOWING THE POSITION AND DEPTH OF 8" CASING CONDUIT WILL BE REQUIRED UPON
COMPLETION OF CONSTRUCTION TO BE SENT VIA EMAIL TO NS.PERMITTING@RAILRPOS.COM

PIPE MUST BE INSTALLED IN A CONTINUOUS, NON—STOP, 24/7 BASIS UNTIL COMPLETE.

TRACK MONITORING PLAN AS OUTLINED IN NSCE—4 WILL BE REQUIRED FOR THE PROPOSED
INSTALLATION AND IF SETTLEMENT OCCURS DURING INSTALLATION, NORFOLK SOUTHERN MAY
EXERCISE THEIR RIGHTS TO REQUIRE ADDITIONAL MONITORING POST CONSTRUCTION FOR UP TO
30 DAYS FOR PROTECTION OF THE RAILROAD.
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CITY OF CANTON WILL ACQUIRE ALL NECESSARY PERMITS PRIOR TO CONSTRUCTION FOR WORK
TO BE PERFORMED AT THE RAILROAD CROSSING. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL
COORDINATION AND SUBMITTAL OF ALL NECESSARY DOCUMENTATION TO NORFOLK SOUTHERN.
CONTRACTOR SHALL INCLUDE THE CITY ENGINEER IN ALL COMMUNICATION WITH NORFOLK
SOUTHERN. THE CONTRACTOR WILL PAY ALL NORFOLK SOUTHERN COSTS BEYOND THE PERMIT
APPLICATION, INCLUDING BUT NOT LIMITED TO COSTS FOR NORFOLK SOUTHERN INSPECTOR AND
NORFOLK SOUTHERN FLAGMAN.

THE BELOW BID ITEMS ARE ALL INCLUSIVE OF COSTS ASSOCIATED WITH THE COORDINATION AND
CONSTRUCTION OF THE CONDUITS CROSSING UNDER THE NORFOLK SOUTHERN RAILROAD. THE
FOLLOWING ITEMS HAVE BEEN ITEMIZED SEPARATELY CASING PIPE, CARRIER CONDUITS, AND
PAVEMENT, CURB, AND WALK RESTORATION WHICH HAVE BEEN ITEMIZED SEPARATELY. NO
SEPARATE PAYMENTS WILL BE MADE.

ITEM SPECIAL — NORFOLK SOUTHERN RAILWAY COSTS LUMP SUM
ITEM SPECIAL — MOBILIZATION FOR RAILWAY CROSSING LUMP SUM
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ITEM 614 — MAINTAINING TRAFFIC

THIS ITEM SHALL CONSIST OF MAINTENANCE OF TRAFFIC ON EXISTING ROADWAYS IN
ACCORDANCE WITH THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND
HIGHWAY, CURRENT EDITION, LATEST REVISION, THE SPECIFICATIONS, AND THE FOLLOWING:

1. THE CONTRACTOR SHALL INFORM THE CANTON CITY ENGINEER, (330) 489-3381, EIGHTEEN
(18) DAYS PRIOR TO THE BEGINNING OF WORK.

2. CONES SHALL NOT BE ACCEPTABLE TRAFFIC CONTROL DEVICES FOR LANE RESTRICTIONS OR
LANE REDUCTIONS THAT ARE IN OPERATION ONE—HALF HOUR AFTER SUNSET OR ONE—HALF
HOUR BEFORE SUNRISE. ALL NIGHTTIME LANE RESTRICTIONS SHALL REQUIRE DRUMS OR
BARRICADES AT A MAXIMUM SPACING OF TEN (10) FEET. WEIGHTED CHANNELIZERS MAY BE
USED IN ACCORDANCE WITH THE STANDARD CONSTRUCTION DRAWINGS.

3. THE CONTACTOR SHALL FURNISH ERECT, MAINTAIN, AND SUBSEQUENTLY REMOVE ALL FLAGS,
BARRICADES, SIGNS, SIGN SUPPORTS, AND FURNISH AND MAINTAIN ALL FLAGGERS,
WATCHERS, AND INCIDENTALS RELATED THERETO.

4. SIGNS FURNISHED SHALL BE IN NEW OR LIKE NEW CONDITIONS. LIKE NEW SIGNS SHALL BE
SUBJECT TO THE APPROVAL OF THE PROJECT ENGINEER. THE CONTRACTOR SHALL BE
RESPONSIBLE AT ALL TIMES FOR PROVIDING AND MAINTAINING LIGHTS, SIGNS, AND
BARRICADES FOR THE MAINTENANCE OF TRAFFIC AND SAFETY OF HIS/HER WORK AT THE
LOCATIONS SHOWN ON THESE PLANS OR AS DIRECTED BY THE ENGINEER.

5. ONLY DURING OFF PEAK PERIODS (I.E. ANY PERIOD OTHER THAN 6—8 AM AND 3-6 PM)
SHALL THE CONTACTOR INSTALL AND SUBSEQUENTLY RESET ALL TRAFFIC CONTROL
NECESSARY FOR THE WORK ZONE FOR EACH CONSTRUCTION PHASE.

6. A MINIMUM OF ONE (1) LANE OF TRAFFIC IN EACH DIRECTION SHALL BE MAINTAINED AT ALL
TIMES.

7. TRAFFIC ON THE SIDE STREETS SHALL BE MAINTAINED SAFELY THROUGH THE CONSTRUCTION
ZONE FOR ALL PHASES AT ALL TIMES. NO DETOUR OF SIDE STREET TRAFFIC IS INTENDED
WITHIN THESE PLANS. IF THE CONTRACTOR PROPOSES TO CLOSE ANY OF THE SIDE STREETS
DURING CONSTRUCTION, THE CONTRACTOR SHALL DEVELOP AN APPROPRIATE DETOUR PLAN
AND SUBMIT FOR REVIEW AND APPROVAL OF THE ENGINEER. THIS WORK SHALL BE INCLUDED
IN THE LUMP SUM BID PRICE FOR ITEM 614 MAINTAINING TRAFFIC.

8. THE CONTRACTOR SHALL MAINTAIN VEHICULAR ACCESS TO ALL PROPERTIES WITHIN THE
PROJECT LIMITS AT ALL TIMES. DRIVEWAY ACCESS MAY BE MAINTAINED BY USING PARTIAL
WIDTH CONSTRUCTION IF OTHER SUITABLE ACCESS TO THE PROPERTY IS NOT AVAILABLE.

9. PEDESTRIAN TRAFFIC SHALL BE MAINTAINED AT ALL TIMES IN ACCORDANCE WITH ODOT SCD
MT-110.10.

10. PRIOR TO OPENING TO TRAFFIC EACH LANE SHALL BE IN A SAFE PASSABLE CONDITION.
ALL TRANSVERSE JOINTS SHALL EXTEND ACROSS THE FULL LANE AND SHOULDER WIDTH AND
EACH LANE SHALL BE FREE FROM UNEVEN LONGITUDINAL JOINTS. THE CONTRACTOR SHALL
PROVIDE ASPHALT WEDGES FOR TRANSVERSE JOINTS WHEREVER THERE ARE PAVEMENT
ELEVATION DIFFERENCES.

11. IN ADDITION TO THE REQUIREMENTS OF ODOT CMS 614 WORK ZONE PAVEMENT MARKINGS
(614.11), AT THE END OF EACH DAY OF WORK THE CONTRACTOR SHALL REPLACE (WITH
WORK ZONE MARKINGS) ALL LANE, CENTER, STOP, OR CHANNELIZING LINES THAT WERE
REMOVED OR COVERED DURING THE PAVEMENT REMOVAL OR PLACEMENT OPERATIONS.

THE FOLLOWING ITEMS HAVE BEEN INCLUDED IN THE BID SCHEDULE FOR USE AS DETERMINED BY
THE ENGINEER FOR THE MAINTENANCE OF TRAFFIC.

410 TRAFFIC COMPACTED SURFACE, TYPE C 50 CY

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE THE ODOT CMS ITEM 614
AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS AS WELL AS THE OHIO MANUAL OF
UNIFORM TRAFFIC CONTROL DEVISES. PAYMENT FOR ALL LABOR, EQUIPMENT, SIGNING, AND
MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614 —
MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE PLANS.

TRENCH FOR WIDENING

TRENCH EXCAVATION FOR BASE WIDENING SHALL BE ONLY ON ONE SIDE OF THE PAVEMENT AT A
TIME. THE OPEN TRENCH SHALL BE ADEQUATELY MAINTAINED AND PROTECTED WITH DRUMS OR
BARRICADES AT ALL TIMES. PLACEMENT OF PROPOSED SUBBASE AND BASE MATERIAL SHALL
FOLLOW AS CLOSELY AS POSSIBLE BEHIND EXCAVATION OPERATIONS. THE LENGTH OF WIDENING
TRENCH WHICH IS OPEN AT ANY ONE TIME SHALL BE HELD TO A MINIMUM AND SHALL AT ALL
TIMES BE SUBJECT TO APPROVAL OF THE ENGINEER.

OVERNIGHT TRENCH CLOSING

THE BASE WIDENING SHALL BE COMPLETED TO A DEPTH OF NO MORE THAN THREE (3) INCHES
BELOW THE EXISTING PAVEMENT BY THE END OF EACH WORK DAY. NO TRENCH SHALL BE LEFT
OPEN OVERNIGHT EXCEPT FOR A SHORT LENGTH (25 FEET OR LESS) OF A WORK SECTION AT
THE END OF THE TRENCH. IN CASE WORK MUST BE SUSPENDED BECAUSE OF INCLEMENT
WEATHER OR OTHER REASONS, THE TRENCH FOR THE UNCOMPLETED BASE WIDENING SHALL BE
BACKFILLED AT THE DIRECTION OF THE ENGINEER.

DUST CONTROL

THE CONTRACTOR SHALL FURNISH AND APPLY WATER FOR DUST CONTROL AS DIRECTED BY THE
ENGINEER. THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN INCLUDED FOR DUST CONTROL
PURPOSES:

ITEM 616, WATER 2 M. GAL.
ITEM 616, CALCIUM CHLORIDE 0.2 TON

SEQUENCE OF CONSTRUCTION
THE CONTRACTOR SHALL USE THE FOLLOWING SEQUENCE OF PHASES FOR THE CONSTRUCTION OF
THE AREAS INDICATED:

PHASE 1: PAVEMENT PLANING AND UTILITY CROSSINGS

THIS PHASE SHALL CONSIST OF PLANING THE EXISTING PAVEMENT FOR THE ENTIRE LENGTH OF
THE PROJECT. TRAFFIC SHALL BE MAINTAINED DURING THE PLANING OPERATIONS USING
FLAGGERS AS PER ODOT SCD MT—97.11. UTILITY CROSSINGS FOR STREET LIGHTING SHALL ALSO
BE CONSTRUCTED IN THIS PHASE. TRAFFIC SHALL BE MAINTAINED DURING CROSSING
INSTALLATIONS USING FLAGGERS AS PER ODOT SCD MT—97.10. UTILITY CROSSINGS UNDER THE
NORFOLK SOUTHERN RAILROAD CAN BE PERFORMED AT ANY POINT DURING THE PROJECT PRIOR
TO FINAL SIDEWALK INSTALLATION SOUTH OF 9TH STREET NW.

PHASE 2: EAST SIDE CONSTRUCTION

THIS PHASE SHALL CONSIST OF CONSTRUCTING THE PROPOSED PAVEMENT, CURBS, CURB RAMPS,
SIDEWALKS, DRIVE APRONS, LIGHT POLE AND SIGNAL POLE FOUNDATIONS AND CONDUITS ON THE
EAST (NORTHBOUND) SIDE OF MARKET AVENUE FOR THE ENTIRE LENGTH OF THE PROJECT. THE
PROPOSED PAVEMENT SHALL BE CONSTRUCTED UP TO AND INCLUDING THE BASE COURSE.
TWO—LANE, TWO—WAY TRAFFIC SHALL BE MAINTAINED ON THE WEST (SOUTHBOUND) SIDE OF
MARKET AVENUE.

PHASE 3: WEST SIDE CONSTRUCTION

THIS PHASE SHALL CONSIST OF CONSTRUCTING THE PROPOSED PAVEMENT, CURBS, CURB RAMPS,
SIDEWALKS, DRIVE APRONS, LIGHT POLE AND SIGNAL POLE FOUNDATIONS AND CONDUITS ON THE
WEST (SOUTHBOUND) SIDE OF MARKET AVENUE FOR THE ENTIRE LENGTH OF THE PROJECT. THE
PROPOSED PAVEMENT SHALL BE CONSTRUCTED UP TO AND INCLUDING THE BASE COURSE.
TWO—LANE, TWO—WAY TRAFFIC SHALL BE MAINTAINED ON THE EAST (NORTHBOUND) SIDE OF
MARKET AVENUE.

PHASE 4: INTERMEDAITE COURSE, SURFACE COURSE, AND FINAL PAVEMENT MARKINGS

THIS PHASE SHALL CONSIST OF CONSTRUCTING THE INTERMEDIATE COURSE, SURFACE COURSE,
AND PAVEMENT MARKINGS THROUGHOUT THE ENTIRE PROJECT. TRAFFIC SHALL BE MAINTAINED
USING FLAGGERS AS PER SCD MT-97.11.
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LEGEND

SEEDING AND MULCHING

SEE STREETSCAPE PLAN, SHEETS
29-32

LANDSCAPING BRICK
SEE STREETSCAPE PLAN, SHEETS 29-32

CONCRETE BUS PAD
SEE STREETSCAPE PLAN, SHEETS 29-32

SWALE, SEE NOTE 3

NOTES

1. FOR LAYOUT OF STREETSCAPE AND LANDSCAPING ELEMENTS, SEE SHEETS
29-32.

ALL DRIVE APRONS SHALL FOLLOW REQUIREMENTS OF CITY OF CANTON

STANDARD DRAWINGS NO. 27 AND 28; WITH DIMENSIONS AND ELEVATIONS AS
SHOWN IN THESE PLANS.

PROVIDE 2" WIDE DITCH WITH 4:1 SIDE SLOPES. LINE WITH ODOT 671, EROSION
CONTROL MAT, TYPE G.

SEE SHEET 16 FOR CURB RAMP AND CURB RETURN INFORMATION.
WHEN WORKING IN THE VICINITY OF THE RAILROAD GATES AND LIGHTS, DO NOT

SEE SHEET 21 REGARDING POSSIBLE SIDEWALK REPLACEMENT IN THIS AREA DUE
TO BID ALTERNATE #1.

REMOVE SILT, DEBRIS, ETC. FROM EXISTING CATCH BASIN AND PIPE. INCLUDE
COST IN PRICE BID FOR ADJUSTMENT TO GRADE.

REMOVE EXISTING AGGREGATE WITHIN AREA TO BE DISTURBED AND STOCKPILE
ON TOP OF EXISTING AGGREGATE TO REMAIN. SPREAD STOCKPILED AGGREGATE
OVER DISTURBED AREA TO BE RESTORED AFTER INSTALLATION OF SIDEWALK.

BACKFILL LAUNCHING PIT EXCAVATION WITH ODOT 304 AGGREGATE BASE,

MECHANICALLY COMPACTED IN 12" LIFTS TO TOP OF AGGREGATE BASE UNDER
ROAD PAVEMENT, CURB, AND SIDEWALK.

GRAPHIC SCALE IN FEET

@ Va
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>< REMOVE EXISTING CONCRETE PLANTER

POSITION MATERIAL OR EQUIPMENT SUCH THAT THE VISIBILITY AND OPERATION

OF THE GATES AND LIGHTS IS IMPACTED. SEE RAILWAY REQUIREMENTS IN THE
CONTRACT BOOK.
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LEGEND NOTES DesignGroup
SEEDING AND MULCHING >< 1. FOR LAYOUT OF STREETSCAPE AND LANDSCAPING ELEMENTS, SEE SHEETS AKRON / CLEVELAND / COLUMBUS
SEE STREETSCAPE PLAN, SHEETS

REMOVE EXISTING CONCRETE PLANTER 29-32. PC $30.5761500 / ‘15 806.955.1350
29_32 W ENVDESIGNGROUP.COM
== LANDSCAPING BRICK 2. ALL DRIVE APRONS SHALL FOLLOW REQUIREMENTS OF CITY OF CANTON
SEE STREETSCAPE PLAN, SHEETS 29-32 BC BOTTOM OF CURB (ELEVATION) gw\wfﬁ PHRE’*S‘@'NQ&'?S(I 27 AND 28; WITH DIMENSIONS AND ELEVATIONS AS Kno&what'sbelow. _
- CONCRETE BUS PAD TC TOP OF CURB (ELEVATION) ‘ GRAPHIC SCALE IN FEET all before you dig.
' SEE STREETSCAPE PLAN, SHEETS 29-32 ATG ADJUST TO GRADE 3. PROVIDE 2’ WIDE DITCH WITH 4:1 SIDE SLOPES. LINE WITH ODOT 671, EROSION
e — < SWALE, SEE NOTE 3 RTG RECONSTRUCT TO GRADE CONTROL MAT, TYPE G.

APP AS PER PLAN 4. MEET AND MATCH EXISTING WALL. DO NOT DISTURB WALL.
TBR TO BE REMOVED

5. HORIZONTALLY SAW CUT EXISTING CURB TO TAPER CURB HEIGHT FROM 6" TO
0" AT THE EXISTING RIGHT OF WAY LINE.
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: : : . 1040.34 1041.34 : :
5 i i i _[103_8 2 i - i i i 0 ) ) _ 103981 g ) ] ; _\. ) ] ] _l Rty A T A _ _ _ _ 9175463723_____ .
) 5+58.00 975+60.00 975+75.00 976+00.00 STM MH ATG, APP 9.29’ RT n
’ ’ 23.00° RT : EX. RIM 1040.93 WATER VALVE ATG 977+25.00 /SAN MH ATG, APP— ,
Ll 23.00" RT_ r23.00 RT TC 1038.58 TCZ 3’1829 gl PR. RIM 1040.90 EX. 1041.56 0.00" EX. RIM 1042.38 L
ASPHALT PAVEMENT TC 1038.72 TC 1038.30 . ; . . , ’ ’
> B$ 1036.22 C 1038.30 BC 103858  BC 1039.04 10" WIR (REC) COULD NOT OPEN PR. 1041.56 1042.49 PR. RIM 1042.29 = ISSUED FOR BID
= — W= = = W= — = —W— — — —W— — — —W— = =S L W= W — — e — — —W— — — —W— — = W ———Jw————w————w————w————w————w————w————w————w——— W= — W= — — =W — — —W— = —W— — — —W— — — —W— — — —W— — — —W— — — —W— — — — W= — =
S, e ) O I LT ZZZZZZZZZZZZZZZZZZZZZZZZZZZZZZZZZZZZZZ:ZZZZZZZZZZZZng'
< I S . - — 18” Ve 92736)5458 93? %60461’2&%0 18" VP 977+25.00  977+27.00 o
< ~ | R . e : - : : 976+76.00 23.00° RT /7
= > 97542500 975+50.00 . 975+63.49 1C 1039.277] [TC 1039.80 976+25.00 976+50.00 o NS 977+00.00 2300 RI 2300 41'?;( \\,977+5o 0 |
° >a . . 2300 RT = 23.00° RT —27.00' RT 975+75.00 BC 1039.27 BC 1039.30 23.00° RT 23.00° RT ‘ ’ . /. 23.00" RT
. , +75. 976+00.00 TC 1040.94 TC 1041.11 TC 1041.65 BC 1041.76 1,,| BC 1041.81N=1¢ 1042377\ [
Sq o [/ T1038.03~ TC 1638.53 2 1038.36 27.00° RT 9700' RT TC 1040.02 TC 1040.62 BG 1040 44 BC 1040.61 BG 104115 2|
> o - 'BC 1037.53  BC 1038.03 - \ 1038 68 ' BC 1039.52 BC 1040.12 ‘ ‘ : BC 1042.57
| . S © 0o BV IR N ' 68 1039.14 /
'1\\‘,4”,.( CONC CURB |:|:|—| |—|—|—| |—|—|—H—I-|-| e / § TUNC CURB . . %
R W W W =t el b . ) )
N 976+16.50 ¢ N
o 975+63.11 975+70.48 . 976+10.00 \ , / i 4 9774+27.00 we| 977+50.00
N . ! 2 ( 7 69% 27.00° RT N T A = 977+24.50 9700 RT 5 (
ﬁ : T R ?83%051” 2 gl f T 1039.78 o Toe ; 104160 < 271’822 Ig alls
S : A 1039.37 ‘ . ‘ : KN :
) . | ® 1038.54 MATCH EX \ ° /~ SEE NOTE 5 o ° o ° MATCH X\ REVISIONS
: = S |D ExR ” 37§+'§5 00 \9764-50.03 R7 " 976488.51 /AN | DATE |DESCRIPTION
s ’9/754-02.23 975+25.00 975+75.00 976+00.00 +— 35.00' RT 35.00° RT 34.60' RT < 977"'90‘00 977-|-4!-1 51
= 975+68.61 , ) 35.00' RT 34.67 RT
5 35.23' RT 35.00° RT , 35.00' RT  35.00° RT 1040.08 1040.68 1041.46 ‘
S STM MH ATG 1038.09 975+50.00 30.07° RT 1038.55 1039.02 \ 1041.71 1041.75
S EX. RIM 1037.42 ' 35.00° RT—  GAS VALVE ATG MATCH EX  MATCH EX 976+93.95 ATCH EX
. 1038.59 EX. 1038.43 976+66.94 ) 977+24.50
: PR. RIM 1037.59 PR 1038.45 35.00° RT "0 bor s
2 L£ INV 12" 1033.40 N ¥ : 975+78.13 976404.74 29.60° RT 1041.58 SEE NOTE 4
g < INV 8” 1032.14 4218 RT A ) GAS VALVE ATG : wl
2 _ iy SEE NOTE 5 BC 1038.56 31.51" RT 976+16.50 EX. 1040.70 d 976+90.85 | =
INV 12"/1031.20 SW 35.00' RT
Sl S w4320 s TWATER VALVE ATG 1039.82 PR. 1040.98 vl —
S = ‘ EX. 1039.12 : 976.+69.00 1040.85 977+50.00 T
gl < PR. 1039.21 976+09.80 25 00° RT MATCH EX 35008 et
- = 975+73.17 34.90' RT ' 976+75.00 ‘ <
. £ 44.49' RT_| 975+99.27 1039.31 aa 104092 35.00' RT MEET NEAREST JOINT MATCH EX = PROJECT NO.: 21-00154-010
2 1039.12 62.36' RT MATCH EX ’ 1041.17 976+86.23 DRAWN BY: RMS/JAN
3 976+71.60 ; 977+27.30
2 MATCH EX BC 1038.56 , 39.00' RT '
5 MEET NEAREST JOINT o e 1040.83 Toutag = ——
3 EX. INLET ‘ : :
z 975432.00. 34.00° RT EX. GRATE 1040.25 MATCH EX MATCH EX DATE ISSUED: JUNE 2022
3 STREET POLE AND BENCH 97047831 EX. INV 47 1036.25 E
5 “ 3§8 ';y EX. INV 15 1036.06 W
& 975+40.00, 33.50" RT 976+474.00
; TRASH RECEPTACLE MATCH EX pg¥ens GRADING AND
5 TC 1040.92 LAYOUT PLAN
: BC 1040.42
3

13 o 33



LEGEND NOTES:
1.

FOR LAYOUT OF STREETSCAPE AND LANDSCAPING ELEMENTS, SEE SHEETS 29-32.
REMOVE EXISTING CONCRETE PLANTER )

SEEDING AND MULCHING
SEE STREETSCAPE PLAN, SHEETS 29-32

ALL DRIVE APRONS SHALL FOLLOW REQUIREMENTS OF CITY OF CANTON STANDARD

DRAWINGS NO. 27 AND 28; WITH DIMENSIONS AND ELEVATIONS AS SHOWN IN THESE 13 LF PIPE REMOVED

PR. 13 LF ~ 12" TYPE C @ 10.60%

' Environmental
DesignGroup
AKRON / CLEVELAND / COLUMBUS
H@ 450 GRANT ST.. AKRON, OH 44311
P 330.375.1390 / TF 800.835.1390
W ENVDESIGNGROUP.COM
0 10 20

LAYOUT PLAN

14 o 33

& LANDSCAPING BRICK
SEE STREETSCAPE PLAN, SHEETS 29-32 BC BOTTOM OF CURB (ELEVATION) PLANS. CONNECT TO EX. MITH CONCRETE '
CONCRETE BUS PAD TC TOP OF CURB (ELEVATION) 3. PROVIDE 2' WIDE DITCH WITH 4:1 SIDE SLOPES. LINE WITH ODOT 671, EROSION CONTROL COLLAR PER DM-1.1 979+15.93, 2393 LT ,
v CITY OF CANTON Know what's below.
SEE STREETSCAPE PLAN, SHEETS 29-32 ATG ADJUST TO GRADE MAT, TYPE G. 979+15.45 CURB INLET CATCH BASIN Call before you dig.
RTG RECONSTRUCT TO GRADE . 31.58" LT GRATE: 1046.75 GRAPHIC SCALE IN FEET
— < ---—< SWALE, SEE NOTE 3 4. PROPOSED CATCH BASIN IS LOCATED OVER EXISTING 6" ABANDONED WATER LINE PER By INLET TBR INV: 104119 (12°W)
APP AS PER PLAN RECORD INFORMATION. CONTRACTOR SHALL EXCAVATE FOR CATCH BASIN USING CAUTION. Ex. CRATE 1046.22 INV: 104119 (12°N)
IF WATER LINE IS DISCOVERED TO BE IN CONFLICT WITH PROPOSED CATCH BASIN, CUT Ex. INV 12" 1049.52 W INV: 1040.94 (15°E
TBR TO BE REMOVED AND REMOVE 4’ OF EXISTING WATER LINE CENTERED ON THE CATCH BASIN LOCATION. CAP Ex INV 15" 1041 27 +1040.94 (15°E)
ENDS OF WATERLINE. A CONTINGENCY QUANTITY FOR THIS WORK HAS BEEN INCLUDED IN : : 07947620
977+60.50 THE GENERAL NOTES. 978+87.87 979+21.78 'L
26,33 LT ptad 978+97.74 79t 217 4849 LT
. . 37 84" . 1048.29
w00 1 | be 1 AR AL s 04649 104709 < g 030 1T 979+78.20
MATCH EX 977+62.38 2T 1046.96 979+31.07 979+47.07 1048.16 \0
977+56.53 . 978+59.74 . 4211 LT 38.52" LT 1
40.00° LT g 'ég—ﬂE 1042.63 37.76' LT 9;2’;82,5? BC 1046.19 GAS VALVE ATG 1047.59 ]
1043.22 . ) . 1045.68 Tl 978+?9.15 EX. 1047.34 CONC WALK 9+99.00 wl
- MATCH EX 3 m }g :832@ g\g MATCH EX : 29.97' LT PR. 1047.3 - 4049 LT \ 5 T
— - Y/ : ASPH PARKING LOT 978+59.50 978+84.91 \ 1046.57 [ ~ 1048.64
— " 977464.00 35.00' LT 3947 LT S | _— W |
Lot . 1045.54 1046.19 \ /‘h/lfﬁ/ g .0 N— T
L 26.33' LT 978+50.00 + Y o e Ex
; MATCH EX = ], = 979+99.06 -
T TC 1043.30 35.00° LT 978+73.25 \ K ‘ ~ ¢ 3352 LT
n BC 1042.80 1045.56 35.28' LT \ / N 1048.83 O
L — \ 1045.81 \ o M= il . | —exRA : vy ™M
. = wn ”
n ¢ 978+73.22 \ \ ] -
977+75.00 978+09.00 978-!-2?.00 2798 LT \ W 4 & I 1 I I
35.00' LT 35.00 LT 6" ABpLE 35.00" LT 8 APPLE 1045.69 [ % 94
1043.62 1044.33 1044.92 \ =W o ) al
_ — % 979+47.05-— ' (REC) Z
s ‘ s 29 50’ LT . 3116 LT 1048.69 I I I
CX—R\7wW CX—R\7wW y ///’:/;/:’/30.82 LT 1048‘05
. . 1047.05 ———v— 1047.50 : Ll N
) 5 —/ W _ S* S TYPE C O 3.50% SEE NOTE 3 Z
o CONC WALK 0 ; B W— 85 LF ~ 1
o o / , 0 e —W ,
— ‘ - 1S 979+99.00 < O E
A e AT A | 979+76.37 ,
ERE= e u B == NG _w— \ @ 24.34' LT Z
e —— " :E - 979+47.08 25.79' LT ‘ w
- —— ..-.:.:m.e,.é ! 979+31.86, 29.27' LT AN T 10484 10104897 L\ — <
T —go I 3 CB=D CITY OF CANTON : ' BC 1048.47 —
977+58.50 W= 978+73.25 | \ TC 1047.86 BC 1047.96 Lol @)
23.00° LT Voo e NC 977500 VTN Tammennon T Tgraaeson | T T T o e 23.00° LT 978+85.50 5 LF PIPE REMOVED SQUARE TOP BC 1047.36 S
' 977+66.00 977+75.00 978+00.00 978+25.00 ; . CATCH BASIN . L Ll
TC 1043.19/ ; , 978+50.00 TC 1045.52 23.08" LT PR. 5 LF ~ 15" TYPE B @ 4.31%_/ # — PR CROWN LINE w— — 0 b
=) ' 23.00° LT 23.00° LT 23.00° LT 23.00° LT ’ 978+57.50 : S1%_/ 0 /=1 | GRATE:1047.00 UNE . — o
23.00° LT BC 1045.52 TC 1045.82 \ ; —10"
0 | BC 1042.69 / CONNECT TO EX. WITH CONCRETE e\ . £=10106"40
907745313 TC 1043.35 TC 1043.56 TC 1044.27 TC 1044.86 1€ 1045.50 23.00° LT BG 1045.82 COLLAR PER D11 | (@) Wv:1042.03 (12'N) L , < Y
= / 1.89° RT  BC 1042.85 BC 1043.06 BC 104377~ BC 1044.36 BC 1045.00  TC 1045.68 \ ' \ \ INV:1042.03 (12"S) - RE1000.00°_ 9794979 = < oy >
~ * — —_ ’
N~ % EX INLET, RTG, APP BC 1045.18 978+87.30 \ 978+98.84 | ~ 19" — = N =1/0.47 1.27° LT
o o/ MARKET AVE 5 23.10' LT \ 157 LT 979+22.49 17 \F ~ 12" TYPE ¢ © 5.00% 2| 979+74.63 Ch=176.24 1049.00 = =
&, _(MANHOLE CASTING) 978+59.50 = 5~ 979+48.82 2.86' LT ’ :
< = ITEX. GRATE 1043.03 e 2300 LT PG BTg }81?{33 : WATER VALVE ATG  24.24' LT | _4979+27.10 286 LT 3| Soss.46 T=88.47 — vV O
ASPHAL . . ) ) " W—— ; . R . o _
— PR. LID 1043.08 977+75.00 978400.00 978+25.00 978+50.00  TC 1045.23 978+73.25 \ Eé 11%1% ég TC 1047.24 W 14.87' LT 1047.89 > . -—979FB8 45 ____—— :
EX. INV 24" 1037.93 W 0.00° J . : s . . __BC 1046.74 SAN MH ATG, APP o =e— ) RT/ Wl
EX. INV 247 1057.95 | . 0.00 0.00 0.00— BC 1045.23 0.00 =W ) Sohr Al L ———1F] 1343 —
% ’ ‘ 1043.69 978 1044.30 978+18.00 | 104493 ‘045’57_\. 104612 — 9_ - piy——, SR PR_RIM_1047.08 . L et 979+9863 |
V=S o - - - N - N T 2300 RT_ - - - - - - - o8r9145 - - - \ ~\979%2365 B T T - ‘ ’ 21.70' RT_ \+—
L[\ ®) 977487.00  DI7e 000 TC 1044.71]  978+20.00 978+44.00  978+46.00 IR gk 978+98.46 \ 127 LT~ 979+4568  979+47.68 o e o2l N\ 1e ioas 75T\ |
Z| =" s wH aTG, APP 0 B [T 1043.85 BC 1044.21 23.00° RT 23.00° RT__23.00' RT w—-——"" WATER VALVE ATG 0.32° LT \ 1047.31 20.43 RT_ 2029 RT EX. INV 18" 103864 S BC 1048.25 \ \&¢
o, EX. RIM 1042.98 BC 104327 | | BC 104335 o0 e o) [ TC 1044.27 TC 1044.81 | [1C 1045.36 — — EX. 1046.55 1046.71 3 079+24.8¢ TC 1046957\ | o< J0er ) 6" vep EX. INV 18" 1038.89 N i
L [ 77> ——PR. RIM 1042.80 AT e s LT 1 BC 10447 BC 1044.81 v BCT1044.86 PR. 1046.54 18" VP N r2_1‘_7_0:_R_T____B_C_1(34_6_.535____________‘_________________'______.__:':::(3 (\:’,_ 1z
~ |f ~_—EX_ INV 15" 1037.48 NE-—————————-—f--—-—-—“—“——-— e — ] Sl it (N WK * v £ - W« V. W« | S @) | TC 104645 - }-q---------oo oo oo T T 9_ 7_9;7289 N /
IS - ” 1034.83 S "I oo S e T T oSa e AT ¥ Rl ettt S0y e A S/ BC 1046.45 ) i -
< |\ EX INV1871034.85 S "7 975, 95 o9 | 978+2000 77842500 978+50.00  978+73.25 978+99.04 I N N E ot 27542095 20.08' RT \
= Sn EXCINVIBY1035.26 N 53 5 pT l 27.00° RT . 23.00' RT 23.00° RT 22.67' RT \ P=1 : TC 1048.19 \
N EX. INV 15" 1037.83 W = TC 1044.38 EX. 1046.59 NECH TC 1047.59 BC 1047.69
N TC 1042.86 ] 1044.60 TC 1045.45 TC 1045.97 TC 1046.47 ’ .
! Zom BC 1044.38 BC 104405 BG 1045.47 ’ PR. 1046.52 Z, 2y BC 1047.09 \
p BC 1042.86 |, 1 5 6" WIg/(REC) (ABND) . ‘ BC 1045.97 AR e W — e
- F-—w————W—— = —W— >/~ —W= — — —W— — 20— [~ W W W W W W A e e e e A C W— — — —wW— o —]-w/— — :
. | f 979+51.07 - ISSUED FOR BID
P — ? \ ~26.82" -
L[] ' / / : , 1047.52 \ 2
CONG WALK fa \
4 977+87.00 g l U w P=2 4 979+46.19
S 27.00° RT < ; S < N>\ & 27.00° RT \\
o 1043.78 [ it a2 1047.47 T
p ‘ f ERRA—E ’ s ——F A \
979+98.22 | \
\ 978400.00 978+13.79 978+44.00 j I \979+25.08 319&:;’51é677 9;3:;?3? 2987 RT< ©
2300 RT 25.32' RT 27.00' RT B 979411.08 27.00° RT A 1047.94 1048.57 Ll
o77+487.00 | 2300 RIS | WATER VALVE ATG- 1045.26 22.27' RT_| Il MATCH EX ‘ 979+96.87 5
35.00° RT ’ EX. 1044.16 ’ 979+25.48 979 +9b.
BC 1043.69 i . +71.57 ,
L \ 1043.90 PR. 1044.53 978+44.00 978+50.00 978+73.25 978+99.35 56 104830 35.00' RT coNc oRIVE 979+46.80 35.44' RT_ 57.78 RT_ 5
pd MATCH EX 35.00° RT 35.00° RT ' ; : 104713 A 1048.06 1048.69 — DATE:
= z 00 R . | 35.00' RT 35.00° RT 35.00° RT : MATCH EX >
= > 977475.00 O A58 1045.60 1045.98 1046.51 979+13.98 MATCH EX 1047.60 MATCH EX = REVISIONS
= O % 27.00' RT MATCH EX MATCH EX MATCH EX J MATCH EX 10 LF PIPE REMOVED
S = w ‘ 978+20.00 27.00° RT 979+18.10 " /N | DATE [DESCRIPTION
3 1043.26 , 1046.67 ’ PR. 5 LF ~ 15" TYPE B ©@ 8.78%
3 < 35.00° RT_ 1052 RT 979+36.72 CONNECT TO EX. WITH CONCRETE
5 = 977+75.00 1044.72 STM MH ATG, APP 28.98' RT SOLLAR PER DM -
S 35.00' RT MATCH EX 978+25.00 979+1;-.'>.99 EX. RIM 1046.78 GAS VALVE ATG E -l
5 1043.39 35.00° RT 3500 RT % PR. RIM' 10681 EX. 1047.01
. MATCH EX  978+00.00 978+23.70 1044.83 A > EX. INV 18" 1038.24 S PR. 1047.29 11 LF PIPE REMOVED
3 97746713 35.00" RT 31.56" RT MATCH EX EX. INV 15" 1039.48 W PR. 15 LF ~ 12" TYPE B, MATCH EX SLOPE
g 2422’ RT 104428 CAS VALVE ATS EX. INV 187 103813 N 979+31.90 CONNECT TO EX. WITH CONCRETE
c EX. INLET TBR MATCH EX EX. 1044.6 EX. INV 15" 1039.78 NE 23.07' RT COLLAR PER DM-1.1
3 \ \ EX. GRATE 1042.67 PR. 104475 EX. INLET TBR
5 " 979+16.53 EX. GRATE 1046.53 ,
2 EX. INV 15" 1038.82 SW ; » 979+28.40, 19.84° RT
2 29.86" RT EX. INV 15" 1041.43 W oA,
2 SQUARE TOP CATCH BASI PR. 1046.79 T AG4e 54 DRAWN BY: RMS/JAN
2 z z GRATE: 1042.64 vy - CHECKED BY: BJB/JES
3 =z ~ INV:1038.52 (15°W) INV:1041.01 (12°E)
: & 3 o 979+13.98 INV: 1041.01 (15"SW) DATE ISSUED: JUNE 2022
2 9 LF PIPE REMOVED 2219’ RT
2 5 LF ~ 15" TYPE B © 6.64% TC 1046.32
g \ CONNECT TO EX. WITH CONCRETE BC 1046.32
- COLLAR PER DM-1.1 GRADING AND
u \ \
5
:
3




' Environmental
LEGEND NOTES DesignGroup

EX INV 15" 1046.09 NW
MEET AND MATCH EX INV 15" 1046.66 S OF
EXISTING PAVEMENT

SEEDING AND MULCHING 1. FOR LAYOUT OF STREETSCAPE AND LANDSCAPING ELEMENTS, SEE SHEETS AKRON / CLEVELAND / COLUMBUS
ggs SSZTREETSCAPE PLAN, SHEETS REMOVE EXISTING CONCRETE PLANTER 29-32. 10 450 SHALST) A0l 81, 1433
— LANDSCAPING BRICK 2. ALL DRIVE APRONS SHALL FOLLOW REQUIREMENTS OF CITY OF CANTON
SEE STREETSCAPE PLAN, SHEETS 29—32 BC BOTTOM OF CURB (ELEVATION) STANDARD DRAWINGS NO. 27 AND 28; WITH DIMENSIONS AND ELEVATIONS AS Know what's below.
SHOWN IN THESE PLANS
| SEE STREETSCAPE PLAN, SHEETS 29-32 ATG ADJUST TO GRADE 3. PROVIDE 2 WIDE DITCH WITH 4:1 SIDE SLOPES. LINE WITH ODOT 671, EROSION
— < -———— < SWALE, SEE NOTE 3 RTG RECONSTRUCT TO GRADE CONTROL MAT, TYPE G.
APP AS PER PLAN 4. SEE SHEETS 17-18 FOR CURB RAMP AND CURB RETURN INFORMATION.
TBR TO BE REMOVED
981+50.00 o
48.50° LT Tx
1051.10 ,
1980+01.00, 30.00° LT |
TTRASH RECEPTACLE 981+00.00 981+47.42 5 981+60.45 T
’ 50.00' LT ‘
980+12.00, 33.00° LT 48.50 LT 'S 5244’ LT X
980+02.2 STREET POLE AND BENCH 980+49.90 J80t61.3T 1050.47 1051.00 os1s5000 |5 oo LT ASPH. PARKING LOT
48.49' LT : 38.95' LT MATCH EX o
A, 4850 LT _ch ™ alvE aTc 9807500 9g1100.00 F40.50' LT |2 | GRATE 1051.19 982+00.00
MATCH EX 104977 1 ex."1049.81 4850 LT 4050 LT BI+47.57 105097 | INV 15" 1045.92 NE 50.00' LT -
PR. 1049.80 1050.17 1050.34 981+22.85 48.50" LT - ? |INV 12" 1045.72 S 1051.43 X
1| 980+02.2 L : 50.00° LT ASPH DRIVE1050.99 2 . 981+75.00 : O
: 980+17.00 980+26.23 050,69 3 | .|INV 15" 1045.64 W + MATCH EX ]
Al 980+17.00 = s 4 ~ 981+22.50 GAS VALVE ATG , sy D 981+75.00 982+00.00 %%% Ll |
— SRICK 33.50° LT 48.50° LT EX. 1050.50 - —s77-CY =L st 4@ , 42.00' LT
Ll 1049.18 1050.68 PR. 1050.62 \ , ’ 1051.30 I - O
T Ex R/ I | ‘ Ex R W—B‘—A%Ptf Ex R/ \& Ex R/W Ex R/W —!"‘ - y y W Ex l(’&’ )\) Z
4y I S \ | i L
J (d o | 5N
Ll E' ' %\ T ey Nimay Nimay Riaay Ry § Jmay Raay Raay Raayl g ET T e FRT eI ET T 981+22.50 § 981+47.53 ST ] : o % Lol —
| : : 40.50' LT : ' : ol
7] =8j I=Siled ilad L ey eyl ey e A N el ey e M gl ilnaglaglinayluagl T e e e e 05062 < 42’35?0 '5% iisegisagisylss gl > < '®)
o I : | 982+00.15 < =
i \980+26.23 K980+50.18 g ol o00 981+05.00 ] 981+27.23 2 991+20.00 33.50° LT O =
~ 40.50° LT 40.50" LT 1050.04 i 33.50° LT ! T 3114 LT N | e +76.80 1050.84 W <
N ——— 1049.22 1049.65 : ~1050.30 ~ ~WATER VALVE ATG R /! : — 09’ LT — MATCH EX o~ I_
q curs & B AP i : D/ EX. 1050.42 c< H’%Nﬁ?\v_ﬁg‘ EX INL\?I‘G,‘APP— 2 - Lol |— @)
N (_\980+25.93 ; 980+50.18 980+75.00 5 WIR (REC) (ABND) " T T W - e R AW — = o8l+a9.50 O 7 5 (EIZ(LA(ERBE)mw 22|\ C Ll e
Ivs) 3 ) . o .
@STﬁ‘\ST ] o 33,50 LT 91 L1 SEE NOTE 3 | 98142250 98144750 23.00° LT ’ PR. GRATE 1050.42 | oY O
\ | | 29.50" LT 20.50' LT TC 1051.36 EX. INV 15" 1045.28 SE \\ & i m >
. e | 1050.54 1050.87 BC 1050.86 EX. INV 15" 1045.22 SW - ~ — —F0— — [—FO0— — — —Fo—"— —F0— — — —FO— < | —
980+16.98 P ' 981+51.74 982+00.33 982+25.00 E WV U
Vo 2353 LT 98°+25 56 980+50.18 980+75.00 981+00.00 981+16.48 /f 14500 LT 5 LF PIPE REMOVED 23.00' LT rgort @)
1 or0.33 | 233, 23.00° LT 23.00° LT 23.00° LT 2097 LT /' 981+22.50 981+47.50 | ~WATER VALVE ATG PR. S LF ~ 15" TYPE C @ 3.77% TC 1051.57 BC 1051.21
= BC 1048.83 | TC 1049.49 TC 1049.88 1€ 1050.28 TC 1050.62 WATER VALVE ATG= - 23.00 LT 23.00° LT = /" EX. 1051.01 /s 98147452, 23.00° LT BC 1051.07 '
T ? \ Boiosmes T 5C 1049.58 OC 1045.76 BC 105012 EX. 1050.45 ~TC 1050.49 C 1050.83" 1 . 1050 & ¥ GITY OF CANTON MATCH EX
ol — X , J BC 1050.49 BC 1050.83 , CURB INLET CATCH BASIN ? (REC)
g 980:00_9g —————— w 980+22.00, 27.91° LT W W= W= — = W= = — W= = — W= — — W= — — —W— — — W — — W — — W — — —W— — — WP — — —W— — — —W— — — —W— —/— -{W— —GRATE:1050.76 N—f — —W— — — —W— — — —W— — — —W— 7 U s —W— — — —W
| 2404’ LT CTY OF CANTON 981+20.50 981+45.78 981+47.73 | INV: 1044.82 (15"NW)
| ~Tc 1049.01 23‘,{?5."3,01%"08"“” BASIN 23.00° LT N 9.43' LT | 11.27° LT 5 INV:1044.82 (15"SE)
»n| BC 104851 = 00 (19 TC 1050.96  {/¢@ )  WATER VALVE ATG | WATER VALVE ATG / |
. INV:1045.00 (12°S) 980+75.00 981+00.00 ) | 5 LF PIPE REMOVED
0,00 0.00 BC 1050.46 \W¥, EX. 1050.89 = EX. 1050.88 PR 5 LF ~ 15" TYPE B © 3.77%
. 85 LF ~ 12" TYPE C @ 3.50% . ~ PR. 1051.00 PR. 1050.99 / ‘ ~ v
i po- : . i _1050.29 105062 g8t _ _ _ _ - s | _ - A _ I _ ) _ ) 982 _ . _ _ _ . _ _
: PR CROWN LINE PT 981,,25‘00] j R T & T581+50.00 7 1981+75.00
L 4=1006'40"  180+24. 98 \ 980+50.18 MARKET AVE S 981+21.48 000 s < 0.00 / 0.00 \8%20’,'00'00
= _ , 0.32' LT 0.00’ 980+64.60 5.16' LT ‘ : , | 105117 | 1051.43 :
| R=1000.00 , SAN MH ATG. AP 1050.90 1051.07 : : 1051.58
1=176.47' 1049.52 ASPHALT PAVEMENT 1049.87 2416’ RT , | 981467 57 |
— o —SAN MH ATG. APP EX. RIM 1050.79 I +o/. = MATCH EX ISSUED FOR BID
| ch=176.24 EX. RIM 1049.51 PR. RIM 1050.76 | 13.88' RT 7 MEET AND MATCH
x| 78847 PR. RIM 1049.59 18" VOP T STM MH ATG, APP EXISTING PAVEMENT
<l | PRRMAOASSS e EX. RM 1051.25 77\
==X I ! = e I I T oA e [
! 980+24.40 980-!-59.18 v V980-I-75 00 - 980+93.00  ° 981+00.00 981+67.60. 31.00° RT- —: EX. INV 15" 1044.00 E \\ s 9 LF PIPE REMOVED
22.68' RT 23.00 RT -0 23.00 REL« v - 23.00RT. | 23.00° RT o o E CANTON = EX. INV 18" 104113 S | PR. 5 LF ~ 15" TYPE C © 4.66% 982400.33
;g }813.%1 ;g }813;8 | . BTg ;828 % ~TC105053) - ¥ TC 1050.16 SQUARE—TOP CATCH BASIN | EX. INV 15" 1043.40 W :,l CONNECT TO EX. WITH CONCRETE 33.00' RT
. ' : . - : ” [« .
' e = §C 1050037} ~ - BC 1050.66 GRATE: 1050.40 | EX. INV 18" 1041.23 N =/ COLLAR PER DM-1.1 TC 1050.79
. ' N — INV: 1044.79 (15"SE) | 7 BC 1051.29
— ., i R INV:1044.79 (15"W) = MATCH EX
T W= < 980+75.00 980+93.0 ' | 982+00.00 982+25.00
S | conc aurg 31i%%o% 31.50' RT : r SEE NOTE 3 42.00° RT 33.00 RT e ee) (A2ND)
- : W— == W — —W— — — W— — — —W— N\ — —W— — — —W— § —] = [ —W—— — A W, = — W S W— —,/:W§1’—:"4— —W—— = BC 1030.89 _ _— _ — W= DATE:
H1 4 — —F— — 98990650 /0| — Fo— — —E— —Fo— /— —fo— :
s 3¢ | g 98790650
N ; REVISIONS
§ S ununuy ‘“_7 X 981-'-4,5'78 : 3385 O;/ \ fgég%f)RT A DATE |DESCRIPTION
3 3y S ] i 45.39° RT = B ,\/ N S MATCH EX
3 SN 33|\ WATER VALVE_ I o &7\ g
g 980+24.16 T | B ATG | - AT e by | il
5 W 32.31" RT 980+50.18 A | ] ..:z- IEI>?( }828% ' i o S H S H H T Ha— MEET AND MATCH
d = 1049.00 o 980+75.00 ST = , 2 mglmglung Buag lum EX CONC WALK
g (:5 . 37.35' RT 980.'.93‘00_‘ 180+51.26—\: | 70 Es=RAN Ex R/W
2 = 980+23.41 980+49.31 1049.79 37.60° RT 981+08.68 T T5Tver— 7’5!_ 981+67.59 I
z <§t 40.28' RT 42.78' RT 980+72.21 1050.09 39.33 RT ST — — —STf — —|—ST— 34.50' RT 982+06.50
: MATCH EX MATOH BX 45.29' RT 980+99.80 GAS VALVE ATG /i v l EX. INLET TBR 982:+00.00 “y0n 47
: 1049.84 B0+ o020 EX. 1050.43 | EX. GRATE 1050.28 | 50.00 RT  MATCH EX
2 980+81.00, 31.50° RT 1050.59 PR. 1050.51 3 | EX. INV 15" 1045.28 SE 1051.47
% STREET POLE AND BENCH ' 180+51.26 § e N ég EX. INV 15" 1044.96 W MATCH EX PROJECT NO.: 21-00154-010
g 980+91.00, 27.57' RT 929'53?2? BC111 (9)20 Iz;_/; % % \S A \ :E ! 15 LF PIPE REMOVED DRAWN BY: RMS/JAN
) . T = .
- TRASH RECEPTACLE 05004 C o043 2 S o o g 6 LF ~ 15" TYPE C © 5.70% CHECKED BY: BJB/JES
2 MATCH EX x N Y2) I x . < DATE ISSUED: JUNE 2022
z 180453.25 3 a CONNECT TO EX. WITH CONCRETE = :
g +39. T | COLLAR PER DM-1.1
3 12.06' RT 5o | 180+51.26
. EX INLET A | 11.90° LT
2 GRATE 1050.43 | BC 1050.72
¥ EX INV 15” 1046.96 N 3. = MATCH EX GRADING AND
5 180+58.89 % | & 180+52.60 LAYOUT PLAN
E: 12.08' RT - ! 11.98" LT
S BC 1050.76 vl . \_EX INLET
3 é GRATE 1050.66
3
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GRAPHIC SCALE IN FEET
FAIRPLAY DEVELOPMENT LLC
4 901 MARKET AVE S '
974+30.81 z
44.76' LT . «
974+26.00 = 1036.66 . T b
35.00" LT } < =
TC 1036.53 ~ o
974+30.80 974+35.83
BC 1036.29 4.37%~ : |
40.00° LT o 45,67 LT
974+22.00 TC 1036.62 g\; 1036.43 ¢
35.00° LT BC 1036.62 ; CS/) |
TC 1036.49 B B =
1. S
BC 1036.49 g <96% 974+35.80 P
¢ 39.99° LT ul .
S N TC 1036.55 9744+56.29 |
—Z N 5C 1036.55 37‘ 3MHLTATG APP T
5007 974+35.78 y EX.'RIM 1036.47 —
T2\ [ 0503 755 35.00° LT // [PR.|RIM 1036.54 )
N 9743078\ 22N Ol TC 1036.69 EX.[INV 18” 1027.93 E
3 X/ 35.00° LT fossce BC 1036.19 Vs CURVE 1 ¢ EX.IINV 18" 1028.62 W 9 i 'S
Y 9 T¢ 1036.58 0505 974+39.31 \\ = ’ STA. 974+21.25, 43.52' LT \ MAngzEX‘XBC EX.[INV 18” 1029.04 SE & o
.00% BC 1036.26 (850953557 . 34.92' LT N i STA. 189+48.95, 37.87 RT S T N 103622 1 W)
——— 1.50% 1550020 & TC 1036.64 pii N~ 17.87 + 17.87" | T
< AN o%%%%%00° VY BC 1036.14 ég’ // \\ \\\\ T~
- : SEe NOTE 2 ANy D 0O
974+34.46 ~ L ~ I
L i 99 2 e
28.50" LT 3 :
TC 1036.59 T ! - N TN MATCH EX. BC Ll
974+22.00 BC 1036.09 = ‘\ \ & (\ N 1036.56 Ll D_ =
28.50' LT 974+26.00 SEE NOTE 2 3 \ \ L7, \— 1036.58 [——————— | _,e— CURVE 2 >
TC 1036.38 [ 28.50' LT ol 5 g, ~= ’ =27 STA. 974+98.17, 43.00' LT < O
BC 1036.38 TC 1036.57 — N o g : =7 STA, 189+63.11, 37.74 LT < —
BC 1036.18 973+98.56 () A ! Iy P , A1, 37. @)
0 5 . 10 24.84' LT \>1/ = 1036:52 Ve AL/ N Z
GRAPHIC SCALE IN FEET EX GRATEEﬁ‘o%ng < g 927: ;?’4‘31 | — S
: 973+98.82 S ) : i —
, S o WATER VALVE ATG—= ' ND=ay /! Ll
21.09 LT @ EX. 1036.32 < 1/ T T
SOUTHWEST DETAIL VIEW STM MH ATG, APP EX. 1056.52 N : S
EX. RIM 1036.07 ) - 1036. N 974+61.63 A , o’ bl O
% PR. RIM 1035.75 hel 24.65' LT e I > Y
~ - EX. INV 15" 1031.01 NE 3 974+45.73 —_ WATER VALVE ATG N & / < 5 < >
R T —— EX. INV 15” 1030.81 SE 1202° LT /77 2\ AR A & o k< — =
R - — EX. INV 18” 1030.57 S SAN MH ATG, APP—&Q \, ) ‘ ‘ S i E v U
. 3 S——____ 974 EX. INV 18" 1030.62 N EX. RIM 1036.57 N2 e
SR —3t PR. RIM 1036.54 S gzdggs:}e
P \ _\_ | .
kN X —- . EX. INLET
N S —— ) EX. GRATE 1036.66
% R - — % 974+78.29 EX. INV 15" 1033.51 S
W X 974+4426 ——_ A 7.08' RT
] A X 7.25° RT —- WATER VALVE ATG bl
£ ) X X WATER VALVE ATG 974+65.24 = EX. 1037.09 MARKET
©  9744189.60 % ™ Y EX. 1036.47 10.84’ RT PR. 1036.94 AVE s
8 4370 LT ~ X 3 * PR. 1036.52 STM MH ATG, APP ——
‘ % % R N EX. RIM 1036.57 ~—__ 975
TC 1037.30 X X Q 97410313 PR. RIM 1036.56 Tt
BC 1037.30 | “ % % 25.27' RT B NV 12 105060 B N\ ——
974+78.11 & - %, oy X N EX. INLET ‘ . ‘ 7S 974+89.26 —-
41.66" LT X % % N EX. GRATE 1035.79 EX. INV 18" 1028.79 N L)) 4.00° RT ~—
. ¥ A z ” ” . -
BC 1036.56 /\,\ EX\R/W ’\,\ \\ = EX. INV 127 1032.24 NW . . 974+79.37 EX. 1036.25 ISSUED FOR BID
< D~ K X R 754" RT PR. 1036.21
\, N, 4 \ g§§ .
974+91.33 975+00.00 : > R <X o X RIM 103699 |
’ A 2 :° U — . . - N
o 34.50° LT %51’%3'7-2 . 975+08.00 % S o «» . A PR. RIM 1037.06 | I &
974+79.84 g /_TC 1037.36 BC 1037’27 3450 LT 3 \\ Ex R/W §:'§§ é ’ ’ >
35.00' LT 3 BC 1036.80 : TC 1037.72 X J —\ g v ~J a .y .
TC 1037.14 BC 1037.72 \,\, /\,\ - .b - ) -
BC 1036.64 S %, 7B . - s
SEE NOTE 2 ,\’\ AN \,\/\ \\\ j/ I = N> y A
/\, /\/ % N :
974+86.72 % % X, n R
2913:’?(; % \,\,\ \’\,\ \’\,\ =5
. Y % % A\
GAS VALVE ATG XN X 7\ « DATE:
\ v A A .
974+83.89 = b kS % \#)7
. 29.00" LT 975+08.00 X N M X 975+02.25  N/f—J REVISIONS
2 TC 1037.23 29.00" LT A % “X 35.23° RT O /A | DATE [DESCRIPTION
& BC 1036.73 TC 1037.69 ™ % X, oy STM MH ATG O
= SEE NOTE 2 BC 1037.69 F X ~ % % . EX. RIM 1037.42
3 974+92.00 ‘ % Y % X, ? PR. RIM 1037.59
3 29.00° LT " % N, INV 12" 1033.40 N
5 TC 1037.27 = X, ~ 5% INV. 6" 1032.14 S
= BC 1036.77 975+00.00 =7 = % % O INV 12".1031.20 SW
3 29.00' LT N % NN INV 4" 1032.20 SE
g TC 1037.48 e %, A, “
= BC 1037.23 %, % %
z 5 10 % %
o ™ ™ e | ~ %
2 GRAPHIC SCALE IN FEET A %
= \'\,\ PROJECT NO.: 21-00154-010
- NORTHWEST DETAIL VIEW \ DRAWN BY: RMS/JAN
= CHECKED BY: BJB/JES
z DATE ISSUED: JUNE 2022
NOTES:
E DETECTABLE WARNINGS 1. ALL ELEVATIONS GIVEN ALONG CURB RETURNS ARE BOTTOM CURVE DATA FOR RADIUS RETURNS INTERSECTION
g OF CURB UNLESS OTHERWISE NOTED. CURVE NO RADIUS INTERIOR | LENGTH OF PC PT
: ' ANGLE | CURVE DETAILS - 9TH ST
5 BOTTOM OF CURB (ELEVATION) 2. TOP OF CURB ELEVATIONS SHOWN ARE FOR RETURN CURB 1 2000 |1020 29’ 02"| 3577 | 97442052, | 189+48.90,
3 TOP OF CURB (ELEVATION) ALONG CURB RAMP. ROADWAY CURB ACROSS CURB RAMP ; ; 23.53' LT | 17.87' RT
8 SHALL BE FLUSH WITH THE PAVEMENT. 5 2000 | 73 15 21" | o557 | 974+95.76, [ 189+62.97,
3 ADJUST TO GRADE : : 2315 LT | 2315' LT
2 TO BE REMOVED
or 33
16
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0 10 20

Know what's below.

ARKING LOT
ASPH P Call before you dig.

GRAPHIC SCALE IN FEET

17 o 33

l ASPH DRIVE
- é o — = %%%
NN 6" APPLE . 9 g
— Ex R/W 62APPLE Ex R/W Ex R/W — Ex R/W JJ:L};LE Ex |
X o el )
1 [ gessgiieyesey iy iiey T T
] saglsagisagsagline maginaglnaglinag i sagisaglss = magisayisayinaglins
4 v % L
>
®,
vy ™M
1 L A\ 1 E I I I I
981+16.48 981+51.74 - 981+ 76.80 - O
\20‘97’ LT 14.50" LT j 35.09° LT
WATER VALVE ATG WATER VALVE ATG 981+74.52, 23.00° LT EXINLET ATG, APH =
EX. 1050.43 EX. 1051.01_\ CITY OF CANTON EX. GRATE 1050.42 Ll
981421.48 PR. 1050.42 PR. 1050.98 CURB INLET CATCH BASIN PR. GRATE 1050.42 Ll n =
516" LT GRATE: 1050.76 EX. INV 24” 1045.:.8 SE >
SAN MH ATG, APP 981+45.78 INV:1044.82 (15"NW) EX. INV 24" 1045.22 SW < O
EX. RIM 1050.79 _ 9.43 LT 981+47.73 INV:1044.82 (15"SE) < —
PR. RIM 1050.76  )SX\  WATER VALVE ATG 11.27' LT mu —
( EX. 1050.89 WATER VALVE ATG .
\t? PR. 1051.00 EX. 1050.88 MARKET AVE 5 (100') — <T
981 = PR. 1050.99 Lol ) O
. _ _ _ _ _ _ 9% _ _ _ _ _ L _ _ __981+67.57 _ _ _ 92 _ _ _ _ _ L
- ' 13.88' RT A
980+64.60 STM MH ATG, APP Qﬁ Ll O
o4 12, o EX. RIM 1051.25 oY >
: PR. RIM 1051.12
SAN MH ATG, APP s < —
o RN 104051 981+67.60, 31.00° RT Ny 1o Joar S & =
PR. RIM 1049.59 CITY OF CANTON _ : ya v O
SQUARE—TOP CATCH BASIN =N EXCINVII51043.40 W
. PR GRATE: 1050.40 {7 \) EX. INV 18" 1041.23 N
: | o < e INV:1044.79 (zs”szg N/ HIGH POINT i 105134 N HIGH POINT
< 5 ~ 5 INV:1044.79 (15"W o2 : T3
< V4 v 2 é} | s 8 Y9/ 1 BC 1050.84 s & Y9/ n
~ ) Q- ] S N =~ S o S TC 1050.82 Z S o 5 &
b ~ = S N l ) © 5 . | CURVE 3 ) Y © g P .
— $ APS— -8 ® | STA 98149572, 2300 RT BC,1050.82 P -8 $
B o >\ 0 ] & STA. 180+23.02, 54.43' LT LOW POINT % > R &
O IV S | NURLO S0 e | e TC 1050.82 o AN \p ) N
L O N\ T, (5. BC 1050.82 70 N Ne—t .’ |
@ L/ g b . '/ Z N ! 03 RS 1\ 20N !
- O RV R | | iy NS N L TC 1051.34 Iy, X !‘\\'1\74 vl -l
_ | Vo " \ A : ‘ i BC 1050.84 ~ N [ 4 ‘
F é 1‘—,‘# /// \ \ | 1 // ,,/ * \\\ \ \ + 1 // 7
— L] 1y 7 N A TC 1051.28 "050, N\ Vg TC 1051.28
L/ )/ e 05052 SN W W A7 e BC 1050.78 89 SR N L W A s BC 1050.78
\V /A A ! SSINNVE L TC 105 _ ) ! X S N N T A AR _ ’
2 =B _ >IN\ e 1051.37 1C 1050.77 Y T~ e reAAL 1€ 1051.57 TC 1050.77
| - 2 1050.77 ~~ PSRN 2 BC 1050.87 BC 1050.77 i ~~ 5 BC 1050.87 ‘
ALK 5 . ] L ] TN T [ . = 1050‘95 || A B W b | I BC 1050.77
_ —=——r—~3ll 1050.56 | i [H 1 TC 1050.82 I — ' _/ 355 = === 1C 1050.82 Eiig| =]
AN . B BC 1050.82 ol Ho  Hof H % HIGH POINT — ||l BC 1050.82  Fr I [Hrf For]]
gismg iy funylen AT ET ]
ATCH EX. | [MATCH Ex. ) I mateH Ex. »
1050.43 s [1050.72 = By ExR/W 1050.72 | <= xRy
CURME 1 7 e\ 981+45]78 Y N- \
STA. 981+09.63, 43.00° RT ' , 1\ 981+67.59 N\ CURVE 2
180+42.99, 31.66' RT 981+29.24 “Tw #5.39)RT 34.50' RT CURVE 2 . :
EX INLET—" EX. 1050[90 EX. GRATE 1050.28 STA. 981+73.29, 43.00° RT STA. 180+43.01, 32.00° LT
» —“~ . . i
EX INV 15" 1046.96 N G\ EX. INV 15" 1044.96 W N
s 1 =~ 981+53.28 o DATE
J z = . :
< | g & 52.59' RT ALTERNATE GRADING S VISIONS
X X EX INLET
z T A T GRATE 1050.66 NORTHEAST RETURN /N | DATE |DESCRIPTION
g g EX INV 15" 1046.09 NW
. o EX INV 15" 1046.66 S
S a
< —
s 2
: > &
P <
3 I o
= |
2 . | .
é PROJECT NO.: 21-00154-010
é DRAWN BY: RMS/JAN
E CHECKED BY: BJB/JES
I DATE ISSUED: JUNE 2022
i DETECTABLE. WARNINGS 1. ALL ELEVATIONS GIVEN ALONG CURB RETURNS ARE BOTTOM CURVE DATA FOR RADIUS RETURNS INTERSECTION
: OF CURB UNLESS OTHERWISE NOTED. CURVE NO. | RADIUS INATﬁgll_CéR LEgg;HVEOF PC PT DETAILS - RAYNOLDS
” BC BOTTOM OF CURB (ELEVATION) ELEVATIONS SHOWN IN THIS AREA REQUIRE MILLING IN EXCESS 1 2000 |92t 16' 03" | 3001 | B91+09.63, | 180+43.79, ST
E TC TOP OF CURB (ELEVATION) OF THE 2" SHOWN ON THE TYPICAL SECTIONS. IF BRICK IS 9283;227 ig 1131(593&'?;7
g ENCOUNTERED DURING MILLING, USE ALTERNATE GRADING ON 9 2000 |134° 18 58"| 46.89' 7.43, 2.77,
: ATG ADJUST TO GRADE NORTHEAST RETURN AS SHOWN IN DETAIL ON THIS SHEET. ; : 28.86" RT | 12.00° LT
: TBR TO BE REMOVED 3 20000 | 45° 00" 00" | 7.85° | O £ORO% | SIS
: : :
5
2
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- 981+47.42
981 981+22.85 50000’ LT ,_r . 1_| KméwrlatSbelow. )
+07.00 981+15.00 50.00' LT 1051.00 1N GRAPHIC SCALE IN FEET all before you dig.
48.50' LT 48.50° LT 1050.69 MATCH EX NN
o 1050.55_\ [ 1050.65 1050.69 AT
oL Ex R/W Ex R/W Ex R/W Ex R/W Ex
~ l l 1.20%
\J\/ 981422.50 _0.43% 981+ 47‘50ﬁ _1.26%
48.50" LT 48.50° LT
| | | s 3 .| 1050.68 1050.99 4 | | | |
1 © »e N
e i 0 0 R
] < | 981+22.50 ; 981+47.53 o ]
[ 1 [ 1 [ ! \ ! [ ! 40‘50’ LT 40‘50’ LT [ 1 [ 1 [ 1 [ 1 |
1050.62 1050.93
981+07.00 981+15.00 j 981+23.92 TC 1051.33
40.50 LT 40.50' LT 37.92° LT BC 1050.83 I
1050.43 1050.53 2% GAS VALVE ATG
; | EX. 1050.50 —
q N PR. 1050.62 X
3 x . -
Tt o - =] -
3 re \ 9g1+e/.20 \ I ———— 981+60.45 | — O
I 23 B 3114 LT - —38.00' RT / o
= = WATER VALVE ATG 981+53.93 1051.14 L 981+82.50 W
T 981415.00 98”22'53/9( 1050.42 981+47.50 ST 38.00° RT 800 AT
7. . 29.50° LT ' ' 29.50° LT - TC 1050.80 L — ,
29.50° LT \ 56% 29.50' LT 1050.54 PR. 1050.61 1050.87 220 T BG 1050.80 1051.33 9814.90.50 Ll I
1050.28 £1.56% 1050.40 : , 565% "X S 42.00' RT — O
3R S
980+99.00 »e »e S _ 0.88% T\ 1051.37
26.50" LT 2 3 981+47.50 2
. B 981+22.50 / Ly LL]
1050.44 S S 23.00' LT 23.00° LT &) xe | [ — | Ll 0
TS e TS eeUTeTI00s TC 1050.49 8¢ 1050.83 < — L > %
oG008 0eS0 290009950 BC 1050.49 ~1.38% ‘ 981453.26 S 981+60.45 \ <
920093009300956 0950 ; 46.00' RT : < ( ) —
é ] 46.00° RT 1051.26 ' : ' I I 3 I Z
981+03.00  /9g1407.00 ~1.84% T 981449.50 981+63.50 TC 1050.75 S W) <
23.00° LT ; 981+20.50 +49. ; BC 1050.75 |_
23.00 LT 981+15.00 | = ‘ 23.00' LT 26.50° LT 981+82.50 9814+90.50 — M —_ O
TC 1050.67  1¢ 1050.23 ; 23.00° LT ‘ , :
BC 1050.17 ' 23.00° LT_| : TC 1051.36 1050.34 981+53.21 50.00' RT 50.00' RT LLl
BC 1050.23 TC 1050.37 ;‘é 11%55%3% BC 1050.86 49.99° RT 1051.52 1051.50 i \¢ Ll
BC 1050.37 : TC 1051.22 ; MATCH EX EX
981+19.00 { BC 1050.72 <1002 MATCHr - (o' Ll O
23.00° LT_| 5 - ‘i 981+60.45 Ex R ExR7W oy >
TC 1050.93 \ (_50.00" RT < | —
BC 1050.43 . \ 1051.30 E —
\ MATCH EX V) U
2
v 981+07.00
181+03.00 23.00' RT 981+14.95
< 2300 RT TC 1050.28 2372’ RT
,Erg ]828.;} BC 1050.28 TC 1050.37
| ! 0.70% BC 1050.37 98111877
g 2519’ RT
S — TC 1050.90
O 20900800503 BC 1050.40
SRBRIERIIRINRS
\Y S
S 2 ISSUED FOR BID
X 027% P
981+07.00 ogi+h5.00 SEEDING AND MULCHING
29.50° RT 29.50° RT 981+27.49 SEE STREETSCAPE PLAN, SHEETS
1050.34 ||\ N\ | 1050.42 33.99' RT 29-32
@ o TC 1050.99 S
N N BC 1050.49 5005008 DETECTABLE WARNINGS 981+55.43
981+15.00 095098 34,00 RT
T 81+07.00 37.90° RT= TC 1051.34
5799' RT 1050.55 ggg,gggg BC BOTTOM OF CURB (ELEVATION) 8¢ 1050.84
1050.57 : TC TOP OF CURB (ELEVATION L o
_\; 024%: 024%> TC 1050.52 ( ) 981+53.93 ?)31;06,0R‘!|:5 | —_— . .
7 0.247% BC 1050.52 38.00° RT [9S.
gg;).gg,g‘gg ® 981+22.48 S NOTES: TC 1050.89 1051.14 981+82.50
1050.59 T 38.00° RT 2 981+29.61 NVILJ. BC 1050.89 L 38.00° RT
. 981+08.68 > , 1051.33 :
o11]39.33' RT 1950:53 xR TIONS SHOWN IN THIS AREA REQUIRE MILLING IN EXCESS - RIlfilthed alls
S 2 1UGAS VALVE ATG- [ T1981+22.48 TC 1050.56 1. ELEVATION: Q 981+53.29 S 42.00° RT REVISIONS
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PADLOCKS AND KEYS

PADLOCKS FURNISHED SHALL BE EITHER BRASS OR BRONZE, EQUAL TO MASTER NO. 4BKA OR
WILSON BOHANNAN 660A,AND SHALL BE KEYED IN ACCORDANCE WITH C&MS 631.06.PAYMENT
SHALL BE INCLUDED IN THE BID FOR THE ITEM(S) BEING LOCKED.

DECORATIVE STREET LIGHT POLES

THE DECORATIVE STREET LIGHT POLES, LUMINAIRES, STREET POLES, AND WIRING INTERIOR TO
THE LIGHT POLES ARE TO BE FURNISHED AND INSTALLED BY THE CITY OF CANTON FORCES. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR ALL OTHER ITEMS AND MATERIALS NECESSARY TO
COMPLETE THE LIGHT POLE INSTALLATION, UP TO AND INCLUDING THE LIGHT POLE FOUNDATION,
CONDUITS, WIRING, AND CONNECTOR KITS.

[TEM 625 — POWER SERVICE (LIGHTING), AS PER PLAN
IN ADDITION TO THE REQUIREMENTS OF THE SPECIFICATIONS, THE FOLLOWING IS ADDED.

THE POWER SUPPLYING AGENCY FOR THE PROJECT IS:

AMERICAN ELECTRIC POWER
301 CLEVELAND AVENUE SW
CANTON, OHIO 44720
PHONE: 330-438-7061

POWER SERVICE: 120/240 OR 120/208 VOLT, 100 AMP, 3—WIRE, SINGLE PHASE, GROUNDED
NEUTRAL. THIS PROJECT HAS BEEN DESIGNED ON A BASIS OF A MAXIMUM 5% VOLTAGE DROP

ELECTRICAL CONDUCTORS FOR POWER SERVICE SHALL BE NO. 2 AWG DISTRIBUTION CABLE AND
SHALL BE TYPE XHHW STRANDED COPPER. ELECTRICAL CONDUCTORS IN CONDUIT SHALL BE
ELECTRICALLY CONTINUOUS BETWEEN THE POWER SOURCE AND THE LIGHTING CONTROLLER.
UNDERGROUND SPLICES SHALL NOT BE PERMITTED.

THE CONTRACTOR SHALL COORDINATE WITH THE ELECTRIC UTILITY COMPANY THE FINAL LOCATION
OF THE POWER SOURCE.

THE CONTRACTOR SHALL PAY ALL ELECTRICAL ENERGY CHARGES FOR NEW POWER SERVICES
ESTABLISHED FOR THIS PROJECT. UPON COMPLETION OF THIS PROJECT AND AFTER WRITTEN
AUTHORIZATION FROM THE CITY, THE POWER SERVICE ELECTRICAL ENERGY ACCOUNT SHALL BE
TRANSFERRED TO THE CITY. THIS SHALL INCLUDE NEW POWER SERVICE ESTABLISHED BY THIS
PROJECT AS WELL AS REASSIGNMENT OF EXISTING SERVICE DUE TO WORK PERFORMED BY THIS
PROJECT.

THE CONTRACTOR SHALL FURNISH AND INSTALL ONE MILBANK SWITCH LOAD CONTROLLER MODEL
CP3B51115AA0SP10. THE CONTRACTOR SHALL ALSO PROVIDE THE WORK PAD, GROUND ROD, ALL
NECESSARY CONDUIT, WIRING, PULLBOXES, HARDWARE, AND FITTINGS FOR EACH POWER SERVICE
LOCATION FROM THE DESIGNATED POWER SOURCE TO THE PROPOSED CONTROLLER AT THE
LOCATIONS SHOWN IN THE PLANS OR AS DIRECTED BY THE ENGINEER.

PAYMENT WILL BE MADE AT THE UNIT BID PRICE FOR EACH CMS ITEM 625, POWER SERVICE
(LIGHTING), AS PER PLAN WHICH SHALL BE FULL COMPENSATION FOR ALL LABOR, TOOLS,
EQUIPMENT, MATERIALS, AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM IN A
SATISFACTORY AND WORKMANLIKE MANNER.

ITEM 625 — NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, AS PER PLAN

ELECTRICAL CONDUCTORS SHALL BE TYPE XHHW STRANDED COPPER. ELECTRICAL CONDUCTORS IN
CONDUIT SHALL BE ELECTRICALLY CONTINUOUS BETWEEN LIGHT POLES AND THE LIGHTING
CONTROLLER. UNDERGROUND SPLICES SHALL NOT BE PERMITTED. THE CONTRACTOR SHALL
FURNISH THE CONNECTORS AT THE LIGHT POLE BASES AS PER CITY STANDARD DRAWING NO. 65.
ALL OTHER REQUIREMENTS OF CMS SECTION 625 SHALL STILL BE APPLICABLE.

ITEM 625 — NO. 10 AWG 600 VOLT DISTRIBUTION CABLE, AS PER PLAN
ELECTRICAL CONDUCTORS SHALL BE TYPE XHHW STRANDED COPPER. ALL OTHER REQUIREMENTS
OF CMS SECTION 625 SHALL STILL BE APPLICABLE.

[TEM 625 — CONDUIT, 2", 725.051, AS PER PLAN

ALL CONDUITS AND FITTINGS SHALL BE SCHEDULE 40 PVC. ALL CONDUITS SHALL HAVE ROT
RESISTANT PULL WIRE. ALL CONDUITS ENTERING A PULL BOX, POLE, ETC., SHALL NOT EXTEND
MORE THAN ONE (1) INCH BEYOND ENTERING THE PULL BOX, POLE, ETC. TRENCHING FOR THE
INSTALLATION OF ELECTRICAL CONDUIT SHALL BE CONSIDERED INCIDENTAL AND INCLUDED IN THE
PAYMENT FOR THE CONDUIT. WHERE POSSIBLE, THE ELECTRICAL CONDUIT SHALL BE PLACED IN
THE TRENCH BEHIND THE CURB.

FOR PROPOSED CONDUITS LOCATED WITHIN PAVEMENT, USE OPEN CUT METHOD OF INSTALLATION.
RESTORE PAVEMENT USING FULL DEPTH PAVEMENT BUILDUP AS SHOWN ON THE TYPICAL
SECTIONS SHEETS. TRENCH LIMITS SHALL BE AS SHOWN ON ODOT SCD HL-30.22. ELECTRICAL
CONTRACTOR TO COORDINATE WITH GENERAL CONTRACTOR REGARDING PAVEMENT RESTORATION.
QUANTITIES HAVE BEEN PROVIDED BELOW FOR THIS WORK.

[TEM 625 — CONDUIT, 3", 725.051, AS PER PLAN

ALL CONDUITS AND FITTINGS SHALL BE SCHEDULE 40 PVC. ALL CONDUITS SHALL HAVE ROT
RESISTANT PULL WIRE. ALL CONDUITS ENTERING A PULL BOX, POLE, ETC., SHALL NOT EXTEND
MORE THAN ONE (1) INCH BEYOND ENTERING THE PULL BOX, POLE, ETC. TRENCHING FOR THE
INSTALLATION OF ELECTRICAL CONDUIT SHALL BE CONSIDERED INCIDENTAL AND INCLUDED IN THE
PAYMENT FOR THE CONDUIT. WHERE POSSIBLE, THE ELECTRICAL CONDUIT SHALL BE PLACED IN
THE TRENCH BEHIND THE CURB.

FOR PROPOSED CONDUITS LOCATED WITHIN PAVEMENT, USE OPEN CUT METHOD OF INSTALLATION.
RESTORE PAVEMENT USING FULL DEPTH PAVEMENT BUILDUP AS SHOWN ON THE TYPICAL
SECTIONS SHEETS. TRENCH LIMITS SHALL BE AS SHOWN ON ODOT SCD HL-30.22. ELECTRICAL
CONTRACTOR TO COORDINATE WITH GENERAL CONTRACTOR REGARDING PAVEMENT RESTORATION.
QUANTITIES HAVE BEEN PROVIDED BELOW FOR THIS WORK.

PAVEMENT RESTORATION FOR CONDUIT INSTALLATION
THE FOLLOWING QUANTITIES HAVE BEEN PROVIDED FOR PAVEMENT RESTORATION FOLLOWING
INSTALLATION OF ITEM 625, CONDUIT 2" AND 3" AS PER PLAN.

ITEM 301 — ASPHALT CONCRETE BASE, PG64—22 (449) 3 CY
ITEM 408 — PRIME COAT 11 GAL

ITEM 625 — GROUND ROD, AS PER PLAN
IN ADDITION TO THE REQUIREMENTS OF ODOT CMS 625.16 AND 725.16, THE PROVIDED GROUND
ROD SHALL BE CONSTRUCTED OF COPPER CLAD STEEL.

[TEM 625 — PULL BOX, MISC.: LIGHTING, 725.06, 17" x 30"

PULL BOXES SHALL BE MANUFACTURED BY CARSON BROOKS QUAZITE OR SYNERTECH OR
APPROVED EQUAL. ALL PULL BOXES SHALL INCLUDE A POLYMER CONCRETE RING AND COVER
TYPE, OR EQUAL. THE PULL BOX SHALL BE FIBERGLASS REINFORCED POLYESTER, OR EQUAL,
WITH INSERTS AND SHALL BE 18 INCHES DEPTH. EACH PULL BOX SHALL INCLUDE TWO (2)
STAINLESS STEEL HEX BOLTS. EACH PULL BOX AND COVER SHALL HAVE A MINIMUM LOAD
RATING OF 20,000 POUNDS CAPACITY IN ACCORDANCE WITH THE WESTERN UNDERGROUND
COMMITTEE GUIDE 3.6. UNDERDRAINS SHALL NOT BE INSTALLED IN PULL BOXES.

PULL BOXES SHALL BE MARKED "STREET LIGHTING” ON THE TIER 22 COVER AND SHALL MEET
THE SPECIFICATIONS LISTED ABOVE, WITH DIMENSIONS 17°W x 30°L x 18D.

[TEM 625 — PULL BOX, MISC.: LIGHTING, 725.06, 36" x 36"

PULL BOXES SHALL BE MANUFACTURED BY CARSON BROOKS QUAZITE OR SYNERTECH OR
APPROVED EQUAL. ALL PULL BOXES SHALL INCLUDE A POLYMER CONCRETE RING AND COVER
TYPE, OR EQUAL. THE PULL BOX SHALL BE FIBERGLASS REINFORCED POLYESTER, OR EQUAL,
WITH INSERTS AND SHALL BE 18 INCHES DEPTH. EACH PULL BOX SHALL INCLUDE TWO (2)
STAINLESS STEEL HEX BOLTS. EACH PULL BOX AND COVER SHALL HAVE A MINIMUM LOAD
RATING OF 20,000 POUNDS CAPACITY IN ACCORDANCE WITH THE WESTERN UNDERGROUND
COMMITTEE GUIDE 3.6. UNDERDRAINS SHALL NOT BE INSTALLED IN PULL BOXES.

PULL BOXES SHALL BE MARKED "STREET LIGHTING” ON THE TIER 22 COVER AND SHALL MEET
THE SPECIFICATIONS LISTED ABOVE, WITH DIMENSIONS 36"W x 36"L x 18D.

[TEM 625 — PULL BOX, MISC.:ELECTRIC, 725.06, 12" x 12"

PULL BOXES SHALL BE MANUFACTURED BY CARSON BROOKS QUAZITE OR SYNERTECH OR
APPROVED EQUAL. ALL PULL BOXES SHALL INCLUDE A POLYMER CONCRETE RING AND COVER
TYPE, OR EQUAL. THE PULL BOX SHALL BE FIBERGLASS REINFORCED POLYESTER, OR EQUAL,
WITH INSERTS AND SHALL BE 12 INCHES DEPTH. EACH PULL BOX SHALL INCLUDE TWO (2)
STAINLESS STEEL HEX BOLTS. EACH PULL BOX AND COVER SHALL HAVE A MINIMUM LOAD
RATING OF 20,000 POUNDS CAPACITY IN ACCORDANCE WITH THE WESTERN UNDERGROUND
COMMITTEE GUIDE 3.6. UNDERDRAINS SHALL NOT BE INSTALLED IN PULL BOXES.

PULL BOXES SHALL BE MARKED "ELECTRIC” ON THE TIER 15 COVER AND SHALL MEET THE
SPECIFICATIONS LISTED ABOVE, WITH DIMENSIONS 12"W x 12"L x 12"D.

ITEM 625 — LIGHTING, MISC.: ELECTRIC RECEPTACLE
RECEPTACLE SHALL BE GROUND FAULT INTERRUPTER TYPE DUPLEX RECEPTACLE, 20 AMPERE,
125 VOLT, 2 POLE, 3 WIRE GROUNDING TYPE, NEMA 5-204, WEATHERPROOF.

RECEPTACLE SHALL BE SECURELY MOUNTED 12" ABOVE FINISHED GRADE ON A 4"x4" STEEL
POST THAT EXTENDS 3' BELOW GRADE AND 18" ABOVE GRADE. WIRING SHALL BE INTERIOR TO
THE STEEL POST. STEEL POST SHALL BE TOPPED WITH A MOLDED PLASTIC CAP. WIRING AND
CONDUIT TO STEEL POST ARE PAID UNDER A SEPARATE ITEM.

EACH RECEPTACLE SHALL HAVE A SINGLE GANG, NEMA 3R, DIE CAST ALUMINUM HINGED COVER.
COVER SHALL HAVE A LOCKABLE HASP. COVER SHALL BE INTERMATIC WP1010MXD OR APPROVED
EQUAL.

PAYMENT FOR THIS ITEM SHALL BE AT THE UNIT PRICE BID FOR EACH ITEM 625 — LIGHTING,
MISC.:. ELECTRIC RECEPTACLE WHICH SHALL BE FULL COMPENSATION FOR ALL LABOR, MATERIALS,
AND INCIDENTALS REQUIRED TO COMPLETE THIS ITEM AS DESCRIBED AND SHOWN ON THE PLANS
IN A SATISFACTORY AND WORKMANLIKE MANNER.

ITEM 625 — LIGHTING MISC.: TEST HOLE PERFORMED

IT IS ANTICIPATED THAT THE CONTRACTOR WILL ENCOUNTER UNDERGROUND UTILITIES WHILE
EXCAVATING FOR LIGHTING SUPPORT FOUNDATIONS. IF, AFTER ACCURATELY IDENTIFYING THE
PROPOSED LOCATION OF THE FOUNDATION, AS SHOWN IN THE PLANS, AND AFTER MODIFYING
THAT LOCATION, IF NECESSARY BASED ON THE FIELD MARKING OF THE UNDERGROUND UTILITY
LOCATION THE CONTRACTOR DISCOVERS A UTILITY CONFLICT DURING HIS EXCAVATION OPERATION,
HE WILL BE COMPENSATED FOR LABOR AND EQUIPMENT COSTS ASSOCIATED FOR EACH PARTIAL
FOUNDATION EXCAVATION ACCORDING TO HIS BID PRICE.

BEFORE THE CONTRACTOR BEGINS THE EXCAVATION AT THE MODIFIED LOCATION, HE SHALL
VERIFY THAT THERE WILL BE NO OVERHEAD UTILITY CONFLICTS RESULTING FROM THE NEW
LIGHTING SUPPORT LOCATION. NEW SUPPORT LOCATIONS ARE TO BE APPROVED BY THE
ENGINEER.

THE CONTRACTOR'S WORK UNDER THIS BID ITEM SHALL INCLUDE BACKFILLING, COMPACTING, AND
RESTORATION OF THE EXCAVATION TO ITS ORIGINAL CONDITION OR AS APPROVED BY THE
ENGINEER.

EXCAVATIONS SHALL NOT BE LEFT OPEN OVERNIGHT.

PAYMENT FOR THIS ITEM SHALL BE AT THE UNIT PRICE BID FOR EACH ITEM 625-LIGHTING,
MISC.. TEST HOLE PERFORMED. THE QUANTITIES PROVIDED IN THE PLANS ARE TO BE USED AS
DIRECTED BY THE ENGINEER.

TEM 625 — LIGHTING MISC.: 8" STEFL PIPE ENCASEMENT, DIRECTIONAL DRILLED

STEEL PIPE ENCASEMENT SHALL BE INSTALLED PER ODOT 638.11 WITH MODIFICATIONS AS
NECESSARY TO MEET THE REQUIREMENTS OF NSCE—4 AND NOTES ELSEWHERE IN THESE PLANS.
PAYMENT WILL BE MADE BY MEASUREMENT OF STEEL PIPE ENCASEMENT BY THE NUMBER OF
FEET CONSTRUCTED, INCLUDING THE DIRECTIONAL DRILL OPERATION, ENCASEMENT PIPE, BEDDING
AND BACKFILL, BLOCKING TO SUPPORT THE INTERNAL CONDUITS, AND END BULKHEADS.

ITEM 625 — LIGHT POLE FOUNDATION, AS PER PLAN

LIGHT POLE FOUNDATIONS SHALL BE CONSTRUCTED AS PER CITY OF CANTON STANDARD
DRAWINGS NO. 61, 62, 63, AND 65. THE CONTRACTOR SHALL CONTACT THE CITY TO OBTAIN THE
ANCHOR BOLTS. ALL OTHER REQUIREMENTS OF CMS SECTION 625 AND THE STANDARD DRAWINGS
SHALL STILL BE APPLICABLE. PAYMENT FOR THIS ITEM SHALL BE FULL COMPENSATION FOR ALL
LABOR, TOOLS, EQUIPMENT, MATERIALS, EXCAVATION, AND INCIDENTALS REQUIRED TO COMPLETE
THIS ITEM IN A SATISFACTORY AND WORKMANLIKE MANNER.

ITEM 625 — LIGHT POLE REMOVED, AS PER PLAN

THE EXISTING STREET LIGHT POLES AND LUMINAIRES AND OVERHEAD WIRING SHALL BE REMOVED
AND TURNED OVER TO AEP. THE CONTRACTOR SHALL TAKE CARE TO ENSURE THE POLES AND
LIGHTS ARE NOT DAMAGED DURING THE REMOVAL PROCESS. THE CONTRACTOR SHALL
COORDINATE WITH AEP REGARDING THE TRANSPORT OF THE EXISTING POLES OFF OF THE
PROJECT SITE TO AN AEP FACILITY.

[TEM 625 — UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN

THE LOCATION OF UNDERGROUND CONDUIT AND BURIED ELECTRICAL CABLES SHALL BE MARKED
BY THE USE OF A CONTINUOUS IDENTIFYING TAPE BURIED IN THE TRENCH ABOVE THE LINE.

THE IDENTIFYING TAPE SHALL BE OF INERT MATERIAL, APPROXIMATELY SIX (6) INCHES WIDE AND
COMPOSED OF POLYETHYLENE PLASTIC, HIGHLY RESISTANT TO ALKALIS, ACIDS, OR OTHER
CHEMICAL COMPONENTS LIKELY TO BE ENCOUNTERED IN SOILS. THE TAPE SHALL BE BRIGHT RED,
WITH THE IDENTIFYING PRINTING "ELECTRICAL” IN BLACK LETTERS, ONE SIDE ONLY. TAPE SHALL
BE SUPPLIED IN CONTINUOUS ROLES WITH THE IDENTIFYING LETTERING REPEATED CONTINUOUSLY
FOR THE FULL LENGTH OF THE TAPE. THE IDENTIFYING TAPE SHALL BE BURIED IN THE ELECTRIC
LINES TRENCH WITH ONE STRIP APPROXIMATELY 6 INCHES TO 10 INCHES BELOW THE FINAL
FINISHED GRADE. THE TAPE SHALL BE PLACED IN THE TRENCH WITH THE PRINTED SIDE UP AND
SHALL BE ESSENTIALLY PARALLEL WITH THE FINISHED SURFACE. THE CONTRACTOR SHALL TAKE
NECESSARY PRECAUTIONS TO ENSURE THAT THE TAPE IS NOT PULLED, DISTORTED, OR
OTHERWISE MISPLACED IN COMPLETING THE TRENCH BACKFILL.
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CONTRACTOR TO COORDINATE WITH THE ELECTRIC UTILITY COMPANY FOR

' Environmental
DesighGroup
LEGEND LIGHTING WIRING LEGEND ~ NOTES: RS R S
1.
0 10 20

[E]  PROPOSED LIGHTING/ELECTRICAL PULL BOX (A) 3-#6 AWG AND 1-GROUND FINAL LOCATION OF POWER SOURCE. Know what's below.
PROPOSED LIGHTING /ELECTRICAL CONTROL CENTER 6=#6 AWG AND 1-GROUND 2. THE CONTRACTOR SHALL VERIFY ALL POLE LOCATIONS FOR POTENTIAL GRAPHIC SCALE IN FEET Call before you dig.
12-46 AWG AND 1-GROUND UTILITY CONFLICTS. FINAL POLE LOCATIONS TO BE ADJUSTED AS

NECESSARY AND AS DIRECTED BY THE ENGINEER.

Q PROPOSED LIGHT POLE, TWIN POST TOP %

3—#10 AWG AND 1-GROUND
3. LAYOUT FOR THE LIGHTING WIRING MAY BE FIELD ADJUSTED AT THE

AN PROPOSED 2” CONDUIT, 725.051, FOR LIGHTING DIRECTION OF THE ENGINEER.
_ PROPOSED 3" CONDUIT, 725.051 WITH PULL » g
FO STRING (FOR FUTURE FIBER OPTIC BY OTHERS) 4, ALL ELECTRICAL PULL BOXES AT RECEPTACLES SHALL BE 127x12". ALL

OTHER ELECTRICAL PULL BOXES SHALL BE 17°x30” UNLESS OTHERWISE
A—01 CIRCUIT LABEL AND POLE NUMBER NOTED.

5. PROPOSED LIGHT POLE FOUNDATION IS LOCATED AT APPROXIMATELY THE
SAME LOCATION AS EXISTING LIGHT POLE FOUNDATION TO BE REMOVED.
EXISTING STORM SEWER IS IN CLOSE PROXIMITY TO BOTH EXISTING AND
PROPOSED FOUNDATION. CONTRACTOR SHALL EXERCISE CAUTION WHILE
EXCAVATING TO REMOVE EXISTING AND INSTALL PROPOSED FOUNDATION.

LIGHTING PLAN
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PIPE AT THIS LOCATION. . <
\ 9
\ =N )
’ 1 @
% wn
” - vy M
(A) PR. 64 FT-2" CONDUIT |
PR. (2X) 64 FT-3" CONDUIT \
@ Z - w I
PR. LIGHTING PULL BOX \ — O
> PB—04) 974+26.00, 25.50° LT \ N
(o4
REMOVED LIGHT POLE o 2 Ll
FOUNDATION ONLY PR. LIGHT POLE (TWIN POST) ¢ B o | L] o
PR. (3X) 150 FT—2" CONDUIT 973+94.5:5, 26.92" LT 974+23.00, 27.00° LT 3 \ Z
PR. 135 FT—-8" CASING CONDUIT SEE NOTE 5 i~ > < IC—)
REMOVED LIGHT POLE — { @ —
.76, 26.84' Ll
974+22.76, 26.84' LT \ \ \\ e | (p) <
Ex—RAN Ex R/W 8 - 4 \ e AVA\ERY \ = ,,/”,/(:}:) I— @)
Fem————— < \, : §:° ST -m S LL] Ll
— —6————6—f+ ——G6————6— 3+ —6—+4——6—-NX——6-———6————GC N y s e G————X\———G——/—”& (-~ - e x L
' ! o m an iy Ny N |27 -\ vanicy T bl O
' |_h__i | FO AR l\\ FO \\\‘\\\\ FO N\ | | | | | _- ///’ .o'o ’m m
| e N SERE M < X >
L - a» a» - J - /\{\\i =
P SEE RAILROAD CROSSING DETAILS, SHEET 25 ; i > == |— |:
=557 PR-_ LIGHTING PULL BOX | — - 15— ) FOR INSTALLATION PLAN UNDER RAILROAD PB-02) PR. LIGHTING PUL BOX \o = =207 //7 g VP \ E N O
972+43.00, 29.00° LT N4 973+83.00, 26.00" UT - " \
o ’ (PR 4 FT-2" conDUIT | \
[ PR. 41 F\LT_Q” CONDUIT PR..(2X) 43 FT-3" CONDUIT  \ o
[ » s NS \
- | . . PR. (2X) 43 RT—-3" CONDUIT ) Yo ST . @
~N iy p
—%ﬁ@———SA————SA————SA————S“A%———SA————SA————SA————SA————SA—\7\— —SAC A————SA———é—SA————SA— 7'5_ CSA— — — —SA— Y —sAe — — —aa_ _ A o +,/ \_¢
Y EXISTING ABANDONED AEP CONDUITS TO REMAIN —_ ) 1
] / DO NOT DISTURB (TYP. EX. ELEC.) o =
: \ N PR. 54 FT—2" CONDUIT <<
a PR. (2X) 54 FT-3" CONDUIT n
| MARKET AVE S 5/ PR. LIGHTING PULL BOX
2. _ \ 973 o 974 PB-09) 974+45.00, 25.00' RT \ ¥
_ _ _ _ _ _ _ _ e _ _ _ _ _ _ 4 -—- = Z - 2 _
T 9 " ]
W W W W W i e L / () PR. 11 FT-2" CONDUIT L
% 1 7’_W_ ..., PRI7FT-3" conouT <
v & T W W - — ——we —— ISSUED FOR BID
% % PR. LIGHT POLE (TWIN POST) L
$ 4 974+37.00, 27.00' RT —
N <
| \3 =
T 3 N
k)
———————— E-—— -t _‘_EE_"—E—-——E————Eé———E————Jg———\;E————E——E PB—03) NOT USED
: \
\
Ex R/W Ex R/W ! T
X X i )ﬂ
| =
_ 1 \\
E\,\\\j \ L DATE:
] LN} Ex—RAW = REVISIONS
5 REMOVED LIGHT POLE T /A | DATE [DESCRIPTION
5 974+47.83, 27.1¢’ I©
S <C
8 =
.
o <
g R
3 A, PROJECT NO.: 21-00154-010
a \/
g \/\/ DRAWN BY: RMS/JAN
() \/
j \/\/\/ p% CHECKED BY: BJB/JES
: N DATE ISSUED: JUNE 2022
:
3



%
w

' Environmental
DesighGroup
LEGEND LIGHTING WIRING LEGEND  NOTES: B 498 SRANGST) A" s 1458

0 10 20

W ENVDESIGNGROUP.COM
1. CONTRACTOR TO COORDINATE WITH THE ELECTRIC UTILITY COMPANY FOR
[E] PROPOSED LIGHTING/ELECTRICAL PULL BOX @ 3—#6 AWG AND 1—-GROUND FINAL LOCATION OF POWER SOURCE. Know what's below
POWER SERVICE LOCATION PROPOSED LIGHTING/ELECTRICAL CONTROL CENTER 6=#6 AWG AND 1-GROUND 2. THE CONTRACTOR SHALL VERIFY ALL POLE LOCATIONS FOR POTENTIAL GRAPHIC SCALE IN FEET Call before you dig.

(C) 12-#6 AWG AND 1-GROUND UTILITY CONFLICTS. FINAL POLE LOCATIONS TO BE ADJUSTED AS

@ PROPOSED LIGHT POLE, TWIN POST TOP NECESSARY AND AS DIRECTED BY THE ENGINEER.
(D) 3-#10 AWG AND 1-GROUND

" 3. LAYOUT FOR THE LIGHTING WIRING MAY BE FIELD ADJUSTED AT THE
\ Ny PROPOSED 2" CONDUIT, 725.051, FOR LIGHTING DIRECTION OF THE ENGINEER.
PROPOSED 3" CONDUIT, 725.051 WITH PULL

Fi

F

4 ALL ELECTRICAL PULL BOXES AT RECEPTACLES SHALL BE 12°x12". ALL
STRING (FOR FUTURE FIBER OPTIC BY OTHERS) OTHER ELECTRICAL PULL BOXES SHALL BE 17"x30” UNLESS OTHERWISE

0
PR 79 FT—2" CONDUIT FOR CIRCUIT LABEL AND POLE NUMBER NOTED.

\ POWER SERVICE WITH 119 FT 2—#2 AWG 5. PROPOSED CONDUIT FROM POWER SERVICE LOCATION TO PB—06 AND
BUNDLE WIRE BEYOND 79 FT CONDUIT ASSOCIATED SIDEWALK REPLACEMENT IS INCLUDED AS ALTERNATE 1. THIS
\ LENGTH AT BASE OF POWER SERVICE EXISTING PLANTER TO BE REMOVED BY ALTERNATE INCLUDES REMOVAL OF EXISTING SIDEWALK FROM BACK OF
LOCATION POLE FOR AEP CONNECTION GENERAL CONTRACTOR CURB TO BACK OF WALK, INSTALLATION OF PROPOSED 2" CONDUIT AND
‘ \ SEE NOTE 5 MARKING TAPE, AND REPLACEMENT OF SIDEWALK. REPLACEMENT
\

SIDEWALK WILL MATCH EXISTING GRADE FROM BACK OF CURB TO BACK
OF WALK. IF THIS ALTERNATE IS NONPERFORMED, PROPOSED POWER
SERVICE WIRING WILL BE RUN THROUGH EXISTING AEP OWNED CONDUIT
FROM THE POWER SERVICE LOCATION TO PB-06.
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LEGEND

[E] PROPOSED LIGHTING/ELECTRICAL PULL BOX

PROPOSED LIGHTING/ELECTRICAL CONTROL CENTER

LIGHTING WIRING LEGEND

@ 3—#6 AWG AND 1—GROUND
6—# AWG AND 1—GROUND

NOTES:

1.

CONTRACTOR TO COORDINATE WITH THE ELECTRIC UTILITY COMPANY FOR
FINAL LOCATION OF POWER SOURCE.

THE CONTRACTOR SHALL VERIFY ALL POLE LOCATIONS FOR POTENTIAL
UTILITY CONFLICTS. FINAL POLE LOCATIONS TO BE ADJUSTED AS

' Environmental
DesignGroup
AKRON / CLEVELAND / COLUMBUS
H@ 450 GRANT ST., AKRON, OH 44311
P 330.375.1390 / TF 800.835.1390
W ENVDESIGNGROUP.COM
0 10 20

Know what's below.
Call before you dig.

NECESSARY AND AS DIRECTED BY THE ENGINEER.

@ 12—#6 AWG AND 1-GROUND
®

PROPOSED LIGHT POLE, TWIN POST TOP 3—#10 AWG AND 1—-GROUND

E
A\ PROPOSED 2" CONDUIT, 725.051, FOR LIGHTING

PROPOSED 3" CONDUIT, 725.051 WITH PULL 4.
STRING (FOR FUTURE FIBER OPTIC BY OTHERS)

0
CIRCUIT LABEL AND POLE NUMBER 5

EXISTING PLANTER TO BE REMOVED BY
GENERAL CONTRACTOR

3. LAYOUT FOR THE LIGHTING WIRING MAY BE FIELD ADJUSTED AT THE
DIRECTION OF THE ENGINEER.

GRAPHIC SCALE IN FEET

ALL ELECTRICAL PULL BOXES AT RECEPTACLES SHALL BE 12°x12". ALL
OTHER ELECTRICAL PULL BOXES SHALL BE 17"x30" UNLESS OTHERWISE
NOTED.

[t
F

PROPOSED LIGHT POLE FOUNDATION LOCATED OVER OR IN CLOSE
PROXIMITY TO EXISTING 6” ABANDONED WATER LINE PER RECORD
INFORMATION. CONTRACTOR SHALL EXCAVATE FOR FOUNDATION USING
CAUTION. IF WATER LINE IS DISCOVERED TO BE IN CONFLICT WITH
PROPOSED FOUNDATION, CUT AND REMOVE 4’ OF EXISTING WATER LINE
CENTERED ON THE FOUNDATION LOCATION. CAP ENDS OF WATERLINE. A
CONTINGENCY QUANTITY FOR THIS WORK HAS BEEN INCLUDED IN THE
GENERAL NOTES.

6. CUT AND REMOVE ABANDONED ELECTRICAL CONDUIT AND WIRE AS
NEEDED. VERIFY POWER HAS BEEN CUT BEFORE DISTURBING WIRES.

REMOVED LIGHT POLE
977+70.55, 27.84' LT

/ ELECTRIC PULL BOX AND RECEPTACLE
/ W/ 5 FT-2" CONDUIT (D)
977474.50, 24.00° LT
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AKRON / CLEVELAND / COLUMBUS

[E] PROPOSED LIGHTING/ELECTRICAL PULL BOX

LEGEND LIGHTING WIRING LEGEND NOTES ' Envjronmental
= @ 546 A6 40 1-cro00 T GEMTRCTIR 0 COOTUATE WY THE BLECTRC UTLTY GOMPANY 08 @ DesignGroup

(B) 6-#6 AWG AND 1-GROUND 2. THE CONTRACTOR SHALL VERIFY ALL POLE LOCATIONS FOR POTENTIAL " 330575155/ ¥ 800 8551550
PROPOSED LIGHTING/ELECTRICAL CONTROL CENTER _ _ UTILITY CONFLICTS. FINAL POLE LOCATIONS TO BE ADJUSTED AS '
/ (©) 12-#6 AWG AND 1-GROUND NECESSARY AND AS DIRECTED BY THE ENGINEER.
3-410 AWG AND 1-GROUND Know what's below,
«(»  PROPOSED LIGHT POLE, TWN POST TOP ONEs 3. LAYOUT FOR THE LIGHTING WIRING MAY BE FIELD ADJUSTED AT THE Call before you dig.
DIRECTION OF THE ENGINEER. GRAPHIC SCALE IN FEET
W PROPOSED 2” CONDUIT, 725.051, FOR LIGHTING

) 4. ALL ELECTRICAL PULL BOXES AT RECEPTACLES SHALL BE 12"x12". ALL
Fo PROPOSED 3" CONDUIT, 725.051 WITH PULL OTHER ELECTRICAL PULL BOXES SHALL BE 17°x30” UNLESS OTHERWISE
F STRING (FOR FUTURE FIBER OPTIC BY OTHERS) NOTED.

PROXIMITY TO EXISTING 6” ABANDONED WATER LINE PER RECORD

INFORMATION. CONTRACTOR SHALL EXCAVATE FOR FOUNDATION USING
EXISTING PLANTER TO BE REMOVED BY CAUTION. IF WATER LINE IS DISCOVERED TO BE IN CONFLICT WITH
GENERAL CONTRACTOR PROPOSED FOUNDATION, CUT AND REMOVE 4’ OF EXISTING WATER LINE
CENTERED ON THE FOUNDATION LOCATION. CAP ENDS OF WATERLINE. A
CONTINGENCY QUANTITY FOR THIS wORK HAS BEEN INCLUDED IN THE

CIRCUIT LABEL AND POLE NUMBER 5. PROPOSED LIGHT POLE FOUNDATION LOCATED OVER OR IN CLOSE
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' Environmental
4 (TYP.) OR AS DIRECTED == DesignGroup
BY THE ENGINEER — AKRON / CLEVELAND / COLUMBUS
H@ 450 GRANT ST., AKRON, OH 44311
T — G BETERIGS N ans essisoe
- _ — \ELECTR”ICAL PULL BOX
| 12°x12 Know what's below.
LIGHTING /ELECTRICAL CONTROL CENTER TREE PER Call before you dig.
STREETSCAPE PLAN
/ DECORATIVE LIGHT POLE—~__ || |
A, (PER CITY STANDARD) ELECTRICAL RECEPTACLE
BACK OF WALK / ELASTOMERIC SEALANT STATION AS INDICATED ON LIGHTING PLAN
OR EX. R/W TOP 1/4 INCH (TYP.) l
EXPANSION JOINT FILLER
ELASTOMERIC SEALANT
TOP 1/4 INCH (TYP.) MATERIAL (TYP.)
CONCRETE WALK !
5" CONCRETE WALK (PER CITY STANDARD) CURB \J\/\/
(PER CITY STANDARD) o T s | ,
AGGREGATE BASE il : el ROADWAY T I I |
(PER CITY STANDARD) PR /
LIGHT POLE ~}" )
FOUNDATION
EXPANSION JOINT FILLER ’
VATERIAL (TYP) AS PER PLAN | | | ,
CONCRETE PAD
18”x18"x6” THICK, OR AS
DIRECTED BY THE ENGINEER STREET SIDE
m LIGHTING CONTROLLER CABINET PLACEMENT m DECORATIVE STREET LIGHT POLE PLACEMENT m ELECTRIC PULL BOX AND RECEPTACLE PLACEMENT IN LAWN
24 / NOT TO SCALE 24 / NOT TO SCALE 24 / NOT TO SCALE

THROUGH TREE GRATE

ELECTRICAL RECEPTACLE
SEE LANDSCAPING DETAILS_\

\
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STREETSCAPE PH 3
CITY OF CANTON

TREE FRAME AND GRATE / o
PER LANDSCAPING DETAILS ,\ X
T AV
\ ISSUED FOR BID
ELECTRICAL PULL BOX

12°x12"
ALIGNED WITH EDGE OF CONCRETE COLLAR

/ 4\ ELECTRIC PULL BOX AND RECEPTACLE PLACEMENT AT TREE GRATES
24 / NOT TO SCALE

DATE:

REVISIONS
/N | DATE |DESCRIPTION

PROJECT NO.: 21-00154-010
DRAWN BY: RMS/JAN
CHECKED BY: BJB/JES
DATE ISSUED: JUNE 2022

LIGHTING PLAN
DETAILS
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' Environmental

PROFILE VIEW - WEST CONDUIT

25 o 33

> \ \ S DesignGroup
\/ 4
(3X) 150 FT-2" CARRIER CONDUIT, ODOT 725.051 ‘/\,\\ \/\,\ T ¢ ~ N6 450 ARANY ST AKRON_ OF 42n
ENCLOSED IN 135 FT-8" CASING CONDUIT, ODOT 748.06 > % o ~ ! =) W ENVDESIONGROUR.CoM oo %90
8'Wx12'Lx5'D SEE NOTES 1 THROUGH 10 8'Wx12'Lx7'D RECEIVING PIT — .
SEE GENERAL NOTES — SEE NOTES 11, 12, 13 =
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NOTES -
1. SEAL ENDS OF 8" CASING CONDUIT WITH WATERTIGHT 5. CONTRACTOR SHALL PROVIDE REAMER SIZE, NUMBER OF 10. TRACK MONITORING PLAN AS OUTLINED IN NSCE—4 WILL BE 13. BACKFILL LAUNCHING PIT EXCAVATION WITH ODOT 304
REMOVABLE CAP AFTER INSTALLATION OF 2" CONDUITS IS PASSES, AND THE FINAL BORE SIZE TO THE RAILROAD FOR REQUIRED FOR THE PROPOSED INSTALLATION AND IF AGGREGATE BASE, MECHANICALLY COMPACTED IN 12" LIFTS /\
COMPLETE. ALL LABOR, MATERIALS, AND INCIDENTALS FOR REVIEW PRIOR TO CONSTRUCTION. SETTLEMENT OCCURS DURING INSTALLATION, NORFOLK TO TOP OF AGGREGATE BASE UNDER ROAD PAVEMENT, CURB,
THIS WORK SHALL BE CONSIDERED INCIDENTAL TO THE SOUTHERN MAY EXERCISE THEIR RIGHTS TO REQUIRE AND SIDEWALK. SEE SHEET 12 FOR INFORMATION REGARDING
INSTALLATION OF THE 8” CONDUIT. 8” CONDUIT SHALL HAVE 6. ALL OVERBORE CROSSING NORFOLK SOUTHERN RAILROAD ADDITIONAL MONITORING POST CONSTRUCTION FOR UP TO 30 PAVEMENT RESTORATION. COSTS FOR EXCAVATION AND OO ISSUED FOR BID
A MINIMUM WALL THICKNESS OF 0.188 INCHES. TRACK SHALL BE LIMITED TO 2" OVERBORE PER AREMA AND DAYS FOR PROTECTION OF THE RAILROAD. BACKFILL OF LAUNCHING PIT IS CONSIDERED INCIDENTAL TO
NSCE GUIDELINES. THE COST OF THE 8" CARRIER PIPE INSTALLATION. PAVEMENT, O
2. ALL WORK ASSOCIATED WITH THE RAILROAD CROSSING MUST 11. ELECTRICAL CONDUITS FOR GRADE CROSSING SIGNALS NOT CURB, AND WALK RESTORATION WILL BE PAID UNDER THEIR
FOLLOW NORFOLK SOUTHERN REQUIREMENTS. SEE GENERAL 7. ALL WORK RELATED TO THE RAILROAD CROSSING SHALL BE SHOWN ON PLANS. CONTRACTOR TO EXERCISE EXTREME RESPECTIVE ITEMS. B
NOTES AND CONTRACT BOOK FOR MORE INFORMATION. PERFORMED PER NSCE—4 SPECIFICATIONS. CAUTION WHILE EXCAVATING FOR THE BORING PIT IN THEIR — 1
3. CONTRACTOR TO FIELD SURVEY EACH RAIL ELEVATION PRIOR 8. AS—BUILTS SHOWING THE POSITION AND DEPTH OF 8" CASING VY 4. CASING CONDUIT INSTALLATION BY DIRECTIONAL BORING / ' '
. . AS- HORIZONTAL DIRECTIONAL DRILLING METHOD "B” PER NORFOLK 1.78" 1.72"
TO BEGINNING WORK. DOCUMENT SURVEYED ELEVATIONS AND CONDUIT WILL BE REQUIRED UPON COMPLETION OF 12. BORING AND RECEIVING PIT SIZES SHOWN ARE MAXIMUMS. SOUTHERN SPECIFICATIONS FOR WIRELINE OCCUPANCY: 2" CARRIER PIPE -
SUBMIT TO RESIDENT PROJECT REPRESENTATIVES. FOLLOW CONSTRUCTION TO BE SENT VIA EMAIL TO CONTRACTOR TO MINIMIZE SIZE BASED ON EQUIPMENT NEEDED NSCE—4, SECTION 2.4 (F) — HARDWOOD SKID
NORFOLK SOUTHERN REQUIREMENTS TO CONFIRM RAIL NS.PERMITTING@RAILRPOS.COM TO COMPLETE THE WORK. ’ A W/ PULL STRING, SPACED AT 10" O.C.
ELEVATIONS DURING AND AT END OF CONSTRUCTION PER (TYP.)
NORFOLK SOUTHERN DOCUMENTS IN THE CONTRACT BOOK. 9. PIPE MUST BE INSTALLED IN A CONTINUOUS, NON—STOP, L STEEL BANDING
4. INSTALL ROT RESISTANT PULL STRING IN ALL 2” CONDUITS 24/7 BASIS UNTIL COMPLETE.
" UNDER THE RAILWAY. NO WIRE IS TO BE INSTALLED IN CASING PIPE DIAGRAM DATE
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NOTES: :
1. SEE CITY OF CANTON STANDARD DRAWINGS 40—43 FOR WALKWAY PAVER, CONCRETE WALKWAY, AND ABBR. BOTANICAL NAME COMMON NAME SIZE SPACING CONDITION | QUANTITY REMARKS TYPICAL SECTION LEGEND ' I[E)nv!rorgnental
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1. SEE CITY OF CANTON STANDARD DRAWINGS 40—43 FOR WALKWAY PAVER, CONCRETE WALKWAY, AND ABBR. BOTANICAL NAME COMMON NAME SIZE SPACING CONDITION QUANTITY REMARKS TYPICAL SECTION LEGEND ' DesignGroup
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NOTES: ' Environmental
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Appendix D

Title VI Requirements

The City of Canton, in accordance with the provisions of Title VI of the Civil Rights Act of 1964
(78 Stat.252, 42 U.S.C. 88 2000d to 2000d-4) and the Regulations, hereby notifies all bidders
that it will affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, or
national origin in consideration for an award.

No person in the United States shall, on the grounds of race, color, or national origin, be
excluded from participation in, be denied the benefits of, or be otherwise subjected to
discrimination under any program or activity, for which the Recipient receives Federal
financial assistance from DOT, including the City of Canton.

Please also review Appendix A, Appendix C, Appendix D and Appendix E of the Standard
Assurances which are included in the following pages.



APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor™) agrees as follows:

Compliance with Regulations: The contractor (hereinafter includes consultants) will
comply with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the
U.S. Department of Transportation, The City of Canton, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not participate
directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part21.
{Include City of Canton specific program requirements.]

Solicitations for Subcontracts, Including Procurements of Materials and Equipment:
In all solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential subcontractor or
supplier will be notified by the contractor of the contractor's obligations under this contract and the Acts and the
Regulations relative to Non-discrimination on the grounds of race, color, or national origin. {Include City of
Canton specific program requirements.]

4, Information and Reports: The contractor will provide all information and reports required by the
Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or The City of Canton) to be
pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information required of a
contractor is in the exclusive possession of another who fails or refuses to furnish the information, the contractor will so
certify to the Recipient or The City of Canton), as appropriate, and will set forth what efforts it has made to obtain the
information.

Sanctions for Noncompliance: In the event of a contractor's noncompliance with the
None discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or The
City of Canton may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment, unless exempt by
the Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any
subcontract or procurement as the Recipient or The City of Canton may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is
threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the contractor may
request the United States to enter into the litigation to protect the interests of the United States.




APPENDIX C

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED
UNDER THE ACTIVITY, FACILITY, OR PROGRAM

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments
entered into by the (Title of Recipient) pursuant to the provisions of Assurance 7(a):

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her
heirs, personal representatives , successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and
leases add "as a covenant running with the land"] that:

1. Inthe event facilities are constructed, maintained, or otherwise operated on the
property described in this (deed, license, lease, permit, etc.) for a purpose for
which a U.S. Department of Transportation activity, facility, or program is
extended or for another purpose involving the provision of similar services or
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate
such facilities and services in compliance with all requirements imposed by the
Acts and Regulations (as may be amended) such that no person on the grounds of
race, color, or national origin, will be excluded from participation in, denied the
benefits of, or be otherwise subjected to discrimination in the use of said facilities.

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above
Non-discrimination covenants, (Title of Recipient) will have the right to terminate the (lease,
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon,
and hold the same as if the (lease, license, permit, etc.) had never been made or issued.*

C. W.ith respect to a deed, in the event of breach of any of the above Non-discrimination
covenants, the (Title of Recipient) will have the right to enter or re-enter the lands and
facilities thereon, and the above described lands and facilities will there upon revert to and
vest in and become the absolute property of the (Title of Recipient) and its assigns.™

(*Reverter clause and related language to be used only when it is determined that such a clause
IS necessary to make clear the purpose of Title VI.)



APPENDIX D

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY
ACQUIRED UNDER THE ACTIVITY, FACILITY OR PROGRAM

The following clauses will be included in deeds, licenses, permits, or similar
instruments/agreements entered into by (Title of Recipient) pursuant to the provisions of
Assurance 7(b):

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a
covenant running with the land™) that (1) no person on the ground of race, color, or
national origin, will be excluded from participation in, denied the benefits of, or be
otherwise subjected to discrimination in the use of said facilities, (2) that in the
construction of any improvements on, over, or under such land, and the furnishing of
services thereon, no person on the ground of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or otherwise be subjected to
discrimination, (3) that the (grantee, licensee, lessee, permittee, etc.) will use the
premises in compliance with all other requirements imposed by or pursuant to the Acts
and Regulations, as amended, set forth in this Assurance.

B. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above
Non- discrimination covenants, (Title of Recipient) will have the right to terminate the
(license, permit, etc., as appropriate) and to enter or re-enter and repossess said land and
the facilities thereon, and hold the same as if said (license, permit, etc., as appropriate)
had never been made or issued.*

C. With respect to deeds, in the event of breach of any of the above Non-discrimination
covenants, (Title of Recipient) will there upon revert to and vest in and become the

absolute property of (Title of Recipient) and its assigns.*

(*Reverter clause and related language to be used only when it is determined that such a clause
IS necessary to make clear the purpose of Title VI.)



APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination
statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title V1 of the Civil Rights Act of 1964 (42 U.S.C. 8 2000d et seq., 78 stat. 252),

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR

Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. 8 4601), (prohibits unfair treatment of persons displaced or whose property has

been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination

on the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. §794 et seq.), as

amended, (prohibits discrimination on the basis of disability); and 49 CFR Part

27,

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),

(prohibits discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of
1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the
terms "programs or activities" to include all of the programs or activities of the Federal-aid
recipients, sub-recipients and contractors, whether such programs or activities are Federally
funded or not);

Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities (42
U.S.C. 88 12131 - 12189) as implemented by Department of Transportation regulations
at 49 C.F.R. parts 37 and38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. §

47123) (prohibits discrimination on the basis of race, color, national origin, and

sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high
and adverse human health or environmental effects on minority and low-income populations;
Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you

from discriminating because of sex in education programs or activities (20 U.S.C.

1681 etseq).



CANTON TITLE VI COMPLAINT PROCEDURE
. FILING ACOMPLAINT

Complaint Procedure - Any person who believes that he or she as a member of a protected
class, has been discriminated against based on race, color, national origin, gender, age, disability,
religion, low income status, or Limited English Proficiency (LEP) in violation of Title VI of the
Civil Rights Act of 1964, as amended and its related statutes, regulations and directives, Section
504 of the Vocational Rehabilitation Act of 1973, Americans with Disabilities Act of 1990, as
amended, the Civil Rights Restoration Act of 1987, as amended, and any other Federal
nondiscrimination statute may submit a complaint. A complaint may also be submitted by a
representative on behalf of such a person.

It is the policy of the City to conduct a prompt and impartial investigation of all allegations of
discrimination and to take prompt effective corrective action when a claim of discrimination is
substantiated.

No one may intimidate, threaten, coerce or engage in other discriminatory conduct against
anyone because they have taken action or participated in an action to secure rights protected by
the civil rights laws. Any individual alleging such harassment or intimidation may submit a
complaint by following the procedure printed below.

Any individual who feels that he or she has been discriminated against may submit a written or
verbal complaint to the designated Title VI Coordinator. A complaint must include the name,
address and telephone number of the individual making the complaint (complainant) and a brief
description of the alleged discriminatory conduct including the date of harm. An individual
submitting a complaint alleging discrimination may include any relevant evidence, including the
names of witnesses and supporting documentation.

Complaints should be directed to the Title VI Coordinator:

Andrea Perry

Director of Public Safety

218 Cleveland Ave S.W., 8" floor
Canton, Ohio 44702

Phone - 330-438-4303

Email — andrea.perry@cantonohio.gov

Within 60 days of the receipt of the complaint the City will conduct an investigation of the
allegation based on the information provided and issue a written report of its findings to the
complainant. The City will try to obtain an informal voluntary resolution to all complaints at the
lowest level possible.


mailto:fonda.williams@cantonohio.gov

A complainant’s identity shall be kept confidential except to the extent necessary to conduct an
investigation. All complaints shall be kept confidential.

These procedures do not deny the right of any individual to file a formal complaint with any
government agency or affect an individual’s right to seek private counsel for any complaint
alleging discrimination.

Complaints may also be filed with the following government agencies:

Ohio Department of Transportation
Office of Equal Opportunity

1980 West Broad Street

MS: 3270

Columbus, OH 43223

The U.S. Department of Transportation
1200 New Jersey Avenue, SE
Washington, DC 20590

Ohio Civil Rights Commission
Central Office

Rhodes State Office Tower

30 East Broad Street, 5th floor
Columbus, OH 43215
614-466-2785

Ohio Civil Rights Commission

Akron Regional Office

Bradley S. S. Dunn, Regional Director
Akron Government Bldg.

161 S. High Street, Suite 205

Akron, OH 44308

(330) 643-3100

Link to filing a complaint online with the Ohio Civil Rights Commission:

https://crc.ohio.gov/FilingaCharge/ChargeFilingProcedure.aspx




Il. COMPLAINT PROCESSING
The Title VI Coordinator will review the complaint upon receipt to ensure that all required
information is provided, the complaint meets the filing deadline date which is 180 days from the
date the alleged discriminatory act occurred, and falls within the jurisdiction of the City.

The Title VI Coordinator will then investigate the complaint. If the complaint is against the City
then the Mayor’s office or their designee will investigate the complaint. Additionally, a copy of
the complaint will be forwarded to the City Law Director.

If the complaint warrants a full investigation, the Complainant will be notified in writing by
certified mail. This notice will name the investigator and/or investigating agency.

The party alleged to have acted in a discriminatory manner will also be notified by certified mail
as of the complaint. This letter will also include the investigator’s name and will request that this
party be available for an interview.

Any comments or recommendations from legal counsel will be reviewed by the Title VI
Coordinator, Director of Public Service and Mayor’s office.

Once the City has investigated the report findings, the City will adopt a final resolution.
All parties associated with the complaint will be properly notified of the outcome of the City’s
investigative report.

If the complainant is not satisfied with the results of the investigation of the alleged
discriminatory practice(s), she/he shall be advised of their right to appeal the City’s decision.

Appeals must be filed within 180 days after the City’s final resolution. Unless new facts not
previously considered come to light, reconsideration of the City’s determination will not be
available.

The foregoing complaint resolution procedure will be implemented in accordance with the
Department of Justice guidance manual entitled “Investigation Procedures Manual for the
Investigation and Resolution of Complaints Alleging Violations of Title VI and Other
Nondiscrimination Statues,” available online at:

http://www.justice.gov/crt/about/cor/Pubs/manuals/complain.pdf



http://www.justice.gov/crt/about/cor/Pubs/manuals/complain.pdf

Title VI Complaint Filing

Complaints filed with the City of
Canton, Ohio based on violations of

Title V1 of the Civil Rights Act of 1964,

must include the following information:
- Name of Complainant

- Date of Complaint

- Address of Complainant

- Name of Agency / Department
Accused of Discriminatory Practices

- Address of Agency

- Telephone Number of Complainant

- Name of Individual Accused of
Discriminatory Practices

- Date of Alleged Discrimination

- Description of Alleged Discrimination
(see below)

11. Alleged Discrimination - If your complaint is in regard to discrimination in the
delivery of services or discrimination that involved the treatment of you by others
by the agency or department indicated above, please indicate below the basis on
which you believe these discriminatory actions were taken.

- Race / Color / Religion

- National Origin

- Age - Sex, Gender

- Disability - Income Status

- Explanation of Alleged Discrimination - Please explain as clearly aspossible
what happened.

Provide the name(s) of witness(s) and others involved in the alleged discrimination.
(Attach additional sheets if necessary and provide a copy of written material
pertaining to your case.)

- Signature of Complainant - Date of Complaint

M. ENVIRONMENTAL JUSTICE

In accordance with Title VI of the Civil Rights Act of 1964, each Federal agency shall ensure
that all programs or activities receiving Federal financial assistance that affect human health or
the environment do not directly, or through other arrangements, use criteria, methods, or
practices that discriminate on the basis of race, color, or national origin. Part of Title VI reads,
“No person in the United States shall, on the ground of race, color, or national origin beexcluded



from participation in, be denied the benefits of, or be subject to discrimination under any
program or activity receiving Federal financial assistance.”

The three fundamental environmental justice (EJ) principles are:

- To avoid, minimize, or mitigate disproportionately high and adverse human health and
environmental effects, including social and economic effects, on minority populations andlow-
income populations;

- To ensure the full and fair participation by all potentially affected communities inthe
transportation decision-making process; and

- To prevent the denial of, reduction in, or significant delay in the receipt of benefits by minority
populations and low-income populations.

The City of Canton is committed to these three environmental justice principles in all work that
the City performs.

V. ADMINISTRATION - WORK PLAN

Pursuant to 23 CFR 200, the City of Canton has designated a Title VI Coordinator who is
responsible for initiating, monitoring, and ensuring the City’s compliance with Title VI
requirements for the following work plan:

- Administer, coordinate and Implement the Title VI Program plan and distribute internally and
externally via website and update annually as required.

- Ensure that Assurances are being used in contracts for federal projects.

- Attend Title VI training.

- Collect public involvement data.

- Review written Title VI complaints and ensure every effort is made to resolve complaints
informally at the local or regional level and review and update the City’s Title VI plan and
procedures as required.

- Implement a plan that provides training to City Staff on the basic requirements of the Title VI
implementation plan.

Title VI Coordinator:

Andrea Perry

Director of Public Safety

218 Cleveland Avenue, S.W., 8" floor
Canton, Ohio 44702

Phone — 330-438-4303

Email - andrea.perry@cantonohio.gov


mailto:fonda.williams@cantonohio.gov

V. LIMITED ENGLISH PROFICIENCY (LEP) POLICY

On August 11, 2000, the President signed an executive order, Executive Order 13166: Improving
Access to Service for Persons with Limited English Proficiency (LEP), to clarify Title VI of the
Civil Rights Act of 1964. It has as its purpose, to ensure meaningful access to programs and
services to otherwise eligible persons who are not proficient in the English language. In addition,
The US Department of Transportation published Policy Guidance Concerning Recipients’
responsibilities to Limited English Proficient Person in the December 14, 2005 Federal Register.

This guidance outlines the following four factors that the City uses to access the LEP populations
in Canton.

1 The number and proportion of LEP persons eligible to be served or likely to be encountered by
the City.

2. The frequency with which LEP individuals come into contact with the program, activityor
service.

3. The nature and importance of the program, activity, or service provided by the program.

4. The resources available to the City and costs.

Summary of the four factor analysis

Factor 1- The number and proportion of LEP persons eligible to be served or likely to be
encountered by the City can only be estimated until the actual number of persons who can speak
English less than “very well” are documented as needing assistance by City Staff . With this Title
VI Plan being in early development stages and considered a document that may need regular
updates, US Census Bureau information is being used at this time. The total population is
provided below to shown general distribution of race and ethnicity in the community. The
estimated number of persons that may not speak English “very well” is following in the US
Census Bureau 2006-2010 American Community Survey.

The U.S. Census Bureau provides statistics from 2010 for the City of Canton as follows:

Total population = 74,451

Population by Ethnicity:

Hispanic or Latino = 1,805 Non Hispanic or Latino = 72,646

Population by Race:

White = 53,150 African American = 16,854, Asian = 193, American Indiana or Alaska Native =
372,

Native Hawaiian and Pacific Islander = 0, Other = 431, Identified by two or more = 3,451.

The US Census Bureau 2006-2010 American Community Survey 5-Year Estimates under
SELECTED SOCIAL CHARACTERISTICS estimates the number of people in Canton who
speak a language other than English to be 2,945 with those speaking English less than “very
well” estimated at 1.0% or approximately 983 individuals who may be considered limited in
English proficiency.



Factor 1(continued)-

According to the census numbers above there may be up to 983 individuals who live in the City
of Canton that may be considered as LEP. Based on actual contact between City Staff and the
community there have been very few requests from anyone in the service area asking the City to
provide language translation services. Therefore, the LEP population is probably even less than
the estimate shown above.

Factor 2- The frequency with which LEP individuals come into contact with the program,
activity or service:

Due to the infrequent requests for translation services, there appears to be a minimal need for
translation services from the City. This may be attributed to the high percentage of younger
people (87.6% for ages up to 17) who are available as family members for translation services.

Factor 3. The nature and importance of the program, activity, or service provided by the
program:

If at any time a LEP individual requests translation services that are considered important such
that denial or delay of access or services or information could have serious or even life-
threatening implications, the City will provide, upon request, services to assist the LEP
population including translation of vital City documents and interpretation services.

Factor 4. The resources available to the City and costs:

The City of Canton currently has several staff members who are bilingual in English and Spanish
and are available to translate requests from the Hispanic population on a day to day basis. The
City also provides many of their outreach services in the predominate languages of the
community, English and Spanish. In addition, certified translation services are available through
LanguageLine Solutions, a telephone translation service that is accessible for phone line
translations services 24 hours a day. These are services the City provides upon request as
discussed in factor 3 above. Page | 12

Summary of LEP Accommodation Plan

- The City of Canton strives to serve its population to the best of its ability and will provide upon
request, services to assist the LEP population including translation of vital documents and
interpretation services deemed necessary to provide meaningful access to City services.

- A U.S. Census Bureau ISpeak card is available as part of this document and on the City’s
webpage and is also available at City Hall located at 414 Main Street. This card allows LEP
individuals to communicate their preferred language to City Staff whereas City Staff may then
access a translation service called LanguageLine, phone number 1-800-752-6096 is availableto
City Staff or other translation services may be used as determined by the City.

- For language translation requests from the Hispanic or Latino community the City has several
staff member who are bilingual and are available to provide translation services on a day to day
basis.

- The City of Canton utilizes a voluntary public involvement survey to collect information
regarding persons affected by proposed projects. The survey permits respondents toremain



anonymous, while voluntarily answering questions regarding their gender, ethnicity, race, age,
sex, disability status, and household income. This voluntary public involvement survey is
available at all public hearings and meetings. Once the survey data has been collected, it will be
reviewed and then the survey will be placed in a file for future reference. In the case enough
surveys are collected over time to show a significant increase in LEP populations, the City may
consider changes to their LEP policy. Completed surveys shall be retained for a period of three
years from the date of the meeting and/or completion of the related project, if applicable. See
Appendix G for a sample of this Survey.

- The City reviews written Title VI complaints and ensures every effort is made to resolve
complaints informally at the local or regional level and review and update the City’s TitleVI
plan and procedures as required.

- Staff for the City will be provided training on the requirements for providing meaningfulaccess
to services for LEP persons. Considering the relatively small size of the City of Canton and
limited financial resources, current training may be limited to web access to this document and
it’s attachments by all City Staff, a log showing the names of all Staff that have been made aware
of this document (sign off that they have read the document) and require that all new employees
receive the same training.



Signature and Proposal Pages

Signature Page
Market Ave. S. Streetscape, Phase 3, GP 1319

To the Director of Public Service of the City of Canton:

The undersigned, having carefully examined the complete invitation to bid, herewith proposes to
furnish all the labor and materials required to complete the Market Ave. S. Streetscape, Phase
3, GP 1319 in accordance with the specifications on file, including any and all work and
materials that may be necessary to complete the project in a proper and workmanlike manner,
and in accordance with the instructions in the bid packet and under the direction of and to the
satisfaction of the Director of Public Service of said City.

The bidder hereby agrees that the Director of Public Service has the right to reject any and all
bids and to accept the bid(s) deemed most beneficial to the City of Canton.

The bidder hereby certifies that the undersigned is the only
person interested in the bid and the bidder herewith certifies that no officer or employee of the
City of Canton is in any manner interested therein.

The bidder herewith encloses a (BID BOND,
CERTIFIED/CASHIER'S CHECK) in the sum of § dollars made payable to the
CITY OF CANTON as a guaranty that if awarded the contract for the work included in the
proposal, will enter into contract therefore, with sureties
satisfactory to the Director of Public Service, within the prescribed time of ten (10) days from
the date of service of notice of award, otherwise such bond or checks shall become the property
of said City, as liquidated damages of the failure on the bidder's part to do said contract within
the specified time.

The bidder acknowledges receipt of Addenda Numbers:

SIGNATURE OF BIDDER:

NOTE: If bidder is a corporation, set forth the legal name of the corporation, together with
the signature of the officer or officers authorized to sign contracts on behalf of the
corporation. If bidder is a partnership, set forth the name of the firm, together with the
signature of the partner or partners authorized to sign contracts on behalf of the
partnership.



CITY OF CANTON
Market Ave S. Streetscape, Phase 3
Bidder's Sheet

We (), the above signed hereby propose to furnish the following article(s) and/or service(s) at the price(s) and terms stated subject to all instructions,
conditions, specifications, and all attachments hereto. We (I) have read all attachments including the specifications and fully understand what is

REF| ITEM | DESCRIPTION QTY UNIT | Labor Unit Cost Mat‘gfs'tu”" UNIT COST cosT
ROADWAY
1 201 CLEARING AND GRUBBING 1.00 LS
2 201 STUMP REMOVED, 30" 1.00 EA
3 202 CATCH BASIN REMOVED 4.00 EA
4 202 PIPE REMOVED, 24" AND UNDER 82.00 FT
5 202 PAVEMENT REMOVED 1,651.00 SY
6 202 WALK REMOVED 12,982.00 SF
7 202 CURB REMOVED 1,543.00 FT
8 202 REMOVAL, MISC.: PLANTER 7.00 EA
9 204 SUBGRADE COMPACTION 2,744.00 SY
10 603 EXTRA FOUNDATION, OPTION A (#1, #2 STONE) 100.00 CY
11 603 EXTRA FOUNDATION, OPTION B (#58,57,67 STONE) 100.00 CY
12 603 EXTRA FOUNDATION, OPTION C (304,411,617) 100.00 CY
13 603 EXTRA FOUNDATION, OPTION D (GEOGRID) 375.00 SF
14 608 3" CONCRETE WALK 2,309.00 SF
15 608 5" CONCRETE WALK 13,071.00 SF
16 608 7" CONCRETE WALK 1,885.00 SF
17 608 CURB RAMP, AS PER PLAN 1,070.00 SF
18 690 ROADWAY, MISC.: BENCH 3.00 EA
19 690 ROADWAY, MISC.: TRASH RECEPTACLE 3.00 EA
20 SPEC |ELECTRICAL MANHOLE ADJUSTED TO GRADE 1.00 EA
21 SPEC |1"LEVELING SAND (703.02) 257.00 SY
22 SPEC [2.25" LANDSCAPING BRICK 257.00 SY

EROSION CONTROL

23 659 |TOPSOIL, FURNISHED AND PLACED 82.00 CcY
24 659 |SEEDING AND MULCHING, AS PER PLAN 174.00 SY
25 659 |WATER 3.00 MGAL
26 671 |EROSION CONTROL MAT, TYPE A 174.00 sY
27 671 |EROSION CONTROL MAT, TYPE G 101.00 sY
28 832 |STORMWATER POLLUTION PREVENTION PLAN 1.00 LS
29 832 |EROSION CONTROL 5,000.00 EA
DRAINAGE
30 605 [4" UNCLASSIFIED PIPE UNDERDRAINS, AS PER PLAN 1,692.00 FT
31 611 [MANHOLE ADJUSTED TO GRADE, AS PER PLAN 9.00 EA
32 611 (4" CONDUIT, TYPE E (CONTINGENCY) 50.00 FT
33 611 6" CONDUIT, TYPE E (CONTINGENCY) 50.00 FT
34 611 [12" CONDUIT, TYPE B, 707.33 (CONTINGENCY) 100.00 FT
35 611 12" CONDUIT, TYPE C 115.00 FT
36 611 (12" CONDUIT, TYPE B 15.00 FT
37 611 [15" CONDUIT, TYPE B 20.00 FT
38 611 [15" CONDUIT, TYPE C 28.00 FT
39 611 (15" CONDUIT, TYPE B, 707.33 (CONTINGENCY) 135.00 FT
40 611 18" CONDUIT, TYPE B, 707.33 (CONTINGENCY) 35.00 FT
# 611 gﬁ$g: Sﬁ::m MISC.: CITY OF CANTON SQUARE TOP 5.00 EA
42 611 gﬁ;ﬁ\‘H BASIN, MISC.: CITY OF CANTON CURB INLET CATCH 2.00 EA
43 611 [CATCH BASIN ADJUSTED TO GRADE (CONTINGENCY) 6.00 EA
44 611 |1[\‘(|)-|E)T RECONSTRUCTED TO GRADE, AS PER PLAN (FLAT 1.00 EA
45 611 ::tE%RECONSTRUCTED TO GRADE, AS PER PLAN (CURB 1.00 EA
46 611 ll’:lAI.AIE’\‘THI(?)IIE_EOCI\ASS'I'TITI\L‘Jg)'I'ED TO GRADE, AS PER PLAN 1.00 EA
47 611 [SPECIAL - GAS VALVE BOX ADJUSTED TO GRADE 12.00 EA
48 SPEC |CATCH BASIN, RECONSTRUCT TO GRADE (CONTINGENCY) 10.00 VERT. FT.
49 SPEC |MANHOLE, RECONSTRUCT TO GRADE (CONTINGENCY) 20.00 VERT. FT.
50 SPEC |MISCELLANEOUS METAL (CONTINGENCY) 11,000.00 LB
PAVEMENT

51 254 |PAVEMENT PLANING, ASPHALT CONCRETE 3,950.00 sY
52 301 |ASPHALT CONCRETE BASE, PG 64-22, (449) 46.00 cY
53 304 |AGGREGATE BASE 380.00 CcY
54 407 [TACK COAT, AS PER PLAN 601.00 GAL

55 408 [PRIME COAT 166.00 GAL




CITY OF CANTON
Market Ave S. Streetscape, Phase 3
Bidder's Sheet

We (), the above signed hereby propose to furnish the following article(s) and/or service(s) at the price(s) and terms stated subject to all instructions,
conditions, specifications, and all attachments hereto. We (I) have read all attachments including the specifications and fully understand what is

REF| ITEM | DESCRIPTION QTY UNIT | Labor Unit Cost Mat‘gfs'tu”" UNIT COST cosT
56 424 g/SR’;rgEGggS:gEE$I;;|I\EAEAR ASPHALT CONCRETE 91.00 cy
57 441 \é(A)’SégE’ETDYiET;,(ﬁf;ﬁséTegggCRETE INTERMEDIATE 180.00 cy
58 452 7" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1P 158.00 Sy
59 452 :32;1|\'LON-RE|NFORCED CONCRETE PAVEMENT, CLASS 152.00 sy
60 609 CURB, MISC.: CITY OF CANTON TYPE 1 CURB 1,603.00 FT

WATER WORKS
61 638 VALVE BOX ADJUSTED TO GRADE 20.00 EA
62 638 CUT AND PLUG EXISTING 6" WATER LINE (CONTINGENCY) 5.00 EA
SANITARY SEWER
63 | 611 |MANHOLE ADJUSTED TO GRADE, AS PER PLAN (SANITARY) | 6.00 | EA |
MAINTENANCE OF TRAFFIC
64 410 TRAFFIC COMPACTED SURFACE, TYPE C 50.00 CY
65 614 WORK ZONE CENTER LINE, CLASS Ill, 642 PAINT 0.40 MILE
66 614 WORK ZONE EDGE LINE, CLASS Ill, 4", 642 PAINT 0.60 MILE
67 614 WORK ZONE RAILROAD SYMBOL MARKING, CLASS Ill, 642 2.00 EA
PAINT
68 616 WATER 2.00 MGAL
69 616 CALCIUM CHLORIDE 0.20 TON
LIGHTING
70 625 LIGHT POLE FOUNDATION, AS PER PLAN 18.00 EA
71 625 NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, AS PER PLAN 8,341.00 FT
72 625 NO. 10 AWG 600 VOLT DISTRIBUTION CABLE, AS PER PLAN 536.00 FT
73 625 PULL BOX, MISC.: LIGHTING, 725.06, 12" x 12" 9.00 EA
74 625 PULL BOX, MISC.: LIGHTING, 725.06, 17" x 30" 11.00 EA
75 625 CONDUIT, 2", 725.051 AS PER PLAN 2,231.00 FT
76 625 CONDUIT, 3", 725.051, AS PER PLAN 2,965.00 FT
77 625 GROUND ROD, AS PER PLAN 18.00 EA
78 625 POWER SERVICE (LIGHTING), AS PER PLAN 1.00 EA
79 625 UNDERGROUND WARNING / MARKING TAPE, AS PER PLAN 3,988.00 FT
80 625 LIGHT POLE REMOVED, AS PER PLAN 9.00 EA
81 625 LIGHT POLE FOUNDATION REMOVED 10.00 EA
82 625 LIGHTING, MISC.: TEST HOLE PERFORMED 18.00 EA
83 625 LIGHTING, MISC.: ELECTRIC RECEPTACLE 9.00 EA
84 625 IB“%:E#S‘,\"X'LSSRELEBEEL PIPE ENCASEMENT, 135.00 FT
TRAFFIC CONTROL
85 630 GROUND MOUNTED SUPPORT, NO. 3 POST 44.00 FT
86 630 STREET NAME SIGN SUPPORT, NO. 4 POST 30.00 FT
87 630 SIGN SUPPORT ASSEMBLY, POLE MOUNTED 15.00 EA
88 630 SIGN, FLAT SHEET, AS PER PLAN 67.50 SF
89 630 SIGN, DOUBLE FACED, STREET NAME 4.00 EA
90 630 SIGNING, MISC.: SARTA SIGN AND SUPPORT BRACKET 3.00 EA
91 630 REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 22.00 EA
92 630 gFS'YI:(O)\g:LL OF GROUND MOUNTED POST SUPPORT AND 19.00 EA
93 630 REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL 11.00 EA
94 630 REMOVAL OF POLE MOUNTED SIGN AND REERECTION 2.00 EA
95 644 EDGE LINE, 6" 0.29 MILE
96 644 CENTER LINE 0.26 MILE
97 644 STOP LINE 19.00 FT
98 644 CROSSWALK LINE, 12" 245.00 FT
99 644 TRANSVERSE / DIAGONAL LINE 64.00 FT
100 644 ISLAND MARKING 67.00 SF
101 644 RAILROAD MARKING 1.00 EA
102 644 LANE ARROW 6.00 EA
103 644 BIKE LANE SYMBOL MARKING 10.00 EA
LANDSCAPING
104 661 PLANTING, MISC.: GRAVEL 209.00 SY
105 661 ai(ggg?ﬂliingE, 2 1/2" CALIPER, ACER CAMPESTRE, 18.00 EA
106 SPEC |TREE FRAME/GRATE 11.00 EA
INCIDENTALS
107 | 614 |MA|NTA|N|NG TRAFFIC | 1.00 | LS |




CITY OF CANTON
Market Ave S. Streetscape, Phase 3
Bidder's Sheet

We (), the above signed hereby propose to furnish the following article(s) and/or service(s) at the price(s) and terms stated subject to all instructions,
conditions, specifications, and all attachments hereto. We (I) have read all attachments including the specifications and fully understand what is

REF| ITEM | DESCRIPTION QTY UNIT | Labor Unit Cost Mat‘gfs'tu”" UNIT COST cosT
108 623 CONSTRUCTION LAYOUT, STAKES, AND SURVEYING 1.00 LS
109 624 MOBILIZATION 1.00 LS
110 SPEC |NORFOLK SOUTHERN RAILWAY COSTS 1.00 LS
111 SPEC |MOBILIZATION FOR RAILWAY COSTS 1.00 LS

BASE BID TOTAL

ALTERNATE 1

ROADWAY
202 |WALK REMOVED 861.00 SF
608 |5" CONCRETE WALK 861.00 SF
LIGHTING

625 |CONDUIT, 2", 725.051 AS PER PLAN 79.00 FT

79.00 FT
625 |UNDERGROUND WARNING / MARKING TAPE, AS PER PLAN

ALTERNATE 1 BID TOTAL

Base Bid Price in Figures

Base Bid Price in Words

Alternate 1 Bid Price in Figures

Alternate 1 Bid Price in Words

Bid Prices are for Informational Purposes Only.
Total Unit Prices will govern.



	Invitation to Bid-GP 1319 Market Ave. S. Streetscape, Phase 3 
	A. BIDDER’S PLEDGE AND AGREEMENT
	1. Each Bidder acknowledges that this is a public project involving public funds and that the Owner expects and requires that each successful Bidder adhere to the highest ethical and performance standards.  Each Bidder by submitting a bid pledges and ...

	B. EXAMINATION OF CONTRACT DOCUMENTS AND SITE CONDITIONS AND RELIANCE UPON TECHNICAL DATA
	1. Each Bidder shall have a competent person carefully and diligently review each part of the Contract Documents, including the Divisions of the Specifications and parts of the Drawings that are not directly applicable to the Work on which the Bidder ...
	2. Each Bidder shall have a competent person carefully and diligently inspect and examine the entire site and the surrounding area, including all parts of the site applicable to the Work for which it is submitting its bid, including location, conditio...
	3. The Bidder may rely upon the general accuracy of any technical data identified in the Owner-Contractor Agreement (e.g., any soils exploration reports, soil boring logs, site survey, or abatement reports) in preparing its bid, but such technical dat...
	a. the completeness of such reports and drawings for Bidder’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by the successful Bidder and safety precauti...
	b. any interpretation by the successful Bidder of or conclusion drawn from any technical data or any such other data, interpretations, opinions, or information.  For example, all interpolations and extrapolations of data performed by the Bidder to est...

	4. Each Bidder will be deemed to have actual knowledge of all information provided or discussed at the pre-bid meeting.

	C. OWNER & ENGINEER
	1. The Owner is:
	2. The Design Engineer for the Project is:

	D. PROJECT
	1. The Project and Work for the Project consists of all labor, materials, equipment, and services necessary for construction of the project identified as GP 1319 Market Ave. S. Streetscape, Phase 3 (REBID) Project (“the Project”), all in accordance wi...
	2. The Mayor yes determined that a Project Labor Agreement (“PLA”) will advance the City’s procurement interest in cost, efficiency, and quality while promoting labor-management stability as well as compliance with applicable legal requirements govern...
	3. A pre-bid conference will be held at NA on NA at NA.

	E. WORK
	1. This Project includes Streetscape, ADA Ramps, TraffiC Signal, Electrical, Lighting, and the like as set forth in the Contract Documents.
	2. Alternate No. 1 for this Project is Concrete walk and electrical conduit.
	3. Alternate No. 2 for this Project is NA.
	4. Only one contract will be issued by the Owner for constructing the Project, the General Contract, which will cover all scopes of work necessary to construct the Project.
	5. The Contractor awarded the General Contract (General Contractor) will be responsible for the performance and coordination of any and all subcontractors and suppliers either directly or indirectly contracted with the General Contractor.
	6. Owner will provide Bidders access to the Project site to conduct such examinations, investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. Bidder shall fill all holes, clean up, and restore the Site to i...

	F. ESTIMATE OF COST
	1. The total estimated construction cost for the Base Bid Work for the Project for which bids are being solicited at this time is $1,427,469.64.
	The estimated cost for Alternate 1 - Concrete walk and electrical conduit is: $11,101.10.
	The estimated cost for Alternate 2 - NA is: $-.

	G. CONTRACT DOCUMENTS
	H. PREPARATION OF BIDS
	1. All bids must be submitted on the "Bid Form” furnished with the Contract Documents.
	2. All blank spaces shall be filled in, in ink or typewritten, in words and figures, and in figures only where no space is provided for words, and signed by the Bidder.  The wording on the Bid Form shall be used without change, alteration, or addition...
	3. Bidders shall note receipt of Addenda on the Bid Form.  If the Bidder fails to acknowledge receipt of each Addendum, the Bid shall be deemed non-responsive, unless the Bid amount clearly and unambiguously reflects receipt of the Addendum or the Add...
	4. Each Bidder shall submit an original of its bid to the Owner.  The Bid Form shall be signed with the name typed or printed below the signature.  A Bid shall not be submitted by facsimile transmission or any other electronic means.  A Bidder that is...
	5. Each Bid shall be enclosed in a sealed opaque envelope with the Bidder's name and the title of the Project printed in the upper left hand corner and addressed as follows:
	6. The completed Bid Form shall be accompanied by the following completed documents:
	a. Pre-Bid Substitution, if any proposed substitutes have been pre-approved. (See Section K, below.)
	b. Bid Guaranty and, if applicable Contract Bond (See Paragraph H.8, below.)
	c. Contractor’s Qualification Statement (See Paragraph I.4, below.)
	d. Contractor’s List of Subcontracted Work Categories (See Paragraph I.5, below.)
	e. A list identifying its DBE subcontractors and participation rates as a percentage of the Contract Price, and if the DBE participation goal has not been met, certification of good faith efforts to meet the DBE participation goal.  (See Section W, be...
	f. The Project Labor Agreement (PLA) Letter of Assent (See Appendix A).
	g. If this project is funded in whole or part by the Ohio Public Works Commission, then certification of agreement and compliance with certain statements and covenants regarding Bidder’s subscription to the State's Equal Employment Opportunity Require...

	7. The Bidder shall take the following precautions in preparing its bid:
	a. Sign the bid and check to ensure all blank spaces have been filled in with requested information and that the specified accompanying documents (listed in Paragraph H.6 above) have been included in a sealed opaque envelope addressed as described in ...
	b. When the Bid Form provides for quoting either an addition or deduction for an Alternate item, indicate whether the sum named is an addition or deduction.  If it is not indicated, it will be conclusively presumed that the amount is a deduction.
	c. When the Bid Form provides for quoting a unit price, the Bidder should quote the unit price as set forth in the Contract Documents as described in Paragraph M.1 below.
	d. When applicable, make sure that the Bid Guaranty is properly executed and signed by:
	e. Make sure that the amount of the Bid Guaranty (if the Bid Guaranty is in the form of a certified check, letter of credit, or cashier's check) is for a specific sum in an amount as instructed in Paragraph H.8.a below.  If the Bid Guaranty is in the ...
	f. Make sure that the appropriate bid package and scope of work is inserted in the correct space on the Bid Guaranty and Contract Bond Form. Failure to include work covered by the bid submitted may make the bid non-responsive.

	8. Bonds and Guarantees
	a. Bid Guaranty:  Bidder shall furnish a Bid Guaranty, as prescribed in Sections 153.54, 153.57, and 153.571 of the Ohio Revised Code, in the form of either:  (1) a bond for the full amount of the bid in the form of the Bid Guaranty and Contract Bond ...
	b. Contract Bond:  The successful Bidder, who, as a Bid Guaranty, submits a certified check, cashier's check, or irrevocable letter of credit in an amount equal to 10% of the bid, shall furnish a Contract Bond in the form included in the Contract Docu...
	c. The bond must be issued by a surety company authorized by the Ohio Department of Insurance to transact business in the State of Ohio and acceptable to the Owner.  The bond must be issued by a surety capable of demonstrating a record of competent un...
	d. All bonds shall be signed by an authorized agent of an acceptable surety and by the Bidder.
	e. Surety bonds shall be supported by credentials showing the Power of Attorney of the agent, a certificate showing the legal right of the Surety Company to do business in the State of Ohio, and a financial statement of the Surety.
	f. The Bid Guaranty, as applicable, shall be in the name of or payable to the order of the Owner.
	g. The name and address of the Surety and the name and address of the Surety's Agent must be typed or printed on each bond.

	9. Permits
	a. Owner has obtained, or will obtain the following permits for the Project, as applicable:
	NA
	b. Contractor shall secure and pay for all other permits necessary to complete the Project. Owner shall pay all charges of utility owners for connections for providing permanent service to the Work.


	I. METHOD OF AWARD
	1. All bids shall remain open for acceptance for sixty (60) days following the day of the bid opening, but the Owner may, in its sole discretion, release any bid and return the Bid Guaranty prior to that date.  The Bid Guaranty shall be subject to for...
	2. The Owner reserves the right to reject any, part of any, or all bids and to waive any informalities and irregularities. The Bidder expressly acknowledges this right of the Owner to reject any or all bids or to reject any incomplete or irregular bid...
	3. Determination of the Lowest and Best Bid.  Subject to the right of the Owner to reject any or all bids, pursuant to the Codified Ordinances of Canton Chapters 105, 182, and 507, the Owner will award the Contract for the Work to the bidder submittin...
	a. Work to be subcontracted. The Bidder must identify all work to be subcontracted. See paragraph I.5 below. All subcontractors are subject to the approval of the Owner based on the criteria set forth in this Section I.
	b. The Bidder's work history.  The Bidder should have a record of consistent customer satisfaction and of consistent completion of projects, including projects that are comparable to or larger and more complex than the Owner's Project, on time and in ...
	c. The Bidder's prior history regarding timeliness of performance, quality of work, the Bidder’s history of filing claims and having claims filed against it, extension requests, fines and penalties imposed and payments thereof, and contract defaults, ...
	d. The Bidder's compliance with federal, state, and local laws, rules, and regulations, including but not limited to the Occupational Safety and Health Act, Ohio Prevailing Wage laws, Davis Bacon, and Ohio ethics laws.
	e. The Bidder's prior experience with similar work on comparable or more complex projects.
	f. The number of years the Bidder has been actively engaged as a contractor in the construction industry.
	g. The Bidder’s recent experience record in the construction industry, including the original contract price for each construction job undertaken by the bidder, the amount of any change orders or cost overruns on each job, the reasons for the change o...
	h. A public entities’ determination, within the previous five years, that the Bidder was not a responsible bidder, the reasons given by the public entity, and the Bidder’s explanation thereof.
	i. The Bidder's financial ability to complete the Contract successfully and on time without resort to its Surety.
	j. Financial responsibility demonstrated by the Bidder and whether Bidder possesses adequate resources and availability of credit, the means and ability to procure insurance and acceptable performance bonds required for the Project and whether any cla...
	k. Any suspension or revocations of any professional license of any director, officer, owner, or managerial employees of the Bidder, to the extent that any work to be performed on this Project is within the field of such licensed profession.
	l. The Bidder's equipment and facilities.
	m. The size and experience of the Bidder's work force and the Bidder’s ability to complete the Contract successfully and on time.
	n. The experience and the continuity of the Bidder’s work force including the project manager and project superintendent’s tenure with the Bidder.
	o. The Bidder's participation in a drug-free workplace program acceptable to the Owner, and the Bidder's record for both resolved and unresolved findings of the Auditor of State for recovery as defined in Section 9.24 of the Ohio Revised Code.
	p. The Owner's prior experience with the Bidder's surety.
	q. The Bidder’s interest in the Project as evidenced by its attendance at any pre-bid meetings or conferences for bidders.
	r. The adequacy, in numbers and experience, of the Bidders’ work force to complete the Contract successfully and on time.
	s. The foregoing information with respect to each of the Subcontractors and Suppliers that the Bidder intends to use on the Project.

	4. Qualifications Statement.  Each Bidder will submit with its bid a completed Contractor Qualifications Statement, which is included with the Contract Documents, and thereafter provide the Owner promptly with such additional information as the Owner ...
	5. List of Subcontracted Work Categories. Each Bidder will submit with its bid a completed list of Subcontracted Work Categories, which is included with the Contract Documents, and thereafter provide the Owner promptly with such additional information...
	6. Additional Criteria for Determining Lowest and Best Bid. Pursuant to the Codified Ordinances of the City of Canton, Chapter 105, the Owner, in its discretion, may consider any or all of the Additional Criteria below in determining which bid is lowe...
	a. Any OSHA violations within the previous three years, as well as all notices of OSHA citations filed against the Bidder in the same three year period, together with a description and explanation of remediation or other steps taken regarding such vio...
	b. Any violations within the previous five years pertaining to unlawful intimidation or discrimination against any employee by reason of race, creed, color, disability, gender, or national origin, and/or violation of any employee’s civil or labor righ...
	c. Any litigation in which the Bidder has been named as a defendant or third party defendant in an action involving a claim for personal injury or wrongful death arising from performance of work related to any project in which it has been engaged with...
	d. Allegations of violations of the prevailing wage law and any other state or federal labor law, including, but not limited to, child labor violations, failure to pay wages, or unemployment insurance tax delinquencies or unfair labor practices within...
	e. Violations of the workers compensation law.
	f. Any criminal convictions or criminal indictments, involving the Bidder, its officers, directors, owners, and/or managers within the past five years.
	g. Any violation within the past five years or pending charges concerning federal, state, or municipal environmental and/or health laws, codes, rules, and/or regulations.
	h. Documentation that the Bidder provides health insurance and pension benefits to its employees.
	i. Whether the Bidder participates in a bona fide apprenticeship program that is approved by the Ohio State Apprenticeship Council and the United States Department of Labor.
	j. Whether the Bidder has adopted and implemented a comprehensive drug and alcohol testing program for its employees.
	k. Whether the Bidder’s employees are OSHA-10 and/or OSHA-30 certified.
	l. The Bidder’s commitment to comply with the Owner’s Contract Compliance Program regarding equal employment opportunity. Each Bidder shall file contract employment reports with the Owner’s contracting agency or as may be directed by the Owner or its ...
	m. The foregoing information with respect to each of the Subcontractors and Suppliers that the Bidder intends to use on the Project.

	7. The failure to submit information that Owner has the right to receive under these Instructions to Bidders on a timely basis may result in the determination that the Bidder has not submitted the lowest and best bid.
	8. By submitting its bid, the Bidder agrees that the Owner's determination of which bidder is the lowest and best bidder shall be final and conclusive, and that if the Bidder or any person on its behalf challenges such determination in any legal proce...
	9. After bid opening, within three (3) business days of a request made by the Owner, the apparent low Bidder and any other Bidder so requested by the Owner must submit the following:
	For all subcontracts with an estimated value of at least $50,000, a list of all Subcontractors that the Bidder will use to construct the Project, as well as an indication of whether or not the Bidder has ever worked with a proposed Subcontractor befor...

	10. Additional Post-Bid Submittals
	a) Affidavit as to Personal Property Taxes.  The successful Bidder shall submit, prior to the time of the entry into the Contract, an affidavit in the form required by Section 5719.042, Ohio Revised Code, regarding the status of the Bidder's personal ...
	11. The Owner reserves the right to disqualify bids, before or after opening, upon evidence of collusion with intent to defraud or other illegal practices on the part of the Bidder.
	12. Award of Contract.  The award of the Contract will only be made pursuant to approval of the City’s Board of Control.

	J. EXECUTION OF CONTRACT
	1. Within the time designated by the Owner after award of the Contract, the successful Bidder shall execute and deliver to the Owner the required number of copies of the Owner-Contractor Agreement, in the form included in the Contract Documents, and a...

	K. SUBSTITUTIONS/NON-SPECIFIED PRODUCTS
	1. Certain brands of material or apparatus may be specified. Should this be the case, each bid will be based on these brands, which may be referred to in the Contract Documents as Standards. The use of another brand (referred to as a substitution or p...
	2. The products specified in the Contract Documents establish a standard of required function, dimension, appearance, and quality.
	3. Bidders wishing to obtain approval to bid non-specified products shall submit written requests to the Owner a minimum of seven (7) working days before the bid date and hour. To facilitate the submission of requests, a Substitution Form is included ...
	a. Requests submitted by subcontractors, material suppliers, and individuals other than Bidders;
	b. Requests submitted without adequate documentation;
	c. Requests received after the specified cut-off date;
	d. Requests, which in the sole discretion of the Owner, do not offer a sufficient benefit to the Project.

	4. When the Owner approves a product submission before receipt of bids, the approval will be included in an Addendum, and Bidders may include the pricing of this product in their bid. Bidders shall not rely on approvals made in any other manner.
	5. In proposing a non-specified product or a substitution, the Bidder represents and warrants that each proposed product will not result in any changes to the Project, including changes to the Work or other contractors, or any decrease in the performa...
	6. If an addendum is issued approving a substitution for a specified Standard, any Bidder proposed to use said substitution must indicate so with its Bid, using the form provided.
	7. Following the award of the Contract, there shall be no substitution for specified products, except pursuant to a Change Order. The Owner in its sole discretion may decline to consider a substitution for a Change Order.
	8. The Owner reserves the right to value engineer any item within the specifications if it is deemed to be in the best interest of the Owner.

	L. ALTERNATES
	1. The Owner may request bids on alternates.  At the time of awarding the Contract, the Owner will select or reject alternates as it determines is in its best interest.  A Bidder's failure to include on its Bid Form the cost of an alternate selected b...
	2. The Bidder acknowledges that although there is an estimate for the cost of the Project, the market conditions may and frequently do result in the estimate being different from the sum of the bids received, either higher or lower.  The Bidder unders...

	M. UNIT PRICES
	N. ADDENDA
	1. All questions should be submitted in writing at least five (5) business days prior to the bid opening.  This is 8/11/2022, 2:00:00 PM. The Owner reserves the right to issue Addenda changing, altering, or supplementing the Contract Documents prior t...
	2. Any explanation, interpretation, correction, or modification of the Contract Documents will be issued in writing in the form of an Addendum, which shall be the only means considered binding; explanations, interpretations, etc., made by any other me...
	3. All Addenda will be issued, except as hereafter provided, via the current City bid tool at least seventy-two (72) hours prior to the published time for the opening of bids, excluding Saturdays, Sundays, and legal holidays.  If any Addendum is issue...
	4. Copies of each Addendum will be posted via the Owner’s current bid tool and it is the responsibility of the bidder or any other interested party to check the bid tool for any updates or addenda.  Receipt of Addenda shall be indicated by Bidders in ...
	5. Each Bidder shall carefully read and review the Contract Documents and immediately bring to the attention of the Owner any error, omission, inconsistency, or ambiguity therein.
	6. If a Bidder fails to indicate receipt of all Addenda through the last Addendum issued by the Owner on its Bid Form, the bid of such Bidder will be deemed to be responsive only if:
	a. The bid received clearly indicates that the Bidder received the Addendum, such as where the Addendum added another item to be bid upon and the Bidder submitted a bid on that item; or
	b. The Addendum involves only a matter of form or is one which has either no effect or has merely a trivial or negligible effect on price, quantity, quality, or delivery of the item bid upon.


	O. INTERPRETATION
	1. If a Bidder contemplating submitting a bid for the proposed Project is in doubt as to the true meaning of any part of the Contract Documents, it may submit a written request for an interpretation thereof to the Owner at purchasing@cantonohio.gov.  ...
	2. In interpreting the Contract Documents, words describing materials that have a well-known technical or trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance with the well-known meaning reco...
	3. Bidders are responsible for notifying the Owner in a timely manner of any ambiguities, inconsistencies, errors, or omissions in the Contract Documents.  The Bidder shall not, at any time after the execution of the Contract, be compensated for a cla...

	P. STATE SALES AND USE TAXES
	1. The Owner is a political subdivision of the State of Ohio and is exempt from taxation under the Ohio Sales Tax and Use Tax Laws.  Building materials that the successful Bidder purchases for incorporation into the Project will be exempt from state s...

	Q. DATE FOR SUBSTANTIAL COMPLETION/DATE FOR FINAL COMPLETION/LIQUIDATED DAMAGES
	1. Dates for Substantial Completion.  The Contract Time shall run from the date of the Notice to Proceed or if there is no Notice to Proceed from the Effective Date of the Owner-Contractor Agreement.  The Date for Substantial Completion and the Contra...
	a. Date for Overall Project Substantial Completion.  The successful Bidder shall have all of its Work on the Project Substantially Complete (as Substantial Completion is defined in the Contract Documents) by the following date as applicable to the Bid...

	2. Liquidated Damages.
	a. Overall Project Substantial Completion.  If the successful Bidder does not have its Work Substantially Complete by its Date for Substantial Completion or Finally Complete within thirty (30) calendar days of achieving Substantial Completion, whichev...

	3. The Bidder acknowledges and agrees, by submitting its bid for the Work and entering into a Contract with the Owner, that such amounts of Liquidated Damages represent a reasonable estimate of the actual damages for loss of or interference with the i...

	R. OWNER'S RIGHT TO WAIVE DEFECTS AND IRREGULARITIES
	1. The Owner reserves the right to waive any and all irregularities provided that the defects and irregularities do not affect the amount of the bid in any material respect or otherwise give the Bidder a competitive advantage.

	S. MODIFICATION/WITHDRAWAL OF BIDS
	1. Modification.  A Bidder may modify its bid by written communication to the Owner at any time prior to the scheduled closing time for receipt of bids, provided such written communication is received by Owner prior to the bid deadline.  The written c...
	2. Withdrawal Prior to Bid Deadline.  A Bidder may withdraw its bid at any time for any reason prior to the bid deadline for the opening of bids established in the Legal Notice.  The request to withdraw shall be made in writing to and received by the ...
	3. Withdrawal after Bid Deadline.
	a. All bids shall remain valid and open for acceptance for a period of at least 60 days after the bid opening; provided, however, that a Bidder may withdraw its bid from consideration after the bid deadline when all of the following apply:
	b. No bid may be withdrawn under this provision if the result would be the awarding of the contract on another bid for the bid package from which the Bidder is withdrawing its bid to the same Bidder.
	c. If a bid is withdrawn under this provision, the Owner may award the Contract to another Bidder determined by the Owner to be the lowest and best bidder or the Owner may reject all bids and advertise for other bids.  In the event the Owner advertise...


	T. COMPLIANCE WITH APPLICABLE LAWS
	1. By submitting a bid for Work on the Project, the Bidder acknowledges that it is in compliance with applicable federal, state, and local laws and regulations, including, but not limited to, the following:
	a. Equal Employment Opportunity/Nondiscrimination.  The Bidder agrees that if it is awarded a contract that in the hiring of employees for performance of work under the contract or any subcontract, neither it nor any subcontractor, or any person actin...
	b. Ethics Laws.  The Bidder represents that it is familiar with all applicable ethics law requirements, including without limitation Sections 102.04 and 3517.13 of the Ohio Revised Code, and certifies that it is in compliance with such requirements.


	U. FINDINGS FOR RECOVERY
	1. By submitting its bid, each Bidder certifies for reliance of the Owner that it has no unresolved finding for recovery against it issued by the Auditor of the State of Ohio on or after January 1, 2001, except as permitted by Section 9.24 (F) of the ...

	V. PREVAILING WAGES
	W. DBE PARTICIPATION GOALS
	1. Owner has established the following Disadvantaged Business Enterprise (“DBE”) participation goal for the Project as a percentage of the Contract Price:
	2. Any Minority Business Enterprise (“MBE”) or Woman-Owned Business Enterprise (“WBE”) proposed to count towards the DBE participation goal must first be certified at bid time as an MBE or WBE under the Ohio Department of Administrative Services MBE C...
	3. Documentation of DBE Participation.  Each Bidder must submit with its bid a list identifying its DBE subcontractors and participation rates as a percentage of the Contract Price.
	4. Certification of Good Faith Efforts.  If a Bidder has not met the DBE participation goal, it must attach to its bid, a narrative (which may include exhibits) demonstrating the good faith efforts made by the Bidder to secure DBE participation in the...
	5. Challenges to Owner’s Discretion.  If any Bidder directly challenges, or indirectly challenges through contribution of money or other resources to a third party, Owner’s discretion in determining any Bidder’s compliance with the DBE goal stated in ...
	6. Failure to Comply.  If a Bidder is awarded a contract for the Project, and later fails to fulfill its stated DBE participation goals, that Bidder agrees to indemnify Owner for all claims, costs, losses and damages, including attorney and consultant...

	X. OTHER LOCAL ORDINANCE REQUIREMENTS
	a. The Contractor shall not discriminate against any employee or applicant for employment because of race, age, handicap, religion, color, sex, national origin, sexual orientation, or gender identity. The Contractor shall take affirmative action to in...
	b. The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration for employment without regard to race, age, handicap, religion, colo...
	c. The Contractor shall send to each labor union or representative of workers, with which he has a collective bargaining agreement or other contract or understanding, a notice advising the labor union or workers’ representative of the Contractor’s com...
	d. The Contractor shall submit in writing to the Owner its affirmative action plan, and each subcontractor and supplier of equipment or supplies shall submit to the Contractor its affirmative action plan. The responsibility for securing these affirmat...
	e. The Contractor shall take such action with respect to any subcontractor as the Owner may direct as a means of enforcing the provisions of this equal opportunity clause, including penalties and sanctions for noncompliance; provided, however, that in...
	f. The Contractor shall file and shall cause its subcontractors, if any, to file compliance reports with the Owner in the form and to the extent prescribed by the Owner or its representative. Compliance reports filed at such times as directed shall co...
	g. The Contractor shall include the provisions of this equal employment opportunity clause in every subcontract or purchase order, so that such provisions will be binding upon each subcontractor or vendor.
	h. Refusal by the Contractor or subcontractor to comply with any portion of this program as herein stated and described will subject the offending party to any or all of the following penalties:
	(1) Withholding of all future payments under the involved public contract to the Contractor in violation, until it is determined that the Contractor or subcontractor is in compliance with the provisions of the Agreement.
	(2) Refusal of all future bids for any public contract with the Owner or any of its departments or divisions, until such time as the Contractor or subcontractor demonstrates that it has established and shall carry out the policies of the program as he...
	(3) Cancellation of the public contract and declaration of forfeiture of the performance bond.
	(4) In cases is which there is substantial or material violation or the threat of substantial or material violation of the compliance procedure or as may be provided by contract, appropriate proceedings may be brought to enforce these provisions, incl...

	2. A Project Labor Agreement (PLA) is not required for this project.  Prevailing Wages are required for this Project (See Appendix B).

	Y. OHIO PUBLIC WORKS COMMISSION FUNDING
	1. No__ When this line is checked by the Owner, e.g. with an “X” or other mark, the Project is being funded in whole or part by the Ohio Public Works Commission (“OPWC”), and the requirements of the OPWC, attached to these Instructions to Bidders, apply.
	2. The OPWC requirements include that the Bidder include with its bid certification of agreement and compliance with certain statements and covenants regarding its subscription to the State's Equal Employment Opportunity Requirements for State-assiste...

	(O.R.C. § 153.571)
	Signed this _____ day of ________________, 20__.
	Signed and sealed this _____ day of ___________________, 20__.
	By:
	By:
	SURETY'S AGENT
	NAME OF SURETY'S AGENT
	1.01 BID SUBMITTED BY:
	1.02 DELIVER TO:
	1.03 Having carefully reviewed the Instructions to Bidders, Drawings, Specifications and other Contract Documents for the Project titled GP 1319 Market Ave. S. Streetscape, Phase 3 (REBID) Project including having also received, read, and taken into a...
	Addendum No.    Dated
	1.04 Before completing the Bid Form, the undersigned represents that it has carefully reviewed the Legal Notice to Bidders, Instructions to Bidders, this Bid Form, Form of Bid Guaranty and Contract Bond, Contractor’s Affidavit (O.R.C. 5719.042), Owner...
	1.05 BONDS AND CONTRACT:  If the undersigned is notified of bid acceptance, it agrees to furnish required bonds as indicated in the Instructions to Bidders.
	1.06 COMPLETION OF WORK:  In submitting a bid, the undersigned agrees to execute the Owner-Contractor Agreement in the form included in the Contract Documents and to complete its Work as required by the Contract Documents.
	2.02 Bidder will complete the Work in accordance with the Contract Documents for the prices set forth in the attached Bid Schedule.

	LEGAL NAME OF BIDDER:
	BIDDER IS (check one):   __ sole proprietor   __ partnership   __ corporation   __ other legal entity
	NAME & TITLE OF PERSON LEGALLY AUTHORIZED TO BIND BIDDER TO A CONTRACT:
	DATE SIGNED:     SIGNATURE:
	Name
	Address
	Name
	Address
	Name
	Address
	Name
	Address
	Name
	Address
	END OF SECTION
	1. Note.  Certain brands of material or apparatus are specified.  Each bid will be based on these brands, which may be referred to in the Contract Documents as Standards.  The use of another brand (referred to as a substitution or proposed equal in th...
	2. The detailed procedures for submitting substitutions are set forth in Paragraph K of the Instructions to Bidders.
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