



**CITY OF CALLAWAY
CHERRY STREET SIDEWALK CONSTRUCTION PROJECT
RFQ NO.: CM2024-01**

ADDENDUM #1

Date Issued: February 9, 2024

This addendum is being released to address the following questions.

1. The bid packet information on page 185 Schedule of Events and page 186 Sample Contract Agreement has 120 calendar days to complete project.
The City will increase that to 180 calendar days in order to complete the project.
2. Is this project unit price or lump sum?
The project is a lump sum contract based on unit cost items as outlined in the basis of bid.
3. The Request for Proposal Legal Ad Advertisement stated proposals could be submitted electronically.
The bid submissions can only be submitted by paper proposal to the City Clerk's Office. Please see the bid proposal packet for all instructions on submitting bids/proposal.

Audra K. Boswell

Audra K. Boswell, City Clerk

This Addendum must be acknowledged and included with the bid packet submission.

Signature

Company Name

Date