

ADDENDUM NUMBER THREE (003)

Date: September 13, 2018

Project: City of Portales

Portales Fire Substation Chief Procurement Officer

100 West 1st Street Portales, NM 88130

WHPacific Project Number: P0014007W

City of Portales Project Number: ITB: #2018-08-12

From: WHPacific, Inc.

6501 Americas Parkway NE, Suite 400 Albuquerque, New Mexico 87110

To: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies or supplements the Project Manual or the Drawings as indicated below. All other provisions of the Contract Documents shall remain unchanged. This Addendum is hereby made a part of the Contract Documents to the same extent as those provisions contained in the original documents and all itemized listings thereof. Bidders shall acknowledge receipt of this Addendum in the appropriate space on the Lump Sum Bid Proposal form.

The following clarifications, corrections, revisions, or additions shall be incorporated into the Plans and Specifications for the above project:

1. CHANGES TO BIDDING REQUIREMENTS:

- a. Correction: Delete the requirement for compliance with New Mexico State Executive Order 2007-049 effective July 1, 2008, referenced in paragraph 8 (at the bottom of page 52) of the draft "CONTRACT FOR CONSTRUCTION OF A NEW FIRE SUBSTATION" from the Invitation to Bid (ITB: #2018-08-12). This order is not applicable to Contractors and Subcontractors, and it is not a requirement of this procurement.
- b. **Correction:** Addendum No. 1: Delete Paragraph "1. General:" in its entirety.
- c. Correction: Addendum No. 2: Delete Paragraph "1. b." in its entirety.
- d. **Change** the bid opening date as stated in the Invitation to Bid (ITB: #2018-08-12) from September 18, 2018, 2:00 p.m. (MST) to **October 4, 2018, 2:00 p.m.** (MDT)
- e. **Change** the deadline for questions as stated in the Invitation to Bid (ITB: #2018-08-12) from September 4, 2018, 5:00 p.m. (MST) to **September 20, 2018, 5:00 p.m.** (MDT)



- 2. <u>CHANGES TO SPECIFICATIONS:</u>
 - a. No changes.
- 3. <u>CHANGES TO DRAWINGS:</u>
 - a. No changes.
- 4. <u>ATTACHMENTS:</u>
 - a. None.

WHPacific, Inc.

Paul Browne, AIA, MBA, PMP

Project Manager

City of Portales

Carla Weems

Chief Procurement Officer

END OF ADDENDUM NUMBER THREE (003)