



**ADDENDUM NO. 3
REQUEST FOR PROPOSAL
CEQA CONSULTANT SERVICES FOR THE
COVINA HIGH SCHOOL POOL REPLACEMENT PROJECT
RFP 22-23-121**

March 22, 2023

The clarifications, modifications, changes, additions, and/or deletions contained herein shall be incorporated within the RFP documents. Such information shall take precedence over that previously published.

QUESTIONS AND CLARIFICATIONS:

1. **Question:** The NEPA scope of work will require technical analysis that we had not previously anticipated for the CEQA process.
 - a. Would you be able to extend the deadline by a week?
 - b. Would be able to accommodate an increase of the page limit?

Clarification: Yes. The RFP Deadline has been extended to **Friday, March 31, 2023 at 2:00 p.m.** The new page limit is 13 pages.

The Request for Information (RFI)/questions deadline has been extended to Friday, March 24, 2023 at 2:00 p.m.

2. **Question:** Will you please confirm if the District is accessing the funds as a direct recipient from HUD or sub-recipient (e.g., funds will be dispersed/administered by the City).

Clarification: The District is a direct recipient.

END OF ADDENDUM