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CITY OF OAK RIDGE, TENNESSEE
Invitation to Bid and Instructions to Bidders

FY2017-187 June 6, 2017

Project: Abatement and Demolition for Residential Structure — 108 Waddell Place

Invitation

Bids will be received by the City of Oak Ridge until 2:00 p.m. local time, June 20, 2017, then publicly
opened in the Central Services Complex Materials Management Conference Room at 100 Woodbury
Lane, Oak Ridge, Tennessee 37830, for furnishing all labor, materials, supplies, tools, and equipment
necessary to perform all work and services described in the Contract attached hereto, in strict accordance
with the terms and provisions of said Contract and any attachments thereto. (See attached
Specifications/Scope of Work)

All bids must be completed and submitted on the Bid Form provided. All options must be bid unless the
Bid Form provides otherwise. The bids shall be submitted on or before the time set for the opening of
bids. Bids received after the time so set are late bids and will not be considered. Late bids, unmarked
envelopes, and incorrectly marked envelopes will not be opened. Electronic bids are not accepted.

Discrepancies

Should the Bidder find any discrepancies in, or omission from, the bid documents, or should the Bidder be
in doubt as to their meaning, the Bidder shall at once notify Lyn Majeski at (865) 425-1819 and obtain an
interpretation or clarification prior to submitting a bid. Any interpretation or clarification given in
accordance with this provision shall be in writing and will be distributed to all known Bidders. Only
guestions answered in writing will be binding. Oral and other interpretations or clarifications will be
without legal effect.

Prices
The Bidder shall submit LUMP SUM bid prices as specified on Bid Form. It is agreed that this bid

document in its entirety is included in and made a part of the contract between the City and the
successful Bidder.

Withdrawal of Bids

Bids may be withdrawn on written or telegraphic request received from Bidders prior to the time fixed for
opening the bids.

Rejection of Bids

The City reserves the right to reject any and all bids when such rejection is in the interest of the City of
Oak Ridge; to reject the bid of a Bidder who has previously failed to perform properly or complete on time
jobs of a similar nature; to reject the bid of a Bidder who is not, in the opinion of the City, in a position to
perform the Contract, and to reject the bid of a Bidder not submitted in accordance with this Invitation to
Bid.
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References
With the bid, each Bidder shall furnish at least three (3) references for whom work similar to that covered
by the specifications herein was performed, the year in which such work was performed and the manner

of its execution, and giving such other information as will tend to show the Bidder's ability to perform the
required work.

Equipment

The Bidder shall have available under Bidder's control, tools and equipment of the type, character and
amount required to complete the proposed work within the specified time. Each Bidder shall furnish a list
of the tools and equipment proposed for use on the work if requested.

Personnel

Each Bidder shall have available or shall agree to have available under Bidder's control sufficient
equipment and personnel to complete the proposed work within the specified time.

Method of Work

Upon request, each Bidder shall describe the method or methods to be used in the performance of the
required work.

Bidders Interested in More than One Bid

A party who has quoted prices to a Bidder is not thereby disqualified from quoting prices to other Bidders
or from submitting a bid directly for the work; however, more than one bid for the same work from an
individual or entity under the same or different name will not be considered.

Insurance

The successful Bidder will be required to maintain Worker's Compensation, Comprehensive General
Liability, and Comprehensive Automobile Liability and Property Damage Insurance in accordance with the
provisions of the Contract Documents. The City of Oak Ridge, Tennessee shall be named as an
additional insured.

Bid Surety

Each bid shall be accompanied by a bid guarantee payable to the City in the amount of ten percent (10%)
of the total bid amount. The form of the bid guarantee shall be a bid bond or other suitable instrument

(i.e. cashier’s check, certified check, or Letter of Credit). The bid guarantees of unsuccessful Bidders shall
be return to them by the City within fifteen (15) consecutive calendar days after execution of the Contract.

Completion and Performance Bond

This project requires a fifty percent (50%) completion and performance bond.
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Award of Contract

The City will make the award as soon as practicable to the lowest responsible Bidder, price and other
factors considered, provided it is reasonable and in the best interest of the City. The City reserves the
right to award the contract to more than one bidder if in the best interest of the City. The successful
Bidder(s) shall be required to execute the Contract attached hereto.

Timeframe for Completion

Work shall commence within fifteen (15) business days after the Contractor’s receipt of a written Notice to
Proceed from the City and shall be completed within ten (10) calendar days of commencement, unless an
alternate schedule is approved by the parties in writing.

City Officers and Employees Not To Have Financial Interest

No contract shall be made with any officer or employee of the City or any firm or corporation in which any
officer or employee of the City has financial interest.

Compliance with All Laws, Ordinances, Statutes, and Regulations

The Contractor shall comply with all federal, state, county and local laws, ordinances, statutes, and
regulations. Pursuant to City Code § 5-413, the City may not accept bids from Bidders in default of any
payment of any nature due to the City, including but not limited to taxes, licenses and fees.

Tobacco Products

The selected Bidder and its employees/subcontractors shall comply with all building policies, regulations,
schedules and rules as set out and required by the City. Please note smoking (including e-cigarettes)
and the use of tobacco products (chewing) is prohibited in City-owned facilities. For any work done at
City facilities, any smoking occurring outside of the buildings must occur at least twenty (20) feet away
from any entrance, open window or other opening into which smoke could infiltrate into the

building. Spent smoking materials are to be properly discarded and not littered on the grounds.
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SPECIFICATIONS/SCOPE OF WORK

Background on Property

This regulated residential structure is referred to as the “Property” and is more specifically set forth below:

e 108 Waddell Place, Oak Ridge, Tennessee 37830 (GPS Coordinates: N36° 01.414" W084°
15.9607) (Map 099C, Group D, Control Map 099C, Parcel 003.00, S/I:000)

The Property and project is owned by the City of Oak Ridge, Tennessee and is either totally or partially
funded by way of Housing and Urban Development (HUD) Community Development Block Grant (CDBG)
voluntary acquisition process.

The City has contracted with Environmental Solutions & Associates, Inc., to conduct an environmental
assessment of the Property. See attachment.

Scope of Work

The Demolition Contractor (hereinafter “Contractor or Demolition Contractor”) shall, at its sole cost and
expense, provide, perform and complete in the manner described and specified in this Invitation to Bid all
necessary work, labor, services, transportation, equipment, materials, apparatus, information, data and
other items necessary to accomplish the Project as defined below, in accordance with the Scope of Work
(hereinafter “Work™). The Services will also include procuring and furnishing all approvals and
authorizations, permits, and certificates and policies of insurance as specified herein necessary to
complete the Project.

Description of Project

The City of Oak Ridge is seeking a qualified contractor to provide the remediation services (abatement of
asbestos and hazardous material) and complete demolition (removal of structure(s), foundations, utility
service & waste lines and tanks, concrete slabs, walkways, driveways, decks/porches, any nuisance
vegetation, and all trash/debris) (Property). Backfill and finish lot grading with seed and stabilization is
included in this bid. The Property is so deteriorated or has become so out of repair as to be dangerous,
unsafe, unsanitary or otherwise unfit for human occupation or use, and as such, it is unreasonable to
repair the structure(s). Per HUD CDBG guidelines, the City shall cause the structure(s) to be
environmentally abated and demolished in accordance with the City Code.

The dilapidated structure identified in this Invitation to Bid has been tested for the presence of asbestos
containing materials (ACM) and household hazardous waste. An Environmental Assessment Report has
been prepared for each structure. These reports are attached to the Invitation to Bid.

The Demolition Contractor shall complete or subcontract to an Environmental Remediation Contractor for
the abatement of asbestos and household hazardous waste as listed in the Assessment Report. Actual
demolition activity shall not begin until after a “post-visual inspection” is conducted and approved by the
City contracted Environmental Assessment company and the City’s Project Manager.
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Should previously undetected quantities of ACM or other regulated wastes be discovered during
remediation, the demolition work shall stop and the Contractor shall immediately notify the City Project
Manager. The Project Manager shall inspect the structure and determine if further remediation is
warranted. If deemed warranted, demolition of the structure may be delayed because of such discovery
and the resultant remediation work. Demolition may not resume until abatement has been completed.

Utility disconnection services are not a part of this bid. The utilities for the structures listed will be
disconnected by the City upon receipt of a completed demolition permit. The Contractor must allow at
least one (1) calendar week for disconnection prior to the start of demolition activity. The actual demolition
permit will be issued after all utilities have been confirmed disconnected.

The Environmental Remediation Contractor performing the remediation work must hold all required State
of Tennessee licenses and permits for Asbestos abatement activities and all staff performing work within
the regulated work area (hot zone) must have all required training and certifications. The remediation
work must be performed by the contractor possessing the Asbestos Abatement Contractors License. An
asbestos licensed Contractor/Supervisor must be onsite at all times during remediation.

The Contractor shall demolish the entire structure above the foundation the same day; no partial
demolition of the above-foundation structure will be allowed. Once demolition starts, every effort must be
made to raze the structure and remove all debris within the work day. Backfill can be delayed as long as
the property is secured with fencing up to a maximum of five (5) business days. The dirt being held up by
the retaining wall shall be sloped back into the basement area of the residential structure after demolition
of the residential structure. The Contractor shall install erosion control for the new slope with dormant
winter seeding/straw or matting.

After the environmental abatement is complete, the Contractor must provide a continuous spray of clean

water on the demoalition site as needed during actual demolition operation to reduce if not eliminate visible
emissions of dust.

Types of Debris, Debris Ownership and Hauling Responsibilities

Once the Contractor begins activity on a site, all debris generated is the responsibility of the Contractor
and the Contractor is solely responsible for all aspects related to the debris, including, but not limited to,
the hauling and disposal of the debris. This includes all materials resulting from demolition unless
otherwise specified in this scope of work. The City is the generator of the debris. The Contractor has
salvage rights to all materials. The Contractor shall ensure that all loads are properly secured and
transported without threat or harm to the general public, private property and public infrastructure.

Disposal of Asbestos Containing Material (ACM) — Non-Friable and Friable

Non-Friable: The Environmental Remediation Contractor must dispose of non-friable asbestos
containing materials at an approved landfill as specified in the Contractor’s bid.

Friable: The Environmental Remediation Contractor must dispose of friable asbestos containing
materials at an approved landfill as specified in the Contractor’s bid.
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Disposal of Household Hazardous Waste Material (HHWM)

Remove HHWM identified in the Environmental Assessment Reports. Household hazardous waste
materials include drain cleaners, paint thinners, bleach, fertilizers, camp fuel, etc.; mercury thermostats;
batteries; fluorescent tubes. HHWM must be disposed at an approved landfill as specified in the
Contractor’s bid.

Sort HHWM before delivery to AGENCY as directed by AGENCY personnel. This will include identifying
and separating “unknown” chemicals as noted in the Assessment Reports.

Disposal of White Goods (aka Appliances) and Tires

Remove White Goods and automotive tires per the Assessment Report inventory. White Goods may
include refrigerators, freezers, dryers, clothes washers, water heaters, stoves, dishwashers,
dehumidifiers, microwaves, trash compactors, humidifiers, air conditioners. White Goods that have been
significantly damaged (mangled, crushed, not upright, lines cut) must be accompanied by a written
statement declaring how damage occurred, if known, before arriving at AGENCY. The Environmental
Remediation Contractor will clean out appliances, especially refrigerators and freezers, before delivering
to the AGENCY or additional charges will be incurred by the Contractor. If available, White Goods and
tires must be recycled per the AGENCY'’s requirements.

It is not mandated that the concrete be hauled to the Landfill. Bidders may salvage the concrete. If the

salvage option is taken, the bidder must (1) state in writing on the Bid Submittal Form where the concrete
is going and (2) how it will be used.

Lead Based Paint Abatement

Lead based paint materials will not be abated prior to demolition. Any materials containing lead based
paint should be disposed of in the landfill. If the Contractor chooses to recycle painted concrete, then all
applicable laws, standards and regulations shall apply to the Contractor for that activity. The U.S.
Department of Labor’'s Occupational Safety and Health Administration (OSHA) have established
standards to protect workers from overexposure to lead. OSHA'’S Lead-in-Construction rule, contained in
29CFR1926.62, regulates work practices and procedures which must be followed when working around
suspected lead. Contractor shall submit a written notification to the PROJECT MANAGER within two (2)
business days if the required initial assessment meets or exceeds “Action Level” criteria for any specific
job site.

Compliance with Laws

The Contractor and all Subcontractors shall be responsible for compliance with all federal, state, county
and municipal laws, ordinances, rules, standards and regulations related to structure demolition and
removal, including, but not limited to, requirements of the Occupational Safety and Health Administration
(OSHA), EPA and the Tennessee DEC. These requirements include (but are not limited to) good
demolition practices.

The Contractor shall obtain all applicable City permits and utility locates as required to perform the work
specified by this agreement prior to any demolition commencing. The City’s Code Enforcement Division
will provide the City demolition permit application with pertinent information to include the disconnect
completion of utilities.
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Work Hours and Restrictions

Hours of work at individual lots must adhere to the City noise ordinance. In residential areas work may be
performed during the hours of 7:00 am to 6:30 pm, Monday through Saturday, except otherwise indicated.

Standards

Each entity engaged in any part of the Project is required to be familiar with industry standards applicable to
that entities' construction activity. The Contractor shall maintain work sites to appropriate use standards,
safety standards, and regulatory requirements. Copies of applicable standards are not bound with the
Contract Documents. Where copies of standards are needed for performance of a required construction
activity, the Contractor shall obtain copies directly from the publication source. Although copies of standards
needed for enforcement of requirements may be part of required submittals, the Project Manager reserves
the right to require the Contractor to submit additional copies as necessary for enforcement of requirements.
Copies of applicable standards shall be readily available at the project job site.

Pre Demolition Conference

Before Work is started, a conference attended by the City’s Project Manager, the Demolition Contractor
and others as appropriate will be held to:

1. Inspect and discuss condition of construction to be demolished.

2. Review and finalize building demolition schedule and verify availability of demolition personnel,
equipment, and facilities needed to make progress and avoid delays.

3. Review and finalize protection requirements.

4. Review procedures for noise control and dust control.

Preparatory Operations

Before the start of the demolition job, the Contractor shall take a number of steps to safeguard the health
and safety of workers in accordance with all Federal, State and Local regulations at the job site. A
competent person, experienced in all phases of demolition work including safety issues shall perform the
planning work. A suitable location shall be designated at the job site with written plans/procedures,
emergency information and equipment. Employees shall be trained in evacuation procedures in the event
of workplace emergencies.

Services and First Aid

The Contractor shall make provisions for prompt medical attention in case of serious injury. The location
and the most direct accessible route to the nearest hospital and the telephone numbers of the hospital
and the ambulance must be posted at the job site. (Exception: If it is practically infeasible to post required
information in accordance to this section, it must be identifiable and readily available for all onsite
workers). A proper First Aid kit and proper equipment for prompt transportation of an injured employee, as
well as a communication system to contact an ambulance must be available at the job site.
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Fire Prevention and Protection

Install and maintain temporary fire-protection facilities of types needed to protect against reasonably
predictable and controllable fire losses. Comply with NFPA 241.

Smoking shall be prohibited in construction areas.

All welding or cutting operations, combustion-type temporary heating units, and similar sources of fire
ignition shall be supervised according to requirements of authorities having jurisdiction and Hot Work
Plan.

The Contractor is responsible for developing and supervising a fire protection program and for providing
the necessary firefighting equipment at the job site. This program shall outline the assignments of
essential personnel in case of a fire and provide an evacuation plan for workers on the site. The program
shall contain provisions for securing hot work permits and instructions for shutting down all burning and
hot work operations one hour before the end of the work shift. Review needs with local fire department
and establish procedures to be followed. The Oak Ridge Fire Department must be called for all fires.
Instruct personnel in methods and procedures. Post warnings and information.

Property Damage

The Contractor shall be legally and financially responsible for all damages caused by this environmental
abatement demolition activity performed under this bid to public and private property. The Contractor shall
have one lead individual per every work crew who is dedicated to resolving reports of property damage.
Contractor shall maintain a log of property damage reports and their resolution, including dates for each
damage report, pictures, contact information, and resolution. If public or private property, including trees
and vegetation, is damaged by the Contractor and not repaired or resolved on a timely basis to the
satisfaction of the City, the City has the option of having the damage repaired at the Contractor's expense
to be reimbursed to the City or withheld from the Contractor’s future payments.

Site Security

The Contractor shall demolish the entire structure above the foundation the same day; no patrtial
demolition of the above-foundation structure will be allowed.

It shall be the Contractor’s responsibility to secure the site by whatever means necessary to prevent
unauthorized entry. The Contractor shall remove all debris and leave the site from which the eligible
debris was removed in a clean and neat condition with the understanding that there will be certain debris
that is not picked up by equipment, machinery and general laborers used by the Contractor.
Determination of when a site is in a clean and neat condition will be at the reasonable judgment of the
Project Manager.

Prior to, or during demolition

If it is determined by the Project Manager that a significant job site security and or safety risk exists, the
following activities shall be required to be put in place by the Contractor. Otherwise, the Contractor must
at all times take reasonable or other contracted steps necessary to ensure that each job site is
maintained in a safe, secure and clean condition until final completion and acceptance by the Project
Manager.
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Pedestrian Protection

The work of demolishing any building shall not be commenced until pedestrian protection is in place as
required by the International Building Code 2012 and City Code. Pedestrians shall be protected during
construction, remodeling and demolition activities as required and signs shall be provided by the
Contractor to direct pedestrian traffic.

EFencing

Temporary barricade type fence shall be erected prior to the commencement of demolition activities to

prevent access by the public. Such fence shall be: (1) At least four feet high. (2) Consistently restrictive
from top to grade. (3) Without horizontal openings or indentation wider than two inches. The fence shall
be erected before demolition begins and shall not be removed until the backfill is completed.

Temporary Signs

Provide warning signs for site fencing as described above. Unauthorized signs are not permitted. The
Contractor will provide and install project identification sign.

Temporary Use of Streets, Alleys and Public Property

Storage and Handling of Materials

The temporary use of streets or public property for the storage or handling of materials or of equipment
required for construction or demolition, and the protection provided to the public shall comply with the
provisions of the authority having jurisdiction and by the adopted International Building Code 2012 City of
Oak Ridge Municipal Code.

Pre-loading is permissible, but trucks, cargo boxes, roll-offs, trailers, and etc. must be kept in a secured
area and, if necessary, tarped for the public health and safety. The secured area may be located within
perimeter of the demolition site or a designated location if the demolition area is not acceptable for
overnight storage. The City’s Project Manager will have final approval regarding pre-loading and secure
storage.

Obstructions
Construction materials and equipment shall not be placed or stored so as to obstruct access to fire
hydrants, standpipes, fire or police alarm boxes, catch basins or manholes, nor shall such material or

equipment be located within 20 feet (6096 mm) of a street intersection, or placed so as to obstruct normal
observations of traffic signals or to hinder the use of public transit loading platforms.

Temporary Utility Installation

General

Install temporary service or connect to existing service. Arrange with utility company, Project Manager,
and existing users for time when service can be interrupted, if necessary, to make connections for
temporary services.
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Water Service

The Contractor has the option to use utilize the municipal water system using fire hydrant connections
and a City of Oak Ridge issued water meter OR the Contractor may use self-provided tankers as long as
they provide adequate potable water and are not an obstruction.

If the Contractor elects to use the City water supply via fire hydrant, the Contractor must contact Rick
Irwin or Scott Jackson in the Public Works Department at (865) 425-1875, must indicate this is a City
demolition project, must provide all of the Contractor’s contact information, and must show proof of a City
issued demolition permit requesting the water meter to be delivered to the project site on a specified date
and time. The water meter will be provided to the Contractor in good working order free of charge or
deposit. Water used exclusively for the purposes of this demolition contract shall be free of charge. The
Contractor is required to return the same water meter to the City in good working order as soon possible
after it is no longer needed. If the Contractor damages or loses the City issued water meter, a fee of
$1,500.00 shall be immediately assessed against the Contractor. The City reserves the right and shall
withhold any and all contract payment(s) until the water meter is returned in good working order or until
the damage or loss assessment fee is paid in full.

The Contractor must submit water meter fee and/or proof of meter return with project completion invoice
in order to receive payment for work performed under this contract.”

Sanitary Facilities

Provide temporary toilets, wash facilities, and drinking water for use of construction personnel. Comply
with authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures and
facilities.

Electric Power Service

Temporary electrical power will be by the Contractor provided generator only.

Traffic Controls

1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

3. Provide and operate temporary traffic control signals at designated intersections, and traffic control
signage as needed for temporary closure of public roads and streets.

4. |If traffic modifications are required, the Contractor shall coordinate all activities with the City’s Police

Department prior to any traffic control setup. The City or the Project Manager will determine locations
that will require traffic control.

Contractor’s Employees

The Contractor agrees to staff each project with personnel experienced in the nature of the work and having
appropriate training, skills, and required credentials to accomplish the work’s objectives. The Contractor will
maintain continuity of its staff assigned to the work to the fullest extent possible throughout the term of this
Agreement.

The Contractor shall be equipped with the normal tools of their trade and shall furnish all labor, tools, and
other items necessary for and incidental to executing and completing all required work.
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The Contractor shall be responsible for providing protective gear and equipment to its agents and
employees, and for ensuring its proper utilization under all current applicable OSHA regulations. Anyone in
the secure demolition area must be wearing appropriate protective equipment at all times. This would
include, but not be limited, to hard hats and safety vests.

The Contractor will fully and sufficiently inform its staff of the nature of the work and the hazards inherent in
performing the work, and shall inform its subcontractors of the same.

The work shall be performed in accordance with the requirements, standards, specifications and schedules
set forth, and all applicable regulations or policies of the U. S. Environmental Protection Agency, Tennessee
Department of Environment and Conservation, or any other regulatory agency that has jurisdiction over the
work. All regulatory or contractual interpretations shall be made by the applicable regulatory authority or the
City and shall be final.

The work shall be diligently and continuously performed in order that said work is completed within the time
frame as specified by the City.

The Contractor shall only furnish employees who are properly licensed, competent and skilled for work
under this Contract.

The Contractor’'s employees and sub-contractor employees shall each wear distinctive company clothing
or hard hats with permanent markings identifying their respective employer at all times while within the
project buildings and at all times while on site.

If, in the opinion of the City or the Project Manager, an employee of the Contractor or Contractor’s
subcontractor(s) is incompetent or disorderly, refuses to perform in accordance with the terms and
conditions of the Contract, threatens or uses abusive language while performing work, or is otherwise
unsatisfactory, that employee shall be removed from all work under this Contract.

The Contractor shall provide a main phone number and a backup phone number that will be answered
24/7.

Archaeology

The sites may be archeologically sensitive. The demolition footprint shall have minimal ground
disturbance. In the event that archeological deposits (soils, artifacts and features such as
cisterns, privies, alluvial wells and the like), or other remnants of human activity are uncovered, or
if archeological deposits are found during excavation, the project will be halted immediately in the
vicinity of the discovery, and the Contractor will inform the City’s Project Manager and take
reasonable measures to avoid or minimize harm to finds. Work in the sensitive area cannot
resume until Contractor is notified by the Project Manager.

Septic Tanks — If discovery of a septic tank takes place during demolition, the Contractor is required to
have it pumped by a certified licensed pumping service, collapsed and then backfilled as stated below.

Backfilling and Finishing

The Contractor shall obtain inspection and approval from the City’s Code Enforcment Division or
designee prior to backfilling all excavations, holes or depressions on the demolition site. Excavations,
cellar holes, basement holes, abandoned cisterns or other depressions within the demolition site shall be
filled and compacted with sand or earthen fill.
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A 6 inch layer (in place thickness) of tillable topsoil shall be spread over areas impacted by the demolition
removals and/or areas excavated and filled to provide positive surface drainage and to establish a
finished site grade consistent with adjacent grades. Final grading must be raked level and surface rocks
larger than one (1) inch removed prior to seeding.

Adjacent grades, when referred to in these specifications, means approximate existing elevation of the
ground surrounding a basement, or other excavated or depressed area, at the distance of 5 feet outside
the area, particularly when the existing ground has previously been graded up so as to slope away from
the area. Stable, uniform grade for at least sixty days after the date when the job is reported “finished” is
required. If the backfill materials were frozen when used or any other settling of the backfilled area
occurs, causing unacceptable settling during the first sixty days after the ground is free of frost, the
Contractor shall remedy such settling by additional tamping, refilling, compacting and re-grading in
conformance with the standards set forth in this section, shall repair or replace any structures, vegetation
or topography which was destroyed, damaged, moved or changed in conjunction with, or by reason of,
the wrecking operation. Such repairs, replacement or restitution shall be based upon and consistent with
the grade, appearance and state of repair which existed prior to the start of the demolition work. The
backfill shall be compacted to 95 percent of the maximum dry density as set forth in ASTM Test Method
D698. Random QA/QC may be completed by the City's Project Manager. The Contractor will provide for
the service of an independent testing laboratory to perform tests if required. Copies of documentation
verifying these tests have been completed shall be submitted with the project invoices.

Seeding

The topsoil shall be covered with appropriate and adequate seeding so as to ensure a healthy and
uniform grass growth.

Cleanup

All pieces, parts, scraps, debris, rubbish, wood and organic materials from a structure or part of a
structure in the process of being demolished shall be cleaned up and removed from the premises daily.
Final cleanup after the structure is demolished shall include complete and thorough removal from the
premises of all parts or pieces of the building, its contents and its furnishing, including all debris, organic
materials, rubbish, wood, concrete, and masonry rubble in their entirety; examples: Concrete or brick
floors of basements, or of areaways, stairways, stairwells or depressed structures shall be completely
removed. Concrete slabs on ground of basement-less buildings and foundations shall be broken up and
removed from the site. All hazardous open pits and recesses shall be filled with thoroughly tamped earth
or mortar; whichever is required to completely eliminate the hazard.

Sidewalks, Driveways

City sidewalks running parallel to the street and the driveway portion for the street to the sidewalk are to
be left intact, however, if they are damaged during demolition, they are to be removed and replaced at the
Contractor’s own expense. Private or approach walks and drives shall be removed. Damaged walks and
aprons shall be noted by the Contractor and the Project Manager. The Contractor will not be responsible
for repairing documented pre-existing damage.

Outbuildings / Fences / Misc. Debris

Outbuildings such as sheds, garages are identified on the Bid Submittal Form. Fences shall not be
removed until authorization is provided by the Project Manager. Miscellaneous debris shall be removed
and the lot shall be left clean and free of all debris.
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Transporting and Disposal

The Contractor acknowledges, represents and warrants to the CITY that it is familiar with all laws relating
to disposal of the materials as stated herein and is familiar with and will comply with all guidelines,
requirements, laws, regulations, and any other federal, state or local agencies or authorities.

The Contractor acknowledges and understands that any disposal, removal, transportation or pick-up of
any materials not covered in this scope of work shall be at the sole risk of the Contractor. The Contractor
understands that it will be solely responsible for any liability, fees, fines, claims, etc., which may arise from
its handling of materials not covered by this scope of work.

The Contractor is responsible for determining and complying with applicable requirements for securing
loads while in transit and that all trucks shall have a solid tailgate made out of metal.

The Contractor shall ensure that all loads are properly secured and transported without threat of harm to
the general public, private property and public infrastructure.

The Contractor shall ensure that all vehicles transporting debris are equipped with and use tarps or
netting to prevent further spread of debris. All loads are required to be tarped.

Appliances

All appliances are considered to be asbestos contaminated and will be housed with the other materials
from the demolition. Freon will not be removed from any appliances. Appliances will not be
demanufactured. All appliances shall be landfilled.

Heating Oil Tanks

Some buildings may have heating oil tanks. The heating oil tanks shall be pumped of all fluids into an
appropriate container. The Contractor shall ensure tanks are decontaminated and taken to a metal
recycler as part of this contract.

FY2017-187 Specifications/Scope of Work
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REAL ESTATE ASSESSMENT DATA

Attached is a two (2) page Real Estate Assessment Data report from the State of Tennessee Comptroller
of the Treasury of the Property.

FY2017-187 Real Estate Assessment Data
Two-Page Attachment



Parcel Detail

State of Tennessee @ Comptroller of the Treasury

Real Estate Assessment Data

About New Search Return to List

County Number: 001 County Name: ANDERSON

Property Owner and Mailing Address

Jan 1 Owner:

GASS-BEULAH-S City of Oak Ridge, TN
162 TALMEDA ROAD
OAK-RIDGE,TN-37830 CDBGPurchase: 1Dec2015
Property Location GPS Coordinates: N36°01.414’
Address: WADDELL PL 108
Map: 099C Grp: D Ctrl Map: 099C Parcel: 003.00 PI: S/l: 000

Value Information

Reappraisal Year: 2015

Land Mkt Value: $21,000
Improvement Value: $53,000
Total Market Appraisal: $74,000
Assessment %: 25

Assessment: $18,500

General Information

Class: 00 - RESIDENTIAL

City #: 549  City:

SSD1: 000 SsD2:

District: 02 Mkt Area:

# Bldgs: 1 # Mobile Homes:
Utilities - Water / Sewer: Utilities - Electricity:

01 - PUBLIC / PUBLIC

Utilities - Gas / Gas Type: 03 - PRIVATE - NATURAL GAS  Zoning:

Subdivision Data

Subdivision: BLOCK 0C13 LOT 0002
Plat Bk: Plat Pg: Block: Lot:

Additional Description
02 014CB 014CB00200 000

Building Information

http://www.assessment.cot.tn.gov/RE_Assessment/ParcelDetailIMPACT .aspx[3/30/2016 9:20:14 AM]

Tax Year: 2016

W084°15.960°

OAK RIDGE
000

GO01

0

01 - PUBLIC



http://www.assessment.cot.tn.gov/RE_Assessment/Home.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/Home.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/About.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/About.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/SelectCounty.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/SelectCounty.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/ParcelListI.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/ParcelListI.aspx
mwidner
Cross-Out

mwidner
Typewritten Text
City of Oak Ridge, TN
CDBG Purchase: 1Dec2015

mwidner
Typewritten Text
GPS Coordinates: N36°01.414’  W084°15.960’ 


Parcel Detail

Building # 1

Improvement Type: 01 - SINGLE FAMILY Stories: 2

Living/Business Sq. Ft.: 2,042

Foundation: 02 - CONTINUOUS FOOTING Floor System: 04 - WOOD W/ SUB FLOOR
Exterior Wall: 03 - SIDING BELOW AVG Structural Frame: 00 - NONE

Roof Framing: 00 - FLAT Roof Cover/Deck: 01 - ROLLED ROOFING
Cabinet/Millwork: 03 - AVERAGE Floor Finish: 11 - CARPET COMBINATION
Interior Finish: 07 - DRYWALL Paint/Decor: 02 - BELOW AVERAGE
Heat and A/C: 05 - HEATING W/DUCTS Plumbing Fixtures: 6

Bath Tile: 00 - NONE Electrical: 02 - BELOW AVERAGE
Shape: 01 - RECTANGULAR DESIGN Quality: 00 - BELOW AVERAGE

Act Yr Built: 1943 Condition: A - AVERAGE

Building Areas:

Area: BAS Sqg Ft: 1,021
Area: USF Sq Ft: 1,021
Area: CPF Sq Ft: 667
Area: BMU Sq Ft: 580
Area: OPF Sq Ft: 240

Extra Features

Bldg/Card# Type Description Units
1 WOOD DECK 4X4 16

Sale Information

Sale Date Price Book Page Vac/Imp Type Instrument  Qualification
05/26/2008 1488 811 QC

12/09/1991 $0 F-18 1061

12/11/1986 $0 Q-16 838

12/02/1986 $35,000 Q16 0838  IMPROVED WD D
01/29/1985 $0 E-16 366

Land Information

Deed Acres: 0.52 Calc Acres: 0.00 Total Land Units: 0.52
Land Type: 04 - IMP SITE Soil Class: Units: 0.52

Return to List View GIS Map for this Parcel

Glossary of Terms How to Search Fact Sheet

Division of Property Assessments Comptroller of the Treasury State of Tennessee
Home Page Home Page Home Page

http://www.assessment.cot.tn.gov/RE_Assessment/ParcelDetailIMPACT .aspx[3/30/2016 9:20:14 AM]


http://tnmap.tn.gov/assessment/?GISLink=001099C+D+00300
http://www.assessment.cot.tn.gov/RE_Assessment/Glossary.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/HowToSearch.aspx
http://www.comptroller.tn.gov/pa/paavt.asp
http://www.comptroller.tn.gov/pa/
http://www.comptroller.tn.gov/pa/
http://www.comptroller.tn.gov/
http://www.comptroller.tn.gov/
http://tn.gov/
http://tn.gov/

MAPS AND PHOTOGRAPHS

Attached is a map and photographs of the Property. Two (2) page attachment.

FY2017-187 Maps and Photos
Two-Page Attachment



108 Waddell Place Oak Ridge, TN 37830 Photo Log 29 March 2017 by: Matthew Widner
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108 Waddell Place Oak Ridge, TN 37830 Photo Log 29 March 2017 by: Matthew Widner
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HAZARDOUS MATERIALS SURVEY REPORT

Attached is a five (5) page report on the Property from Environmental Solutions & Associates, Inc.

FY2017-187 Hazardous Materials Survey Report
Five-Page Attachment



Environmental Solutions & Associates Inc.

Conners55@yahoo.com
Phone: 423-863-9900
Fax: 423-765-1636

May 12, 2017

City Of Oak Ridge
Attn: Matthew Widner
200 South Tulane Ave
Oak Ridge, TN37830

Reference:  Report of Asbestos Survey of the residential structure located at 108 Wadell
Place, Oak Ridge, TN
ES&A Job Number 01-1989-17

Dear Mr. Widner,

Environmental Solutions & Associates, Inc. (ES&A) is pleased to report to you the results of our
Asbestos Survey. The sampling was conducted at your request to identify and characterize suspect
building materials that would will be impacted by the planned demolition of the residential
structure located at 108 Wadell PI., Oak Ridge. TN. Enclosed please find the laboratory analytical
data.

Scope

ES&A was contracted by the city of Oak Ridge to conduct an asbestos survey of building materials
that would be impacted by a planned demolition of a residential structure. The residential structure
is located at 108 Wadell Place, Oak Ridge, TN. The purpose of this screening was to characterize
suspect building materials that are scheduled to be impacted by a planned demolition. The building
materials to be impacted by the planned renovation were identified during a walk-through
performed by this Inspector. All suspect Asbestos materials were sampled by Mr. Edward L.
Conners, a Tennessee licensed and EPA certified Asbestos Inspector. license #A-1-495-51699.

Asbestos

Terminology: The definition of ACM as set forth by the Occupational Safety and Health
Administration (OSHA) as stated in 29 CFR 1926.1101 Subpart Z (b) as any material containing
more than one percent asbestos. Additionally, ACM is further defined by the EPA National
Emissions Standards for Hazardous Air Pollutants in 40 CFR Part 61, Subpart M, Category 11
Nonfriable ACM as any material, excluding Category I Nonfriable ACM, containing more than
one percent asbestos as determined using the methods specified in Appendix E. Subpart E, 40 CFR
Part 763, Section I, Polarized Light Microscopy (PLLM) that, when dry. cannot be crumbled.,
pulverized, or reduced to powder by hand pressure.




Sampling Methodology: Mr. Conners conducted an initial survey to determine the number of
suspect asbestos materials to be sampled. The materials were then sampled and placed on a chain
of custody and shipped to FiberCom Laboratory, Inc.. located at 4540B West Stone Drive,
Kingsport, TN 37660.

Sampling Results: The samples were analyzed by EPA method, 600/R-93/116, Polarized Light
Microscopy (PLM) with dispersion staining for identification of asbestos fibers. A list of the
materials sampled, their location, and the laboratory analytical results are included in this report.
The materials list below were sampled and found to be positive for asbestos fibers:

Disclaimer: Amounts of asbestos material shown are approximate and abatement contractors are
responsible for determining total amount of material to be abated.

Sample # Material Location % Asbestos Approximate Quantity
16 Duct tape Crawl space 90% 200LF
17 Transite Siding 20% 3.,000SF
Recommendations

The materials identified as asbestos containing must be removed by a Tennessee licensed asbestos
abatement contractor. Also all friable asbestos material must be removed as required by federal
and local regulations. The Department of Environment and Conservation rule, Chapter 1200-01-
20, which now applies to the state of Tennessee. provides guidance for abatement projects that
require a project monitor and the procedures for project monitoring during asbestos abatement.
Furthermore, if the non-friable ACM is rendered friable during abatement, federal and local
regulations require project air monitoring during removal and air clearance sampling prior to
workers re-entering the building.

Should you need further assistance concerning this or any other projects, please do not hesitate to
contact us at 423-863-9900, or Fax 423-765-1636.

Sincerely,

Environmental Solutions & Associates, Inc.

Edward L. Conners, IH
Principal

2 Enclosure: Laboratory analytical results

2

Environmental Solutions & Associates, Inc.
ES&A Job#01-1089-17
Conners55@yahoo.com

423-863-9900
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Date Received: 5/9/17
Date Reported: 5/10/17

4540 West Stone Drive Suite B Kingsport, Tn
Phone; 423-230-0752 / Fax 423-245-1858
E-mail: robtcb4fibercom@embarqmail.com or fibercom@chartertn.net
"Organization is listed by the American industrial Hygiene Association (AIHA) in the Asbestos Analysts Registry Program”

FiberCom Laboratory, Inc. Analvtical Request & Report
Sample for: ASBESTOS ID's (PLM)
Location: 108 Wadell PL., Oak Ridge, Tn.

Submitter: Ed Conners

Analytical Results

‘:?;:l?:;:; Sample Location Description }::;Z::; Result %, Ashestos
1 1705801 BR1 Ceiling SR w/Tex No ND -
2 170580-2 BR1  2x4cCT No ND | -
3 170580-3 BR1 Wall SR w/JC No no | -
4 170580-4 Bathrm 1 12x12 Stick Down No ND .
e L SV Brown No ND -
170580-5 Hall Bath 12x12 StickDown | No N | -]
L o 'SV White Layer 1 No | ND .
: e o . SV White Layer 2 No | ND -
6 170580-6 BR2 Ceiling SR w/Tex No | ND -
7 170580-7 BR3 ~ Wall SR w/JC = No | ND | - |
8 170580-8 LVRM Ceiling SR w/Tex No | ND | -
G 170580-9 LVRM Wall SR w/JC No ND -
10 170580-10 DR Ceiling Tile & Mastic No ND -
11 | 170580-11 Kitchen 12x12 SD Grn No N [ -
. L SV Bm No ND f -
12 170580-12 Entrance 12x12 SD Wht No ND -
13 170580-13 Sm Rm in Basement 12x12 SD Wht No ND -
14 170580-14 Sm Rm in Basement SV Cream No ND -
15 170580-15 Basement Wall SR w/JC No ND ;
16 170580-16 Crawlspace Duct Tape (Paper) Wht Yes Chrysotile 90%
17 170580-17 Exterior Transite Yes Chrysotile 20%
18 170580-18 Roof Roofing No ND -

B o D,
Authorized Signature
Buddy Bellamy / Robert Houseright
QC Blank: Fiberglass
ANALYTICAL METHOD: NIOSH 9002 Issue 2 8/15/94 or EPA 600/R-93/116 PLM

Analyst: Robert Houseright FC request No. FIBL170580 Date: 5/9/17

ND=None Detected (Asbestos Not Found in Representative Sample). The results pertain only to the sample identification above. The sample may not be fully
representative of the larger material in question.The condition of the sample analyzed was acceptable upon receipt unless otherwise noted on this report. Results
represent the analysis of samples submitted by the client. Sample location, description, area, ect. was provided by the client. This report shall notbe reproduced,

except in full, without consent of FiberCom Laboratory, Inc.
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Bid Submittal Instructions

Each bid must be submitted in a sealed envelope marked and addressed as follows:

From: Bidder's Name
Bidder's Address
*General Contractor's State of Tennessee License Number
*Bidder's License Date of Registration
*Bidder's License Category or Classification
*Bidder's License Expiration Date

*If bid equals or exceeds $25,000, include this information if a contractor’s
license is required for this project per the State of Tennessee’s Contractors
Licensing Board. (The same information must also be provided for major
subcontractors.)

To: In Person or By Overnight Delivery Reqular Mail
Attn: Lyn Majeski Attn: Lyn Majeski
Finance Department Finance Department
City of Oak Ridge City of Oak Ridge
100 Woodbury Lane P.O.Box 1
Oak Ridge, TN 37830 Oak Ridge, TN 37831-0001

If the bid is submitted by mail rather than hand-delivery, the sealed envelope containing the bid must be
enclosed in another envelope addressed as stated above. Bids submitted by mail must indicate on the
outside envelope, lower left corner, the following: “Sealed bid for FY2017-187: Abatement and Demolition
to be opened June 20, 2017, at 2:00 p.m., local time.”

Late bids are not accepted.

FY2017-187 Bid Submittal Instructions
Page 1 of 1



BID FORM

Project: Abatement and Demolition for Residential Structure — 108 Waddell Place

In compliance with the Invitation for Bids, dated June 6, 2017, the undersigned Bidder:

* a corporation organized and existing under the laws of the State of:

* a partnership consisting of:

*an individual trading as:

(*fill in as appropriate)

of the City of in the State of agrees that if
this bid is accepted as hereinafter provided, it will furnish all labor, materials, supplies, tools, and equipment
necessary to perform all work and services described in the Invitation for Bid and Instructions to Bidders, in strict
accordance with the terms and provisions of the Contract attached thereto.

If written Notice of Award is received, the Bidder agrees to furnish to the City of Oak Ridge, within ten (10) working
days after receipt of said Notice of Award, the required insurance certificates naming the City of Oak Ridge as an
additional insured.

BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDA:

Addendum No. Dated Addendum No. Dated

Addendum No. Dated Addendum No. Dated

FY2017-187 Bid Form
Page 1 of 4



The concrete removed in the Project may be properly disposed of at a landfill or the Bidder may salvage it.
Bidder shall complete the following information pertaining to the concrete:

Salvaged or Landfill?

Location of Where Concrete Will Be Taken:

Description of How Salvaged Concrete Will Be Used, If Applicable:

Schedule of Prices*

Abatement of Environmental Issues
at 103 Waddell Place in accordance with the
Specifications/Scope of Work Total $

Dollars and Cents

Demolition and Clean-up of Residential Structure,

and Restoration of Property at 103 Waddell Place

in accordance with the Specifications/Scope

of Work Total $

Dollars and Cents

FY2017-187 Bid Form
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Schedule of Prices (continued)*

Grand Total for Abatement and Demolition/Clean-up
from previous page:

Grand Total $

Dollars and Cents

Does the grand total price reflect a discount for abatement and demolition/clean-up?

Yes No

*The bid price shall be effective for at least ninety (90) days after the bid opening date.

If Bidder intends to subcontract the abatement work, please indicate the name, address and license number of the
subcontractor intended to be used for this portion of the work under this Project:

Name:
Address:

License Number:

FY2017-187 Bid Form
Page 3 of 4



Bidder attests that no officers or employees of the City of Oak Ridge are members of, or have financial interest in, the
business submitting this bid.

By: Telephone #:
Signature

Name: Fax #

Title: Email:

Business

Name: Date:

Mailing Physical

Address: Address:

Tax ID Number:

TN Contractors
License Number:
(if applicable)

NOTE: In accordance with the Invitation to Bid, at least three (3) references and the Drug-Free Workplace
Affidavit are attached.

FY2017-187 Bid Form
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DRUG-FREE WORKPLACE AFFIDAVIT

STATE OF )
)
COUNTY OF )
The undersigned principal officer of , an employer of

five (5) or more employees, contracting with the City of Oak Ridge, Tennessee, to provide construction
services, hereby states under oath as follows:

1. That the undersigned is a principal officer of

(hereinafter
referred to as the “Company”) and is duly authorized to execute this Affidavit on behalf of the
Company.

2. The Company submits this Affidavit pursuant to Tennessee Code Annotated 8§ 50-9-113, which
requires each employer with no less than five (5) employees receiving pay who contracts with the
state or any local government to provide construction services or who is awarded a contract to
provide construction services or who provides construction services to the state or local
government to submit an affidavit stating that such employer has a drug-free workplace program
that complies with Title 50, Chapter 9 of the Tennessee Code.

3. The Company is in compliance with Tennessee Code Annotated § 50-9-113.

Further affiant saith not.

Principal Officer

State of )
)ss.
County of )
Before me personally appeared with whom | am

personally acquainted (or proved to me on the basis of satisfactory evidence) and who acknowledged that
such person executed the foregoing affidavit for the purposes therein contained.

Witness my hand and official seal this day of , 2017.

Notary Public

My Commission Expires:

FY2017-187 Drug-Free Workplace Affidavit
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CONTRACT

This Contract entered into this day of , 2017, by and between the

City of Oak Ridge, Tennessee, a municipal corporation, hereinafter called the "City," and

a , hereinafter called the "Contractor."

WITNESSETH
In consideration of the mutual promises of the parties hereto, the parties do hereby agree as follows:

ARTICLE 1 — Scope of This Contract

The work to be done consists of furnishing all labor, materials, supplies, tools, equipment and other
incidentals necessary to perform all work and services required for abatement and demolition of the
residential structure located at 108 Waddell Place, Oak Ridge, Tennessee 37830, for the City of Oak
Ridge, in strict accordance with the terms and provisions of this Contract, the Specifications/Scope of
Work, and the bid of the Contractor attached hereto.

In performance of this Contract, the Contractor binds himself to the City to comply fully with all provisions,
undertakings, and obligations hereinafter set forth.

ARTICLE 2 —Term

This Contract shall become effective upon its execution and shall continue in full force and effect through
December 31, 2017. Work shall commence within fifteen (15) business days after the Contractor’s
receipt of a written Notice to Proceed from the City and shall be completed within ten (10) calendar days
of commencement, unless an alternate schedule is approved by the parties in writing.

ARTICLE 3 — Changes

A. City may, by written order, and without notice to the Sureties, make changes in the
specifications of this Contract within the general scope thereof. If any such changes cause an
increase or decrease in the scope of this Contract or in the time required for its performance, an
equitable adjustment shall be made and this Contract shall be modified in writing accordingly.

B. Should the Contractor encounter conditions materially different from those shown in the
specifications, the City shall be notified in writing immediately of such conditions before they are
disturbed. The City shall thereupon promptly investigate the conditions and if it finds that they do
so materially differ from those specified, this Contract shall be modified to provide for any
increase or decrease of cost and difference in time resulting from the conditions so found.

FY2017-187 Contract
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C. Except as otherwise herein provided, no charge for any extra work or material will be allotted
unless the same has been approved in writing by the City, and the price stated.

ARTICLE 4 - Inspections and Defective Work

All workmanship and services shall be subject to inspections, examinations and tests by the City at any
and all times during the performance of this Contract. The City shall have the right to reject defective
workmanship and to require correction. Rejected workmanship shall be satisfactorily corrected without
charge therefore. If the Contractor fails to proceed at once to correct such defective workmanship, the
City may proceed with such corrective work and the Contractor shall be liable for all direct cost
occasioned in the performance therefore.

This provision does not negate, modify or replace any warranties contained elsewhere in this Contract.
This provision shall survive the termination or suspension of this Contract.

Neither payment nor any provisions in the Contract document shall relieve the Contractor of responsibility for
faulty materials or defective workmanship. The City shall give notice of observed defects with reasonable
promptness. The deterioration due to ordinary use and normal wear is excepted from this guarantee.

The Contractor shall reimburse the City for the cost of damage, if any, as well as the cost of replacing
defective materials or workmanship. If replacements are not made within ten (10) days after notice is given
of such defect in workmanship, or thirty (30) days in case of materials, then the City shall have the right to
make replacements and charge the cost of same to Contractor or the Contractor’s surety.

ARTICLE 5 - Site Investigation

The Contractor represents that it has visited the site and determined the nature of the work and the
difficulties and facilities attending execution of the work, and all other matters, which can in any way affect
the work under this Contract.

ARTICLE 6 — Delays, Damages

If the Contractor refuses or fails to prosecute the work with such diligence as will ensure its completion
within the time specified in Article 2, or fails to complete the work within such time, the City may terminate
this Contract. In such event, the City may take over the work and prosecute the same to completion by
contract or otherwise, and the Contractor shall be liable to the City for any excess cost occasioned
thereby. If this Contract is so terminated, the City may take possession of and utilize in completing the
work such materials, appliances, tools and equipment as may be on the site of the work and necessary
therefore.

ARTICLE 7 — Payment

As consideration for performing all work and services set forth in this Contract, and as full consideration
thereof, the City agrees to pay the Contractor $ in accordance with the bid
sheet of the Contractor which is incorporated by reference into this Contract. Payment shall be made
after satisfactory completion of the work and approval by the City. The Contractor shall submit invoices
for work completed to the City’s Project Manager, Matthew Widner, Community Development, for
approval and payment.

FY2017-187 Contract
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ARTICLE 8 — Indemnification by Contractor

To the fullest extent permitted by all applicable laws and regulations, the Contractor hereby agrees to
protect, indemnify and hold harmless the City and their consultants, agents and employees from and
against any and all claims, loss, expense, damage, charges and costs direct, indirect or consequential
(including but not limited to fees and charges of engineers, architects, attorneys and other professional
and court costs), collectively referred to as “claims,” for injury to or death of persons and injury to or
destruction of property suffered or alleged to have been suffered as a result of any act or omission on the
part of the Contractor, any of the Contractor’s subcontractors, anyone for whose acts any of them may be
liable, or others whose services are engaged by the Contractor or anyone directly or indirectly employed
or controlled by either of them in the course of the performance of the work provided for in the Contract,
except such injury, destruction or death as may be caused by the sole negligence or fault of the City.

When the City submits notice, the Contractor shall promptly defend any aforementioned action. In any
and all claims against the City or any of their consultants, agents or employees by any employee of the
Contractor, any of the Contractor’s subcontractors, anyone for whose acts any of them may be liable, or
others whose services are engaged by the Contractor or anyone directly or indirectly employed or
controlled by either of them in the course of the performance of the work provided for in the Contract, the
indemnification obligation described herein shall not be limited in any way by any limitation on the amount
or type of damages, compensation or benefits payable by or for the Contractor or any subcontractor
under workers’ compensation acts, disability benefit acts or other employee benefit acts. The limits of
insurance required in this Contract shall not limit the Contractor's obligations under this article.

The terms of this article shall survive the termination or suspension of this Contract.

ARTICLE 9 — Completion and Performance Bond

Prior to commencing work under this Contract, the Contractor agrees to furnish and to maintain during the
term of this Contract a Completion and Performance Bond in the amount of fifty percent (50%) of the
Contract price with good and sufficient surety or sureties acceptable to the City in connection with the
performance of the work under this Contract, including any amendments or extensions hereof. The form
and conditions of said Performance Bond shall be as prescribed by the City.

In lieu of a Performance Bond, the City will accept other suitable Securities agreed upon by both parties.
At all times during the term of this Contract, the Contractor shall provide the City with evidence that the
Contractor has obtained such Performance Bond or Securities. A certificate from the surety showing that
the bond premiums have been paid by the Contractor shall accompany the bond.

ARTICLE 10 — Rate of Progress

Notwithstanding any other provisions in this Contract, the Contractor shall furnish sufficient labor,
materials, supplies, tools, and equipment, and shall work such hours, including overtime, Sundays, and/or
Holidays, as may be necessary to carry out the work in accordance with the approved schedules for its
completion not later than the respective times allowed for completion set forth in these Contract
Documents. Should the Contractor refuse or fail to comply with its obligations set forth in the preceding
sentence after receipt of any written directive or request by the City that the Contractor furnish additional
labor, materials, supplies, tools, and equipment, and/or work additional hours, including overtime,
Sundays, and/or Holidays, the City may terminate the Contractor's right to proceed with the whole or any
part of the work under this Contract.

FY2017-187 Contract
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ARTICLE 11 - Compliance with All Laws, Ordinances, Statutes, and Reqgulations

The Contractor shall comply with all federal, state, county and local laws, ordinances, statutes, and
regulations.

ARTICLE 12 — Insurance

The Contractor shall at all times during the Contract maintain in full force and effect Comprehensive
General Liability, Workers' Compensation and Property Damage Insurance in the amounts set forth below
and naming the City of Oak Ridge, Tennessee as an additional insured.

The Contractor shall maintain policies providing the following insurance protection, each policy containing
a requirement that, in the event of change or cancellation, thirty (30) days' prior written notice be sent by
mail to the City. Certificates of Insurance describing the coverage shall be furnished by the Contractor
and shall contain the following express obligation:

"This is to certify that the policies of insurance described herein have been issued to the insured for whom
this certificate is issued and are in force at this time. In the event of cancellation or material change in a
policy affecting the certificate holder, thirty (30) days' prior written notice will be given the certificate
holder."

1. Comprehensive General Liability:
Bodily Injury $300,000 each occurrence
$700,000 aggregate
Property Damage $100,000 each occurrence
Or Combined Single Limit of $1,000,000
2. Workers' Compensation and Employer's Liability as provided for in applicable statutes.
3. Comprehensive Automobile Liability (Including all owned, non-owned and hired vehicles)
Bodily Injury $300,000 each person
$700,000 each occurrence
Property Damage $100,000 each occurrence
Or Combined Single Limit of $1,000,000

The Contractor may purchase at its own expense such additional or other insurance protection as it may
deem necessary. Maintenance of the required minimum insurance protection does not relieve the
Contractor of responsibility for any losses not covered by the above-required policies.

Before commencement of work hereunder, the Contractor agrees to furnish to the City of Oak Ridge
(Legal Department, P.O. Box 1, Oak Ridge, Tennessee 37831-0001) a Certificate of Insurance or other
evidence satisfactory to the City to the effect that such insurance has been procured and is in force.

FY2017-187 Contract
Page 4 of 7



ARTICLE 13 — Permits and Licenses

The Contractor shall obtain, at the Contractor's expense, all permits, licenses and bonds required by law
or ordinance and maintain the same in full force and effect.

ARTICLE 14 — Subcontracting and Assignment

A.

The Contractor may utilize the services of specialty subcontractors on those parts of the work
which, under normal contracting practices, are performed by specialty subcontractors.

The Contractor shall not award, assign, transfer or pledge any work to any subcontractor without
prior written approval of the City, which approval will not be given until the Contractor submits to
the city a written statement concerning the proposed award to the subcontractor, which statement
shall contain such information as the City may require.

The Contractor shall be as fully responsible to the City for the acts and omissions of
subcontractors, and of persons either directly or indirectly employed by said subcontractors, as
the Contractor is for the acts and omissions of persons directly employed by the Contractor.

The Contractor shall make a condition of all subcontracts and/or cause appropriate provisions to
be inserted in all subcontracts relative to the work to bind subcontractors to the Contractor by the
terms of the General Conditions and other Contract Documents insofar as applicable to the work
of subcontractors and to give the Contractor the same power as regards terminating any
subcontract that the City may exercise over the Contractor under any provision of the Contract
Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and the City.

ARTICLE 15 - Superintendence by the Contractor

The Contractor shall give its personal superintendence to the work or have a competent foreman or
superintendent satisfactory to the City on the site at all times during the progress of the work, with
authority to act on behalf of the Contractor.

ARTICLE 16 — Termination

Notwithstanding any other provisions in this Contract, the Contractor shall furnish all labor, materials,
supplies, tools and equipment necessary to perform the work and services within allowed times for
completion as set forth in these Contract Documents. Should the Contractor refuse or fail to comply with
its obligations, or in the event the Contractor shall violate any of the provisions of this Contract, or the
quality or quantity of the work performed is, in the judgment of the City, below standard and therefore
unsatisfactory, the City shall have the right to cancel this Contract upon thirty (30) days written notice to
the Contractor and to complete the work undertaken by the Contractor without incurring any liability to the
Contractor except to pay the Contractor the fair value to the City of the work satisfactorily performed by
the Contractor.
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ARTICLE 17 — Termination of Contract for Cause

If, through any cause, the Contractor shall fail to fulfill in timely and proper manner the obligations under
this Contract, or if the Contractor shall violate any of the covenants, agreements, or stipulations of this
Contract, the City shall thereupon have the right to terminate this Contract by giving written notice to the
Contractor of such termination and specifying the effective date thereof, at least five (5) days before the
effective date of such termination. In such event, all finished or unfinished documents, data, studies,
surveys, drawings, maps, models, photographs, and reports prepared by the Contractor under this
Contract shall, at the option of the City, become the City's property and the Contractor shall be entitled to
receive just and equitable compensation for any work satisfactorily completed hereunder.

Notwithstanding the above, the Contractor shall not be relieved of liability to the City for damages
sustained by the City by virtue of any breach of the Contract by the Contractor, and the City may withhold
any payments to the Contractor for the purpose of set-off until such time as the exact amount of damages
due the City from the Contractor is determined.

ARTICLE 18 — Anti-Discrimination

The Contractor, in performing the work or furnishing the services covered by this Contract, shall not
discriminate against any person because of race, creed, color, national origin, age, sex, sexual
orientation, disability, religion or other legally protected status. The City of Oak Ridge encourages the
utilization of minority and women-owned businesses in its contracting and subcontracting projects and the
Contractor is encouraged to actively solicit the participation of these businesses. The Contractor shall
inform all of its subcontractors and vendors providing work or services under this Contract of this
requirement and shall ensure compliance therewith.

ARTICLE 19 — Personnel

A. The Contractor represents that it has, or will, secure at the Contractor's expense, all personnel
required to perform the work and services outlined in this Contract. Such personnel shall not be
employees of or have any contractual relationship with the City.

B. All of the services required hereunder will be performed by the Contractor or under the
Contractor's supervision, and all personnel engaged in the work shall be fully qualified and shall
be authorized or permitted under state and local laws to perform such services.

ARTICLE 20 — Reports and Information

At such times and in such forms as the City may require, the Contractor shall furnish to the City such
periodic reports as are requested by the City pertaining to the work and services covered by this Contract,
the costs and obligations incurred or to be incurred in connection herewith, and any other matters
covered by this Contract. The City can audit the Contractor’s and the Contractor’'s subcontractors’
financial records pertaining to this project.
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ARTICLE 21 — Governing Law

This Contract is governed by the laws of the State of Tennessee.

IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year
first above written, the City of Oak Ridge, by its City Manager, by authority duly given.

APPROVED AS TO FORM AND LEGALITY: CITY OF OAK RIDGE, TENNESSEE
City Attorney City Manager

(CONTRACTOR)

Signature

(Printed or Typed Name and Title)

Attachments:  Specifications/Scope of Work
Bid Documents
Contractor’s Bid
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COMPLETION AND PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: FY2017-187

THAT

(Name and address of legal title of Contractor)

as Principal, hereinafter called Contractor, and
SURETY, hereinafter called Surety, and held and firmly bound unto the City of Oak Ridge, as Obligee, in
the amount of Dollars ($ )

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated , 20
entered into a Contract with the City of Oak Ridge for

in accordance with the specifications and
approved amendments, which Contract is by reference made a part hereof, including all the obligations
thereunder, and is hereinafter referred to as the Contract.

NOW, THEREFORE, the condition of this obligation is such that, if Contractor shall promptly and faithfully
perform said Contract, including all the obligations thereunder, then this obligation shall be null and void,
otherwise it shall remain in full force and effect.

Whenever Contractor shall be, and declared by City to be, in default under the Contract or any part
thereof, the City having performed the City's obligation thereunder, the Surety may promptly remedy the
default, or shall promptly at the City's option:

Q) Complete the Contract in accordance with its terms and conditions; OR

(2) Obtain a bid or bids for submission to the City for completing the Contract in accordance with
the terms and conditions, and upon determination by Owner and Surety of lowest responsible
bidder, arrange for a contract between such bidder and the City and make available as work
progresses (even though there shall be a default or a succession of defaults under the
Contract or contracts of completion arranged under this paragraph) sufficient funds to pay the
cost of completion or any obligations thereunder.

Any suit under this bond must be instituted before the expiration of two years from the date on which final
payment under the Contract falls due.

SIGNED AND SEALED THIS DAY OF A.D., 2017
IN THE PRESENCE OF:

By.

Witness Principal (Seal)
By

Witness Surety (Seal)
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