o FRANKLIN COUNTY
7 Qi X PURCHASING DEPARTMENT

ity

REQUEST FOR BID (RFB) COVER PAGE

RFB NO: 2019-A6

TITLE: Franklin County Public Safety Facility Additions and Renovations - General
Works

Solicitation Schedule & Deadlines:

March 30, 2019 Solicitation Release Date

April 9, 2019 2:00 PM Mandatory Pre-Bid Meeting/Site Review
April 18, 2019 4:30 PM Deadline for Submitting Questions

April 25, 2019, 4:30 PM Deadline to post Addendum

April 30, 2019 at 2:00 PM Deadline to Submit Response

April 30, 2019 at 2:30 PM Opening Date | Time

Responses must be received no later than “Deadline to Submit Response”

April 30, 2019 at 2:00 PM

Ann Struttmann, Purchasing Agent
Shakara Bray, Assistant Purchasing Agent

Phone: 636-584-6274 Email: purchasing@franklinmo.net

Submittal Instructions: Print this Packet in its entirety and complete all pages per instructions.
Print the SEALED RESPONSE LABEL found in Attachment 1 of this packet and attach to the

front of your envelope.

Company Name:




SUBMISSION CHECKLIST

| have reviewed the bid schedule and deadlines, located on the solicitation cover page
| have read ALL Terms and Conditions and Bid documents closely

(Located at www.franklinmo.org)

THE ITEMS LISTED BELOW ARE THE REQUIRED DOCUMENTATION FOR SUBMITTING A
RESPONSE

_____Solicitation Cover page
Contractual Terms and Conditions Acknowledgement
_______Company Profile
Pricing Form Attachment, completed and signed
List of subcontractors Attachment, completed and signed
Certificate of Insurance (COI)
______Bid Bond/Performance Bond
| have one original and three copies that are labeled accordingly

Envelope is sealed and label attached



SPECIFIC REQUIREMENTS/SCOPE OF WORK

The Construction Manager (CM) referred to below is Navigate Building Solutions, LLC. The
Owner referred to below is Franklin County. The Contractor referred to below is the General
Works Contractor. The Other Prime Contractors referred to below are the MEP/FP and DEC
Contractors engaged by Owner to perform those bid Package scopes of work. This bid
package includes, but is not limited to, the following:

All work outlined by the project documents (plans and specifications) issued by FGM Architects
dated March 29, 2019 and specifications: Division 00 all Sections; Division 01 all Sections;
Divisions 02 through 13 all sections including 078413 for this scope of work, Divisions 31
through 33 all Sections. Divisions 21— 28 are included for reference and coordination with the

work with Bid Package 2019-A6 General Works.

1. Contractor is aware of the potential for Liquidated Damages. Contractor shall be
responsible to maintain scheduled items for the Contractor’s work as included in the
project master schedule below. Contractor shall reference AIA 101 and AlA 201 contract
drafts provided in the bid documents. Contractor agrees to pay the Owner, or to deduct
from the Contract Sum, not as a penalty, but as liquidated damages, the amounts listed in
the contract drafts provided.

2. The draft AIA 101 and AIA 201 have been modified from their original versions.
Contractor shall read and agree to these documents as part of the bid process.

3. Contractor is required to provide detailed work schedule {short term schedule) on a
weekly basis. Contractor’s detailed work schedule shall adhere to the master project
schedule. Contractor shall meet the requirements of the master project schedule.
Should the Contractor fall behind the master project schedule by more than 5 work
days due to the fault of this Contractor, the Contractor shall provide a recovery
schedule to the Construction Manager within 5 days of request by the Construction
Manager.

4. Provide all supervision, labor, tools, equipment and materials to complete the work.

Perform all unloading, loading, distribution and hoisting of materials.

6. Furnish, install, maintain and remove temporary on-site trailers and storage containers as
required to perform the work. This Contractor shall provide a separate office trailer equal to
a Wilscott M03610, printer (Brother model - MFC-J5330DW), desk, chair and WIFI for the CM
to use during construction. This Contractor shall also provide in the CM’s jobsite trailer a
conference table and chairs for contractor weekly meetings, bi-weekly Owner meetings, and

other meetings as needed.

o

7. Perform all work in accordance with OSHA standards and any Additional Project Safety
Requirements issued in the specifications (including OSHA 10-hour requirement). This
Contractor is responsible for OSHA required safety railings (installation, maintenance and
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removal) including appropriate OSHA approved system for roof edge protection for all
trades.

8. The Owner will furnish a land disturbance permit. This Contractor (or its subcontractors) is
responsible for all other permits, tap/connection fees required by utility companies, state,
county, local, regional, and federal authorities and agencies associated with this scope of
work.

9. This Contractor is responsible for electric utility connection charges for temporary power.

10.Coordinate all work with the Construction Manager’s representative and other Prime
Contractors.

11.This Contractor shall provide all surveying and layout required to complete the work included
in this Contractor’s scope of work.

12.This Contractor shall provide benchmarks and control lines for use by all Contractors.

13.Review all drawings and specifications and accept responsibility for requirements, general
notes, notes, specifications, and details as they relate to this scope of work.

14.This Contractor will install, maintain, and remove all SWPPP scope of work. Contractor will
provide all SWPPP reports per MDNR standards.

15.This Contractor is responsible for locating all public and private utilities.

16. Provide street cleaning to remove dirt, mud, and debris generated by the project site as
needed to maintain a clean surface at existing drives, parking lots and public roads.

17.Provide adequate dust control during construction work, including misting during demo and

earthwork operations.
18.Provide barricades, signage, flagging and flagman for traffic control and public safety during

the execution of the work.

19.Protect adjacent properties and utilities as required during the execution of this work.
Provide shoring or underpinning as required for safe excavations to meet OSHA
requirements and to protect adjacent streets, sidewalks, utilities and existing structure(s). If
this requires engineered shoring systems, this Contractor will provide as needed for this
scope of work.

20. This Contractor shall furnish all dumpsters for the entire project and shall include cost to haul
offsite and legally dispose of all construction rubbish and debris. Cleanup all rubbish and
debris from site and building daily.

21.0nsite meetings will be held with the Construction Manager, Detention Equipment
Contractor, General Works Contractor, Fire Protection Contractor, Plumbing Contractor,
HVAC Contractor and Electrical Contractor to coordinate installation of all systems in the
building. The work of this Contractor must be performed in accordance with the decisions
and schedules formulated at these meetings so as not to delay the work of the other
Contractors.

22 This Contractor shall provide a heavy construction cleaning prior to punch list creation so all
surfaces can be observed by the design team. Provide final cleaning of all buildings and site

prior to occupancy.




23.This Contractor will be responsible to review all specifications and drawings including
Architectural, Civil, Mechanical, Plumbing, Electrical, Fire Protection, Low Voltage, and

Structural, etc.
24. Contractor will provide ice, cups and distribute drinking water as needed for this scope of

work.

25.The Owner, Architect, and CM will be very stringent on the quality of exposed concrete floors
during punch list. It is ultimately in this Contractor’s scope of work to protect all finish
products through education, signage, and temporary protection.

26.No lignite to be allowed in any interior flatwork concrete.

27.Contractor to furnish first aid and safety supplies as needed for this scope of work.

28. Contractor is solely responsible for site/project safety for this scope of work.

29.Contractor to maintain Site Specific Safety Plan which shall be completed and kept in their
job trailer at all times.

30. Contractor to grout fill frames per architectural details and notes.

31.Provide code compliant seismic support and bracing as required for installation of acoustical
ceiling systems per contract documents.

32.Provide Fire-Stop Systems as required for the installation of this scope of work. Fire-Stop
Systems for floor and wall penetrations of all Mechanical, Plumbing, Electric and Fire
Protection Systems to be by those Contractors.

33. Provide stenciling of rated walls per contract documents.

34.Include cost to furnish and install toilet accessories as indicated.

35. Include wall blocking as needed for ALL toilet accessories, TV's, etc. regardless of OFCI, OFO|,

or CFCl status.
36.Contractor will provide temporary construction toilets for the project for all Contractors,

visitors, etc.

37.Contractor to provide and maintain weather protection for material and work as required by
the project schedule. Contractor to also provide any cold or hot weather measures for
weather sensitive materials like concrete, masonry, roofing materials, air/vapor barrier, etc.

38.This Contractor is responsible for securing the building once it is reasonably possible to do
with temporary or permanent measures at the close of every day. Any temporary openings
in existing walls are to be secured at the end of the work day.

39, This Contractor to supply and install temporary site fence/gates at the entrance to the site.
At the construction trailers, temporary rock parking is required for visitors to the site,
temporary construction parking, staging, and laydown areas. Coordination of all
staging/trailer placement/access to be coordinated and approved by the Construction
Manager. See site logistics plan in bid documents. Existing fencing and razor wire along
with additional fencing, if necessary, to be installed per documents, see civil and site logistics
plan for general locations.

40.Contractor will be required and install/maintain a construction entrance/road. All
construction traffic, deliveries, staging, etc. will be required to use this entrance.
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41._Contractor is responsible for any coordination of staging or relocation for materials for this
scope of work after initial unloading.

42.Contractor to coordinate all deliveries of materials with Construction Manager’s personnel.

43.This Contractor to cleanup all rubbish and debris from site and building on a daily basis. This
includes off-site disposal of all rubbish and debris along with excess spoils, unsuitable
materials, excess materials such as concrete, sand and masonry materials. Trucks or
dumpsters to haul off material by this Contractor.

44. As-built Surveys will be required by this Contractor at the Completion of the Project,
including for Site Utilities, rain gardens, detention basins, etc. to submit to Utility company
or City/County for final approval.

45.Materials testing shall be performed by Owner’s consultant and paid for by Owner.
Contractor will assist and coordinate/schedule with the agency to perform onsite testing
work as needed/required by the documents. If the agency must re-test or re-inspect for
failed tests/inspections or if the Contractor fails to notify the testing agency of a cancelled
test/inspection, this Contractor shall compensate the Owner for such tests.

46.Include ALL caulking and sealants for all systems and materials furnished and installed
including detention sealants. This includes but not limited to caulking of security glazing at
borrow lights and doors and at bottom of each cell module and the module floor.

47.Pre-engineered steel detention modules will require specified floor coating within the cells
on slab on grade

48.Include installation and grouting of hollow metal door and window frames furnished by DEC
bid package.

49.Doors to steel cell modules will require painting inside and outside of cells.

50.Plywood on walls at new server rooms by this Contractor. Also, leveling RTU curbs is
responsibility of this Contractor.

51.No tobacco use is allowed on the project.

52. Contractor must not burn in the concrete at the carpet tile, vinyl, or other resilient flooring
locations. Contractor to ensure floors are kept dry and clean so that the concrete can dry in
order to accept adhesive for flooring products. Include moisture mitigation as required by
the specifications.

53.This Contractor to supply and install all site storm piping and downspout connections.
Contractor to coordinate site, plumbing, and architectural drawings.

54.This Contractor to supply and install all site utilities indicated as new on the project
documents. The Contractor is responsible for all meter costs as a part of the project.

55.Full-time onsite superintendent is required when any of this Contractor’s labor or this
Contractor’s subcontractors labor is onsite.

56.Provide a mockup per documents of the building envelope materials and construction
technigues. The mockup should reflect the project document details and be installed exactly
as indicated on the drawings. The purpose of the mockup is to not only review and achieve
an approval of the materials, but also to ensure the transition of the materials results in a
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good water tight condition. Contractor to follow the mockup guidelines outlined in the
project documents. If the Contractor questions a detail provided, it should be submitted as
an RFl and discussed with the project team prior to the construction of the mockup.

57.This Contractor shall produce a submittal log at the beginning of the project that is populated
with all of the required submittals for this scope of work and assign due dates for submission
to the Architect and due dates for return from the Architect. This log must be submitted to
the CM and Architect for review on a weekly basis.

58.This Contractor shall maintain an RFI log for this scope of work. This log must be submitted
to the CM and Architect for review on a weekly basis. Log to include:

a. Contractor RFl number

Topic of RFI

Date submitted

Date requested response by

Date returned

f. Status- Open or Closed

59. Immediately upon award this contractor shall submit any proposed revisions to site logistics
plan for review. The Owner, CM, Contractor, and Architect will meet to review and discuss
site logistics and finalize an agreed upon plan of action for construction parking,
office/storage containers, temporary toilets, temporary site fence, etc.

60.This Contractor must prepare and make available upon request, a procurement log for this
scope of work for all long lead materials and equipment. Procurement log must include date
of order, date of confirmation of order, expected delivery date, actual delivery date, and
comments noting any changes to dates and reasons for change.

61.This Contractor shall organize and arrange for pre-installation meetings for this scope of work
for all major scopes of work with the subcontractors and manufacturers prior to
commencement of those activities and invite the Owner, Architect, and CM to all pre-
installation meetings. This contractor shall keep minutes of those meetings and forward to
the CM and Architect for review.

62.This Contractor will be responsible for submitting daily logs containing the number of
workers, equipment, work accomplished, daily weather, deliveries, visitors to the site, any
inspections passed or failed, problems encountered, and other relevant data as may be
required for this scope of work. Daily logs are required to have a minimum of 6 pictures
attached each day. These reports must be emailed to the CM daily.

63.CM must be contacted prior to cover-up of all rough-in so that photographs can be taken for
Owner’s record if desired.

64.This Contractor shall arrange, schedule, organize and video tape as it pertains to this scope
of work all equipment start-ups and Owner Training sessions per contract documents.

65. This Contractor must populate a closeout log and submit to the CM and Architect for review
to verify that all required items have been populated. Once approved, this log will be used
to track required closeout items prior to final payment. This contractor is highly encouraged

® 0T
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to submit O&M requirements as soon as possible in advance of final acceptance to help
eliminate delay in payment.

66.I1f this contractor chooses to backfill foundation walls prior to that time which is
approved/allowed by the structural engineer, this Contractor is responsible for designing,
installing, rental (and eventual removal) of all temporary shoring of foundation walls prior to
backfill (i.e.: if walls are not designed as structural retaining walls; verify with design
engineer).

67.This Contractor is responsible for any temporary heating/cooling,
humidifying/dehumidifying as needed to maintain the project schedule and as needed prior
to starting the permanent HVAC equipment. Use of the new HVAC system will not be allowed
during construction.

68. This Contractor shall be responsible for the cost of temporary utilities during the course of
construction i.e. but not limited to: gas, electric, sewer, water. If there is only single phase
electric available from the local electric utility for temporary electric, any other needs will
require the use of a temporary generator at the Contractor’s cost.

69.This Contractor will compile for the Owner a ‘record set’ of all documents and drawings, as
it pertains to this scope of work, for the project at substantial completion. This shall be ‘red-
lined’ copies of all project changes throughout the course of the project to identify all
systems as they were actually installed on the project for the Owner’s records. These must
be electronically recorded and submitted to the Owner in pdf format on a ‘thumb drive’.

70.Contractor is required to hold their alternate pricing that was included in the bid form for 3
months after the bid date. Contractor will notify Owner Representative when decisions need
to be made regarding the acceptance of bid alternates in order to maintain deliveries,
installation, and the master project schedule.

71_Construction work shall only be allowed during the following hours: 7AM ~ 4PM (Monday
through Friday) Any time outside these hours needs to be pre-approved by the CM/Owner.

79 Stabilization measures must be initiated as soon as practicable in portions of the site where
construction activities have temporarily or permanently ceased, but in no case more than 14
days after the construction activity in that portion of the site has temporarily or permanently
ceased.

73.During the warranty period of the project, this Contractor shall document, maintain and
update a Warranty Log of all warranty items, weekly, to be shared with the Client and CM.

74.Builder’s Risk to be carried by the Owner.

75.Contractor is required to maintain access to the work as needed to maintain schedule.
Schedule delays will not be accepted for wet/poor site conditions after weather events.

6. This contractor shall include in the base bid price a coordination allowance of $200,000.
Allowance shall include all overhead, profit, and fees. Any savings to this allowance shall also
include the associated overhead, profit, and fees. This allowance may only be used at the

sole discretion of the CM.




27 This Contractor to install non-security ceiling access panels provided by other Contractors.

78.Include housekeeping pads.

79. During demolition, remove items shown to be demolished that are universal waste
(including closers shown to be removed) and deliver to a spot in the existing building
designated by CM.

80.Include one mobilization for hydro-excavation/locates of existing domestic and fire
lines to the existing waterline near the retaining wall.

81.Owner access to building on northwest corner of site to be maintained via temporary
rocked road or permanent asphalt road at contractor’s discretion. Access to
overhead doors on south side of building will not be able to be maintained during
retaining wall/water line and asphalt replacement. The duration of this disruption to
be minimized.

82.Background checks for workers including office staff that visit site regularly will be required.
Vendor delivery drivers will not be required to have background checks. List of employees
who have passed background check for prime Contractors and their subcontractors to be
provided before starting work. Background checks to consist of Name Search provided by
Missouri State Highway Patrol. Search can be requested and paid for by using following
website: www.machs.mo.gov. Results of background checks will only consist of a list of
workers that passed. Workers with felony convictions for violent crimes or who are on the
sex offender list will be deemed to have not passed the background check and are not
allowed on the construction site.

83.This Contractor shall provide sufficient access for DEC to be able to transport the Steel Cell
modules to their final locations. This shall include leaving out masonry on south elevation
of approximately 20’ to allow cells to enter building. Also, the day room walls shall be left
out sufficiently to allow cells to be moved into their final locations. Masonry at slab shall
be bridged via sufficient method to allow cells to pass over masonry at finish floor level.
Rebar for this masonry to be drilled and epoxied in place per details at area left out down
to slab. This Contractor is NOT responsible for a mud slab at exterior of building for DEC to
join cells together.

84.This Contractor is responsible to hire roofing contractor that can maintain warranty of
existing roof for any new roof penetrations needed to perform this scope of work at existing

roof.




ADDITIONAL REQUIREMENTS

. Not less than the prevailing hourly rate of wages, as set out in the wage order attached
to and made part of the specification for work under the contract, shall be paid to all
workers performing work under the contract. (Section 290.250, RSMo)

. The contractor will forfeit a penalty to the contracting pubic body of $100 per day (or
portion of a day) for each worker that is paid less than the prevailing rate for any work
done under the contract by the contractor or by any subcontractor. (Section 290.250
RSMo.)

_ The contractor and all subcontractors to the contract must require all on-site employees
to complete the ten-hour construction safety training program required under Section
292.675 RSMo, unless they have previously completed the program and have
documentation of having done so.

. The contractor will forfeit a penalty to the contracting public body of $2500 plus an
additional $100 for each employee employed by the contractor or subcontractor, for
each calendar day, or portion thereof, such employee is employed without the required

training. (Section 292.675 RSMo.)
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CONTRACTUAL TERMS AND CONDITIONS ACKNOWLEDGEMENT

The undersigned Vendor/Contractor has read, understood, and accepted the Terms and
Conditions as published on the Franklin County Official Website located at:

http://www.franklinmo.org

All terms and conditions as stated shall be adhered to by Vendor/Contractor upon acceptance
of contract. Vendor/Contractor enters into this agreement voluntarily, with full knowledge of
its effect.

Vendor/Contractor Signature Date

Vendor/Contractor Name and Title
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ATTACHMENT 1
SEALED RESPONSE LABEL

PLEASE ATTACH LABEL TO OUTSIDE OF PACKAGE

SEALED BID RESPONSE ENCLOSED
DELIVER TO:
Purchasing Department
400 East Locust St, Rm 004
Union, MO 63084

SOLICITATION # 2019-A6  DATE: 04/30/2019

DESCRIPTION: Franklin County Public Safety Additions and
Renovation — General Works

Vendor Name:

Vendor Address:
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Franklin County Public Safety Facility
Additions and Renovations to Franklin County Sheriff’s Office and Jail
Bid Package 2019-A6 General Works

The Construction Manager (CM) referred to below is Navigate Building Solutions, LLC. The Owner
referred to below is Franklin County. The Contractor referred to below is the General Works
Contractor. The Other Prime Contractors referred to below are the MEP/FP and DEC Contractors
engaged by Owner to perform those bid Package scopes of work. This bid package includes, but is not

limited to, the following:

All work outlined by the project documents (plans and specifications) issued by FGM Architects dated
March 29, 2019 and specifications: Division 00 all Sections; Division 01 all Sections; Divisions 02
through 13 all sections including 078413 for this scope of work, Divisions 31 through 33 all Sections.
Divisions 21 — 28 are included for reference and coordination with the work with Bid Package 2019-A8

General Works.

1. Contractor is aware of the potential for Liquidated Damages. Contractor shall be responsible to
maintain scheduled items for the Contractor's work as included in the project master schedule
below. Contractor shall reference AIA 101 and AlA 201 contract drafts provided in the bid
documents. Contractor agrees to pay the Owner, or to deduct from the Contract Sum, not as a
penalty, but as liquidated damages, the amounts listed in the contract drafts provided.

2. The draft AIA 101 and AIA 201 have been modified from their original versions. Contractor shall
read and agree to these documents as part of the bid process.

3. Contractor is required to provide detailed work schedule (short term schedule) on a weekly
basis. Contractor's detailed work schedule shall adhere to the master project schedule.
Contractor shall meet the requirements of the master project schedule. Should the
Contractor fall behind the master project schedule by more than 5 work days due to the fault
of this Contractor, the Contractor shall provide a recovery schedule to the Construction
Manager within 5 days of request by the Construction Manager.

4. Provide all supervision, labor, tools, equipment and materials to complete the work.

5. Perform all unloading, loading, distribution and hoisting of materials.

6. Furnish, install, maintain and remove temporary on-site trailers and storage containers as required
to perform the work. This Contractor shall provide a separate office trailer equal to a Wilscott M03610,
printer (Brother model - MFC-J5330DW), desk, chair and WIF! for the CM to use during construction.
This Contractor shall also provide in the CM’s jobsite trailer a conference table and chairs for
contractor weekly meetings, bi-weekly Owner meetings, and other meetings as needed.

7. Perform all work in accordance with OSHA standards and any Additional Project Safety
Requirements issued in the specifications (including OSHA 10-hour requirement). This Contractor is
responsible for OSHA required safety railings (installation, maintenance and removal) including
appropriate OSHA approved system for roof edge protection for all frades.

8. The Owner will furnish a land disturbance permit. This Contractor (or its subcontractors) is
responsible for all other permits, tap/connection fees required by utility companies, state, county,
local, regional, and federal authorities and agencies associated with this scope of work.

9. This Contractor is responsible for electric utility connection charges for temporary power.

10. Coordinate all work with the Construction Manager's representative and other Prime Contractors.
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Franklin County Public Safety Facility
Additions and Renovations to Franklin County Sheriffi’s Office and Jail
Bid Package 2019-A6 General Works

11.This Contractor shall provide all surveying and layout required to complete the work included in this
Contractor's scope of work.

12. This Contractor shall provide benchmarks and control fines for use by all Contractors.

13.Review all drawings and specifications and accept responsibility for requirements, general notes,
notes, specifications, and details as they relate to this scope of work.

14. This Contractor will install, maintain, and remove all SWPPP scope of work. Contractor will provide
all SWPPP reports per MDNR standards.

15.This Contractor is responsible for locating all public and private utilities.

16. Provide street cleaning to remove dirt, mud, and debris generated by the project site as needed to
maintain a clean surface at existing drives, parking lots and public roads.

17. Provide adequate dust control during construction work, including misting during demo and earthwork
operations.

18. Provide barricades, signage, flagging and flagman for traffic control and public safety during the
execution of the work.

19. Protect adjacent properties and utilities as required during the execution of this work. Provide shoring
or underpinning as required for safe excavations to meet OSHA requirements and to protect adjacent
streets, sidewalks, utilities and existing structure(s). If this requires engineered shoring systems, this
Contractor will provide as needed for this scope of work.

20. This Contractor shall furnish all dumpsters for the entire project and shall include cost to haul offsite
and legally dispose of all construction rubbish and debris. Cleanup all rubbish and debris from site

and building daily.

21.Onsite meetings will be held with the Construction Manager, Detention Equipment Contractor,
General Works Contractor, Fire Protection Contractor, Plumbing Contractor, HVAG Contractor and
Electrical Contractor to coordinate installation of all systems in the building. The work of this
Contractor must be performed in accordance with the decisions and schedules formulated at these
meetings so as not to delay the work of the other Contractors.

22.This Contractor shali provide a heavy construction cleaning prior to punch list creation so all surfaces
can be observed by the design team. Provide final cleaning of all buildings and site prior to

occupancy.

93. This Contractor will be responsible to review all specifications and drawings including Architectural,
Civil, Mechanical, Plumbing, Electrical, Fire Protection, Low Voltage, and Structural, etc.

24 . Contractor will provide ice, cups and distribute drinking water as needed for this scope of work.
25 The Owner, Architect, and CM will be very stringent on the quality of exposed concrete floors during
punch fist. It is ultimately in this Contractor's scope of work to protect all finish products through

education, signage, and temporary protection.

26.No lignite to be allowed in any interior flatwork concrete.
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Franklin County Public Safety Facility
Additions and Renovations to Franklin County Sheriff’s Office and Jail
Bid Package 2019-A6 General Works

27. Contractor to furnish first aid and safety supplies as needed for this scope of work.
28. Contractor is solely responsible for site/project safety for this scope of work.

29. Contractor to maintain Site Specific Safety Plan which shall be completed and kept in their job trailer
at all times.

30. Contractor to grout fill frames per architectural details and notes.

31. Provide code compliant seismic support and bracing as required for installation of acoustical ceiling
systems per contract documents.

32. Provide Fire-Stop Systems as required for the installation of this scope of work. Fire-Stop Systems
for floor and wall penetrations of all Mechanical, Plumbing, Electric and Fire Protection Systems to

be by those Contractors.
33. Provide stenciling of rated walls per contract documents.
34. Include cost to furnish and install toilet accessories as indicated.

35. Include wall blocking as needed for ALL toilet accessories, TV's, etc. regardiess of OFCI, OFOI, or
CFCl status.

36. Contractor will provide temporary construction toilets for the project for all Contractors, visitors, etc.

37. Contractor to provide and maintain weather protection for material and work as required by the project
schedule. Contractor to also provide any cold or hot weather measures for weather sensitive

materials like concrete, masonry, roofing materials, air/vapor barrier, etc.

38.This Contractor is responsible for securing the building once it is reasonably possible to do with
temporary or permanent measures at the close of every day. Any temporary openings in existing
walls are to be secured at the end of the work day.

39. This Contractor to supply and install temporary site fence/gates at the entrance to the site. At the
construction trailers, temporary rock parking is required for visitors to the site, temporary construction
parking, staging, and laydown areas. Coordination of all staging/trailer placement/access to be
coordinated and approved by the Construction Manager. See site logistics plan in bid documents.
Existing fencing and razor wire along with additional fencing, if necessary, to be installed per
documents, see civil and site logistics plan for general locations.

40. Contractor will be required and install/maintain a construction entrance/road. All construction traffic,
deliveries, staging, etc. will be required to use this entrance.

41.Contractor is responsible for any coordination of staging or relocation for materials for this scope of
work after initial unloading.

42 Contractor to coordinate all deliveries of materials with Construction Manager’s personnel.

43. This Contractor to cleanup all rubbish and debris from site and building on a daily basis. This includes
off-site disposal of all rubbish and debris along with excess spoils, unsuitable materials, excess
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Franklin County Public Safety Facility
Additions and Renovations to Franklin County Sheriff’s Office and Jail
Bid Package 2019-A6 General Works

materials such as concrete, sand and masonry materials. Trucks or dumpsters to haul off material
by this Contractor.

44, As-built Surveys will be required by this Contractor at the Completion of the Project, including for Site
Utilities, rain gardens, detention basins, etc. to submit to Utility company or City/County for final

approval.

45, Materials testing shall be performed by Owner's consultant and paid for by Owner. Contractor will
assist and coordinate/schedule with the agency to perform onsite testing work as needed/required by
the documents. If the agency must re-test or re-inspect for failed tests/inspections or if the Contractor
fails to notify the testing agency of a cancelied test/inspection, this Contractor shall compensate the

Owner for such tests.

46. Include ALL caulking and sealants for all systems and materials furnished and installed including
detention sealants. This includes but not limited to caulking of security glazing at borrow lights and
doors and at bottom of each cell module and the module floor.

47.Pre-engineered steel detention modules will require specified floor coating within the cells on slab on
grade

48.Include installation and grouting of hollow metal door and window frames furnished by DEC bid
package.

49. Doors to steel cell modules will require painting inside and outside of cells.

50. Plywood on walls at new server rooms by this Contractor. Also, leveling RTU curbs is responsibility
of this Contractor.

51.No tobacco use is allowed on the project.

52 Contractor must not burn in the concrete at the carpet tile, vinyl, or other resilient flooring locations.
Contractor to ensure floors are kept dry and clean so that the concrete can dry in order to accept
adhesive for fiooring products. Include moisture mitigation as required by the specifications.

53. This Contractor to supply and install all site storm piping and downspout connections. Contractor to
coordinate site, plumbing, and architectural drawings.

54 . This Contractor to supply and install all site utilities indicated as new on the project documents. The
Contractor is responsible for all meter costs as a part of the project.

55. Full-time onsite superintendent is required when any of this Contractor’s labor or this Contractor’s
subcontractors labor is onsite.

56. Provide a mockup per documents of the building envelope materials and construction techniques.
The mockup should reflect the project document details and be installed exactly as indicated on the
drawings. The purpose of the mockup is to not only review and achieve an approval of the materiatls,
but also to ensure the transition of the materials results in a good water tight condition. Contractor to
follow the mockup guidelines outlined in the project documents. If the Contractor questions a detail
provided, it should be submitted as an RFI and discussed with the project team prior to the

construction of the mockup.
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57.This Contractor shall produce a submittal log at the beginning of the project that is populated with all
of the required submittals for this scope of work and assign due dates for submission to the Architect
and due dates for return from the Architect. This log must be submitted to the CM and Architect for

review on a weekly basis.

58. This Contractor shali maintain an RFI log for this scope of work. This log must be submitted to the
CM and Architect for review on a weekly basis. Log to include:

Contractor RFi number
Topic of RFI

Date submitted

Date requested response by
Date returned

Status- Open or Closed

000 oTw

59. Immediately upon award this contractor shall submit any proposed revisions to site logistics plan for
review. The Owner, CM, Contractor, and Architect will meet to review and discuss site logistics and
finalize an agreed upon plan of action for construction parking, officefstorage containers, temporary

toilets, temporary site fence, etc.

60. This Contractor must prepare and make available upon request, a procurement log for this scope of
work for all iong lead materials and equipment. Procurement log must include date of order, date of
confirmation of order, expected delivery date, actual defivery date, and comments noting any changes

to dates and reasons for change.

61. This Contractor shall organize and arrange for pre-installation meetings for this scope of work for all
major scopes of work with the subcontractors and manufacturers prior to commencement of those
activities and invite the Owner, Architect, and CM to all pre-installation meetings. This contractor shall
keep minutes of those meetings and forward to the CM and Architect for review.

62.This Contractor will be responsible for submitting daily logs containing the number of workers,
equipment, work accomplished, daily weather, deliveries, visitors to the site, any inspections passed
or failed, problems encountered, and other relevant data as may be required for this scope of work.
Daily logs are required to have a minimum of 6 pictures attached each day. These reports must be

emailed to the CM daily.

63. CM must be contacted prior to cover-up of all rough-in so that photographs can be taken for Owner’s
record if desired.

64. This Contractor shall arrange, schedule, organize and video tape as it pertains to this scope of work
all equipment start-ups and Owner Training sessions per contract documents.

65. This Contractor must populate a closeout log and submit to the CM and Architect for review to verify
that all required items have been populated. Once approved, this log will be used to track required
closeout items prior to final payment. This contractor is highly encouraged to submit O&M
requirements as soon as possible in advance of final acceptance to help eliminate delay in payment.

66. If this contractor chooses to backfill foundation walls prior to that time which is approved/aliowed by
the structural engineer, this Contractor is responsible for designing, installing, rental (and eventual
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removal) of all temporary shoring of foundation walls prior to backfill (i.e.: if walls are not designed as
structural retaining walls; verify with design engineer).

67.This Contractor is responsible for any temporary heating/cooling, humidifying/dehumidifying as
needed to maintain the project schedule and as needed prior to starting the permanent HVAC
equipment. Use of the new HVAC system will not be allowed during consfruction.

68.This Contractor shall be responsible for the cost of temporary utilities during the course of
construction i.e. but not limited to: gas, electric, sewer, water. if there is only single phase electric
available from the local electric utility for temporary electric, any other needs will require the use of a
temporary generator at the Contractor’'s cost.

69. This Contractor will compile for the Owner a ‘record set' of all documents and drawings, as it pertains
to this scope of work, for the project at substantial completion. This shall be ‘red-lined’ copies of all
project changes throughout the course of the project to identify all systems as they were actually
installed on the project for the Owner’s records. These must be electronically recorded and submitted

to the Owner in pdf format on a ‘thumb drive’.

70.Contractor is required to hold their alternate pricing that was included in the bid form for 3 months
after the bid date. Contractor will notify Owner Representative when decisions need to be made
regarding the acceptance of bid alternates in order to maintain deliveries, installation, and the master

project schedule.

71.Construction work shall only be allowed during the following hours: 7AM — 4PM (Monday through
Friday) Any time outside these hours needs to be pre-approved by the CM/Owner.

72 Stabilization measures must be initiated as soon as practicable in portions of the site where
construction activities have temporarily or permanently ceased, but in no case more than 14 days
after the construction activity in that portion of the site has temporarily or permanently ceased.

73.During the warranty period of the project, this Contractor shall document, maintain and update a
Warranty Log of all warranty items, weekly, to be shared with the Client and CM.

74.Builder’s Risk to be carried by the Owner.

75.Contractor is required to maintain access to the work as needed to maintain schedule. Schedule
delays will not be accepted for wet/poor site conditions after weather events.

76. This contractor shall include in the base bid price a coordination allowance of $200,000. Allowance
shall include all overhead, profit, and fees. Any savings to this allowance shall also include the
associated overhead, profit, and fees. This allowance may only be used at the sole discretion of the

CM.

77.This Contractor to install non-security ceiling access panels provided by other Contractors.

78.Include housekeeping pads.

79. During demolition, remove items shown to be demolished that are universal waste (including
closers shown to be removed) and deliver to a spot in the existing building designated by
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CM.

80. Include one mobilization for hydro-excavation/locates of existing domestic and fire lines to
the existing waterline near the retaining wall.

81.Owner access to building on northwest corner of site to be maintained via temporary rocked
road or permanent asphalt road at contractor’s discretion. Access to overhead doors on
south side of building will not be able to be maintained during retaining wall/water line and
asphalt replacement. The duration of this disruption to be minimized.

82.Background checks for workers including office staff that visit site regularly will be required.
Vendor delivery drivers will not be required to have background checks. List of employees
who have passed background check for prime Contractors and their subcontractors to be
provided before starting work. Background checks to consist of Name Search provided by
Missouri State Highway Patrol. Search can be requested and paid for by using following
website: www.machs.mo.gov. Results of background checks will only consist of a list of
workers that passed. Workers with felony convictions for violent crimes or who are on the
sex offender list will be deemed to have not passed the background check and are not

allowed on the construction site.

83. This Contractor shall provide sufficient access for DEC to be able to transport the Steel Cell
modules to their final locations. This shall include leaving out masonry on south elevation
of approximately 20’ to allow cells to enter building. Also, the day room walls shall be left
out sufficiently to allow cells to be moved into their final locations. Masonry at slab shall be
bridged via sufficient method to allow cells to pass over masonry at finish floor level. Rebar
for this masonry to be drilled and epoxied in place per details at area left out down to slab.
This Contractor is NOT responsible for a mud slab at exterior of building for DEC to join

cells together.

84. This Contractor is responsible to hire roofing contractor that can maintain warranty of existing roof for
any new roof penetrations needed to perform this scope of work at existing roof.
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BID FORM Due AEril 30, 2019 at 2:00Em

The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an
agreement with OWNER in the faorm included in the Bidding Documents to perform alt Work as
specified or indicated in the Bidding Documents for the prices and within the times indicated in
this Bid and in accordance with the other terms and conditions of the Bidding Documents.

Below is a contact for the BIDDER submitting this bid, who will be responsible for any questions
that may arise during bid review and who may also be contacted to discuss the acceptance or

rejection of this bid:

BIDDER Company Name
BIDDER Contact Person Name
Address

City/State/Zip

Phone Number

Email Address

Fax Number

BIDDER accepts all of the terms and conditions of the “Notice to Bidders” and the “Instructions
to Bidders”, including without limitation those dealing with the disposition of Bid security.

Bidding and Contract Requirements

STIPULATED SUM BID FORM

Name of Project: Additions and Renovations to the existing Franklin County
Sheriff Station, Jail, and Communication Center

Bid Package:

Date:

Proposal from:

{Hereinafter called Bidder), a corporation organized and existing under the laws of the
state of , a partnership, or an individual doing business

as (cross out inapplicable).

TO:  ATTN: Purchasing Department
Franklin County, Missouri
400 East Locust Street, Room 004
Union, MO 63084
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The Bidder, in compliance with the Invitation for Bid for the project, and having carefully
examined the Bidding Documents as set forth in the Project Manual, which documents are
made a part hereof, as well as the site and all conditions surrounding and affecting the work,
agrees to furnish all labor, materials, and supplies necessary to perform all the work in
accordance with said documents and within the time and at the prices stated below.

BASE BID
Franklin County Jail Addition, Renovation, and 911 Addition
ITEM ITEM DESCRIPTION UNIT | PRICE | QUANTITY SUB-TOTAL
NO. PER
UNIT
1 Unsuitable Fill removal and re- | Cubic 7,200
compaction in lifts per the Yard
Cochran Engineering
Geotechnical Report dated
June 2018 and Geotechnical
Addendum dated September
2018.*
2 Unsuitable Fill removal and Cubic 1,000
replacement with imported 1" | Yard
compacted granular per the
Cochran Engineering
Geotechnical Report dated
June 2018 and Geotechnical
Addendum dated September
2018.*
3 Scope Coordination Allowance | Lump 1
Sum
4 P&P Bond Lump 1
Sum
5 Remaining Lump 1
Scope of Work Sum

*Items 1 and 2 above to be included in General Works bid package 2019-A6 only.
For other bid packages, please indicate “N/A” for Iltems 1 and 2 above.

Furnish all labor, tools, equipment, and material required to perform all work indicated
for this bid package, as defined in the Bid Documents for the TOTAL LUMP SUM
AMOUNT of (as the total of Items 1, 2, 3, 4 & 5 in above table):

$ BASE BID
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ALTERNATES - To be submitted at the time of bid. Bids will not be accepted if these
aliernates are not provided at the time of bid. Refer to section 012300 for full description of
ALTERNATES. Where bidder finds the alternate to be not applicable to their bid package,
bidder shall indicate “N/A” on that alternate line item.

ADD ALTERNATE #1: FURNISH & INSTALLATION OF 12 GA PLANK SECURITY CELLINGS

<5

ADD ALTERNATE #2: FURNISH ONLY MEZZANINE WALKWAY, MEZZANINE

HANDRAILS, MEZZANINE STAIRS, & STAIR HANDRAILS AT MEZZANINE MODULES

3

ADD ALTERNATE #3: INSTALLATION ONLY OF MEZZANINE WALKWAY, MEZZANINE
HANDRAILS, MEZZANINE STAIRS, & STAIR HANDRAILS AT MEZZANINE MODULES

£

ADD ALTERNATE #4: FURNISH AND INSTALL SECURITY WOVEN ROD
BARRIER/SCREEN AT MEZZANINE

$
ADD ALTERNATE #5; CLOSEOUT SOFTWARE AND PROCESS

$
ADD ALTERNATE #6: WASH EXISTING EXTERIOR MASONRY WALL

$

ADD ALTERNATE #7: REPLACE THE BALANCE OF ANY EXISTING VOICE/DATA WIRING
SHOWN TO REMAIN IN PLACE

¥
ADD ALTERNATE #8: FULL MOISTURE MITIGATION OF NEW AND/OR EXISTING SLABS
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UNIT PRICES - To be submitted to Owner 24 Hours after Bid Date/Time.

Unit Prices shall for scope adjustments after award shali be provided for the items listed in
section 012200 — UNIT PRICES. Bidder shall use the Supplemental Bid Information form
provided and submit within 24 hours of the Bid date and time.

LIST OF PROPOSED SUBCONTRACTORS — To be submitted to Owner 24 Hours

after Bid Date/Time.
See form provided in Specification labeled as “Supplemental Bid
Information” to submit to Owner 24 hours after bid date/time. List all potential MAW/DBE contract

amounts as well for proposed subcontractors.

REFERENCES - To be submitted at the time of bid.
Bids will not be accepted if references are not provided at the time of bid. Bidder shall provide at

Jeast three references of similar projects.

Company:
Address:
Contact Person:

Telephone:

Email:

Type of service provided:

Dates/year(s) service was provided:

Company:
Address:
Contact Person:

Telephone:

Email:

Type of service provided:

Dates/year(s) service was provided:

Company:
Address.
Contact Person:

Telephone:

Emaik:

Type of service provided:
Dates/year(s) service was provided:
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TIME

Owner approval and issuance of conditional Notice to Proceed is anticipated to be on May 21,
2019. BIDDER hereby states that the time required to perform all work indicated in the BID
DOCUMENTS (and any accepted alternates) and work necessary to complete the project per
the project milestone schedule listed in the scope of work is acceptable. Liquidated Damages
shall be assessed for delays to Substantial Completion and are further described in the bidding
and contract requirements.

BID DOCUMENTS
A. Bidder acknowledges receipt of the following Appendixes & Addenda:

1. Drawings and Specifications

2. Addenda
a. Addenda No. Dated
b. Addenda No. Dated
c. Addenda No. Dated
d Addenda No. Dated
e Addenda No. Dated

MISCELLANEOUS BID REQUIREMENTS

A. The undersigned understands that this bid shall be good and may not he
withdrawn for a period of sixty (60) calendar days after the scheduled closing time and
date for receiving bids,

B. The undersigned understands that the Owner reserves the right to reject any or
all bids or subcontractors.

C. The undersigned further agrees to indemnify and save the Owner from and
against all losses, judgments of every nature and description made, brought, or
recovered against the Owner by reason of any act or omission of the undersigned, his
agents, subcontractors, or employees in the execution of the work or in guarding the

same.

D. The undersigned hereby declares that this Stipulated Sum Bid is based solely
upon the materials and equipment described in the bidding documents (including
Addenda), and that no substitutions are contemplated.

E. The Bidder declares that he/she has had an opportunity to examine the site of
the work and hefshe has examined the bidding Documents therefore, and that he/she
has carefully prepared his Bid upon the basis thereof and that he/she has carefully
examined and checked this Bid and the materials, equipment and labor required
thereunder, the cost thereof, and his figures therefor, and hereby states that the amount
or amounts set forth in this Bid is, or are, correct and that no mistake or error has

occurred in this bid.

F. See next page for signatures.
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IF. A CORPORATION

Name of Corporation Signature of Officer

Name and Title of Officer

Incorporated under the laws of the State of (Print)
Licensed to do business in Missouri? (Checkone) [ ] Yes [ ] No

Address for Communications

(Seal if bid is by a corporation.)

iF A PARTNERSHIP State name and address of all pariners:

Name of Partnership

Signature of Authorized Partner

IF INDIVIDUAL

Name of Firm (if any) _
Address for Communications

Signature of Individual

Name of Individual (Print)

IF BIDDING AS A JOINT VENTURE (List all parties.)
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SUPPLEMENTAL BID INFORMATION Due Max 1,2019 at 2:OOEm

ATTN: Purchasing Department
Franklin County, Missouri
400 East Locust Street, Room 004
Union, MO 63084

Proposal for:
Additions and Renovations to the existing Franklin County Sheriff Station, Jail, and

Communication Center
1 Bruns Lane
Union, MO 63084

This form shall be completed and submitted in its entirety no later than 24 hours following the
receipt of the bids to the Owner. Bidder must submit supplemental bid information via email as

follows:

Re: Supplemental Bid Information for Franklin County, Missouri
Attn: Ann Struttmann, Purchasing Director astruttmann@franklinmo.net
CC: Jen Kissinger, Navigate Building Solutions, LLC. ien@navigatebuildingsolutions.com

Name of Project: Additions and Renovations to the existing Franklin County
Sheriff Station, Jail, and Communication Center

Bid Package:

Date:

Proposal from:

UNIT PRICES for all Bid Packages: The unit rates below are to include all general conditions,
overhead, and profit. Rates are to be applied either as add or deduct rates; the same rate will
apply for either condition. There will be only one rate allowed per unit price regardless of
when in the construction process the rate is being applied or what trade is performing it.

-
Unit Price Description Unit $/Unit

Unit Price No. 1: Excavation and haul-off of Per CY

unsuitable soils and import & compaction of suitable

soils.

Unit Price No. 2: Lime treatment of on-site Per CY

unsatisfactory soils with Code-L material tilled in to a
depth and percentage as directed by Civil Engineer.
Unit Price No. 3: Removal and haul-off of rippable Per CY
rock.

Unit Price No. 4: Removal and haul-off of non- Per CY
rippable rock.

Additions and Renovations to the existing Franklin County Sheriff Station,
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Unit Price No. 5: Removal and haul-off of trench Per CY
rock.

Unit Price No. 8: Removal and disposal of existing Per CY
buried concrete man-made structures.

Unit Price No. 7: Removal, haul-off, and disposal of Per CY
unstuitable soils and placement of lean concrete for

soil remediation.

Unit Price No. 8: Load and haul-off of surplus soils. Per CY
Unit Price No. 9; Soil import, placement and Per CY
compaction.

Unit Price No. 10: 17 clean rock placement and Per CY
compaction

Unit Price No. 11: 1" minus rock placement and Per CY
compaction

Unit Price No. 12; 2” clean rock placement and Per CY
compaction

Unit Price No. 13: 2" minus rock placement and Per CY
compaction

Unit Price No. 14: Tapsoil place and final grade Per CY
Unit Price No. 15: Removal & haul-off of unsuitable Per CY
soils and import & compaction of 1" granular material

per Geotechnical Engineer recommendations

Unit Price No. 16: Sawcut, remove, patch concrete Per SF
slabsftrenches.

Unit Price No. 17: Underpinning of the existing Per LF
foundations as a result of over-excavation of the
unsatisfactory soiis

Unit Price No. 18: Furnish and installation of Sod Per SY

Additions and Renovations to the existing

Jail, and Communication Center —
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LIST OF PROPOSED SUBCONTRACTORS for all Bid Packages
*Where not applicable for this bid package, please indicate "N/A”

A list of the two apparent subcontractors in each division that are being considered for award to
perform work on the jobsite including their union affiliation and their MAWBE status and amount.

If you do not plan to use subcontractors, indicate below and return this form with your bid.

Please list the two subcontractors in each category that the above referenced Bidder intends to
negotiate subcontracts for materials, services, supplies, speciaity contractors, etc. as follows:

Union/ Potential
Scope of Work Proposed Subcontractors Non-Union M/W/DBE
Contract Amount
Site Demo/ 1.
Earthwork
2.
Site Utilities 1.
2.
Asphalt 1.
2.
Landscaping/ 1.
trrigation
2,
Site Concrete 1.
2,
Footings & 1.
Foundations
2.
Concrete Flatwork 1.
2.
Masonry 1.
2.
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Steel Fabricator 1.

Steel Erector 1.

Rough Carpentry 1.

Finish Carpentry 1.

Miilwork/Casework 1.

2.
Air Barrier 1.
2.
Roofing 1.
2.
Sheet Metal 1.
2.
Doors, Frames, 1.
Hardware
2.
Glazing 1.
2.
Framing 1.
2.
Drywall 1.
2.

Additions and Renovations to the existing Franklin County Sheriff Station,
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Ceilings 1.

Flooring 1.

Painting 1.
2.

The following sections are for the MEPFP bid packages to identify the potential
subcontractors and their scopes of work.

Bid Package Proposed Subcontractor Scope Union/Non-Union

Plumbing Subs 1.
2.

Fire Protection 1.

Mechanical 1.

Electrical/Low 1.
Voitage

Audio/\isual 1.

3.

4.

Additions and Renovations to the existing Franklin County Sheriff Station,
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Submitted By:
Bidder:
Address:

Business Telephone: Fax Number:
Typed/Printed Name:
Authorized Signature:
Title:

(Seal - if bid by a corporation)

Date:

END: SUPPLEMENTAL BID INFORMATION

Additions and Renovations to the existing Franklin County Sheriff Station,
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DIVISION OF

LABOR
STANDARDS

PLEASE RETURN TO: Division of Labor Standards

'MISSOURI DEPARTMENT OF LABOR AND INDUSTRIAL RELATIONS
DIVISION OF LABOR STANDARDS

REQUEST FOR WAGE DETERMINATION

Phone: 573-751-3403

Aftn: Prevailing Wage Section Fax: 573-751-3721

PO, Box 449 ‘ Email: prevailingwage@labor.mo.gov

Jefferson City, MO 65102-0449 Website: www.labor.mo.gov/DLS/PrevailingWage/pwBodies
REQUESTER INFORMATION S

I am Tequesting a wage determination accor

ding to Chapter 290 of the Missouri Prevailing Wage Law (sections 290.210 through

290.340 and 290.550 through 290.580 RSMo). L
Name of Requester (please prinf) ) Roquester Title 7
Jennifer Kissinger Project Director o o
Requester Organization Phone Number (include Area Code)
Navigate Building Solutions, LLC o 314-713-6211
Mailing Address o Email Address
9920 Watson Rd, Ste 201 jen@navigatebuildingsolutions.com
City State © |21 Code
St. Louis MO 63126
PUBLIC BODY INFORMATION
§ Contact Person at Public Body
Ann Struttmann, Assistant Procurement Agent _ _
Official Name of the Public Body requesting the wage rates TPhene Number (include drea Code)
Franklin County, Missouri o 636-584-6279
Street Address Email Address T
400 E. Looust Streget astrutimann@franklinmo.net
City ) State ZIP Code
Union . MO _ 63084
FUNDING INFORMATION L _ ) )
Will the federal government ot any of its agencies firnish loans or grants for any past of the fands used in your contracts?
OYes KNo . o
I “Yes,” will the federal govMent or any of its agencies also prescribo a schedule of Prevailing Wage Rates?
[1Yes [No
COUNTYJES) REQUESTED

Please list county(ies) requested: Franklin County, Missouri

(for St. Louis, please specify “Co#rzty "or _“Cz‘ty”)

ANNUAL WAGE ORDER

The Annual Wage Order is accessible on the Division’s website at www.laborn .
Fmail address: jen@navigatebuildingsolutions.com and astruttmann{@franklinmo.net

0.pov/DIS/PrevailingWage.

it Liddunga =307
l)!ﬁx /4 Date of Request

Requester Siphature !
Missouri Department of Labor and Industrial Relations is an equal opportunity employer/program.

TDD/TTY: 800-735-2966 Relay Missouri: 711
PW-3 (10-17) AT




Missouri
Division of Labor Standards

WAGE AND HOUR SECTION

ERIC R. GREITENS, Governor

Annual Wage Order No. 25

Section 036
FRANKLIN COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of this
Annual Wage Order has been filed with the Secretary of State as indicated below, any person who may
be affected by this Annual Wage Order may object by filing an objection in triplicate with the Labor and
Industrial Relations Commission, P.Q. Box 599, Jefferson City, MO 65102-0599. Such objections must
set forth in writing the specific grounds of objection. Each objection shall certify that a copy has been
furnished to the Division of Labor Standards, P.O. Box 449, Jefferson City, MO 65102-0449 pursuant to
8 CSR 20-5.010(1). A certified copy of the Annual Wage Order has been filed with the Secretary of

State of Missouri.

Original Signed by
Matt Cowell, Director
Division of Labor Standards

Filed With Secretary of State: March 9, 2018
Last Date Objections May Be Filed: April 9,2018
Prepared by Missouri Department of Labor and Industrial Relations




Section 036

Building Construction Rates for REPLACEMENT PAGE
FRANKLIN County
Basic Qver-
QCCUPATIONAL TITLE ** Date of Hourty Time Holiday Total Fringe Benefits
: ncrease | * | Rates [Schedule| Schedule

Asbestos Worker {H & F) lnsulator $38.70 55 80 $23.17
Boilermaker 6/18 $36.41 126 7 $30.81
Bricklayer and Stone Mason 6118 $33.25 72 5 $23.57
Carpenter 6/18 d i $38.79 93 42 $17.50
Cement Mason 6118 e[ $31.49 80 5] $19.00
Communication Technician $33.21 44 47 $20.24
Etectrician {inside Wireman) $36.92 82 71 $10.84 + 39%
Electiician {Outside-Line ConstructioniLinemany) $44.56 43 45 $5.75 + 36%

Lineman Operator $38.356 43 45 $5.75 + 36%

Groundman $29.48 43 45 - $5.75 + 36%
Elevator Gonstructor 6118 a | $48.54 28 54 $34.395
Glazier $34.55 87 N $26.20
Ironworker $33.08 11 i) $25.745
Laborer (Building):

General c | $28.66 113 3 $13.07

Firs{ Semi-Skilled b | $28.86 113 3 $13.07

Second Semi-SkiHed b | $28.86 113 3 $13.07
tather USE CARPENTER RATE
Lincteum Layer and Cutier 6/18 $33.43 92 26 517.00
Marble Mason $32.12 76 51 $15.25
Marble Finisher 326.67 76 51 $14.48
Mittwright 6M18 $38.85 77 41 $17.31
Cperaling Engineer

Group | 6/18 $32.86 3 66 $27.43

Group 6/18 $32.96 3 66 27.43

Group 6/18 31.06 3 66 $27.43

Group [lI-A 6118 32.96 3 66 $27.43

Group IV 6/18 27.60 3 66 $27.43

Group V 6/18 $27.60 3 66 $27.43
Painter $33.40 104 12 $14.26
Pile Driver USE CARPENTER RATE
Pipe Fitter $30.25 91 69 527.18
Plasterer $31.81 67 3 $18.68
Piumber $39.25 91 69 $27.18
Roofer \ Waterproofer $32.70 15 73 $17.97
Sheet Metal \Worker $41.55 32 25 $22.72
Sprinkler Fitter - Fira Protection 6/18 $535.84 33 19 $21.42
Terrazzo Worker $32.40 118 5 $14.26
Terrazzo Finisher 30.65 116 5 $12.73
Tile Setter 32.12 76 51 $15.25
Tile Finisher 526.67 76 51 $14.48
Traffic Control Service Driver $28.775 22 55 $9.045
Truck Driver-Teamster $30.41 35 36 $10.82

Fringe Benefit Percentage is of the Basic Hourly Rate

**Annual [ncremental Increase

*SEE FOOTNOTE PAGE

ANNUAEL WAGE ORDER NO. 26
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Building Construction Rates for REPLACEMENT PAGE

FRANKLIN County Footnotes

Section 036

Basic Qver-

OCCUPATIONAL TITLE  {** Date of | Hourly Time
Increase Rates |Schedule

Holiday
Schedule

Total Fringe Benefits

* Welders receive rate prescribed for the occupational title performing operation to which welding is incidental.

Use Building Construction Rates on Building consiruction in accordance with the classifications of construction

work established in 8 CSR 30-3.040(2).

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of

construction work established in 8 CSR 30-3.040(32).

a - Vacatlon: Employees over 5 years - §%; Employees under 5 years
b - Projects over $500,000 - $28.86; Projects under $500,000 - $27.36
¢ - Projects over $500,000 - $28.66; Projects under $500,000 - $27.16

- 8%

= . Projects over $2 Million - $38.79; Projects under $2 Million - $25.40
**a - Projects over $10 Million - $31.49; Projects under $10 Million - $30.79

**Annual Incremental Increase ANNUAL WAGE ORDER NO. 25
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FRANKLIN COUNTY .
BUILDING CONSTRUCTION - OVERTIME SCHEDULE

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1%4) shall be paid for all work in
excess of forty (40) hours per work week.

NO. 3: Means the regular workday shall consist of eight (8) consecutive hours, exclusive of a thirty (30) minute lunch
period, with pay at the straight time rate. The regular workday shall begin between the hours of 6:00 am. and 9:00 a.m.
The Employer may have the option to schedule the work week from Monday through Thursday at ten (10) hours per day
at the straight time rate of pay with all hours in excess of ten (10) hours in any one day to be paid at the applicable
overtime rate. I the Employer elects to work from Monday through Thursday and is stopped due to inclement weather,
holiday or other conditions beyond the contral of the Employer, they shall have the option to work Friday at the straight
time rate of pay to complete the forty (40) hours for the workweek. All overtime work performed on Monday through
Saturday shall be paid at time and one-half (172) the hourly rate plus an amount equal to one-half (%) of the hourly Total
Indicated Fringe Benefits. All work performed on Sundays and recognized holidays shall be paid at double (2) the hourly
rate plus an amount equal to the hourly Total Indicated Fringe Benefits. Shifts may be established when considered
necessary by the Employer. Shift hours and rates will be as follows. If shifts are established, work on the First Shift will

begin between 6:00 am. and $:00 am. and consist of eight (8) hours of work plus one-half hour unpaid lunch. Hours

worked during the first shift will be paid at the straight time rate of pay. The second shift shall start eight hours after the

start of the first shift and consist of eight (8) hours of work plus one-half hour unpaid lunch. Work on the second shift will
begin between 2:00 p.m. and 5:00 p.m. and be paid the straight time rate plus $2.50 per hour. The third shift shall start
eight hours after the start of the second shift and consist of eight (8) hours plus one-half hour unpaid lunch. Work on the
third shift will begin between 10:00 p.m. and 1:00 a.m. and be paid the straight time rate plus $3.50 per hour. The
additional amounts that are fo be paid are only applicable when working shifts. Shifts that begin on Saturday morning
through those shifts which end on Sunday morning will be paid at time and one-half these rates. Shifts that begin on
Sunday morning through those shifts which end on Monday morming will be paid at double time these rates.

NO. 11: Means eight (8) hours shall constitute a day's work, with the starting time to be established between 6:00 a.m.
and 8:00 a.m. from Monday to Friday. Time and one-half (172) shall be paid for first two (2) hours of overtime Monday
through Friday and the first eight (8) hours on Saturday. All other overtime hours Monday through Saturday shall be paid
at double (2) time rate. Double (2) time shall be paid for all time on Sunday and recognized holidays or the days

observed in lieu of these holidays.

NO. 15: Means the regular working day shall be scheduled to consist of at least eight (8) hours, but no more than ten
(10) consecutive hours, exclusive of the lunch period. The regular working day may be scheduled to commence at any
time between the hours of 5:00 a.m. and 10:00 am. All work performed in excess of forty (40) hours in one work week,
or in excess of ten (10) hours in one work day shall be paid at the rate of one and one-half (1%2) times the regular hourly
wage scale. Any work performed on a Saturday shall be paid for at the rate of one and one-half (1 ¥4} times the regular
houry wage scale unless such Saturday work falls under the category of Saturday Make-Up Day. Any work performed
by Employees anywhere on Sunday or recognized holidays, shall be paid for at the rate of double (2) time the regular
wage scale. If, during the course of a work week, an Employee is unable to work for any reason, and, as a result, that
Employee has not accumulated forty (40) hours of compensable time at the straight time rate, the Employer, at his option
may offer the Employee the opportunity to work on Saturday at straight time; provided, however, if during the period
worked by said Employee on Saturday, the Employee’s compensable time at the straight time rate exceeds forty (40)
hours, all time worked in excess of the forty (40) hours will be paid at the rate of one and one-half (1%4) times the regular

hourly wage scale.

hours will start on Monday and end on Friday. The regular work day
shall be either eight (8) or ten (10} hours. If a crew is prevented from working forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof may be worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A workday is to begin between
6:00 a.m. and 9:00 a.m. However, the project starting time may be advanced or delayed if mutually agreed to by the
interest parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 22: Means a regular work week of forty (40)

AWO0Z25 036 OT int.doc ANNUAL WAGE ORDER NC. 25 Page 1 of 7




REPLACEMENT PAGE
FRANKLIN COUNTY -
BUILDING CONSTRUCTION - OVERTIME SCHEDULE

NO. 26: Means that the regular working day shall consist of eight (8) hours worked between 6:00 a.m., and 5:.00 pm,,
five (5) days per week, Monday to Friday, inclusive. Hours of work at each jobsite shall be those established by the
general contractor and worked by the majority of trades. (The above working hours may be changed by mutual
agreement). Work performed on Construction Work on Saturdays, Sundays and before and after the regular working day
on Monday to Friday, inclusive, shall be classified as overtime, and paid for at double (2) the rate of single time. The
employer may establish hours worked on a jobsite for a four (4) ten (10) hour day work week at straight time pay for
construction work: the regutar working day shall consist of ten (10} hours worked consecutively, between 6:00 a.m. and
6:00 p.m., four (4) days per week, Monday to Thursday, inclusive. Any work performed on Friday, Saturday, Sunday and
holidays, and before and after the regular working day on Monday to Thursday where a four {4) ten (10) hour day
workweek has been established, will be paid at two times (2) the single time rate of pay. The rate of pay for all work

performed on holidays shall be at two times (2) the single time rate of pay.

(8) hours of labor on the job between six (6) a.m. and four (4) p.m.

NO. 32: The regular working day shall consist of eight
8) hour days of labor on the job beginning with

and the regular working week shall consist of five (5) consecutive eight (
Monday and ending with Friday of each week. The normal work week is 40 hours. All full-time or part-time labor

performed during such hours shall be recognized as regular working hours and paid for at the regular hourly rate. All
work performed during regular work hours on Saturdays will be paid at time and one-half (174). All work performed
outside of regular working hours and performed during the regular work week, shall be at double (2) times the regular
rate, except that the first two (2) hours following the regular work day shall be paid at one and one-half (114) times the
regular rate. An early starting time of 6:00 am. may be used mutually agreed upon by the interested parties. SHIFT
RATE: Shift work would start after 4:00 p.m. to 6:00 am. The first 8 hours would be at 115% of the basic wage rate.
Overtime Monday through Friday would be at 17 of base shift rate. Saturday regular work day hours — 17 of base shift
rate. Saturday — work after 8 hours — 2 times the basic wage rate. Sunday and Holidays — 2 times the basic wage rate.
All work performed on recognized holidays and Sundays shall be paid double (2) time. Appropriate overtime rates to be

based on fiteen minute increments.

NO. 33: Means the standard work day and week shail be eight (8) consecutive hours of work between the hours of 6:00
am. and 6:00 p.m., excluding the lunch period Monday through Friday, or shall conform to the practice on the job site.
Four (4) days at ten (10} hours a day may be worked at straight time, Monday through Friday and need not be
consecutive. All overtime, except for Sundays and holidays shall be at the rate of time and one-half (1%2). Overlime

worked on Sundays and holidays shall be at double (2) time.

(40) hours, will start on Monday and end on Friday. The regular work day
crew is prevented from working forty (40) hours Monday through Friday, or
her, Saturday or any part thereof maybe worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A work day is to begin between
6:00 a.m. and 9:00 a.m. However, the project starting time maybe advanced or delayed if mutually agreed to by the
interested parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be paid.

n the hours of 7:00 a.m. and 4:30 p.m. Forly (40) hours
ork week. Work performed in the 9th and

NO. 35: Means a regular work week of forty
shall be either eight (8) or ten (10) hours. If a
any part thereof by reason of inclement weat

NO. 43: Eight (8) hours shall constitute a work day betwee

within five (5) days, Monday through Friday inclusive, shall constitute the w
10th hour, Monday through Friday, shall be paid at time and one-half (1%) the regular straight time rate of pay.

Contractor has the option to pay two (2) hours per day at the time and one-half (1%4) the regular straight time rate of
pay between the hours of 6:00 a.m. and 5:30 p.m., Monday through Friday. Work performed outside the regularly
scheduled working hours and on Saturdays, Sundays and recognized legal holidays, or days celebrated as such, shall

be paid for at the rate of double (2) time.
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hours shall constitute a work week, Monday through Friday. Eight (8} hours shall constitute
ween the hours of 7:00 a.m. and 4:30 p.m. All work performed before 7:00 a.m.
hours in any one work day, over forty (40) hours in

NO. 44: Means forty (40)
a work day. Hours of work shall be bet
and after 4:30 p.m. and all work performed in excess of eight {8)
any work week and the first eight (8) hours of work on Saturday, shall be paid at the rate of one and one-half (1%2)

times the regular rate of pay. All hours worked in excess of eight (8) hours on Saturday, all hours worked on Sunday
and on holidays, or days that may be celebrated as such, and as designated by the federal government, shall be paid
at two (2) times the regular rate of pay. All shifts for work performed befween the hours of 4:30 p.m. and 1:00 a.m.
shall receive eight (8) hours pay at the regular hourly rate of pay plus two dollars ($2.00) per clock hour. All work
performed between the hours of 12:30 a.m. and 9:00 a.m. on a third shift shall receive eight (8) hours pay at the
regular hourly rate plus four doliars ($4.00) per clock hour. All overtime work required after the completion of a regular

shift shall be paid at one and one-half times (172 x) the “shift” hourly rate.

NO. 55: Means the regular work day shall be eight (8) hours between 6:00 a.m. and 4:30 p.m. The first two (2) hours of
work performed in excess of the eight (8) hour work day, Monday through Friday, and the first ten (10) hours of work on
Saturday, shall be paid at one & one-half (172) times the straight time rate. All work performed on Sunday, observed
holidays and in excess of ten (10) hours a day, Monday through Saturday, shall be paid at double (2) the straight time

rate.

NO. 67: Means eight (8) hours shall constitute a day's work, with a flexible starting time to begin between 6:00 am. to

8:00 a.m., five (5) days a week, Monday through Friday. Any work over eight (8) hours in any one day shall be at the
overtime rate, which is time & one-half (1%4). Any work on Saturday shall be at time & one-half (12%), unless a Make-Up
Day due to inclement weather is in effect. Any work on Sundays or holidays shall be at double (2) time. Four (4) days,
ten (10) hours each day to be worked during Monday through Friday, shall be paid at straight time. A Make-Up Day Due
To Inclement Weather Only - Employee(s) will be permitted to work an eight (8) hour make-up day on Saturday only, and

the employee will receive the regular straight time wage rate.

NO. 72: Means that except as is otherwise provided hersin, the work week shall be determined to begin at 8:00 am.
Wednesday and end at 4:30 p.m. on the following Tuesday. Except as herein provided, working hours are from 8:00 a.m.
to 11:55 am. and 12:30 p.m. to 4:25 p.m. and no more than the regular hours shall be worked during the forenoon or
afternoon at the regular rate. In the case of days of inclement weather starting time and quitting time may be adjusted so
long as the hours worked on such days do not exceed eight (8) and do not extend beyond 4:30 p.m. In circumstances
where the Employee or Employees have regularly been working overtime on a particutar day or days, ho adjustment in
the starting time shall operate to deprive Employees of overtime pay, which they would have otherwise received but for
the change in the starting time. The parties understand that the application of the provisions of the preceding sentence
will result in Employees receiving overtime pay even where they have not worked more than with (8) hours on a particutar
day. Regardless of the staring time, the forenoon working hours shall end at 11:55 a.m. and the afternoon working hours
shall begin at 12:30 p.m. and end 8 hours and 25 minutes after the staring time fixed by the Employer for forenoon hours.
Work performed by an employee on a non-holiday Saturday, except as hereinafter provided, or at night or before or after
regular working hours on a non-holiday weekday, shall be considered overtime work, for which Employees working
during such time shall be paid at the rate of one and one-haif (1%) times their regular hourly wage rate for each hour or
fraction thereof, worked during such time. Work performed on a Sunday or the recognized holidays shall be considered
overtime work for which the Employee shall be paid twice the amount of his or her regular hourly wage rate for each hour

or fraction thereof worked on any such day.

NO. 76: Means the standard workday shall consist of eight (8) hours of work between the hours of 8:00 a.m. and 4:30
p.m. with a thirty (30) minute unpaid lunch hour oceurring in the middle of the shift. The standard workweek shall consist
of five standard workdays commencing on Monday and ending on Friday. The normal starting and quitting times may be
changed by mutual consent of interested patties. All time worked before and after the established eight (8) hour workday,
Monday through Friday, and all time worked on Saturday, shall be paid for at the rate of time & one-half (1%4) the hourly
base wage rate in effect. All ime worked on Sunday and holidays shall be paid at the rate of double (2) the hourly wage
in effect. All work done on Saturday will be done at time & one-half {1%4), unless Saturday shall be used as a make-up
day. If an employee should lose one or more days in a work week and use Saturday as a make-up day the pay shall be

at the regular hourly base wage rate and benefits.
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NO. 77: Means the regular workday shall consist of eight (8) consecutive hours, exclusive of a thirty (30) minute lunch
period, with pay at the regular straight time hourly rate. The regular workday shall begin on the job site between the
hours of 6:00 a.m. and 8:00 a.m. with the starting time to be determined by the Employer, unless project owner requires
different starting time. This adjustable starting time can, at the Employer's option, be staggered to permit starting portions
of the work force at various times within the prescribed hours. The Employer may establish a four (4) ten (10) hour shift
exclusive of the thirty {30) minute lunch period at the straight time wage rate. Forty (40) hours per week shall constitute a
week’s work Monday through Thursday. In the event a job is down due to weather conditions, safety or other conditions
beyond the control of the Employer, then Friday may, at the option of the employer, be worked as a make-up day at the
straight time wage rate. Straight time is not to exceed ten (10) hours a day or forty (40) hours per week. Time and one-
half (1 %) shall be paid for alt overtime hours worked during the week, Monday through Friday and for all work performed
on Saturday. Double (2) time shall be paid for all time worked on Sunday and recognized holidays.

ular work day and forty (40) hours a work week, Monday through
between 6:30 a.m. through 9:00 am. An Employer may further

adjust the starting time up fo 9:30 am. throughout the year. Time and one-half (1%) shall be paid after eight (8)
consecutive hours worked after the established starting time and for hours worked before the established starting time.
Time and one-half (1%} shall be paid for work performed on Saturdays. Work performed on Sundays and Holidays shall
be paid at the double (2) time rate of pay. The Employer when working on Highway and Road Work may have the option
to schedule the work week for his paving crew only from Monday through Thursday at ten (10) hours per day at the
straight time rate of pay with all hours in excess of ten (10} hours in any one day to be at the applicable overtime rate of
time and one-half (1%). If the Employer elects to work from Monday through Thursday and is stopped due to inclement
weather (rain, snow, sleet falling), the Employer shall have the option to work Friday at the straight time rate of pay to

cornplete the forty (40) hours.

NO. 80: Means eight {8) hours shall constitute the reg
Friday. The Employer shall establish the starting time

orked between 7:00 a.m. and 4:30 p.m. Forty (40)

NO. 82: Means the work day shall consist of eight (8) hours w
inclusive. Up to four (4) hours of overtime work per

hours will constitute the work week from Monday through Friday,
day performed before or after the assigned normal work day, (twelve (12) continuous hours, starting no earlier than
6:00 a.m., Monday through Friday), shall be paid at a rate of one and one-half times (1.5x) that employee’s hourly
rate. Any additional overtime, Monday through Friday, shall be paid at two times (2x) the regutar rate of pay. The first
eight hours of overtime work on Saturday shall be paid at the rate of one and one-half times (1.5x) the regular rate of
pay. Hours worked in excess of eight (8) hours on Saturday shall be paid at two times (2x) the regular rate of pay.
Double time shall be paid for work performed on Sundays, recognized legal holidays or days that may be celebrated
as such as designated by the federal government. All shifts for work performed between the hours of 4:30 p.m. and
1:00 a.m. shall be paid at the regular hourly rate plus two dollars ($2.00) per clock hour. Al shifts for work performed
between the hours of 12:30 a.m. and 9:00 a.m. shall be paid at the regular hour rate plus four doliars ($4.00) per clock
hour. All overtime work required after the completion of a regufar shift shall be paid at one and one-half times {1.5x)

the "shift” hourly rate.

NO. 87: Means eight (8) hours starting between 6:00 a.m. and 8:00 a.m. and ending between 2:30 p.m. and 4:30 p.m.
at the Employers discretion shall constitute a day’s work. Any work prior to 8:00 a.m. or after eight (8) hours shall be
paid at the overtime rate. Five (5) days from Monday through Friday inclusive shall constitute a regular work week. All
hours before and after these regular hours shall be considered overtime and shall be paid for at the rate of double (2)
time. All work on Saturday and Sunday shall be paid at double (2) the prevailing scale of wages.
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stitute a day’s work commencing at 7.00 a.m. and ending at 3:30 p.m., allowing
ists for the Employer to use a flexible starting time between the hours of 6:00
am. and 9:00 am. The regular workweek shalt consist of forty (40} hours of five (5) workdays, Monday through Friday.
The workweek may consist of four (4) ten (10) hour days from Monday through Thursday, with Friday as a make-up day.
If the make-up day is a holiday, the employee shall be paid at the double (2) time rate. The employees shall be paid time
and one-half (1) for work performed on Saturdays, before the regular starting time or after the regular quitting time or
over eight (8) hours per work day (unless working a 10-hour work day, then time and one-half (1%4) is paid for work
performed over ten (10) hours a day) or over forty (40) hours per work week. Work performed on Sundays and
recognized holidays shall be paid at the double (2) time rate of pay. SHIFT WORK: When it is necessary for the project
to operate in shifts, there will be three (3) eight (8) hour shifts commencing at 8:00 am. Shift work must continue for a
period of not less than three (3) consecutive work days, two (2) days which must be regular work days (Monday through
Friday). In the event the second or third shift of any regular work day shall fall into a Saturday or a holiday, such
extension into a Saturday or holiday shall be considered as part of the previous workday and employees shall be paid at
the regular shift rate. The first day shift shall work a regular eight (8) hour day at regular rates. The second shift shall be
eight (8) hours regular time pay plus $2.50 per hour premium for eight (8} hours work. Third shift will be for eight (8)

hours regular time pay plus $3.00 per hour premium for eight (8) hours work.

NO. 91: Means eight (8) hours shall con
one-half (¥2) hour for lunch. The option ex

NO. 92: Means all work performed from 8:00 a.m. fo 4:30 p.m,, Monday through Friday, will be at straight time pay up to

forty (40) hours per week. All work performed Monday through Friday before 8:00 a.m. and after 4:30 p.m. will be done at
time and one-half (1%). All work done on Saturday will be done at time and one-haif (1%), unless the employer and
employee agree that Saturday shall be used as a make-up day. The Employer may use a flexible starting time of 7:00
am. to 8:00 am., and quitting time of 3:30 p.m. to 4:30 p.m,, and any such different work starting time shall determine
whether wages are payable at the straight rate or the premium rate. All work performed on Saturday shall be paid for at
time and one-half (1%%), unless the Saturday has been used as a make-up day. All work performed on Sunday and

holidays shall be paid for at the rate of double (2) time.

t of eight (8) consecutive hours, exclusive of a thirty (30) minute lunch

period, with pay at the regular straight time hourly rate. The regular workday shall begin on the job site between the
hours of 6:00 a.m. and 8:00 a.m. with the starting time to be determined by the Employer, unless project owner requires
different starting time. This adjustable starting time can, at the Employer’s option, be staggered to permit starting portions
of the work force at various times within the prescribed hours. The Employer may establish a four {4) ten (1 0) hour shift
exclusive of the thirty minute unpaid lunch period at the straight time wage rate. Forty (40) hours per week shall
constitute a week’s work Monday through Thursday. In the eventa job is down due to weather conditions, safety or other
conditions beyond the control of the Employer, then Friday may, at the option of the Employer, be worked as a makeup
day at the straight time wage rate. Straight time is not to exceed ten (10} hours a day or forty (40) hours per week.
Starting time will be designated by the Employer. Time and one-half (1%4) shall be paid for all overtime hours worked
during the week, Monday through Friday and for alil work performed on Saturday. Double (2) time shall be paid for all

time worked on Sunday and all recognized holidays.

NO. 93: Means the regular workday shall consis

onstitute a standard work day between the hours of 6:00 am. and 8:00

NO. 104: Means eight (8) hours per day shall ¢
0 a.m. on Monday and ending 8:00 p.m. on Friday.

p.m. The standard work week shall be forty (40) hours between 6:0
An overtime rate of time and one-half (1%%) the base hourly rate shall be paid on all hours in excess of eight {8) hours ina
day Monday through Friday. Saturdays shall be considered overtime and work done on Saturday shall be paid at time
and one-haif (114) the prevailing scale. Sundays and holidays shall be considered overtime and work done on these days

shail be paid at double {2) the prevailing scale.
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shall consist of eight (8) consecutive hours, exclusive of a thirty (30} minute lunch period,
with pay at the regular straight time hourly rate. The regular workday shall begin on the job site between 6:00 a.m. and
9:00 a.m. Overtime rates shall not be broken down into less than thirty (30) minute units of time. The Employer shall
have the option of working five (5) eight (8) hour days or four (4) ten (10) hour days, Monday through, Friday. If an
Employer elects to work five (5) eight (8) hour days during any work week, hours worked more than eight (8) per day or
forty (40) per week shall be paid af time and one-half (1%4) the hourly rate Monday through Friday. If a crew is prevented
from working forty (40) hours Monday through Friday, or any part thereof, by reason of inclement weather, Saturday or
any part thereof may be worked as a make-up day at the straight time rate. The Employer may establish a four (4) ten
{10} hour shift exclusive of the thirty (30) minute unpaid funch period at the straight time wage rate. Forty (40) hours per
week shall constitute a week’s work, Monday through Thursday. In the event a job is down due to weather conditions,
holiday, or other conditions beyond the control of the Employer, then Friday may, at the option of the Employer, be
worked as a make-up day at the straight time wage rate. Straight time is not to exceed ten (10) hours a day or forty (40)
hours per week. If an Employer elects to work eight (8) hour days and foses a day due to inclement weather, he may
work ten (10} hour days the remainder of the week at straight time. In the event the Laborer working is assisting another
craft being paid overtime wage rates, the laborer will recelve time and one-half (1%) for hours worked on Saturday.
Sundays and recognized Holidays or days observed as such, shall be paid at the double (2) time rate. Projects That
Cannot Be Performed During Regular Workday: I required by owner, the contractor may perform work ottside the
normal work hours, and employees shall be paid the applicable straight time hourly wage rate plus a premium of ($2.50)
per hour for the first eight hours worked. Any hours worked in excess of eight (8) hours shall be paid at the applicable
overtime rate plus the ($2.50) per hour premium. Shift work: Shifts shall be established for a minimum of three (3)
consecutive workdays. Shift hours will be defined as: First shift eight (8) hours including thirty (30) minutes for lunch.
Second shift-eight (8) hours including thirty (30) minutes for lunch. Third shift eight (8) hours including thirty (30) minutes
for lunch. The first shift will be paid at eight (8) hours straight time. The second shift will be paid eight (8) hours straight
time plus a two dollar and fifty cent ($2.50) per hour premium, and the third shift shall be paid eight (8) hours straight time
plus a three dollar and fifty cent ($3.50) per hour premium. Payment for shift work shall be determined by when an
Employer first begins his shift operation, i.e., the shifts which begin on Friday morning and end on Saturday morning will
be paid at straight time; the shifts which start on Saturday morning and end on Sunday morning will be paid at time and
one-half (1%); the shifts which start on Sunday morning and end on Monday morning will be paid at double fime.
Employees working during the normal workday shall receive first shift pay, employees working predominantly during the
evening hours shall receive second shift pay, employees working predominately during the early moming hours shall

receive third shift pay.

NO. 113: The regular workday

NO. 116: Means the standard work day shall consist of eight (8) hours of work between the hours of 8:00 a.m. and 4:30
p.m. The standard work week shall consist of five standard work days commencing on Monday and ending on Friday
inclusive. All time worked before and after the established eight (8) hour work day, Monday through Friday, and all time
worked on Saturdays, shall be paid for at the rate of time & one-half (1%4) the hourly base wage rate in effect. All time
worked on Sundays and recognized holidays shall be paid for at the rate of double (2) the hourly base wage rate in effect.

hours a day (8:00 A.M. to 4:30 P.M.) shall constitute a standard work day,
hours per week shall constitute a week’s work, All time worked
classified as overtime and paid the rate of time and one-half

(except as herein provided). All time worked on Sunday and herein named holidays shall be classified as overtime and
paid at the rate of double time. The Employer has the option of working either five (5) eight-hour days or four (4) ten-hour
days to constitute a normal forty (40) hour work week. When the four (4) day ten-hour work week is in effect, the
standard work week shall consist of forty (40) hours, Monday through Friday, which will consist of any four 4)
consecutive ten (10) hour days within the five day period. In the event the job is down for any reason beyond the control
of the Employer, then Friday and/or Saturday may, at the option of the Employer, be worked as a make-up day, straight
time not to exceed ten (10) hours or forty (40) hours per week. Starting time will be designated by the Employer. When
the five (5) day eight (8) hour work week is in effect forty (40) hours per week will constitute a week's work {narmal work
week being Monday through Friday). In the event the job is down for any reason beyond the control of the Employer,
then Saturday may, at the option of the Employer, be worked as a make-up day; at straight time not to exceed eight (8)

hours or forty (40} hours per week.

NO. 123: Means except as provided, eight (8)
excluding the 30-minute lunch period, and forty (40)
outside of the standard work day and on Saturday shall be
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BUILDING CONSTRUCTION - OVERTIME SCHEDULE

NO. 126: Means eight (8) hours per day shall constitute a day's work and forty (40) hours per week, Monday through
Friday, shall constitute a week's work. The regular starting time shall be 8:00 a.m. If a second or third shift is used,
the regular starting time of the second shift shall be 4:30 p.m. and the regular starting period for the third shift shall be
12:30 a.m. These times may be adjusted by the employer. The day shift shall work a regular eight (8) hours shift as
outlined above. Employees working @ second shift shall receive an additional $0.25 above the regular hourly rate and
perform seven and one-half (7) hours work for eight (8) hours pay. Third shift employees shall be paid an additional
$0.50 above the regular hourly rate and work seven (7) hours for eight (8) hours pay. When circumstances warrant, the
Employer may change the regular workweek to four (4) ten-hour days at the regular time rate of pay. All time worked
hefore and after the established workday of eight (8) hours, Monday through Friday, and all time worked on Saturday
shall be paid at the rate of time and one-half (1%) except in cases where work is part of an employee's regular Friday
shift. All time worked on Sunday and recognized holidays shall be paid at the double (2) time rate of pay except in
cases where work is part of an employee's previous day’s shift. For all overtime hours worked $29.15 of the fringe
benefits portion of the prevailing wage shall be paid at the same overtime rate at which the cash portion of the
prevailing wage is to be paid. The remaining $1.66 of the fringe benefit portion of the prevailing wage may be paid at

straight time.
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FRANKLIN COUNTY
BUILDING CONSTRUCTION - HOLIDAY SCHEDULE

Decoration Day, July 4th, Labor Day, Veteran's Day, Thanksgiving and

NO. 3: All work done on New Year's Day,
2) time rate of pay. When any of these holidays fall on a Sunday,

Christmas shall be compensated at the double (
the following Monday shall be observed.

Memorial Day, Independence Day, Labor Day, Veteran's

NO. 5: All work that shall be done on New Year's Day,
his or her regular hourly wage rate

Day, Thanksgiving Day, and Christmas Day shall be paid twice the amount of
for each hour or fraction thereof worked on any such day .

NO. 6: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor
Day, Veterans Day, Thanksgiving Day, Christmas Day and any additional holidays which may be mutually agreed
upon. Whenever any such holiday falls on a Sunday, the following Monday shail be recognized and observed as
the holiday. Work performed on Sundays and holidays shall be paid at the double time rate of pay. No work shall

be performed on Labor Day.

NO. 7: The following days are assigned days and are recognized as holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, and Christmas Day. If a holiday falls on a
Sunday, it shall be observed on the foliowing Monday. |f a holiday falls on a Saturday, it shall be observed on the
preceding Friday. No work shall be performed on Labor Day except in case of jeopardy to work under construction.
This is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it
shall be counted as eight (8) hours toward the forty (40) hour week. However, no reimbursement for these eight 65)]
hours is to be paid to the workman unless worked. If workman are required fo work the above enumerated holidays
or days observed as such, or on Sunday, they shall receive double (2) the regular rate of pay for such work.

Memorial Day, Independence Day, Labor Day, Veteran's Day,

NO. 8: All work performed on New Year's Day,
s, shall be paid at the double

Thanksgiving Day, and Christmas Day, or the days observed in lieu of these holiday
time rate of pay.

NO. 12: All work done on New Year's Day, Decoration Day, Independence Day, Veteran's Day, Thanksgiving Day
and Christmas Day shall be paid at the double time rate of pay. Should any of these days fall on Sunday, then the
following day shall be observed as the holiday. Under no circumstances shall employees be permitted to work on

Labor Day.

Memorial Day, July 4th, Labor Day, Thanksgiving Day, and Christmas

NO. 19: All work done on New Year's Day,
e off Friday following Thanksgiving Day.

Day shall be paid at the double time rate of pay. The employee may tak
However, the employee shall notify his or her Foreman, General Foreman or Superintendent on the Wednesday

preceding Thanksgiving Day. When one of the above holidays falls on Sunday, the following Monday shall be
considered a holiday and all work performed on either day shall be at the double (2) time rate. When one of the
holidays falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either day

shall be at the double (2) time rate.

Martin Luther King Day, Memorial Day, independence Day, Labor

Day, Veteran's Day, Thanksgiving Day, the day after Thanksgiving, Christmas Day, Presidential Election Day, or
days locally observed as such, and Saturday and Sunday shall be recognized as holidays and shall be paid at the
double (2) time rate of pay. If a named holiday falls on a Saturday, the holiday will be observed on the preceding
Friday. When a named holiday falls on Sunday, the Monday after will be observed as the holiday. Appropriate

overlime rates to be based on fifteen minute increments.

NO. 26: All work done on New Year's Day,

NO. 26: All work done on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving
Day and Christmas Day shall be paid at the double time rate of pay. When a Holiday occurs on Saturday it shall not
pe observed on either the previous Friday or the following Monday. Such days shall be regular work days. If sucha

holiday occurs on Sunday it shall be observed on the following Monday.

NO. 31: All work done on New Year's Day, Presidents Day, Good Friday, Memorial Day, Fourth of July, Labor Day,
Veteran's Day, Thanksgiving Day, Friday after Thanksgiving Day, Christmas Day, and Employee's Birthday shall be
paid at the double time rate of pay. If a holiday falls on Sunday, the following Monday will be observed as the
recoghized holiday. If a holiday falls on Saturday, the preceding Friday will be observed as the recognized holiday.
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: FRANKLIN COUNTY
BUILDING CONSTRUCTION - HOLIDAY SCHEDULE

NO. 36: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor

Day, Thanksgiving Day and Christmas Day. if a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to worlk under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
he counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workman unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a make-up day when an observed holiday occurs during the work wesk. Employees have the option to work that
make-up day. If workmen are required to work the above enumerated holidays, or days observed as such, thay

shall receive double (2) the regular rate of pay for such work.

as legal holidays: New Year's Day, Memorial Day, Fourth of July,
d Christmas Day. No work shall be performed on the Fourth of July,
d on the above halidays shall be paid for at two (2) times the
fail on Sunday, the following Monday shall be
he considered to be observed on the previous

NO. 41: The following days shall be observed
Labor Day, Veteran's Day, Thanksgiving Day an
Labor Day or Christmas Day. Any work performe
regular straight time rate of pay. When any of the above holidays
observed as such holiday. If a holiday falls on Saturday, it shall not
Friday or following Monday. Such days shall be regular workdays.

NO. 42: The following days shall be observed as legal holidays: New Year's Day, Memorial Day, Fourth of July,
Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day. No work shall be performed on the Fourth of July,
Labor Day or Christmas Day. Any work performed on the above holidays shall be paid for at two (2) times the
regular straight time rate of pay. When any of the above holidays falf on Sunday, the Monday following shall be
observed as such holiday. If a holiday falls on Saturday, it shall not be considered to be observed on the previous

Friday or following Monday. Such days shall be regular workdays.

Memorial Day, Independence Day, Labor Day, Veteran's Day,

NO. 45: All work performed on New Year's Day,
day before Christmas, and Christmas Day, shall be paid at the

Thanksgiving Day, the day after Thanksgiving, the
double time rate of pay.

NO. 47; The following holidays are recognized: New Year's Day, Memorial Day, Fourth of July, Labor Day,
Veteran's Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day. When a holiday listed above falls
on Saturday, it shall be celebrated on the Friday preceding the holiday. When a holiday falls on Sunday, the
following Monday shall be observed. Holidays referred to above shall be paid for at the double (2) time rate of pay

when worked.

NO. 51: All time worked on Sundays and recognized holidays shall be paid for at the rate of double (2) the hourly
base wage rate in effect. The Employer agrees to recognize the following holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day. [f the holiday falls on
Sunday, it shall be recognized on the following Monday. If the holiday falls on a Saturday, it shall be recognized as a

Saturday only holiday.

Memorial Day, Independence Day, Labor Day, Veteran's Day,
and Christmas Day shall be paid at the double (2) time rate of
Friday. When a holiday falls on Sunday, it shall be

NO. 54: All work performed on New Year's Day,
Thanksgiving Day, the Friday after Thanksgiving Day,
pay. When a holiday falls on Saturday, it shall be observed on
observed on Monday.

NO. 55: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
he counted as eight (8) hours toward the forty (40) hour week: however, no reimbursement for this eight (8) hours is
to be paid the workmen unless worked. An Employer working a four (4) day, fen (10) hour schedule may use Friday
as a makeup day when an observed holiday occurs during the work week. Employees have the option to work that
make up day. If workmen are required to work the above enumerated holidays, or days observed as such, they

shall receive double (2) the regular rate of pay for such work.
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FRANKLIN COUNTY
BUILDING CONSTRUCTION - HOLIDAY SCHEDULE

NO. 60: All work performed on New Year's Day, Armistice Day (Veteran's Day), Decoration Day {Memorial Day),
Independence Day (Fourth of July), Thanksgiving Day and Christmas Day shall be paid at the double time rate of
pay. No work shall be performed on Labor Day except when triple (3) time is paid. When a holiday falls on
Saturday, Friday will be observed as the holiday. When a holiday falls on Sunday, the following Monday shall be

observed as the holiday.

NO. 66: All work performed on Sundays and the following recognized holidays, or the days observed as such, of
New Year's Day, Decoration Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day,
shall be paid at double (2) the hourly rate plus an amount equal to the hourly Total Indicated Fringe Benefits.
Whenever any such holidays fall on a Sunday, the following Monday shall be observed as a holiday.

Memorial Day, July Fourth, Labor Day, Veteran's Day,

Thanksgiving Day or Christmas Day shall he compensated at double (2) their straight-time hourly rate of pay. Friday
after Thanksgiving and the day before Christmas are also holidays, however, if the employer chooses to work the
normal work hours on these days, the employee will be paid at straight -time rate of pay. if a holiday falls on a
Saturday, the holiday will be observed on Saturday; if a holiday falls on a Sunday, the holiday will be observed on

' the following Monday.

NO. 69: All work performed on New Years Day,

d holidays, or days that may be celebrated as such, shali be

paid at the double (2) time rate of pay: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans
Day, Thanksgiving Day, Day after Thanksgiving and Christmas Day. If a holiday falls on Sunday, it shall be
celebrated on Monday. If a holiday falls on Saturday, it shall be celebrated on the Friday proceeding such Saturday.

NO. 71: All work performed on the following recognize

NO. 73: The following days are recognized as holidays: New Years Day, Memorial Day, Fourth of July, Labor Day,
Veteran's Day (or mutually agreed date of the Friday after Thanksgiving Day may be substituted for Veteran's Day),
Thanksgiving Day and Christmas Day, or in the event that any of said Holidays falls on Sunday, then the day or days
generally recognized as such. Any work performed anywhere on any of the aforesaid Holidays, or on the day or
days recognized and observed as such, shall be paid for at double (2) time the reguiar hourly rate.
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Heavy Construction Rates for REPLACEMENT PAGE Section 036
FRANKLIN County

Basic QOver-
OCCUPATIONAL TITLE * Date of Hourly Time | Holiday | Total Fringe Benefits
Increase Rates | Schedule|Schedule

Carpenter 6/18 $34.93 23 16 $17.10
Cement Mason 6/18 $31.49 34 22 $18.93
Electrician (Qutside-Line ConstructioniLineman) $44.56 9 12 $5.75 +36%

Lineman Operator $38.35 9 12 $5.75 + 36%

Lineman - Tree Trimmer 6/18 $25.62 32 31 $11.70+ 3%

Groundman $29.48 9 12 $5.75 + 36%

Groundman - Tree Trimmer 6/18 $20.30 32 31 $8.88 + 3%
Laborer

General Laborer 6/18 $31.11 2 4 $13.82

Skilled {aborer 6/18 $31.71 2 4 $13.82
Millwright 6/18 $34.93 23 16 $17.10
Operating Enginesr

Group | 6/18 $32.96 10 g $27.43

Group Il 6/18 $32.96 10 9 $27.43

Group Nl 6/18 $31.66 10 9 $27.43

Group IV 6/18 $28.20 10 g $27.43

Oifer-Driver 6/18 28.66 10 9 $27.43
Pile Driver 6/18 534.93 23 16 $17.40
Traffic Contro! Service Driver $28.775 26 25 $8.045
Truck Driver-Teamster $30.41 25 219 $10.82

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction

work established in 8 CSR 30-3.040(2).

ction project within an occupational title that is not listed on the

1f a worker Is performing work on a heavy constru
hat occupational fitle as shown on the Building Construction Rate sheet.

Heavy Construction Rate Sheet, use the rate for

*Annual Incremental Increase ANNUAL WAGE ORDER NO. 23 618




FRANKLIN COUNTY
HEAVY CONSTRUCTION - OVERTIME SCHEDULE

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1%) shall be paid for all work in

excess of forty (40) hours per work week.

NO. 2: Means a regular workweek shall be forty (40} hours and will start on Monday and end on Friday. The
Employer shall have the option of working five 8-hour days or four 10-hour days Monday through Friday. If an
Employer elects to work five 8-hour days during any workweek, hours worked more than eight (8) per day or 40 per
week shall be paid at time and one-half the hourly rate Monday through Friday. If an Employer elects to work four 10-
hour days in a week, work performed more than ten (10) hours per day or 40 hours per week shall be paid at time and
one-half the hourly rate Monday through Friday. When working a five 8-hour day schedule and an Employer is
prevented from working forty (40) hours Monday through Friday, or any part thereof, by reason of inclement weather,
Saturday or any part thereof may be worked as a make-up day at the straight time rate. If an Employer is working a
four 10-hour day schedule and loses a day due to inclement weather, he may work 10 hours Friday at straight time.
All hours worked over the 40 hours Monday through Friday will be paid at 1 ¥ overtime rate. A workday shift is to
begin at the option of the Employer, between 6:00 a.m. and not later than 9:00 a.m. However, the project starting time
may be advanced or delayed if required. If workmen are required to work the enumerated holidays or days observed
as such or Sundays, they shall receive double (2) the regular rate of pay for such work. Overtime shall be computed at
one-half (1/2) hour intervals. Shiftt The Contractor may elect to work one, two or three shifts on any work. When
operating on more than one shift, the shifts shall be known as the day shift, swing shift, and graveyard shift as such
terms are recognized in the industry. When two shifts are worked on any operation, the shifts will consist of eight (8)
or ten (10) hours exclusive of lunchtime. When three shifts are worked the first day or day shift will consist of eight (8)
hours exclusive of lunchtime. The second or swing shift shall consist of seven and one-half (7 1/2) hours work for
eight hours pay, exclusive of lunchtime, and the third or the graveyard shift shall consist of seven (7) hours work for
eight (8) hours pay, exclusive of the lunchtime. All time in excess of normal shifts shall be considered overtime.
Multiple shift (the two or three shift) operation wiil not be construed on the entire project if at anytime it is deemed
advisable and necessary for the Employer to multiple shift a specific operation. However, no shift shall be started
between midnight and six a.m. except the graveyard shift on a three-shift operation, or except in an unusual or
emergency situation. If an Employer starts a shift between midnight and 6 a.m. except the graveyard shift on a three-
shift operation, he shall reimburse all employees for the entire shift at the double time rate. Completion of the second
shift on a two-shift operation or completion of the graveyard shift on a three-shift operation that carries over info
Saturday morning shall be at the straight time rate. Overtime shall be computed at %2 hour intervals.

n the hours of 7:00 a.m. and 4:30 p.m. Forty (40) hours

NO. 8: Eight (8) hours shali constitute a work day betwee
ork week. Work performed in the 9th and

within five (5) days, Monday through Friday inclusive, shall constitute the w
10th hour, Monday through Friday, shall be paid at time and one-half (1%) the regular straight time rate of pay.

Contractor has the option to pay two (2) hours per day at the time and one-half (1%) the regular straight time rate of
pay between the hours of 6:00 a.m. and 5:30 p.m., Monday through Friday. Worked performed in the first eight (8)
hours on Saturday shall be paid at the rate of one and eight tenths (1.8) the regular straight time rate. Work performed
outside these hours and on Sundays and recognized legal holidays, or days celebrated as such, shall be paid for at

the rate of double (2) time.
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FRANKLIN COUNTY
HEAVY CONSTRUCTION - OVERTIME SCHEDULE

NO. 10: Means the regular workday for which employees shall be compensated at straight time hourly rate of pay

shall, unless otherwise provided for, begin at 8:00 a.m. and end at 4:30 p.m. The regular workweek shall consist of
five {5) days, Monday through Friday, beginning at 8:00 a.m. and ending at 4:30 p.m. except as may be modified. The
starting time may be either advanced or delayed one hour or two hours at the discretion of the Employer. The
Employer may have the option to schedule his work week from Monday through Thursday at ten (10) hours per day at
the straight time rate of pay with all hours in excess of ten (10) hours in any one day o be at the applicable overtime
rate. If the Employer elects to work Monday through Thursday and is stopped due to inclement weather, holidays or
other conditions beyond the control of the Employer, he shall have the option to work Friday at the straight time rate of
pay to complete the forty (40) hour workweek. All necessary overtime and work performed on Saturday, shall be paid
at time and one-half (1%) the hourly rate, plus an amount equal fo one-half (%) of the hourly Total Indicated Fringe
Benefits. All work performed on Sundays and recognized holidays shall be paid at double (2) the hourly rate, plus an
amount equal to the hourly Total Indicated Fringe Benefits, Shifts may be established when considered necessary by
the Employer. Shift hours and rates will be as follows. If shifts are established, work on the First Shift will begin between
6:00 a.m. and 9:00 a.m. and consist of eight {8) hours of work plus one-half hour unpaid lunch. Hours worked during the
first shift will be paid at the straight time rate of pay. The second shift shall start eight hours after the start of the first shift
and consist of eight (8) hours of work plus one-half hour unpaid lunch. Work on the second shift will begin between 2:00
p.m. and 5:00 p.m. and be paid the straight time rate plus $2.50 per hour. The third shift shall start eight hours after the
start of the second shift and consist of eight (8) hours plus one-half hour unpaid lunch. Work on the third shift will begin
between 10:00 p.m. and 1:00 am. and be paid the straight time rate plus $3.50 per hour. The additional amounts that
are to be paid are only applicable when working shifts. Shifts that begin on Saturday morning through those shifts which
end on Sunday morning will be paid at time and one-half these rates. Shifts that begin on Sunday morning through those

shifts which end on Monday morning will be paid at double time these rates.

NO. 17: Means eight (8) hours shall constitute the regular work day and forty (40) hours a work week, Monday
through Friday. The Employer shall establish the starting time between 6:30 a.m. through 9:00 a.m. An Employer may
further adjust the starting time up fo 9:30 A.M. throughout the year. Time and one-half (1%) shall be paid after eight
(8) consecutive hours worked after the established starting time and for hours worked before the established starting
time. Time and one-half (1%) shall be paid for work performed on Saturdays. Work performed on Sundays and
Holidays shall be paid at the double (2) time rate of pay. The Employer when working on Highway and Road Work

may have the option to schedule the work week for his paving crew only from Monday through Thursday at ten (10}
hours per day at the straight time rate of pay with all hours in excess of ten (10) hours in any one day to be at the
rk from Monday through Thursday and

applicable overtime rate of time and one-half (174). If the Employer elects to wo
is stopped due to inclement weather (rain, snow, sleet falling), the Employer shall have the option to work Friday at the

straight time rate of pay to complete the forty (40) hours.

NO. 23: Means the regular workweek shall start on Monday and end on Friday, except where the Employer elects to
work Monday through Thursday, (10) hours per day. All work over ten (10) hours in a day or forty (40) hours in a week
shall be at the overtime rate of one and one-half (1%%) times the regular hourly rate. The regular workday shall be either
eight (8) or ten (10) hours. If a job can't work forty (40) hours Monday through Friday because of inclement weather or
other conditions beyond the control of the Employer, Friday or Saturday may be worked as a make-up day at straight
time (if wotking 4-10s). Saturday may be worked as a make-up day at straight time (if working 5-8's). An Employer,
who is working a four (4) ten (10) hour day work schedule may use Friday as a make-up day when a workday is lost
due to a holiday. A workday is to begin at the option of the Employer but not later than 11:00 a.m. except when
inclement weather, requirements of the owner or other conditions beyond the reasonable control of the Employer
prevent work. Except as worked as a make-up day, time on Saturday shall be worked at one and one-half (1%2) times
‘the regular rate. Work performed on Sunday shall be paid at two (2) times the regular rate. Work performed on
recognized holidays or days observed as such, shall also be paid at the double (2) time rate of pay. For all overtime
hours worked during the week or on Saturday $16.25 of the fringe benefits portion of the prevailing wage shall be paid
at time and one-half (114). For all overtime hours worked on Sundays or recognized holidays $16.25 of the fringe
benefits portion of the prevailing wage shall be paid double time. The remaining $.60 of the fringe benefit portion of the

prevailing wage shall be paid at straight time.
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FRANKLIN COUNTY
HEAVY CONSTRUCTION - OVERTIME SCHEDULE

NO. 25: Means a regular work week of forty (40) hours, starting on Monday and ending on Friday. The regular work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40} hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof maybe worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A work day is to begin between
8:00 a.m. and 9:00 a.m. However, the project starting time maybe advanced or delayed if mutually agreed to by the
interest parties. All hours worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 26: Means a regular work week of forty (40) hours will start on Monday and end on Friday. The regular work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from wotking forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any patt thereof may be worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A workday is to begin between
8:00 a.m. and 9:00 am. However, the project starting time may be advanced or delayed if mutually agreed to by the
interest parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 32: Means the overtime rate shall be time and one-half the regular rate for work over forty (40) hours per week.
Sundays and Holidays shall be paid at double the straight time rate.

NO. 34;: Means the regular workday shall consist of eight (8) consecutive hours, exclusive of a thirty (30) minute
unpaid lunch period, with pay at the straight time rate. If the workday starts at 8:00 a.m., the quitting time shall be no
later than 4:30 p.m. When separate crews are used, the start time may be adjusted from 6:00 AM through 9:00 AM.
The start time may be further adjusted to 9:30 AM throughout the year if required by government agency or municipal
ordinance. Time and one-half {1%%) shall be paid after eight (8) consecutive hours Monday through Saturday. All work
performed on Sundays and recoghized halidays shall be paid at double (2) the hourly rate. If a crew of another trade
working for the employer is receiving overtime pay, the Cement Mason crew shall receive overtime pay. The Employer
has the option to schedule the work week from Monday through Thursday at ten (10) hours per day at the straight time
rate of pay with all hours in excess of ten (10} hours in any one day to be paid at the applicable overtime rate. When
an Employer schedules 4-10's, the Employer wilf not bring in any other crew for a fifth workday on the project while not
calling in the normal crew that had been scheduled for that project. If the Employer elects to work 4-10’s Monday
through Thursday and is stopped due to inclement weather, or other conditions beyond the control of the Employer,
the Employer shall have the option to work Friday at the straight time rate of pay to complete the forty (40) hours for
the workweek. Shifts may be established when considered necessary by the employer. Shift hours and rates will be
as follows. All shifts shall be eight (8) hours plus one-half (1/2) hour for unpaid lunch. First shift will begin at 8:00 a.m.
and end at 4:30 p.m. Hours worked during the first shift will be paid at the straight time rate of pay. The second shift
shall start eight hours after the start of the first shift and will be paid the straight time rate plus $2.50 per hour premium.
The third shift shall start eight hours after the start of the second shift and wilt be paid the straight time rate plus $3.50
per hour premium. Shifts will be established for a minimum of three consecutive workdays. |If only two shifts are
worked, the Employer may regulate the start time to take maximum advantage of daylight hours,
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FRANKLIN COUNTY
HEAVY CONSTRUCTION - HOLIDAY SCHEDULE

Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
d at the double time rate of pay. When a Holiday falls on a
except in case of jeopardy to life

NO. 4: All work performed on New Year's Day,
Christmas Day, or observed as such, shall be pai
Sunday, Monday shall be observed. No work shall be performed on Labor Day,

or property. This is applied to protect Labor Day.

NO. 9: All work performed on Sundays and the following recognized holidays, or the days observed as such, of
New Year's Day, Decoration Day, Fourth of July, Labor Day, Veteran’s Day, Thanksgiving Day and Christmas
Day, shall be paid at double (2) the hourly rate plus an amount equal to the hourly Total Indicated Fringe Benefits.
Whenever any such holidays fall on a Sunday, the following Monday shall be observed as a holiday.

NO. 12: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day,
Thanksgiving Day, Christmas Day, or days celebrated as such, shall be paid at the double time rate of pay.
When one of the foregoing holidays falls on Sunday, it shall be celebrated on the following Monday. When one of
the foregoing holidays falls on Saturday, it shall be celebrated on the Friday before the holiday.

NO. 16: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on Sunday, it shall be observed on the following
Monday. if a holiday falls on Saturday, it shall be observed on the preceding Friday. No work shall be performed
on Labor Day except in case of jeopardy to work under construction. This rule is applied to protect Labor Day.
When a holiday falls during the normal work week, Monday through Friday, it shall be counted as eight (8) hours
toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is to be paid to the worker
unless worked. If workers are required to work the above recognized holidays or days observed as such, they

shall receive double (2) the regular rate of pay for such work.
Memorial Day, Independence Day, Labor

it shall be observed on the foliowing
o work under construction. This rule

NO. 21: The following days are recognized as holidays: New Year's Day,
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday,

Monday. No work shall be performed on Labor Day except in case of jeopardy t
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall

be counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workman unless worked. An Employer working a four (4} day, ten (10) hour schedule may use Friday
as a make-up day when an observed holiday occurs during the work week. Employees have the option to work that
make-up day. If workmen are required to work the above enumerated holidays, or days observed as such, they

shall receive double (2) the regular rate of pay for such work.

NO. 22: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor
Day, Veterans Day, Thanksgiving Day, Christmas Day and any additional holidays which may be mutually agreed
upon. Whenever any such holiday falls on a Sunday, the following Monday shall be recognized and observed as
the holiday. Work performed on Sundays and holidays shall be paid at the double time rate of pay. No work shall

be performed on Labor Day.

NO. 25; The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. if a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
be counted as eight (8) hours toward the forty (40) hour week: however, no reimbursement for this eight (8) hours is
to be paid the workmen unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a make-up day when an observed holiday occurs during the work week. Employees have the option to wark that
make up day. If workmen are required to work the above enumerated holidays, or days observed as such, they

shall receive double (2) the regular rate of pay for such work.

Presidents’ Day, Veterans' Day, Good Friday, Decoration Day,

NO. 31: All work performed on New Year's Day,
Thanksgiving Day and Day after Thanksgiving or

Fourth of July, Labor Day, Christmas Eve Day, Christmas Day,
days celebrated for the same.
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Page 1 of 1

AWO25 036 HHol.doc
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June 8, 2018

| N ' BEFORE THE
DEPARTMENT OF LABOR AND INDUSTRIAL RELATIONS

DIVISION OF LABOR STANDARDS RECE IVED

Jefferson City, Missouri
JUN 08 2018

Re: Annual Wage Order No. 25 ' BUSINESS SERVICES DIVISION
SECRETARY OF STATE

Annual Incremental Wage Increase to Annual Wage Order No. 25

Missouri's Prevailing Wage Law [Section 290.262.9 RSMo (2000)), provides for Annual incremental Wage
increases in Adair, Andrew, Atchison, Audrain, Barry, Barton, Bates, Benton, Bollinger, Boone,
Buchanan, Butler, Caldwell, Callaway, Camden, Cape Girardeau, Carroll, Carter, Cass, Cedar,
Chariton, Christian, Clark, Clay, Clinton, Cole, Cooper, Crawford, Dade, Dallas, Daviess, DeKalb,
Dent, Douglas, Dunklin, Franklin, Gasconade, Gentry, Greene, Grundy, Harrison, Henry, Hickory,
Holt, Howard, Howell, iron, Jackson, Jasper, Jefferson, Johnson, Knox, Laclede, Lafayette,
Lawrence, Lewis, Lincoln, Linn, Livingston, McDonald, Macon, Madison, Maries, Marion, NMercer,
Miller, Mississippi, Moniteau, Monroe, Montgomery, Morgan, New Madrid, Newton, Nodaway,
Oregon, Osage, Ozark, Pemiscot, Perry, Pettis, Phelps, Pike, Platte, Polk, Pulaski, Putnam, Ralis,
Randolph, Ray, Reynolds, Ripley, St. Charles, St. Clair, Ste. Genevieve, St. Francois, the City of St.
Louis City, St. Louis County, Saline, Schuyler, Scotland, Scott, Shannon, Shelby, Stoddard, Stone,
Sullivan, Taney, Texas, Vernon, Warren, Washington, Wayne, Webster, Worth and Wright Counties.
The effective date of change is shown in the column labeled "Effective Date of Increase” by the craft
(Occupational Title). The enclosed new rates should be included in the contract specifications for all future

public works projects.
The rest of Annual Wage Order No. 25 remains in fuli force and effect.

Given at Jefferson City, Missouri June 8, 2018, by direction of the Division of Labor Standards of Missouri,

NatfoS. Cocoldly

Matt Cowell
Director

 (SEAL)

Missouri Department of Labor and Industrial Relations is an equal opportunity employer/program.
TDD/TTY: 800-735-2966 Relay Missouri: 711

MISSOURI

DEPARTMENT
& L RE

INDUSTRIA

LABOR
LATIONS




