

### IFB #325-18 VETERANS MEMORIAL PARK GYMNASIUM EXTERIOR RENOVATION

#### ADDENDUM #1

**Bid Closing Date:** October 9, 2018 at 10:30AM, EST

**Bid Issue Date:** August 29, 2018 **Addendum Issue Date:** October 3, 2018

By: Melissa Hawk, Purchasing Manager

## The following are amendments to the IFB #325-18 VETERANS MEMORIAL PARK GYMNASIUM EXTERIOR RENOVATION:

1. Dawson County is adding an alternate bid to the scope of work and Vendor's Price Proposal Form for the aforementioned bid. The scope of work is being amended to add alternate cost for the installing of new metal panels on the front side of the building. It cannot be determined, at this time, if the metal panels beneath the current awning have been cut to allow for a flush installation. The alternate scope, if necessary, is to replace all metal panels on the front side of the structure to match as close as possible, regarding panel profile, thickness and painted finish, to the panels on the remaining three sides of the building. The need for the alternate work will be decided by the Dawson County project manager. The contract will be awarded as a not to exceed amount. If this alternate work is not needed, the contract payment amount will be that of the lump sum not to include the alternate bid price.

Please find the Revised Vendor's Price Proposal Form and alternate work plans below.

2. All other dates, specifications, terms and conditions remain the same as posted in the IFB document.


No questions were received for this Invitation for Bid.

Company Name	Signature of Authorized Representative
Title	Date



# THIS PAGE MUST BE COMPLETED AND SUBMITTED AS PART OF YOUR PROPOSAL BID #325-18 VETERANS MEMORIAL PARK GYMNASIUM EXTERIOR RENOVATION - REVISED VENDOR'S PRICE PROPOSAL FORM

Company	y Name:				
Item No.	Description	Quantity	UOM		Total Cost
1	VETERANS MEMORIAL PARK GYMNASIUM EXTERIOR RENOVATION	1	Lump Sum		
2	Estimated Start Date:				
3	Estimated Completion Date:				
4	Warranty for	Labor:			
5	Warranty for	Materials:			
Company	y/Representative responsible v Name	e for warrand	Printed Repres	sentative	e Name
Full Add  Email Add				Pho	one Number
Item No.	Description	Quantity	UOM		Total Cost
1	ADD ALTERNATE – FRONT METAL PANELS	1	Lump	Sum	7 5000
-	ng must be on the forms to this form.	provided. A	dditional, clearl	y marke	ed, information may be
Authorized Representative (Signature)			Date		
Printed Name			Title		
	to Dawson County are to b DOCUMENT MUST BE COM				



## FRONT ELEVATION 1/8" = 1'-0"