

MAYOR  
BRENDON M. BARBER, SR

ADMINISTRATOR  
CAREY F SMITH

CITY CLERK  
ANN U. MERCER



COUNCIL MEMBERS  
SHELDON A. BUTTS  
CLARENCE C. SMALLS  
AL JOSEPH  
CAROL JAYROE  
RUDOLPH BRADLEY  
TUPELO HUMES

Executive Offices  
(843) 545-4001

March 12, 2019

Re: City Hall Rebuild Project #2001 –  
Architectural & Engineering Services

After five most impressive presentations, members of the Project Review Committee (PRC) were faced with the monumental challenge of selecting a firm to proceed to fee negotiation. While we realize the time and resources it took to make such outstanding presentations, the firm selected at this time is Crech & Associates.

As you can see on the attached analysis, there were only four points separating the scores. We also had a tie that had to be broken. This just shows how the PRC valued each firm and what they proposed to bring to our project.

In the event that the selected firm and the City cannot agree upon the cost and basis for compensation, the City shall negotiate with the second rated firm to do the work and so forth and so on.

Respectfully,

A handwritten signature in blue ink that reads "Carey F. Smith". The signature is written in a cursive style.

Carey F. Smith  
Interim City Administrator

POST INTERVIEW BALLOT ANALYSIS					
CITY HALL REBUILD PROJECT #2001 - RFQ FOR A/E SERVICES					
PROPOSALS RECEIVED FEBRUARY 4, 2019					
INTERVIEWS HELD MARCH 6 - 7, 2019					
	Firm				
PROJECT REVIEW COMMITTEE MEMBER #	CREECH & ASSOC	TYCH & WALKER	GBA	ADW ARCHITECTS	SMHa INC
1	6	8	7	9	5
2	1	3	5	2	4
3	9	7	6	5	4
4	10	8	7	7	9
INITIAL RATING	26	26	25	23	22
	CREECH & ASSOC	TYCH & WALKER			
1	1	2			
2	2	1			
3	2	1			
4	2	1			
TIE BREAKER	7	5			
	CREECH & ASSOC	TYCH & WALKER	GBA	ADW ARCHITECTS	SMHa INC
INITIAL RATING	26	26	25	23	22
TIE BREAKER	7	5			
GRAND TOTAL	33	31	25	23	22