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NOTICE TO BIDDERS 

County Cook/Lake 

Local Public Agency V. of Buffalo Grove

Section Number 20-00000-02-GM

Route Various 
 

Sealed proposals for the improvement described below will be received at the office of Village of Buffalo Grove,

Attn: Village Clerk, 50 Raupp Boulevard, Buffalo Grove, Illinois 60089 until 10:00 AM  on  February 27, 2020
Address  Time  Date 

 

Sealed proposals will be opened and read publicly at the office of Village of Buffalo Grove

Council Chambers, 50 Raupp Boulevard, Buffalo Grove, Illinois 60089 at 10:00 AM  on  February 27, 2020
Address  Time  Date 

 

DESCRIPTION OF WORK 

Name 2020 Cracksealing Project Length: 0.00 feet ( 0.00 miles)

Location Various Locations Within the Village Limits

Proposed Improvement Crack Routing (Pavement) and Filling; and other associated improvements. 

      
 

1. Plans and proposal forms will be available in the office of www.vbg.org/bids

  Office of the Purchasing Manager - (847) 459-2500
 Address 

2.  Prequalification 

If checked, the 2 low bidders must file within 24 hours after the letting an “Affidavit of Availability” (Form BC 57), in 
duplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, 
Municipal and private work.  One original shall be filed with the Awarding Authority and one original with the IDOT District 
Office. 

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS 
Special Provision for Bidding Requirements and Conditions for Contract Proposals.  

4. The following BLR Forms  shall be returned by the bidder to the Awarding Authority:  

a. BLR 12200: Local Public Agency Formal Contract Proposal 
b. BLR 12200a Schedule of Prices 
c. BLR 12230: Proposal Bid Bond (if applicable) 
d. BLR 12325: Apprenticeship or Training Program Certification (do not use for federally funded projects) 
e. BLR 12326: Affidavit of Illinois Business Office 

5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids.  Payment to 
the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished 
according to the contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, 
decreased or omitted as hereinafter provided. 

6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all 
requirements for the performance of work.  The bidder will be responsible for all errors in the proposal resulting from 
failure or neglect to conduct an in depth examination.  The Awarding Authority will, in no case be responsible for any 
costs, expenses, losses or changes in anticipated profits resulting from such failure or neglect of the bidder. 

7. The bidder shall take no advantage of any error or omission in the proposal and advertised contract. 

8. If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished 
by the Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  
When an envelope other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly 
indicate its contents.  When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the 
address and in care of the official in whose office the bids are to be received.  All proposals shall be filed prior to the time 
and at the place specified in the Notice to Bidders.  Proposals received after the time specified will be returned to the 
bidder unopened. 

9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before 
the time for opening proposals. 
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10. All bidders are prohibited from making any contact with the Village President, Trustees, or any other official or employee 
of the Village (collectively, ‘Municipal Personnel’) with regard to the Project, other than in the manner and to the person(s) 
designated herein. The Buffalo Grove Village Manager reserves the right to disqualify any bidder that is found to have 
contacted Municipal Personnel in any manner with regard to the Project. Additionally, if the Buffalo Grove Village 
Manager determines that the contact with Municipal Personnel was in violation of any provision of 720 ILCS 5/33E, the 
matter will be turned over to the State’s Attorney for review and prosecution. 

11. All prime contractors shall be IDOT prequalified contractors with a value equal to or greater for the type of work they are 
to perform as part of the Contract. Furthermore, all bidders are required to register with the Village of Buffalo Grove at: 

https://vrapp.vendorregistry.com/Vendor/Register/Index/buffalo-grove-village-of-il-vendor-registration 

OR 

www.vbg.org/bids 

 

All communication during the bid process shall be directed to: 

 

Gewalt Hamilton Associates, Inc. 
Attn: Brian Wesolowski, PE 
625 Forest Edge Drive 
Vernon Hills, Illinois 60061 
(847) 821-6235 
bwesolowski@gha-engineers.com 
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PROPOSAL 

County Cook/Lake

Local Public Agency V. of Buffalo Grove

Section Number 20-00000-02-GM

Route Various 
 

1. Proposal of       

        

 for the improvement of the above section by the construction of Crack Routing (Pavement) and Filling; 

  and other associated improvements for 

        

        
 a total distance of 0.00 feet, of which a distance of 0.00 feet, ( 0.000 miles) are to be improved.

2. The plans for the proposed work are those prepared by Gewalt Hamilton Associates, Inc. 
 and approved by the Department of Transportation on

3. The specifications referred to herein are those prepared by the Department of Transportation and designated as 
“Standard Specifications for Road and Bridge Construction” and the “Supplemental Specifications and Recurring Special 
Provisions” thereto, adopted and in effect on the date of invitation for bids. 

4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the “Check 
Sheet for Recurring Special Provisions” contained in this proposal. 

5. The undersigned agrees to complete the work within working days or by 05/15/2020
 unless additional time is granted in accordance with the specifications. 

6. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and 
Conditions for Contract Proposals, will be required.  Bid Bonds will be allowed as a proposal guaranty. Accompanying this 
proposal is either a bid bond if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the 
specifications, made payable to: 

 Village  Treasurer of Buffalo Grove

The amount of the check is Bid Bond (5% of Total Bid) ( ). 
 

7.   In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to 
the sum of the proposal guaranties, which would be required for each individual proposal.  If the proposal guaranty check 
is placed in another proposal, it will be found in the proposal for: Section Number       . 

8. The successful bidder at the time of execution of the contract will  be required to deposit a contract bond for the full 
amount of the award.  When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this 
proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed 
that the Bid Bond or check shall be forfeited to the Awarding Authority. 

9. Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the 
product of the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will 
be divided by the quantity in order to establish a unit price. 

10. A bid will be declared unacceptable if neither a unit price nor a total price is shown. 

11. The undersigned submits herewith the schedule of prices on BLR 12200a covering the work to be performed under this 
contract. 

12. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on 
BLR 12200a, the work shall be in accordance with the requirements of each individual proposal for the multiple bid 
specified in the Schedule for Multiple Bids below. 
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(REPLACE THIS PAGE WITH FORM BLR 12200a) 
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CONTRACTOR CERTIFICATIONS 

County Cook/Lake

Local Public Agency V. of Buffalo Grove

Section Number 20-00000-02-GM

Route Various 
 

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should 
the Department enter into the contract with the bidder. 

1. Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment 
of any tax administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with 
the procedures established by the appropriate revenue Act, its liability for the tax or the amount of tax. Making a false 
statement voids the contract and allows the Department to recover all amounts paid to the individual or entity under the 
contract in a civil action.  

2. Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from 
contracting with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4. 

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States 
which contains the same elements as this offense shall be barred for 5 years from the date of conviction from contracting 
with any unit of State or local government.  No corporation shall be barred from contracting with any unit of State or local 
government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so 
convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates 
to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the 
corporation. 

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States 
which contains the same elements as this offense shall be permanently barred from contracting with any unit of State or 
local government.  No corporation shall be barred from contracting with any unit of State or local government as a result of a 
conviction under this Section of any employee or agent of such corporation if the employee so convicted is no longer 
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental 
entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized, 
requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

3. Bribery.  The bidder or contractor or subcontractor, respectively, certifies that it has not been convicted of bribery or 
attempting to bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an 
admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed 
bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the 
firm.  

4. Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently 
under a suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative Code. 
Furthermore, if suspended prior to completion of this work, the contract or contracts executed for the completion of this work 
may be cancelled.   
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SIGNATURES 

County Cook/Lake

Local Public Agency V. of Buffalo Grove

Section Number 20-00000-02-GM

Route Various 
 

(If an individual) 

 

Signature of Bidder

 

Business Address

 

(If a partnership) 

Firm Name

 

Signed By

 

Business Address

 

 

 

 

 
Inset Names and Addressed of All Partners 

 

 

 

 

(If a corporation) 

Corporate Name

 

Signed By

 President 

Business Address

 

 

 

President

 
Insert Names of Officers Secretary

 

Treasurer

 

 
 
Attest:   
 Secretary 
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 Local Agency 
Proposal Bid Bond

  
 
 

RETURN WITH BID 

Route 
 

County 
 

Local Agency 
 

Section 

Various 
 

Cook/Lake 
 

V. of Buffalo Grove 
 

20-00000-02-GM 
 

PAPER BID BOND

     WE       as PRINCIPAL,
  

and       as SURETY,
 

are held jointly, severally and firmly bound unto the above Local Agency (hereafter referred to as “LA”) in the penal sum of 5% of the total bid price, or for 
the amount specified in the proposal documents in effect on the date of invitation for bids whichever is the lesser sum.  We bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly pay to the LA this sum under the conditions of this instrument. 
 

     WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the LA acting 
through its awarding authority for the construction of the work designated as the above section. 
 

     THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LA for the above designated section and the PRINCIPAL 
shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance of the work, and furnish evidence 
of the required insurance coverage, all as provided in the “Standard Specifications for Road and Bridge Construction” and applicable Supplemental 
Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect. 
 

     IN THE EVENT the LA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set forth in the 
preceding paragraph, then the LA acting through its awarding authority shall immediately be entitled to recover the full penal sum set out above, together 
with all court costs, all attorney fees, and any other expense of recovery. 
 

     IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 

respective officers this       day of        
 

Principal 
 

             
(Company Name) (Company Name) 

 

By:  By:  
 (Signature and Title) (Signature and Title) 
 

     (If PRINCIPAL is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be affixed.) 
 

Surety 
 

      By:  
(Name of Surety)  (Signature of Attorney-in-Fact) 

STATE OF ILLINOIS, 

COUNTY OF        

I,       , a Notary Public in and for said county, 
do hereby certify that        
 ( Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and 
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instruments as their free and 
voluntary act for the uses and purposes therein set forth. 
 

Given under my hand and notarial seal this       day of       
  
My commission expires         

  (Notary Public) 

ELECTRONIC BID BOND
  Electronic bid bond is allowed (box must be checked by LA if electronic bid bond is allowed) 

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form.  By providing 
an electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and 
the Principal and Surety are firmly bound unto the LA under the conditions of the bid bond as shown above.  (If PRINCIPAL is a joint 
venture of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each 
contractor in the venture.) 

                                

Electronic Bid Bond ID Code   (Company/Bidder Name)   
      

    

  (Signature and Title)  Date 
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Apprenticeship or Training 
Program Certification 

 Route Various
       Return with Bid County Cook/Lake

 Local Agency V. of Buffalo Grove
 Section 20-00000-02-GM
 

 
 
All contractors are required to complete the following certification: 
 

 For this contract proposal or for all groups in this deliver and install proposal. 
 

 For the following deliver and install groups in this material proposal: 
 
      
      
      
      

 
Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, 
requires this contract to be awarded to the lowest responsive and responsible bidder.  The award decision is subject to 
approval by the Department.  In addition to all other responsibility factors, this contract or deliver and install proposal 
requires all bidders and all bidders’ subcontractors to disclose participation in apprenticeship or training programs that are 
(1) approved by and registered with the United States Department of Labor’s Bureau of Apprenticeship and Training, and 
(2) applicable to the work of the above indicated proposals or groups.  Therefore, all bidders are required to complete the 
following certification: 
 
I. Except as provided in paragraph IV below, the undersigned bidder certifies that it is a participant, either as an 

individual or as part of a group program, in an approved apprenticeship or training program applicable to each 
type of work or craft that the bidder will perform with its own employees. 

 
II. The undersigned bidder further certifies for work to be performed by subcontract that each of its subcontractors 

submitted for approval either (A) is, at the time of such bid, participating in an approved, applicable apprenticeship 
or training program; or (B) will, prior to commencement of performance of work pursuant to this contract, establish 
participation in an approved apprenticeship or training program applicable to the work of the subcontract. 

 
III. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program 

sponsor holding the Certificate of Registration for all of the types of work or crafts in which the bidder is a 
participant and that will be performed with the bidder’s employees.  Types of work or craft that will be 
subcontracted shall be included and listed as subcontract work.  The list shall also indicate any type of work or 
craft job category for which there is no applicable apprenticeship or training program available. 
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IV. Except for any work identified above, any bidder or subcontractor that shall perform all or part of the work of the 
contract or deliver and install proposal solely by individual owners, partners or members and not by employees to 
whom the payment of prevailing rates of wages would be required, check the following box, and identify the 
owner/operator workforce and positions of ownership.   

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report 
and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and 
listed.  The Department at any time before or after award may require the production of a copy of each applicable 
Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor 
and any or all of its subcontractors.  In order to fulfill the participation requirement, it shall not be necessary that any 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment 
during the performance of the work of this contract or deliver and install proposal. 

 
 Bidder:       By: 
 (Signature) 
 Address:       Title: 
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Affidavit of Illinois Business Office 

County Cook/Lake 
Local Public Agency V. of Buffalo Grove

Section Number 20-00000-02-GM
Route Various 

 

 
State of       ) 
  ) ss. 
County of       ) 
 
I,        of ,       ,

 (Name of Affiant)  (City of Affiant)  (State of Affiant  

being first duly sworn upon oath, states as follows:

1. That I am the       of .

 
officer or position  bidder  

2. That I have personal knowledge of the facts herein stated.

3. That, if selected under this proposal, , will maintain a 
 (bidder)  

business office in the State of Illinois which will be located in County, Illinois.

4. That this business office will serve as the primary place of employment for any persons employed in the 
construction contemplated by this proposal. 

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois 
Procurement Code. 

 
 
 (Signature) 

     
 (Print Name of Affiant) 

 
This instrument was acknowledged before me on  day of , .
 
 
  

  

  

  

(SEAL)  

  

  

  

  

  

 (Signature of Notary Public) 

 
 
 
 



Printed 2/4/2020 Page 1 of 2 BC 57 (Rev. 08/17/10) 

 

VoBG-2020-16

 Affidavit of Availability 
 For the Letting of  2/27/2020 

Instructions:  Complete this form by either typing or using black ink.  "Authorization to Bid" will not be issued 
unless both sides of this form are completed in detail.  Use additional forms as needed to list all work. 

 
Part I. Work Under Contract 

 
 List below all work you have under contract as either a prime contractor or a subcontractor.  It is required to include all pending low bids not yet awarded 
or rejected.  In a joint venture, list only that portion of the work which is the responsibility of your company.  The uncompleted dollar value is to be based upon 
the most recent engineer's or owners estimate, and must include work subcontracted to others.  If no work is contracted, show NONE. 

1 2 3 4 Awards Pending 

Contract Number                               

Contract With                               

Estimated Completion Date                               

Total Contract Price                               
Accumulated 

Totals 

Uncompleted Dollar Value if Firm is 
the Prime Contractor                                

Uncompleted Dollar Value if Firm is 
the Subcontractor                                

Total Value of All Work  

Part II. Awards Pending and Uncompleted Work to be done with your own forces. 

 List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces.  All work 
subcontracted to others will be listed on the reverse of this form.  In a joint venture, list only that portion of the work to be done by your 
company.  If no work is contracted, show NONE. 

Accumulated 
Totals 

Earthwork                                

Portland Cement Concrete Paving                                

HMA Plant Mix                                

HMA Paving                                

Clean & Seal Cracks/Joints                                

Aggregate Bases & Surfaces                                

Highway, R.R. and Waterway Structures                                

Drainage                                

Electrical                                

Cover and Seal Coats                                

Concrete Construction                                

Landscaping                                

Fencing                                

Guardrail                                

Painting                                

Signing                                

Cold Milling, Planning & Rotomilling                                

Demolition                                

Pavement Markings (Paint)                                

Other Construction (List)                                

                                    $   0.00 

Totals   
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result in 
non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center. 

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, Illinois  62764 
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Part III. Work Subcontracted to Others. 

 For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending 

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Total Uncompleted      

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded 
or rejected and ALL estimated completion dates. 

Subscribed and sworn to before me 

this       day of       ,       Type or Print Name
  Officer or Director  Title 

 
 

Signed 
 

Notary Public  

My commission expires        

 
Company       

(Notary Seal) 
 

Address       
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Description of Work 
2020 Cracksealing Project 
Village of Buffalo Grove 

 
The following is a list of streets including limits, and a brief description of work: 
 
 
Street From/To 
Caren Court Caren Dr to South End 
Caren Drive Thompson Blvd to Thompson Blvd 
Fremont Way IL Rte 53 to Fremont Way 
Fremont Way Camden Ct to Bristol Ln 
Fremont Way Fremont Way to Arlington Heights Rd 
Ronnie Drive Thompson Blvd to Thompson Blvd 
University Drive Buffalo Grove Rd to Cambridge Dr 
 
The above street segments will include crack routing and filling along the edge of pavement, centerline, and cold joints, and other 
associated improvements. 
  
 
Street From/To 
Anderson Lane Fremont Way to Fremont Way 
Banyan Tree Lane Buffalo Grove Rd to East End 
Bristol Lane Fremont Way to Fremont Way 
Churchill Court Cobbler Ln to Cobbler Ln 
Clearview Court Cobbler Ln to Cobbler Ln 
Cobbler Lane Fabish Dr to Weiland Rd 
Fabish Drive Highland Grove Dr to Deerfield Pkwy 
Fairfax Lane Fremont Way to Fremont Way 
Farnsworth Lane Fremont Way to Bristol Ln 
Franklin Lane Bristol Ln to Fairfax Ln 
Fremont Court East Fremont Way to East End 
Fremont Court West Fremont Way to East End 
Live Oak Lane North End to Banyan Tree Ln  
Madison Drive Stanton Dr to Thompson Blvd 
Madison Drive Thompson Blvd to Thompson Blvd 
Magnolia Court North End to Satinwood Terr 
Margate Drive West End to Thompson Blvd 
River Oaks Circle Buffalo Grove Rd to East End 
Russellwood Court Cobbler Ln to South End 
Satinwood Court North North End to Satinwood Terr 
Satinwood Court South West End to Satinwood Terr 
Satinwood Court West North End to Satinwood Terr 
Satinwood Terrace Buffalo Grove Rd to Brandywyn Ln 
Stanton Drive Margate Dr to Thompson Blvd 
Village Court West End to Thompson Blvd 



Village of Buffalo Grove 
2020 Cracksealing Project 

Section #: 20-00000-02-GM 

Page 2 of 2 

Wellington Court North North End to Fabish Dr 
Wellington Court South Fabish Dr to South End 
 
The above street segments will include crack routing and filling along the edge of new pavement patches, and other associated 
improvements. 
  
 
Street From/To 
Armstrong Drive Lexington Dr to Hastings Dr 
Chevy Chase Drive Linden Ave to Milwaukee Ave 
Columbus Parkway Chevy Chase Dr to Milwaukee Ave 
Dunhill Drive Fox Hill Dr to Highland Grove Dr 
Fox Hill Drive Marseilles Cir to Highland Grove Dr 
Jordan Terrace Meridian Way to Olive Hill Dr 
Joseph Court Aptakisic Rd to East End 
Linden Avenue Chevy Chase Dr to East End 
Marquette Place Prague Ave to East End 
Meridian Way Brandywun Ln to Olive Hill Dr 
Olive Hill Drive Meridian Way to Easthaven Dr 
Prague Avenue Linden Ave to Milwaukee Ave 
Somerset Lane Dunhill Dr to Highland Grove Dr 
Wakefield Court West End to Highland Grove Dr 
Woodridge Lane Dunhill Dr to Highland Grove Dr 
Wright Boulevard Jordan Terr to Olive Hill Dr 
 
The above street segments will include crack routing and filling on all existing cracks greater than ¼” in width, and other associated 
improvements. 
  
 



SP ITEM NO DESCRIPTION UNIT QUANTITY Anderson Lane Armstrong Drive Banyan Tree Lane Bernard Drive Bristol Lane
* - Crack Routing (Pavement) and Filling LBS 28,690 220.0 580.0 420.0 1,160.0 450.0

* Special Provision Required

SUMMARY OF QUANTITIES



SP ITEM NO DESCRIPTION UNIT QUANTITY
* - Crack Routing (Pavement) and Filling LBS 28,690

* Special Provision Required

SUMMARY OF QUANTITIES

Buckthorn Terrace Caren Drive Chevy Chase Drive Churchill Court Clearview Court
1,250.0 3,290.0 780.0 80.0 50.0



SP ITEM NO DESCRIPTION UNIT QUANTITY
* - Crack Routing (Pavement) and Filling LBS 28,690

* Special Provision Required

SUMMARY OF QUANTITIES

Cobbler Lane Columbus Parkway Dunhill Drive East Fabish Drive Fairfax Lane
210.0 350.0 920.0 630.0 660.0



SP ITEM NO DESCRIPTION UNIT QUANTITY
* - Crack Routing (Pavement) and Filling LBS 28,690

* Special Provision Required

SUMMARY OF QUANTITIES

Farnsworth Lane Fox Hill Drive Franklin Lane Fremont Court East Fremont Court West
90.0 210.0 490.0 30.0 140.0



SP ITEM NO DESCRIPTION UNIT QUANTITY
* - Crack Routing (Pavement) and Filling LBS 28,690

* Special Provision Required

SUMMARY OF QUANTITIES

Fremont Way Fremont Way Fremont Way Highland Grove Drive Jordan Terrace
3,570.0 650.0 700.0 920.0 550.0



SP ITEM NO DESCRIPTION UNIT QUANTITY
* - Crack Routing (Pavement) and Filling LBS 28,690

* Special Provision Required

SUMMARY OF QUANTITIES

Joseph Court Linden Avenue Live Oak Lane Madison Drive Magnolia Court East
480.0 600.0 240.0 220.0 100.0



SP ITEM NO DESCRIPTION UNIT QUANTITY
* - Crack Routing (Pavement) and Filling LBS 28,690

* Special Provision Required

SUMMARY OF QUANTITIES

Marquette Place Meridian Way Olive Hill Drive Prague Avenue River Oaks Circle East
350.0 350.0 170.0 620.0 70.0



SP ITEM NO DESCRIPTION UNIT QUANTITY
* - Crack Routing (Pavement) and Filling LBS 28,690

* Special Provision Required

SUMMARY OF QUANTITIES

Ronnie Drive Sandhurst Court Satinwood Court NorthSatinwood Court South Satinwood Terrace
2,360.0 40.0 30.0 40.0 280.0



SP ITEM NO DESCRIPTION UNIT QUANTITY
* - Crack Routing (Pavement) and Filling LBS 28,690

* Special Provision Required

SUMMARY OF QUANTITIES

Satinwood Terrace Somerset Lane Stanton Drive University Drive Village Court
280.0 350.0 50.0 2,880.0 120.0



SP ITEM NO DESCRIPTION UNIT QUANTITY
* - Crack Routing (Pavement) and Filling LBS 28,690

* Special Provision Required

SUMMARY OF QUANTITIES

Wakefield Court Wellington Court NorthWellington Court South Woodridge Lane Wright Boulevard
110.0 70.0 140.0 380.0 240.0



Check Sheet for Recurring Special Provisions

BLR 11300 (Rev. 10/16/19)Page 1 of 2Printed 01/21/20

The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions

Check Sheet # Page No.

1 Additional State Requirements for Federal-Aid Construction Contracts 83

2 Subletting of Contracts (Federal-Aid Contracts) 86

3 EEO 87

4 Specific EEO Responsibilities Non Federal-Aid Contracts 97

5 Required Provisions - State Contracts 102

6 Asbestos Bearing Pad Removal 108

7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 109

8 Temporary Stream Crossings and In-Stream Work Pads 110

9 Construction Layout Stakes Except for Bridges 111

10 Construction Layout Stakes 114

11 Use of Geotextile Fabric for Railroad Crossing 117

12 Subsealing of Concrete Pavements 119

13 Hot-Mix Asphalt Surface Correction 123

14 Pavement and Shoulder Resurfacing 125

15 Patching with Hot-Mix Asphalt Overlay Removal 126

16 Polymer Concrete 128

17 PVC Pipeliner 130

18 Bicycle Racks 131

19 Temporary Portable Bridge Traffic Signals 133

20 Work Zone Public Information Signs 135

21 Nighttime Inspection of Roadway Lighting 136

22 English Substitution of Metric Bolts 137

23 Calcium Chloride Accelerator for Portland Cement Concrete 138

24 Quality Control of Concrete Mixtures at the Plant 139

25 Quality Control/Quality Assurance of Concrete Mixtures 147

26 Digital Terrain Modeling for Earthwork Calculations 163

27 Reserved 165

28 Preventive Maintenance - Bituminous Surface Treatment (A-1) 166

29 Reserved 172

30 Reserved 173

31 Reserved 174

32 Temporary Raised Pavement Markers 175

33 Restoring Bridge Approach Pavements Using High-Density Foam 176

34 Portland Cement Concrete Inlay or Overlay 179

35 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 183

36 Longitudinal Joint and Crack Patching 186



BLR 11300 (Rev. 10/16/19)Page 2 of 2Printed 01/21/20

The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are 
Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet # Page No.

LRS 1 Reserved 189

LRS 2 Furnished Excavation 190

LRS 3 Work Zone Traffic Control Surveillance 191

LRS 4 Flaggers in Work Zones 192

LRS 5 Contract Claims 193

LRS 6 Bidding Requirements and Conditions for Contract Proposals 194

LRS 7 Bidding Requirements and Conditions for Material Proposals 200

LRS 8 Reserved 206

LRS 9 Bituminous Surface Treatments 207

LRS 10 Reserved 208

LRS 11 Employment Practices 209

LRS 12 Wages of Employees on Public Works 211

LRS 13 Selection of Labor 213

LRS 14 Paving Brick and Concrete Paver Pavements and Sidewalks 214

LRS 15 Partial Payments 217

LRS 16 Protests on Local Lettings 218

LRS 17 Substance Abuse Prevention Program 219

LRS 18 Multigrade Cold Mix Asphalt 220



Special Provisions

Page 1 of 1Printed 01/22/20 BLR 11310 (Rev. 10/04/17)

Local Public Agency

Village of Buffalo Grove

County

Cook

Section Number

20-00000-02-GM

The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted

April 1, 2016 , the latest edition of the "Manual on Uniform Traffic Control Devices for
Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the 
Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and 
govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern.

2020 Cracksealing Project

ldeferville
Typewritten Text
/ Lake
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General Conditions 
 

1. General Conditions 
 
It is the policy of the Municipality and other governing agencies to set standards for the performance of road and bridge construction. This 
contract shall expressly adhere to the ‘Standard Specifications for Road and Bridge Construction’, latest edition, and the ‘Standard 
Specifications for Water and Sewer Main Construction in Illinois’, latest edition, unless otherwise specified herein. 
 
2. Definition of Village of Buffalo Grove 
 
All references in the contract relating to the Department, Awarding Authority, Village of Buffalo Grove, Village etc. shall mean the Village of 
Buffalo Grove. 
 
3. Reservation of Rights 
 
The Village reserves the following rights regarding the bidding process:  
 

A. The right to accept the Bid Proposal that is, in the Village’s sole judgment, the best and most favorable to the interests of the 
Village and the public.  

 
B. To reject the lowest bidder.  
 
C. To accept any item or any portion in any Bid Proposal from any bidder.  
 
D. To accept and incorporate corrections, clarifications or modifications following the Bid Due Date when doing so would not, in the 

Village’s opinion, prejudice the procurement process or create any improper advantage to any bidder. 
 
E. To waive irregularities and informalities in the procurement process or in any Bid Proposal; provided, however, that the waiver of 

any prior defect or informality shall not be considered a waiver of any future or similar defects or informalities, and bidders shall 
not rely upon, or anticipate, such waivers in submitting their Bid Proposal.   

 
F. To disqualify any bidder that is found to have contacted the Village’s personnel in any manner with regard to the Work. 
 
G. The right to approve or disapprove of any or all subcontractors, or insist on no subcontractors, in connection with any Bid 

Proposal. 
 
H. Reject any subcontractor from working on the Work if they are not listed in the Bid Proposal.   
 
I. The Village shall hold the Bid Security from the two (2) lowest bidders until the Contract is signed for the Work.   
 
J. Disqualify any bidder who requests changes to the Contract when such changes were not submitted with their Bid Proposal.  

 
K. To remove from or add to the project any portions thereof included in the 2019 Pavement Patching Program. Such reductions, if 

any, shall be made in writing by the Village prior to execution of the Contract Documents. Any reduction in the scope of work 
required by the Village prior to the execution of the Contract Documents shall result in an adjustment to the contract or to the 
price originally bid. 

 
4. Prequalification of Bidders 
 
Bidders shall be prequalified with the Illinois Department of Transportation in accordance with Article 102.01 of the Standard Specifications 
and is required by all bidders. 
 
All bidders are required to fully register with the Village of Buffalo Grove, including IRS Form W-9, at: 
 
https://vrapp.vendorregistry.com/Vendor/Register/Index/buffalo-grove-village-of-il-vendor-registration 
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OR 
 
www.vbg.org/bids 
Select the link ‘Register My Business’ 
 
Please contact Vendor Registry at (844) 802-9202 for assistance in the registration process. 
 
The Village of Buffalo Grove reserves the right to reject any or all proposals if the bidder does not comply with the requirements as stated 
herein.  
 
5. Completion Date 
 
The Contractor shall commence the work to be performed under this contract, on or near Monday, April 20, 2020. The work shall be 
prosecuted in such a manner and with such a supply of materials, equipment and labor as considered necessary to ensure its completion 
according to the time specified in the contract. The Contractor shall complete all work in the contract within five (5) working days following 
the date the Contractor actually begins work, however, all work shall be completed by Friday, May 15, 2020, including punch list items, as 
defined in Article 108.04 of the Standard Specifications. 
 
In case of failure to complete the work on time, the provisions of Article 108.09 of the Standard Specifications shall apply following the 
calendar day schedule of deductions. 
 
The estimated Village Board award date for this project is Monday, March 16, 2020. 
 
6. Contract Sequencing 
 
The Contractor shall notify the Engineer at least 72 hours in advance of beginning work in each respective municipality and 48 hours prior 
to construction commencement on each subsequent street. Construction operations shall be conducted in a manner such that streets will 
remain open to all traffic. At no time shall residents or business owners be kept out of their driveway over a weekend or holiday as defined 
in article 107.09 of the Standard Specifications. 
 
Work shall be scheduled so that it is continuous on the various roadways. The Contractor and approved Subcontractor(s) shall, at all times, 
employ and provide sufficient labor, tools, equipment, and other incidental items for prosecuting the work to full completion in the manner 
and time required by the contract. 
 
7. Construction Work Periods 
 
Construction operations shall be completed in accordance with Article 107.09 of the Standard Specifications. All work shall be confined to 
the period beginning at 7:00 AM and ending at 6:00 PM on weekdays. No work shall be done on weekends or legal holiday periods as 
defined in Article 107.09 of the Standard Specifications. 
 
Any work outside the allowed time periods specified including but not limited to, material deliveries, mobilization of equipment, warming up 
machinery, and mobilization of equipment, a penalty of $1,000 per occurrence may be imposed. 
 
8. Pre-Construction Meeting 
 
Prior to commencing any construction operations, there shall be a pre-construction meeting. The Owner or Engineer will set the time and 
date of the meeting following Contract award. 
 
The following shall be submitted by the Contractor for review at the pre-construction meeting: 
 
 A Progress Schedule in accordance with Article 108.02. 
 

The 24-hour emergency phone number and contact information of the assigned Contractor’s superintendent, or otherwise. 
 
The name and 24-hour emergency phone number of the person in the direct employ of the Contractor who is responsible for 
administrating the Traffic Control and Protection on the Contract 
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A list of subcontractors with contact information, including but not limited to name, phone number, and email address, and 
include quantity and type of work to be sublet for each respective subcontractor in accordance with Article 108.01 of the 
Standard Specifications. 
 
A list of proposed sources of material. 
 
Hot-mix asphalt and concrete mix designs, and respective quality control plans. 
 
Any applicable shop drawing submittals. 
 

9. Authority of the Engineer 
 
Revise Article 105.01 Authority of Engineer to read: 
 
“All work shall be done in accordance with the requirements of the Contract, the Engineer shall have the right, but not the obligation, to 
observe all work. The Engineer shall decide all questions that arise as to the interpretation of the Plans and Specifications and as to 
disputes and mutual rights between Contractors under the Specifications. The Engineer shall advise the Village of Buffalo Grove as to the 
quality and acceptability of materials furnished and work performed, rate of progress of the work, and acceptable fulfillment of the Contract.  
The Engineer will determine the amount of materials furnished and work performed. The Engineer’s advice and determinations shall be 
conditions precedent to the right of the Contractor to receive money due the Contractor under the Contract.” 
 
“The Engineer will notify the Contractor in writing if the work is to be suspended by the Village of Buffalo Grove wholly or in part due to the 
failure of the Contractor to carry out provisions of the contract; for failure to carry out orders; for such periods due to unsuitable weather; for 
conditions considered unsuitable for the prosecution of the work or for any other condition or reason deemed to be in the public interest.” 
 
“In case of failure on the part of the Contractor to execute work as directed by the Engineer, the Village of Buffalo Grove may, at the 
expiration of a period of 48 hours after giving notice in writing to the Contractor, proceed to execute such work as may be deemed 
necessary, and the cost thereof shall be deducted from compensation due or which may become due to the Contractor under the contract.” 
 
The Engineer shall not assume any of the responsibilities of the Contractor’s superintendent or of subcontractors; shall not expedite the 
work for the Contractor; and shall not advise on, or issue directions concerning aspects of construction means, methods, techniques, 
sequences or procedures, or safety precautions in connection with the work. 
 
10. Traffic Control and Protection 
 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the Supplemental Specifications, the "Illinois 
Manual on Uniform Traffic Control Devices for Streets and Highways", any special details and Highway Standards contained in the plans, 
and the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following Highway Standards, Details, Quality Standard 
for Work Zone Traffic Control Devices, Recurring Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
Delays to the Contractor caused by complying with these requirements will be considered included in the cost of the contract, and no 
additional compensation will be allowed. 
 
 Standards 
 701301 and 701901 
  
 Details 
  
 
 Special Provisions 
 Maintenance of Roadways 
 LRS 3 – Work Zone Traffic Control Surveillance 
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 LRS 4 – Flaggers in Work Zones 
 BDE – Equipment Parking and Storage 
 BDE – Traffic Control Devices - Cones 
 
11. Street Sweeping 
 
The Contractor shall be required to blow all materials as a result of routing operations to the curb line of each respective roadway; this 
includes blowing all material from driveways, approaches, sidewalks, parkways, and any other area determined by the Village. The Village 
of Buffalo Grove shall provide street sweeping services on all sealed streets.  
 
The cost of this work shall be included in the unit prices bid and no additional compensation shall be allowed to control dust as specified 
herein. 
 
12. Maintenance of Roadways 
 
Effective: September 30, 1985 
Revised: November 1, 1996 
 
Beginning on the date that the Contractor begins work on this project, he shall assume responsibility for normal maintenance of all existing 
roadways within the limits of the improvement. This normal maintenance shall include all repair work deemed necessary by the Engineer, 
but shall not include snow removal operations. Traffic control and protection for maintenance of roadways will be provided by the 
Contractor as required by the Engineer. 
 
If items of work have not been provided for in the contract, or otherwise specified for payment, such items, including the accompanying 
traffic control and protection required by the Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications. 
 
13. Maintenance Bond 
 
The Contractor will be required to post a Maintenance Bond for a period of One Year (1-yr) from date of final acceptance by the Village. 
Final acceptance will be the date the Final Payment is made to the Contractor. The bond shall be in a form acceptable to the Village in the 
amount of 10% (ten percent) of the awarded contract value. Unless under emergency situations, the Village will offer the Contractor the 
ability to fix or repair any item prior to the bond being called. If the Contractor elects to perform the repairs themselves, all work must be 
complete within 14 calendar days of notice from the Village or the Village reserves the right to perform the repairs themselves. 
 
The Maintenance Bond shall cover all necessary repairs or replacements as deemed necessary by the Village due to poor workmanship, 
failed materials, settlement of trenches, excessively spalled, chert popped or cracked concrete, storm and water main failures, restoration 
establishment, and other items as completed by the Contractor. 
 
All required pavement repairs shall be from curb line to the nearest cold joint. Pavement repairs shall have all joints routed and filled with 
crack seal material including along the edge of pavement 1 month after installation. 
 
If the Contractor elects to not perform the repairs or does not perform them in the time allotted the Village will perform the work and collect 
from the bond any damages incurred by the Village to perform the repairs. 
 
14. Indemnification 
 
To the fullest extent permitted by law, the Contractor agrees to defend, pay on behalf of, indemnify, and hold harmless the Village, its 
elected and appointed officials, agents, employees and volunteers and others working on behalf of the Village against any and all claims, 
demands, suits or loss, including all costs connected therewith, and for any damages which may be asserted, claimed or recovered against 
or from the Village, its elected and appointed officials, agents, employees and volunteers and others working on behalf of the Village, by 
reason of personal injury, including bodily injury and death, and/or property damage, whether damage to property of the Village or of a third 
party, including loss of use thereof, which arises out of or is in any way connected or associated with the Contract and the Work.   
 
For this project, the Village also hired a Consultant, Gewalt Hamilton Associates. The Contractor shall indemnify the Consultant in the 
same manner as the Village, as stated above.   
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15. Insurance Requirements 
 
12.04.080 - Insurance.  
A. Required Coverages and Limits. Unless otherwise provided by franchise, license, or similar agreement, each Contractor occupying 

right-of-way or constructing any facility in the right-of-way shall secure and maintain the following liability insurance policies insuring 
the Contractor as named insured and naming the Village, and its elected and appointed officers, officials, agents, and employees 
and Gewalt Hamilton Associates, Inc. and employees as additional insureds on the policies listed in subsection (A)(1) and (A)(2) of 
this section:  

1. Commercial general liability insurance, including premises-operations, explosion, collapse, and underground hazard 
(commonly referred to as "X," "C," and "U" coverages) and products-completed operations coverage with limits not less 
than:  

a. Five million dollars for bodily injury or death to each person, 

b. Five million dollars for property damage resulting from any one accident, and 

c. Five million dollars for all other types of liability; 

2. Automobile liability for owned, non-owned and hired vehicles with a combined single limit of one million dollars for personal 
injury and property damage for each accident;  

3. Worker's compensation with statutory limits; and 

4. Employer's liability insurance with limits of not less than one million dollars per employee and per accident.  

If the Contractor is not providing such insurance to protect the contractors and subcontractors performing the work, then such 
contractors and subcontractors shall comply with this section.  

B. Excess or Umbrella Policies. The coverages required by this section may be in any combination of primary, excess, and umbrella 
policies. Any excess or umbrella policy must provide excess coverage over underlying insurance on a following-form basis such that 
when any loss covered by the primary policy exceeds the limits under the primary policy, the excess or umbrella policy becomes 
effective to cover such loss.  

C. Copies Required. The Contractor shall provide copies of any of the policies including all endorsements or certificates 
required by this section to the Village within ten calendar days following receipt of a written request therefor from the 
Village. 

D. Maintenance and Renewal of Required Coverages. The insurance policies required by this section shall contain the following 
endorsement:  

"It is hereby understood and agreed that this policy may not be canceled nor the intention not to renew be stated until thirty (30) 
calendar days after receipt by the Village, by registered mail or certified mail, return receipt requested, of a written notice addressed 
to the Village Manager of such intent to cancel or not to renew."  

Within ten (10) calendar days after receipt by the Village of said notice, and in no event later than ten (10) calendar days prior to said 
cancellation, the Contractor shall obtain and furnish to the Village evidence of replacement insurance policies meeting the requirements of 
this section.  

E. Self-Insurance. A Contractor may self-insure all or a portion of the insurance coverage and limit requirements required by subsection 
A of this section. A Contractor that self-insures is not required, to the extent of such self-insurance, to comply with the requirement 
for the naming of additional insureds under subsection A of this section, or the requirements of subsections B through D of this 
section. A Contractor that elects to self-insure shall provide to the Village evidence sufficient to demonstrate its financial ability to 
self-insure the insurance coverage and limit requirements required under subsection A of this section, such as evidence that the 
Contractor is a "private self-insurer" under the Workers Compensation Act.  

F. Effect of Insurance and Self-Insurance on Contractor's Liability. The legal liability of the Contractor to the Village and any person for 
any of the matters that are the subject of the insurance policies or self-insurance required by this section shall not be limited by such 
insurance policies or self-insurance or by the recovery of any amounts thereunder.  

G. Insurance Companies. All insurance provided pursuant to this section shall be effected under valid and enforceable policies, issued 
by insurers legally able to conduct business with the licensee in the State of Illinois. All insurance carriers and surplus line carriers 
shall be rated "A-" or better and of a class size "X" or higher by A.M. Best Company. 
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H. Verification of Coverage. Contractor shall furnish the Village with certificates of insurance naming the Village, its officials, 
agents, employees, and volunteers as additional insured's and with original endorsements, affecting coverage required 
herein. The certificates and endorsements for each insurance policy are to be signed by a person authorized by that insurer to bind 
coverage on its behalf. The certificates and endorsements are to be received and approved by the Village before any work 
commences.  The Village reserves the right to request full certified copies of the insurance policies and endorsements. 

 
I. Subcontractors. Contractor shall include all subcontractors as insured's under its policies or shall furnish separate certificates and 

endorsements for each subcontractor. All coverage's for subcontractors shall be subject to all of the requirements stated herein. 
 
J. Assumption of Liability. The contractor assumes liability for all injury to or death of any person or persons including employees of the 

contractor, any subcontractor, any supplier or any other person and assumes liability for all damage to property sustained by any 
person or persons occasioned by or in any way arising out of any work performed pursuant to the Contract. 

 
K. Workers' Compensation and Employers' Liability Coverage. The insurer shall agree to waive all rights of subrogation against the 

Village of Buffalo Grove, its officials, employees, agents and volunteers for losses arising from work performed by Contractor for the 
municipality.  

 
L. Failure to Comply. In the event the Contractor fails to obtain or maintain any insurance coverage’s required under this contract, The 

Village may purchase such insurance coverage’s and charge the expense thereof to the Contractor. 
 
Nothing contained herein is intended to constitute, nor shall it constitute a waiver of the rights, defenses and/or other immunities provided 
or available to the Village under law including, but not limited to, the Local Governmental and Governmental Employees Tort Immunity Act. 
 
16. Accidents 
 
In the event of any accident of any kind that involves the general public or property of the Village or a third party, the Contractor shall 
immediately notify the Village by phone as well as provide Notice of the same. The Notice shall include a full accounting of all details of the 
accident. The Contractor shall furnish the Village with copies of all reports of such accidents at the same time that the reports are 
forwarded to any other interested parties. 
 
17. No Assignment 
 
If the Contractor sublets or assigns any part of the Work then the Contractor shall not under any circumstances be relieved of its liabilities 
hereunder. All transactions of the Village shall be with the Contractor. Subcontractors shall be recognized only in the capacity of 
employees or workmen and shall be subject to the same requirements as to character and competence. The Contractor shall not assign, 
transfer, convey, sell or otherwise dispose of the whole or any part of this Contract to any person, firm or corporation without written 
consent of the Village or authorized representative. 
 
18. Default 
 
The following shall constitute a default an “Event of Default” by the Contractor under this Contract: 
 

A. If the Contractor shall fail to strictly observe or perform one or more of the terms, conditions, covenants and agreements of this 
Contract;  

 
B. If there shall be placed on any property owned by the Village any mechanics’, materialmens’ or suppliers’ lien;  

 
C. If there shall be instituted any proceeding against the Contractor seeking liquidation, dissolution or similar relief and the same 

shall not be dismissed within forty-five (45) calendar days;  
 

D. If there shall be appointed any trustee, receiver or liquidator of the Contractor and such appointment shall not have been vacated 
within forty-five (45) calendar days; and 

 
E. If the Contractor fails to maintain or obtain any and all permits, licenses and the like, if any, required by the Village, State or 

Federal governments for the Work. 
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Upon any Event of Default the Village shall have the option of (i) terminating the Contract; (ii) pursuing any remedy available to it at law or 
in equity; or (iii) pursuing both simultaneously. In addition, upon an Event of Default, the Village may withhold payments due to the 
Contractor until it has hired a replacement of the Contractor and deducted all costs of hiring a replacement.   
 
19. Delays 
 
The Contractor shall not be liable in damages for delays in performance when such delay is the result of fire, flood, strike, acts of God, or 
by any other circumstances which are beyond the control of the Contractor; provided, however, under such circumstances the Village may, 
at its option, cancel the Contract. 
 
20. Compliance With Laws 
 
The Contractor shall comply with all applicable laws, regulations and rules promulgated by any federal, state, local, or other governmental 
authority or regulatory body pertaining to all aspects of the Work, now in effect, or which may become in effect during the performance of 
the Work. The scope of the laws, regulations, and rules referred to in this paragraph includes, but is in no way limited to, the Illinois Human 
Rights Act, Illinois Equal Pay Act of 2003, Occupational Safety & Health Act along with the standards and regulations promulgated 
pursuant thereto (including but not limited to those safety requirements involving work on elevated platforms), all forms of traffic 
regulations, public utility, Interstate and Intrastate Commerce Commission regulations, Workers’ Compensation Laws, Public Construction 
Bond Act, Public Works Preference Act, Employment of Illinois Workers on Public Works Act, USA Security Act, federal Social Security Act 
(and any of its titles), and any other law, rule or regulation of the Illinois Department of Labor, Department of Transportation, Illinois 
Environmental Protection Act, Illinois Department of Natural Resources, Illinois Department of Human Rights, Human Rights Commission, 
EEOC, and the Village of Buffalo Grove. Notwithstanding the following, the Contractor shall particularly note that:  
 

A. NO DISCRIMINATION – The Contractor shall comply with the provisions of the Illinois Public Works Employment 
Discrimination Act and the Illinois Human Rights Act/Equal Opportunity Clause which, pursuant to Illinois law, are deemed to be part of this 
Contract.   

 
B. FREEDOM OF INFORMATION - The Contractor agrees to furnish all documentation related to the Contract, the Work 

and any documentation related to the Village required under an Illinois Freedom of Information Act (ILCS 140/1 et. seq.) (“FOIA”) request 
within five (5) calendar days after the Village issues Notice of such request to the Contractor. The Contractor agrees to defend, indemnify 
and hold harmless the Village, and agrees to pay all reasonable costs connected therewith (including, but not limited to attorney’s and 
witness fees, filing fees and any other expenses) for the Village to defend any and all causes, actions, causes of action, disputes, 
prosecutions, or conflicts arising from Contractor’s actual or alleged violation of FOIA or the Contractor’s failure to furnish all 
documentation related to a FOIA request within five (5) calendar days after Notice from the Village for the same. Furthermore, should the 
Contractor request that the Village utilize a lawful exemption under FOIA in relation to any FOIA request thereby denying that request, 
Contractor agrees to pay all costs connected therewith (such as attorneys' and witness fees, filing fees and any other expenses) to defend 
the denial of the request. This defense shall include, but not be limited to, any challenged or appealed denials of FOIA requests to either 
the Illinois Attorney General or a court of competent jurisdiction.   
 

C. ILLINOIS WORKERS ON PUBLIC WORKS ACT - To the extent applicable, the Contractor shall comply with the Illinois 
Workers on Public Works Act, 30 ILCS 570/1 et seq., and shall provide to the Village any supporting documentation necessary to show such 
compliance.   
 

D. NOT A BLOCKED PERSON - The Contractor affirms and covenants that neither the Contractor nor any individual 
employed by the Contractor for this Work or under this Contract is a person forbidden from doing business with a unit of local government 
under Executive Order No. 13224 (Sept 23, 2001), 66 Fed.Reg. 49,079 (Sept 23, 2001) or is a person registered on the Specially 
Designated Nationals and Blocked Persons List. The Contractor shall indemnify the Village from all costs associated with failure to comply 
with this paragraph.   
 

E. SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS ACT - The Contractor knows, understands and 
acknowledges its obligations under the Substance Abuse Prevention on Public Works Act (820 ILCS 265/1 et seq.), and shall comply and 



Village of Buffalo Grove 
2020 Cracksealing Project 

Section #: 20-00000-02-GM 

 
 

require all subcontractors and lower tiered contractors to comply with the requirements and provisions thereof. 

21. No Waiver of Rights 
 
A waiver by the Village of any Event of Default or any term of provision of this Contract shall not be a waiver of the same Event of Default, 
another Event of Default or any other term or provision of this Contract. 
 
22. Termination of the Contract 
 

Voluntary Termination. Notwithstanding any other provision hereof, the Village may terminate this Contract during the Initial 
Term with or without cause, at any time upon thirty (30) calendar days prior written notice to the Contractor. 
 

Termination for Breach. Either party may terminate this Contract upon written notice to the other party following material breach 
of a material provision of this Contract by the other party if the breaching party does not cure such breach within fifteen (15) calendar days 
of receipt of written notice of such breach from the non-breaching party. 
 
23. Controlling Law and Venue 
 
This Contract is entered into in the State of Illinois, for work to be performed in the State of Illinois and shall be governed by and construed 
in accordance with the laws of the State of Illinois. Any legal matters or dispute shall be resolved in the Circuit Court of Cook County and 
the Parties hereby submit to the jurisdiction of such Circuit Court. This Contract shall be construed without regard to any presumption or 
other rule requiring construction against the Party causing the Contract to be drafted. 
 
24. Miscellaneous 
 

A. AMENDMENT – This Contract may be amended only in writing executed by both Parties.   
 

B. NO RECORDING – This Contract, or a memorandum thereof, may not be recorded in any form by either Party. If either Party 
records this Contract, or a memorandum thereof, they shall immediately file a release of the same.   

 
C. SECTION HEADINGS – The headings in the Contract are intended for convenience only and shall not be taken into 

consideration in any construction or interpretation of the Contract. 
 

D. NO THIRD PARTY BENEFICIARIES – This Contract does not confer any rights or benefits on any third party. 
 

E. BINDING EFFECT – This Contract shall be binding and inure to the benefit of the Parties hereto, their respective legal 
representatives, heirs and successors-in-interest.   

 
F. ENTIRE AGREEMENT – This Contract supersedes all prior agreements and understandings and constitutes the entire 

understanding between the Parties relating to the subject matter hereof. 
 

G. SEVERABILITY - If any term, condition or provision of the Contract is adjudicated invalid or unenforceable, the remainder of the 
Contract shall not be affected and shall remain in full force and effect, to the fullest extent permitted by law. 

 
H. TORT IMMUNITY DEFENSES - Nothing contained in this Contract is intended to constitute nor shall constitute a waiver of the 

rights, defenses, and immunities provided or available to the Village under the Local Governmental and Governmental 
Employees Tort Immunity Act, 745 ILCS 10 et seq. 

 
25. Certified Payroll Reports 
 
The Village of Buffalo Grove requests that the Contractor submit all certified payroll reports, including subcontractors, and EEO reporting 
be sent electronically in separate files for each respective Contractor/subcontractor with the weeks ending date in the file name to 
kjohnson@vbg.org (i.e. Contractor Name_Week Ending.pdf) as shown in the sample letter in Appendix A. 
 
The Contractor is responsible for providing all records in accordance with the Illinois Department of Labor’s (IDOL) requirements pertaining 
to the Prevailing Wage Act on the standard IDOL form. Only the last four (4) digits of the employee’s social security number will be 
required; the remaining digits shall be “X” or redacted. To complete the certified payroll request for release of payment, the Contractor 
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must supply a signed and notarized written statement that all necessary documentation has been turned over for the pay period pertaining 
to that payment requested. 
 
Under P.A. 98-0328, the public body must retain copies of the certified payroll for 5 years rather than 3 years as was the case previously.  
The Illinois Department of Labor (IDOL) has created model certified payroll forms which can be found at the IDOL website 
www.illinois.gov/idol. the new form consists of three pages identified as the "certified transcript of payroll affidavit" and "certified transcript 
of payroll instructions".  The new forms on the IDOL website can be filled in online and then printed out. under P.A. 98-0482, contractors 
and subcontractors will have to provide additional information with respect to working hours, wage rates, overtime rates and fringe benefits.  
The IDOL’s model certified payroll forms are the most current forms for compliance with P.A. 98-0482 and should be used in public works 
contracts. 
 
26. Monetary Penalties 
 
All work shall be completed in accordance with the Contract Documents in a reasonable and timely manner. For each occurrence that work 
is not completed in a reasonable and timely manner, a monetary penalty will be deducted from the final pay application. The Contractor 
shall make themselves and all subcontractors aware of the following deficiency and deductions: 
 

Description Penalty Per Occurrence 
Failure to Sweep Roadway $2,000 Calendar Day 
Failure to Maintain Trench $250 Calendar Day 
Failure to Adhere to Period of Establishment Requirements $250 Calendar Day 
Distributing Unapproved Resident Notices $100 Household 
Failure to Distribute Notices in a Timely Manner $100 Household 
Failure to Distribute Notice to Resident $100 Household 
Failure to Provide Access in a Timely Manner $250 Household Per Day 
Failure to Provide Weekly Update to Engineer $1,000 Per Occurrence 
Failure to Attend a Scheduled Weekly Meeting $1,000 Per Occurrence 
Failure to Respond in a Timely Manner to a Resident $250 Calendar Day 
Failure to Ramp Roadway or Driveway $250 Household/Roadway Per Day 
Use of Fire Hydrant or Valve $1,000 Each 

Failure to Provide Maintenance of Roadway in a Timely Manner as 
Determined by the Engineer $1,000 Calendar Day 
Entering Private Property $500 Per Occurrence 
Failure to Provide Portable Facilities $100 Calendar Day 
Illicit Discharge of Silt or Construction Debris $1,000 Per Occurrence 
Failure to Submit Shop Drawings on Time $500 Per Occurrence 
Failure to Maintain Erosion and/or Sediment Control Devices $1,000 Per Occurrence 
Working Outside Allowable Work Hours $1,000 Per Occurrence 

 
At the discretion of the Engineer and without notice, the Contractor shall have deducted the monetary penalty amount as listed above for 
each occurrence on the final pay application. 
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Special Provisions 
 
1. Crack Routing (Pavement) and Filling 
 
This work shall include all labor, material, and equipment necessary to complete the routing, cleaning, and sealing of transverse and 
longitudinal reflected cracks in existing hot-mix asphalt pavement at various locations throughout the project area in accordance with 
Section 451 of the Standard Specifications and as specified herein.  
 
As described in the Description of Work, the Village’s intent is to route and seal along the edge of pavement, and centerline of recently 
paved asphalt roadways, around the perimeter of new pavement patches, and other various cracks on street segments listed herein. 
 
Routing shall follow the edge of pavement, centerline, or patch perimeter as nearly as possible to width and depth as specified below and 
blown free of debris with high compressed air capable of producing 90 psi of compressed air to free all moisture, dust, and debris prior to 
filling in compliance with applicable IDOT specifications. If compressed air is used, then a discharge filter shall be used to ensure oil and 
water stays out of the lines.  
 

Location Routing Width (Inches) Routing Depth (Inches) 
Centerline ¾ ¾ 
Edge of Pavement ¾ 1 ½ 
Pavement Patches ¾ ¾ 
Other Various Cracks ¾ ¾ 

 
The hot-poured joint sealer shall be installed within four (4) hours of routing in a clean, dry crack and applied using the methods and 
equipment recommended by the manufacturer, except it shall only be placed when the air temperature in the shade is 40°F or greater. 
 
Fill ALL cracks with hot rubberized joint filler which shall meet or exceed federal specification ASTM D3405. Filled cracks will be relieved of 
excess sealant by striking off top of material to form a band of crack sealant which extends approximately one inch on each side of the 
filled crack. It is assumed that one (1) pound of joint filler will fill approximately three (3) linear feet of routed cracks. 
 
Apply coating of Black Beauty Slag or equivalent to crack filler as necessary in traffic areas. 
 
The Contractor shall save the boxes of joint filler, and quantify the total pounds used in the presence of the Engineer at the end of each 
working day.  
 
This work will be measured in place and paid for at the contract unit price per pound for CRACK ROUTING (PAVEMENT) AND FILLING, 
which shall include all labor, material, and equipment required to complete the work as specified herein. 
 



BDE SPECIAL PROVISIONS 
For the April 24, 2020 and June 12, 2020 Lettings 

 
The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the BD&E.  An * indicates a new or revised special provision for the letting. 
 
File Name #  Special Provision Title Effective Revised 
* 80099 1  Accessible Pedestrian Signals (APS) April 1, 2003 April 1, 2020 
 80274 2  Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192 3  Automated Flagger Assistance Device Jan. 1, 2008 
 80173 4  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426 5  Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 
 80241 6  Bridge Demolition Debris July 1, 2009 
 5026I 7  Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I 8  Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I 9  Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I 10  Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80425 11  Cape Seal Jan. 1, 2020 
 80384 12  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198 13  Completion Date (via calendar days) April 1, 2008 
 80199 14  Completion Date (via calendar days) Plus Working Days April 1, 2008 
 80293 15  Concrete Box Culverts with Skews > 30 Degrees and April 1, 2012 July 1, 2016 
 Design Fills ≤ 5 Feet 
 80311 16  Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016 
 80277 17  Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 18  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387 19  Contrast Preformed Plastic Pavement Marking Nov. 1, 2017 
 80029 20  Disadvantaged Business Enterprise Participation Sept. 1, 2000 March 2, 2019 
 80402 21  Disposal Fees Nov. 1, 2018 
 80378 22  Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80405 23  Elastomeric Bearings Jan. 1, 2019 
 80421 24  Electric Service Installation Jan. 1, 2020 
 80415 25  Emulsified Asphalts Aug. 1, 2019 
 80423 26  Engineer’s Field Office and Laboratory Jan. 1, 2020 
 80388 27  Equipment Parking and Storage Nov. 1, 2017 
 80229 28  Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80417 29  Geotechnical Fabric for Pipe Underdrains and French Drains Nov. 1, 2019 
 80420 30  Geotextile Retaining Walls Nov. 1, 2019 
 80304 31  Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80422 32  High Tension Cable Median Barrier Reflectors Jan. 1, 2020 
 80416 33  Hot-Mix Asphalt – Binder and Surface Course July 2, 2019 Nov. 1, 2019 
 80398 34  Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Nov. 1, 2019 
* 80406 35  Hot-Mix Asphalt – Mixture Design Verification and Production Jan. 1, 2019 Jan. 2, 2020 
 (Modified for I-FIT Data Collection) 
 80347 36  Hot-Mix Asphalt – Pay for Performance Using Percent Nov. 1, 2014 July 2, 2019 
 Within Limits – Jobsite Sampling 
 80383 37  Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 July 2, 2019 
 80411 38  Luminaires, LED April 1, 2019 
 80393 39  Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 March 1, 2019 
 80045 40  Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80418 41  Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 
 80424 42  Micro-Surfacing and Slurry Sealing Jan. 1, 2020 
* 80428 43  Mobilization April 1, 2020 
 80165 44  Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80412 45  Obstruction Warning Luminaires, LED Aug. 1, 2019 
 80349 46  Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 



 80371 47  Pavement Marking Removal July 1, 2016 
 80389 48  Portland Cement Concrete Nov. 1, 2017 
 80359 49  Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2019 
 80300 50  Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 3426I 51  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157 52  Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006 
* 80306 53  Reclaimed Asphalt Pavement (RAP) and Reclaimed Nov. 1, 2012 Jan. 2, 2020 
 Asphalt Shingles (RAS) 
 80407 54  Removal and Disposal of Regulated Substances Jan. 1, 2019 Jan. 1, 2020 
* 80419 55  Silt Fence, Inlet Filters, Ground Stabilization and Riprap Filter Fabric Nov. 1, 2019 April 1, 2020 
 80395 56  Sloped Metal End Section for Pipe Culverts Jan. 1, 2018 
 80340 57  Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 58  Steel Cost Adjustment April 2, 2004 Aug. 1, 2017 
 80408 59  Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019 
 80413 60  Structural Timber Aug. 1, 2019 
 80397 61  Subcontractor and DBE Payment Reporting April 2, 2018 
 80391 62  Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
 80317 63  Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019 
 80298 64  Temporary Pavement Marking April 1, 2012 April 1, 2017 
 80403 65  Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018 
 80409 66  Traffic Control Devices - Cones Jan. 1, 2019 
 80410 67  Traffic Spotters Jan. 1, 2019 
 20338 68  Training Special Provisions Oct. 15, 1975 
 80318 69  Traversable Pipe Grate for Concrete End Sections Jan. 1, 2013 Jan. 1, 2018 
* 80429 70  Ultra-Thin Bonded Wearing Course April 1, 2020 
 80288 71  Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 72  Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
* 80414 73  Wood Fence Sight Screen Aug. 1, 2019 April 1, 2020 
* 80427 74  Work Zone Traffic Control Devices Mar. 2, 2020 
 80071 75  Working Days Jan. 1, 2002 

 
The following special provisions are in the 2020 Supplemental Specifications and Recurring Special Provisions. 
 
File Name Special Provision Title New Location(s) Effective Revised 

80404 Coarse Aggregate Quality for  
Micro-Surfacing and Cape Seals 

Article 1004.01(b) Jan. 1, 2019  

80392 Lights on Barricades Articles 701.16, 701.17(c)(2) &  
603.07 

Jan. 1, 2018  

80336 Longitudinal Joint and Crack Patching Check Sheet #36 April 1, 2014 April 1, 2016 
80400 Mast Arm Assembly and Pole Article 1077.03(b) Aug. 1, 2018  
80394 Metal Flared End Section for Pipe Culverts Articles 542.07(c) and 542.11 Jan. 1, 2018 April 1, 2018 
80390 Payments to Subcontractors Article 109.11 Nov. 2, 2017  

 
The following special provisions have been deleted from use. 
 
File Name Special Provision Title Effective Revised 

80328 Progress Payments Nov. 2, 2013  
 
The following special provisions require additional information from the designer.  The additional information needs to be 
submitted as a separate document.  The Project Coordination and Implementation section will then include the information in the 
applicable special provision. 
 

• Bridge Demolition Debris • Building Removal-Case IV • Material Transfer Device 
• Building Removal - Case I • Completion Date • Railroad Protective Liability Insurance 
• Building Removal – Case II • Completion Date Plus Working Days • Training Special Provisions 
• Building Removal - Case III • DBE Participation • Working Days 

 



COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 



Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 



other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 



One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 



CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 



device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  



Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISPOSAL FEES (BDE) 
 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or 
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed 
was actually used, and that the price and transportation claimed represent the actual 
cost to the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each 

laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if 
so requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
 

e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
 



 

(9) All statements of the cost of force account work shall be furnished to the Engineer not 
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work 
Daily Report”.  If the statement is not received within the specified time frame, all 
demands for payment for the extra work are waived and the Department is released 
from any and all such demands.  It is the responsibility of the Contractor to ensure that 
all statements are received within the specified time regardless of the manner or method 
of delivery.” 
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EQUIPMENT PARKING AND STORAGE (BDE) 
 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. 
or 6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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TRAFFIC CONTROL DEVICES - CONES (BDE) 
 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top 
stripe being fluorescent orange.  If non-reflective spaces are left between the stripes, the 
spaces shall be no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 
450 mm), 7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a 
minimum of 60 percent of the total weight in the base.  Cones taller than 36 in. shall be 
weighted per the manufacturer’s specifications such that they are not moved by wind or 
passing traffic.” 
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Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng Other 
Ins

ASBESTOS ABT-GEN All ALL 43.72 44.72 1.5 1.5 2.0 2.0 14.99 13.61 0.00 0.90

ASBESTOS ABT-MEC All BLD 37.88 40.38 1.5 1.5 2.0 2.0 13.42 12.20 0.00 0.72

BOILERMAKER All BLD 50.51 55.05 2.0 2.0 2.0 2.0 6.97 14.65 0.00 1.10

BRICK MASON All BLD 46.88 51.57 1.5 1.5 2.0 2.0 10.85 19.31 0.00 0.95

CARPENTER All ALL 48.55 50.55 1.5 1.5 2.0 2.0 11.79 21.84 0.00 0.73

CEMENT MASON All ALL 46.25 48.25 2.0 1.5 2.0 2.0 14.50 19.04 0.00 1.25

CERAMIC TILE FINISHER All BLD 40.56 40.56 1.5 1.5 2.0 2.0 11.00 12.80 0.00 0.86

COMMUNICATION ELECTRICIAN All BLD 44.86 47.66 1.5 1.5 2.0 2.0 10.22 13.48 1.25 1.15 0.07

ELECTRIC PWR EQMT OP All ALL 53.40 58.40 1.5 1.5 2.0 2.0 12.36 17.72 0.00 3.39

ELECTRIC PWR GRNDMAN All ALL 41.65 58.40 1.5 1.5 2.0 2.0 9.64 13.82 0.00 2.65

ELECTRIC PWR LINEMAN All ALL 53.40 58.40 1.5 1.5 2.0 2.0 12.36 17.72 0.00 3.39

ELECTRICIAN All ALL 49.35 52.35 1.5 1.5 2.0 2.0 15.69 17.02 1.25 1.48 0.40

ELEVATOR CONSTRUCTOR All BLD 56.61 63.69 2.0 2.0 2.0 2.0 15.58 17.51 4.53 0.62

FENCE ERECTOR All ALL 42.88 44.88 1.5 1.5 2.0 2.0 13.64 14.89 0.00 0.65

GLAZIER All BLD 44.85 46.35 1.5 2.0 2.0 2.0 14.49 22.29 0.00 0.94

HEAT/FROST INSULATOR All BLD 50.50 53.00 1.5 1.5 2.0 2.0 13.42 13.66 0.00 0.72

IRON WORKER All ALL 50.63 52.63 2.0 2.0 2.0 2.0 14.65 23.78 0.00 0.44

LABORER All ALL 43.72 44.47 1.5 1.5 2.0 2.0 14.99 13.61 0.00 0.90

LATHER All ALL 48.55 50.55 1.5 1.5 2.0 2.0 11.79 21.84 0.00 0.73

MACHINIST All BLD 48.93 51.43 1.5 1.5 2.0 2.0 7.68 8.95 1.85 1.32

MARBLE FINISHER All ALL 35.15 48.33 1.5 1.5 2.0 2.0 10.85 17.66 0.00 0.52

MARBLE MASON All BLD 46.03 50.63 1.5 1.5 2.0 2.0 10.85 18.78 0.00 0.64

MATERIAL TESTER I All ALL 33.72 1.5 1.5 2.0 2.0 14.99 13.61 0.00 0.90

MATERIALS TESTER II All ALL 38.72 1.5 1.5 2.0 2.0 14.99 13.61 0.00 0.90

MILLWRIGHT All ALL 48.55 50.55 1.5 1.5 2.0 2.0 11.79 21.84 0.00 0.73

OPERATING ENGINEER All BLD 1 51.10 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All BLD 2 49.80 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All BLD 3 47.25 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All BLD 4 45.50 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All BLD 5 54.85 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All BLD 6 52.10 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

Cook County Prevailing Wage Rates posted on 1/28/2020



OPERATING ENGINEER All BLD 7 54.10 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All FLT 1 58.20 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All FLT 2 56.70 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All FLT 3 50.45 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All FLT 4 41.95 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All FLT 5 59.70 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All FLT 6 38.00 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All HWY 1 49.30 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 2 48.75 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 3 46.70 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 4 45.30 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 5 44.10 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 6 52.30 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 7 50.30 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

ORNAMENTAL IRON WORKER All ALL 50.05 52.55 2.0 2.0 2.0 2.0 14.14 21.13 0.00 1.25

PAINTER All ALL 47.30 53.21 1.5 1.5 1.5 2.0 12.01 12.74 0.00 1.87

PAINTER - SIGNS All BLD 39.84 44.74 1.5 1.5 2.0 2.0 2.73 3.39 0.00 0.00

PILEDRIVER All ALL 48.55 50.55 1.5 1.5 2.0 2.0 11.79 21.84 0.00 0.73

PIPEFITTER All BLD 49.60 52.60 1.5 1.5 2.0 2.0 10.75 19.85 0.00 2.67

PLASTERER All BLD 44.50 47.17 1.5 1.5 2.0 2.0 14.50 17.29 0.00 1.50

PLUMBER All BLD 51.00 54.05 1.5 1.5 2.0 2.0 15.37 14.75 0.00 1.35

ROOFER All BLD 44.60 48.60 1.5 1.5 2.0 2.0 10.58 13.31 0.00 0.70

SHEETMETAL WORKER All BLD 45.50 49.14 1.5 1.5 2.0 2.0 11.70 25.58 0.00 0.86

SIGN HANGER All BLD 32.68 35.29 1.5 1.5 2.0 2.0 5.40 3.75 0.00 0.00

SPRINKLER FITTER All BLD 50.15 52.65 1.5 1.5 2.0 2.0 13.50 16.60 0.00 0.65

STEEL ERECTOR All ALL 42.07 44.07 2.0 2.0 2.0 2.0 13.45 19.59 0.00 0.35

STONE MASON All BLD 46.88 51.57 1.5 1.5 2.0 2.0 10.85 19.31 0.00 0.95

TERRAZZO FINISHER All BLD 42.54 42.54 1.5 1.5 2.0 2.0 11.00 14.64 0.00 0.88

TERRAZZO MASON All BLD 46.38 49.88 1.5 1.5 2.0 2.0 11.00 16.09 0.00 0.93

TILE MASON All BLD 47.50 51.50 1.5 1.5 2.0 2.0 11.00 16.06 0.00 0.93

TRAFFIC SAFETY WORKER All HWY 37.75 39.35 1.5 1.5 2.0 2.0 9.30 9.87 0.00 0.30

TRUCK DRIVER E ALL 1 36.45 37.10 1.5 1.5 2.0 2.0 9.68 13.25 0.00 0.15

TRUCK DRIVER E ALL 2 36.70 37.10 1.5 1.5 2.0 2.0 9.68 13.25 0.00 0.15

TRUCK DRIVER E ALL 3 36.90 37.10 1.5 1.5 2.0 2.0 9.68 13.25 0.00 0.15

TRUCK DRIVER E ALL 4 37.10 37.10 1.5 1.5 2.0 2.0 9.68 13.25 0.00 0.15

TRUCK DRIVER W ALL 1 37.36 37.91 1.5 1.5 2.0 2.0 9.00 11.64 0.00 0.15



TRUCK DRIVER W ALL 2 37.51 37.91 1.5 1.5 2.0 2.0 9.00 11.64 0.00 0.15

TRUCK DRIVER W ALL 3 37.71 37.91 1.5 1.5 2.0 2.0 9.00 11.64 0.00 0.15

TRUCK DRIVER W ALL 4 37.91 37.91 1.5 1.5 2.0 2.0 9.00 11.64 0.00 0.15

TUCKPOINTER All BLD 46.50 47.50 1.5 1.5 2.0 2.0 8.34 18.40 0.00 0.93

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations COOK COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date. ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes,  ducts, and 
boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 



sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production 
and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, 
appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, 
education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and 
sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such 
installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power 
conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of 
any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

 OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 



Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 



Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2.  Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic 
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or 
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, 
etc.

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug 
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug 
Operator.

Class 5.  Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY

Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows:  Work associated with 
barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary, non-
temporary or permanent lane, pavement or roadway markings, and the installation and removal of temporary road signs. 

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST



Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors  and Welding 
Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate  Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump 
Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar  equipment under 16 cubic yards; Mixer 
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump 
Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and  Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3  axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories;  Foreman; Master 
Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions  which are available.  
If a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted 
state which neighboring county has such a classification and provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, the Department shall undertake a special determination, such 
special determination being then  deemed to have existed under this determination.  If a project requires these, or any 
classification not listed,  please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing classification  of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is covered  by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of  size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".



Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng Other 
Ins

ASBESTOS ABT-GEN All ALL 43.72 44.72 1.5 1.5 2.0 2.0 14.99 13.61 0.00 0.90

ASBESTOS ABT-MEC All BLD 37.88 40.38 1.5 1.5 2.0 2.0 13.42 12.20 0.00 0.72

BOILERMAKER All BLD 50.51 55.05 2.0 2.0 2.0 2.0 6.97 14.65 0.00 1.10

BRICK MASON All BLD 46.88 51.57 1.5 1.5 2.0 2.0 10.85 19.31 0.00 0.95

CARPENTER All ALL 48.55 50.55 1.5 1.5 2.0 2.0 11.79 21.84 0.00 0.73

CEMENT MASON All ALL 45.53 47.53 2.0 1.5 2.0 2.0 10.65 24.35 0.00 0.50

CERAMIC TILE FINISHER All BLD 40.56 40.56 1.5 1.5 2.0 2.0 11.00 12.80 0.00 0.86

COMMUNICATION TECHNICIAN All BLD 37.95 40.75 1.5 1.5 2.0 2.0 12.21 15.12 2.17 0.85

ELECTRIC PWR EQMT OP All ALL 43.71 59.52 1.5 1.5 2.0 2.0 6.00 13.55 0.00 0.77 1.31

ELECTRIC PWR EQMT OP All HWY 41.45 56.38 1.5 1.5 2.0 2.0 5.50 12.87 0.00 0.73

ELECTRIC PWR GRNDMAN All ALL 33.69 59.52 1.5 1.5 2.0 2.0 6.00 10.44 0.00 0.59 1.01

ELECTRIC PWR GRNDMAN All HWY 32.00 56.38 1.5 1.5 2.0 2.0 5.50 9.92 0.00 0.66

ELECTRIC PWR LINEMAN All ALL 52.44 59.52 1.5 1.5 2.0 2.0 6.00 16.27 0.00 0.93 1.58

ELECTRIC PWR LINEMAN All HWY 49.67 56.38 1.5 1.5 2.0 2.0 5.50 15.40 0.00 0.88

ELECTRIC PWR TRK DRV All ALL 34.90 59.52 1.5 1.5 2.0 2.0 6.00 10.83 0.00 0.62 1.05

ELECTRIC PWR TRK DRV All HWY 33.14 56.38 1.5 1.5 2.0 2.0 5.50 10.29 0.00 0.59

ELECTRICIAN All BLD 41.21 45.21 1.5 1.5 2.0 2.0 14.10 21.61 6.00 0.67

ELEVATOR CONSTRUCTOR All BLD 56.61 63.69 2.0 2.0 2.0 2.0 15.58 17.51 4.53 0.62

FENCE ERECTOR All ALL 42.88 44.88 1.5 1.5 2.0 2.0 13.64 14.89 0.00 0.65

GLAZIER All BLD 44.85 46.35 1.5 2.0 2.0 2.0 14.49 22.29 0.00 0.94

HEAT/FROST INSULATOR All BLD 50.50 53.00 1.5 1.5 2.0 2.0 13.42 13.66 0.00 0.72

IRON WORKER All ALL 50.63 52.63 2.0 2.0 2.0 2.0 14.65 23.78 0.00 0.44

LABORER All ALL 43.72 44.47 1.5 1.5 2.0 2.0 14.99 13.61 0.00 0.90

LATHER All ALL 48.55 50.55 1.5 1.5 2.0 2.0 11.79 21.84 0.00 0.73

MACHINIST All BLD 48.93 51.43 1.5 1.5 2.0 2.0 7.68 8.95 1.85 1.32

MARBLE FINISHER All ALL 35.15 48.33 1.5 1.5 2.0 2.0 10.85 17.66 0.00 0.52

MARBLE MASON All BLD 46.03 50.63 1.5 1.5 2.0 2.0 10.85 18.78 0.00 0.64

MATERIAL TESTER I All ALL 33.72 1.5 1.5 2.0 2.0 14.99 13.61 0.00 0.90

MATERIALS TESTER II All ALL 38.72 1.5 1.5 2.0 2.0 14.99 13.61 0.00 0.90

MILLWRIGHT All ALL 48.55 50.55 1.5 1.5 2.0 2.0 11.79 21.84 0.00 0.73

OPERATING ENGINEER All BLD 1 51.10 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

Lake County Prevailing Wage Rates posted on 1/28/2020



OPERATING ENGINEER All BLD 2 49.80 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All BLD 3 47.25 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All BLD 4 45.50 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All BLD 5 54.85 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All BLD 6 52.10 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All BLD 7 54.10 55.10 2.0 2.0 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All FLT 1 58.20 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All FLT 2 56.70 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All FLT 3 50.45 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All FLT 4 41.95 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All FLT 5 59.70 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All FLT 6 38.00 58.20 1.5 1.5 2.0 2.0 19.65 15.10 2.00 1.40

OPERATING ENGINEER All HWY 1 49.30 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 2 48.75 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 3 46.70 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 4 45.30 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 5 44.10 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 6 52.30 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

OPERATING ENGINEER All HWY 7 50.30 53.30 1.5 1.5 2.0 2.0 20.50 16.85 2.00 1.65

ORNAMENTAL IRON WORKER All ALL 50.05 52.55 2.0 2.0 2.0 2.0 14.14 21.13 0.00 1.25

PAINTER All ALL 47.30 53.21 1.5 1.5 1.5 2.0 12.01 12.74 0.00 1.87

PAINTER - SIGNS All BLD 39.84 44.74 1.5 1.5 2.0 2.0 2.73 3.39 0.00 0.00

PILEDRIVER All ALL 48.55 50.55 1.5 1.5 2.0 2.0 11.79 21.84 0.00 0.73

PIPEFITTER All BLD 49.60 52.60 1.5 1.5 2.0 2.0 10.75 19.85 0.00 2.67

PLASTERER All BLD 45.40 47.40 2.0 1.5 2.0 2.0 10.65 24.65 0.00 0.50

PLUMBER All BLD 51.00 54.05 1.5 1.5 2.0 2.0 15.37 14.75 0.00 1.35

ROOFER All BLD 44.60 48.60 1.5 1.5 2.0 2.0 10.58 13.31 0.00 0.70

SHEETMETAL WORKER All BLD 45.50 49.14 1.5 1.5 2.0 2.0 11.70 25.58 0.00 0.86

SIGN HANGER All BLD 32.68 35.29 1.5 1.5 2.0 2.0 5.40 3.75 0.00 0.00

SPRINKLER FITTER All BLD 50.15 52.65 1.5 1.5 2.0 2.0 13.50 16.60 0.00 0.65

STEEL ERECTOR All ALL 42.07 44.07 2.0 2.0 2.0 2.0 13.45 19.59 0.00 0.35

STONE MASON All BLD 46.88 51.57 1.5 1.5 2.0 2.0 10.85 19.31 0.00 0.95

TERRAZZO FINISHER All BLD 42.54 42.54 1.5 1.5 2.0 2.0 11.00 14.64 0.00 0.88

TERRAZZO MASON All BLD 46.38 49.88 1.5 1.5 2.0 2.0 11.00 16.09 0.00 0.93

TILE MASON All BLD 47.50 51.50 1.5 1.5 2.0 2.0 11.00 16.06 0.00 0.93

TRAFFIC SAFETY WORKER All HWY 37.75 39.35 1.5 1.5 2.0 2.0 9.30 9.87 0.00 0.30



TRUCK DRIVER All ALL 1 38.65 39.20 1.5 1.5 2.0 2.0 10.50 8.50 0.00 0.15

TRUCK DRIVER All ALL 2 38.80 39.20 1.5 1.5 2.0 2.0 10.50 8.50 0.00 0.15

TRUCK DRIVER All ALL 3 39.00 39.20 1.5 1.5 2.0 2.0 10.50 8.50 0.00 0.15

TRUCK DRIVER All ALL 4 39.20 39.20 1.5 1.5 2.0 2.0 10.50 8.50 0.00 0.15

TUCKPOINTER All BLD 46.50 47.50 1.5 1.5 2.0 2.0 8.34 18.40 0.00 0.93

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations LAKE COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

 EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 



including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATION TECHNICIAN

Low voltage construction, installation, maintenance and removal of telecommunication facilities (voice, sound, data and video) 
including outside plant,  telephone, security systems and data inside wire, interconnect, terminal equipment, central offices, PABX, 
fiber optic cable and equipment, micro waves, V-SAT,  bypass, CATV, WAN (wide area network), LAN (local area networks), and 
ISDN (integrated system digital network), pulling of wire in raceways, but not the installation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

 OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-



Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.



Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2.  Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic 
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or 
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, 
etc.

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug 
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug 
Operator.

Class 5.  Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender

TRAFFIC SAFETY - Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows: 
 Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of 
temporary, non-temporary or permanent lane, pavement or roadway markings, and the installation and removal of temporary 
road signs. 

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors and Welding 
Machines, including those pulled by  cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip  Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 



Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2  Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.

 TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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