



**CITY OF CALLAWAY  
CHERRY STREET RESURFACING, SIDEWALKS  
& DRAINAGE IMPROVEMENTS  
BID NO: PW2022-09**

**ADDENDUM #1**

Date Issued: May 24, 2022

This addendum is being released to provide for Engineer's Estimates:

Cherry Street Resurfacing & Sidewalks:	\$3,167,884.24
Cherry Street Drainage Improvements:	\$2,429,549.00

NOTE: These estimates DO NOT include contingencies, bonding costs, mobilization or general conditions allowances.

Janice L. Peters  
Janice L. Peters, City Clerk

\*\*\*\*\*

This Addendum must be acknowledged and included with the bid packet submission.

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Date