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THE GOVERNING BOARD OF THE
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
SOUTH CENTRAL REGION FIRELINE HARROWING
INVITATION FOR BID 39368

The Governing Board of the St. Johns River Water Management District (the “District”) requests that
interested parties respond to the solicitation below by 2:00 pm, January 3, 2024. Further information is
available through Onvia DemandStar at Demandstar.com [(800) 711-1712], Vendor Registry at
Vendorregistry.com, the state of Florida’s myfloridamarketplace.com, Central Bidding at
centralbidding.com or the District’s website at sjrwmd.com. Solicitation packages may be obtained from
the above referenced solicitation advertising portals or the District by contacting LaDonna Johnson,
Associate Procurement Specialist, at 386-329-4592 or ljohnson@sjrwmd.com. Responses will be opened
in the Procurement Conference Room, Administration Building, Palatka Headquarters, 4049 Reid Street,
Palatka, Florida 32177-2571.

The St. Johns River Water Management District owns and manages over 80,000 acres of conservation
lands within four counties comprising the District’s South-Central Region. The reason for purchasing
these lands is for water resource protection, natural resource management, and natural resource
conservation. Protection and improvement of natural systems is a District core mission. To reintroduce
and maintain fire within these systems, existing firelines must be maintained. Properly maintained
firelines are vital to safe application of prescribed fire and assisting in combatting wildfires when they
occur. Depending on the site, soil type, vegetation adjacent to firelines, and current conditions, adequate
fireline preparation techniques. Tracked equipment may be more suitable in some areas due to the terrain.
Some areas may be seasonally inaccessible due to water levels. Project manager will assist with directing
work when conditions are accessible. The purpose of this Scope of Work is to maintain our firelines at a
level that will provide for safe application and suppression of fire on District lands.

This project calls for the harrowing of all the designated firelines on the attached maps (Exhibit A). A
completed fireline will be disked, down to mineral soil, vegetation, and root free, in a manner that will

not incur future. If the contractor’s equipment requires multiple passes over the same fireline to achieve
this objective, it does not change the number of miles of billable work.

The estimated budget for the project is $70,501.

Americans With Disabilities Act (ADA)

The District does not discriminate on the basis of disability in its services, programs, or activities. Special
accommodations for disabilities may be requested through LaDonna Johnson, or by calling (800) 955-
8771 (TTY), at least five business days before the date needed.


mailto:ljohnson@sjrwmd.com
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INSTRUCTIONS TO RESPONDENTS

1. DEFINITIONS

The definitions of capitalized terms used in this solicitation that are not otherwise defined herein can be
found in the sample contract document (the “Agreement”) that is at the end of these instructions.

2. CONTRACT ADMINISTRATION

All inquiries related to this solicitation may only be directed to the Procurement Specialist:

LaDonna Johnson, Associate Procurement Specialist
Phone: 386-329-4592
Email: ljohnson@sjrwmd.com

Between the release of this solicitation and the posting of the notice of intended decision, Respondents to
this solicitation or persons acting on their behalf may not contact any employee or officer of the District
concerning any aspect of this solicitation, except the procurement employee listed above. Violation of
this provision is grounds for rejecting a response.

3. WHERE TO DELIVER BID
Respondent must submit its Bid in electronic format (no paper copies) either by:

(1) Uploading to Demandstar directly at www.demandstar.com or to Central Bidding directly at
www.centralauctionhouse.com (NOT BOTH); or

(2) Delivering all files on a single pin/thumb/jump drive either by mail or hand-delivery in a sealed
envelope labeled as follows:

SEALED BID — DO NOT OPEN
Respondent’s Name:

Invitation for Bid: 39368
Opening Date: January 3, 2024
Opening Time: 2:00 PM

LaDonna Johnson, Associate Procurement Specialist
Office of Financial Services

St. Johns River Water Management District

4049 Reid Street

Palatka, FL 32177

DO NOT SUBMIT YOUR BIDS BY EMAIL — THIS WILL RESULT IN THE BID BEING
REJECTED AS NON-RESPONSIVE.

4. PREPARATION AND ORGANIZATION OF BID DOCUMENTS

Respondent must submit its Bid in an electronic format as directed in paragraph 1, above, or the Bid may
be deemed as non-responsive.

1. Respondents must submit the following forms in PDF format (these forms are in the FORMS
section of this document):
a. Bid Form
b. Cost Schedule
c. Certificate as to Corporation


http://www.demandstar.com/
http://www.centralauctionhouse.com/
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d. Affidavit as to Non-collusion and Certification of Material Conformance with Specifications
e. Qualifications (General, Similar Projects, and Client References)
f.  Drug-Free Workplace Form (not required unless there is a tie bid)

2. All blank spaces on the bid documents must be typewritten or legibly printed in ink. In the event
you decline to submit a bid, the District would appreciate submittal of the “No Response Form”
provided at the end of the “FORMS” section to describe the reason for not submitting a bid.

3. The file naming conventions for the bid must clearly identify specific information, such as the
solicitation number and the respondent’s name (Example: IFB 12345, ABC Company)

4. Please do not password protect files saved to a pin/thumb/jump drive. The District
recommends that Respondents confirm their Submittal will open correctly on a non-company
owned computer. Any electronic submittal received by the District that does not open on a
District-owned computer is subject to rejection as a defective response.

All of the forms and questionnaires in the Invitation for Bids package are available upon request in
Microsoft® Word to aid the Respondent in submitting its Bid.

A RESPONDENT’S BID MAY BE REJECTED AS NON-RESPONSIVE FOR (1) FAILING
TO COMPLETE ALL FORMS AND QUESTIONNAIRES; (2) FAILING TO PROVIDE ALL
REQUIRED MATERIALS; OR (3) OTHERWISE FAILING TO COMPLY WITH
INSTRUCTIONS FOR PREPARATION AND ORGANIZATION OF BID.

OPENING OF BIDS

Respondents or their authorized agents are invited to attend the opening of the Bids at the following time
and place:

2:00 p.m., January 3, 2024
St. Johns River Water Management District Headquarters
4049 Reid Street, Palatka, Florida 32177-2571

The Florida Public Records Act, §119.071(1)(b), Fla. Stat., exempts sealed Bids from inspection and
copying until such time as the District provides notice of an intended decision pursuant to §120.57(3)(a),
Fla. Stat., or until 30 days after opening of bids, proposals, submittals, or final replies, whichever is
carlier. This exemption is not waived by the public opening of the Bids.

Unless otherwise exempt, Respondent’s Bid is a public record subject to disclosure upon expiration of
the above exemption period. If any information submitted with the Bid is a trade secret as defined in
§812.081, Fla. Stat., and exempt from disclosure pursuant to §815.04, Fla. Stat., Respondent must clearly
identify any such material as “CONFIDENTIAL TRADE SECRET” in its Bid and explain the basis for
such exemption. The District reserves the right, in its sole judgment and discretion, to reject a Bid for
excessive or unwarranted assertion of trade secret confidentiality and return the Bid to Respondent.

INQUIRIES AND ADDENDA

District staff are not authorized to orally interpret the meaning of the specifications or other Agreement
documents, or correct any apparent ambiguity, inconsistency, or error therein. In order to be binding
upon the District, the interpretation or correction must be given by the Procurement Specialist and must
be in writing. The Procurement Specialist may orally explain the District’s procedures and assist
Respondents in referring to any applicable provision in the Invitation for Bids documents, but the
Respondent is ultimately responsible for submitting the Bid in the appropriate form and in accordance
with written procedures.

Every request for a written interpretation or correction must be received at least nine days prior to
opening of Bids in order to be considered. Requests may be submitted by email at
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ljohnson@sjrwmd.com Interpretations, corrections, and supplemental instructions will be communicated
by written addenda to this solicitation posted by DemandStar and Vendor Registry to all prospective
Respondents (at the respective addresses furnished for such purposes) no later than five days before the
opening of Bids.

Submission of a Bid constitutes acknowledgment of receipt of all addenda. Bids will be construed as
though all addenda had been received. Failure of the Respondent to receive any addenda does not relieve
Respondent from any and all obligations under the Bid, as submitted. All addenda become part of the
Agreement.

BUDGET

The estimated budget for the Work is $70,501. The amount is an estimate only and does not limit the
District in awarding the Agreement.

Respondents are cautioned to not make any assumptions from the budget estimate about the total funds
available for the Work. The District retains the right to adjust the estimate in awarding the Agreement.
The District also reserves the right to reject all Bids if subsequent negotiations with qualified
Respondents result in costs over this estimated budget amount. In addition, the District reserves the right
to increase, decrease, or delete any class, item, or part of the Work in order to reduce costs for any
reason. The District may discuss alternatives for reducing the cost of the Work with Respondents and
make such modifications as it determines to be in its best interest.

MINIMUM QUALIFICATIONS

Respondent must use the “Qualification” forms (General, Similar Projects, and Client References)
provided in these documents to document the minimum qualifications listed below. Failure to include
these forms with the Bid may be considered non-responsive.

a. Respondent (or a combination of the firm, individual, or project manager assigned to the work)
must have successfully completed at least two projects of a similar nature (refer to the tasks
outlined in the Statement of Work) within the past three years. (Respondent must use form
Qualifications — Similar Projects provided under the section “FORMS”).

b. Respondent must submit documentation showing that it has no less than three years of
experience on projects of the nature outlined in the Statement of Work. (Respondent must use
form Qualifications —General provided under the section “FORMS”).

c. Respondent must provide two client references. One of the client references may be from the
similar projects listed in response to subparagraph 8(a), above. No more than one of the client
references may be from similar work successfully completed for the District. (Respondent must
use form Qualifications — Client References provided under the section “FORMS”).

Irrespective of the minimum qualifications stated above, the District may make such investigations as it
deems necessary to determine the ability of the Respondent to perform the Work. The District reserves
the right to reject any Bid if the evidence submitted by such Respondent and/or the District’s
independent investigation of such Respondent fails to satisfy the District that such Respondent is
properly qualified to carry out the obligations of the Agreement and complete the Work in a manner
acceptable to the District within the time period specified.

SUBCONTRACTS

Respondent must submit with its Bid a list of all known subcontractors who will participate in more than
ten percent of the Work on the attached “Proposed Subcontractors” form. Acceptance of the Bid does not
constitute approval of the subcontractors identified with the Bid.
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SIGNATURE AND CERTIFICATION REQUIREMENTS

An individual submitting a Bid must sign his/her name therein and state his/her address and the name
and address of every other person interested in the Bid as principal.

If a firm or partnership submits the Bid, state the name and address of each member of the firm or
partnership.

If a corporation submits the Bid, an authorized officer or agent must sign the Bid, subscribing the name
of the corporation with his or her own name and affixing the corporate seal. Such officer or agent must
also provide the name of the state under which the corporation is chartered, and the names and business
addresses of the President, Secretary, and Treasurer. Corporations chartered in states other than Florida
must submit evidence of registration with the Florida Secretary of State for doing business in the State of
Florida.

Respondent must certify that all persons or entities having an interest as principal in the Bid or in
substantial performance of the Work have been identified in the Bid forms.

DISQUALIFICATION OF RESPONDENTS

Any of the following causes will be considered as sufficient grounds for disqualification of a Respondent
and rejection of the Bid:

a. Contacting a District employee or officer other than the procurement employee named in this
solicitation about any aspect of this solicitation before the notice of intended decision is posted.

b. Submission of more than one Bid for the same subject matter by an individual, firm, partnership,
or corporation under the same or different names;

c. Evidence of collusion among Respondents;
Submission of materially false information with the Bid;
Information gained through checking of references or other sources which indicates that
Respondent may not successfully perform the Work;
Respondent is failing to adequately perform on any existing contract with the District;
g. Respondent has defaulted on a previous contract with the District;

h. The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to
satisfy the District that Respondent is properly qualified to carry out the obligations of the
Agreement in a manner acceptable to the District and within the time period specified;

i.  Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to perform
the Work in a manner that meets the District’s objectives for the Work.

REJECTION OF BID

Bids must be delivered to the specified location and received before the Bid opening in order to be
considered. Untimely Bids will be returned to the Respondent unopened. Bids will be considered
irregular and may be rejected if they show material omissions, alterations of form, additions not called
for, conditions, limitations, or other material irregularities. The District may consider incomplete any Bid
not prepared and submitted in accordance with the provisions specified herein, and reserves the right to
waive any minor deviations or irregularities in an otherwise valid Bid.

The District reserves the right to reject any and all Bids and cancel this Invitation For Bid when it
determines, in its sole judgment and discretion, that it is not in its best interest to award the agreement.

WITHDRAWAL OF BIDS

Respondent may withdraw its Bid if it submits such a written request to the District prior to the
designated date and hour of opening of Bids. Respondent may be permitted to withdraw its Bid no later
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than 72 hours after the Bid opening for good cause, as determined by the District in its sole judgment and
discretion.

14. AWARDING THE AGREEMENT

a.

The Agreement will be awarded to the lowest responsive, responsible Respondent, being the
Respondent with the lowest Total Bid Cost who demonstrates, in accordance with the
requirements of the bid documents, a verifiable history of the skill, ability, integrity, and
reliability necessary for the faithful performance of the Agreement (the “Successful
Respondent”). The Agreement may be modified based on the District’s acceptance of any
alternatives listed in the bid that the District deems in its best interest.

Section 286.0113, Fla. Stat., exempts from being open to the public, any portion of a meeting at
which: (1) a negotiation with a Respondent is conducted pursuant to a competitive solicitation;
(2) a Respondent makes an oral presentation as part of a competitive solicitation; (3) a
Respondent answers questions as part of a competitive solicitation; or (4) negotiation strategies
are discussed. Also, recordings of, and any records presented at, the exempt meeting are exempt
from §119.07(1) and §24(a), Art. I of the State Constitution (Public Records) until such time as
the District provides notice of an intended decision or until 30 days after opening the bids,
proposals, submittals, or final replies, whichever occurs earlier. A complete recording shall be
made of any portion of an exempt meeting. No portion of the exempt meeting may be held off
the record.

Pursuant to §286.0113 Fla. Stat., if the District rejects all bids and concurrently provides notice
of its intent to reissue the competitive solicitation, any recordings or records presented at any
exempt meeting relating to the solicitation shall remain exempt from §119.07(1) and §24(a), Art.
I of the State Constitution (Public Records) until such time as the District provides notice of an
intended decision concerning the reissued competitive solicitation or until the District withdraws
the reissued competitive solicitation. A recording and any records presented at an exempt
meeting are not exempt for longer than 12 months after the initial District notice rejecting all
bids.

If two or more bids are equal in all respects, the Agreement will be awarded as follows: (1) to the
Respondent that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace
Form; (2) to a Respondent university in the State University System pursuant to §373.63, Fla.
Stat.; (3) to a Respondent whose bid contains commodities manufactured, grown, or produced
within the State of Florida pursuant to §287.082 Fla. Stat.; or (4) by lot.

The District reserves the right to award the Agreement to the next lowest available Respondent
in the event the Successful Respondent fails to enter into the Agreement, or the Agreement with
said Respondent is terminated within 90 days of the effective date.

All Respondents will be notified of the District's intent to award or decision to award the
Agreement. For the purpose of filing a bid protest under §120.57(3), Fla. Stat., the time period
will commence as provided in “NOTICES AND SERVICES THEREOF.”

15. EXECUTION OF AGREEMENT

Submittal of a Bid binds the Successful Respondent to perform the Work upon acceptance of the Bid and
execution of the Agreement by the District.

Unless all Bids are rejected, a contract substantially in the form included in these documents will be
provided to the Successful Respondent, who must execute and return the Agreement to the District
within ten days of the date of receipt, along with the following:

a.
b.

A completed Internal Revenue Service Form W-9
Satisfactory evidence of all required insurance coverage
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c. Proof satisfactory to the District of the authority of the person or persons executing the
Agreement on behalf of Respondent

d. All other information and documentation required by the Agreement

The District will not execute the Agreement until the above documents have been executed and delivered
to the District. The Agreement will not be binding until executed by the District. A copy of the fully
executed Agreement will be delivered to the Successful Respondent. The District reserves the right to
cancel award of the Agreement without liability at any time before the Agreement has been fully
executed by all parties and delivered to the Successful Respondent.

Failure upon the part of the Successful Respondent to execute the Agreement or timely submit the
required evidence of insurance coverage, or any other matter required by the Agreement, will be just
cause, if the District so elects, for the recommended award to be annulled.

EXAMINATION OF AGREEMENT DOCUMENTS AND WORK AREA

Respondent is solely responsible for being fully informed of the conditions under which the Work is to
be performed in relation to existing conditions. Respondent is responsible for carefully examining the
general area of the Work, the requirements of the drawings and other contract documents related to the
Work, the time in which the Work must be completed, and any other details of the Work. Respondent
must satisfy itself from its own personal knowledge and experience or professional advice as to the
character of the Work, the conditions, and materials to be encountered, the character, quality, and
quantities of the Work, and any other conditions affecting the Work, including surrounding land.

Failure to satisfy the obligations of this paragraph will not relieve a Successful Respondent of its
obligation to furnish all material, equipment, and labor necessary to perform the Agreement and to
complete the Work for the consideration set forth in its Bid. Any such failure will not be sufficient cause
to submit a claim for additional compensation.

No verbal agreement or conversation with any District officer, agent, or employee, either before or after
the execution of the Agreement, will affect or modify any of its terms.

DIVERSITY

The District is committed to the opportunity for diversity in the award and performance of all
procurement activities. The District encourages its Prime Respondents to make a good faith effort to
ensure that women and minority-owned business enterprises (W/MBE) are given the opportunity for
maximum participation as second and lower tier participants. The District will assist Respondents by
sharing information on W/MBEs to encourage their participation.

PROHIBITION AGAINST CONSIDERING SOCIAL, POLITICAL, OR IDEOLOGICAL
INTERESTS IN GOVERNMENT CONTRACTING - F.S. 287.05701:

Notice is hereby provided that pursuant to Section 287.05701, Florida Statutes, the District (1) will not
request documentation of or consider a Respondent’s social, political, or ideological interests when
determining if the Bidder is a responsible Bidder and (2) may not give preference to a Bidder based on
the Bidder’s social, political, or ideological interests.

FLORIDA SALES TAX

The District is exempt from payment of State of Florida sales tax pursuant to §212.08(6), Fla. Stat. Any
tangible personal property that is the subject of this Invitation for Bids is intended to remain tangible
personal property and not become part of a public work owned by the District.
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PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS

In accordance with §287.133 and §287.134, Fla. Stat., a person or affiliate who has been placed on the
convicted or discriminatory vendor lists following a conviction for a public entity crime or placement on
the discriminatory vendor list may not submit a bid, proposal, or reply on a contract to provide any goods
or services to a public entity; may not submit a bid, proposal, or reply on a contract with a public entity
for the construction or repair of a public building or public work; may not submit bids, proposals, or
replies on leases of real property to a public entity; may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity; and may not transact
business with any public entity in excess of the threshold amount provided in §287.017 for CATEGORY
TWO ($35,000) for a period of 36 months following the date of being placed on the convicted or
discriminatory vendor lists.

USE BY OTHER FLORIDA GOVERNMENTAL ENTITIES

Respondent may provide services to other State of Florida governmental entities pursuant to the terms
and conditions of the Agreement. These governmental entities include other water management districts,
state of Florida agencies (including members of the state university system and community college
system), counties, school boards, municipalities, special districts, and other local public agencies or
authorities. References to the St. Johns River Water Management District in the Agreement will be
replaced with the purchasing entity and the District will not be a party to any other governmental entity’s
agreement to purchase. Nor will the District be responsible for payment for any goods or services
delivered or performed for any other governmental entity that utilizes Respondent pursuant to this

paragraph.

NOTICES AND SERVICES THEREOF

The District will publish notice of specifications and criteria, including addenda, intended agency
decisions, or other matters pertinent to this solicitation on Onvia DemandStar at DemandStar.com,
Vendor Registry at vendorregistry.com, and Central Bidding at centralauctionhouse.com. Onvia
DemandStar, Vendor Registry and Central Bidding may also be accessed through the District’s web site
at sjrwmd.com. In addition, the District will post notices of intended agency decisions at the District’s
headquarters, 4049 Reid Street, Palatka, Florida, Administration Building, Procurement Bulletin Board,
on the date the publication is posted on Onvia DemandStar.

Notices will be posted for a minimum of 72 hours. The time period for filing a Notice of Protest pursuant
to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, commences at the time notices are
posted.

As a courtesy to Respondents, the District may send copies of the notices of intended agency decisions
via email to Respondent. These courtesy communications neither constitute official notice nor vary the
times of receipt set forth above.

PROTEST PROCEDURES

Pursuant t0§120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely affected
by the terms, conditions, or specifications contained in a solicitation, including addenda, must file a
Notice of Protest within 72 hours after its posting.

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely
affected by a District decision or intended decision to award a contract, or to reject all bids, proposals, or
qualifications, must file a written Notice of Protest within 72 hours after posting of the decision or
intended decision.

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.004, Fla. Admin. Code, the protester must also file
with the District Clerk a Formal Written Protest within ten days after the date the Notice of Protest is
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filed with the District. The Formal Written Protest must state with particularity the facts and law upon
which the protest is based. Pursuant to §287.042(2)(c), Fla. Stat., any person who files an action
protesting the decision or intended decision must post with the District Clerk at the time of filing the
formal written protest a bond, cashier’s check, or money order made payable to the St. Johns River
Water Management District in an amount equal to one percent (1%) of the District’s estimated contract
amount.

No additional time will be added for mailing. All filings must comply with Rule 28-106.104, Fla. Admin.
Code, and must be addressed to and received by the District Clerk at the District Headquarters in Palatka,
Florida within the prescribed time periods. The District will not accept as filed any electronically
transmitted facsimile pleadings, petitions, Notice of Protest, or other documents.

The District’s acceptance of pleadings, petitions, Notice of Protest, Formal Written Protest, or other
documents filed by email is subject to certain conditions set forth in the District’s Statement of Agency
Organization and Operation (issued pursuant to Rule 28-101.001, Florida Administrative Code), which is
available for viewing at sjrwmd.com. These conditions include, but are not limited to, the document
being in the form of a PDF or TIFF file and being capable of being stored and printed by the District.

Failure to file a protest within the time prescribed in §120.57(3), Fla. Stat., or failure to post the bond or
other security required by law within the time allowed for filing a bond will constitute a waiver of
proceedings under chapter 120, Fla. Stat. Mediation under §120.573, Fla. Stat., is not available.

-10-
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FORMS
BID FORM

Include this form in the response

RESPONDENT:

The undersigned, as Respondent, hereby declares and certifies that the only person(s) or entities interested in
this bid as principal(s), or as persons or entities who are not principal(s) of the Respondent but are substantially
involved in performance of the Work, is or are named herein, and that no person other than herein mentioned
has any interest in this bid or in the Agreement to be entered into; that this bid is made without connection with
any other person, company, or parties making a bid; and that this bid is in all respects fair and in good faith
without collusion or fraud.

Respondent represents to the District that, except as may be disclosed in an addendum hereto, no officer,
employee or agent of the District has any interest, either directly or indirectly, in the business of Respondent to
be conducted under the Agreement, and that no such person shall have any such interest at any time during the
term of the Agreement, should it be awarded to Respondent.

Respondent further declares that it has examined the Agreement and informed itself fully in regard to all
conditions pertaining to this solicitation; it has examined the specifications for the Work and any other
Agreement documents relative thereto; it has read all of the addenda furnished prior to the bid opening, as
acknowledged below; and has otherwise satisfied itself that it is fully informed relative to the Work to be
performed.

Respondent agrees that if its bid is accepted, Respondent shall contract with the District in the form of the
attached Agreement, and shall furnish everything necessary to complete the Work in accordance with the time

for completion specified in the Agreement, and shall furnish the required evidence of the specified insurance.

Acknowledgment is hereby made of the following addenda (identified by number) received:

Addendum No. Date Addendum No. Date
Respondent (firm name) Date
Address

Email Address

Signature Telephone Number

Typed Name and Title
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COST SCHEDULE
Include this form in the response

Bid to be opened at 2:00 p.m., January 3, 2024
To: ST. JOHNS RIVER WATER MANAGEMENT DISTRICT

In accordance with the advertisement requesting bids for the South-Central Region Fireline Disking, subject to
the terms and conditions of the Agreement, the undersigned proposes to perform the Work for the costs
contained in the following schedule (fill in all blanks). The Agreement will be awarded to the lowest responsive
and responsible Respondent for the Estimated Total Cost (also known as the “Total Bid Cost”). Respondent
should not have any expectation or promise as to the quantities of work that the District will require under this
solicitation.

Property Name Fireline Mileage Cost per Mile Location Total
Lake Monroe 16 $ $
Buck Lake 35 $ $
Seminole Ranch 30 $ $
Econ Sandhills 5 $ $
Hal Scott 50 $ $
Total Mileage: 136 Total Bid Cost: | $

I HEREBY ACKNOWLEDGE, as Respondent’s authorized representative, that I have fully read and
understand all terms and conditions as set forth in this bid and upon award of such bid, shall fully comply with
such terms and conditions.

Respondent (firm name) Date

Address

Email Address

Signature Telephone Number

Typed Name and Title
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PROPOSED SUBCONTRACTORS
Include this form in the response

Respondent must submit with its Bid a list of all known subcontractors who will participate in more than ten
percent (10%) of the Work by providing the information requested below. If none, so indicate. Acceptance of
the Bid does not constitute approval of the subcontractors identified with the Bid. Attach additional sheets if
necessary.

1. Name and address of subcontractor:

Description of work:

Estimated value of Work:

2. Name and address of subcontractor:

Description of work:

Estimated value of Work:

3. Name and address of subcontractor:

Description of work:

Estimated value of Work:

4. Name and address of subcontractor:

Description of work:

Estimated value of Work:

5. Name and address of subcontractor:

Description of work:

Estimated value of Work:

6. Name and address of subcontractor:

Description of work:

Estimated value of Work:
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CERTIFICATE AS TO CORPORATION
Include this form in the response

The below Corporation is organized under the laws of the State of . is authorized by law
to respond to this Invitation for Bids and perform all work and furnish materials and equipment required
under the Agreement, and is authorized to do business in the state of Florida.

Corporation Name:

Address:
Registration No.:
Registered Agent:
By:
(Official title)
(Affix corporate seal)
Attest:
(Secretary)

The full names and business or residence addresses of persons or firms interested in the foregoing bid as
principals or officers of Respondent are as follows (specifically include the President, Secretary, and
Treasurer and state the corporate office held of all other individuals listed):

Identify any parent, subsidiary, or sister corporations involving the same or substantially the same officers
and directors that will or may be involved in performance of the Project, and provide the same information
requested above on a photocopy of this form.

If applicable, attach a copy of a certificate to do business in the state of Florida, or a copy of the application
that has been accepted by the state of Florida to do business in the state of Florida, for the Respondent and/or
all out-of-state corporations that are listed pursuant to this form.
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AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF
MATERIAL CONFORMANCE WITH SPECIFICATIONS
Include this form in the response

STATE OF
COUNTY OF

I, the undersigned, being first duly sworn, depose and say that:

7. Tam the owner or duly authorized officer, representative, or agent of:

the Respondent that has submitted the attached bid.
2. The attached bid is genuine. It is not a collusive or sham bid.

3. I am fully informed respecting the preparation and contents of, and knowledgeable of all pertinent
circumstances respecting the attached bid.

4. Neither Respondent nor any of its officers, partners, owners, agents, representatives, employees, or
parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed,
directly or indirectly, with any other Respondent, firm, or person to submit a collusive or sham bid in
connection with the Agreement for which the attached bid has been submitted, or to refrain from bidding
in connection with such Agreement, or has in any manner, directly or indirectly, sought by agreement,
collusion, communication, or conference with any other Respondent, firm, or person to fix the price or
prices in the attached bid of any other Respondent , or to fix any overhead, profit, or cost element of the
bid prices or the bid price of any other Respondent, or to secure through collusion, conspiracy,
connivance, or unlawful agreement any advantage against the District or any other person interested in
the proposed Agreement.

5. The price(s) quoted in the attached bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance, or unlawful agreement on the part of the Respondent or any of its agents,
representatives, owners, employees, or parties in interest, including this affiant.

6. No official or other officer or employee of the District, whose salary or compensation is payable in
whole or in part by the District, is directly or indirectly interested in this bid, or in the supplies, materials,
equipment, work, or labor to which it relates, or in any of the profits therefrom.

7. Any materials and equipment proposed to be supplied in fulfillment of the Agreement to be awarded
conform in all respects to the specifications thereof. Further, the proposed materials and equipment will
perform the intended function in a manner acceptable and suitable for the intended purposes of the
District.

Signature:

Title:

Subscribed and sworn to before me by means of [physical presence or [lonline notarization, this
day of ,20 .
Notary Public, state of at Large

My commission expires:
(SEAL)

[IPersonally known OR [ Produced identification, Type of Identification Produced:
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QUALIFICATIONS — GENERAL
Include this form in the response

As part of the bid, Respondent shall complete the following so that the District can determine Respondent’s
ability, experience, and facilities for performing the Work.

Name of Respondent:

Year company was organized/formed:
Number of years Respondent has been engaged in business under the present firm or trade name:

Total number of years Respondent has experience in similar (refer to the tasks outlined in the Statement of
Work) work described in the INSTRUCTIONS TO RESPONDENTS.

Has Respondent previously been engaged in the same or similar business under another firm or trade name?
If so, please describe each such instance.

Has Respondent ever been adjudicated bankrupt, initiated bankruptcy, or been the subject of bankruptcy
proceedings on behalf of the current entity submitting this bid or a prior entity that Respondent substantially
operated or controlled? If yes, please describe the nature and result of those proceedings and the entity
involved.

Describe the background/experience of the person or persons who will be primarily responsible for directing
the Work that will be performed pursuant to this bid. This inquiry is intended to encompass the project
manager and/or site manager who will be engaged on a daily basis in directing performance of the Work.
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QUALIFICATIONS — SIMILAR PROJECTS

Include this form in the response

IFB 39368

Respondent (or a combination of the firm, individual, or project manager assigned to the work) must have
successfully completed at least two projects of a similar nature (refer to the tasks outlined in the Statement of

Work) within the past three years.

Completed Project 1:

Agency/company:

Current contact person at agency/company:

Telephone: Email:

Address of agency/company:

Name of project:

Description:

Project value: Start date:

(month/year)

Name(s) of assigned personnel:

Project manager:

Completion date:

(month/year)

Others:

Completed Project 2:

Agency/company:

Current contact person at agency/company:

Telephone: Email:

Address of agency/company:

Name of project:

Description:

Project value: Start date:

(month/year)

Name(s) of assigned personnel:

Project manager:

Completion date:

(month/year)

Others:
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QUALIFICATIONS — CLIENT REFERENCE
Include this form in the response

Respondent must provide two client references. No more than one reference shall be from completed District
projects. If a District project is cited, do not request a letter from District staff. (For similar projects listed
above, simply state “Similar Project No. ")

Client Reference 1:

Agency/company:

Current contact person at agency/company:

Telephone: Email:

Agency/Company Address:

Name of project:

Description:

Project value: Project manager:

Client Reference 2:

Agency/company:

Current contact person at agency/company:

Telephone: Email:

Agency/Company Address:

Name of project:

Description:

Project value: Project manager:
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DRUG-FREE WORKPLACE FORM
This form required only in the event of a tie response

The Respondent, (business name) , in accordance with

§287.087, Fla. Stat., hereby certifies that Respondent does the following:

L.

Informs employees about the dangers of drug abuse in the workplace, the business’s policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse violations

Publishes a statement notifying employees that

a. the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is
prohibited in the workplace and specifying the actions that will be taken against its employees for
violations of such prohibition.

b. as a condition of working on the contractual services that are the subject of this solicitation, the
employee will abide by the terms of the statement and will notify the employer of any conviction of,
or plea of guilty or nolo contendere to, any violation of chapter 893, Fla. Stat., or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later
than five days after such conviction.

Gives each employee engaged in providing the contractual services that are the subject of this solicitation
a copy of the statement specified in paragraph 2, above.

Imposes a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee’s community, by any employee convicted of a violation
listed in sub-paragraph 2.b., above.

Makes a good faith effort to continue to maintain a drug-free workplace through implementation of
§287.087, Fla. Stat.

As the person authorized to sign this statement, I certify that this firm complies fully with the above
requirements.

By:

Title:

Date:
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NO RESPONSE FORM

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
INVITATION FOR BIDS 39368

Your reasons for not responding to this Invitation for Bids are valuable to the St. Johns River Water
Management District’s procurement process. Please complete this form and return it to the Office of
Financial Services no later than the date set for receipt of bids. Thank you for your cooperation.
Please check (as applicable):

Specifications too “general” (explain below)

Insufficient time to respond to the solicitation

Do not provide this type of work for this project

Schedule would not permit us to perform

Unable to meet solicitation specifications

Specifications unclear (explain below)

Disagree with solicitation or Agreement terms and conditions (explain below)

Other (specify below)

Remarks:

DATE

RESPONDENT (FIRM NAME)

ADDRESS

E-MAIL ADDRESS

SIGNATURE TYPED NAME AND TITLE

TELEPHONE NUMBER

-20-



IFB 39368

DRAFT AGREEMENT
AGREEMENT
BETWEEN THE
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
AND FOR

SOUTH CENTRAL REGION FIRELINE DISKING

THIS AGREEMENT is entered into by and between the GOVERNING BOARD of the ST. JOHNS
RIVER WATER MANAGEMENT DISTRICT (the “District”), whose address is 4049 Reid Street, Palatka,
Florida 32177-2571, and (“Contractor”), whose address is
. All references to the parties hereto include the parties, their officers,
employees, agents, successors, and assigns.

In consideration of the payments hereinafter specified, Contractor agrees to furnish and deliver all
materials and perform all labor required for IFB 39368, South Central Region Fireline Disking (the “Work”™).
In accordance with IFB 39368, Contractor shall complete the Work in conformity with this Agreement,
which consists of and incorporates all of the following documents: (1) advertisement for bids, proposals, or
qualifications; (2) Instructions to Respondents; (3) addenda; certifications, and affidavits; (4) bid, proposal,
or qualifications submittals; (5) Agreement, including the Statement of Work, and any Special Conditions or
other attachments. If any provision in the body of this Agreement conflicts with any attachment hereto, the
body of this Agreement shall prevail. This Agreement, including attachments, shall take precedence over all
solicitation documents (items 1 — 4). The parties hereby agree to the following terms and conditions.

1. TERM

(a) The term of this Agreement shall be from the Effective Date to the Completion Date. Time is of the
essence for each and every aspect of this Agreement. Where additional time is allowed to complete
the Work, the new time limit shall also be of the essence. All provisions of this Agreement that by
their nature extend beyond the Completion Date survive termination or expiration hereof.

(b) Effective Date. The Effective Date is the date upon which the last party to this Agreement has dated
and executed the same.

(¢) Completion Date. The Completion Date of this Agreement is September 30, 2024, unless extended
by mutual written agreement of the parties. The Work shall be completed in accordance with the
time frames in the Statement of Work but no later than the Completion Date.

2. DELIVERABLES

(a) The Work is specified in the Statement of Work, Attachment A. Contractor shall deliver all products
and deliverables as stated therein. Contractor is responsible for the professional quality, technical
accuracy, and timely completion of the Work. Both workmanship and materials shall be of good
quality. Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of
materials provided. Unless otherwise specifically provided for herein, Contractor shall provide and
pay for all materials, labor, and other facilities and equipment necessary for performance of the
Work. The District’s Project Manager shall make a final acceptance inspection of the deliverables
when completed and finished in all respects.

(b) If not otherwise addressed in the Statement of Work, upon written request, Contractor shall submit
written progress reports to the District’s Project Manager at the frequency requested in the form
approved by the Project Manager at no additional cost to the District. The progress report shall
provide an updated progress schedule, taking into account all delays and approved changes in the
Work. Failure to provide a progress report will be cause to withhold payment.
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3. OWNERSHIP OF DELIVERABLES. Unless otherwise provided herein, the District does not assert an
ownership interest in any of the deliverables under this Agreement.

4. FUNDING OF AGREEMENT

For satisfactory performance of the Work, the District agrees to pay Contractor according to the Cost
Schedule set forth in the Statement of Work, a sum not to exceed $ (the “Total
Compensation™).

5. PAYMENT OF INVOICES

(a)

(b)

(c)

(d)

(e)

Contractor shall submit one invoice for work completed in accordance with the Statement of Work
by one of the following two methods: (1) by email to acctpay@sjrwmd.com (preferred) or (2) by
mail to the St. Johns River Water Management District, Finance Director, 4049 Reid Street, Palatka,
Florida 32177-2571. Each invoice shall be submitted in detail sufficient for proper pre-audit and
post-audit review. If necessary for audit purposes, Contractor shall provide additional supporting
information as required to document invoices.

End of District Fiscal Year Reporting. The District’s fiscal year ends on September 30.
Irrespective of the invoicing frequency, the District is required to account for all encumbered funds
at that time. When authorized under the Agreement, submittal of an invoice for Work completed as
of September 30 satisfies this requirement. The invoice shall be submitted no later than October 30.
If the Agreement does not authorize submittal of an invoice for Work completed as of September 30,
Contractor shall submit, prior to October 30, a description of the additional Work completed between
the last invoice and September 30, and an estimate of the additional amount due as of September 30
for such Work. If there have been no prior invoices, Contractor shall submit a description of the
Work completed on the project through September 30 and a statement estimating the dollar value of
that Work as of September 30.

Final Invoice. The final invoice must be submitted no later than 45 days after the Completion Date;
provided, however, that when the Completion Date corresponds with the end of the District’s fiscal
year (September 30), the final invoice must be submitted no later than 30 days after the Completion
Date. Final invoices that are submitted after the requisite date shall be subject to a penalty of
ten percent of the invoice. This penalty may be waived by the District, in its sole judgment and
discretion, upon a showing of special circumstances that prevent the timely submittal of the
final invoice. Contractor must request approval for delayed submittal of the final invoice not
later than ten days prior to the due date and state the basis for the delay.

Required Invoice Information. All invoices shall include the following information: (1) District
contract number; (2) Contractor’s name and address (include remit address, if necessary);

(3) Contractor’s invoice number and date of invoice; (4) District Project Manager; (5) Contractor’s
Project Manager; (6) supporting documentation as to cost and/or project completion (as per the other
requirements of the Statement of Work; (7) Progress Report (if required). Invoices that do not
correspond with this paragraph shall be returned without action, stating the basis for rejection.
Payments shall be made within 45 days of receipt of an approved invoice. Disputes regarding invoice
sufficiency are resolved pursuant to the dispute resolution procedure of this Agreement.

Travel expenses. If the cost schedule for this Agreement includes a line item for travel expenses,
travel expenses shall be drawn from the project budget and are not otherwise compensable. If travel
expenses are not included in the cost schedule, they are a cost of providing the service that is borne
by Contractor and are only compensable when specifically approved by the District as an authorized
District traveler. In such instance, travel expenses must be submitted on District or State of Florida
travel forms and shall be paid pursuant to District Administrative Directive 391.
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IFB 39368

(f) Payments. Absent exceptional circumstances, Contractor is required to sign up and receive
payment(s) electronically from the District via Automated Clearing House (ACH) payment. The
District shall pay Contractor 100% of each approved invoice.

(g) Payments withheld. The District may withhold or, on account of subsequently discovered evidence,
nullify, in whole or in part, any payment to such an extent as may be necessary to protect the District
from loss as a result of: (1) defective Work not remedied; (2) failure of to make payments when due
to subcontractors or suppliers for materials or labor; (3) failure to maintain adequate progress in the
Work; (4) damage to another contractor; or (5) any other material breach of this Agreement.
Amounts withheld shall not be considered due and shall not be paid until the ground(s) for withholding
payment have been remedied.

PAYMENT AND RELEASE. Upon satisfactory completion of the Work, the District will provide
Contractor a written statement accepting all deliverables. Contractor’s acceptance of final payment shall
constitute a release in full of all Contractor claims against the District arising from the performance of
this Agreement, with the exception of any pending claims for additional compensation that have been
documented and filed as required by this Agreement.

INDEMNIFICATION. Contractor shall indemnify and hold harmless, release, and forever discharge
the District, its public officers, employees, agents, representatives, successors, and assigns, from any and
all liabilities, damages, losses, and costs, including, but not limited to, reasonable attorney’s fees, arising
from or caused by the Contractor, its employees or subcontractors, in the performance of the Work.
Contractor shall further indemnify the District for all costs and penalties the District incurs related to any
failure to offer Patient Protection and Affordable Care Act compliant health care coverage to Contractor-
employees performing under this Agreement.

INSURANCE. Contractor shall acquire and maintain all insurance required by Attachment B, Insurance
Requirements, and shall not commence Work until it has provided Certificates of Insurance to the
District as per Attachment B. Receipt of Certificates of Insurance indicating less coverage than required
does not constitute a waiver of the Insurance Requirements. Contractor waives its right of recovery
against the District to the extent permitted by its insurance policies. Contractor’s insurance shall be
considered primary, and District insurance shall be considered excess, as may be applicable to
Contractor’s obligation to provide insurance.

FUNDING CONTINGENCY. This Agreement is at all times contingent upon funding availability,
which may include a single source or multiple sources, including, but not limited to: (1) ad valorem tax
revenues appropriated by the District’s Governing Board; (2) annual appropriations by the Florida
Legislature, or (3) appropriations from other agencies or funding sources. Agreements that extend for a
period of more than one Fiscal Year are subject to annual appropriation of funds in the sole discretion
and judgment of the District’s Governing Board for each succeeding Fiscal Year. Should the Work not
be funded, in whole or in part, in the current Fiscal Year or succeeding Fiscal Years, the District shall so
notify Contractor and this Agreement shall be deemed terminated for convenience five days after receipt
of such notice, or within such additional time as the District may allow. For the purpose of this
Agreement, “Fiscal Year” is defined as the period beginning on October 1 and ending on September 30.

PROJECT MANAGEMENT PERSONNEL

(a) The Project Managers listed below shall be responsible for overall coordination and management of
the Work. Either party may change its Project Manager upon three business days’ prior written
notice to the other party. Written notice of change of address shall be provided within five business
days. All notices shall be in writing to the Project Managers at the addresses below and shall be sent
by one of the following methods: (1) hand delivery; (2) U.S. certified mail; (3) national overnight
courier; or (4) email. Notices via certified mail are deemed delivered upon receipt. Notices via
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overnight courier are deemed delivered one business day after having been deposited with the
courier. Notices via email are deemed delivered on the date transmitted and received.

DISTRICT CONTRACTOR
Amanda Lee, Project Manager TBD, Project Manager
St. Johns River Water Management District ~ TBD

4049 Reid Street TBD

Palatka, FL 32177-2571 TBD

Phone: 386-600-7772 Phone: TBD

Email: alee@sjrwmd.com Email: TBD

The District’s Project Manager shall have sole responsibility for transmitting instructions, receiving
information, and communicating District policies and decisions regarding all matters pertinent to
performance of the Work.

Contractor shall provide efficient supervision of the Work, using its best skill and attention. If the
District produces documented evidence and informs the Contractor that any person on the job is
incompetent, disorderly, or is working contrary to the Agreement or the District’s instructions, that
person shall be immediately dismissed from the project and shall not perform any further work
connected with this Agreement.

Contractor shall maintain an adequate and competent professional staff. Contractor’s employees,
subcontractors, or agents shall be properly trained to meet or exceed any specified licensing, training
and/or certification applicable to their profession. Upon request, Contractor shall furnish proof
thereof.

11. SCHEDULING AND WORK PLANNING; PROGRESS REPORTING

(a)

(b)

Progress Reports. Contractor shall provide to the District update/status reports as provided in the
Statement of Work. Reports will provide detail on progress of the Work and outline any potential
issues affecting completion or the overall schedule. Reports may be submitted in any form agreed to
by District’s Project Manager and Contractor, and may include emails, memos, and letters.

Progress Meetings. The District may conduct progress meetings with Contractor on a frequency to
be determined by the District. In such event, Contractor shall make available its Project Manager and
other appropriate personnel to discuss matters pertinent to the Work.

12. FORCE MAJEURE; DELAYS

(a)

(b)

Force Majeure. Contractor shall not be liable for failure to carry out the terms of this Agreement to
the extent such failure is due to a Force Majeure event, except for failures that could have been
reasonably foreseen and guarded against so as to avoid or reduce the adverse impact thereof. A Force
Majeure event is hereby defined as the failure to carry out any of the terms of this Agreement due to
any one of the following circumstances beyond the control of Contractor: (a) the operation and effect
of rules, regulations, or orders promulgated by any commission, county, municipality, or
governmental agency of the State of Florida or the United States, (b) a restraining order, injunction,
or similar decree of any court of competent jurisdiction, (c) war, (d) flood, (e) earthquake, (f) fire,
(g) severe wind storm, (h) acts of public disturbance, (i) quarantine restrictions, (j) epidemics,

(k) strikes, (1) freight embargoes, or (m) sabotage. The times specified herein for performances
include delays that can ordinarily be anticipated due to adverse weather conditions. The District is
not obligated to grant an extension of time due to adverse weather conditions unless such conditions
rise to the level of Force Majeure.

Delay. Contractor shall not be compensated for delays caused by Contractor’s inefficiency, rework
made necessary by Contractor’s error, failure to perform the Work as scheduled, or any other
corrective or productivity measures made necessary by errors, omissions, or failures to properly
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perform the Work. Within ten days after the onset of a delay, Contractor shall notify the District in
writing of the delay, which shall provide: (1) a detailed description the delay and its probable
duration, (2) the specified portion of the Work affected, and (3) an opinion as to the cause of the
delay and liability (if any) for the delay. Notices provided more than ten days after the inception of
the delay shall only be effective as to additional costs or delay incurred during the ten-day period
preceding receipt of such notice. In the case of continuing cause delay for the same cause, only one
notice of delay is necessary. Failure to provide this notice waives any claim for extension of time
or additional compensation resulting from such delay. If the delay is due to the failure of another
District contractor to complete its work in a timely manner, changes ordered in the Work, a Force
Majeure event, or any other cause which the District, in its sole judgment and discretion, determines
to justify the delay, then the Completion Date may be extended as necessary to compensate for the
delay. All time extensions shall be in the form of a written amendment signed by both parties.

13. MODIFICATION OF SPECIFICATIONS; CHANGE ORDERS; EMERGENCY CHANGES IN
WORK

(a) Modification of Specifications. No verbal agreement or conversation with any officer, agent, or
employee of the District after execution of this Agreement shall affect or modify any of its terms. No
one is authorized to change any provision of the specifications without written authorization of the
District. The presence or absence of a District inspector shall not relieve Contractor from any
requirements of this Agreement. The District’s Project Manager may also issue a District
Supplemental Instruction (DSI) form (Attachment C) to authorize minor adjustments to the Work
that are consistent with the purpose of the Work. A DSI may not be used to change the Total
Compensation, quantity, quality, or the Completion Date of the Work, or to change or modify the
Agreement. The DSI shall indicate that both parties agree the adjustments to the Work do not affect
the Total Compensation or the Completion Date. Both parties must sign the DSI. If Contractor
believes that the proposed supplemental instructions will involve extra cost or extend the Completion
Date and the District continues to direct that the DSI be implemented, Contractor shall implement
said instructions and may submit a Change Order, subject to the dispute resolution procedure. In an
emergency condition, the parties shall follow the procedure for “Emergency Changes in the Work.”

(b) Change Orders

(i)  The District may alter, add to, or deduct from the Work by executing a Change Order without
liability to Contractor, except for the reasonable cost of any additional Work. All such Work
within Contractor’s capacity to perform shall be performed pursuant to the Change Order. Any
associated claim for extension of time will be adjusted when the Change Order is issued. The
parties shall negotiate the cost of the Change Order on an equitable basis, which may be
determined in one or more of the following ways: (1) estimate and acceptance of a lump sum,
(2) unit prices named in the contract or subsequently agreed upon, (3) costs and percentage or
by (4) cost and a fixed fee. If the parties cannot agree upon cost, Contractor shall implement
the Change Order and shall maintain and present in such form as the District Project Manager
may direct the correct amount of the net cost of labor and materials, together with vouchers.
The Project Manager will certify the amount due Contractor, including reasonable allowances
for overhead and profit. Pending a final determination of value, payments will be based upon
the District Project Manager’s certification. Final resolution of the amount due to Contractor
shall be pursuant to the dispute resolution procedure.

(i)  For any Change Order requests submitted by Contractor, the District may determine that
District instructions to correct deficient Work, to stop the Work due to deficiencies in the
Work, or any other matters that impose additional costs upon Contractor, do not warrant an
increase in the Total Compensation or extension of the Completion Date. If Contractor
disputes this determination, final resolution shall be pursuant to the dispute resolution
procedure.
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Emergency Changes in Work. In the event an emergency endangering life or property requires
immediate action, the District may give Contractor an oral instruction to proceed with an emergency
change in the Work, which will be confirmed in writing within five days. Within 15 days after
commencement of the emergency change in the Work, Contractor shall provide the District with a
written estimate of any increased costs or delays as a result thercof. Failure to so notify the District
constitutes a waiver of any right to an extension of time or increase in compensation. Within 15
days after receipt of Contractor’s estimate, the parties shall negotiate a Change Order. If unable to
reach agreement, disputed issues shall be resolved pursuant to the dispute resolution procedure. In no
event shall Contractor decline to perform the emergency change in the Work.

14. TERMINATION AND SUSPENSION

(a)

(b)

(©)

(d)

District Termination for Cause. The Agreement may be terminated by the District for cause in the
event of any breach hereof, including, but not limited to, Contractor’s: (1) failing to carry forward
and complete the Work as provided herein; (2) failing to comply with applicable laws, regulations,
permits, or ordinances; (3) failing to timely correct defective Work; (4) making a general assignment
for the benefit of its creditors; (5) having a receiver appointed because of insolvency; (6) filing
bankruptcy or having a petition for involuntary bankruptcy filed against it; (7) failing to make
payments when due to subcontractors, vendors, or others for materials or labor used in the Work;

(8) making a material misrepresentation to the District regarding the Work, or (9) any other material
breach of this Agreement. In such event, the District shall provide Contractor with written notice of
its intention to terminate this Agreement, stating the nature of the deficiency and the effective date of
termination. At the District’s sole judgment and discretion, the District may afford Contractor an
opportunity to cure said deficiency, in which event the notice shall specify the time allowed. Upon
termination, the District may take possession of the premises and of all materials thereon and finish
the Work by whatever means it deems expedient. In such event, Contractor shall not receive any
further payment until the Work is completed by the District. Contractor shall be liable for all costs
involved in completing the Work, including additional managerial and administrative services, which
shall be offset against any amount due to Contractor.

District Termination for Convenience. Notwithstanding any other provision hereof, the District
may at any time terminate this Agreement or any Work issued under it, in whole or in part, without
cause, upon 30 days’ written notice to Contractor. In such event, Contractor shall be compensated for
any Work performed prior to the date of termination and for materials that were ordered prior to
receipt of notice of termination that cannot be returned to the vendor, which shall become District
property. Upon receipt of notice, Contractor shall discontinue the Work on the date and to the extent
specified therein and shall place no further orders for materials, equipment, services, or facilities,
except as needed to continue any portion of the Work not terminated. Contractor shall also make
every reasonable effort to cancel, upon terms satisfactory to the District, all orders or subcontracts
related to the terminated Work. Contractor may not claim any compensation not specifically
provided for herein, including, but not limited to loss of anticipated profits; idle equipment, labor,
and facilities; any additional claims of subcontractors and vendors.

District Suspension for Cause. The District may issue a written partial or full Stop Work Notice in
the event Contractor fails to comply with or is negligent in performing any provision hereof. All
performance shall immediately cease as per such notice and no further billable costs shall be
incurred. The District may terminate this Agreement if Contractor fails or refuses to comply with a
Stop Work Notice.

District Suspension for Convenience. The District may direct Contractor to stop Work, in whole or
in part, whenever, in the District’s sole judgment and discretion, such stoppage is necessary to ensure
proper completion of the Work, avoid injury to third persons, or otherwise meet the District’s
objectives. The District shall provide Contractor not less than five days’ written notice, except in
emergency circumstances. Contractor shall immediately comply with such notice. Should such
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stoppage increase Contractor’s cost, an equitable adjustment will be made by Change Order. The
notice shall be effective until rescinded in writing unless the period of suspension is stated in the
notice.

(e) Contractor’s Right to Stop Work or Terminate Agreement

(i)  Stop Work. Contractor may stop work only under the following circumstances: (1) the Work
is ordered temporarily discontinued by a court or other public authority; (2) it is necessary to
stop work in order to protect the safety of Contractor or third persons; or (3) the District fails
to pay Contractor when due any undisputed and adequately documented sum certified for
payment by the District Project Manager. In such event, Contractor shall provide the District
not less than seven days prior written notice of its intention to stop work, except in emergency
circumstances or when necessary to prevent injury to persons or property.

(i) Termination. Contractor may terminate this Agreement under only the following
circumstances: (1) the Work is ordered discontinued by a court or other public authority,
through no act or fault of Contractor, for a period of not less than three months; (2) the District
fails to pay Contractor when due any undisputed and adequately documented sum certified for
payment by the District Project Manager. In such event, Contractor shall provide not less than
20 days written notice of its intention to terminate and afford the District the opportunity to
cure said deficiency within said time period.

(iii) Duty to Perform. Except as expressly provided above, in the event of any event, dispute, or
other matter arising under this Agreement, Contractor shall fully perform the Work in
accordance with the District’s written instructions and may claim additional compensation as a
Change Order, subject to the dispute resolution procedure.

ADDITIONAL PROVISIONS
(In Alphabetical Order)

15. DEFINITIONS

ADDENDA: Written or graphic instruments issued prior to the opening of responses, which make additions,
deletions, or revisions to the solicitation or contract documents.

AGREEMENT: The written contract between the District and Contractor covering the Work, which
includes all documents attached to this Agreement or incorporated herein by reference. The words “contract”
and “Agreement” are synonymous in these documents.

AMENDMENT: Any written change made to the terms and conditions of the Agreement.

BID: The written offer of Respondent (when submitted on the reproduced approved forms) to perform the
Work and furnish the necessary materials in accordance with the provisions of this Agreement.

BUSINESS DAY: Monday through Friday, except those holidays observed by the District.

CHANGE ORDER: A written agreement of the parties after the Commencement Date to amend this
Agreement so as to modify the Statement of Work or the Total Compensation or provide for an extension of
time.

CONTRACTOR: Contractor, its officers, employees, agents, successors, and assigns.

CONTRACTOR’s PROJECT MANAGER: The individual designated by the Contractor to be responsible
for overall coordination, oversight, and management of the Work for Contractor.

DAY: All references to “day” shall be interpreted as a calendar day, unless specifically designated as a
business day or holiday.
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DELIVERABLES: All Work that is to be performed pursuant to the Statement of Work, in whole or in part,
including, but not limited to, all equipment or materials that are incorporated within the Work.

DISTRICT’S PROJECT MANAGER: The District employee designated by the District to be responsible
for overall coordination, oversight, and management of the Work for the District.

HOLIDAY: The following holidays as observed by the District: New Year’s Day, Birthday of Martin Luther
King, Memorial Day, Independence Day, Labor Day, Veterans’ Day, Thanksgiving and the Friday after
Thanksgiving, and Christmas Day.

INVITATION FOR BIDS: An advertised solicitation for sealed competitive Bids, with the title, date, and
hour of the public opening designated. It includes a detailed description of the goods and/or services sought,
the date for submittal of Bids, and all contractual terms and conditions.

PERSON: Any individual, partnership, society, association, joint stock company, corporation, estate,
receiver, trustee, assignee, referee, or capacity, whether appointed by a court or others, and any combination
of individuals.

STATEMENT OF WORK: The District’s written directions, requirements, and technical specifications for
completing the Work. Standards for specifying materials or testing that are incorporated therein by reference
shall have the same force and effect as if fully set forth therein.

SUBCONTRACTORS: Those persons having a direct contract with Contractor relating to performance of
the Work, including one who furnishes material worked into a special design in accordance with the plans or
specifications of the Work, but not including one who merely furnishes material.

TOTAL BID: The total cost to be paid to Contractor for completion of the Work.

TOTAL COMPENSATION: The total funds to be expended pursuant to this Agreement upon satisfactory
completion of the Work.

WORK: All labor, materials, equipment, transportation, supporting documentation, and other products,
services, or facilities necessary for complete performance of the Agreement.

16. ACCESS; WORK AREA; GATES

(a) Access. The District will provide sufficient access to accomplish Work performed on District
property. Contractor shall maintain all on-site roadways and paved and unpaved access roadways to
and from the worksite in an acceptable and passable condition at no additional cost to the District,
which shall, upon conclusion of the Work, be returned to their original condition. Land access to
construction sites is restricted to the route designated by the District. Contractor is responsible for
improvements and repairs to access routes required during construction. All access routes shall be
used for the purpose of construction only. Contractor shall not disturb lands or waters outside the
area of construction, except as may be found necessary and authorized by the District.

(b) Work Area. All Work shall be confined to the designated work area(s). Contractor shall obtain
written approval from the District before making any adjustments.

(c) Gates. Contractor shall keep all gates to District lands or easements closed and locked in accordance
with District specifications when not in use, and shall immediately notify the District when a gate
has become impaired due to vandalism or other cause. Unless otherwise stated in the specifications,
Contractor shall be responsible for providing lock(s) to District properties.

17. ASSIGNMENT AND SUBCONTRACTS.

(a) Contractor shall not sublet, assign, or transfer any Work or assign any monies due hereunder,
without the District’s prior written consent. As soon as practicable after signing this Agreement, but
not less than seven business days prior to the effective date of any subcontracts, Contractor shall
notify the District’s Project Manager in writing of the name of any subcontractor that has not been
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previously disclosed in the procurement process. Within five business days, the District shall indicate
its approval or disapproval, which shall not be unreasonably withheld. Failure to timely provide such
approval or disapproval shall constitute approval. Neither District approval of a subcontractor nor
any other provision of this Agreement creates a contractual relationship between any subcontractor
and the District.

(b) Contractor is responsible for fulfilling all work elements in any subcontracts and payment of all
monies due. Contractor is fully responsible to the District for the acts and omissions of its
subcontractors and persons directly or indirectly employed by them and shall hold the District
harmless from any liability or damages resulting from any subcontract to the extent allowed by law.

AUDIT; ACCESS TO RECORDS. Contractor must preserve its books and other records involving
transactions related to this Agreement and provide the District, or its duly authorized representatives,
access, and necessary facilities to inspect and audit those records for five years after the receipt of funds.
If an examination or audit is performed, Contractor must continue to maintain all required records until
such audit has been completed and all questions arising from it are resolved. Contractor shall refund any
payment(s) that are found to not constitute allowable costs based upon an audit examination.

CIVIL RIGHTS. Pursuant to chapter 760, Fla. Stat., Contractor shall not discriminate against any
employee or applicant for employment because of race, color, religion, sex, pregnancy, or national
origin, age, handicap, or marital status.

CLEANUP; EQUIPMENT REMOVAL. Upon expiration or termination of this Agreement,
Contractor shall restore the worksite to its original condition, except for replacement of vegetation,
unless otherwise required by this Agreement. Contractor shall remove from District property and all
public and private property all machinery, equipment, supplies, surplus materials, temporary structures,
rubbish, and waste materials resulting from its activities. After 20 days, the District may sell or dispose
of any materials left at the worksite as it sees fit and deduct the cost of sale or disposal from any amounts
due to Contractor. Any revenues obtained shall be applied toward costs incurred by the District, with
excess revenues paid to Contractor.

COOPERATION WITH THE INSPECTOR GENERAL, PURSUANT TO §20.055(5) FLA. STAT.
Contractor and any subcontractors understand and will comply with their duty, pursuant to §20.055(5),
Fla. Stat., to cooperate with the inspector general in any investigation, audit, inspection, review, or
hearing.

COORDINATION WITH THE DISTRICT AND OTHER DISTRICT CONTRACTORS

(a) The District may let other contracts in connection with the Work. Wherever work done by the
District, or another District contractor is contiguous to Contractor’s Work, the respective rights of
the various interests shall be established by the District so as to secure completion of the Work.
Contractor shall arrange its Work so as not to interfere with the District or other District contractors
and join its Work to that of others in a proper manner, and in accordance with the intent of the
Statement of Work. Contractor shall perform its Work in the proper sequence in relation to that of
other District contractors, as may be directed by the District. Contractor shall afford other District
contractors’ reasonable opportunity for introduction and storage of their materials and execution of
their work, and shall properly conduct and coordinate its Work with theirs. Contractor shall take into
account all contingent work to be done by others and shall not plead its want of knowledge of such
contingent work as a basis for delay or non-performance. Contractor shall be liable for any damage it
causes to the work performed by other District contractors.

(b) If any part of the Work depends for proper execution or results upon the work of other District
contractors, Contractor shall inspect and promptly report any defects in the other contractors’ work
that render it unsuitable for Contractor’s Work. Failure to so inspect and report shall constitute an
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acceptance of the other contractors’ work as fit and proper for the reception of its Work, except as to
defects which may develop in the other contractors’ work after execution of the Work.

CORRELATION AND INTENT OF DOCUMENTS; QUESTIONS OR ISSUES REGARDING
PERFORMANCE OF THE WORK

(a) This Agreement and all attachments are complementary. What is called for by one is as binding as if
called for by all. The intent is to include all labor and materials, equipment, transportation, and
incidentals necessary for the proper and complete execution of the Work. Materials or work
described in words, which so applied have a well-known technical or trade meaning, shall be held to
refer to such recognized standards.

(b) It is the District’s intention to fully assist Contractor in the successful performance of the Work and
to respond in a timely manner to questions or issues that arise. Contractor should discuss any
questions or issues with the District’s Project Manager and communicate such questions or issues in
writing when required by this Agreement. The District shall respond through its Project Manager.

DISPUTE RESOLUTION

(a) During the course of work. In the event any dispute arises during the course of the Work,
Contractor shall fully perform the Work in accordance with the District’s written instructions and
may claim additional compensation. Contractor is under a duty to seek clarification and resolution of
any issue, discrepancy, or dispute by submitting a formal request for additional compensation,
schedule adjustment, or other dispute resolution to the District’s Project Manager no later than 15
days after the precipitating event. If not resolved by the Project Manager within five business days,
the Project Manager shall forward the request to the District’s Office of General Counsel, which
shall issue a written decision within 15 days of receipt. This determination shall constitute final
action of the District and shall then be subject to judicial review upon completion of the Work.
Contractor shall proceed with the Work in accordance with said determination. This shall not
waive Contractor’s position regarding the matter in dispute.

(b) Invoices. In the event the District rejects an invoice as improper, and the Contractor declines to
modify the invoice, the Contractor must notify the District in writing within ten days of receipt of
notice of rejection that the Contractor will not modify the invoice and state the reason(s) therefor.
Within five business days of receipt of such notice, if not informally resolved through discussion
with the District Project Manager, the Project Manager shall forward the disputed invoice and the
Contractor’s written response to the District’s Office of General Counsel. The matter shall then
proceed as described in subsection (a), above.

DIVERSITY OPPORTUNITIES. The District is committed to the opportunity for diversity in its
procurement activities and encourages its vendors (contractors and suppliers) to make a good faith effort
to ensure that women and minority-owned business enterprises (W/MBE) are given the opportunity for

maximum participation as sub-contractors. The District will assist Contractor by sharing information on
W/MBEs.

DUTY TO INSPECT AND REPORT DEFICIENCIES IN PLANS AND SPECIFICATIONS

(a) For any Work that is dependent upon conditions at the worksite, Contractor’s acceptance of contract
award represents and warrants that Contractor has inspected and satisfied itself concerning the nature
and location of the Work and general and local conditions, including, without limitation:

(1) conditions affecting transportation, disposal, handling, and storage of materials; (2) availability
and quality of labor; (3) availability and condition of roads; (4) climatic conditions and seasons;

(5) hydrology of the terrain; (6) topography and ground surface conditions; (7) nature and quantity of
surface materials to be encountered; (8) equipment and facilities needed preliminary to and during
the Work; and (9) all other matters that can affect the Work and the cost thereof. Contractor’s failure

-30 -



(b)

(©)

IFB 39368

to acquaint itself with such conditions will not relieve it from its responsibility for properly
estimating the time required or cost of performing the Work. Where the District has investigated
subsurface conditions, this data may be provided to Contractor or is available upon request.
Contractor must either seek clarification concerning the data or assume the responsibility for its
interpretation.

If Contractor discovers hidden or subsurface conditions that differ materially from those normally
expected or indicated in the technical specifications, Contractor shall immediately, and before such
conditions are disturbed, notify the District in writing of: (1) subsurface or latent physical conditions
differing materially from those indicated in the technical specifications, or (2) unknown physical
conditions of an unusual nature differing materially from those ordinarily encountered and generally
recognized as inherent in work of the character provided for herein. The District shall promptly
investigate the conditions and determine whether they materially differ so as to cause an increase or
decrease in Contractor’s cost. Where the differing site conditions materially impact Contractor’s
cost, an equitable adjustment shall be made, and the Agreement modified accordingly. No claim will
be allowed if Contractor fails to provide the required notice.

If Contractor in the course of the Work finds any defect in the plans and specifications, including,
but not limited to, any discrepancy between the drawings and the physical conditions at the worksite,
or any errors or omissions in the drawings or in the layout, as given by points and instructions, it
shall immediately inform the District in writing, which shall be promptly verified by the District.
Any Work done after such discovery, until authorized, will be done at Contractor’s risk as to cost
overruns and modifications necessary to correct deficiencies in the Work. To ensure the proper
execution of its subsequent Work, Contractor shall measure Work already in place or completed and
shall immediately report any discrepancy between the executed Work and the drawings or other
specifications.

27. EMPLOYMENT ELIGIBILITY.

(a)

(b)

Pursuant to section 448.095, Fla. Stat., Contractor must use the United States Department of
Homeland Security’s E-Verify system (“E-Verify”) to verify the work authorization status of all
newly hired employees during the term of this Agreement. Within 30 days of this Agreement’s
Effective Date, Contractor must provide the District with evidence that Contractor is enrolled in the
E-Verify system. Answers to questions regarding E-Verify as well as instructions on enrollment may
be found at the E-Verify website: www.e-verify.gov.

Contractor shall include in related subcontracts, if authorized under this Agreement, a requirement
that subcontractors performing work or providing services pursuant to this Agreement utilize the E-
Verify system to verify employment eligibility of all employees used by the subcontractor for the
performance of the Work. The subcontractor must provide Contractor with an affidavit stating that
the subcontractor does not employ, contract with, or subcontract with an unauthorized alien.
Contractor must maintain a copy of such affidavit for the duration of the Agreement. If the District
has a good faith belief that a subcontractor knowingly violated section 448.095, Fla. Stat., and
notifies Contractor of such, but the Contractor otherwise complied with the statute, then Contractor
shall immediately terminate the contract with the Subcontractor.

28. GOVERNING LAW, VENUE, ATTORNEY’S FEES, WAIVER OF RIGHT TO JURY TRIAL.
This Agreement shall be construed according to the laws of Florida and shall not be construed more
strictly against one party than against the other because it may have been drafted by one of the parties.
As used herein, “shall” is always mandatory. In the event of any legal proceedings arising from or related
to this Agreement: (1) venue for any state proceedings is Putnam County or federal legal proceedings
shall be in Orange County; (2) each party shall bear its own attorney’s fees, including appeals; (3) for
civil proceedings, the parties hereby consent to trial by the court and waive the right to jury trial.
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INTEREST IN THE BUSINESS OF CONTRACTOR; NON-LOBBYING. Contractor certifies that
no officer, agent, or employee of the District has any material interest, as defined in chapter 112, Fla.
Stat., either directly or indirectly, in the business of Contractor to be conducted under this Agreement,
and that no such person shall have any such interest at any time during the term of this Agreement.
Pursuant to §216.347, Fla. Stat., monies received from the District pursuant to this Agreement shall not be
used to lobby the Florida Legislature or any other state agency.

INDEPENDENT CONTRACTOR. Contractor is an independent contractor. Neither Contractor nor
Contractor’s employees are employees or agents of the District. Contractor controls and directs the
means and methods by which the Work is accomplished. Contractor is solely responsible for compliance
with all labor, health insurance (Patient Protection and Affordable Care Act 42 U.S.C. §§ 18001, et seq.),
and tax laws pertaining to Contractor, its officers, agents, and employees, and shall indemnify and hold
the District harmless from any failure to comply with such laws.

LAND AND WATER RESOURCES. Contractor shall not discharge or permit the discharge, directly
or indirectly, of any fuels, oils, calcium chloride, acids, wastes, toxic or hazardous substances, or other
pollutants or harmful materials, onto any lands or into any surface or ground waters, including, but not
limited to, streams, lakes, rivers, canals, ditches, or reservoirs. Contractor shall investigate and comply
with all applicable federal, state, county, and municipal laws concerning toxic wastes, hazardous
substances, and pollution of surface and ground waters. If any waste, toxic or hazardous substance, or
other material that can cause pollution, as defined in §403.031, Fla. Stat., is dumped or spilled in
unauthorized areas, Contractor shall notify the District thereof within one workday and thereafter shall
remove the material and restore the area to its original condition. If necessary, contaminated ground shall
be excavated and disposed of as directed by the District and replaced with suitable fill material,
compacted, and finished with topsoil, and planted as required to re-establish vegetation. All cleanup and
disposal costs shall be borne by Contractor.

NUISANCE. Contractor shall exercise every reasonable means to avoid creating or continuing a public
or private nuisance resulting from the Work, including, but not limited to: (1) excessive noise associated
with radio or other forms of electronic entertainment for persons at the worksite; (2) dust from
construction operations, and (3) the uncontrolled flow of surface waters.

PERMITS AND LICENSES, COMPLIANCE WITH LAW. Contractor shall comply with all
applicable federal, state, and local laws and regulations, including those pertaining to health and safety.
All materials used and work performed must conform to the laws of the United States, the state of
Florida and county and municipal ordinances. Contractor represents and warrants that it is duly licensed
to perform the Work in accordance with the laws of the state of Florida and the county or municipality in
which the Work is to be performed. Unless otherwise specifically provided for herein, Contractor shall
give to the proper authorities all required notices relative to the Work in its charge; obtain and pay for all
official permits or any other licenses, including any and all professional licenses required by the nature
of the Work; and furnish any bonds, security, or deposits required to permit performance of the Work.
Contractor is responsible for the resolution of any issues resulting from a finding of noncompliance by
any regulatory agencies, due to the Contractor’s failure to comply with applicable regulatory
requirements, including all costs for delays, litigation, fines, or other costs.

PETROLEUM STORAGE TANKS. Any petroleum storage tanks with a capacity of 55 gallons or
greater that Contractor brings onto District property must be either double-walled or kept within
secondary containment that will contain 110% of the tank volume.

PUBLIC RECORDS

(a) Contractor is responsible for identifying confidential trade secret information as such upon submittal
to the District. Notwithstanding any other provision hereof, the District shall not be liable to
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Contractor for release of confidential information not identified as such upon submittal. If the
District receives a public records request that requests information claimed to be confidential by
Contractor, the District shall take such steps as are necessary to comply with chapter 119, Fla. Stat.,
while protecting the confidentiality of trade secret information. In the event of a dispute as to
whether the requested information is a trade secret, Contractor shall be liable for all costs incurred by
the District resulting from the dispute, including any court costs and attorney’s fees. The calculation
of those costs shall not include costs that are charged to the public records requestor.

Contractor shall comply with Florida Public Records law under Chapter 119, Fla. Stat. Records made
or received in conjunction with this Agreement are public records under Florida law, as defined in
§119.011(12), Fla. Stat. Contractor shall keep and maintain public records required by the District to
perform the services under this Agreement.

If Contractor meets the definition of “Contractor” found in §119.0701(1)(a), Fla. Stat.; [i.e., an
individual, partnership, corporation, or business entity that enters into a contract for services with a
public agency and is acting on behalf of the public agency], then the following requirements apply:

(i)  Pursuant to §119.0701, Fla. Stat., a request to inspect or copy public records relating to this
Agreement for services must be made directly to the District. If the District does not possess
the requested records, the District shall immediately notify the Contractor of the request, and
the Contractor must provide the records to the District or allow the records to be inspected or
copied within a reasonable time. If Contractor fails to provide the public records to the District
within a reasonable time, the Contractor may be subject to penalties under s. 119.10, Fla. Stat.

(ii))  Upon request from the District’s custodian of public records, Contractor shall provide the
District with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119, Fla.
Stat., or as otherwise provided by law.

(iii)  Contractor shall identify and ensure that all public records that are exempt or confidential and
exempt from public records disclosure requirements are not disclosed except as authorized by
law for the duration of the Agreement term and following completion of the Agreement if the
Contractor does not transfer the records to the District.

(iv)  Upon completion of the Agreement, Contractor shall transfer, at no cost to District, all public
records in possession of Contractor or keep and maintain public records required by the
District to perform the services under this Agreement. If the Contractor transfers all public
records to the District upon completion of the Agreement, the Contractor shall destroy any
duplicate public records that are exempt or confidential and exempt from public disclosure
requirements. If the Contractor keeps and maintains public records upon completion of the
Agreement, the Contractor shall meet all applicable requirements for retaining public records.
All records that are stored electronically must be provided to the District, upon request from
the District’s custodian of public records, in a format that is accessible by and compatible with
the information technology systems of the District.

(d) IF THE CONTRACTOR HAS QUESTIONS REGARDING THE

APPLICATION OF CHAPTER 119, FLA. STAT., TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT, CONTACT THE DISTRICT’S
CUSTODIAN OF PUBLIC RECORDS AT:

District Clerk
St. Johns River Water Management District
4049 Reid Street
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Palatka, Florida 32177-2571
(386) 329-4127
clerk@sjrwmd.com

36. RELEASE OF INFORMATION. Contractor shall not publish or release any information related to
performance of this Agreement, or prepare, publish, or release any news or press release in any way
related to this Agreement, without prior District review and written consent.

37.

38.

REMEDIES FOR NON-PERFORMANCE

(a)

(b)

(c)

(d)

District Remedies. The remedies enumerated herein are non-exclusive. In addition to the remedies
set forth below, the District may avail itself of any statutory and/or common law remedies not set
forth herein. In the event of a breach, the District may terminate this Agreement for cause.
Alternatively, the District may allow Contractor to correct the deficiency or may take such action as
is necessary to correct such deficiency through District action or that of a third party. Delay or failure
by the District to enforce any right or remedy hereunder shall not impair, or be deemed a waiver of,
any such right or remedy, or impair the District’s rights or remedies for any subsequent breach of
this Agreement.

Contractor Correction of Deficiencies. The District shall provide Contractor with written notice of
deficiency. At the District’s sole judgment and discretion, the District may afford an opportunity to
correct said deficiency, in which event the notice shall specify the time allowed to cure. If Contractor
disputes that a failure of performance has occurred, Contractor shall, nevertheless, perform the
corrective action and may submit a request for a Change Order subject to the dispute resolution
procedure. Unless authorized through a Change Order, the Completion Date shall not be extended in
order to correct deficiencies. Contractor shall bear the cost of correcting all work of other contractors
that is destroyed, damaged, or otherwise negatively impacted by its corrective action. Failure to take
timely corrective action may result in termination for cause or the District pursuing alternative
remedies, as provided herein.

Alternative Remedies to Correct Deficiency. If the District determines that it is not in its best
interest for Contractor to correct incomplete or damaged Work caused by Contractor’s failure of
performance, the District may pursue any or all of the following remedies, in whole or in part:

(1) accept the Work as is and deduct the reasonable value of the deficient Work from the Total
Compensation; (2) complete the Work through the utilization of District employees and deduct the
cost thereof from the Total Compensation; (3) contract with a third party to complete the deficient
Work and deduct the cost thereof from the Total Compensation.

District Technical Assistance. The District may elect to provide technical assistance to Contractor
in order to complete satisfactory performance of the Work. If the District is performing a function
that Contractor is required to perform, the District may deduct the cost of providing such technical
assistance from the Total Compensation. Prior to providing any such technical assistance, the District
shall notify Contractor that it considers such assistance to be above and beyond its duties under this
Agreement and that it intends to deduct the cost of providing such assistance from the Total
Compensation. Contractor shall not be entitled to reject technical assistance when the District
determines that such assistance is necessary to complete the Work.

SAFETY. For any Work that is to be performed on premises that are owned or controlled by the District
(the Premises), Contractor has the sole and exclusive duty for the safety of the premises. Contractor shall
provide and maintain sufficient protection for the safety of its employees and other persons who may
utilize the Premises, and prevent damage to District property, materials, and equipment. Contractor shall
at all times enforce strict discipline and good order among its employees and shall not employ any unfit
person or anyone not skilled in the work assigned. Neither Contractor nor its subcontractors shall allow
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or cause to be allowed any hunting or any weapons, animals, alcohol, or drugs, on or from the Premises
or adjacent property. Contractor employees shall not park their vehicles or store equipment or materials
adjacent to roads where it may be a hazard to traffic. A clear distance of at least 30 feet from the edge of
the pavement or right-of-way shall be kept free of any obstacles unless otherwise authorized by the
District. Contractor shall ensure that only authorized personnel are allowed on the worksite and shall post
notices warning both employees and the public of all safety hazards created by Contractor.

SCRUTINIZED COMPANIES. Contractor certifies that it is not on the Scrutinized Companies that
Boyecott Israel List or engaged in a boycott of Israel. Pursuant to §287.135, Fla. Stat., the District may
terminate this Agreement at its sole option if the Contractor is found to have submitted a false
certification; or if the Contractor is placed on the Scrutinized Companies that Boycott Israel List or is
engaged in the boycott of Israel during the term of the Agreement. If this Agreement is for more than one
million dollars, Contractor certifies that it is also not on the Scrutinized Companies with Activities in
Sudan, Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or engaged with
business operations in Cuba or Syria as identified in §287.135, Fla. Stat. Pursuant to §287.135, Fla. Stat.,
the District may terminate this Agreement at its sole option if Contractor is found to have submitted a
false certification; or if Contractor is placed on the Scrutinized Companies with Activities in Sudan List,
or Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or engaged with
business operations in Cuba or Syria during the term of the Agreement.

USE OF COMPLETED PORTIONS OF THE WORK. The District shall have the right to take
possession of and use any completed or partially completed portions of the Work, notwithstanding the
fact that the time for completing the entire Work or such portions may not have expired. Such taking of
possession and use will not be deemed an acceptance of any Work not completed. If such possession and
use increases the cost of or delays the Work, Contractor shall be entitled to a Change Order for extra
compensation, or extension of time, as necessary, to offset the effect of such prior possession and use.

WORK SCHEDULE. For construction or other services upon District property, no Work shall be
accomplished on official holidays or weekends unless approved in advance by the District Project
Manager. Unless otherwise approved by the District Project Manager, Contractor’s work hours on
District property shall not commence before 7:00 a.m. and shall conclude on or before 6:00 p.m. All
requests to change the schedule shall be coordinated with the District a minimum of 24 hours in advance
of the change and confirmed in writing.
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IN WITNESS WHEREOF, the St. Johns River Water Management District has caused this
Agreement to be executed on the day and year written below in its name by its Executive Director, or duly
authorized designee, and Contractor has caused this Agreement to be executed on the day and year written
below in its name by its duly authorized representatives, and, if appropriate, has caused the seal of the
corporation to be attached. This Agreement may be executed in separate counterparts, which shall not affect
its validity. Upon execution, this Agreement constitutes the entire agreement of the parties, notwithstanding
any stipulations, representations, agreements, or promises, oral or otherwise, not printed or inserted herein.
This Agreement cannot be changed by any means other than written amendments referencing this Agreement
and signed by all parties.

ST. JOHNS RIVER WATER CONTRACTOR
MANAGEMENT DISTRICT
By: By:
Mary Ellen Winkler, J.D., Assistant Executive Director
Typed Name and Title
Date: Date:
Attachments:

Attachment A — Statement of Work/Technical Specifications

Attachment B — Insurance Requirements

Attachment C — District’s Supplemental Instructions (sample)

Attachment D — Contract Payment Requirements for State-Funded Cost Reimbursement Contracts
Attachment E — Contractor’s Affidavit — Final Payment

Attachment F — Contractor’s Affidavit — Non-Final Payment

-36 -



IL.

I11.

Iv.

IFB 39368

ATTACHMENT A — STATEMENT OF WORK
SOUTH CENTRAL REGION FIRELINE DISKING

BACKGROUND/INTRODUCTION

The St Johns River Water Management District owns and manages over 80,000 acres of conservation
lands within four counties comprising the District’s South-Central Region. The reason for purchasing
these lands is for water resource protection, natural resource management and natural resource
conservation. Protection and improvement of natural systems is a District core mission. To reintroduce
and maintain fire within these systems, existing firelines must be maintained. Properly maintained
firelines are vital to safe application of prescribed fire and assisting in combatting wildfires when they
occur. Depending on the site, soil type, vegetation adjacent to firelines, and current conditions,
adequate fireline preparation techniques.

Tracked equipment may be more suitable in some areas due to the terrain. Some areas may be
seasonally inaccessible due to water levels. Project manager will assist with directing work when
conditions are accessible. The purpose of this Scope of Work is to maintain our firelines at a level that
will provide for safe application and suppression of fire on District lands.

OBJECTIVES

This project calls for the harrowing of all the designated firelines on the attached maps. A completed
fireline will be disked, down to pure mineral soil, vegetation, and root free, in a manner that will not
incur future erosion. If the contractor’s equipment requires multiple passes over the same fireline to
achieve this objective, it does not change the number of miles of billable work.

SCOPE OF WORK

Work shall include disking all designated firelines and providing a clear pathway for emergency
personnel to access the fireline. Disking will involve using a disc harrow and each fireline will need to
be a minimum of 12 wide and free of any vegetation, vegetative material, and tree limbs.

TASK IDENTIFICATION

Contractor’s Responsibilities include the following tasks:

e Contractor shall provide quotes that are firm for 90 days after the designated date and hour that
quotes are to be submitted. The District reserves the right to award the Work to the next lowest
available respondent in the event the successful Respondent fails to enter into the Contract, or
an executed Contract is terminated within 30 days of the effective date.

e Contractor shall provide all equipment and transportation necessary to complete the job.

e Contractor shall be properly licensed and insured while performing work pursuant to this
contract.

e Side soil and grass furrows of firelines should be disked in a manner which breaks down the
furrows and throws as much of the furrows as possible back to the center of the firelines.

e Ifroute(s) to work areas go through gate(s), the Contractor shall close, and lock, if applicable,
any gate(s) that are opened while commuting to work areas within District properties, contractor
shall not exceed 25mph and shall yield right-of-way to all wildlife and recreational users.

e Contractor shall exercise due care while working around gopher tortoise burrows.

e Contractor shall perform joint inspection of completed work with District’s Project Manager.
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e Contractor shall provide the District’s Project Manager at least 48-hour notice to inspect
completed work.

e Contractor shall repair or replace, at their cost, any damage caused to fences, cattle guards, gates,
power lines, or other improvements while working under the scope of this contract. Any repairs
necessary after the operations are complete shall be the responsibility of the contractor.

o Contractor shall ensure that work area be kept clear of trash, oil, and hydraulic fluid. In the event
of a leak of any kind, the Project Manager shall be alerted within 4 hours of the leak occurring
and the Contractor and the Project Manager will determine the best course of action to remedy
the situation.

e Contractor shall exercise due care against starting fires during operations. Contractor shall be
held liable for all damage caused by such fires.

e Contractor is responsible for removing any equipment that becomes stuck or otherwise immobile
on District lands. The District does not have equipment available to aid in removal of any
equipment.

District Responsibilities include the following tasks:

e Provide access to District’s South Central Region Properties.

e District’s Project Manager shall determine routes for ingress and egress to properties and work
areas.

e Describe specifically the nature of the work to be accomplished to the Contractor’s crew via the
project statement of work or on site.

e Verify work performance through on-site inspections.

e Coordinate scheduling and work through communication with Contractor.

e Delineate and provide maps of work areas.

e Perform routine inspections of work performance to ensure contract adherence.

e Inspect completed work ensuring all requirements are met prior to payment.

DELIVERABLES & TIMEFRAMES

Work shall begin within fourteen days of receiving notification from Project Manager, or when soil
moisture will allow work to begin and shall be completed within 60 days of the start of the project. The
District reserves the right to delay the start of work until onsite conditions are sufficiently dry to
achieve the desired outcome. Work pursuant to this contract may only be performed Monday through
Friday from 7am until 5pm, unless approved in advance by Project Manager. Contractor or their
representative must meet on site with the District’s Project Manager or their representative at least one
day prior to the start of the project. This meeting will provide an opportunity to discuss the details of
the project.

CONTRACT BUDGET/PAYMENT SCHEDULE

Contractor compensation will be based on the Contractor’s cost per mile quote. An invoice may be
submitted at the completion of Work at each property. Invoices shall equal the number of miles at each
property times the quoted cost per mile, regardless of how many passes with the disk are needed to
achieve the desired outcome.
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VII. PROPERTY LOCATIONS
Property Name Main Gate Approximate Address Approximate
Mileage of Firelines

Lake Monroe CA 751 SR 415, Osteen, F1 32764 16
North gate: 281 Lemon Bluff Rd, Osteen, F1 32764

Buck Lake CA East Gate: 5060 Hwy 46, Mims, FI 32754 35
West Gate: 8350 Hwy 46, Mims, F1 32754

Seminole Ranch CA Hatbill Road, Mims, F1 32754 30

Econ Sandhills CA 15607 Lake Pickett Rd, Orlando, F1 32820 5

Hal Scott RPP 4500 Dallas Blvd, Orlando, FI 32833 50

Approximate Total: 136
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EXHIBIT A - MAPS

- CONTINUES ON NEXT PAGE -
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ATTACHMENT B — INSURANCE REQUIREMENTS

Contractor shall acquire and maintain until completion of the Work the insurance coverage listed below,
which constitutes primary coverage. Contractor shall not commence the Work until the District receives and
approves Certificates of Insurance documenting required coverage. Contractor’s General Liability policy
shall include Endorsement CG 20 10 04 13, or equivalent, naming the St. Johns River Water
Management District (the “District”) as Additional Insured. All required policies shall include:

(1) endorsement that waives any right of subrogation (Endorsement CG 24 04 05 09, or equivalent) against
the District for any policy of insurance provided under this requirement or under any state or federal
worker’s compensation or employer’s liability act; (2) endorsement to give the District no less than 30 days
notice in the event of cancellation or material change. Certificates of Insurance must be accompanied by
copies of the requested endorsements.

B

Any deductibles or self-insured retentions above $100,000 must be declared to and approved by the District.
Approval will not be unreasonably withheld. Contractor is responsible for any deductible or self-insured
retention. Insurance must be placed with insurers having an A.M. Best rating of A-V or greater. District
receipt of insurance certificates providing less than the required coverage does not waive these insurance
requirements.

(a) Workers’ Compensation Insurance. Workers’ compensation and employer’s liability coverage,
including maritime workers’ compensation, if applicable, in not less than the minimum limits
required by Florida law. If Contractor claims an exemption from workers’ compensation coverage,
Contractor must provide a copy of the Certificate of Exemption from the Florida Division of
Workers” Compensation for all officers or members of an LLC claiming exemption who will be
participating in the Work. In addition, Contractor must provide a completed District “Affidavit (Non-
Construction)” for non-construction contracts.

(b) General Liability. Commercial General Liability Insurance on an “Occurrence Basis,” with limits of
liability for each occurrence of not less than $1,000,000 for personal injury, bodily injury, and
property damage, with a project aggregate of $2,000,000. Coverage shall include: (1) contractual
liability, (2) products and completed operations, (3) independent contractors, and (4) property in the
care, control, or custody of the Contractor. Extensions shall be added, or exclusions deleted to
provide the necessary coverage.

(c) Automobile Liability. Minimum limits of Florida Law.
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ATTACHMENT C — DISTRICT’S SUPPLEMENTAL INSTRUCTIONS (sample)

DISTRICT SUPPLEMENTAL INSTRUCTIONS #
DATE:

TO:

b

FROM: Amanda Lee, Project Manager

CONTRACT NUMBER: 39368

CONTRACT TITLE: South Central Region Fireline Dis

The Work shall be carried out in accordance with the following supp
with the Contract Documents without change in the Contract Sum or

L. CONTRACTOR’S SUPPLEMENTAL INSTRB¢
2. DESCRIPTION OF WORK TO B

3. DESC

Approved:

(Itis agreed that thes W@fﬂ% the Total Compensatiogret the Completion Date.)
Approved: Date:

(Contractor agrees to i
accordance with the requ

plemental Instructions as requested but reserves the right to seek a Change Order in
ents of the Agreement.)

Approved: Date:

Amanda Lvee, District Project Manager

Acknowledged: Date:

LaDonna Johnson, District Associate Procurement Specialist

c: Contract file
Financial Services
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ATTACHMENT D — CONTRACT PAYMENT REQUIREMENTS
FOR STATE-FUNDED COST REIMBURSEMENT CONTRACTS

Invoices for state-funded cost reimbursement contracts must be supported by an itemized listing of
expenditures by category (salary, travel, expenses, etc.). Supporting documentation must be provided for
each amount for which reimbursement is being claimed, indicating that the item has been paid. Check
numbers may be provided in lieu of copies of actual checks. Each piece of documentation shall clearly
reflect the dates of service. Only expenditures for categories in the approved contract budget will be
reimbursed.

Listed below are examples of the types of documentation representing the minimum requirements by

cost category:

Salaries: Submit a payroll register or similar documentation showing gross salary charges,
fringe benefits, other deductions, and net pay. If an individual is paid by the
hour, a document reflecting the hours worked times the rate of pay is acceptable.

Fringe Benefits: Fringe benefits should be supported by invoices showing the amount paid on
behalf of the employee (e.g., insurance premiums paid). If the contract
specifically states that fringe benefits will be based on a specified percentage,
rather than the actual cost of fringe benefits, then the calculation for the fringe
benefits amount must be shown.

Exception: Governmental entities are not required to provide check numbers or copies of
checks for fringe benefits.
Travel: Reimbursement for travel must be in accordance with §112.061, Fla. Stat.,

which includes submission of the claim on the approved State of Florida (State)
or District travel voucher.

Other direct costs: Reimbursement is based upon paid invoices/receipts. If nonexpendable property
is purchased using State funds, the contract should include a provision for the
transfer of the property to the State when services are terminated. Documentation
must be provided to show compliance with Department of Management Services
Rule 60A-1.017, F.A.C., regarding the requirements for contracts which
include services and that provide for the contractor to purchase tangible personal
property as defined in §273.02, Fla. Stat., for subsequent transfer to the State.

In-house charges: Charges which may be of an internal nature (e.g., postage, copies, etc.) may be
reimbursed on a usage log which shows the units, times the rate being charged.
The rates must be reasonable.

Indirect costs: If the contract specifies that indirect costs will be paid based on a specified rate,
then the calculation should be shown.

The “Reference Guide for State Expenditures” prepared by the Florida Department of Financial Services

can be found at this web address: http:/www.fldfs.com/aadir/reference guide.htm

-43 -


http://www.fldfs.com/aadir/reference_guide/

IFB 39368

ATTACHMENT E - CONTRACTOR’S AFFIDAVIT — FINAL PAYMENT

District Contract No.:

Contractor’s Affidavit — Final Payment
STATE OF FLORIDA
COUNTY OF

Before me the undersigned authority personally appeared
who being sworn, deposes and says as follows:

1. Tam the (title of affiant), of _(name of
contractor’s business), which does business in the State of Florida, hereinafter referred to as the
“Contractor.”

2. Contractor, pursuant to the contract referenced above, (the “Contract”) with the St. Johns River Water
Management District, (the “District”), has furnished or caused to be furnished labor, material, and
services for the construction of certain improvements / goods and services as more particularly set forth
in the Contract.

3. That all work to be performed under the Contract has been fully completed in accordance with the
Contract documents.

4. That all laborers, subcontractors, and material suppliers, used directly or indirectly in the
prosecution of the work covered under this Contract, have been paid in full by the Contractor in
accordance with section 218.735, Florida Statutes.

5. All taxes imposed by Chapter 212, Florida Statutes (Sales and Use Tax), as amended, have been paid
and discharged.

6. That there are no suits pending against the Contractor or anyone in connection with the work done and
materials furnished or otherwise under this Contract.

7. Contractor has provided the District with all releases of labor and material cost liens arising
from Contractor’s performance of the work covered by this Contract, including Contractor and
any subcontractor(s), and that the releases and receipts include all labor and material cost for
which a lien could be filed.

8. This Affidavit is made by Contractor with full knowledge of the applicable laws of the State of Florida.
In addition to such rights as may be afforded to the District under Florida law, Contractor expressly
agrees to indemnify, defend and hold harmless, release, and forever discharge the District from any and
all liabilities, damages, losses, and cost, including reasonable attorney’s fees, arising out of claims by
laborers, subcontractors or material suppliers who might claim that they have not been paid for services
or material furnished by or through Contractor in connection with the work performed under the
Contract.

9. Contractor makes this Affidavit for the express purpose of inducing the District to make final
disbursement and payment to Contractor.

CONTRACTOR

Signature Date

Print Name, Contractor Title

Subscribed and sworn to before me by means of [] physical presence or O online notarization this
day of ,

Notary Public Signature
My Commission expires:
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ATTACHMENT F — CONTRACTOR’S AFFIDAVIT NON-FINAL PAYMENT

District Contract No.: (if applicable)
Contractor’s Affidavit — Non-Final Payment
STATE OF FLORIDA
COUNTY OF

Before me the undersigned authority personally appeared
who being sworn, deposes and says as follows:

10. He or she is the (title of affiant), of
(name of contractor’s business), which does business in the State of Florida, hereinafter referred to as
the “Contractor.”

11. Contractor, pursuant to the contract referenced above, (the “Contract”) with the St. Johns River Water
Management District, (the “District”), has furnished or caused to be furnished labor, material, and
services for the construction of certain improvements/goods and services as more particularly set forth in
the Contract.

12. That all laborers, subcontractors, and material suppliers, used directly or indirectly in the
prosecution of work covered by any previous invoice for payment under this Contract, and for which
payment has been received from the District, have been paid in full by the Contractor in
accordance with section 218.735, Florida Statutes.

CONTRACTOR

Signature Date

Print Name, Contractor Title

Subscribed and sworn to before me by means of [] physical presence or O online notarization this
day of ,

Notary Public Signature
My Commission expires:
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