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 ADDENDUM NO. ONE (1) 
 
  
 
Date:    October 23, 2019  Architect’s Project No.     A19-272  
 
PROJECT: Rabun County Jail Addition and Sheriff’s Administration Building  
 
Client:   Rabun County  
 
Contract for:  Construction Manager at Risk   
 
  
This Addendum forms a part of the Contract Documents and Construction Drawings and modifies the 
original Bid Documents for the above referenced project. 
  

 
CHANGES TO THE REQUEST FOR PROPOSAL 

 
 
A. CHANGES TO THE RFP 
  
 None at this time. 
 
B. CLARIFICATIONS 

 
Q: Has a construction start date been determined for the Rabun County Jail project?  
A: An exact date has not been determined, but the County anticipates breaking ground by third 
quarter 2020. 

 
C. LIST OF ATTACHMENTS: 

 
None at this time. 

 
 
PLEASE NOTE: CMAR Candidates must acknowledge receipt of this Addendum on the Bidding Form. 
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