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THE GOVERNING BOARD OF THE 
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 
SCADA CONVERSION AND INSTALLATION PROJECT 

INVITATION FOR BID 33848 
 
 
The Governing Board of the St. Johns River Water Management District (the “District”), requests that interested 
parties respond to the solicitation below by 2:00 p.m., November 28, 2018. Further information is available through 
Onvia DemandStar at Demandstar.com [(800) 711-1712], Vendor Registry at Vendorregistry.com, or the District’s 
website at sjrwmd.com. Solicitation packages may be obtained from Onvia DemandStar, Vendor Registry, or the 
District by calling or emailing Pamela Paulk, Senior Procurement Specialist, at 386-329-4469 or 
ppaulk@sjrwmd.com. Responses will be opened in the Procurement Conference Room, Administration Building, 
Palatka Headquarters, 4049 Reid Street, Palatka, Florida 32177-2571.  
 
The District operates flood control systems for storm water management and is seeking a Contractor to supply labor 
and materials for converting seven existing remotely controlled Motorola MOSCAD style SCADA systems to 
Campbell Scientific systems.  The District also requires two sites with no telemetered controls presently, be 
outfitted with similar Campbell remote control equipment.  All sites may have existing Campbell equipment for 
water level recording maintained by the District.  The estimated budget for the project is $100,000.00.  
 
A Non-Mandatory Pre-Bid Conference is scheduled for November 15, 2018, at 10:00 a.m., at the Fellsmere Grade 
Recreation Area, located on Fellsmere Grade Road, 6.1 miles west of 70415 Babcock St. SE, Sebastian, Florida. 
The purpose of the pre-bid conference is to clarify requirements of this solicitation. Following initial discussion, a 
tour of several of the project sites will be provided. Please RSVP to Pamela Paulk if your company will be in 
attendance by November 14, 2018. 
 
Special accommodations for disabilities may be requested through Pamela Paulk, Senior Procurement Specialist, at 
386-329-4469 or by calling (800) 955-8771 (TTY), at least five business days before the date needed. 
Special accommodations for disabilities may be requested through Pamela Paulk, or by calling (800) 955-8771 
(TTY), at least five business days before the date needed.
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INSTRUCTIONS TO RESPONDENTS 
 

1. DEFINITIONS 

The definitions of capitalized terms used in this solicitation that are not otherwise defined herein can be 
found in the sample contract document (the “Agreement”) that is at the end of these instructions. The 
Agreement includes these Instructions to Respondents, any addenda published by the District, the bid 
provided by Respondent (the “Bid”), and all required certifications and affidavits. 

2. CONTRACT ADMINISTRATION  

All inquiries related to this solicitation may only be directed to the Procurement Specialist: 

Pamela Paulk, Senior Procurement Specialist 
Phone: 386-329-4469 
Fax: 386-329-4546 
Email: ppaulk@sjrwmd.com 

Between the release of this solicitation and the posting of the notice of intended decision, Respondents to 
this solicitation or persons acting on their behalf may not contact any employee or officer of the District 
concerning any aspect of this solicitation, except the procurement employee listed above. Violation of 
this provision is grounds for rejecting a response. 

3. WHERE TO DELIVER BID 

The Bid must be submitted in a sealed envelope to: 

Pamela Paulk, Senior Procurement Specialist 
Attn: Office of Financial Services 
St. Johns River Water Management District 
4049 Reid St, Palatka, FL 32177-2571 

Respondents must clearly label the Bid envelope with large bold, and/or colored lettering (place label 
on inner envelope if double sealed) as follows: 

SEALED BID — DO NOT OPEN 
Respondent’s Name: _______________________________ 
Invitation for Bid: 33848 
Opening Time: 2:00 p.m. 
Opening Date: November 28, 2018 

Please note that the United States Postal Service does not deliver regular mail or express mail to the 
above address. The District’s experience is that Federal Express and United Parcel Service will. 

4. OPENING OF BIDS  

Respondents or their authorized agents are invited to attend the opening of the Bids at the following time 
and place: 

2:00 p.m., November 28, 2018 
St. Johns River Water Management District Headquarters 
4049 Reid Street, Palatka, Florida 32177-2571 

The Florida Public Records Act, §119.071(1)(b), Fla. Stat., exempts sealed Bids from inspection and 
copying until such time as the District provides notice of an intended decision pursuant to §120.57(3)(a), 
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Fla. Stat., or until 30 days after opening of Bids, whichever is earlier. This exemption is not waived by 
the public opening of the Bids.  

Unless otherwise exempt, Respondent’s Bid is a public record subject to disclosure upon expiration of 
the above exemption period. If any information submitted with the Bid is a trade secret as defined in 
§812.081, Fla. Stat., and exempt from disclosure pursuant to §815.04, Fla. Stat., Respondent must clearly 
identify any such material as “CONFIDENTIAL TRADE SECRET” in its Bid and explain the basis for 
such exemption. The District reserves the right, in its sole judgment and discretion, to reject a Bid for 
excessive or unwarranted assertion of trade secret confidentiality and return the Bid to Respondent. 

5. PREPARATION AND ORGANIZATION OF BID DOCUMENTS  

Respondent must submit its Bid in “digital” format. Instructions for submitting are provided below.   

1. Respondents must submit the following fully executed documents on reproduced copies of the 
attached forms provided in FORMS:  
a. Bid Form 
b. Cost Schedule 
c. Certificate as to Corporation 
d. Affidavit as to Non-collusion and Certification of Material Conformance with Specifications 
e. Qualifications (General, Similar Projects, Subcontractors, and other required qualification 

forms) 
f. OEM/VAR) and Authorized Integrator status with Campbell Scientific, Inc. documentation 
g. Drug-Free Workplace Form (not utilized unless there is a tie bid) 

2. Respondents must submit the original bid package in the form and manner specified herein. All 
blank spaces on the bid documents must be typewritten or legibly printed in ink. Respondent 
must specify the cost for any one complete bid item or the entire work described in the 
Agreement (the “Work”) in figures as indicated by the spaces provided. In the event you decline 
to submit a bid, the District would appreciate submittal of the “No Response Form” provided at 
the end of the “FORMS” section to describe the reason for not submitting a bid.  

3. Respondent must follow all procedures for digital submission or the Respondent’s Bid may be 
determined as “non-responsive” and rejected. 

4. Unless directed otherwise, all information required by the solicitation, including the forms and 
questionnaires listed under “A” above must be completed (typed or hand written) and included in 
the submission in electronic format (forms must be completed and converted/scanned to PDF 
format (Adobe).  

5. The file-naming conventions for the bid shall include: 
h. Bid: IFB # Respondent’s name (abbreviated) Due Date  

(Example: IFB 12345 ABC Company 01-15-16)  
6. All digitally submitted files shall be saved to a pin/thumb/jump drive which MUST be placed in 

a sealed envelope pursuant to the instructions under Item 3 for sealed Bid –DO NOT SUBMIT 
YOUR BID BY EMAIL — THIS WILL RESULT IN THE BID BEING REJECTED AS 
NON-RESPONSIVE. 

All of the forms and questionnaires in the Invitation for Bids package are available upon request in 
Microsoft® Word to aid the Respondent in submitting its Bid. 

If you need assistance or have any questions about the format, please call or email Pamela Paulk at 
386-329-4469 or ppaulk@sjrwmd.com.  
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6. INQUIRIES AND ADDENDA  

District staff are not authorized to orally interpret the meaning of the specifications or other Agreement 
documents, or correct any apparent ambiguity, inconsistency, or error therein. In order to be binding 
upon the District, the interpretation or correction must be given by the Procurement Specialist and must 
be in writing. The Procurement Specialist may orally explain the District’s procedures and assist 
Respondents in referring to any applicable provision in the Invitation for Bids documents, but the 
Respondent is ultimately responsible for submitting the Bid in the appropriate form and in accordance 
with written procedures.  

Every request for a written interpretation or correction must be received at least nine days prior to 
opening of Bids in order to be considered. Requests may be submitted by fax at 386-329-4546 or by 
email at ppaulk@sjrwmd.com. Interpretations, corrections, and supplemental instructions will be 
communicated by written addenda to this solicitation posted by Onvia DemandStar and Vendor Registry 
to all prospective Respondents (at the respective addresses furnished for such purposes) no later than five 
days before the opening of Bids.  

Submission of a Bid constitutes acknowledgment of receipt of all addenda. Bids will be construed as 
though all addenda had been received. Failure of the Respondent to receive any addenda does not relieve 
Respondent from any and all obligations under the Bid, as submitted. All addenda become part of the 
Agreement. 

7. BUDGET  

The estimated budget for the Work is $100,000.00. The above amount is an estimate only and does not 
limit the District in awarding the Agreement. Respondents are cautioned to not make any assumptions 
from the budget estimate about the total funds available for the Work. The District retains the right to 
adjust the estimated budget in awarding the Agreement. The District also reserves the right to reject all 
Bids if subsequent negotiations with qualified Respondents result in costs over this estimated budget 
amount. In addition, the District reserves the right to increase, decrease, or delete any class, item, or part 
of the Work in order to reduce costs for any reason. The District may discuss alternatives for reducing 
the cost of the Work with Respondents and make such modifications as it determines to be in its best 
interest. 

8. MINIMUM QUALIFICATIONS  

Respondent must use the “Qualification” forms (General and Similar Projects) provided in these 
documents to document the minimum qualifications listed below. Failure to include these forms with the 
Bid may be considered non-responsive. The Bidders clients listed on the three similar projects shall be 
used as references. If a District project is cited, do not request a letter from District staff.  
 
a. Contractor must document they possess Original Equipment Manufacture/Value Added Resource 

(OEM/VAR) and Authorized Integrator status with Campbell Scientific, Inc. 
b. Respondent (or a combination of the firm, individual, or project manager assigned to the work) must 

have successfully completed at least one project of a similar nature within the five years immediately 
preceding the date for receipt of Bids. incorporating the following items:   

o Advanced programming with Campbell’s LoggerNet software, 
o Spread spectrum (RF) radio systems and cellular modems communications protocols, 
o Multi-faceted/hybrid control systems for electrical controls, electrically assisted hydraulic 

controls, generator controls, water level inputs, radio communications, cellular 
communications, and solar charging systems.              
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c. Respondent (or a combination of the firm, individual, or project manager assigned to the work) must 
have successfully completed two additional projects that include any or all of the items stated in 
Minimum Qualification 8.b.above. 

Irrespective of the minimum qualifications stated above, the District may make such investigations as it 
deems necessary to determine the ability of the Respondent to perform the Work. The District reserves 
the right to reject any Bid if the evidence submitted by such Respondent and/or the District’s 
independent investigation of such Respondent fails to satisfy the District that such Respondent is 
properly qualified to carry out the obligations of the Agreement and complete the Work in a manner 
acceptable to the District within the time period specified. 

9. BID GUARANTY 

For the purposes of this Bid, a Bid guaranty is not required. 

10. SUBCONTRACTS  

Respondent must identify all portions of the Work Respondent intends to perform through subcontractors 
for each portion of the Work exceeding 15% of the Work on the attached “Proposed Subcontractors” 
form. Respondent must submit with its Bid a list of all known subcontractors who will be paid more than 
15% of the Work. Acceptance of the Bid does not constitute approval of the subcontractors identified 
with the Bid. 

11. SIGNATURE AND CERTIFICATION REQUIREMENTS  

An individual submitting a Bid must sign his/her name therein and state his/her address and the name 
and address of every other person interested in the Bid as principal. If a firm or partnership submits the 
Bid, state the name and address of each member of the firm or partnership. If a corporation submits the 
Bid, an authorized officer or agent must sign the Bid, subscribing the name of the corporation with his or 
her own name and affixing the corporate seal. Such officer or agent must also provide the name of the 
state under which the corporation is chartered, and the names and business addresses of the President, 
Secretary, and Treasurer. Corporations chartered in states other than Florida must submit evidence of 
registration with the Florida Secretary of State for doing business in the State of Florida. Respondent 
must certify that all persons or entities having an interest as principal in the Bid or in substantial 
performance of the Work have been identified in the Bid forms. 

12. DISQUALIFICATION OF RESPONDENTS 

Any of the following causes will be considered as sufficient grounds for disqualification of a Respondent 
and rejection of the Bid:  

a. Contacting a District employee or officer other than the procurement employee named in this 
solicitation about any aspect of this solicitation before the notice of intended decision is posted.  

b. Submission of more than one Bid for the same subject matter by an individual, firm, partnership, or 
corporation under the same or different names;  

c. Evidence of collusion among Respondents;  
d. Submission of materially false information with the Bid;  
e. Information gained through checking of references or other sources which indicates that Respondent 

may not successfully perform the Work;  
f. Respondent is failing to adequately perform on any existing contract with the District;  
g. Respondent has defaulted on a previous contract with the District;  
h. The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to satisfy 

the District that Respondent is properly qualified to carry out the obligations of the Agreement in a 
manner acceptable to the District and within the time period specified;  
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i. Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to perform the 
Work in a manner that meets the District’s objectives for the Work.  

13. REJECTION OF BID 

Bids must be delivered to the specified location and received before the Bid opening in order to be 
considered. Untimely Bids will be returned to the Respondent unopened. Bids will be considered 
irregular and may be rejected if they show material omissions, alterations of form, additions not called 
for, conditions, limitations, or other material irregularities. The District may consider incomplete any Bid 
not prepared and submitted in accordance with the provisions specified herein, and reserves the right to 
waive any minor deviations or irregularities in an otherwise valid Bid.  

The District reserves the right to reject any and all Bids and cancel this request for qualifications when it 
determines, in its sole judgment and discretion, that it is not in its best interest to award the agreement. 

14. WITHDRAWAL OF BIDS 

Respondent may withdraw its Bid if it submits such a written request to the District prior to the 
designated date and hour of opening of Bids. Respondent may be permitted to withdraw its Bid no later 
than 72 hours after the Bid opening for good cause, as determined by the District in its sole judgment and 
discretion. 

15. AWARDING THE AGREEMENT  

a. The Agreement will be awarded to the lowest responsive, responsible Respondent, being the 
Respondent with the lowest Total Bid Cost who demonstrates, in accordance with the requirements 
of the bid documents, a verifiable history of the skill, ability, integrity, and reliability necessary for 
the faithful performance of the Agreement (the “Successful Respondent”). The Agreement may be 
modified based on the District’s acceptance of any alternatives listed in the bid that the District 
deems in its best interest.  

b. Section 286.0113, Fla. Stat., exempts from being open to the public, any portion of a meeting at 
which: (1) a negotiation with a Respondent is conducted pursuant to a competitive solicitation; (2) a 
Respondent makes an oral presentation as part of a competitive solicitation; (3) a Respondent 
answers questions as part of a competitive solicitation; or (4) negotiation strategies are discussed. 
Also, recordings of, and any records presented at, the exempt meeting are exempt from §119.07(1) 
and §24(a), Art. I of the State Constitution (Public Records) until such time as the District provides 
notice of an intended decision or until 30 days after opening the bids or final replies, whichever 
occurs earlier. A complete recording shall be made of any portion of an exempt meeting. No portion 
of the exempt meeting may be held off the record.  

c. Pursuant to §286.0113 Fla. Stat., if the District rejects all bids and concurrently provides notice of its 
intent to reissue the competitive solicitation, any recordings or records presented at any exempt 
meeting relating to the solicitation shall remain exempt from §119.07(1) and §24(a), Art. I of the 
State Constitution (Public Records) until such time as the District provides notice of an intended 
decision concerning the reissued competitive solicitation or until the District withdraws the reissued 
competitive solicitation. A recording and any records presented at an exempt meeting are not exempt 
for longer than 12 months after the initial District notice rejecting all bids.  

d. If two or more bids are equal in all respects, the Agreement will be awarded as follows: (1) to the 
Respondent that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace Form; 
(2) to a Respondent university in the State University System pursuant to §373.63, Fla. Stat.; (3) to a 
Respondent whose bid contains commodities manufactured, grown, or produced within the State of 
Florida pursuant to §287.082 Fla. Stat.; or (4) by lot.  
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e. The District reserves the right to award the Agreement to the next lowest available bidder in the 
event the Successful Respondent fails to enter into the Agreement, or the Agreement with said 
Respondent is terminated within 90 days of the effective date.  

f. All Respondents will be notified of the District's intent to award or decision to award the Agreement. 
For the purpose of filing a bid protest under §120.57(3), Fla. Stat., the time period will commence as 
provided in “NOTICES AND SERVICES THEREOF.”  

16. EXECUTION OF AGREEMENT 

Submittal of a Bid binds the Successful Respondent to perform the Work upon acceptance of the Bid and 
execution of the Agreement by the District. 

Unless all Bids are rejected, a contract substantially in the form included in these documents will be 
provided to the Successful Respondent, who must execute and return the Agreement to the District 
within ten days of the date of receipt, along with the following:  

a. A completed Internal Revenue Service Form W-9;  
b. Satisfactory evidence of all required insurance coverage;  
c. Proof satisfactory to the District of the authority of the person or persons executing the Agreement 

on behalf of Respondent;  
d. All other information and documentation required by the Agreement.  

The District will not execute the Agreement until the above documents have been executed and delivered 
to the District. The Agreement will not be binding until executed by the District. A copy of the fully 
executed Agreement will be delivered to the Successful Respondent. The District reserves the right to 
cancel award of the Agreement without liability at any time before the Agreement has been fully 
executed by all parties and delivered to the Successful Respondent.  

Failure upon the part of the Successful Respondent to execute the Agreement or timely submit the 
required evidence of insurance coverage, or any other matter required by the Agreement, will be just 
cause, if the District so elects, for the recommended award to be annulled. In such event, the District will 
be entitled to the full amount of the Bid guaranty, not as a penalty, but in liquidation of and 
compensation for damages sustained. 

17. EXAMINATION OF AGREEMENT DOCUMENTS AND WORK AREA 

Respondent is solely responsible for being fully informed of the conditions under which the Work is to 
be performed in relation to existing conditions. Respondent is responsible for carefully examining the 
general area of the Work, the requirements of the drawings and other contract documents related to the 
Work, the time in which the Work must be completed, and any other details of the Work. Respondent 
must satisfy itself from its own personal knowledge and experience or professional advice as to the 
character of the Work, the conditions and materials to be encountered, the character, quality, and 
quantities of the Work, and any other conditions affecting the Work, including surrounding land.  

Failure to satisfy the obligations of this paragraph will not relieve a Successful Respondent of its 
obligation to furnish all material, equipment, and labor necessary to perform the Agreement and to 
complete the Work for the consideration set forth in its Bid. Any such failure will not be sufficient cause 
to submit a claim for additional compensation.  

No verbal agreement or conversation with any District officer, agent or employee, either before or after 
the execution of the Agreement, will affect or modify any of its terms. 
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18. DIVERSITY  

The District is committed to the opportunity for diversity in the award and performance of all 
procurement activities. The District encourages its Prime Respondents to make a good faith effort to 
ensure that women and minority-owned business enterprises (W/MBE) are given the opportunity for 
maximum participation as second and lower tier participants. The District will assist Respondents by 
sharing information on W/MBEs to encourage their participation. 

19. FLORIDA SALES TAX 

The District is exempt from payment of State of Florida sales tax pursuant to §212.08(6), Fla. Stat. Any 
tangible personal property that is the subject of this Invitation for Bids is intended to remain tangible 
personal property and not become part of a public work owned by the District. 

20. PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS  

In accordance with §287.133 and §287.134, Fla. Stat., a person or affiliate who has been placed on the 
convicted or discriminatory vendor lists following a conviction for a public entity crime or placement on 
the discriminatory vendor list may not submit a bid, proposal, or reply on a contract to provide any goods 
or services to a public entity; may not submit a bid, proposal, or reply on a contract with a public entity 
for the construction or repair of a public building or public work; may not submit bids, proposals, or 
replies on leases of real property to a public entity; may not be awarded or perform work as a contractor, 
supplier, subcontractor, or consultant under a contract with any public entity; and may not transact 
business with any public entity in excess of the threshold amount provided in §287.017 for CATEGORY 
TWO ($35,000) for a period of 36 months following the date of being placed on the convicted or 
discriminatory vendor lists. 

21. USE BY OTHER FLORIDA GOVERNMENTAL ENTITIES  

Respondent may provide services to other State of Florida governmental entities pursuant to the terms 
and conditions of the Agreement. These governmental entities include other water management districts, 
state of Florida agencies (including members of the state university system and community college 
system), counties, school boards, municipalities, special districts, and other local public agencies or 
authorities. References to the St. Johns River Water Management District in the Agreement will be 
replaced with the purchasing entity and the District will not be a party to any other governmental entity’s 
agreement to purchase. Nor will the District be responsible for payment for any goods or services 
delivered or performed for any other governmental entity that utilizes Respondent pursuant to this 
paragraph. 

22. NOTICES AND SERVICES THEREOF 

The District will publish notice of specifications and criteria, including addenda, intended agency 
decisions, or other matters pertinent to this solicitation on Onvia DemandStar at DemandStar.com and 
Vendor Registry at vendorregistry.com. Onvia DemandStar and Vendor Registry may also be accessed 
through the District’s web site at sjrwmd.com. In addition, the District will post notices of intended 
agency decisions at the District’s headquarters, 4049 Reid Street, Palatka, Florida, Administration 
Building, Procurement Bulletin Board, on the date the publication is posted on Onvia DemandStar.  

Notices that are posted on Onvia DemandStar and Vendor Registry are deemed received at 8:00 a.m. on 
the next business day following the date posted. Notices that are posted at the District’s Procurement 
Bulletin Board are deemed received at 8:00 a.m. on the next business day following the date of posting. 
Notices will be posted for a minimum of 72 hours following the time at which they are deemed received. 
The time period for filing a Notice of Protest pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, 
Fla. Admin. Code, commences at the time notices are deemed received.  
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As a courtesy to Respondents, the District may send copies of the notices of intended agency decisions 
via email or facsimile to Respondent. These courtesy communications neither constitute official notice 
nor vary the times of receipt set forth above. 

23. PROTEST PROCEDURES  

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely 
affected by the procurement methodology described herein, or the specifications or criteria, including 
addenda, must file a Notice of Protest within 72 hours after receipt of the solicitation documents or 
addenda.  

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely 
affected by a District decision or intended decision to award a contract, or to reject all bids, proposals, or 
qualifications, must file a Notice of Protest within 72 hours after receipt of the decision or intended 
decision. Pursuant to §287.042(2)(c), Fla. Stat., any person who files an action protesting the decision or 
intended decision must post with the District Clerk at the time of filing the formal written protest a bond, 
cashier’s check, or money order made payable to the St. Johns River Water Management District in an 
amount equal to one percent (1%) of the District’s estimated contract amount.  

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.004, Fla. Admin. Code, the protester must also file 
with the District Clerk a Formal Written Protest within ten days after the date the Notice of Protest is 
filed with the District. The Formal Written Protest must state with particularity the facts and law upon 
which the protest is based.  

No additional time will be added for mailing. All filings must comply with Rule 28-106.104, Fla. Admin. 
Code, and must be addressed to and received by the District Clerk at the District Headquarters in Palatka, 
Florida within the prescribed time periods. The District will not accept as filed any electronically 
transmitted facsimile pleadings, petitions, Notice of Protest or other documents. Failure to file a protest 
within the time prescribed in §120.57(3), Fla. Stat., or failure to post the bond or other security required 
by law within the time allowed for filing a bond will constitute a waiver of proceedings under chapter 
120, Fla. Stat. Mediation under §120.573, Fla. Stat., is not available. 
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FORMS 

BID FORM 

Include this form in the response 
 
 
RESPONDENT: 
 
The undersigned, as Respondent, hereby declares and certifies that the only person(s) or entities interested in 
this bid as principal(s), or as persons or entities who are not principal(s) of the Respondent but are substantially 
involved in performance of the Work, is or are named herein, and that no person other than herein mentioned 
has any interest in this bid or in the Agreement to be entered into; that this bid is made without connection with 
any other person, company, or parties making a bid; and that this bid is in all respects fair and in good faith 
without collusion or fraud.  
 
Respondent represents to the District that, except as may be disclosed in an addendum hereto, no officer, 
employee or agent of the District has any interest, either directly or indirectly, in the business of Respondent to 
be conducted under the Agreement, and that no such person shall have any such interest at any time during the 
term of the Agreement, should it be awarded to Respondent. 
 
Respondent further declares that it has examined the Agreement and informed itself fully in regard to all 
conditions pertaining to this solicitation; it has examined the specifications for the Work and any other 
Agreement documents relative thereto; it has read all of the addenda furnished prior to the bid opening, as 
acknowledged below; and has otherwise satisfied itself that it is fully informed relative to the Work to be 
performed. 
 
Respondent agrees that if its bid is accepted, Respondent shall contract with the District in the form of the 
attached Agreement, and shall furnish everything necessary to complete the Work in accordance with the time 
for completion specified in the Agreement, and shall furnish the required evidence of the specified insurance. 
 
Acknowledgment is hereby made of the following addenda (identified by number) received: 
 
Addendum No. Date Addendum No. Date 
____________        
____________        
____________        
 

    
Respondent (firm name) Date 

  
Address 

  
Email address 

    
Signature Telephone number 

    
Typed name and title Fax number 
 



IFB 33848 

 - 12 -  

Respondent’s Name: ____________________________ 
 

COST SCHEDULE 

Include this form in the response 
 
Bid to be opened at 2:00 p.m., November 28, 2018 
 
To:  ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 
 
In accordance with the advertisement requesting bids for the SCADA Conversion and Installation Project, subject to the 
terms and conditions of the Agreement, the undersigned proposes to perform the Work for the price contained in the 
following schedule (fill in all blanks).  
 
If said bid exceeds the estimated amount previously provided, the District expressly reserves the right to increase, 
decrease, or delete any class, item, or part of the Work, as may be determined by the District. 
 
Respondents are reminded to refer to “PREPARATION AND ORGANIZATION OF BID DOCUMENTS” for information 
to be included with the bid package.  
 

TASKS 
 

AMOUNT 

1 Convert to new Campbell controls; the electrically driven, single-gate 
system, and generator at S-96D. $ 

2 Convert to new Campbell controls; the electrically driven, triple-gate 
system, at S-3, utilyzing generator from S-96D. $ 

3 Convert to new Campbell controls; the electrically driven, single-gate 
system, and generator at S-96B. $ 

4 Convert to new Campbell controls; the electrically assisted, hydraulically 
driven, single-gate system, and generator at S-96C. $ 

5 Convert to new Campbell controls; the electrically assisted, hydraulically 
driven, dual-gate system, and generator at S-96. $ 

6 Convert to new Campbell controls; the electrically assisted, hydraulically 
driven, triple-gate system, and generator at S-157. $ 

7 Convert to new Campbell controls; the electrically driven, dual-gate system, 
and generator at S-161. $ 

8a Install new Campbell Controls; on the diesel driven, triple electric 
generators at FWMA PS-4. $ 

8a Install new Campbell Controls; on the triple electric flood control pumps at 
FWMA PS-4. $ 

9a Install new Campbell controls; on the electrically assisted, hydraulically 
driven, dual primary gates at Moss Bluff Dam. $ 

9a Install new Campbell controls; on the electrically driven, dual low-flow 
gates at Moss Bluff Dam. $ 

 TOTAL BID $ 
 
 
TOTAL BID (Spelled Out): ___________________________________________________________________ 

___________________________________________________________________________________________ 
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Cost Schedule Page 2 of 2 
 
Pursuant to §287.084(2) Fla. Stat., a vendor whose principal place of business is outside the State of Florida must accompany 
any written bid, proposal, or reply documents with a written opinion of an attorney at law licensed to practice law in that 
foreign state, as to the preferences, if any or none, granted by the law of that state to its own business entities whose principal 
places of business are in that foreign state in the letting of any or all public contracts. 
 
I HEREBY ACKNOWLEDGE, as Respondent’s authorized representative, that I have fully read and understand all terms 
and conditions as set forth in this bid and upon award of such bid, shall fully comply with such terms and conditions. 
 
  
Date 
 
  
Respondent (firm name) 
 
  
Address 
 
  
E-mail address 
 
    
Signature Telephone number 
 
    
Typed name and title Fax number 
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PROPOSED SUBCONTRACTORS 

Include this form in the response 

Respondent must identify all portions of the Work Respondent intends to perform through subcontractors. 

1. Name and address of subcontractor:   

  

Description of work:   

  

 Estimated value of Work:  
 
2. Name and address of subcontractor:   

  

Description of work:   

  

 Estimated value of Work:  
 
3. Name and address of subcontractor:   

  

Description of work:   

  

 Estimated value of Work:  
 
4. Name and address of subcontractor:   

  

Description of work:   

  

 Estimated value of Work:  
 
5. Name and address of subcontractor:   

  

Description of work:   

  

 Estimated value of Work:  
 

6. Name and address of subcontractor:   

  

Description of work:   
  

 Estimated value of Work:  
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CERTIFICATE AS TO CORPORATION 

Include this form in the response 
 
The below Corporation is organized under the laws of the State of                                  ; is authorized by law 
to respond to this Invitation for Bids and perform all work and furnish materials and equipment required 
under the Agreement, and is authorized to do business in the state of Florida. 
 
Corporation name:   

Address:   

Registration No.:   

Registered Agent:   
 
 By:   

  
 (Official title) 
(Affix corporate seal) 
 
 Attest:   
 (Secretary) 
 
The full names and business or residence addresses of persons or firms interested in the foregoing bid as 
principals or officers of Respondent are as follows (specifically include the President, Secretary, and 
Treasurer and state the corporate office held of all other individuals listed): 

  

  

  

  
 
Identify any parent, subsidiary, or sister corporations involving the same or substantially the same officers 
and directors that will or may be involved in performance of the Project, and provide the same information 
requested above on a photocopy of this form. 

  

  

  
 
If applicable, attach a copy of a certificate to do business in the state of Florida, or a copy of the application 
that has been accepted by the state of Florida to do business in the state of Florida, for the Respondent and/or 
all out-of-state corporations that are listed pursuant to this form. 
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AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF 
MATERIAL CONFORMANCE WITH SPECIFICATIONS 

Include this form in the response 
 
STATE OF   

COUNTY OF   
 
I, the undersigned,   being first duly sworn, depose and say that: 
 

1. I am the owner or duly authorized officer, representative, or agent of: 
    
 the Respondent that has submitted the attached bid. 

2. The attached bid is genuine. It is not a collusive or sham bid. 

3. I am fully informed respecting the preparation and contents of, and knowledgeable of all pertinent 
circumstances respecting the attached bid. 

4. Neither Respondent nor any of its officers, partners, owners, agents, representatives, employees, or 
parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed, 
directly or indirectly, with any other Respondent, firm, or person to submit a collusive or sham bid in 
connection with the Agreement for which the attached bid has been submitted, or to refrain from bidding 
in connection with such Agreement, or has in any manner, directly or indirectly, sought by agreement, 
collusion, communication, or conference with any other Respondent, firm, or person to fix the price or 
prices in the attached bid of any other Respondent , or to fix any overhead, profit, or cost element of the 
bid prices or the bid price of any other Respondent, or to secure through collusion, conspiracy, 
connivance, or unlawful agreement any advantage against the District or any other person interested in 
the proposed Agreement. 

5. The price(s) quoted in the attached bid are fair and proper and are not tainted by any collusion, 
conspiracy, connivance, or unlawful agreement on the part of the Respondent or any of its agents, 
representatives, owners, employees, or parties in interest, including this affiant. 

6. No official or other officer or employee of the District, whose salary or compensation is payable in 
whole or in part by the District, is directly or indirectly interested in this bid, or in the supplies, materials, 
equipment, work, or labor to which it relates, or in any of the profits therefrom. 

7. Any materials and equipment proposed to be supplied in fulfillment of the Agreement to be awarded 
conform in all respects to the specifications thereof. Further, the proposed materials and equipment will 
perform the intended function in a manner acceptable and suitable for the intended purposes of the 
District. 

 
 Signature:   
 
 Title:   
 
Subscribed and sworn to before me this _______ day of _______________, 20 ___. 
 
Notary Public, state of _________________ at Large 
 
My commission expires:  
 
 (SEAL) 
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QUALIFICATIONS — GENERAL 

Include this form in the response 
 
As part of the bid, Respondent shall complete the following so that the District can determine Respondent’s 
ability, experience, and facilities for performing the Work. 
 
Name of Respondent:   
 
Respondent’s tax identification No.:    
 
Year company was organized/formed:     
 
Number of years Respondent has been engaged in business under the present firm or trade name:   
 
Total number of years Respondent has experience in similar Advanced programming with Campbell’s 
LoggerNet software, Spread spectrum (RF) radio systems and cellular modems, and Multi-faceted/hybrid 
control systems for electrical controls, generator controls, water level inputs, radio communications, cellular 
communications, and solar charging systems.work described in the INSTRUCTIONS TO RESPONDENTS: 
___  
 
Has Respondent previously been engaged in the same or similar business under another firm or trade name? 
If so, please describe each such instance. 

  

  

  

  
 
Has Respondent ever been adjudicated bankrupt, initiated bankruptcy, or been the subject of bankruptcy 
proceedings on behalf of the current entity submitting this bid or a prior entity that Respondent substantially 
operated or controlled? If yes, please describe the nature and result of those proceedings and the entity 
involved. 

  

  

  

  
 
Describe the background/experience of the person or persons who will be primarily responsible for directing 
the Work that will be performed pursuant to this bid. This inquiry is intended to encompass the project 
manager and/or superintendent who will be engaged on a daily basis in directing performance of the Work. 
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QUALIFICATIONS — SIMILAR PROJECTS 

Include this form in the response 

 

COMPLETED PROJECT 1: 

Respondent (or a combination of the firm, individual, or project manager assigned to the work) must have 
successfully completed at least one similar projects within the five years immediately preceding the date set 
for receipt of the response, as described in the INSTRUCTIONS TO RESPONDENTS, Section 8b of the 
Bid documents: Respondent (or a combination of the firm, individual, or project manager assigned to the 
work) must have successfully completed at least one project of a similar nature within the five years 
immediately preceding the date for receipt of Bids. incorporating the following items:  Advanced 
programming with Campbell’s LoggerNet software, spread spectrum (RF) radio systems and cellular 
modems communications protocols, multi-faceted/hybrid control systems for electrical controls, electrically 
assisted hydraulic controls, generator controls, water level inputs, radio communications, cellular 
communications, and solar charging systems. (Add additional sheet for optional additional completed 
projects.) 

 
Completed Project 1: 

Agency/company:   

Current contact person at agency/company:   

Telephone: _______________   Fax: _________________ Email:   

Address of agency/company:   

Name of project:   

Description:   

  

  

Project value: ___________  Start date: _____________  Completion date:   
 (month/year) (month/year) 

Name(s) of assigned personnel: 

Project manager:   

Others:   
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COMPLETED PROJECTS 2 AND 3: Respondent must have completed two additional projects to cover any or 
all of the items stated in Completed Project 1 above. 
 
Completed Project 2: 

Agency/company:   

Current contact person at agency/company:   

Telephone: _______________   Fax: _________________ Email:   

Address of agency/company:   

Name of project:   

Description:   

  

  

Project value: ___________  Start date: _____________  Completion date:   
 (month/year) (month/year) 

Name(s) of assigned personnel: 

Project manager:   

Others:   
  
 
 
Completed Project 3: 

Agency/company:   

Current contact person at agency/company:   

Telephone: _______________   Fax: _________________ Email:   

Address of agency/company:   

Name of project:   

Description:   

  

  

Project value: ___________  Start date: _____________  Completion date:   
 (month/year) (month/year) 

Name(s) of assigned personnel: 

Project manager:   

Others:   
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DRUG-FREE WORKPLACE FORM 

This form is required to be included with bid and is only used in the event of a tie response 
 

The Respondent, (business name)  , in accordance with 
§287.087, Fla. Stat., hereby certifies that Respondent does the following: 

1. Informs employees about the dangers of drug abuse in the workplace, the business’s policy of 
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse violations 

2. Publishes a statement notifying employees that 

a. the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is 
prohibited in the workplace and specifying the actions that will be taken against its employees for 
violations of such prohibition. 

b. as a condition of working on the contractual services that are the subject of this solicitation, the 
employee will abide by the terms of the statement and will notify the employer of any conviction of, 
or plea of guilty or nolo contendere to, any violation of chapter 893, Fla. Stat., or of any controlled 
substance law of the United States or any state, for a violation occurring in the workplace no later 
than five days after such conviction. 

3. Gives each employee engaged in providing the contractual services that are the subject of this solicitation 
a copy of the statement specified in paragraph 2, above. 

4. Imposes a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation 
program if such is available in the employee’s community, by any employee convicted of a violation 
listed in sub-paragraph 2.b., above. 

5. Makes a good faith effort to continue to maintain a drug-free workplace through implementation of 
§287.087, Fla. Stat. 
 
As the person authorized to sign this statement, I certify that this firm complies fully with the above 

requirements. 
 

By:    

Title:   

Date:  / 
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NO RESPONSE FORM 

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 
INVITATION FOR BIDS 33848,  

 
Your reasons for not responding to this Invitation for Bids  are valuable to the St. Johns River Water 
Management District’s procurement process. Please complete this form and return it to the Office of 
Procurement Services no later than the date set for receipt of bids. Thank you for your cooperation. 
 
Please check (as applicable): 
 
    Specifications too “general” (explain below) 
 
    Insufficient time to respond to the Invitation for Bids 
 
    Do not provide this type of work for this project 
 
    Schedule would not permit us to perform 
 
    Unable to meet bid specifications 
 
    Specifications unclear (explain below) 
 
   Disagree with solicitation or Agreement terms and conditions (explain below) 
 
    Other (specify below) 
 
Remarks:   

  

  

  

  

 

  
DATE 

  
RESPONDENT (FIRM NAME) 

  
ADDRESS 

  
E-MAIL ADDRESS 

    
SIGNATURE  TYPED NAME AND TITLE 

    
TELEPHONE NUMBER FAX NUMBER 
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AGREEMENT 

BETWEEN THE 
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 

AND _______________ TO/FOR 
SCADA CONVERSION AND INSTALLATION PROJECT 

 
THIS AGREEMENT is entered into by and between the GOVERNING BOARD of the ST. 

JOHNS RIVER WATER MANAGEMENT DISTRICT (the “District”), whose address is 4049 Reid 
Street, Palatka, Florida 32177-2571, and _______________________ (“Contractor”), whose address is 
_______________________. All references to the parties hereto include the parties, their officers, 
employees, agents, successors, and assigns. 
 
 In consideration of the payments hereinafter specified, Contractor agrees to furnish and deliver all 
materials and perform all labor required for 33848, SCADA Conversion and Installation Project (the 
“Work”). In accordance with IFB 33848, Contractor shall complete the Work in conformity with this 
Agreement, which consists of and incorporates all of the following documents: (1) advertisement for bids, 
proposals, or qualifications; (2) Instructions to Respondents; (3) addenda; certifications, and affidavits; 
(4) bid, proposal, or qualifications submittals; (5) Agreement, including the Statement of Work, and any 
Special Conditions or other attachments. If any provision in the body of this Agreement conflicts with any 
attachment hereto, the body of this Agreement shall prevail. This Agreement, including attachments, shall 
take precedence over all solicitation documents (items 1 – 4). The parties hereby agree to the following 
terms and conditions. 

1. TERM 

(a) The term of this Agreement shall be from the Effective Date to the Completion Date. Time is of 
the essence for each and every aspect of this Agreement. Where additional time is allowed to 
complete the Work, the new time limit shall also be of the essence. All provisions of this 
Agreement that by their nature extend beyond the Completion Date survive termination or 
expiration hereof. 

(b) Effective Date. The Effective Date is the date upon which the last party to this Agreement has 
dated and executed the same. 

(c) Completion Date. The Completion Date of this Agreement is July 31, 2018, unless extended by 
mutual written agreement of the parties. The Work shall be completed for use no later than said 
date.  

2. LIQUIDATED DAMAGES 

(a) If Contractor neglects, fails, or refuses to satisfactorily complete the Work by the Completion 
Date, Contractor shall, as a part of the consideration for this Agreement, pay the District the 
amount stipulated herein, not as a penalty, but as liquidated damages for such breach, for each 
day Contractor is in default thereafter. This amount is fixed and agreed upon between the parties 
due to the impracticability and extreme difficulty of ascertaining the actual damages the District 
would sustain in such event. The amount of liquidated damages shall be one half of one percent 
(.5%) of the total contract amount per day. Liquidated damages shall be deducted from payments 
as they become due and may be deducted from the retainage due upon completion. They 
constitute an agreed-upon liquidated sum solely for consequential damages attributable to delay 
and are not a substitute for any other consequential damages incurred by the District, such as the 
cost of finding a replacement Contractor for completion of the Work if this Agreement is 
terminated by the District for non-performance. 
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(b) Contractor shall not be charged with liquidated damages or any excess cost when the District 
determines that Contractor’s reasons for the time extension are acceptable in accordance with 
FORCE MAJEURE; DELAYS; EXTENSION OF COMPLETION DATE. A written 
extension of the Completion Date constitutes a waiver of liquidated damages to the new 
Completion Date unless expressly provided therein to the contrary. 

3. DELIVERABLES 

(a) The Work is specified in the Statement of Work, Attachment A. Contractor shall deliver all 
products and deliverables as stated therein. Contractor is responsible for the professional quality, 
technical accuracy, and timely completion of the Work. Both workmanship and materials shall be 
of good quality. Contractor shall, if required, furnish satisfactory evidence as to the kind and 
quality of materials provided. Unless otherwise specifically provided for herein, Contractor shall 
provide and pay for all materials, labor, and other facilities and equipment necessary for 
performance of the Work. The District’s Project Manager shall make a final acceptance 
inspection of the deliverables when completed and finished in all respects. 

(b) If not otherwise addressed in the Statement of Work, upon written request, Contractor shall 
submit written progress reports to the District’s Project Manager at the frequency requested in the 
form approved by the Project Manager at no additional cost to the District. The progress report 
shall provide an updated progress schedule, taking into account all delays and approved changes 
in the Work. Failure to provide a progress report will be cause to withhold payment. 

4. OWNERSHIP OF DELIVERABLES. All deliverables, including Work not accepted by the 
District, are District property when Contractor has received compensation therefor, in whole or in 
part. Any District source documents or other District or non-District documents, specifications, 
materials, reports, or accompanying data developed, secured, or used in the performance of the Work, 
excluding proprietary materials, as outlined in a Statement of Work, are District property and shall be 
safeguarded and provided to the District upon request. District plans and specifications shall not be 
used on other work and, with the exception of the original plans and specifications, shall be returned 
to the District upon request. This obligation shall survive termination or expiration of this Agreement.  

5. FUNDING OF AGREEMENT 

(a) For satisfactory performance of the Work, the District agrees to pay Contractor $___________ 
(the “Total Compensation”). 

6. PAYMENT OF INVOICES 

(a) Contractor shall submit invoices based on completed Tasks identified in the Cost Schedule 
Invoice Frequency basis  by one of the following two methods: (1) by email to 
acctpay@sjrwmd.com (preferred) or (2) by mail to the St. Johns River Water Management 
District, Finance Director, 4049 Reid Street, Palatka, Florida 32177-2571. Each invoice shall be 
submitted in detail sufficient for proper pre-audit and post-audit review. If necessary for audit 
purposes, Contractor shall provide additional supporting information as required to document 
invoices. 

(b) End of District Fiscal Year Reporting. The District’s fiscal year ends on September 30. 
Irrespective of the invoicing frequency, the District is required to account for all encumbered 
funds at that time. When authorized under the Agreement, submittal of an invoice as of 
September 30 satisfies this requirement. The invoice shall be submitted no later than October 30. 
If the Agreement does not authorize submittal of an invoice as of September 30, Contractor shall 
submit, prior to October 30, a description of the additional Work completed between the last 
invoice and September 30, and an estimate of the additional amount due as of September 30 for 

mailto:acctpay@sjrwmd.com
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such Work. If there have been no prior invoices, Contractor shall submit a description of the 
Work completed on the project through September 30 and a statement estimating the dollar value 
of that Work as of September 30. 

(c) Final Invoice. The final invoice must be submitted no later than 45 days after the Completion 
Date; provided, however, that when the Completion Date corresponds with the end of the 
District’s fiscal year (September 30), the final invoice must be submitted no later than 30 days 
after the Completion Date. Final invoices that are submitted after the requisite date shall be 
subject to a penalty of ten percent of the invoice. This penalty may be waived by the 
District, in its sole judgment and discretion, upon a showing of special circumstances that 
prevent the timely submittal of the final invoice. Contractor must request approval for 
delayed submittal of the final invoice not later than ten days prior to the due date and state 
the basis for the delay. 

(d) All invoices shall include the following information: (1) District contract number; 
(2) Contractor’s name and address (include remit address, if necessary); (3) Contractor’s invoice 
number and date of invoice; (4) District Project Manager; (5) Contractor’s Project Manager; 
(6) supporting documentation as to cost and/or project completion (as per the cost schedule and 
other requirements of the Statement of Work; (7) Progress Report (if required); (8) Diversity 
Report (if otherwise required herein). Invoices that do not correspond with this paragraph shall be 
returned without action, stating the basis for rejection. Payments shall be made within 45 days of 
receipt of an approved invoice. Disputes regarding invoice sufficiency are resolved pursuant to 
the dispute resolution procedure of this Agreement. 

(e) Travel expenses. If the cost schedule for this Agreement includes a line item for travel expenses, 
travel expenses shall be drawn from the project budget and are not otherwise compensable. If 
travel expenses are not included in the cost schedule, they are a cost of providing the service that 
is borne by Contractor and are only compensable when specifically approved by the District as an 
authorized District traveler. In such instance, travel expenses must be submitted on District or 
State of Florida travel forms and shall be paid pursuant to District Administrative Directive 2000-
02. 

(f) Payments. Absent exceptional circumstances, Contractor is required to sign up and receive 
payment(s) electronically from the District via Automated Clearing House (ACH) payment. 

(g) Payments withheld. The District may withhold or, on account of subsequently discovered 
evidence, nullify, in whole or in part, any payment to such an extent as may be necessary to 
protect the District from loss as a result of: (1) defective Work not remedied; (2) failure of 
Contractor to make payments when due to subcontractors or suppliers for materials or labor; 
(3) failure to maintain adequate progress in the Work; (4) damage to another contractor; or 
(5) any other material breach of this Agreement. Amounts withheld shall not be considered due 
and shall not be paid until the ground(s) for withholding payment have been remedied. 

(h) Retainage. The District shall pay Contractor 95% of each approved invoice and retain five 
percent as retainage, to be paid upon completion of the Work. Contractor may present the District 
with a payment request for part or all of the retainage as provided by §218.735(7)(e), Fla. Stat. 

7. PAYMENT AND RELEASE. Upon satisfactory completion of the Work, the District will provide 
Contractor a written statement accepting all deliverables. Contractor’s acceptance of final payment 
shall constitute a release in full of all Contractor claims against the District arising from the 
performance of this Agreement, with the exception of any pending claims for additional 
compensation that have been documented and filed as required by this Agreement. 
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8. INDEMNIFICATION. Contractor shall indemnify and hold harmless, release, and forever discharge 
the District, its public officers, employees, agents, representatives, successors, and assigns, from any 
and all liabilities, damages, losses, and costs, including, but not limited to, reasonable attorney’s fees, 
arising from or caused by the Contractor, its employees or subcontractors, in the performance of the 
Work. Contractor shall further indemnify the District for all costs and penalties the District incurs 
related to any failure to offer Patient Protection and Affordable Care Act compliant health care 
coverage to Contractor-employees performing under this contract. 

9. INSURANCE. Contractor shall acquire and maintain all insurance required by Attachment B, 
Insurance Requirements, and shall not commence Work until it has provided Certificates of Insurance 
to the District as per Attachment B. Receipt of Certificates of Insurance indicating less coverage than 
required does not constitute a waiver of the Insurance Requirements. Contractor waives its right of 
recovery against the District to the extent permitted by its insurance policies. Contractor’s insurance 
shall be considered primary, and District insurance shall be considered excess, as may be applicable 
to Contractor’s obligation to provide insurance. 

10. FUNDING CONTINGENCY. This Agreement is at all times contingent upon funding availability, 
which may include a single source or multiple sources, including, but not limited to: (1) ad valorem 
tax revenues appropriated by the District's Governing Board; (2) annual appropriations by the Florida 
Legislature, or (3) appropriations from other agencies or funding sources. Agreements that extend for 
a period of more than one Fiscal Year are subject to annual appropriation of funds in the sole 
discretion and judgment of the District's Governing Board for each succeeding Fiscal Year. Should 
the Work not be funded, in whole or in part, in the current Fiscal Year or succeeding Fiscal Years, the 
District shall so notify Contractor and this Agreement shall be deemed terminated for convenience 
five days after receipt of such notice, or within such additional time as the District may allow. For the 
purpose of this Agreement, “Fiscal Year” is defined as the period beginning on October 1 and ending 
on September 30. 

11. PROJECT MANAGEMENT PERSONNEL 

(a) The Project Managers listed below shall be responsible for overall coordination and management 
of the Work. Either party may change its Project Manager upon three business days’ prior written 
notice to the other party. Written notice of change of address shall be provided within five 
business days. All notices shall be in writing to the Project Managers at the addresses below and 
shall be sent by one of the following methods: (1) hand delivery; (2) U.S. certified mail; 
(3) national overnight courier; (4) email or, (5) fax. Notices via certified mail are deemed 
delivered upon receipt. Notices via overnight courier are deemed delivered one business day after 
having been deposited with the courier. Notices via email or fax are deemed delivered on the date 
transmitted and received. 

DISTRICT Contractor 
John Richmond TBD, Project Manager 
St. Johns River Water Management District  TBD 
4049 Reid Street TBD 
Palatka, FL 32177-2571  TBD 
Phone: 386-329-4403 Phone: TBD 
Email: jrichmond@sjrwmd.com Email: TBD 

(b) The District’s Project Manager shall have sole responsibility for transmitting instructions, 
receiving information, and communicating District policies and decisions regarding all matters 
pertinent to performance of the Work. 
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(c) Contractor shall provide efficient supervision of the Work, using its best skill and attention. 
Contractor shall keep, on the worksite during its progress, a competent superintendent that is 
satisfactory to the District. The superintendent shall not be changed except with the District’s 
consent, unless the superintendent proves to be unsatisfactory to Contractor and/or ceases to be in 
its employ. The superintendent shall represent Contractor in the absence of Contractor’s Project 
Manager. All directions given to him shall be as binding as if given to Contractor. If the District 
produces documented evidence and informs the Contractor that any person on the job is 
incompetent, disorderly, or is working contrary to the Agreement or the District’s instructions, 
that person shall thereupon be immediately dismissed from the project and shall not be given 
employment on any work connected with this Agreement. The District may request Contractor 
replace its Project Manager if said manager fails to carry the Work forward in a competent 
manner, follow instructions or specifications, or for other reasonable cause. 

(d) Contractor shall maintain an adequate and competent professional staff. Contractor’s employees, 
subcontractors, or agents shall be properly trained to meet or exceed any specified licensing, 
training and/or certification applicable to their profession. Upon request, Contractor shall furnish 
proof thereof. 

12. SCHEDULING AND WORK PLANNING; PROGRESS REPORTING 

(a) Pre-work Conference. Within ten days after execution of this Agreement, Contractor shall 
schedule a pre-work conference with the District’s Project Manager to discuss scheduling and 
other matters. Contractor shall provide a work plan for the District’s approval not less than five 
days prior to the pre-work conference. The District shall have ten days to review the work plan. 
Not less than five days prior to the pre-work conference, Contractor shall provide the District a 
list of each subcontract exceeding ten percent of the Total Compensation. The list shall include: 
(1) name, address, contract, phone number and email address of subcontractor, (2) description of 
subcontract work, and (3) estimated value of work. 

(b) Progress Reports. Contractor shall provide to the District the project schedule and update/status 
reports as provided in the Statement of Work. Reports will provide detail on progress of the Work 
and outline any potential issues affecting completion or the overall schedule. Reports may be 
submitted in any form agreed to by District’s Project Manager and Contractor, and may include 
emails, memos, and letters. 

(c) Daily Reporting. The District may require Contractor to provide a daily report regarding the 
progress of the Work. The need for a daily report shall be determined at the pre-work conference. 
If required, a form shall be completed for each day any Work is performed until the project is 
accepted by the District. Completed forms shall be submitted to the District’s Project Manager or 
other authorized representative by 9:00 a.m. of the following day. 

(d) Progress Meetings. The District may elect to conduct on-site progress meetings with Contractor 
on a frequency to be determined by the District. In such event, Contractor shall make available its 
Project Manager and/or superintendent and other appropriate personnel to discuss matters 
pertinent to the Work. 

(e) Failure to Meet Schedule. If progress of the Work falls five percent or more behind schedule, 
except as a result of District-approved delays, Contractor shall take all necessary steps to augment 
the work effort to get the project back on schedule. Should the progress of the Work fall ten 
percent or more behind schedule, the District may advise Contractor through a “cure” notice that 
this Agreement is subject to termination for cause if the failure is not cured within the time frame 
specified in said notice. 
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13. FORCE MAJEURE; DELAYS 

(a) Force Majeure. Contractor shall not be liable for failure to carry out the terms of this Agreement 
to the extent such failure is due to a Force Majeure event, except for failures that could have been 
reasonably foreseen and guarded against so as to avoid or reduce the adverse impact thereof. A 
Force Majeure event is hereby defined as the failure to carry out any of the terms of this 
Agreement due to any one of the following circumstances beyond the control of Contractor: 
(a) the operation and effect of rules, regulations, or orders promulgated by any commission, 
county, municipality, or governmental agency of the State of Florida or the United States, (b) a 
restraining order, injunction, or similar decree of any court of competent jurisdiction, (c) war, 
(d) flood, (e) earthquake, (f) fire, (g) severe wind storm, (h) acts of public disturbance, (I  
quarantine restrictions, (j) epidemics, (k) strikes, (l) freight embargoes, or (m) sabotage. The 
times specified herein for performances include delays that can ordinarily be anticipated due to 
adverse weather conditions. The District is not obligated to grant an extension of time due to 
adverse weather conditions unless such conditions rise to the level of Force Majeure. 

(b) Delay. Contractor shall not be compensated for delays caused by Contractor’s inefficiency, 
rework made necessary by Contractor’s error, failure to perform the Work as scheduled, or any 
other corrective or productivity measures made necessary by errors, omissions, or failures to 
properly perform the Work. Within ten days after the onset of a delay, Contractor shall notify the 
District in writing of the delay, which shall provide: (1) a detailed description the delay and its 
probable duration, (2) the specified portion of the Work affected, and (3) an opinion as to the 
cause of the delay and liability (if any) for the delay. Notices provided more than ten days after 
the inception of the delay shall only be effective as to additional costs or delay incurred during 
the ten day period preceding receipt of such notice. In the case of continuing cause delay for the 
same cause, only one notice of delay is necessary. Failure to provide this notice waives any 
claim for extension of time or additional compensation resulting from such delay. If the 
delay is due to the failure of another District contractor to complete its work in a timely manner, 
changes ordered in the Work, a Force Majeure event, or any other cause which the District, in its 
sole judgment and discretion, determines to justify the delay, then the Completion Date may be 
extended as necessary to compensate for the delay. All time extensions shall be in the form of a 
written amendment signed by both parties. 

14. AMENDMENTS; EMERGENCY CHANGES IN WORK 

(a) Amendments. The parties may not amend this Agreement except in writing. Modifications that 
alter, add to, or deduct from the Work, or otherwise modify the terms of this Agreement, shall be 
implemented through a change order or formal amendment, specifying the nature of the change 
and any associated change in the Total Compensation and/or Completion Date. The District’s 
Project Manager may also issue a District Supplemental Instruction (DSI) form (Attachment C) to 
authorize minor adjustments to the Work that are consistent with the purpose of the Work. Both 
parties must sign the DSI. A DSI may not be used to change the Total Compensation, quantity, 
quality or the Completion Date of the Work, or to change or modify the Agreement. 

(b) Emergency Changes in Work. In the event an emergency endangering life or property requires 
immediate action, the District may give Contractor an oral instruction to proceed with an 
emergency change in the Work, which will be confirmed in writing within five days. Within 15 
days after commencement of the emergency change in the Work, Contractor shall provide the 
District with a written estimate of any increased costs or delays as a result thereof. Failure to so 
notify the District constitutes a waiver of any right to an extension of time or increase in 
compensation. Within 15 days after receipt of Contractor’s estimate, the parties shall negotiate a 
Change Order. If unable to reach agreement, disputed issues shall be resolved pursuant to the 
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dispute resolution procedure. In no event shall Contractor decline to perform the emergency 
change in the Work. 

15. TERMINATION AND SUSPENSION 

(a) District Termination for Cause. The Agreement may be terminated by the District for cause in 
the event of any breach hereof, including, but not limited to, Contractor’s: (1) failing to carry 
forward and complete the Work as provided herein; (2) failing to comply with applicable laws, 
regulations, permits, or ordinances; (3) failing to timely correct defective Work; (4) making a 
general assignment for the benefit of its creditors; (5) having a receiver appointed because of 
insolvency; (6) filing bankruptcy or having a petition for involuntary bankruptcy filed against it; 
(7) failing to make payments when due to subcontractors, vendors, or others for materials or labor 
used in the Work; (8) making a material misrepresentation to the District regarding the Work, or 
(9) any other material breach of this Agreement. In such event, the District shall provide 
Contractor with written notice of its intention to terminate this Agreement, stating the nature of 
the deficiency and the effective date of termination. At the District’s sole judgment and 
discretion, the District may afford Contractor an opportunity to cure said deficiency, in which 
event the notice shall specify the time allowed. Upon termination, the District may take 
possession of the premises and of all materials thereon and finish the Work by whatever means it 
deems expedient. In such event, Contractor shall not receive any further payment until the Work 
is completed by the District. Contractor shall be liable for all costs involved in completing the 
Work, including additional managerial and administrative services, which shall be offset against 
any amount due to Contractor. 

(b) District Termination for Convenience. Notwithstanding any other provision hereof, the District 
may at any time terminate this Agreement or any Work issued under it, in whole or in part, 
without cause, upon 30 days’ written notice to Contractor. In such event, Contractor shall be 
compensated for any Work performed prior to the date of termination and for materials that were 
ordered prior to receipt of notice of termination that cannot be returned to the vendor, which shall 
become District property. Upon receipt of notice, Contractor shall discontinue the Work on the 
date and to the extent specified therein and shall place no further orders for materials, equipment, 
services, or facilities, except as needed to continue any portion of the Work not terminated. 
Contractor shall also make every reasonable effort to cancel, upon terms satisfactory to the 
District, all orders or subcontracts related to the terminated Work. Contractor may not claim any 
compensation not specifically provided for herein, including, but not limited to: loss of 
anticipated profits; idle equipment, labor, and facilities; any additional claims of subcontractors 
and vendors. 

(c) District Suspension for Cause. The District may issue a written partial or full Stop Work Notice 
in the event Contractor fails to comply with or is negligent in performing any provision hereof. 
All performance shall immediately cease as per such notice and no further billable costs shall be 
incurred. The District may terminate this Agreement if Contractor fails or refuses to comply with 
a Stop Work Notice. 

(d) District Suspension for Convenience. The District may direct Contractor to stop Work, in whole 
or in part, whenever, in the District’s sole judgment and discretion, such stoppage is necessary to 
ensure proper completion of the Work, avoid injury to third persons, or otherwise meet the 
District’s objectives. The District shall provide Contractor not less than five days’ written notice, 
except in emergency circumstances. Contractor shall immediately comply with such notice. 
Should such stoppage increase Contractor’s cost, an equitable adjustment will be made by 
Change Order. The notice shall be effective until rescinded in writing, unless the period of 
suspension is stated in the notice. 
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(e) Contractor’s Right to Stop Work or Terminate Agreement 

(i) Stop Work. Contractor may stop work only under the following circumstances: (1) the 
Work is ordered temporarily discontinued by a court or other public authority; (2) it is 
necessary to stop work in order to protect the safety of Contractor or third persons; or 
(3) the District fails to pay Contractor when due any undisputed and adequately 
documented sum certified for payment by the District Project Manager. In such event, 
Contractor shall provide the District not less than seven days prior written notice of its 
intention to stop work, except in emergency circumstances or when necessary to prevent 
injury to persons or property. 

(ii) Termination. Contractor may terminate this Agreement under only the following 
circumstances: (1) the Work is ordered discontinued by a court or other public authority, 
through no act or fault of Contractor, for a period of not less than three months; (2) the 
District fails to pay Contractor when due any undisputed and adequately documented sum 
certified for payment by the District Project Manager. In such event, Contractor shall 
provide not less than 20 days written notice of its intention to terminate and afford the 
District the opportunity to cure said deficiency within said time period. 

(iii) Duty to Perform. Except as expressly provided above, in the event of any event, dispute, 
or other matter arising under this Agreement, Contractor shall fully perform the Work in 
accordance with the District’s written instructions and may claim additional compensation 
as a Change Order, subject to the dispute resolution procedure. 

ADDITIONAL PROVISIONS 
(In Alphabetical Order) 

16. DEFINITIONS 

ADDENDA: Written or graphic instruments issued prior to the opening of responses, which make 
additions, deletions, or revisions to the solicitation or contract documents. 

AGREEMENT: The written contract between the District and Contractor covering the Work, which 
includes all documents attached to this Agreement or incorporated herein by reference. The words 
“contract” and “Agreement” are synonymous in these documents. 

AMENDMENT: Any written change made to the terms and conditions of the Agreement. 

BID: The written offer of Respondent (when submitted on the reproduced approved forms) to perform the 
Work and furnish the necessary materials in accordance with the provisions of this Agreement. 
 

BUSINESS DAY: Monday through Friday, excepting those holidays observed by the District – New 
Years Day, Martin Luther King Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, 
Thanksgiving (and Friday), and Christmas Day. 

CHANGE ORDER: A written agreement of the parties after the Commencement Date to amend this 
Agreement so as to modify the Statement of Work or the Total Compensation or provide for an extension 
of time. 

CONTRACTOR: Contractor, its officers, employees, agents, successors, and assigns. 

CONTRACTOR’s PROJECT MANAGER: The individual designated by the Contractor to be 
responsible for overall coordination, oversight, and management of the Work for Contractor. 
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CONTRACTOR’s SUPERINTENDENT: Contractor’s representative who is present during the 
progress of the Work and authorized to receive and fulfill instructions from the Contractor’s Project 
Manager or the District. 

DELIVERABLES: All Work that is to be performed pursuant to the Statement of Work, in whole or in 
part, including, but not limited to, all equipment or materials that are incorporated within the Work. 

DISTRICT’S PROJECT MANAGER: The District employee designated by the District to be 
responsible for overall coordination, oversight, and management of the Work for the District. 

FINAL RELEASE OF LIENS: The instrument that is to be signed by Contractor and submitted to the 
District upon completion of the Work showing that all bills from subcontractors have been paid. 

INVITATION FOR BIDS: An advertised solicitation for sealed competitive Bids, with the title, date, 
and hour of the public opening designated. It includes a detailed description of the goods and/or services 
sought, the date for submittal of Bids, and all contractual terms and conditions. 

INSPECTOR: The District’s Project Manager or an authorized representative of the District who is 
assigned to inspect the Work. 

PERSON: Any individual, partnership, society, association, joint stock company, corporation, estate, 
receiver, trustee, assignee, referee, or capacity, whether appointed by a court or others, and any 
combination of individuals. 

STATEMENT OF WORK: The District’s written directions, requirements and technical specifications 
for completing the Work. Standards for specifying materials or testing that are incorporated therein by 
reference shall have the same force and effect as if fully set forth therein. 

SUBCONTRACTORS: Those persons having a direct contract with Contractor relating to performance 
of the Work, including one who furnishes material worked into a special design in accordance with the 
plans or specifications of the Work, but not including one who merely furnishes material. 

TOTAL BID: The total cost to be paid to Contractor for completion of the Work. 

TOTAL COMPENSATION: The total funds to be expended pursuant to this Agreement upon 
satisfactory completion of the Work. 

WORK: All labor, materials, equipment, transportation, supporting documentation, and other products, 
services, or facilities necessary for complete performance of the Agreement. 

17. ACCESS; WORK AREA; GATES 

(a) Access. The District will provide sufficient access to accomplish Work performed on District 
property. Contractor shall maintain all on-site roadways and paved and unpaved access roadways 
to and from the worksite in an acceptable and passable condition at no additional cost to the 
District, which shall, upon conclusion of the Work, be returned to their original condition. Land 
access to construction sites is restricted to the route designated by the District. Contractor is 
responsible for improvements and repairs to access routes required during construction. All 
access routes shall be used for the purpose of construction only. Contractor shall not disturb lands 
or waters outside the area of construction, except as may be found necessary and authorized by 
the District. 

(b) Work Area. All Work shall be confined to the designated work area(s). Contractor shall obtain 
written approval from the District before making any adjustments. 

(c) Gates. Contractor shall keep all gates to District lands or easements closed and locked in 
accordance with District specifications when not in use, and shall immediately notify the District 
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when a gate has become impaired due to vandalism or other cause. Unless otherwise stated in the 
specifications, Contractor  shall be responsible for providing lock(s) to District properties. 

18. ASSIGNMENT AND SUBCONTRACTS 

(a) Contractor shall not sublet, assign, or transfer any Work involving more than 15% of the total 
cost of the Work, or assign any monies due hereunder, without the District’s prior written 
consent. As soon as practicable after signing this Agreement, but not less than seven business 
days prior to the effective date of any subcontracts, Contractor shall notify the District’s Project 
Manager in writing of the name of any subcontractor that has not been previously disclosed in the 
procurement process. Within five business days the District shall indicate its approval or 
disapproval, which shall not be unreasonably withheld. Failure to timely provide such approval or 
disapproval shall constitute approval. Neither District approval of a subcontractor nor any other 
provision of this Agreement creates a contractual relationship between any subcontractor and the 
District.  

(b) Contractor is responsible for fulfilling all work elements in any subcontracts and payment of all 
monies due. Contractor is fully responsible to the District for the acts and omissions of its 
subcontractors and persons directly or indirectly employed by them, and shall hold the District 
harmless from any liability or damages resulting from any subcontract to the extent allowed by 
law. 

19. AUDIT; ACCESS TO RECORDS. Contractor must preserve its books and other records involving 
transactions related to this Agreement and provide the District, or its duly authorized representatives, 
access and necessary facilities to inspect and audit those records for five years after the receipt of 
funds. If an examination or audit is performed, Contractor must continue to maintain all required 
records until such audit has been completed and all questions arising from it are resolved. Contractor 
shall refund any payment(s) that are found to not constitute allowable costs based upon an audit 
examination. 

20. CIVIL RIGHTS. Pursuant to chapter 760, Fla. Stat., Contractor shall not discriminate against any 
employee or applicant for employment because of race, color, religion, sex, pregnancy, or national 
origin, age, handicap, or marital status. 

21. CLEANUP; EQUIPMENT REMOVAL. Upon expiration or termination of this Agreement, 
Contractor shall restore the worksite to its original condition, except for replacement of vegetation, 
unless otherwise required by this Agreement. Contractor shall remove from District property and all 
public and private property all machinery, equipment, supplies, surplus materials, temporary 
structures, rubbish, and waste materials resulting from its activities. After 20 days, the District may 
sell or dispose of any materials left at the worksite as it sees fit and deduct the cost of sale or disposal 
from any amounts due to Contractor. Any revenues obtained shall be applied toward costs incurred by 
the District, with excess revenues paid to Contractor. 

22. COOPERATION WITH THE INSPECTOR GENERAL, PURSUANT TO §20.055(5) FLA. 
STAT. Contractor and any subcontractors understand and will comply with their duty, pursuant to 
§20.055(5), Fla. Stat., to cooperate with the inspector general in any investigation, audit, inspection, 
review, or hearing. 

23. COORDINATION WITH THE DISTRICT AND OTHER DISTRICT CONTRACTORS 

(a) The District may let other contracts in connection with the Work. Wherever work done by the 
District or another District contractor is contiguous to Contractor’s Work, the respective rights of 
the various interests shall be established by the District so as to secure completion of the Work. 
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Contractor shall arrange its Work so as not to interfere with the District or other District 
contractors and join its Work to that of others in a proper manner, and in accordance with the 
intent of the Statement of Work. Contractor shall perform its Work in the proper sequence in 
relation to that of other District contractors, as may be directed by the District. Contractor shall 
afford other District contractors reasonable opportunity for introduction and storage of their 
materials and execution of their work, and shall properly conduct and coordinate its Work with 
theirs. Contractor shall take into account all contingent work to be done by others and shall not 
plead its want of knowledge of such contingent work as a basis for delay or non-performance. 
Contractor shall be liable for any damage it causes to the work performed by other District 
contractors. 

(b) If any part of the Work depends for proper execution or results upon the work of other District 
contractors, Contractor shall inspect and promptly report any defects in the other contractors’ 
work that render it unsuitable for Contractor’s Work. Failure to so inspect and report shall 
constitute an acceptance of the other contractors’ work as fit and proper for the reception of its 
Work, except as to defects which may develop in the other contractors’ work after execution of 
the Work. 

24. CORRELATION AND INTENT OF DOCUMENTS; QUESTIONS OR ISSUES REGARDING 
PERFORMANCE OF THE WORK 

(a) This Agreement and all attachments are complementary. What is called for by one is as binding 
as if called for by all. The intent is to include all labor and materials, equipment, transportation, 
and incidentals necessary for the proper and complete execution of the Work. Materials or work 
described in words, which so applied have a well-known technical or trade meaning, shall be held 
to refer to such recognized standards. 

(b) It is the District’s intention to fully assist Contractor in the successful performance of the Work 
and to respond in a timely manner to questions or issues that arise. Contractor should discuss any 
questions or issues with the District’s Project Manager and communicate such questions or issues 
in writing when required by this Agreement. The District shall respond through its Project 
Manager. 

25. DISPUTE RESOLUTION 

(a) During the course of work. In the event any dispute arises during the course of the Work, 
Contractor shall fully perform the Work in accordance with the District’s written instructions and 
may claim additional compensation. Contractor is under a duty to seek clarification and resolution 
of any issue, discrepancy, or dispute by submitting a formal request for additional compensation, 
schedule adjustment, or other dispute resolution to the District’s Project Manager no later than 15 
days after the precipitating event. If not resolved by the Project Manager within five business 
days, the Project Manager shall forward the request to the District’s Office of General Counsel, 
which shall issue a written decision within 15 days of receipt. This determination shall constitute 
final action of the District and shall then be subject to judicial review upon completion of the 
Work. Contractor shall proceed with the Work in accordance with said determination. This 
shall not waive Contractor’s position regarding the matter in dispute. 

(b) Invoices. In the event the District rejects an invoice as improper, and the Contractor declines to 
modify the invoice, the Contractor must notify the District in writing within ten days of receipt of 
notice of rejection that the Contractor will not modify the invoice and state the reason(s) therefor. 
Within five business days of receipt of such notice, if not informally resolved through discussion 
with the District Project Manager, the Project Manager shall forward the disputed invoice and the 
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Contractor’s written response to the District’s Office of General Counsel. The matter shall then 
proceed as described in subsection (a), above. 

26. DIVERSITY REPORTING. The District is committed to the opportunity for diversity in its 
procurement activities, and encourages its prime vendors (contractors and suppliers) to make a good 
faith effort to ensure that women and minority-owned business enterprises (W/MBE) are given the 
opportunity for maximum participation as sub-contractors. The District will assist Contractor by 
sharing information on W/MBEs. Contractor shall provide with each invoice a report describing the 
company names for all W/MBEs, the type of minority, and the amount spent with each at all levels. 
The report will also denote if there were no W/MBE expenditures. 

27. DUTY TO INSPECT AND REPORT DEFICIENCIES IN PLANS AND SPECIFICATIONS 

(a) For any Work that is dependent upon conditions at the worksite, Contractor’s acceptance of 
contract award represents and warrants that Contractor has inspected and satisfied itself 
concerning the nature and location of the Work and general and local conditions, including, 
without limitation: (1) conditions affecting transportation, disposal, handling, and storage of 
materials; (2) availability and quality of labor; (3) availability and condition of roads; (4) climatic 
conditions and seasons; (5) hydrology of the terrain; (6) topography and ground surface 
conditions; (7) nature and quantity of surface materials to be encountered; (8) equipment and 
facilities needed preliminary to and during the Work; and (9) all other matters that can affect the 
Work and the cost thereof. Contractor’s failure to acquaint itself with such conditions will not 
relieve it from its responsibility for properly estimating the time required or cost of performing 
the Work. Where the District has investigated subsurface conditions, this data may be provided to 
Contractor or is available upon request. Contractor must either seek clarification concerning the 
data or assume the responsibility for its interpretation. 

(b) If Contractor discovers hidden or subsurface conditions that differ materially from those normally 
expected or indicated in the technical specifications, Contractor shall immediately, and before 
such conditions are disturbed, notify the District in writing of: (1) subsurface or latent physical 
conditions differing materially from those indicated in the technical specifications, or 
(2) unknown physical conditions of an unusual nature differing materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for herein. 
The District shall promptly investigate the conditions and determine whether they materially 
differ so as to cause an increase or decrease in Contractor’s cost. Where the differing site 
conditions materially impact Contractor’s cost, an equitable adjustment shall be made and the 
Agreement modified accordingly. No claim will be allowed if Contractor fails to provide the 
required notice. 

(c) If Contractor in the course of the Work finds any defect in the plans and specifications, including, 
but not limited to, any discrepancy between the drawings and the physical conditions at the 
worksite, or any errors or omissions in the drawings or in the layout, as given by points and 
instructions, it shall immediately inform the District in writing, which shall be promptly verified 
by the District. Any Work done after such discovery, until authorized, will be done at 
Contractor’s risk as to cost overruns and modifications necessary to correct deficiencies in the 
Work. To ensure the proper execution of its subsequent Work, Contractor shall measure Work 
already in place or completed and shall immediately report any discrepancy between the executed 
Work and the drawings or other specifications. 

28. GOVERNING LAW, VENUE, ATTORNEY’S FEES, WAIVER OF RIGHT TO JURY 
TRIAL. This Agreement shall be construed according to the laws of Florida and shall not be 
construed more strictly against one party than against the other because it may have been drafted by 
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one of the parties. As used herein, “shall” is always mandatory. In the event of any legal proceedings 
arising from or related to this Agreement: (1) venue for any state or federal legal proceedings shall be 
in Orange County; (2) each party shall bear its own attorney’s fees, including appeals; (3) for civil 
proceedings, the parties hereby consent to trial by the court and waive the right to jury trial. 

29. INTEREST IN THE BUSINESS OF CONTRACTOR; NON-LOBBYING. Contractor certifies 
that no officer, agent, or employee of the District has any material interest, as defined in chapter 112, 
Fla. Stat., either directly or indirectly, in the business of Contractor to be conducted under this 
Agreement, and that no such person shall have any such interest at any time during the term of this 
Agreement. Pursuant to §216.347, Fla. Stat., monies received from the District pursuant to this 
Agreement shall not be used to lobby the Florida Legislature or any other state agency. 

30. INDEPENDENT CONTRACTOR. Contractor is an independent contractor. Neither Contractor nor 
Contractor’s employees are employees or agents of the District. Contractor controls and directs the 
means and methods by which the Work is accomplished. Contractor is solely responsible for 
compliance with all labor, health insurance (Patient Protection and Affordable Care Act 42 U.S.C. §§ 
18001, et seq.), and tax laws pertaining to Contractor, its officers, agents, and employees, and shall 
indemnify and hold the District harmless from any failure to comply with such laws. 

31. LAND AND WATER RESOURCES. Contractor shall not discharge or permit the discharge, 
directly or indirectly, of any fuels, oils, calcium chloride, acids, insecticides, herbicides, wastes, toxic 
or hazardous substances, or other pollutants or harmful materials, onto any lands or into any surface 
or ground waters, including, but not limited to, streams, lakes, rivers, canals, ditches, or reservoirs. 
Contractor shall investigate and comply with all applicable federal, state, county, and municipal laws 
concerning toxic wastes, hazardous substances, and pollution of surface and ground waters. If any 
waste, toxic or hazardous substance, or other material that can cause pollution, as defined in 
§403.031, Fla. Stat., is dumped or spilled in unauthorized areas, Contractor shall notify the District 
thereof within one workday and thereafter shall remove the material and restore the area to its original 
condition. If necessary, contaminated ground shall be excavated and disposed of as directed by the 
District and replaced with suitable fill material, compacted and finished with topsoil, and planted as 
required to re-establish vegetation. All cleanup and disposal costs shall be borne by Contractor. 

32. LIENS. Neither final payment nor payment of any part of the retainage shall become due until 
Contractor delivers to the District releases of all labor and material cost liens arising from 
Contractor’s performance of the Work, including Contractor and any subcontractor(s), and an 
affidavit by Contractor stating that the releases and receipts include all labor and material costs for 
which a lien could be filed. If any subcontractor refuses to furnish Contractor a release or a receipt in 
full, Contractor may furnish to the District a bond satisfactory to the District, indemnifying the 
District against any such potential lien. If any lien or potential lien remains unsatisfied, the District 
may discharge the same forthwith and deduct the cost thereof from any amounts due to Contractor. In 
the event Contractor has been fully paid or the amount of such lien exceeds the amount due to 
Contractor, Contractor shall refund to the District all monies that the District paid in discharging such 
lien, including all costs and a reasonable attorney’s fee. The discharging of such a lien by the District 
shall not constitute a waiver of any claims of defenses that Contractor may have against the lienor. 

33. NUISANCE. Contractor shall exercise every reasonable means to avoid creating or continuing a 
public or private nuisance resulting from the Work, including, but not limited to: (1) excessive noise 
associated with radio or other forms of electronic entertainment for persons at the worksite; (2) dust 
from construction operations, and (3) the uncontrolled flow of surface waters. 
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34. PERMITS AND LICENSES; COMPLIANCE WITH LAW. Contractor shall comply with all 
applicable federal, state and local laws and regulations, including those pertaining to health and 
safety. Contractor shall include this requirement in all subcontracts. All materials used and work 
performed must conform to the laws of the United States, the State of Florida and county and 
municipal ordinances. Contractor represents and warrants that it is duly licensed to perform the Work 
in accordance with the laws of the State of Florida and the county or municipality in which the Work is 
to be performed. For out-of-state contractors, Contractor warrants that it is authorized to do business 
within the state of Florida and registered with the Secretary of State. Unless otherwise provided in the 
Statement of Work, the responsibility of the parties for obtaining permits is apportioned as follows: 

(a) The District shall procure all permits required from the Florida Department of Environmental 
Protection, the U.S. Environmental Protection Agency, and the U.S. Army Corps of Engineers. 

(b) Contractor shall procure any permits required by the county or municipality wherein the Work is 
located. 

(c) Contractor shall: 

(i) give to the proper authorities all required notices relative to the Work; 

(ii) obtain and pay for all official permits and any professional or other licenses, code stamps, 
and inspections that are Contractor’s responsibility; 

(iii) furnish any bonds, security, or deposits required to permit performance of the Work; 

(iv) until the Work is accepted as substantially complete, comply with all conditions of 
governmental permits; and 

(v) resolve any issues resulting from a finding of noncompliance by any governmental 
agencies, including all costs for delays, litigation, fines, or other costs. 

35. PETROLEUM STORAGE TANKS. Any petroleum storage tanks with a capacity of 55 gallons or 
greater that Contractor brings onto District property must be either double-walled or kept within 
secondary containment that will contain 110% of the tank volume. 

36. PROTECTION OF THE WORK, DISTRICT EQUIPMENT, AND PROPERTY. Contractor is 
responsible for the proper care of the Work and protecting the Work from damage until final 
acceptance by the District, whether or not the same has been covered by partial payments. Contractor 
is solely responsible for all District-owned equipment in its possession, if any. Contractor shall 
adequately protect and maintain all passageways, guard fences, lights, and other facilities as required 
by public authority or local conditions. Contractor is responsible for locating and protecting all 
utilities. Contractor shall conduct the Work so as to minimize damage to existing improvements, and 
shall restore, as nearly as practical, to its original condition, any such improvements damaged by its 
operations. In the event of temporary suspension of the Work, or during inclement weather, or 
whenever the District shall direct, Contractor shall carefully protect the Work from damage. If any 
Work is damaged due to Contractor’s failure to so protect the Work, the loss shall be remedied at 
Contractor’s expense. Contractor shall protect public and privately-owned property, structures, 
utilities, and work of any kind against damage or interruptions of service resulting from its activities. 
Contractor shall repair, replace, or restore any damage or loss to any public or private property to the 
District’s satisfaction. Should Contractor fail to perform these obligations, the District may make 
good any such damage and deduct the cost thereof from Contractor’s final payment. 

37. PUBLIC RECORDS 

(a) Contractor is responsible for identifying confidential trade secret information as such upon 
submittal to the District. Notwithstanding any other provision hereof, the District shall not be 
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liable to Contractor for release of confidential information not identified as such upon submittal. 
If the District receives a public records request that requests information claimed to be 
confidential by Contractor, the District shall take such steps as are necessary to comply with 
chapter 119, Fla. Stat., while protecting the confidentiality of trade secret information. In the 
event of a dispute as to whether the requested information is a trade secret, Contractor shall be 
liable for all costs incurred by the District resulting from the dispute, including any court costs 
and attorney’s fees. The calculation of those costs shall not include costs that are charged to the 
public records requestor. 

(b) Contractor shall comply with Florida Public Records law under Chapter 119, Fla. Stat. Records 
made or received in conjunction with this Agreement are public records under Florida law, as 
defined in §119.011(12), Fla. Stat. Contractor shall keep and maintain public records required by 
the District to perform the services under this Agreement. 

(c) If Contractor meets the definition of “Contractor” found in §119.0701(1)(a), Fla. Stat.; [i.e., an 
individual, partnership, corporation, or business entity that enters into a contract for services with 
a public agency and is acting on behalf of the public agency], then the following requirements 
apply: 

(i) Pursuant to §119.0701, Fla. Stat., a request to inspect or copy public records relating to this 
Agreement for services must be made directly to the District. If the District does not 
possess the requested records, the District shall immediately notify the Contractor of the 
request, and the Contractor must provide the records to the District or allow the records to 
be inspected or copied within a reasonable time. If Contractor fails to provide the public 
records to the District within a reasonable time, the Contractor may be subject to penalties 
under s. 119.10, Fla. Stat. 

(ii) Upon request from the District’s custodian of public records, Contractor shall provide the 
District with a copy of the requested records or allow the records to be inspected or copied 
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119, 
Fla. Stat., or as otherwise provided by law. 

(iii) Contractor shall identify and ensure that all public records that are exempt or confidential 
and exempt from public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the Agreement term and following completion of the 
Agreement if the Contractor does not transfer the records to the District. 

(iv) Upon completion of the Agreement, Contractor shall transfer, at no cost to District, all 
public records in possession of Contractor or keep and maintain public records required by 
the District to perform the services under this Agreement. If the Contractor transfers all 
public records to the District upon completion of the Agreement, the Contractor shall 
destroy any duplicate public records that are exempt or confidential and exempt from 
public disclosure requirements. If the Contractor keeps and maintains public records upon 
completion of the Agreement, the Contractor shall meet all applicable requirements for 
retaining public records. All records that are stored electronically must be provided to the 
District, upon request from the District’s custodian of public records, in a format that is 
accessible by and compatible with the information technology systems of the District. 

(d) IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLA. STAT., TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS CONTRACT, CONTACT THE DISTRICT’S 
CUSTODIAN OF PUBLIC RECORDS AT: 
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District Clerk, St. Johns River Water Management District 
4049 Reid Street, Palatka, Florida 32177-2571 
(386) 329-4127 
clerk@sjrwmd.com 

38. REMEDIES FOR NON-PERFORMANCE. In the event of incomplete or damaged Work caused 
by Contractor’s failure of performance, the District may terminate this Agreement for cause. 
Alternatively, the District, in its sole discretion and judgment, may allow Contractor to correct the 
deficiency at its expense. If the District determines that it is not in its best interest for Contractor to 
correct the deficiency, the District may pursue any or all of the following remedies, in whole or in 
part: (1) accept the Work as is and deduct the reasonable value of the deficient Work from the Total 
Compensation; (2) complete the Work through the utilization of District employees and deduct the 
cost thereof from the Total Compensation; (3) contract with a third party to complete the deficient 
Work and deduct the cost thereof from the Total Compensation. In addition to the remedies set forth 
above, the District may avail itself of any statutory and/or common law remedies. Delay or failure by 
the District to enforce any right or remedy hereunder shall not impair, or be deemed a waiver of, any 
such right or remedy, or impair the District’s rights or remedies for any subsequent breach of this 
Agreement. 

39. SAFETY. For any Work that is to be performed on premises that are owned or controlled by the 
District (the Premises), Contractor has the sole and exclusive duty for the safety of the premises. 
Contractor shall provide and maintain sufficient protection for the safety of its employees and other 
persons who may utilize the Premises, and prevent damage to District property, materials, and 
equipment. Contractor shall at all times enforce strict discipline and good order among its employees 
and shall not employ any unfit person or anyone not skilled in the work assigned. Neither Contractor 
nor its subcontractors shall allow or cause to be allowed any hunting or any weapons, animals, 
alcohol, or drugs, on or from the Premises or adjacent property. Contractor employees shall not park 
their vehicles or store equipment or materials adjacent to roads where it may be a hazard to traffic. A 
clear distance of at least 30 feet from the edge of the pavement or right-of-way shall be kept free of 
any obstacles unless otherwise authorized by the District. Contractor shall ensure that only authorized 
personnel are allowed on the worksite and shall post notices warning both employees and the public 
of all safety hazards created by Contractor. 

40. SUBSTANTIAL COMPLETION; PUNCH LIST. Contractor shall notify the District in writing 
when it considers the Work to be substantially complete. “Substantially complete” is the point when 
the District can beneficially occupy its property and use the Work for its intended purpose, with only 
minor items remaining in order for the Work to be fully complete. Within 30 days of receipt of such 
notice, the District shall review the Work and determine whether the Work is substantially complete. 
If the District agrees that the Work is substantially complete, the District shall, within said 30-day 
period, develop a list of items (“Punch List”) required to render the Work complete, satisfactory, and 
acceptable in all respects. The Punch List shall be delivered to Contractor not later than five days 
after it is developed. Contractor shall complete the Punch List items by the Completion Date; 
provided, however, that if the Completion Date is less than 30 days after the date of delivery of the 
Punch List, the Completion Date shall be extended to 30 days after delivery of the Punch List. Failure 
to include any corrective work or pending items not yet completed on the Punch List does not alter 
Contractor’s responsibility to complete all construction services required by the Agreement. Upon 
completion of all Punch List items, Contractor may request payment of any remaining retainage. If 
the District disputes the completion of any items on the Punch List, it may withhold 150% of the 
estimated cost of completing any such items, and shall return the remainder of the retainage to 
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Contractor. Any disputed matters shall be resolved pursuant to the dispute resolution procedure of this 
Agreement. 

41. SURVEYS; PRESERVATION OF MONUMENTS; POINTS AND INSTRUCTION 

(a) Surveys. When necessary to performance of the Work, unless otherwise provided in the 
Statement of Work, the District will furnish horizontal and vertical control necessary to lay out 
the Work, including horizontal reference point(s) and a vertical control benchmark within 200 
feet of the site. The District will set the horizontal reference point(s) and vertical control only at 
the beginning of the job. Contractor is responsible for interim staking during the job and all 
staking and layout work not otherwise furnished by the District. Contractor shall furnish all 
construction layout of the Work, including layout, centerline, and grade stakes for access 
roadways. Contractor shall furnish all personnel, equipment, and materials to make such surveys 
as are necessary to determine the quantity of Work performed. Field notes and computations for 
estimates shall be verified by the District’s Project Manager as to the quantities estimated. 

(b) Preservation of Monuments. Contractor shall maintain and preserve all new and existing 
benchmarks, monuments, markers, reference points, and stakes established by others and/or the 
District. Should any of the aforesaid be destroyed or damaged by Contractor, the same shall be 
replaced by Contractor’s licensed land surveyor at no cost to the District. Contractor shall be 
responsible for the cost of any deficiencies in the Work caused by such loss or disturbance. 

(c) Points and Instructions. Contractor shall provide reasonable and necessary opportunities and 
facilities for setting points and making measurements. Contractor shall not proceed until it has 
made a timely request to the District for, and has received, such points and instructions as may be 
necessary as the Work progresses. The Work shall be done in strict conformity with such points 
and instructions. 

42. USE OF COMPLETED PORTIONS OF THE WORK. The District shall have the right to take 
possession of and use any completed or partially completed portions of the Work, notwithstanding the 
fact that the time for completing the entire Work or such portions may not have expired. Such taking 
of possession and use will not be deemed an acceptance of any Work not completed. If such 
possession and use increases the cost of or delays the Work, Contractor shall be entitled to a Change 
Order for extra compensation, or extension of time, as necessary, to offset the effect of such prior 
possession and use. 

43. WARRANTY 

(a) Contractor warrants that the Work, workmanship and material furnished by Contractor shall be 
new and of specified quality, shall conform to the requirements of this Agreement, shall be free 
from defects, and shall be free from any security interest, lien, or other encumbrances. This 
warranty shall remain in effect for a period of 12 months after completion of the Work, unless 
otherwise specified herein. Any defective Work, workmanship, or material corrected during the 
warranty period shall be similarly warranted for 12 months following its correction or for such 
other period as specified herein. The express warranty set forth herein shall not be exclusive and 
shall not act as a limitation upon any statutory or other warranty of any kind, express or implied, 
including any implied warranty of merchantability or fitness for a particular purpose. 

(b) In the event of breach of this warranty, Contractor shall take the necessary actions to correct the 
breach in the most expedient manner as dictated by then-existing circumstances. All costs 
incidental to the repair, replacement, redesign, and testing incurred as a result thereof, including 
the removal, replacement, and reinstallation of equipment in place when the Work was started, 
shall be Contractor’s responsibility. Upon written notification of a breach, Contractor shall 
promptly send the necessary personnel to the project site to assume responsibility for corrective 
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action. Time is of the essence. Contractor shall be afforded necessary and reasonable access to 
perform warranty work. If Contractor fails to promptly correct the breach, the District may take 
corrective action without waiving any other rights or remedies it may have, and Contractor shall 
reimburse the District for all expenses reasonably incurred in performing such corrective action. 

44. WORK SCHEDULE. For construction or other services upon District property, no Work shall be 
accomplished on official holidays or weekends unless approved in advance by the District Project 
Manager. Unless otherwise approved by the District Project Manager, Contractor’s work hours on 
District property shall not commence before 7:00 a.m. and shall conclude on or before 6:00 p.m. All 
requests to change the schedule shall be coordinated with the District a minimum of 24 hours in 
advance of the change and confirmed in writing. 
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 IN WITNESS WHEREOF, the St. Johns River Water Management District has caused this 
Agreement to be executed on the day and year written below in its name by its Executive Director, or duly 
authorized designee, and Contractor has caused this Agreement to be executed on the day and year written 
below in its name by its duly authorized representatives, and, if appropriate, has caused the seal of the 
corporation to be attached. This Agreement may be executed in separate counterparts, which shall not 
affect its validity. Upon execution, this Agreement constitutes the entire agreement of the parties, 
notwithstanding any stipulations, representations, agreements, or promises, oral or otherwise, not printed 
or inserted herein. This Agreement cannot be changed by any means other than written amendments 
referencing this Agreement and signed by all parties. 
 
 
ST. JOHNS RIVER WATER 
  MANAGEMENT DISTRICT 

CONTRACTOR 

  
  
By:    By:   

Ann B. Shortelle, Ph.D., Executive Director (or designee)   
 Typed Name and Title 

  
Date: _____________________________________ 
 
 
 

Date: _____________________________________ 

 Attest:   
  
   

 Typed Name and Title 
 
Attachments: 
Attachment A — Statement of Work/Technical Specifications 
Attachment B — Insurance Requirements 
Attachment C — District’s Supplemental Instructions (sample) 
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ATTACHMENT A 
STATEMENT OF WORK 

SCADA CONVERSION AND INSTALLATION PROJECT -  ST. JOHNS RIVER WATER 
MANAGEMENT DISTRICT 

 
 
I.   INTRODUCTION / BACKGROUND: 
 
The Operations and Maintenance (O&M) Bureau of The St. Johns River Water Management District 
(District) headquarters in Palatka operates Flood Control systems for storm water management and is 
supported by the Bureau of Water Resources Information (WRI).  The District requires a Contractor to 
supply labor and materials for converting seven existing remotely controlled Motorola MOSCAD style 
SCADA systems to Campbell Scientific systems.  The District also requires two sites with no telemetered 
controls presently, be outfitted with similar Campbell remote control equipment.  All sites have existing 
Campbell equipment for water level recording, installed and maintained by WRI.  A listing of sites for 
conversion, along with new sites and example sites, is shown in APPENDIX A. 
 
 
II.   OBJECTIVES: 
 
The first objective of this project is to convert existing MOSCAD gate and generator controls on seven 
flood control structures, in order of priority, to full remote operations via Campbell Scientific equipment. 
 

PRIORITY STRUCTURE 
CONVERT;  MOSCAD  Operated  Flood  Control  Structures 

Gate No. 1 Gate No. 2 Gate No. 3 

1 S-96 D Electric Gate None None 

2 S-3 Electric Gate Electric Gate Electric Gate 

3 S-96 B Electric Gate None None 

4 S-96 C Hydraulic Gate None None 

5 S-96 Hydraulic Gate Hydraulic Gate None 

6 S-157 Hydraulic Gate Hydraulic Gate Hydraulic Gate 

7 S-161 Electric Gate Electric Gate None 
 
The second objective is to install new Campbell control systems on two sites with no remote-control 
systems.  The following is the priority of those installations. 
 
 

PRIORITY STRUCTURE 
NEW INSTALLATIONS;  Non-Telemetered  Flood  Control  Structures 

Gate No. 1 Gate No. 2 Gate No. 3 

8 FWMA PS-4 
Diesel Generator Diesel Generator Diesel Generator 

Electric Pump Electric Pump Electric Pump 

9 Moss Bluff 
Hydraulic Gate Hydraulic Gate None 

Electric Gate Electric Gate None 
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All conversion work shall proceed per the priority listing, with no more than one structure undergoing 
work (inoperable) at a time unless authorized by the District. 
 
III.   SCOPE OF SERVICES: 
 
Contractor shall provide all materials, labor, and equipment necessary to convert existing MOSCAD gate 
control installations to fully functional Campbell Scientific CR1000 based datalogger systems and to 
install the similar equipment onto two new sites.  Available for the Contractor are wiring diagrams of the 
existing MOSCAD installations, in digital form, see APPENDIX B. 
 
Two MOSCAD gate control units have been fully, or partially, converted to Campbell controls and are 
available for the Contractor to visit as examples.  Of these prior conversions, both styles of operational 
systems have been modified to function under Campbell controls, namely an electrically powered 
hydraulic drive gate system at S-161A, as well as an electrically driven gate system at S-164.  Numerous 
electric pumps have also been equipped with Campbell control equipment at the Sawgrass Lakes Water 
Management Area (SLWMA).  These pumps are also available for the Contractor to visit as examples. 
 
The District maintains the Campbell LoggerNet software application on a virtual server in Palatka.  The 
Contractor is to assure all conversions and new work are operable through this system as the Human 
Machine Interface (HMI) for District staff.  Successful conversions and new installs will be determined 
by staff’s ability to operate the gates, pumps and generators remotely via this LoggerNet HMI.  No 
portion of the work will be considered complete, or approved, until consistent gate, pump, and generator 
operations via LoggerNet are demonstrated.  Checklists identified in APPENDIX C will be relied upon 
heavily, for testing of all operations, and to confirm / approve Contractor work. 
 
The WRI Bureau maintains critical water level recording devices for these Flood Control systems, 
monitoring Upstream and Downstream levels, with both Primary and Redundant devices.  All sites are to 
integrate all four water levels into the converted or new Campbell installations, radioed from the existing 
WRI equipment to the new Campbell equipment via spread spectrum radio signals. 
 
Automatic / Manual operational modes are required.  Some installations for conversion presently have 
HAND/OFF/AUTO styles of switches.  All such installations shall remain, as well as new switches 
installed in locations lacking them.  All operations of gates, pumps, and generators shall be able to be 
isolated from remote operations with such switches.  Personnel on-site must have the choice of 
LOCAL/MANUAL operation, effectively functioning as a remote lock-out during times of maintenance 
or testing, and a REMOTE/AUTO choice to return the site to remote operations upon departing. 
 
Generator operation shall be on-demand only.  Transfer switches installed must be remotely controllable, 
but manual.  All generator operations must be initiated by an operator, either from a remote log-in 
location, or on-site manually. 
 
Commercial power is occasionally unavailable at many sites, thus the new and converted Campbell 
equipment must maintain its own battery back-up, recharged via standard solar panels, to start any on-site 
generators without external power.  All sites will be tested to operate without commercial power. 
 
Reference materials on the previously installed MOSCAD units is available in APPENDIX B.  Such 
material is provided as a reference only and may include useful information on existing control wiring.  
This document is not a guarantee that any, or all, information is correct or complete.  All conversion work 
and new installations must function as intended by this Scope, regardless of information referenced 
therein. 
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IV.   TASK IDENTIFICATION: 
 
The Contractor shall complete the following tasks for all conversion and new work (if applicable): 

• Attend pre-construction meeting before work begins. 
• Provide, install and program, all necessary equipment; 

 Campbell CR1000 data loggers. 
 District provided equipment. 
 Fiberglass enclosures for telemetry, Campbell model ENC16/18 or equivalent. 
 All control wiring shall be 18 AWG, 3 conductor, shielded. 
 Other wiring shall be appropriate gauge for application, as dictated by electrical code(s). 
 Conduits, gray electrical PVC, indoors and out, joints glued, as dictated by electrical 

codes. 
 Batteries, 12-volt, automotive, with enclosure. 
 Solar panels, 20 watts and/or 50 watts, as required for system. 
 Relays, terminals, switches, fuses, circuit breakers, of appropriate capacities as required. 
 Programming of CR1000 units, in LoggerNet CR Basic language, for integration of all 

systems and machinery to be controlled. 
 Remotely controllable manual transfer switches. 
 Any other items necessary for the work. 

 
• Perform installation and conversion work within the existing MOSCAD cabinets, conduits and 

battery boxes as available. 
• Provide as necessary any outside electrical contractors or service technicians for generators, 

pumps, motors, or hydraulics.  All work shall follow applicable codes, with final wiring diagrams 
certified by a Florida licensed electrician. 

• Provide other support machinery as needed; bucket lift trucks, trenching equipment, etc. 
• Remove existing MOSCAD systems not utilized in conversion work, returning hardware to 

District. 
• Provide battery back-up to all systems, recharged via standard solar panels, to start any on-site 

generators without external power.  Applicable sites will be tested without commercial power. 
• Install receivers on the new Campbell systems at each site to accept the four water level data 

transmissions from the WRI spread spectrum radio equipment. 
• Utilize checklists (see attached) supplied by District, to demonstrate all parameters for gate, 

pump, and generator operations are functional. 
• Fashion and label new wiring and related installation work in a neat and tidy manner. 
• Coordinate all work with District’s Project Manager. 

 
In addition to all above tasks, as applicable, Contractor shall complete the following; 
 

• Provide new Campbell equipment, and other gear necessary for full telemetered operations and 
control of FWMA Pump Station 4; 

 
• Pump Control Room; 
 Install Campbell enclosure model ENC16/18 or equivalent on inside wall of Northeast 

facing exposure.  Informational photo available in APPENDIX D. 
 Install new conduits as required, from enclosure, up Northeast wall, across ceiling, and 

into electrical cabinets. 
 Install necessary control wiring, minimum 18 awg / 3 cond. / shielded, through conduits, 

terminating in cabinets, landing on appropriate pump controls, per applicable codes. 
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 Locate underground conduits between generators and pump control room, for control 
wiring.  Replace or install conduits with new if unavailable or unsuitable for use. 

 Install appropriate level monitoring equipment in diesel fuel tank. 
 
• Generator Bay; 
 Manually dig two holes for a free-standing, dual-post structure, erecting 2-inch 

galvanized pipe to support Campbell enclosure model ENC16/18 or equivalent.  Larger 
enclosure can be allowed to accommodate appropriate equipment if necessary. 

 Manually trench as required, from dual-post structure to individual generators, for 
installation of buried PVC conduits.  Utilize conduits for 18 awg control wiring between 
new Campbell gear and generator control panels. 

 Install and test all necessary Campbell equipment for generator operations and control, as 
identified in checklist. 

 
• Provide new Campbell equipment, and other gear necessary for full telemetered operations and 

control of Moss Bluff Dam gates; 
 

• Gate Control Room; 
 Install Campbell enclosure model ENC16/18 or equivalent on inside wall of Northwest 

facing exposure.  Informational photo available in APPENDIX D. 
 Install new conduits as required, from enclosure, up Northwest wall, across ceiling, and 

into electrical cabinets. 
 Install necessary control wiring, minimum 18 awg / 3 cond. / shielded as required, 

through conduits, terminating in cabinets, landing on appropriate gate and hydraulic 
pump controls, per local codes. 

 
District responsibilities include: 

• Providing cellular modems. 
• Providing spread spectrum radio transmitters. 
• Providing Celesco gate position sensors. 
• Confirmation testing of all installations for functionality. 

 
 
V.   TIME FRAMES AND DELIVERABLES 
 
The work is authorized to proceed on the date executed by the District.  The work shall be completed no 
later than June 30, 2019.  The District’s Project Manager shall inspect the Contractor’s work with the 
checklists to insure functionality.  Contractor shall correct any deficiencies identified during the 
inspection prior to payment(s). 
 
 
VI.   BUDGET 
 
For satisfactory performance, the District agrees to compensate Contractor in accordance with the 
Contract terms as amended.  The District will compensate the Contractor $_________________ for 
completion of the Work.    
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VII. DISTRICT PROJECT MANAGERS 
 
Project Manager, Primary  Project Manager, Alternate 
John Richmond   Matt Forhan 
Senior Professional Engineer  Engineer 1 
Phone:  386-329-4403  386-643-1974 
Cell:  386-937-0541  904-673-7841 
Email:  jrichmond@sjrwmd.com  mforhan@sjrwmd.com 
 

 
 
Appendices: 
Appendix A  –  Site Location Map 
Appendix B –   Upper St. Johns River Basin SCADA System Site Manual for Palm Bay Service Center: 

(May be downloaded from the following website: ftp://ftp.sjrwmd.com/IFB_33848/ ) 
Appendix C  –  Mandatory checklists 
Appendix D  –  Informational Photos of Existing Systems 
 
 
 
 

ftp://ftp.sjrwmd.com/IFB_33848/
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APPENDIX A – SITE LOCATION MAP 

 
Map of sites for conversion or new installations. 
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APPENDIX B 
(May be downloaded from the following website: ftp://ftp.sjrwmd.com/IFB_33848/ ) 

 

 
 
 
 
 

 
           

ftp://ftp.sjrwmd.com/IFB_33848/
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APPENDIX C – MANDATORY CHECKLISTS 
 

GATES Remote Operation Checklist Site: ____________ SJR Staff: ________ Date: _  

Function Parameter Checked Comments 

Hydraulics Start   
Stop   

Electric 
Available   
Not available   

Transfer 
Switch 

On generator   
On electric   

Gate 1 

Current Position   
Set Position   
Motion Up   
Stops   
Motion Down   
Stops   
Calibrated 0 ’   

Calibrated X ’   

Abort Motion   

Other   

Gate 2 

Current Position   

Set Position   

Motion Up   

Stops   

Motion Down   

Stops   

Calibrated 0 ’   
Calibrated X ’   
Abort Motion   
Other   

Gate 3 

Current Position   
Set Position   
Motion Up   
Stops   
Motion Down   
Stops   
Calibrated 0 ’   
Calibrated X ’   
Abort Motion   
Other   
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GENERATOR Remote Operation Checklist Site: ____________ SJR Staff: ________ Date: _  

Function Parameter Checked Comments 

Status 
Local   

Remote   

Operation 
On   

Off   

Electric 
Available   

Not available   

Transfer 
Switch 

On generator   

On electric   

Electrical 

Voltage   

Phase   

Hz   

Amps Leg 1   

Amps Leg 2   

Amps Leg 3   

Amps Total   

Physical 

Hours   

Fuel Level   

Oil Pressure   

Water Temp.   

Battery Volts   
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PUMPS Remote Operation Checklist Site: ____________ SJR Staff: ________ Date: _  

Function Parameter Checked Comments 

Pump 1 

On   

Off   

Hours   

Pump 2 

On   

Off   

Hours   

Pump 3 

On   

Off   

Hours   
 
 
 

LOGGERNET Remote Operation Checklist Site: ____________ SJR Staff: ________ Date: _  

Function Parameter Checked Comments 

Primary 
Levels 

HW   

TW   

Redundant 
Levels 

HW   

TW   

Battery Voltage   

Comm. 
Status 

Radio   

Cellular   

Electric 
Available   

Not available   
Others All other parameters for each specific installation 
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APPENDIX D – INFORMATIONAL PHOTOS 
 

 
MOSCAD control panel box inside a structure control room. 
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Campbell Telemetry panel box inside structure S-161A control room. 

 



IFB 33848 

 - 53 -  

 
 

Installation Site – FWMA Pump Station 4 
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FWMA, PS-4 – Pump Control Room, New Campbell installation area. 
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FWMA, PS-4 – Generator Bay, New Campbell installation area. 
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Installation site – Moss Bluff Dam 
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Moss Bluff Dam - New Campbell installation area. 
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ATTACHMENT B — INSURANCE REQUIREMENTS 
 
 shall acquire and maintain until completion of the Work the insurance coverage listed below, which 
constitutes primary coverage. Contractor shall not commence the Work until the District receives and 
approves Certificates of Insurance documenting required coverage. Contractor’s General Liability policy 
shall include Endorsement CG 20 10 04 13, or equivalent, naming the St. Johns River Water Management 
District (the “District”) as Additional Insured. All required policies shall include: (1) endorsement that 
waives any right of subrogation (Endorsement 24 04 05 09, or equivalent) against the District for any policy 
of insurance provided under this requirement or under any state or federal worker’s compensation or 
employer’s liability act; (2) endorsement to give the District no less than 30 days’ notice in the event of 
cancellation or material change. Certificates of Insurance must be accompanied by copies of the requested 
endorsements.  
 
Any deductibles or self-insured retentions above $100,000 must be declared to and approved by the District. 
Approval will not be unreasonably withheld. Contractor is responsible for any deductible or self-insured 
retention. Insurance must be placed with insurers having an A.M. Best rating of A-V or greater. District 
receipt of insurance certificates providing less than the required coverage does not waive these insurance 
requirements. 

(a) Workers’ Compensation Insurance. Workers’ compensation and employer’s liability coverage, 
including maritime workers’ compensation, if applicable, in not less than the minimum limits 
required by Florida law. If Contractor claims an exemption from workers’ compensation coverage, 
Contractor must provide a copy of the Certificate of Exemption from the Florida Division of 
Workers’ Compensation for all officers or members of an LLC claiming exemption who will be 
participating in the Work. In addition, Contractor must provide a completed District “Affidavit (Non-
Construction)” for non-construction contracts. Contractor is solely responsible for compliance with 
any Federal workers’ compensation laws such as Jones Act and USL&H Act, including any benefits 
available to any workers performing work on this project. 

(b) General Liability. Commercial General Liability Insurance on an “Occurrence Basis,” with limits of 
liability for each occurrence of not less than $1,000,000 for personal injury, bodily injury, and 
property damage, with an aggregate of $2,000,000. Coverage shall include: (1) contractual liability, 
(2) products and completed operations, (3) independent contractors, and (4) property in the care, 
control, or custody of the Contractor. Extensions shall be added or exclusions deleted to provide the 
necessary coverage. 

(c) Automobile Liability. Minimum limits of $100,000/$300,000/$100,000.   

(d) Professional Liability. (Per claim) $1,000,000 single limit and $2,000,000 annual aggregate limit. 
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DISTRICT SUPPLEMENTAL INSTRUCTIONS #       

 
DATE:        
 
TO: __________ 
 __________ 
 __________ 
 ,  __________ 
   
FROM: John Richmond, Project Manager 
 
CONTRACT NUMBER: 33848 
 
CONTRACT TITLE: SCADA Conversion and Installation Project 
 
The Work shall be carried out in accordance with the following supplemental instruction issued in 
accordance with the Contract Documents without change in the Contract Sum or Contract Time. Prior to 
proceeding in accordance with these instructions, indicate your acceptance of these instructions for minor 
adjustments to the work as consistent with the Contract Documents and return to the District’s Project 
Manager. 
 
1. Contractor’S SUPPLEMENTAL INSTRUCTIONS:       
 
2. DESCRIPTION OF WORK TO BE CHANGED:       
 

•  DESCRIPTION OF SUPPLEMENTAL INSTRUCTION REQUIREMENTS:      .     
 
Contractor’s approval: (choose one of the items below): 
 
Approved:   Date:   
       
(It is agreed that these instructions shall not result in a change in the Total Compensation or the Completion 
Date.) 
 
Approved:   Date:   
       
(Contractor agrees to implement the Supplemental Instructions as requested, but reserves the right to seek 
a Change Order in accordance with the requirements of the Agreement.) 
 
Approved:   Date:   
 John Richmond, District Project Manager 
 
Acknowledged:   Date:   
 Pamela Paulk, District Senior Procurement Specialist 
 
c: Contract file 

Financial Services 
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