



**CITY OF CALLAWAY
PROFESSIONAL ENGINEERING SERVICES
RFQ NO.: CM2023-03**

ADDENDUM #1

Date Issued: February 16, 2023

This addendum is being released to extend clarify the maximum number of days for completion of the engineering.

The contract states 365 days which is incorrect. The engineering portion will need to be completed within 210 days.

Janice L. Peters

Janice L. Peters, City Clerk

This Addendum must be acknowledged and included with the bid packet submission.

Signature

Company Name

Date