1. Contract term clarifications

The contract is for 1 (one) year. It has 2 (two) annual renewals. Thirty day prior to the expiration of the contract year either party can decide to cancel the contract. This must be done in writing.

2. Pine Straw:

Front facade of the schools will be pine strawed. Any other areas will be contracted outside of the contract on an as needed basis.

Pine straw will be long needle pine straw.

- Retention ponds: They will be handled outside of the contract. This may be scheduled on an as needed basis.
- 4. Cooling Towers: This area is within the contract. It should be weed-free as needed.
- 5. Baseball/Softball field:

At the high school, this is not within the contract. However, at the middle schools it is within the contract only during the months of November – September. August-October, Jones County Athletics will cut those fields.

- 6. At any time should Jones County School system sell any of its properties, that property will be removed for the contract. Jones County School System will provide the vendor with 30 days written notice.
- 7. It is understood that the properties have not been maintained since October of 2020 therefore Jones County School System understands the extent of the work needed to get the facilities up to standard. The awarded vendor will be given 45 days to get the facilities up to the standard that will be expected in the contract.
- 8. Pricing Sheet

It has been expressed issues regarding obtaining the pricing sheet. I will upload an excel spreadsheet that can be completed.

- Notification of Testing/Special Events Schools will notify Maintenance Department of those situations. Maintenance will provide the awarded vendor with a monthly schedule for each campus.
- 10. Omission

Don't forget I added the map for Gray Elementary campus to the documents.

- 11. Standard Terms and Conditions There is a "Certification Form". This form is a sign off for Non-Collusion and agree with the Standard Terms and Conditions.
- 12. The due date has been moved to Monday, March 1 by 4:00 p.m. due to the lateness of us getting this information out.