
 CITY OF LEESBURG 
FLORIDA 

 
 
INVITATION FOR BID (IFB) 

 
IFB TITLE:      AIRPORT STORMWATER IMPROVEMENTS 
IFB Number: 180431 Contracting Buyer: Lisa Wolfkill 
Bid Due Date: July 10, 2018 Pre-Bid Meeting: June 21, 2018 
Bid Due Time: 2:00 P.M. Issue Date: June 11, 2018 
 
Estimate of Project Magnitude: $60,000.00 to $70,000.00   

Brief Description / Purpose 
INVITATION FOR BID 

No. 180431 
City of Leesburg, Florida 

 
The City of Leesburg, Florida invites interested and qualified Contractors to submit sealed bids for 
providing all necessary labor, materials, equipment and supervision for a stormwater improvement 
project at the Leesburg International Airport.  Details and specifications are outlined within this 
Invitation for Bid document. 
 
Sealed bids will be received at the Purchasing Office located at 204 N. 5th Street, Leesburg, Florida  
34748.  Bidders may also submit a response to this IFB electronically at www.vendorregistry.com no 
later than the appointed due date and time or as revised by any addenda. 
 
Registered vendors may obtain a copy of the IFB online at www.vendorregistry.com. A copy may 
also be obtained by e-mailing a request to purch@leesburgflorida.gov or by calling (352)728-9880. 
 
Publish:    Vendor Registry 

Bid Package Distribution 
The City of Leesburg utilizes Vendor Registry (www.vendorregistry.com) as the ONLY official on-
line bid management system to distribute solicitations, addenda and answers to questions.  
Solicitation information obtained from other sources may not be current or accurate and should not 
be relied on for submitting a response to a solicitation. 
 
There is no charge to vendors/contractors to register and participate in the solicitation, nor will any 
fees be charged to the awarded vendor. Refer to www.leesburgflorida.gov/purchasing/bids.aspx for 
further information. 
  
Vendors are strongly encouraged to register (at no cost) with Vendor Registry to download 
solicitation documents.  Should time not permit you to complete the registration process please 
contact the Purchasing Division at (352)728-9880 or by email at purch@leesburgflorida.gov to 
obtain a solicitation document(s). 
 

http://www.vendorregistry.com/
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SECTION 1 – SPECIAL TERMS & CONDITIONS 
 

ST-1. PURPOSE 
The City of Leesburg, Florida is soliciting qualified contractors with expertise in storm sewer 
construction work.  The work consists of the method and process for furnishing all labor, 
materials, tools, equipment, and incidentals, necessary to provide for the complete 
replacement of deteriorated storm sewer pipe, extending full-length from structure to 
structure.  

 
ST-2. PROJECT LOCATION 

The project area is located at the Leesburg International Airport (LEE) in Leesburg, Florida 
347488. 
 

ST-3. QUESTIONS, INFORMATION or CLARIFICATION 
ALL questions regarding this solicitation, including technical specifications or scope of work, 
shall be submitted in writing to the Designated Procurement Representative. To ensure fair 
consideration for all parties, the City prohibits communication to or with any department, 
division, employee, or city representative from the date of issuance of this solicitation until 
final City action. 

a. Bidders are encouraged to use the question/answer feature of Vendor Registry for 
the submission of questions and requests for information.  Should that not be 
possible, questions relative to interpretation of specifications, scope of services or the 
submittal process shall be addressed in writing to the Designated Procurement 
Representative at purch@leesburgflorida.gov. 

b. The deadline for questions is seven (7) calendar days prior to the solicitation due 
date.  Does not include the day the solicitations are due. 

c. Any interpretation made to Bidders shall be expressed in the form of a written 
Addendum to the solicitation. Which, if issued, will be made available to all 
prospective Bidders no later than the three (3) business days immediately before the 
solicitation due date.  Does not include the day the solicitations are due. 

d. Inquiries received after the deadline for questions may not be given any consideration 
at the discretion of the Purchasing Manager. 

e. It will be the responsibility of the Bidders to contact the Purchasing Division prior to 
submitting bids to ascertain if any addenda have been issued, to obtain all such 
addenda, incorporate addenda in their bid response and acknowledge said addenda 
on the appropriate form. 

 
ST-4. DESIGNATED PROCUREMENT REPRESENTATIVE 

ALL communication regarding this solicitation shall be directed in writing [email accepted] to 
the below named individual who shall be the official point of contact for this solicitation. 

 
Lisa Wolfkill, Purchasing Representative 

City of Leesburg | Purchasing Department 
204 N. 5th Street, Leesburg, FL 34748 

Phone: 352-728-9880 | E-mail: purch@leesburgflorida.gov 



City of Leesburg, Florida 
Airport Stormwater Improvements 
180431 

SECTION 1 
SPECIAL TERMS AND CONDITIONS 

Page ST-2 of 13 

 

 
 

No answers given in response to questions submitted shall be binding upon this solicitation 
unless released in writing as an addendum to the solicitation by the Purchasing Division for 
the City of Leesburg. 

 
ST-5. PRE-BID CONFERENCE/SITE VISIT 

A “MANDATORY” pre-bid meeting/site visit will be held on: 
 
Date/Time: Thursday, June 21, 2018 at 9:00 AM 
Location: City of Leesburg International Airport 
  Civil Air Patrol Building 
  8807 Airport Boulevard 
  Leesburg, Florida 347488   

 
This is the only scheduled time contractors and their subcontractors can visit, inspect 
conditions, and take measurements.  Additional visits must be scheduled by contacting the 
Purchasing Division.  Contractors not represented on the pre-bid meeting sign in sheet will 
not be allowed to schedule an additional visit. 
 
Bidders are advised to bring this solicitation document to the conference, as additional 
copies may not be available.  Also, attendees should have equipment needed for measuring, 
as this may be their only opportunity.  
 
Prior to submitting a bid, it is advisable the vendor visit the site(s) of the projected work and 
become familiar with any conditions which may in any manner affect the work to be done or 
affect the equipment, materials and labor required. The vendor is also advised to examine 
carefully the specifications and to become thoroughly aware regarding any and all conditions 
and requirements that may in any manner affect the work to be performed under the 
contract. No additional allowances will be made because of lack of knowledge of these 
conditions. For any additional information regarding the specifications and requirements of 
this bid contact the designated procurement representative. 

 
ST-6. ELIGIBILITY 

To be eligible to respond to this IFB, bidding firms must demonstrate they, or the principals 
assigned to the project, have successfully completed projects similar to those specified in the 
Scope of Services section of the IFB, to at least three municipal entities. 
 
Bidders/Contractors must have a minimum of three (3) years experience in performing the 
same or similar work required on this project.  Bidders shall provide a minimum of three (3) 
reference projects completed within the last one (1) year related to similar contracts of similar 
scope and size.  References shall be given on the forms provided. 
 

ST-7. LICENSES 
The vendor submitting a bid must hold at least one of the following licenses: 
 

• State of Florida CERTIFIED UTILITY AND EXCAVATION (CUC), or 
• Registered* UTILITY AND EXCAVATION (RU) 
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• State of Florida CERTIFIED GENERAL CONTRACTOR (CGC), or 
• Registered* GENERAL CONTRACTOR (RG) 

*Lake County Building Services, Lake County Florida is the registering authority for 
work performed by registered contractors with the City of Leesburg. 

 
The vendor shall obtain and pay for all licenses required for this project and shall comply 
with all laws, ordinances, regulations and building code requirements applicable to the work 
contemplated herein. Damages, penalties and/or fines imposed on the City or the vendor for 
failure to obtain required licenses shall be borne by the vendor. 
 
The contractor and subcontractors must hold the necessary valid license for the type of work 
to be performed for the full duration of the project.  Allowing the license to lapse at any time 
during the project will be cause for the contract to be terminated for cause.  The license must 
be effective at the time their bid is submitted. 
 
Licenses will be verified through the Florida Department of Professional Regulation website 
(myfloridalicense.com). 

 
ST-8. RESTRICTED DISCUSSIONS 

From the date of issuance of this solicitation until final City action, vendors should NOT 
discuss the solicitation or any part thereof with any employee, agent, or any other 
representative of the City except as expressly authorized by the designated procurement 
representative.  The only communications that shall be considered pertinent to this 
solicitation are appropriately signed written documents from the vendor to the designated 
procurement representative and any relevant written document promulgated by the 
designated procurement representative. 

 
ST-9. METHOD OF SOLICITAITON RESPONSE 

The Procurement Division shall receive responses to this solicitation by the methods listed 
here no later than the due date and time established within the solicitations.  Responses will 
not be accepted by any other means. 
 

a. ELECTRONIC SUBMISSIONS 
Upload completed submissions as a single electronic file using the City’s online bid 
management system powered by Vendor Registry.  Vendors must have an 
established account in advance of uploading bid submissions. 

 
b. PHYSICALLY DELIVERY SUBMISSIONS 

Deliver physical hardcopy submissions to: 
 

City of Leesburg 
Procurement Division 
204 N. 5th Street 
Leesburg, FL  34748 
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Allow sufficient time for transportation and inspection. Each package shall be clearly marked 
with the applicable solicitation number, title, and company name. Ensure that your bid is 
securely sealed in an opaque envelope/package to provide confidentiality of the bid prior to 
the solicitation closing. 
 

ST-10. COMPLETION REQUIREMENTS FOR INVITATION FOR BID 
Complete all forms and Item Bid Schedule.  One (1) original of all forms and Item 
Bid Schedule must be returned submitted by the vendor shall be sealed and delivered to 
the Purchasing Division no later than the official bid opening date and time. Any bid 
received after this time will not be considered and will be returned unopened to the 
submitter. The City is not liable or responsible for any costs incurred by any Bidder in 
responding to this IFB including, without limitation, costs for product and/or service 
demonstrations if requested.  
 
When you submit your bid, you are making a binding offer to the City and are agreeing to all 
of the terms and conditions in this Invitation for Bid. Use only the form(s) provided in this 
document. If you make any change to the content or format of any form, the City may 
disqualify your offer. All information shall be legible and either written in ink or typewritten. 
If you make a correction or change on any document, the person signing the bid or proposal 
must initial the change. The bid shall be manually signed by an official authorized to legally 
bind the Bidder to its provisions.   
 
Specific Completion Directions - Pricing shall be completed using the provided Schedule of 
Bid Items in the Forms Section of this solicitation.  

 
ST-11. BID RESPONSE GUARANTEE 

Bid Response Guarantee – A bid bond executed by a surety acceptable to the Owner for not 
less than five percent (5%) of the amount of the bid shall accompany each Bid Response as 
guarantee that the Bidder will, if awarded the contract, promptly enter into an agreement to 
do the work and furnish the required Performance and Payment Bond should it be required. 

 
Liquidated Damages for Failure to Enter into Contract - The successful bidder, upon failure 
or refusal to execute and deliver the contract and bonds required within 10 days after receipt 
of notice of the acceptance of the bid, shall forfeit to the City, as liquidated damages for such 
failure or refusal, the security deposited with the bid. 

  
ST-12. RELEASE RESPONSE GUARANTEES 

As soon as the Bid Responses have been evaluated, the City of Leesburg may release the Bid 
Guarantee accompanying such Bid Responses, as in its judgment, would not likely be 
considered in making the award.  All other Bid Response guarantees will be held until the 
contract and Payment Bond and Performance Bond (if applicable) have been executed, after 
which Bid Guarantees will be released.  Bid Bonds will not be returned unless requested. 

 
ST-13. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT 

Should the Contract amount be $200,000 or more, the awarded Contractor will be required 
to provide a Performance Bond and Payment Bond after contract award and before a Notice 
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to Proceed will be issued.  If a Bidders bid amount is $200,000 or more it is their 
responsibility to include the cost of the Bonds in their bid amount. 
 
Performance and Payment Bonds, written by a Surety firm satisfactory to the City of 
Leesburg which comply with Section 255.05(1), Florida Statutes, will be required of the 
successful Bidder to guarantee that he will deliver a complete project under his Contract in 
strict accordance with the Contract Documents and that he will pay promptly all persons 
supplying him with labor or materials for the work. 
 
The Performance and Payment Bonds shall each be for an amount not less than the Total 
Contract Price as agreed to by both parties.  The cost of this bond shall be included in the 
price bid in the Bid Response. 
 
These bonds shall be substantially in the form provided herein and written by a qualified 
Surety firm and through a reputable and responsible surety bond agency licensed to do 
business in the State of Florida and Lake County and meet the following requirements: 
 
The Surety must be rated as "A" or better as to strength by Best's Insurance Guide, 
published by Alfred M. Best Company, Inc., 75 Fulton Street, New York, New York. 
 
Bonding Limit - Any One Risk: The Bonding Limit of the Surety shall not exceed ten (10) 
percent of the policy holders’ surplus (capital and surplus) as listed by the aforementioned 
Best's Insurance Guide.  The completed Bond shall be executed in four (4) counterparts and 
delivered to the City of Leesburg with the required Power-of-Attorney and executed 
contract.  

 
ST-14. POWER OF ATTORNEY 

Attorneys-in-Fact, who sign Bid Bonds and Performance or Payment Bonds, must file with 
such bonds a certified copy of their power of attorney to sign such bonds. 

 
ST-15. BID OPENING 

This project is considered a Construction Project.  All bids that have been received in a 
timely manner will be opened in a Public Meeting in accordance with Chapter 255.0518 
Florida Statute. The names of the bidders submitting bids will be read aloud and recorded 
with the bid amounts for each of the base bid items.  The bids will be available for inspection 
in the Purchasing Division during normal business hours. 

 
ST-16. LOCAL VENDOR PREFERENCE 

(Applicable to projects whose cost is $25,000 or greater.) 
The City of Leesburg applies a Local Vendor Preference (LVP) for the purchase of personal 
property, general services, and professional services where the total purchase cost is $25,000 
and greater by means of competitive bid, request for proposals, qualifications or other 
submittals and competitive negotiation and selection. Except where federal or state 
law/requirements mandate to the contrary, preference shall be given to Local Vendors in the 
following manner: 
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a. “Tier I Local Vendor” shall be defined as the primary Business Office or a Full Time 
Sales Office of the vendor being located within the City of Leesburg or the vendor 
receiving one or more Utility Services from the City of Leesburg. 

i. Tier I Local Vendor - Under a Competitive Solicitation, the City may give a 
preference to a Tier I Local Vendor in the amount of five percent (5%) of the bid 
price or $25,000, whichever is less. 

b. “Tier II Local Vendor” shall be defined as the primary Business Office or a Full Time 
Sales Office of the vendor not meeting the definition of a Tier I Local Vendor but 
nonetheless being located within the 20-Mile Radius as defined in this policy.  

i. Tier II Local Vendor - Under a Competitive Solicitation, the City may give a 
preference to a Tier II Local Vendor in the amount of two percent (2%) of the bid 
price or $10,000, whichever is less. 

 
The Local Vendor preference will be applied only to the items/amount used for purposes of 
bid evaluation and determining award. 
 
Bidders wanting a copy of the entire policy can receive one by making a request by e-mail to 
purch@leesburgflorida.gov or by calling the purchasing office at (352) 728-9880. 
 

ST-17. METHOD OF AWARD 
To a single vendor in the aggregate.  Recommendation of Award will be to the responsible 
bidder submitting the lowest responsive bid and holding the necessary licenses, certifications 
and experience.  Determination of low bid amount will be made using the total bid for the 
Base Bid Items only and will not consider additional contract items.  Local Vendor 
Preference will be considered when applicable in determining the low bid amount. 

 
ST-18. QUANTITIES 

Measurements and quantities which may be given are estimates only, given for informational 
purposes.  Bidders are encouraged to visit the sites to verify measurements and quantities.   
 
The City reserves the right to alter the quantities of work to be performed at any time when 
necessary and the Contractor shall perform the work as altered, increased or decreased.  
Payment for such altered increased or decreased quantity will result in an Equitable 
Adjustment for changed work.  Equitable Adjustments can result in price increases for the 
Contractor for increased work, or price reductions for the City for reduced work.  No 
allowance will be made for any change in anticipated profits nor shall such changes be 
considered as waiving or invalidating any conditions or provisions of the Contract and Bond. 
 

ST-19. CONTRACT 
The City intends to execute a Firm-Fixed Price Construction Services Agreement prepared 
by the City with the awarded company as a result of this solicitation. 

 
ST-20. TERM OF CONTRACT 

The performance period under this contract shall commence upon the date of the Notice To 
Proceed and shall remain in effect until such time as the commodities, equipment and/or 
services acquired in conjunction with this solicitation and resulting contract have been 

mailto:purch@leesburgflorida.gov
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delivered and/or completed, and accepted by the City's authorized representative, and will 
then remain in effect until completion of the expressed and/or implied warranty periods. 

 
ST-21. START AND COMPLETION OF WORK 

Work performed under the resulting agreement shall commence upon issuance of a Notice 
to Proceed and City purchase order.  Notice to Proceed shall state the completion date of the 
ordered work.  
 
All work shall be performed in accordance with good commercial practice. The work 
schedule and completion dates shall be adhered to by the vendor(s); except in such cases 
where the completion date will be delayed due to acts of God, strikes, or other causes 
beyond the control of the vendor. In these cases, the vendor shall notify the City of the 
delays in advance of the original completion so that a revised delivery schedule can be 
appropriately considered by the City. 
 
Should the vendor(s) to whom contract(s) is/are awarded fail to complete the work within 
the number of days stated in its bid, or the "not-to-exceed timeframe cited above, it is hereby 
agreed and understood that the City reserves the authority to terminate the contract with the 
vendor and to secure the services of another vendor to complete the work. If the City 
exercises this authority, the City shall be responsible for reimbursing the vendor for work 
which was completed and found acceptable to the City in accordance with the contract 
specifications. The City may, at its option, demand payment from the vendor, through an 
invoice or credit memo, for any additional costs over and beyond the original contract price 
which were incurred by the City as a result of having to secure the services of another 
vendor. If the incumbent vendor fails to honor this invoice or credit memo, the City may 
terminate the contract for default. 

 
ST-22. METHOD OF PAYMENT 

i. All invoices shall contain the purchase order number, date and location of delivery or 
service, and confirmation of acceptance of the goods or services by the appropriate City 
representative.  

ii. Failure to submit invoices in the prescribed manner will delay payment. 
iii. The project is considered a construction project and retainage may be withheld 

according to State of Florida Statute. 
 
ST-23. PERMITS 

The City Public Works Department is not aware of any City permits requirements, however, 
should there be occasion(s) where a permit or fee may be required which has not been 
identified herein; the contractor will be reimbursed. 

 
a. Potential Additional Permit Requirements: 

FDEP – If soil disturbing activities are greater than one (1) acre, the Contractor is 
responsible for completing the NPDES NOI form and submitting to the FDEP.  
Contractor is responsible for complying with all NPDES requirements.  The 
Contractor shall notify the City of the date of submittal and provide a copy of the 
NPDES NOI to the City. 

Florida Department of Environmental Protection 
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NPDES Stormwater Program 
2600 Blair Stone Road Mail Station 2500, Tallahassee, FL  32399 
Phone: (850) 245-7522 

 
The successful contractor is responsible for submitting permit application and obtaining the 
permits.  The City does not waive permits or related fees for projects on City owned 
property.  Contact the City’s Building Department at (352) 728-9750 for additional 
information related to building permits or fees. 

 
ST-24. ACCEPTANCE OF GOODS OR SERVICES 

The goods delivered as a result of an award from this solicitation shall remain the property of 
the Contractor, and services rendered under the contract will not be deemed complete, until 
a physical inspection and actual usage of the product(s) and/or service(s) is (are) accepted by 
the City and shall be in compliance with the terms herein, fully in accord with the 
specifications and of the highest quality. 
 
Any goods and/or services purchased as a result of this solicitation and/or contract may be 
tested and/or inspected for compliance with specifications. In the event that any aspect of 
the goods or services provided is found to be defective or does not conform to the 
specifications, the City reserves the right to terminate the contract or initiate corrective 
action on the part of the vendor, to include return of any non-compliant goods to the vendor 
at the vendor's expense, requiring the vendor to either provide a direct replacement for the 
item, or a full credit for the returned item. The vendor shall not assess any additional 
charge(s) for any conforming action taken by the City under this clause. The City will not be 
responsible to pay for any product or service that does not conform to the contract 
specifications. 
 
In addition, any defective product or service or any product or service not delivered or 
performed by the date specified in the purchase order or contract, may be procured by the 
City on the open market, and any increase in cost may be charged against the awarded 
Contractor.  Any cost incurred by the City in any re-procurement plus any increased product 
or service cost shall be withheld from any monies owed to the Contractor by the City for any 
contract or financial obligation. 
 
This project will be inspected by an authorized representative of the City. This inspection 
shall be performed to determine acceptance of work, appropriate invoicing, and warranty 
conditions. 

 
ST-25. ACCIDENT PREVENTION AND BARRICADES 

Precautions shall be exercised at all times for the protection of persons and property. All 
vendors performing services under this contract shall conform to all relevant OSHA, State, 
County, and City regulations during the course of such effort. Any fines levied by the above 
mentioned authorities for failure to comply with these requirements shall be borne solely by 
the responsible vendor. Barricades shall be provided by the vendor when work is performed 
in areas traversed by persons, or when deemed necessary by the City’s Project Manager. 
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ST-26. LABOR, MATERIALS, AND EQUIPMENT SHALL BE SUPPLIED BY THE 
VENDOR 

Unless otherwise stated in this solicitation the vendor shall furnish all labor, material and 
equipment necessary for satisfactory contract performance. When not specifically identified 
in the technical specifications, such materials and equipment shall be of a suitable type and 
grade for the purpose. All material, workmanship, and equipment shall be subject to the 
inspection and approval of the City's Project Manager. 

 
ST-27. CLAIMS FOR EXTRA COST 

If the Contractor claims that any instructions by drawings or otherwise involve extra cost 
under this contract, he shall give the Project Representative written notice thereof within ten 
(10) days after the receipt of such instructions, and in any event before proceeding to execute 
the work, except in emergency endangering life or property, the procedure shall then be as 
provided for changes in the work.  No such claim will be valid unless so made. 

 
ST-28. CONTRACTORS ACCEPTANCE OF CONDITIONS 

The Contractor hereby agrees that he has carefully examined the surface of the site and 
surrounding areas to fully satisfy himself that such site is a correct and suitable one for this 
work and he assumes full responsibility therefore.  The provisions of this contract shall 
control any inconsistent provisions contained in the specifications.  All Drawings and 
Specifications have been read and carefully considered by the Contractor, who understands 
the same, and agrees to their sufficiency for the work to be done.   It is expressly agreed that 
under no circumstances, conditions or situations shall this contract be more strongly 
construed against the City than against the Contractor and his Surety. 
 
Any ambiguity or uncertainty in the Drawings or specifications shall be interpreted and 
constructed by the Engineer of Record and his decision shall be final and binding upon all 
parties. 
 
It is distinctly understood and agreed that the passing, approval and/or acceptance of any 
part of the work or material by the City, the Engineer of Record, or by any agent or 
representative as in compliance with the terms of this contract and/or of the Drawings and 
Specifications covering said work, shall not operate as a waiver by the City of strict 
compliance with the terms of this Contract, and/or the Drawings and Specifications 
covering said work; and the City may require the Contractor and/or his surety to repair, 
replace, restore and/or make to comply strictly and in all things with this Contract and the 
Drawings and Specifications any and all of said work and/or materials which within a period 
of one (1) year from and after the date of the passing, approval, and/or acceptance of such 
work or material, are found to be defective or to fail in any way to comply with this contract 
or with the Drawings and Specifications.  This provision shall not apply to materials or 
equipment normally expected to deteriorate or wear out and become subject to normal repair 
and replacement before the condition is discovered.  The Contractor shall not be required to 
do normal maintenance work under the guarantee provisions.  Failure on the part of the 
Contractor and/or his surety, immediately after notice to either, repair or replace any such 
defective materials and workmanship shall entitle the City, if it sees fit, to replace or repair 
the same and recover the reasonable cost of such replacement and/or repair from the 
Contractor and/or his surety, who shall in any event be jointly and severally liable to the City 
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for all damage.  Loss and expenses caused to the City by Reason for the Contractor’s breach 
of this contract and/ or his failure to comply strictly and in all things with this Contract and 
with the Drawings and Specifications. 

 
ST-29. FAILURE TO COMPLETE THE WORK ON TIME/LIQUIDATED DAMAGES 

The Contractor shall take into account all contingent work which has to be done by other 
parties arising from any cause whatsoever, and shall not plead his need of knowledge of said 
contingent work as an excuse for delay in his work or for non-performance. 
 
If the work is not completed in full by the deadline specified, then for each day thereafter on 
which the work has not been completed, Contractor shall pay to the Owner liquidated 
damages in the amount of One Hundred Twenty Five ($125.00) per calendar day, which 
Owner is hereby authorized to deduct from the final draw before paying any remaining 
amount to Contractor.  The parties agree that it would be impossible or extremely difficult to 
compute the actual damages suffered by the Owner due to late completion of the work, that 
it is therefore appropriate to provide for liquidated damages in this Contract, and that the 
amount of liquidated damages specified is reasonable and bears a substantial relationship to 
the probable amount of actual damages the Owner would suffer, and therefore does not 
constitute a penalty or forfeiture.  Contractor acknowledges that this provision is material to 
the Owner and that the Owner would not have entered into this Contract but for this 
provision and that as a result of the Owner’s reliance on this provision, the Contractor shall 
be stopped to deny or dispute the validity or enforceability of this liquidated damage clause. 
 
Nothing shall be construed as limiting the right of the Owner to declare the Contract 
forfeited, or to take over the work, or to claim damages for the failure of the Contractor to 
abide by each and every one of the terms of the Contract Documents.  The completion date 
shall be construed as being the date on which the work is fully accepted by the Owner. 

 
ST-30. WARRANTY 

Contractors material and workmanship is warranted for a period of One (1) year from 
acceptance by the City.  City shall notify Contractor of any defects in material or 
workmanship.  Contractor shall coordinate with City any warranted repairs. 

  
ST-31. MATERIAL STORAGE 

Materials shall be so stored as to assure the preservation of their quality and fitness for the 
work. Stored materials, even though approved before storage, may again be inspected prior 
to their use in the work. Stored materials shall be located to facilitate their prompt 
inspection.  Materials to be stored on airport property shall not create an obstruction to air 
navigation nor shall they interfere with the free and unobstructed movement of aircraft.   
Private property shall not be used for storage purposes without written permission of the 
Owner or lessee of such property. The Contractor shall make all arrangements and bear all 
expenses for the storage of materials on private property. Upon request, the Contractor shall 
furnish the City a copy of the property Owner’s permission.   
 
All storage sites on private or airport property shall be restored to their original condition by 
the Contractor at his or her entire expense, except as otherwise agreed to (in writing) by the 
Owner or lessee of the property. 
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ST-32. RISK OF LOSS 
The vendor assumes the risk of loss of damage to the City's property during possession of 
such property by the vendor, and until delivery to, and acceptance of, that property to the 
City. The vendor shall immediately repair, replace or make good on the loss or damage 
without cost to the City, whether the loss or damage results from acts or omissions 
(negligent or not) of the vendor or a third party. 
 
The vendor shall indemnify and hold the City harmless from any and all claims, liability, 
losses and causes of action which may arise out of the fulfillment of any subsequent contract. 
The vendor shall pay all claims and losses of any nature whatsoever in connection therewith, 
and shall defend all suits, in the name of the City when applicable, and shall pay all costs and 
judgments which may issue thereon. 

 
ST-33. INSURANCE AND INDEMNITY REQUIREMENTS 

a) Scope of Insurance - The Contractor shall procure and maintain at its own expense, the 
following minimum insurance coverage, unless otherwise specified in the agreement, 
contract or lease. 
i. All required insurance shall be provided by insurers acceptable to the City with an 

A.M. Best rating of at least A: VII. 
ii. The Contractor shall require, and shall be responsible for assuring that any and all of 

its subcontractors secure and maintain such insurance that are required by law to be 
provided on behalf of their employees and others until the completion of that 
subcontractors work. 

iii. The required insurance shall be secured and maintained for not less than the limits 
required by the City, or as required by law, whichever is greater. 

iv. The required insurance shall not limit the liability of the Contractor. The City does 
not represent these coverages or amounts to be adequate or sufficient to protect the 
Contractor’s interests or liabilities, but are merely required minimums. 

v. The provisions of the required insurance are subject to the approval of the City’s 
Risk Manager, and upon request, the Contractor shall make available certified copies 
of the various policies for inspection. 

vi. All liability insurance, except professional liability, shall be written on an occurrence 
basis. 

vii. The Contractor waives its right of recovery against the City to the extent permitted 
by its insurance policies. 

viii. Insurance required of the Contractor, or any other insurance of the Contractor shall 
be considered primary, and insurance of the City, if any, shall be considered excess 
as applicable to any claims which arise out of the agreement, contract or lease. 

b) Indemnification - The Contractor shall indemnify and hold harmless the City and its 
officers and employees, from liabilities, damages, attorneys' losses, and costs, including, 
but not limited to, reasonable fees, to the extent caused by the negligence, recklessness, 
or intentionally wrongful conduct of the Contractor and other persons employed or 
utilized by the Contractor in the performance of the contract.  

c) Certificate of Insurance - The Contractor shall provide evidence of required minimum 
insurance by providing the City an ACORD or other Certificate of Insurance in forms 
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acceptable to the Risk Manager for the City, before any work under the agreement, 
contract or lease begins. 
i. Except for workers’ compensation and professional liability, the Contractor’s 

insurance policies shall be endorsed to name the City of Leesburg as additional 
insured to the extent of the agreement, contract or lease. 

ii. The Certificate(s) of Insurance shall designate the City as certificate holder as 
follows: City of Leesburg, Attn: Purchasing Manager, P.O. Box 490630, Leesburg, 
Florida  34749-0630. 

iii. The Certificate(s) of Insurance shall include a reference to the project and/or 
purchase order number. 

iv. The Certificate(s) of Insurance shall indicate that the City shall be notified at least 
thirty (30) days in advance of cancellation. 

v. The Certificate(s) of Insurance shall include all deductibles and/or self-insurance 
retentions for each line of insurance coverage. 

vi. The Contractor, at the discretion of the Risk Manager for the City, shall provide 
information regarding the amount of claims payments or reserves chargeable to the 
aggregate amount of the Contractor's liability coverage(s). 

d) Comprehensive General Liability - The Contractor shall purchase and maintain 
Commercial General Liability coverage on forms no more restrictive than the latest 
editions of the Commercial General Liability policies of the Insurance Services Office 
(ISO).  The Commercial General Liability policy shall provide minimum limits of 
$1,000,000 per occurrence combined single limit that includes coverage for bodily and 
personal injury and property damage liability for premises, operations, products and 
completed operations*, independent contractors, contractual liability covering the 
agreement, contract or lease, broad form property damage coverage, and property damage 
resulting from explosion, collapse or underground exposures (x, c, u). 
i. For remodeling and construction projects, the Contractor shall purchase and 

maintain products and completed operations coverage for a minimum of three (3) 
years beyond the City’s acceptance of the project. 

e) Business Automobile Liability - The Contractor shall purchase and maintain Business 
Automobile Liability coverage on forms no more restrictive than the latest editions of the 
Business Automobile Liability policies of the Insurance Services Office (ISO).  The 
Business Automobile Liability policy shall provide minimum limits of $1,000,000 per 
occurrence combined single limit that includes coverage for claims for bodily injury and 
property damage arising from the use of motor vehicles, including on-site and off-site 
operations, and owned, non-owned and hired vehicles, and employee non-ownership 
use. 

f) Workers’ Compensation - The Contractor shall purchase and maintain Workers’ 
Compensation insurance for all workers’ compensation obligations imposed by state law 
and with employers liability limits of at least $100,000 each accident and $100,000 each 
employee with $500,000 policy limit for disease. 

 
Contractors exempt from maintaining Workers’ Compensation insurance must provide a 
valid certificate of exemption issued by the State of Florida. 
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ST-34. ILLEGAL ALIEN LABOR 
Contractor shall comply with all provisions of the Federal Immigration and Control Act of 
1986 (8 U.S. Code § 1324 a) and any successor federal laws, as well as all provisions of 
Section 448.09, Florida Statutes, prohibiting the hiring and continued employment of aliens 
not authorized to work in the United States. Contractor shall not knowingly employ or 
contract with an illegal alien to perform work under this contract or enter into a contract 
with a subcontractor that fails to certify to the contractor that the subcontractor is in 
compliance with the terms stated within. The General Contractor nor any subcontractor 
employed by him shall not knowingly employ or contract with an illegal alien to perform 
work under this contract. Contractor agrees that it shall confirm the employment eligibility of 
all employees through participation in E-Verify or an employment eligibility program 
approved by the Social Security Administration and will require same requirement to confirm 
employment eligibility of all subcontractors. All cost incurred to initiate and sustain the 
aforementioned programs shall be included in contract price. Failure to meet this 
requirement may result in contract termination by the City. 

ST-35. FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE) 
All contracts and subcontracts that result from this solicitation incorporate by reference the 
provisions of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the 
same force and effect as if given in full text.  The FLSA sets minimum wage, overtime pay, 
recordkeeping, and child labor standards for full and part time workers. 

The Contractor has full responsibility to monitor compliance to the referenced statute or 
regulation.  The Contractor must address any claims or disputes that arise from this 
requirement directly with the U.S. Department of Labor – Wage and Hour Division 

ST-36. OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 
All contracts and subcontracts that result from this solicitation incorporate by reference the 
requirements of 29 CFR Part 1910 with the same force and effect as if given in full text.  
Contractor must provide a work environment that is free from recognized hazards that may 
cause death or serious physical harm to the employee. The Contractor retains full 
responsibility to monitor its compliance and their subcontractor’s compliance with the 
applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 
1910).  Contractor must address any claims or disputes that pertain to a referenced 
requirement directly with the U.S. Department of Labor – Occupational Safety and Health 
Administration.  

 
 
[END OF SECTION] 
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SECTION 2 – SCOPE OF WORK 
 

SW-1. BACKGROUND 
The City of Leesburg currently has failing storm pipes at the Leesburg International 
Airport that needs replacing. The pipes are causing depressions and have the 
potential of collapse. The City of Leesburg desires to have two existing 20” concrete 
pipes, 356’ long replaced, abandon out of service pipes and restore disturbed areas 
back to original condition. The pipes being abandoned and replaced run under an 
asphalt area, a taxiway and a grass field (see aerial map in Section 6 - Attachments). 
 

SW-2. SCOPE OF WORK 
2.1. Replace two (2) existing 20-inch concrete pipes, 356-feet from structure to structure 

with two (2) new 20-inch reinforced concrete pipe (RCP). This pipe has a depth of 
4-feet to 5.5-feet. Sixty-two (62) linear feet is in the tarmac area. Fifty (50) linear feet 
is in the taxiway and the remaining 244 linear feet is in the grass area.  

2.2. Install 32 linear feet of new 10-inch PVC green SDR 26. 
2.3. Abandon and grout fill one (1) 10-inch by 20 linear feet vitrified clay pipes (VCP) 

with flowable fill grout. 
2.4. Abandon and grout fill two (2) 20-inch by 40 linear feet concrete pipes with flowable 

fill grout.  
2.5. Replace all asphalt disturbed in drive area to City of Leesburg road construction 

specifications.  This area is 62 linear feet and width as needed by contractor to 
remove and replace pipe.   

2.6. Replace all asphalt disturbed crossing taxiway according to ‘Typical Taxiway Section’ 
provided in this document.  The Taxiway open cut length is approximately 50 linear 
feet.  The width of the open cut shall be determined by the Contractor and 
requirements to remove and replace pipes. 

2.7. Ditch for open cut shall be sufficient shored during excavation to prevent fall in 
from the adjacent area.  Fall in could lead to destabilization of the base in other 
areas of the Taxiway. 

2.8. Cutout and replace a depression in the asphalt. This is approximately 10-inches by 
10-inches. This depression was caused by the failing storm pipe.  

2.9. Contractor will be responsible for replacing sod in all disturbed areas. 
2.10. Contractor will be responsible for striping and painting the replaced asphalt 

to match existing type and material. 
2.11. All work must meet City of Leesburg Standard Construction Specifications 

for Stormwater, excluding as-built requirements.  Standard Construction 
Specifications are included in this solicitation package. 

 
SW-3. MAINTENANCE OF TRAFFIC 

3.1. Contractor will be responsible for maintenance of traffic (MOT) necessary to close 
the taxiway and driving areas during construction.  

3.2. The Leesburg International Airport is a tower controlled airfield.  As such, the 
Contractors movements and activities on the airside of the fence during 
construction must be coordinated with the Air Traffic Control Tower (ATCT) 
employees by cell phone. 
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3.3. Prior to any work beginning a meeting between the City, ATCT employees and 
Contractor will be held to review the proper procedure for working on the airside of 
the fence. 

3.4. Contractor will provide marking, lighting and other acceptable means of identifying 
personnel, equipment, vehicles, storage areas and any work area or condition that 
may be hazardous to the operation of aircraft, fire-rescue equipment or maintenance 
vehicles at the airport. 

3.5. Contractor will furnish polyethylene traffic drum with weighted bases weighing at 
least 40 pounds with steady burning amber warning light.  If any devices other than 
these drums are required by the ATCT to close the Taxiway, Contractor will be 
responsible for obtaining the devices but the City will reimburse the Contractor at 
actual cost for additional devices such as low profile barricades. 

 
SW-4. SECURITY  

4.1. Contractor must notify the Airport Manager 72 hours in advance before 
mobilization.  

4.2. Contractor shall only access the secure area of the airport by the gate designated by 
the City’s Representative or the Airport Manager. 

4.3. Contractor is responsible for acquiring the appropriate identification badges with 
Airport Manager before start of project.  Badges must be visibly worn at all times 
within the airport area. 

4.4. Badges will be issued to Contractor at no charge.  Contractor will be charged $20.00 
for each badge not returned. 

4.5. Contractor is responsible for securing all tools and materials on the jobsite against 
any losses.  

4.6. Contractor shall perform all work in accordance with local, state and federal codes 
and guidelines regarding safety and construction standards. 

4.7. No personnel, equipment or vehicles will be permitted to travel across existing turf, 
except within the Contract limits as shown on the Drawings. Under no 
circumstances will Contractor personnel, equipment or vehicles travel outside the 
circumscribed work areas and Construction limits. 

 
 
 

[Rest of page intentionally left blank.] 



SECTION 13 
STORMWATER 

 
 
13.1 GENERAL 
 

The provisions set forth in this section include general technical criteria for the 
installation of storm sewer systems for City of Leesburg storm sewer construction 
projects. 
 

13.2 DEFINITIONS 
 

13.21 Specification Definitions 
 

A) City means the City of Leesburg. 
 

B) Contactor means the individual, firm, joint venture, or company 
contracting with the Department to perform the work. 

 
C) Engineer of Record means the Professional Engineer or Engineering 

Firm registered in the State of Florida that develops the criteria and 
concept for the project, performs the analysis, and is responsible for 
the preparation of the Plans and Specifications. The Engineer of 
Record may be City in-house staff or a consultant retained by the 
City. 

 
D) Pipe means all culverts transporting stormwater. 

 
E) Structure means box culverts, catch basins, drop inlets, manholes, 

junction boxes and similar structures connecting pipe culverts, and 
pipe end treatments. 

 
F) System means the entire stormwater system. 

 
13.21 Acronyms 

 
A) CGP – Construction General Permit under the NPDES program 
 
B) EPA - United States Environmental Protection Agency 

 
C) ERP – Environmental Resource Permit 
 
D) FDEP - Florida Department of Environmental Protection 

 
E) FDOT - Florida Department of Transportation 

 



F) NOI - Notice of Intent 
 

G) NPDES – National Pollutant Discharge Elimination System 
 

H) SJRWMD - St. John’s River Water Management District 
 

I) SWPPP - Stormwater Pollution Prevention Plan 
 

13.3 CONSTRUCTION STANDARDS 
 

13.31 Pre-Construction 
 

A) No construction shall begin without construction plans approved by 
the City.  Any deviations from the approved construction plans shall 
be approved by the City. 

 
B) An on-site, pre-construction meeting shall be held prior to any 

construction activities.  All required permits must be obtained and 
submitted to the City prior to the pre-construction meeting.  

 
C) A 48-hour notice shall be given to the City prior to the beginning of 

construction.   
 
D) The City shall be notified of any conflicts with other underground 

utilities.  Resolution of conflicts shall be approved by the City and the 
other underground utility company.  

 
E) All work shall conform to the latest revision of the FDOT Standard 

Specifications for Road and Bridge Construction and the City 
construction specifications. 

 
F) All contractors performing any work on the underground facilities 

shall be properly licensed to perform such work.   
 

G) All materials and equipment shall be installed in accordance with 
manufacturer’s recommendations and specifications. 

 
H) The City reserves the right to inspect the construction site at any time. 

 
13.32 System Design 

 
A) All pipes and structures shall be designed for a 10-year reoccurring 

frequency and a 24-hour duration.  The hydraulic grade should not 
exceed the rim elevation of any structure.  

 



B) The horizontal separation between pipes and existing or proposed 
water mains shall be in accordance with Chapter 62-555.314, F.A.C. 

 
C) A minimum 10-foot separation shall be maintained between the 

system and above-ground structures such as buildings, privacy 
walls, etc. 

 
13.33 Structure Requirements 

 
A) All inlets, manholes and junction boxes shall be either poured in 

place or constructed of precast reinforced concrete in accordance 
with Sections 425 and 449 FDOT Standard Specifications for Road 
and Bridge Construction and the City construction specifications.  
Shop drawings shall be submitted to the City of Leesburg for 
approval prior to structure casting.   

 
B) All manholes shall be precast reinforced concrete in accordance with 

ASTM Designation C478, with pre-formed flexible joint sealer 
conforming to Federal Specification SS-S-0210 (GSA-FSS), “Ram-
Nek”, as manufactured by the K.T. Snyder Co., Inc., Houston, Texas 
or approved equal.  Shop drawings shall be submitted to the City for 
approval prior to structure casting. 

 
C) Grates, frames and covers shall be FDOT approved, gray cast iron 

conforming to ASTM Designation A48, Class 30.  Cast iron grates 
for inlets shall be designed for traffic bearing load and have sufficient 
open area to pass the calculated maximum stormwater surface flow.  
No opening shall be greater than one (1) inch in least dimension with 
lesser openings used where pedestrian safety is a consideration.   

 
D) Covers shall have no perforations and shall be marked with the word 

“STORM”.  Cast iron covers shall be designated for traffic bearing 
load and shall not weigh less than 130 pounds.  Frames and covers 
shall be fully bedded in mortar to the correct finished grade elevation, 
with adjustment brick courses placed below, as detailed for precast 
manholes.   

 
E) Concrete aprons may be required on ditch bottom inlets depending 

on the amount of runoff, ditch grades and traffic considerations. 
 

F) Exposed portions of all structures shall be required to have a Class I 
surface finish.  Edges shall be chamfered ¾”. 

 
G) Non-shrink grout consisting of Portland Type II cement shall be 

required for all grout applications. 
 



H) The maximum chimney height adjustment shall be a maximum 
height of 18” from the finished grade to the top of the structure and 
shall consist of a minimum of two (2) courses of clay fire cured brick, 
or equivalent as approved by the City. 

 
I) Structures shall be channeled to develop sufficient scouring velocity. 
  
J) A structure allowing access for maintenance shall be required at all 

changes in grade or alignment.  In addition, structures shall be 
required at the following maximum intervals along any storm sewer: 

 
Pipe Size 
(inches) 

Maximum Distance 
(feet) 

15 200 
18 200 
24 250 
30 300 
36 300 
42 400 
48 400 

54 or larger 500 
 

13.34 Pipe Requirements 
 
A) All pipe materials shall conform to Section 430 FDOT Standard 

Specifications for Road and Bridge Construction and the City 
construction specifications.  Allowable pipe material includes 
reinforced concrete pipe (RCP), fiber reinforced concrete pipe 
(FRCP), high-density polyethylene pipe (HDPE) and polyvinyl 
chloride pipe (PVC).  FRCP may not be installed within the normal 
ground water table. 

 
B) RCP must be installed within public right-of-ways.  Alternative pipe 

material may be approved by the City prior to installation. 
 
C) The minimum allowable pipe diameter shall be 15” or equivalent 

capacity. 
 

D) Pipe gaskets shall be installed on all concrete pipes in accordance 
with Section 942 FDOT Standard Specifications for Road and Bridge 
Construction and the City construction specifications.  Elliptical pipes 
shall use Oval Ultra Seal rubber gaskets, or equivalent. 

   
E) Pipes shall be sloped to develop sufficient scouring velocity.  

 



F) All pipes shall be fitted with headwalls, end walls, mitered end 
sections, inlets, manholes or other appropriate terminating and 
intermediate structures. 

 
G) Lifting holes shall be allowed on 72” diameter and larger pipes.  The 

holes shall be pre-installed at the factory.  The method of repair of 
the holes shall be approved by the City. 

 
H) Transition from one pipe material or diameter to another shall only 

be done using a structure.   
 

I) Change in direction shall only be done using a structure.  No joint 
deflection shall be permitted in pipe runs.    

 
J) A filter fabric jacket shall be installed around all pipe joints and the 

joint between the pipe and structure in accordance with Section 430 
FDOT Standard Specifications for Road and Bridge Construction 
and the City construction specifications.  

 
K) Out of service pipes shall be plugged in accordance with Section 430 

FDOT Standard Specifications for Road and Bridge Construction 
and the City construction specifications. 

 
L) Pipe rehabilitation shall be performed in accordance with Section 

431 FDOT Standard Specifications for Road and Bridge 
Construction and the City construction specifications.  In certain 
situations, sealing or grouting the annular space between the interior 
of the host pipe and the exterior of the liner may not be required by 
the City. 

 
M) Riprap shall be installed at the terminating end of a pipe in 

accordance with Section 530 FDOT Standard Specifications for 
Road and Bridge Construction and the City construction 
specifications.  Geotextile fabric shall be placed under riprap in 
accordance with Section 514 FDOT Standard Specifications for 
Road and Bridge Construction, FDOT Design Standards Index 199, 
and the City construction specifications.  Alternative material shall be 
approved by the City prior to installation. 

 
N) Any system installed on private property shall be required to have an 

easement with a minimum width of 15 feet and shall be dedicated to 
the City prior to City acceptance of the system. 

 
 
 



13.35 Excavation, Trenching and Backfilling 
 

A) Pipe trenching, bedding and backfilling shall be in accordance with 
Sections 125 FDOT Standard Specification for Road and Bridge 
Construction and the City construction specifications.  

 
B) Where soil in the excavated trench bottom is unsuitable (unstable), 

the contractor shall over excavate the trench bottom and backfill with 
crushed stone or gravel defined as Class I, except sizing shall be ¼” 
to ¾”, under the U.S.C.S. Soil Classification System (FHA Bulletin 
No. 373), or crushed shell.  In dry conditions, graded sands may be 
used. 

 
C) The mechanical compaction of backfill over system, within right-of-

way and under all roadways, drives (including dirt drives), and 
parking areas shall be compacted to 98 percent of maximum density 
per AASHTO T-180.  In unpaved areas outside of the right-of-way, 
the backfill shall be compacted to a minimum density of 95 percent 
of maximum density. 

 
D) The minimum allowable pipe cover shall be installed in accordance 

with the requirements shown on FDOT Design Standards, Index 205 
and the City construction specifications. 

 
E) Special care shall be exercised in the design and installation to 

provide adequate bedding for the type of pipe used, taking into 
consideration trench width and depth, superimposed loadings above 
grade and the material below trench grade. 

 
F) Pipe loading capacities shall be computed in accordance with 

established design criteria and special supporting bedding for the 
system shall be provided as required. 

 
G) No large rocks or other deleterious material that may damage the 

pipe will be permitted over the pipe or in the bedding material.  
Unsuitable material shall be removed and replaced at the 
Contractor’s expense. 

 
13.36 Protection and Restoration of Property 

 
A) During the course of construction, the contractor shall take special 

care and provide adequate protection in order to minimize dramage 
to vegetation, surfaced areas, and structures within the construction 
right-of-way, easement or site, and take full responsibility for repair 
or replacement thereof. 

 



B) Sod will be used to permanently stabilize all disturbed areas as soon 
as possible after construction is complete in the disturbed area.   Use 
of seeding and mulching must be approved by the City prior to 
construction. 

 
C) Work site cleanup and property restoration shall follow behind 

construction operations without delay.  Some of this clean-up will be 
done on a daily basis, as needed, usually at the end of the work day. 

 
13.37 Construction Dewatering 

 
A) Water shall not be allowed in the trenches while pipe is laid.  The use 

of a dewatering system is a requirement on any runs of pipe where 
such pipe will be below the ground water elevation at the specific 
site.  Sump and pump type trenching may be used only on short 
shallow runs where wellpoints would be impractical and excessively 
expensive, and only with the prior approval of the City.  In all cases, 
density testing up to a point at least one foot above the water table 
shall be completed prior to removal of dewatering equipment.   

 
B) Construction dewatering activities shall comply with all State and 

SJRWMD requirements. 
  

13.38 Construction Safety 
 

A) All work shall be performed in a safe and professional manner.  The 
contractor shall comply with all applicable laws and regulations 
regarding the safety of persons and property.  The responsibility for 
project safety rests solely and specifically with the contractor.  

 
13.4 TESTING 
 

A) All pipes shall be televised and lamped at the expense of the 
contractor.  In the event that the televising of the pipes reveals 
problems, necessary repairs shall be accomplished by the 
contractor. 

 
 
 
 
13.5 AS-BUILT DRAWINGS 
 

A) One hard copy and two (2) digital copies of construction as-built 
drawings shall be furnished to the City within 30 days of completion 
of project with actual linear measurements from permanent points to 
all system components. 



 
B) As-built drawings shall be signed and sealed by the Engineer of 

Record and shall be submitted to the City prior to the system, or 
portions thereof, being placed into service, unless otherwise 
approved by the City.  Record drawings shall include the following 
As-Built information: 

 
1. Pipe lengths, type of material and slope between structures. 

 
2. Structure type, grate/rim elevation and inverts for each pipe in the 

structure. 
 

3. Control structures – type, control elevation, invert elevation, 
bleeder elevation, bleeder type and dimension, and weir type and 
dimension. 

 
13.6 EROSION AND SEDIMENT CONTROL 
 

13.61 Minimum Requirements 
 

The minimum requirements for controlling erosion and sedimentation from 
Land Disturbing Activities are listed below.  These practices may include 
the use of silt fences, sediment traps, check dams, diversion dikes and 
inlet/outlet protection.  Additional precautions shall be taken to secure 
construction site prior to a hurricane or severe weather.   Erosion and 
sediment control practices shall comply with all State and SJRWMD 
requirements. 

 
A) Permanent or temporary soil stabilization shall be applied to 

denuded areas within seven (7) days after final grade is reached on 
any portion of the site. 

 
B) Sediment basins, traps, perimeter dikes, silt fences, turbidity barriers 

and other measures intended to trap sediment on-site shall be 
constructed as a first step in grading and be made functional prior to 
up slope land disturbances.  Earthen structures such as dams, dikes 
and diversion swales shall be stabilized within 7 days of installation. 

 
C) All temporary and permanent erosion control devices shall be 

maintained and repaired as needed to ensure continued 
performance of their intended function.  All temporary erosion and 
sediment control devises shall be removed when the project is 
complete and approved by the City. 

 
D) All storm sewer inlets, which are made operable during construction, 

shall be protected so that sediment laden water will not enter the 



conveyance system or downstream water body without first being 
filtered or otherwise treated. 

 
E) Whenever construction vehicle access intersects paved roads, 

provisions shall be made to minimize the transport of sediment, 
concrete and other construction materials by runoff or vehicle 
tracking on to the paved surface.  Where sediment is transported 
onto public roadways, the roads shall be cleaned thoroughly at the 
end of each day.  Sediment shall be removed from the road surface 
by shoveling or sweeping.  Street washing shall be permitted only 
after sediment is removed. 

 
13.62 Regulatory Requirements 

 
A) Construction activities that disturb one (1) or more acres of land are 

regulated under the NPDES stormwater program.  FDEP and EPA 
rules must be adhered to for construction activities that require an 
NPDES Construction Activities Permit (CGP).  Contractor shall 
consult current state and federal regulations to determine 
applicability and specific requirements. 

 
B) If a CGP is required, the contractor shall submit the NOI to the FDEP 

and comply with permit requirements.  NOI forms are available on 
the FDEP web site: 

www.dep.state.fl.us/water/stormwater/npdes 
 
C) One sheet of the construction plans shall be dedicated to the SWPPP 

and reviewed prior to construction.  SWPPP must be prepared prior 
to submitting a NOI to the FDEP.   
 

D) A construction ERP shall be issued for the project prior to clearing 
and grubbing for construction.  The contractor shall comply will all 
conditions of the ERP. 

 

http://www.dep.state.fl.us/water/stormwater/npdes
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SECTION 3 - GENERAL TERMS & CONDITIONS (IFB) 
 
GT-1. DEFINITIONS 

1.1. Addendum: A written change to a Solicitation. 
1.2. Bid, Offer, or Response: Shall refer to any bid, offer, or response submitted in regard to this Invitation for 

Bid that if accepted would bind the Contractor to perform the resultant contract. 
1.3. Bidder:  A general reference to any entity responding to this solicitation and must be the party entering into 

the Agreement with the City; also includes bidder, contractor, company, respondent, vendor, etc. 
1.4. Contract:  The Agreement to provide the goods or perform the services set forth in this solicitation. 

1.4.1. Purchase of Goods - The contract will be comprised of the solicitation document signed by the 
vendor with any addenda and other attachments specifically incorporated and a City purchase order.  

1.4.2. Performance of Services – The contract will be comprised of the Agreement between the City and 
the vendor, the solicitation document, any addenda, and other attachments incorporated into the 
agreement. 

1.5. Contractor:  The vendor to whom award has been made.  
1.6. City:  Shall refer to City of Leesburg, Florida. 
1.7. In Writing – Unless otherwise designated ‘In Writing’ includes submitting documents or questions through 

the electronic bid system, Vendor Registry, currently used by the City.   
1.8. Invitation for Bid (IFB):  Shall mean this solicitation document, including any Addenda, used to 

communicate City requirements to prospective bidders and to solicit bid responses from them.  
1.9. Language:  The City has established for purposes of this solicitation that the words “shall”, “must”, or “will” 

are equivalent in this solicitation and indicate a mandatory requirement or condition, the material deviation 
from which shall not be waived by the City.  A deviation is material if, in the City’s sole discretion, the deficient 
response is not in substantial accord with this IFB’s mandatory requirements.  The words “should” or “may” 
are equivalent in this solicitation and indicate very desirable conditions or requirements, but are permissive in 
nature. The masculine pronoun shall include the feminine and neuter and the singular shall include the plural. 

1.10. Official Purchasing Time: The Official Purchasing Time shall be that time reflected on the digital clock 
located in the Purchasing Office and labeled ‘Official Purchasing Time’.  This clock shall be used for all time 
deadlines related to City purchasing solicitations. 

1.11. Owner:  Shall refer to City of Leesburg, Florida. 
1.12. Responsible:  Refers to a vendor that has the capacity and capability to perform the work required under a 

Solicitation and is otherwise eligible for award. 
1.13. Responsive:  Refers to a Bidder that has taken no exception or deviation from the terms, conditions, and 

specifications set forth in an IFB.  Their bid, offer or response conforms to the instructions and format 
specified in the solicitation document. 

1.14. Solicitation:  The written document detailing the solicitation requirements and requesting bids, offers or 
submittals from Bidders. 

 
GT-2. INSTRUCTIONS TO BIDDERS 

2.1. Addenda – The Purchasing Division may issue an addendum in response to any inquiry received, prior to the 
deadline for questions which changes, adds to, or clarifies the terms, provisions, or requirements of the 
solicitation.  The Bidder should not rely on any representation, statement or explanation whether written or 
verbal, regardless of the source, other than those made in this solicitation document or in any addenda issued.  
Where there appears to be a conflict between this solicitation and any addenda, the last addendum issued shall 
prevail. 
2.1.1. Bidders Responsibility - It is the Bidders responsibility to ensure receipt of all addenda and any 

accompanying documentation.  The Bidder is required to Acknowledge receipt of the addenda issued 
on the appropriate bid form.  Failure to acknowledge each addendum may cause the bid to be deemed 
non-responsive and not be considered for award. 
 

2.2. Contents of Solicitation and Bidders Responsibilities – It is the responsibility of the Bidder to become 
thoroughly familiar with the requirements, terms, and conditions of this solicitation.  Pleas of ignorance of 
these matters by the Bidder will not be accepted as a basis for varying the requirements of the City of the 
amount to be paid to the vendor. 
 

2.3. Request for Additional Information/Questions - Any communication or inquiries, except for clarification 
of process or procedure already contained in the solicitation, are to be made in writing to the attention of the 
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Procurement Representative identified in Section 1 of the solicitation no later than SEVEN (7) DAYS prior 
to the bid opening date.  Oral answers given by anyone shall not be authoritative. 
 
Vendors are encouraged to submit their questions electronically through Vendor Registry.  If this is not possible 
questions may submitted via e-mail at purch@leesburgflorida.gov.   You must reference the solicitation 
number in the subject line.   All requests for information or questions should be clearly marked and must be 
received no later than the cutoff for questions. 

  
GT-3. Award – Award may be made to the Bidder which offers the best value to the City.  The City reserves the right to reject 

any and all offers, to waive non-material irregularities or technicalities and to re-advertise for all or any part of this 
solicitation as deemed in its best interest.  The City shall be the sole judge of its best interest. 

 
GT-4. Assignment – The Contractor shall not assign or transfer any contract resulting from this solicitation, including any 

rights title or interest therein, or its power to execute such contract to any person, company or corporation without the 
prior written consent of the City. 

 
GT-5. Basis for Bidding - The total amount bid shall be based on quantities, unit prices and/or lump sum(s) according to 

the Schedule of Bid Items form provided.   Any quantities shown in the Schedule of Bid Items Form are estimates for 
the purpose of arriving at a total bid price for comparison of Bid Responses. 
 
A Bidders bid prices shall be firm for ninety (90) calendar days after the solicitation opening date, unless stated 
differently in the Special Terms and Conditions.  In the case of a discrepancy between the unit cost and extended cost 
the unit cost quoted will take precedence and the Purchasing Division shall make and note the correction on the Final 
Bid Tabulation. 
 

GT-6. Bidder Eligibility – It is the policy of the City to encourage full and open competition among all available qualified 
vendors.  All vendors regularly engaged in the type of work specified in the solicitation are encouraged to submit bids.  
Eligibility requirements for contract award are: 
6.1. Have NO delinquent indebtedness to the City of Leesburg or other federal, state, or municipal agencies; 
6.2. Shall be regularly and consistently engaged in providing services the same or similar to those being requested in 

the solicitation; 
6.3. Have adequate financial resources, or the ability to obtain such resources as required during performance of 

the contract; 
6.4. Be able to comply with the required or proposed delivery or performance schedule; 
6.5. Have a satisfactory record of performance.  Vendors who are or have been deficient in current or recent 

contract performance (when the number of contracts and the extent of the deficiency of each are considered, 
in the absence of evidence to the contrary or circumstances properly beyond the control of the contractor) 
shall be presumed unable to meet this requirement.  Past unsatisfactory performance will ordinarily be 
sufficient to justify a finding of non-responsibility; 

6.6. Vendors performing work for the City at the time responses to this solicitation are received may be deemed 
non-responsible and not considered for award of this solicitation should their current performance be rated 
as less than satisfactory by the City’s designated representative.  Previous award of work does not guarantee 
future award(s).  The Vendor must perform satisfactorily and professionally on all City work undertaken; 

6.7. Have a satisfactory record of integrity and business ethics; 
6.8. Be properly licensed by the appropriate regulatory agency for the work to be performed; 
6.9. Not have any previous or current investigations, regardless of disposition or outcome, by the regulatory agency 

responsible for licensing Contractors; and 
6.10. Be otherwise qualified and eligible to receive an award under applicable laws and regulations. 

 
GT-7. Cancellation of Solicitation – The City reserves the right to cancel, in whole or in part, any solicitation when it is in 

the best interest of the City.  Availability of all information related to a cancelled solicitation is subject to Chapter 119, 
Florida Statutes. 

 
GT-8. Changing of Forms – If the City discovers any bid forms submitted by a bidder in response to this solicitation have 

been altered the City may, at its discretion, disqualify the Bidder and not consider their bid for award. 
 

GT-9. City is Tax Exempt - The City is generally exempt from Federal Excise Taxes and all State of Florida sales and 
use taxes.  The City will provide a tax exemption certificate upon request.  Contractors doing business with the 
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City are not exempt from paying sales tax to their suppliers for materials to fulfill contractual obligations with the 
City, nor shall any contractor be authorized to use any of the City’s Tax Exemptions in securing such materials. 

 
GT-10. Collusion Among Firms - Where two (2) or more related parties, as defined herein, each submit a bid for the same 

contract, such bids shall be presumed to be collusive.  The foregoing presumption may be rebutted by the 
presentation of evidence as to the extent of ownership, control and management of such related parties in 
preparation of such submittals.  Related parties shall mean an interested party or the principals thereof which have 
a direct or indirect ownership interest in another interested party for the same contract or in which a parent 
company or the principals thereof of one interested party have a direct or indirect ownership interest in another 
interested party for the same contract. Furthermore, any prior understanding, agreement, or connection between 
two (2) or more corporations, firms, or persons submitting a response for the same materials, supplies, services, or 
equipment shall also be presumed to be collusive.  The relationship of manufacturer or their representative(s) 
providing pricing to distributors while each party submits a bid for the same materials, supplies, services, or 
equipment shall be presumed to be collusive.  Responses found to be collusive shall be rejected.  Respondents 
which have been found to have engaged in collusion may be considered non-responsible, and may be suspended 
or debarred, and any contract resulting from collusive actions may be terminated for default. 

  
GT-11. Conflict of Interest - The award hereunder is subject to Chapter 112, Florida Statutes.  All respondents must 

disclose with their response the name of any officer, director, or agent who is also an employee of the City of 
Leesburg.   Further, all respondents must disclose the name of any City of Leesburg employee who owns, directly 
or indirectly, an interest of five percent (5%) or more of the Bidders firm or any of its branches. 

 
GT-12. Conflicts within the Solicitation – Where there appears to be a conflict between the General Terms and Conditions, 

Special Terms and Conditions, the Supplemental Terms & Conditions the Statement of Work, the Schedule of Bid 
Items, or any addendum issued, the order of precedence shall be the last addendum issued, the Schedule of Bid Items, 
the Statement of Work, the Special Terms & Conditions, the Supplemental Terms & Conditions and then the General 
Terms & Conditions.  In addition, in the case of a conflict between any term or provision contained in contract 
documents which cannot be resolved by the order of precedence set forth previously, the term or condition that is 
more stringent and/or specific shall govern and apply. 

 
GT-13. Continuation of Work – Any work that commences prior to and will extend beyond the expiration date of the 

current contract period shall, unless terminated by mutual written agreement between the City and the vendor, 
continue until completion without change to the then current prices, terms and conditions. 

 
GT-14. Contract Documents – Following City Commission approval of the execution of a Construction Services 

Agreement, the Contract Documents shall consist of the following: 
14.1. The Construction Services Agreement; 
14.2. This Solicitation issued by the City; 
14.3. Any Addendum to the Solicitation issued by the City; 
14.4. Applicable Engineer Drawings, Design and Specifications; 
14.5. The Contractors Bid Response; 
14.6. The Notice to Proceed issued by the City and acknowledged by the Contractor. 

 
GT-15. Contingent Fees Prohibited - The CONTRACTOR warrants that he or she has not employed or retained any 

company or person, other than a bona fide employee working solely for the CONTRACTOR, to solicit or secure this 
Agreement and that he or she has not paid or agreed to pay any person, company, corporation, individual, or firm, 
other than a bona fide employee working solely for the Bidder any fee, commission, percentage, gift, or other 
consideration contingent upon or resulting from the award or making of this Agreement.  In the event of a breach of 
this provision, the CITY shall have the right to terminate this Agreement without further liability and at its discretion, 
deduct from the contract price, or otherwise recover, the full amount of any such fee, commission, percentage, gift or 
consideration paid in breach of this Agreement. 
 

GT-16. Copeland "Anti-Kickback" Act - The Contractor must comply with the Copeland "Anti-Kickback" Act, 18 USC 
874 as supplemented in Department of Labor regulations, 29 CFR Part 3, prohibiting employers from inducing any 
person employed to give up any part of the compensation to which he or she is otherwise entitled. 
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GT-17. Cost of Preparing Bid Response - All costs incurred by the Bidder for proposal preparation and participation 
in this competitive procurement will be the sole responsibility of the Bidder. The City of Leesburg shall not 
reimburse any Bidder for any such costs. 
 

GT-18. Disputes - In case of any doubt or differences of opinion as to the items to be furnished hereunder, the decision 
of the City of Leesburg Purchasing Manager shall be final and binding on both parties. 

 
GT-19. Execution of Contract – The Contractor to whom the City intends to award a Contract will be required to execute 

an Agreement within ten (10) days from the date of the Notice of Recommendation for Award, and deliver these 
executed instruments as instructed to the City of Leesburg Purchasing Division. 

 
GT-20. Governing Law/Jurisdiction – The interpretation, effect, and validity of any contract(s) resulting from this solicitation 

shall be governed by the laws and regulations of the State of Florida.  Venue of any court action shall be in Lake County, 
Florida.  In the event that a suit is brought for the enforcement of any term of the contract(s). 

 
GT-21. Interpretation of Contract Documents - Each Bidder shall thoroughly examine the Forms Response Form, and all 

other papers comprising the Contract Documents.   He shall also examine and judge for himself all matters relating to 
the location and the character of the proposed work.   If the Bidder should be of the opinion that the meaning of any 
part of the specifications is doubtful or obscure, or that they contain errors or reflect omissions, he should report such 
opinion or opinions in writing for an interpretation to the Purchasing Division at 204 N. 5th Street Leesburg, Florida 
34748 or by electronic mail to: purch@leesburgflorida.gov.  Such notification should be done immediately, but in no 
case no later than seven (7) business days before the due date and time of Bid Responses. 

 
The City shall not be responsible for oral interpretation given by any City representative, the issuance of a written 
addendum being the only official method whereby such an interpretation will be given.   The failure of the Bidder to 
direct the attention of the Purchasing Representative to errors or discrepancies will not relieve the Bidder, should he be 
awarded the contract, of responsibility of performing the work to the satisfaction of the City of Leesburg in accordance 
with the specifications. 

 
GT-22. Liability - The Contractor shall hold and save the City of Leesburg, its officers, agents, and employees harmless 

from liability of any kind in the performance of or fulfilling the requirements of a Contract resulting from this 
solicitation.  
 

GT-23. Notice to Proceed – Following contract award the City shall schedule with Contractor a pre-construction meeting.  
At that meeting the parties will mutually agree on a projects start date which will be used as the Notice to Proceed 
date.  The City shall provide the Notice to Proceed (NTP0 to the Contractor.  Contractor shall sign NTP 
acknowledging receipt and agreeing to the dates.  The performance period will be defined in the NTP using the 
NTP date with the days stated in the Time of Completion paragraph of the Contract Documents. 

 
 

GT-24. Price Bid - The unit prices, lump sum(s) and total price bid for the work shall be stated in figures in the appropriate 
places on the prescribed form(s), and shall be firm for ninety (90) calendar days after the solicitation opening date, 
unless stated differently in the Special Terms and Conditions.  In the case of a discrepancy between the unit cost and 
extended cost the unit cost quoted will take precedence. 
 

GT-25. Protests – Protests can only be made by Interested Parties.  Protests must be submitted in writing to the Purchasing 
Manager at 204 N. 5th Street, Leesburg, FL  32748, no later than three (3) business days after the day the Notice of 
Recommendation to Award is posted to Vendor Registry, the City’s official on-line bid management and vendor 
notification system.  The written protest must specifically state the reason for the protest and exactly what is being 
protested.  Protests received after the deadline will not be considered.  The Purchasing Manager will respond to 
protests no later than seven (7) business days from the day it is received.  In case of a protest the determination 
and decision of the City of Leesburg Purchasing Manager shall be final. 

 
GT-26. Public Entity Crimes – Pursuant to Section 287.133(12)(a) of the  Florida Statutes, a person or affiliate who has been 

placed on the convicted vendor list following a conviction for a public entity crime may not submit a Bid Response on 
a contract to provide any goods or services to a public entity, may not submit a bond on a contract with a public entity 
for the construction or repair of a public building or public work, may not submit Bid Responses on leases of real 
property to a public entity may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
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under a contract with any public entity, and may not transact business with any public entity in excess of the threshold 
amount provided in Section 287.017 for Category Two ($25,000) for a period of 36 months from the date of being 
placed on the convicted vendor list." 

 
GT-27. Public Records Law – The State of Florida has a very broad public records law.  Florida Statute Chapter 119 will 

apply to all bid responses. 
 
GT-28. Qualifications of Respondents - The City of Leesburg reserves the right before awarding the contract, to require the 

Bidder to submit such evidence of his qualifications and experience as it may deem necessary, and may consider any 
evidence available to it of the financial, technical and other qualifications and abilities of a respondent. 
28.1. The Bidder is assumed to be familiar with all Federal, State or local laws, codes, ordinances, rules and regulations 

that in any manner affect the work, and to abide thereby if awarded the Contract.   Ignorance of legal 
requirements on the part of the Bidder will in no way relieve him of responsibility. 

28.2. Any Bidder may be required to show to the complete satisfaction of the City of Leesburg that he has the 
necessary personnel, facilities, abilities, and financial resources to perform the work in a satisfactory manner 
and within the time specified.  

28.3. Bidder must possess any and all required licenses to perform and complete the work necessary in this project.   
The Bidder must be licensed at the time of submitting their bid and the license must be in effect for the entire 
period of the project. 

 
GT-29. Quantities – The City reserves the right to adjust quantities stated in this solicitation.   Available funding versus prices 

bid may affect actual quantities ordered.  The City may choose to increase or decrease quantities stated in the documents 
depending on the circumstance.  The City is not obligated to place any order for a given amount subsequent to the 
award of this Solicitation.  The City may use any stated estimated quantities in the award evaluation process.  Estimated 
quantities do not contemplate or include possible additional quantities that may be ordered by other government, quasi-
governmental or non-profit entities utilizing this contract.  In no event shall the City be liable for payments in excess 
of the amount due for quantities of goods or services actually ordered.  

 
GT-30. Registration – Any vendor being recommended for an award or purchase from this solicitation is required to register 

with the City’s on-line vendor management system.  That on-line system is powered by Vendor Registry and can be 
accessed by navigating to www.leesburgflorida.gov/purchasing and select the Vendor Registry icon.  There is no 
cost to register.  Following issuance of the Notice of Recommendation for Award (NORA), the recommended vendor 
will be provided instructions on how to register with Vendor Registry.  Registration must be completed prior to any 
work or purchases be made under the Contract. 
 

GT-31. Responsibility of Respondent to Inform Himself as to All Conditions Relating To Project - The respondent, 
by and through the submission of his bid response, agrees that he shall be held responsible for having theretofore 
examined the site, the location and/or route of all proposed work and for having satisfied himself as to the character 
of such location and/or route of surface and underground obstructions, the nature of the ground and water table 
conditions and all other physical characteristics of the job, in order that he may include in the prices which he proposes, 
all costs pertaining to the work and thereby provide for the satisfactory completion thereof, including the removal, 
relocation or replacement of any objects or obstructions which will be encountered in doing the proposed work.  

 
GT-32. Responsiveness (Bids/Proposals) – Responses shall conform in all material respects to the solicitation in order to 

be considered for award.  Any response which fails to conform to the solicitation’s essential requirements may be 
rejected. 
32.1. An effective bid/proposal will be formatted to the solicitation specifically with particular attention paid to 

providing the information necessary to meet the evaluation factors in detail.  The bid/proposal must 
demonstrate to the City that the respondent is highly qualified with regard to each requirement in the 
solicitation. 

 
GT-33. Right to Accept or Reject Submittals  – Submittals which are incomplete, unbalanced, conditional, obscure or which 

contain additions not required, or irregularities of any kind, or which do not comply in every respect with the solicitation, 
and the Contract Documents, may be rejected at the option of the City of Leesburg (also see the solicitation 
Definitions). 
33.1. The City of Leesburg does not bind itself to accept the lowest price for the minimum specifications stated 

herein, but reserves the right to accept any response which in the judgment of the City will best serve the needs 
and interests of the City of Leesburg. 
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33.2. If, at the time this contract is to be awarded, the lowest Cost Response submitted by a responsible Bidder 
having acceptable qualifications and abilities to perform the work, does not exceed the amount of funds then 
estimated by the City as available to fund the work under the contract; the contract may be awarded to that 
Bidder. 

33.3. If such lowest Cost exceeds the available funding for the work, the City may reject all Bids or may award the 
contract to the lowest Cost Bid less such deductible alternates or schedules of work which are listed in the Bid, 
as produces a net amount which is within the available funds. 

 
GT-34. Rules, Regulations and Licenses – The Contractor shall comply with all federal, state, county, and local laws 

ordinances, rules and regulations applicable to the provision of the services specified in this solicitation.  Lack of 
knowledge by the Bidder will in no way be relief from responsibility. 

 
GT-35. Signature of Bidder - The Bidder shall sign the Bidders Certification Form in the space provided for the signature.  If 

the vendor is an individual, the words, "Doing Business As (business name)", or "Sole Owner"' shall appear beneath 
his signature.  In the case of partnership, the signature of at least one of the partners shall follow the firm name and the 
words, "Member of Firm", should be written beneath such signature.   If the vendor is a corporation, the title of the 
office signing the Response in behalf of the corporation shall be stated and evidence of his authority to sign the 
Response shall be submitted. 
 

GT-36. State Registration Requirements – Any corporation submitting a bid in response to this Solicitation shall either be 
registered or have applied for registration with the Florida Department of State in accordance with the provisions of 
Chapter 607, Florida Statutes.  A copy of the registration/application may be required prior to award of a contract.  Any 
partnership submitting a response to this Solicitation shall have complied with the applicable provisions of Chapter 
620, Florida Statutes.  For additional information on these requirements, please contact the Florida Secretary of State’s 
Office, Division of Corporations, (800) 755-5111 (http://www.dos.state.fl.us). 

 
GT-37. State Professional Licenses – The Bidder shall hold all required Professional Licenses as issued by the State of Florida 

Department of Business and Professional Regulation at the time their bid is submitted and maintain said licenses for 
the duration of the Contract. 
 

GT-38. Subcontracting – Unless otherwise specified in this solicitation or Contract Documents, the Contractor shall not 
change subcontractors from those listed on their Subcontractor Listing form provided in advance of the Notice to 
Proceed being issued.  Changes to Subcontractors may only be made following Contractor submitting a revised 
Subcontractor Listing and written approval by the City of the requested change in the subcontractor(s). 

 
GT-39. Time Allowed – Contractor will start and complete the work in an expeditious manner which meets the mutually 

agreed upon schedule and Performance Period as set in the Contract Documents. 
  

GT-40. Warranty -   All warranties express and implied, shall be made available to the City for goods and services covered by 
this solicitation  All goods furnished shall be fully guaranteed by the vendor against factory defects and workmanship.  
At no expense to the City, the vendor shall correct any and all apparent and latent defects that may occur within the 
manufacturer’s standard warranty period.  The special conditions of the solicitation may supersede the manufacturer’s 
standard warranty.  This paragraph does not apply to Solicitations for professional services covered by Chapter 287.055, 
Florida Statutes. 

 
GT-41. Withdrawal of Bids - Any response to this solicitation may be withdrawn prior to the due date and time specified in 

the solicitation document or as revised by an addenda. 
 
 
 

[END OF SECTION] 
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SECTION 4 - SUPPLEMENTAL CONDITIONS – CONSTUCTION 
 

SC-1. DEFINITIONS - The following definitions shall apply.  Whenever the following terms (or 
pronouns in place of them) are used in the Contract Documents, the intent and meaning of such 
terms shall be interpreted as follows: 
1.1. City Project Representative:  There shall be authorized representative(s) of the City 

assigned to make all necessary inspections of the work performed by the Contractor and 
for such other purposes as outlined in the Contract Documents. 

1.2. City Technical Representative:  There may be a designated Project Representative 
assigned by the City to inspect the technical aspects of the project.  To insure the project 
is being constructed as designed. 

1.3. Engineer of Record:  The Engineer of Record designated by the City following Contract 
Execution. 

1.4. Engineer:  The design professional (engineer, architect, landscape architect or surveyor) 
designated by the City to serve as the design professional representing the City. 

1.5. Notice to Proceed (NTP):  The official Notice from the City to the Contractor 
providing the date work may begin and the date the performance period begins.  The 
NTP date will be mutually agreed to at or following the pre-construction meeting.  
Contractor shall sign the acknowledgement section of the NTP and return to the 
Purchasing Division.  The NTP shall become a part of the Contract Documents. 

1.6. Subcontractor:  Includes only those having a direct contract with the Contractor and it 
includes one who furnished material worked to a special design according to the plans or 
specifications of this work, but does not include one who merely furnishes material not so 
worked. 

1.7. Work:  The entire completed construction or the various separately identifiable parts 
thereof required to be furnished under the Contract Documents.  Work is the result of 
performing services, furnishing labor and furnishing and incorporating materials and 
equipment into the construction, all as required by the Contract Documents. 

1.8. Manual(s): Equipment documentation meant for the end user/consumer of the 
equipment.  Contractor shall provide all Manuals to the City upon substantial completion.  
Retainage may not be released until the City has received all Manuals relevant to the 
equipment incorporated into the project. 

1.9. Surety:  The corporate body which is bound with and for the contractor which is 
primarily liable and which guarantees the faithful performance of the bid and/or 
agreement. 

1.10. Plans, Drawings and/or Sketches:  Graphic representations of the work to be 
performed or reproductions thereof.  

1.11. Specifications:  Broadly defined, the specifications include all data bound together 
herein or referenced on the plans, including, but not limited to, General Conditions, 
Technical Specifications, Special Conditions, Geotechnical Investigation, Supplemental 
Conditions (if any), other detailed technical specifications, exhibits and all addenda. 

1.12. Defective:  An adjective which when modifying the word Work refers to Work that is 
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or 
does not meet the requirements of any inspection, reference standard, test or approval 
referred to in the Contract Documents, or has been damaged prior to Engineer's 
recommendation of final payment (unless responsibility for the protection thereof has 
been assumed by City at Substantial Completion or City has taken beneficial use of 
completed portions. 
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1.13. Shop Drawings:  All drawings, diagrams, illustrations, schedules and other data which 
are specifically prepared by or for Contractor to illustrate some portion of the Work and 
all illustrations, brochures, standard schedules, performance charts, instructions, diagrams 
and other information prepared by a Supplier and submitted by Contractor to illustrate 
material or equipment for some portion of the Work. 

1.14. Substantial Completion:  The Work (or a specified part thereof) has progressed to the 
point where, in the opinion of Engineer as evidenced by Engineer's definitive certificate 
of Substantial Completion, it is sufficiently complete, in accordance with the Contract 
Documents, so that the Work (or specified part) can be utilized for the purposes for 
which it is intended; or if there be no such certificate issued, when final payment is due.  
The terms "substantially complete" and "substantially completed" as applied to any Work 
refer to Substantial Completion thereof. 

1.15. Underground Facilities:  All pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels or other such facilities or attachments, and any encasements containing 
such facilities which have been installed underground to furnish any of the following 
services or materials:  electriCity, gases, steam, liquid petroleum products, telephone or 
other communications, cable television, sewage and drainage removal, traffic or other 
control systems or water. 

SC-2. INSPECTION OF WORK - The Project Representative and his representatives shall, at all 
times, have access to the work whenever it is in preparation or progress and the Contractor shall 
provide proper facilities for such access and for inspection.  The work will be conducted under 
the general direction of the Project Representative of the City and is subject to inspection by his 
appointed inspectors to insure compliance with the terms of the contract.  No inspector is 
authorized to change any provisions of the specifications without written authorization of the 
City, nor shall the presence or absence of an inspector relieve the Contractor from any 
requirements of the contract. 

If the specifications, the Project Representative's instructions, laws, ordinances or any public 
authority require any work to be specifically tested or approved, the Contractor shall give the 
City timely notice of its readiness for inspection, and if the inspection is by another authority 
than the Project Representative, of the date fixed for such inspection.  Inspections by the Project 
Representative will be promptly made, and where practicable at the source of supply.  If any 
work should be covered up without approval or consent of the City, it shall, if required by the 
Project Representative, be uncovered for examination at the Contractor's expense. 

Re-examination of questioned work may be ordered by the Project Representative and, if so 
ordered, the work shall be uncovered by the Contractor.  If such work is found in accordance 
with the contract documents, the City will pay the cost of re-examination and replacement.  If 
such work is found not in accordance with the contract documents, the Contractor shall pay 
such cost. 

SC-3. TESTS - The Project Representative will have the right to require all materials to be submitted 
to test prior to incorporation in the work.  In some instances, it may be expedient to make these 
tests at the source of supply and for this reason it is requested that the Contractor furnish the 
source before incorporating material in the work.  This does not in any way obligate the Project 
Representative to perform tests for acceptance of material and does not relieve the Contractor 
of his responsibility to furnish satisfactory material.  The Contractor shall furnish two copies of 
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manufacturer's certificate of compliance with these specifications covering manufactured items 
incorporated in the work. 

All field tests for compaction of earthwork and of material incorporated in the sub grade and 
base will be performed by technicians of a materials testing laboratory approved by the City.  All 
tests performed by the laboratory to ascertain that the material, as placed, meets the required 
specification will be at the expense of the Contractor and should be included in the bid items as 
such. 

SC-4. TOOLS, PLANT AND EQUIPMENT - If any time before the commencement or during 
the progress of the work, tools, plant or equipment appears to the Project Representative to be 
insufficient, inefficient or inappropriate to secure the quality of work required, or the proper rate 
of progress, the Project Representative will notify the City of such conditions. The Engineer will 
provide written notification to the Contractor of City’s quality and/or schedule concerns. The 
Contractor will respond in writing within 5 business days of receiving the City’s notice and will 
propose remedial actions to address the quality and/or schedule concerns.  

SC-5. COLLECTION AND DISPOSAL OF WASTE - The Contractor shall collect waste from 
construction areas and elsewhere; handle hazardous, dangerous, or unsanitary waste materials 
separately from other waste by containerizing properly; dispose of material in a lawful manner.  
The Contractor shall be responsible for the transportation and disposal costs of all waste 
construction materials. 

SC-6. BURNING OF DEBRIS - For any areas where the burning of debris is permitted, the 
Contractor will be required to request a permit therefore, from the fire authority having 
jurisdiction in the area in due advance time, and if such permission is granted he shall rigidly 
abide by all provisions and requirements of such permit.  In no case will burning be permitted 
until the fire authorities have adequately checked the size of the pile to be burned, the weather 
conditions and any other factors which might affect the proper control of the burning operation. 

SC-7. MAINTENANCE OF TRAFFIC - Where construction is located in public right of ways, 
traveled streets and roads, the Contractor shall exercise extreme care in seeing that sufficient area 
is provided and kept open for police, fire, ambulance, mail and private vehicular traffic.   

 
The Contractor shall ensure that each person supervising the selection, placement and 
maintenance of Traffic Control Devices in the FDOT Work Zone shall be certified by attending 
an FDOT approved MOT training course.  A copy of these certifications shall be submitted to 
the City of Leesburg upon request. 

SC-8. PROTECTION AGAINST POLLUTION - The Contractor shall comply with all legal 
regulations pertaining to pollution as are applicable to the site and he shall take all measures 
necessary to assure that no pollution, temporary or permanent, occurs to any lakes or other 
water areas as a result of runoff from the areas within which he is working. 

 
This shall include the installation of temporary construction turbidity screens or hay bales along 
the edge of existing wetlands prior to the start of construction.  These areas shall be as shown on 
the plans. 
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Contractor shall maintain the fuel storage area in accordance with local, state and federal 
regulations.  Refueling vehicles and refueling techniques shall also comply with all applicable 
regulations.  Clean-up of the fuel storage area shall be as required by the regulations and in 
accordance with these regulations. 

SC-9. TEMPORARY FENCING AND BARRICADES - The Contractor shall at his cost erect 
barricades sufficient to prevent injury to persons or damage to property, including the 
Contractor's personal property and materials.  The City shall not be held responsible for the loss, 
theft, or vandalism of the Contractor's equipment or other personal property, including 
construction materials and supplies.  Fences shall be constructed to prevent entry of 
unauthorized persons; cover trenches and holes when not in use; erect barriers at sharp changes 
in plane more than four (4) feet high.  Should construction operations temporarily obstruct road 
passage, the Contractor shall at his cost provide suitable flagmen to control vehicular traffic on 
the road.  Permits to use construction equipment on Florida Department of Transportation 
Right-of-Way shall be secured by the Contractor prior to actual beginning of work.  The 
Contractor shall, at his cost, remove all temporary protection from the work site upon 
completion of the work. 

SC-10. WORKMANSHIP, MATERIALS, APPLIANCES, AND EMPLOYEES - All work will be 
done in a competent and workmanlike manner. All materials, equipment and supplies furnished 
by the Contractor for permanent incorporation in the work shall be new and of quality standards 
specified.  Workmanship shall be first class and the finished product equal to the best-accepted 
standards of the trade for the category of work performed.  It is the City's intent to obtain a high 
quality job that will operate and function with least maintenance costs. The Contractor shall, if 
requested by City, furnish satisfactory evidence as to the kind and quality of materials. 

 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation and other facilities necessary for the execution and 
completion of the work. 
 
The Contractor shall, at all times, enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned to 
him. 
 
Neither party shall employ or hire any employees of the other party without his consent. 

SC-11. GENERAL QUALITY AND STANDARDS - To facilitate rapid examination, detailed 
specifications concerning basic requirements for labor, materials, equipment and/or incidentals 
to be used on the project are included under the various divisions in as brief a form as is 
consistent with clarity.  The primary concern of the detailed specifications is for standards of 
performance expected for the finished work. 

 
When in the detailed specifications reference is made to a particular code or specification, the 
latest edition of said code or specification shall apply. 
 
The interests of the City, the Contractor and others concerned with the work require the 
inclusion of certain general governing requirements and standards, as a precaution against 
contingency and to provide for the conditions under which the construction and the 
administration of the work will be carried out. 
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General requirements for the quality of the work, when not otherwise covered in more specific 
detail in the specifications, will be governed by acceptable standards of the trade. 
 
These specifications consider the project as a whole and assume it's completion under a general 
contract.  Further, the scope of subcontracts and the quantities of materials and labor supplied 
to the Contractor by others are assumed to be matters governed by agreement between the 
Contractor and his Subcontractors and suppliers and not by agreement between the City and any 
Subcontractor or suppliers. 
 
Various sections of the construction specifications are intended to govern only the quality of 
work and/or materials incidental to the particular branch of work mentioned in the section title.  
Sections are not intended as itemizations of the work materials to be furnished or to limit or 
define the scope of any subcontract or agreement to furnish material and labor. 
 
The furnishing of all items of material, labor, equipment and/or incidentals necessary to the 
completion of the work as a whole will be expected when such items are called for on the 
drawings by diagram, note or schedule, are listed in the specifications, or are reasonably inferred 
by either or a combination of both. 
 
During the construction operations under this contract, the City may elect to contract other 
work for the project.  The Contractor shall coordinate his operations with those of any other 
such Contractors as well as any work of constructing or adjusting utilities by any other 
authorities, to the end that the least practical handicap to the work of all such Contractors or 
authorities will result. 

SC-12. PROJECT COORDINATION - The Contractor shall coordinate construction operations 
that are dependent upon each other for proper installation, connection and operation.  The 
Contractor shall make adequate provisions to accommodate items scheduled for later 
installation. 

 
The Contractor shall inspect both the substrate and conditions under which the work is to be 
performed.  The Contractor shall not proceed until unsatisfactory conditions have been 
corrected in an acceptable manner. 
 
The Contractor shall inspect materials or equipment immediately upon delivery and again prior 
to installation.  The Contractor shall reject damaged and defective items.  
 
The Contractor shall supervise construction activities to ensure that no part of the construction 
is subject to deleterious exposure during the construction period.  Where applicable, such 
exposures include, but are not limited to, the following: Unprotected storage, Improper shipping 
and handling, Theft, Vandalism. 

SC-13. COORDINATION WITH UTILITY COMPANIES - Contractor shall coordinate with all 
utility installations.  Contractor shall notify the appropriate utility companies, in writing, 
adequately in advance of the time frame set aside for such utility installation.  The utility 
companies referred to herein shall include, but not be limited to, Power, Gas, Telephone, and 
Cable Television.  Contractor shall coordinate the installation of “sleeves” for the utility 
companies as may be required. 
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Contractor shall supply the City with copies of all correspondence notifying the utility 
companies of his intended schedule of construction and the expected date for their respective 
utility installations.  Written notices shall be sent to the utility companies at sixty (60) days, thirty 
(30) days and two (2) weeks prior to the time at which the utility installation should begin. 

SC-14. SUPERVISION - Contractor shall supervise and direct the Work competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be necessary to 
perform the Work in accordance with the Contract Documents.  Contractor shall be solely 
responsible for the means, methods, techniques, sequences and procedures of construction. 
Contractor shall be responsible to see that the finished Work complies accurately with the 
Contract Documents. 

 
If the Contractor, in the course of the work, finds any discrepancy between the drawings and the 
physical conditions of the locality, or any errors or omissions in the drawing or in layout as given 
by points and instructions, it shall be his duty to immediately inform the Project Representative, 
in writing, and the Project Representative will promptly verify the same.  Any work done after 
such discovery, until authorized, will be done at the Contractors’ risk. 

SC-15. CONSTRUCTION SUPERINTENDENT - Contractor shall employ a Construction 
Superintendent who shall be present on-site or available throughout the duration of the project 
and shall remain associated with the project until completion unless otherwise requested to be 
replaced by the City.  The superintendent shall be experienced in the work required and perform 
all coordination activities generally conducted by project superintendents including, but not 
limited to, subcontractor coordination, utility installations, inspections, testing, material 
deliveries, etc.  The superintendent shall be present at the pre-construction meeting and shall 
remain on the project until completion.  The owner reserves the right to request a resume of 
experience for the superintendent including, but not limited to, requesting references from 
recent projects.  Substitution of superintendents after the start of the work shall be approved by 
the owner in advance.  All communications given to the superintendent shall be as binding as if 
given to Contractor. 

SC-16. WAGE RATES/EQUAL EMPLOYMENT OPPORTUNITY - Wage rates for laborers, 
mechanics and apprentices shall not be less than those established by the Florida Department of 
Labor and Employment Security and/or the United States Department of Labor for this work, as 
may be attached hereto.  The Contractor must insure Equal Employment Opportunity as part of 
the awarded contract and also subcontracts awarded by the contractor. 

SC-17. SUBCONTRACTS - The Contractor shall, as soon as practicable after signing the contract, 
notify the Project Representative in writing of any changes in the names of subcontractors 
proposed for the work as listed on the bid form.  The Contractor shall not employ 
subcontractors, unless they are approved by the Project Representative. 

 
The Contractor agrees that he is as fully responsible to the City for the acts and omissions of his 
subcontractors and of persons, either directly or indirectly, employed by them, as he is for the 
acts and omissions of persons directly employed by him. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractors and the City. 
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SC-18. PRE-CONSTRUCTION MEETING - The City shall schedule a meeting after the Notice of 
Award. The Project Representative, Engineer, and Contractor shall attend this mandatory 
meeting.  The following items shall be completed: 

18.1. Submission of list of Subcontractors, Schedule of Values and Progress Schedule. 
18.2. Designation of Personnel representing the parties in Contract, and the Engineer. 
18.3. Use of premises by City and the Contractor. 
18.4. Survey layout and scheduling. 
18.5. Security and housekeeping procedures. 
18.6. Requirements for start-up of equipment. 
18.7. Inspection and acceptance of equipment put into service during construction period. 

 
At least ten (10) days before submission of the first Application for Payment a conference 
attended by Contractor, Engineer and others as appropriate will be held to finalize the schedules 
submitted by Contractor.  The finalized progress schedule will be acceptable to Engineer as 
providing an orderly progression of the Work to completion within the Contract Time, but such 
acceptance will neither impose on Engineer responsibility for the progress or scheduling of the 
Work nor relieve Contractor from full responsibility thereto.  The finalized schedule of Shop 
Drawing submissions will be acceptable to Engineer as providing a workable arrangement for 
processing the submissions.  The finalized schedule of values will be acceptable to Engineer as 
to form and substance. 

SC-19. ORDER OF COMPLETION - The Contractor shall submit at such times as may be 
requested by the Project Representative, schedules which shall show the order in which the 
Contractor proposes to carry on the work with dates on which the Contractor will start the 
several parts of the work and estimated dates of completion of the several parts.  The City 
retains the right to dictate to the Contractor the order of completion of the work.  

SC-20. MATERIALS AND EQUIPMENT SCHEDULES - As soon as practicable and within ten 
(10) days after the date of award of contract and before any material or equipment is purchased, 
the Contractor will submit to the City for approval a complete list, in triplicate, of materials to be 
incorporated in the work and samples of each listed material.  The list shall include catalog 
numbers, cuts, diagrams; drawings and such other descriptive data as may be required.  No 
consideration will be given to partial lists submitted from time to time.  Approval of materials 
will be based on manufacturers' published ratings.  Any materials listed that are not in 
accordance with the specification requirements may be rejected. 

 
When one or more manufacturer's items are specified, it shall be understood that the item(s) so 
specified are hereby approved as to suitability and no substitutions will be permitted unless 
followed by such qualifying phrases as equal "approval equal" or "as approved" in which case 
the approval of the City for items not specified shall be obtained before they may be used. 
 

SC-21. CONTRACTOR'S REQUESTS FOR INTERPRETATION (RFIs) – Should Contractor 
be unable to determine from the Contract Documents the exact material, process, or system to 
be installed; or when the elements of construction are required to occupy the same space 
(interference); or when an item of Work is described differently at more than one place in the 
Contract Documents; the Contractor shall request that the Architect/Engineer (AE), or City 
Representative, make an interpretation of the requirements of the Contract Documents to 
resolve such matters.  Contractor shall comply with procedures specified herein to make 
Requests for Interpretation (RFIs). 
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21.1. Submission of RFIs:  RFIs shall be prepared and submitted on a form provided by the 
City. 
21.1.1. Forms shall be completely filled in, and if prepared by hand, shall be fully legible 

after copying by xerographic process. 
21.1.2. Each RFI shall be given a discrete, consecutive number. 
21.1.3. Each page of the RFI and each attachments to the RFI shall bear the City's 

project name, project number, date, RFI number and a descriptive title. 
21.1.4. Contractor shall sign all RFIs attesting to good faith effort to determine from the 

Contract Documents the information requested for interpretation.  Frivolous 
RFIs shall be subject to reimbursement from Contractor to City for fees charged 
by A/E, A/E consultants and other design professionals engaged by the City. 

21.2. Subcontractor-Initiated and Supplier-Initiated RFIs:  RFIs from subcontractors and 
material suppliers shall be submitted through, be reviewed by and be attached to an RFI 
prepared, signed and submitted by Contractor.  RFIs submitted directly by subcontractors 
or material suppliers will be returned unanswered to the Contractor. 
21.2.1. Contractor shall review all subcontractor- and supplier-initiated RFIs and take 

actions to resolve issues of coordination, sequencing and layout of the Work. 
21.2.2. RFIs submitted to request clarification of issues related to means, methods, 

techniques and sequences of construction or for establishing trade jurisdictions 
and scopes of subcontracts will be returned without interpretation.  Such issues 
are solely the Contractor's responsibility. 

21.2.3. Contractor shall be responsible for delays resulting from the necessity to resubmit 
an RFI due to insufficient or incorrect information presented in the RFI. 

21.3. Requested Information:  Contractor shall carefully study the Contract Documents to 
ensure that information sufficient for interpretation of requirements of the Contract 
Documents is not included.  RFIs that request interpretation of requirements clearly 
indicated in the Contract Documents will be returned without interpretation. 
21.3.1. In all cases in which RFIs are issued to request clarification of issues related to 

means, methods, techniques and sequences of construction, for example, pipe and 
duct routing, clearances, specific locations of Work shown diagrammatically, 
apparent interferences and similar items, the Contractor shall furnish all 
information required for the A/E or City's Representative to analyze and/or 
understand the circumstances causing the RFI and prepare a clarification or 
direction as to how the Contractor shall proceed. 

21.3.2. If information included with this type RFI by the Contractor is insufficient, the 
RFI will be returned unanswered. 

21.4. Unacceptable Uses for RFIs:  RFIs shall not be used to request the following:: 
21.4.1. Approval of submittals 
21.4.2. Approval of substitutions 
21.4.3. Changes that entail change in Contract Time and Contract Sum 
21.4.4. Different methods of performing Work than those indicated in the Contract 

Drawings and Specifications 
21.5. Disputed Requirements:  In the event the Contractor believes that a clarification by the 

City's A/E, or Representative, results in additional cost or time, Contractor shall comply 
with the method for requesting a Change Order. 
 

21.6. RFI Log:  Contractor shall prepare and maintain a log of RFIs, and at any time requested 
by the City’s Representative, the Contractor shall furnish copies of the log showing all 
outstanding RFIs. 
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21.7. Review Time:  Architect/Engineer or City Representative (City) shall return RFIs to 
Contractor and within five (5) calendar days of receipt.  RFIs received after 12:00 noon 
shall be considered received on the next regular working day for the purpose of 
establishing the start of the five-calendar day response period. 

SC-22. SUBMITTAL REQUIREMENTS OF CONTRACTOR - After checking and verifying all 
field measurements and after complying with applicable procedures specified in the General 
Requirements, Contractor shall submit to Engineer for review in accordance with the accepted 
schedule of Shop Drawing submissions, or for other appropriate action if so indicated in the 
Special Conditions, five copies (unless otherwise specified in the General Requirements) of all 
Shop Drawings, which will bear a stamp or specific written indication that Contractor has 
satisfied Contractor's responsibilities under the Contract Documents with respect to the review 
of the submission.  All submissions will be identified as Engineer may require.  The data shown 
on the Shop Drawings will be complete with respect to quantities, dimensions, specified perfor-
mance and design criteria, materials and similar data to enable Engineer to review the 
information as required. 
 
Contractor shall also submit to Engineer for review with such promptness as to cause no delay 
in Work, all samples required by the Contract Documents.  All samples will have been checked 
by and accompanied by a specific written indication that Contractor has satisfied Contractor's 
responsibilities under the Contract Documents with respect to the review of the submission and 
will be identified clearly as to material, Supplier, pertinent data such as catalog numbers and the 
use for which intended. 

 
Before submission of each Shop Drawing or sample Contractor shall have determined and 
verified all quantities, dimensions, specified performance criteria, installation requirements, 
materials, catalog numbers and similar data with respect thereto and reviewed or coordinated 
each Shop Drawing or sample with other Shop Drawings and samples and with the 
requirements of the Work and the Contract Documents. 

 
At the time of each submission, Contractor shall give Engineer specific written notice of each 
variation that the Shop Drawings or samples may have from the requirements of the Contract 
Documents, and in addition, shall cause a specific notation to be made on each Shop Drawing 
submitted to Engineer for review of each such variation. 

 
Engineer will review with reasonable promptness Shop Drawings and samples, but Engineer's 
review will be only for conformance with the design concept of the Project and for compliance 
with the information given in the Contract Documents and shall not extend to means, methods, 
techniques, sequences or procedures of construction (except where a specific means, method, 
technique, sequence or procedure of construction is indicated in or required by the Contract 
Documents) or to safety precautions or programs incident thereto.  The review of a separate 
item as such will not indicate review of the assembly in which the item functions.  Contractor 
shall make corrections required by Engineer, and shall return the required number of corrected 
copies of Shop Drawings and submit as required new samples for review.  Contractor shall 
direct specific attention in writing to revisions other than the corrections called for by Engineer 
on previous submittals. 
 
Engineer's review of Shop Drawings or samples shall not relieve Contractor from responsibility 
for any variation from the requirements of the Contract Documents unless Contractor has in 
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writing called Engineer's attention to each such variation at the time of submission as required 
by this Article and Engineer has given written review each such variation by a specific written 
notation thereof incorporated in or accompanying the Shop Drawing or sample review; nor will 
any review by Engineer relieve Contractor from responsibility for errors or omissions in the 
Shop Drawings or from responsibility for having complied with the provisions herein. 

 
Where a Shop Drawing or sample is required by the Specifications, any related Work performed 
prior to Engineer's review of the pertinent submission will be the sole expense and responsibility 
of Contractor.  

SC-23. CHANGES IN THE WORK - Any Change in the Work will be documented in writing and 
approved by the City in writing.  Changes that increase the cost of the work may need to be 
approved by City Commission depending on the dollar value of the increase change order.  No 
work may be performed prior to the change being approved by City. 
 
The Contract Price constitutes the total compensation payable to the Contractor for performing 
the work.  All duties, responsibilities and obligations assigned to or undertaken by the 
Contractor shall be at his expense without change in the Contract Price. 
 
The Contract Price may only be changed by a Change Order.  Any claim for an increase in the 
Contract Price, shall be delivered in writing to the City and the Engineer within fifteen days of 
the occurrence of the event giving rise to the claim.  Notice of the amount of the claim with 
supporting data shall be delivered within forty-five days of such occurrence unless the Engineer 
allows an additional period of time to ascertain accurate cost data.  All claims for adjustments in 
the Contract Price shall be determined by the Engineer if the City and Contractor cannot 
otherwise agree on the amount involved. The Engineer(s) decision shall be final and binding.  
Any change in the Contract Price resulting from any such claim shall be incorporated in a 
Change Order. 
 
The value of any work covered by a Change Order or of any claim for an increase or decrease in 
the Contract Price shall be determined in one of the following ways: 

i. where the work involved is covered by unit prices contained in the Contract Documents, 
by application of unit prices to the quantities of the items involved, or 

ii. by mutual acceptance of a lump sum, or 
iii. on the basis of the cost of the work plus a Contractor’s fee for overhead and profit. 

SC-24. DETAIL DRAWINGS AND INSTRUCTIONS - The City will furnish, with reasonable 
promptness, additional instructions by means of drawings or otherwise, necessary for the proper 
execution of the work.  All such drawings and instructions will be consistent with the contract 
documents, true developments thereof and reasonably inferable therefrom. 

SC-25. OWNERSHIP OF DRAWINGS - All drawings, specifications and copies thereof furnished 
by the City are the property of the City.  They are not to be used on other work and, with the 
exception of the signed contract set, are to be returned to the City, at the request of the City 
upon the completion of the work. 

SC-26. SURVEYS, PERMITS AND REGULATIONS - The City will furnish horizontal and vertical 
control necessary to layout the work in an orderly and workmanlike manner. 

 



City of Leesburg, Florida 
Airport Stormwater Improvements 
180431 

SECTION 4  
SUPPLEMENTAL CONDITIONS - CONSTRUCTION 

Page SC-11 of 30 
 

SupplementalConditionsConstruction-Rev.07102017 

Horizontal Control furnished by the City shall consist of adequately marked property corners or 
offset corners, with dimensions as shown on the drawings.  Vertical Control will consist of 
benchmarks established within the immediate area of the work. 
 
It shall be the responsibility of the Contractor to furnish all construction layout of the work, 
including, but not limited to, layout and elevations for the construction and final grade of the 
site. 
 
The Contractor shall maintain and preserve all stakes and marks established by the City and 
should such stakes or marks be carelessly or willfully destroyed or damaged by the Contractor, 
said stakes or marks shall be replaced by the City at the expense of the Contractor. 
 
The Contractor will set the horizontal and vertical control only at the beginning of the job as 
specified above.  Interim staking during the job and all staking and layout work not furnished by 
the City as specified above shall be the responsibility of the Contractor. 
 
The City will furnish all personnel and equipment and materials to make such surveys as are 
necessary to determine the quantities of work performed. 
 
The City will furnish environmental permits unless otherwise specified. The Contractor shall 
obtain any and all required permits from all appropriate government agencies.  
 
Work permits and licenses necessary for the prosecution of the work shall be secured and paid 
for by the Contractor.  Easements for permanent structures or permanent changes in existing 
facilities will be secured and paid for by the City unless otherwise specified.  The Contractor 
shall give all notices and comply with all laws, ordinances, rules and regulations bearing on the 
conduct of the work as drawn and specified.  If the Contractor observes that the drawings and 
specifications are at variance therewith, he shall promptly notify the City in writing and any 
necessary changes shall be adjusted as provided in the contract for changes in the work.  If the 
Contractor performs work knowing it to be contrary to such laws, ordinances, rules and 
regulations and without such notice to the City, he shall bear all cost arising there from. 

SC-27. ROYALTIES AND PATENTS - There may be a design, device, material or process included 
in these plans and specifications which may be covered by letters, patent or copyright.  Prior to 
use of any design, device, material or process, or its incorporation into the construction, the 
Contractor shall secure indemnity from his subcontractors or material suppliers that will protect 
and save harmless the City from all loss on account thereof. 
 
The Contractor shall pay all royalties and license fees.  He shall defend all suits or claims for 
infringement of any patent rights and shall save the City harmless from loss on account thereof, 
except that the City shall be responsible for all such loss when a particular process or the 
product of a particular manufacturer or manufacturers is specified, but if the Contractor has 
information that the process or article specified is an infringement of a patent, he shall be 
responsible for such loss unless he promptly gives such information to the City. 

SC-28. PROTECTION OF WORK AND PROPERTY - The Contractor shall continuously 
maintain adequate protection of all his work from damage and shall protect the City’s property 
from injury or loss arising in connection with this contract.  The Contractor shall at all times 
protect all public and privately owned property, structures, utilities, and work of any kind against 
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damage or interruption of service which may result from the operations of the Contractor. 
Damage or interruption to service resulting from failure to do so shall be repaired or restored by 
or at the expense of the Contractor except such as may be directly due to errors in the contract 
documents or caused by the agents or employees of the City. 

SC-29. DEDUCTIONS FOR UNCORRECTED WORK - If the Project Representative deems it 
inexpedient to correct work injured or done, not in accordance with the contract, an equitable 
deduction from the contract price will be made therefore. 

SC-30. DELAYS AND EXTENSION OF TIME - If the Contractor be delayed at any time, in the 
progress of the work by an act of neglect of the City or of his employees, or by any other 
contractor employed by the City or by Changes ordered in the work or by strikes, lockouts, fire, 
unusual delay in transportation, unavoidable casualties or any causes beyond the Contractor's 
control, or by delay authorized by the Project Representative, or by any cause which the Project 
Representative may decide to justify the delay, then the time of completion will be extended for 
any such reasonable time as the Project Representative may decide. 

 
No such extension will be made for delay occurring more than seven (7) days before claim 
therefore is made in writing to the City.  In the case of a continuing cause or delay, only one 
claim is necessary. 

 
If no schedule or agreement stating the dates upon which drawings shall be furnished is made, 
then no claim for delay will be allowed on account of failure to furnish drawings until two weeks 
after demand for such drawings and not then unless such claims be reasonable. 

SC-31. CORRECTION OF WORK BEFORE FINAL PAYMENTS - The Contractor shall 
promptly remove from the premises all materials condemned by the Project Representative as 
failing to conform to the contract, whether incorporated in the work or not, and the Contractor 
shall promptly replace and re-execute his own work in accordance with the contract and without 
expense to the City and shall bear the expense of making good all work of other contractors 
destroyed or damaged by such removal or replacement. 
 
If the Contractor does not correct such condemned work and material within a reasonable time 
fixed by written notice, the City may correct it at the expense of the Contractor.  If the 
Contractor does not pay the expense of such correction within three (3) days thereafter, the City 
may, upon three (3) days written notice, deduct all the cost and expenses that should have been 
borne by the Contractor. 

SC-32. THE CITY'S RIGHT TO DO WORK - If the Contractor should neglect to prosecute the 
work properly or fail to perform any provision of this contract, the City after three (3) days 
written notice to the Contractor, may, without prejudice to any other remedy he may have, make 
good such deficiencies at the Contractor's expense. 

SC-33. SUSPENSION OF WORK - The City may at any time suspend the work or any part thereof 
by giving five (5) days notice to the Contractor in writing.  The work shall be resumed by the 
Contractor within ten (10) days after the date fixed in a written notice to resume work from the 
City to the Contractor.  The City will reimburse the Contractor for expense incurred by the 
Contractor in connection with the work under this contract as a result of such suspension unless 
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the suspension was recommended to the City by the Project Representative to enforce the 
contract or for any violation of the contract. 

 
SC-34. THE CITY'S RIGHT TO TERMINATE FOR CAUSE OR CONVENIENCE - Any 

Agreement executed as a result of his solicitation may be terminated in whole or in part in 
writing by either party in the event of substantial failure by the other party to fulfill its 
obligations under the Agreement through no fault of the terminating party, provided that no 
termination may be effected unless the other party is given: 

i. not less than ten (10) calendar days written notice (delivered by certified mail, return 
receipt requested) of intent to terminate; and 

ii. an opportunity for consultation with the terminating party prior to termination. 
 

The Agreement may be terminated in whole or in part in writing by the City for its convenience, 
provided the other party is afforded the same notice and consultation opportunity specified. 
 
 If termination for default is effected by the City, an equitable adjustment in the price for this 
contract shall be made, but no amount shall be allowed for anticipated profit on unperformed 
services or other work, and any payment due to the Contractor at the time of termination may 
be adjusted to cover any additional costs to the City because of the contractor’s default. 
 
If termination for convenience is effected by the City, the equitable adjustment shall include a 
reasonable profit for services or other work performed for which profit has not already been 
included in an invoice. 
 
For any termination, the equitable adjustment shall provide for payment to the contractor for 
services rendered and expenses incurred prior to receipt of the notice of intent to terminate, in 
addition to termination settlement costs reasonably incurred by the contractor relating to 
commitments (e.g., suppliers, subcontractors) which had become firm prior to receipt of the 
notice of intent to terminate. 
 
Upon receipt of a termination action under the paragraphs above, the Contractor shall (1) 
promptly discontinue all affected work (unless the notice directs otherwise) and (2) deliver or 
otherwise make available to the City all data, drawings, reports specifications, summaries and 
other such information, as may have been accumulated by the Contractor in performing this 
contract, whether completed or in process. 

 
Upon termination, the City may take over the work and may award another party a contract to 
complete the work described in the Agreement. 
 
If, after termination for failure of the Contractor to fulfill contractual obligations, it is 
determined that the Contractor had not failed to fulfill contractual obligations, the termination 
shall be deemed to have been for the convenience of the City. In such event, adjustment of the 
contract price shall be made as provided above. 

SC-35. CITY'S RIGHT TO TERMINATE FOR DEFAULT - If, through any cause, the Contract 
shall fail to fulfill in a timely and proper manner its obligations under this Agreement, other than 
for the instances listed below due to "Force Majeure," the City shall thereupon have the right to 
terminate this Agreement by providing a written notice (show cause notice) to the Contractor 
requiring a written response due within five (5) calendar days from receipt of the written notice 
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as to why the Agreement should not be terminated for default. The City's show cause notice 
shall include an Agreement termination date at least seven (7) calendar days subsequent to the 
due date for the Contractor's response. Should the Contractor fail to respond to such show 
cause notice, or if the City determines that the reasons provided by the Contractor for failure of 
the Contractor to fulfill its contractual obligations do not justify continuation of the contractual 
relationship, the Agreement shall be considered to have been terminated for default on the date 
indicated in the show cause notice. Should the City determine that the Contractor provided 
adequate justification that a termination for default is not appropriate under the circumstances; 
the City shall have a unilateral option to either continue the Agreement according to the original 
contract provisions or to terminate the contract for convenience. In the event that the City 
terminates the contract for default, all finished or unfinished deliverable items under this 
contract prepared by the Contractor shall, at the option of the City, become City property, and 
the Contractor shall be entitled to receive just and equitable compensation for any satisfactory 
work completed on such materials. Notwithstanding this compensation, the Contractor shall not 
be relieved of liability to the City for damages sustained by the City by virtue of any breach of 
this Agreement, and the City may withhold any payment due the Contractor for the purpose of 
set-off until such time as the exact amount of damages due the City from such breach can be 
determined. 

In case of default by the Contractor, the City may procure the services from other sources and 
hold the Contractor responsible for any excess cost occasioned thereby. The City reserves the 
right to require a performance bond or other acceptable alternative performance guarantees 
from the successor Contractor without expense to the City. 

In addition, in the event of default by the Contractor under this Agreement, the City may 
immediately cease doing business with the Contractor, immediately terminate for cause all 
existing Agreements the City has with the Contractor, and debar the Contractor from doing 
future business with the City. 

Upon the Contractor filing a petition for bankruptcy or the entering of a judgment of 
bankruptcy by or against the Contractor, the City may immediately terminate, for cause, this 
Agreement and all other existing agreements the Contractor has with the City, and debar the 
Contractor from doing future business with the City. 

The City may terminate this Agreement for cause without penalty or further obligation at any 
time following Agreement execution, if any person significantly involved in initiating, 
negotiating, securing, drafting, or creating the Agreement on behalf of the City is at any time 
while the Agreement or any extension thereof is in effect, an employee or agent of any other 
party to the Agreement in any capaCity or consultant to any other party of the Agreement with 
respect to the subject matter of the Agreement. Additionally, the City may recoup any fee or 
commission paid or due to any person significantly involved in initiating, negotiating, securing, 
drafting or creating the Agreement on behalf of the City from any other party to the Agreement. 

SC-36. REMOVAL OF EQUIPMENT - In the case of annulment of this contract before 
completion, from any cause whatever, the Contractor, if notified to do so by the City, shall 
promptly remove any part or all of his equipment and supplies from the property of the City, 
failing which, the City will have the right to remove such equipment and supplies at the expense 
of the Contractor. 
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SC-37. USE OF COMPLETED PORTIONS - Use by City of any finished part of the Work, which 
has specifically been identified in the Contract Documents, or which City, Engineer and 
Contractor agree constitutes a separately functioning and useable part of the Work that can be 
used by City without significant interference with Contractor's performance of the remainder of 
the Work, may be accomplished prior to Substantial Completion of all the Work subject to the 
following: 

 
City at any time may request Contractor in writing to permit City to use any such part of the 
Work which City believes to be ready for its intended use and substantially complete.  If 
Contractor agrees, Contractor will certify to City and Engineer that said part of the Work is 
substantially complete and request Engineer to issue a certificate of Substantial Completion for 
that part of the Work.  Contractor at any time may notify City and Engineer in writing that 
Contractor considers any such part of the Work ready for its intended use and substantially 
complete and request Engineer to issue a certificate of Substantial Completion for that part of 
the Work.  Within a reasonable time after either such request, City, Contractor and Engineer 
shall make an inspection of that part of the Work to determine its status of completion.  If 
Engineer does not consider that part of the Work to be substantially complete, Engineer will 
notify City and Contractor in writing giving the reasons therefore.  If Engineer considers that 
part of the Work to be substantially complete, the provisions of Substantial Completion will 
apply with respect to certification of that part of the Work and the division of responsibility in 
respect thereof and access thereto. 
 
City may at any time request Contractor in writing to permit City to take over operation of any 
such part of the Work although it is not substantially complete.  A copy of such request will be 
sent to Engineer and within a reasonable time thereafter City, Contractor and Engineer shall 
make an inspection of that part of the Work to determine its status of completion and will 
prepare a list of the items remaining to be completed or corrected thereon before final payment.  
If Contractor does not object in writing to City and Engineer that such part of the Work is not 
ready for separate operation by City , Engineer will finalize the list of items to be completed or 
corrected and will deliver such list to City and Contractor together, with a written 
recommendation as to the division of responsibilities pending final payment between City and 
Contractor with respect to security, operation, safety, maintenance, utilities, insurance, warranties 
and guarantees for that part of the Work, which will become binding upon City and Contractor 
at the time when City takes over such operation (unless they shall have otherwise agreed in 
writing and so informed Engineer).  During such operation and prior to Substantial Completion 
of such part of the Work, City shall allow Contractor reasonable access to complete or correct 
items on said list and to complete other related Work. 
 
If City finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 
Completion of all the Work, such use or occupancy may be accomplished in accordance with 
this Article; provided that no such use or occupancy shall commence before the insurers 
providing the property insurance have acknowledged notice thereof and in writing effected the 
changes in coverage necessitated thereby.  The insurers providing the property insurance shall 
consent by endorsement on the policy or policies, but the property insurance shall not be 
cancelled or lapse on account of any such partial use or occupancy. 

SC-38. PROMPT PAYMENT - It is the policy of the City that payment for all purchases by the City 
shall be made in a timely manner and that interest payments will be made on late payments in 
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accordance with Part VII, Chapter 218, Florida Statutes, known as the Florida Prompt Payment 
Act. 

SC-39. APPLICATION FOR PAYMENT - The Contractor shall submit to the City, at least 20 days 
before the date established for each progress payment (but not more often than once a month), 
an Application for Payment filled out and signed by Contractor covering the work completed as 
of the date of the Application. Upon review and approval by the City and Engineer (if 
applicable). 

 
The retained percentage (retainage) amount with respect to the progress payments shall initially 
be 10% unless stated otherwise in the Construction Services Agreement.  Retainage amounts 
and retainage process shall be governed by Florida Statute 255.078 – Public Construction 
Retainage. 
 
Contractor shall, before any draw is issued, provide a sworn statement to City attesting that all 
services, materials and labor, furnished to the project to the date of the draw request have been 
paid for in full, or listing the amounts due for such services, materials and labor, and if any 
amounts are listed as being due, the City shall have the right to pay those amounts directly to the 
persons to whom they are due, with the balance of the draw amount to be paid to Contractor, 
and if the draw is insufficient to pay the amounts then  due for services, materials and labor, the 
City shall pay those to whom such amounts are due on a pro rata basis until the draw is 
exhausted, and any remaining amounts due others shall be paid first out the next draw due. 
 
The City shall not be required to issue progress payments pursuant to the draw schedule until 
the City has verified, by on-site inspection, that construction has in fact progressed to the stage 
at which a draw is required and that the work done and materials furnished are in compliance 
with the Contract Documents, and all applicable technical codes.  The final draw due upon 
“completion” shall not be payable until the City, it’s Project Representative or Engineer of 
Record has determined the work has been completed in accordance with the Contract 
Documents and a Certificate of Completion has been issued by the City. 

SC-40. PAYMENTS WITHHELD - The City may withhold or, on account of subsequently 
discovered evidence, recover the whole or part of any payment to such an extent as may be 
necessary to protect the City from loss on account of— 

i. Defective work not remedied. 
ii. Claims filed or reasonable evidence indicating probable filing of claims. 
iii. Failure of the Contractor to make payments properly to subcontractors or for materials 

or labor. 
iv. The Project Representative's opinion that the contract cannot be completed for the 

balance then unpaid. 
v. Damage to another contractor. 
vi. Failure to maintain adequate progress. 
vii. Damage to the building resulting from the negligence of the Contractor. 

 
When the above grounds are removed, payment will be made for amounts withheld because of 
them. 
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SC-41. FINAL PAYMENT APPLICATION - Administrative actions and submittals that must 
precede or coincide with submittal of the final payment Application for Payment include the 
following: 

i. Completion of Project closeout requirements. 
ii. Completion of items specified for completion after Substantial Completion. 
iii. Assurance that unsettled claims will be settled. 
iv. Transmittal of required project construction records to City. 
v. Final Clean Up as outlined in these General Conditions 

Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will make a final inspection with City and Contractor and will notify 
Contractor in writing of all particulars in which this inspection reveals that the Work is 
incomplete or defective.  Contractor shall immediately take such measures as are necessary to 
remedy such deficiencies. 

After Contractor has completed all such corrections to the satisfaction of Engineer and delivered 
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 
inspection, marked-up record documents and other documents--all as required by the Contract 
Documents, and after Engineer has indicated that the Work is acceptable (subject to the 
provisions under Waiver of Claims), Contractor may make application for final payment 
following the procedure for progress payments.  The final Application for Payment shall be 
accompanied by all documentation called for in the Contract Documents, together with 
complete and legally effective releases or waivers (satisfactory to City) of all Liens arising out of 
or filed in connection with the Work.  In lieu thereof and as approved by City, Contractor may 
furnish receipts or releases in full; an affidavit of Contractor that the releases and receipts 
include all labor, services, material and equipment for which a Lien could be filed, and that all 
payrolls, material and equipment bills, and other indebtedness connected with the Work for 
which City or City's property might in any way be responsible, have been paid or otherwise satis-
fied; and consent of the surety, if any, to final payment.  If any Subcontractor or Supplier fails to 
furnish a release or receipt in full, Contractor may furnish a Bond or other collateral satisfactory 
to City to indemnify City against any Lien. 

If, on the basis of Engineer's observation of the Work during construction and final inspection, 
and Engineer's review of the final Application for Payment and accompanying documentation--
all as required by the Contract Documents, Engineer is satisfied that the Work has been 
completed and Contractor's other obligations under the Contract Documents have been ful-
filled, Engineer will, within ten days after receipt of the final Application for Payment, indicate in 
writing Engineer's recommendation of payment and present the Application to City for 
payment.  Thereupon Engineer will give written notice to City and Contractor that the Work is 
acceptable subject to the provisions found under “Waiver of Claims”.  Otherwise, Engineer will 
return the Application to Contractor, indicating in writing the reasons for refusing to recom-
mend final payment, in which case Contractor shall make the necessary corrections and resubmit 
the Application.  Thirty days after presentation to City of the Application and accompanying 
documentation, in appropriate form and substance, and with Engineer's recommendation and 
notice of acceptability, the amount recommended by Engineer will become due and will be paid 
by City to Contractor. 

If, through no fault of Contractor, final completion of the Work is significantly delayed and if 
Engineer so confirms, City shall, upon receipt of Contractor's final Application for Payment and 
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recommendation of Engineer, and without terminating the Agreement, make payment of the 
balance due for that portion of the Work fully completed and accepted.  If the remaining 
balance to be held by City for Work not fully completed or corrected is less than the retainage 
stipulated in the Agreement, and if Bonds have been furnished as required, the written consent 
of the surety to the payment of the balance due for that portion of the Work fully completed 
and accepted shall be submitted by Contractor to Engineer with the Application for such 
payment.  Such payment shall be made under the terms and conditions governing final payment, 
except that it shall not constitute a waiver of claims. 

SC-42. CONTRACTOR'S CONTINUING OBLIGATION - Contractor's obligation to perform 
and complete the Work in accordance with the Contract Documents shall be absolute.  Neither 
recommendation of any progress or final payment by Engineer, nor the issuance of a certificate 
of Substantial Completion, nor any payment by City to Contractor under the Contract 
Documents, nor any use or occupancy of the Work or any part thereof by City, nor any act of 
acceptance by City nor any failure to do so, nor any review and approval of a Shop Drawing or 
sample submission, nor the issuance of a notice of acceptability by Engineer, nor any correction 
of defective Work by City will constitute an acceptance of Work not in accordance with the 
Contract Documents or a release of Contractor's obligation to perform the Work in accordance 
with the Contract Documents (except as provided under Waiver of Claims) 

SC-43. DAMAGES - Any claim for damage arising under a resulting Agreement shall be made in 
writing to the party liable within ten (10) days after the first observance of such damage and not 
later than the time of final payment, except as expressly stipulated otherwise in the case of faulty 
work or materials. 

SC-44. EQUIPMENT STARTUP - Equipment startup shall be in accordance of the manufacturer’s 
recommendations, and as required to demonstrate performance to the Engineer and City in 
accordance with the specifications.  The Contractor shall provide 30-days notice to the Engineer 
and City of the date on which all equipment and systems will be ready for startup.  The startup 
date shall be arranged as required by the City’s operational schedule with consideration of the 
schedule needs of the Engineer and Contractor. 

SC-45. COMPLETION OF WORK - The Contractor shall be considered "substantially complete" 
when the equipment and systems have been used without failure for seven (7) continuous days, 
and in the opinion of the City, it’s Project Representative or Engineer of Record, all work has 
been completed in general accordance with the plans and specifications and all test reports, 
inspections, etc. have been completed and delivered to the Engineer.  Substantial completion 
shall also mean that degree of completion which allows the City to occupy and use the facilities.  
When the Engineer deems the work to be "substantially complete" he shall indicate this to the 
City in writing with copies to the Contractor.  The date of contract completion shall be the same 
date at which the Contractor is considered substantially complete by the Engineer. 

SC-46. ACCEPTANCE OF FINISHED WORK - The City shall make final acceptance inspection of 
the Project covered by this Contract when the Project is completed and finished in all respects in 
accordance with the Contract Documents. Contractor shall furnish to the Engineer or City 
Representative a complete set of As-Built drawings.  These drawings shall be prepared by a 
licensed Surveyor in the State of Florida and shall be submitted to the Engineer within five (5) 
days following the completion of the work. 
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SC-47. FINAL CLEAN UP - The Contractor shall complete all cleaning operations before requesting 
final inspection. 

The Contractor shall, as directed by the Project Representative, remove from the City's property 
and from all public and private property, at his own expense, all temporary structures, rubbish, 
and waste materials resulting from his operation.  

The Contractor shall remove temporary protection and facilities installed for protection of the 
work during construction. 

The Contractor shall comply with all regulations of authorities having jurisdiction and safety 
standards for cleaning.  The Contractor shall not burn waste materials.  The Contractor will not 
discharge volatile, harmful or dangerous materials into drainage systems.  The Contractor will 
remove all waste materials from the site and dispose of in a lawful manner.  Materials of value 
remaining after completion of associated work will become the owner's property.  The 
Contractor will arrange for the disposition of these materials as directed by the City. 

The Contractor shall rake the grounds that are neither paved nor planted to a smooth, even-
textured surface. 

SC-48. TREES - It shall be the responsibility of the Contractor to protect all trees within the limits of 
the work and as designated by the Project Representative. 

SC-49. GUARANTY - Contractor warrants and guarantees to City that all Work will be in accordance 
with the Contract Documents and will not be defective.  Prompt notice of all defects shall be given 
to Contractor.  All defective Work, whether or not in place, may be rejected, corrected or accepted 
as provided in the paragraph in this section labeled ‘Inspections, Correction, Removal Of 
Defective Work’. 

All equipment, materials and installation and workmanship furnished by the Contractor under 
the terms of the Contract, shall be guaranteed by the Contractor against defective workmanship, 
mechanical and physical defects, leakage, breakage and other damages and failure, under normal 
operation for a period of two (2) years or as otherwise specified in the Technical Specifications 
and after the date of acceptance thereof by the City, and each item of equipment or materials 
and installation proving to be defective within the specified period of guaranty shall be replaced, 
without cost to the City, by the Contractor or by the Surety.  The period of guaranty of such 
replacement shall be from and after the date of final acceptance of the Project by the City, 
provided however, that where any item or equipment or material comes with a manufacturer’s 
warranty of two (2) years or longer, that warranty shall take precedence over the warranty of 
Contractor hereunder. 

SC-50. INDEMNITY - The Contractor agrees to make payment of all proper charges for labor 
required in the aforementioned work and defend, indemnify, and save harmless the City and 
Engineer or any of their officers, agents, or servants and each and every one of them against and 
from all claims, suits, and costs of every kind and description, including attorney’s fees, and from 
all damages to which the City and Engineer or any of their officers, agents, or servants may be 
put by reason of injury to the persons or property of others resulting from the performance of 
Contractor’s duties under the Contract, or through the negligence of the Contractor in the 
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performance of its duties under this Contract, or through any act or omission on the part of the 
Contractor, his agents, employees, or servants or subcontractors. 

Provided, however, if this Contract is deemed, by a court of competent jurisdiction, to be a 
construction contract for the purposes of Section 725.06, Florida Statutes, any obligation of the 
Contractor to defend, indemnify or hold harmless an City and Engineer shall be limited to an 
obligation to indemnify and hold harmless the City and Engineer, and its officers and employees, 
from liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys’ 
fees, to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of 
the Contractor and persons employed or utilized by the Contractor in the performance of this 
Contract. 

SC-51. ASSIGNMENT - Neither party to the contract shall assign the contract or sublet it as a whole 
without the written consent of the other, nor shall the Contractor assign any moneys due, or to 
become due to him hereunder, without the previous written consent of the Project 
Representative. 

SC-52. RIGHTS OF VARIOUS INTERESTS - Wherever work being done by the City’s forces, or 
by the other contractors, is contiguous to work covered by this contract, the respective rights of 
the various interests involved will be established by the Project Representative, to secure the 
completion of the various portions of the work in general harmony. 

SC-53. SEPARATE CONTRACTS - The City reserves the right to let other contracts in connection 
with this work.  The Contractor shall afford other contractors reasonable opportunity for the 
introduction and storage of their materials and the execution of their work, and shall properly 
conduct and coordinate his work with theirs. 

If any part of the Contractor's work depends, for proper execution or results upon the work of 
any other contractor, the Contractor shall inspect and promptly report to the Project 
Representative any defects in such work that render it unsuitable for such proper execution and 
results.  His failure to so inspect and report shall constitute an acceptance of the other 
contractor's work as fit and proper for the reception of his work, except as to defects which may 
develop in the other contractor's work after the execution of the work. 

To insure the proper execution of his subsequent work, the Contractor shall measure work 
already in place and shall at once report to the Project Representative any discrepancy between 
the executed work and the drawings. 

SC-54. LANDS FOR WORK - The City will provide the lands upon which the work under this 
contract is to be done, except that the Contractor shall provide land required for the erection of 
temporary construction facilities and storage of his material, together with right of access to 
same. 

SC-55. ACCESS TO RECORDS - The City, the Florida Department of State, or any of their duly 
authorized representatives shall have access to any books, documents, papers or any other 
records prepared by the Contractor that are directly pertinent to the work produced under this 
Agreement for making audit, examination, excerpts and transcription.  Such records will be 
maintained for five (5) years after the completion of the work and until claims or audit findings 
have been resolved which were initiated prior to the expiration of the five (5) year period. 
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SC-56. EXECUTION, CORRELATION AND INTENT OF DOCUMENTS - The Agreement 
shall be signed in quadruplicate by the City and   the Contractor.  The Contract Documents 
comprise the entire agreement between City and Contractor concerning the Work.  The Con-
tract Documents are complementary; what is called for by one is as binding as if called for by all.  
The Contract Documents will be construed in accordance with the law of the place of the 
Project. 

It is the intent of the Contract Documents to describe a functionally complete Project (or part 
thereof) to be constructed in accordance with the Contract Documents.  Any Work, materials or 
equipment that may reasonably be inferred from the Contract Documents as being required to 
produce the intended result will be supplied whether or not specifically called for.  When words 
which have a well-known technical or trade meaning are used to describe Work, materials or 
equipment, such words shall be interpreted in accordance with that meaning.  Reference to 
standard specifications, manuals or codes of any technical society, organization or association, or 
to the Laws or Regulations of any governmental authority, whether such reference be specific or 
by implication, shall mean the latest standard specification, manual, code or Laws or Regulations 
in effect at the time of opening of Bids (or, on the Effective Date of the Agreement if there 
were no Bids), except as may be otherwise specifically stated.  However, no provision of any 
referenced standard specification, manual or code (whether or not specifically incorporated by 
reference in the Contract Documents) shall be effective to change the duties and responsibilities 
of City, Contractor or Engineer, or any of their consultants, agents or employees from those set 
forth in the Contract Documents, nor shall it be effective to assign to Engineer, or any of 
Engineer's consultants, agents or employees, any duty or authority to supervise or direct the 
furnishing or performance of the Work or any duty or authority to undertake responsibility con-
trary to the provisions of these Supplemental Conditions.  Clarifications and interpretations of 
the Contract Documents shall be issued by Engineer. 

If, during the performance of the Work, Contractor finds a conflict, error or discrepancy in the 
Contract Documents, Contractor shall so report to Engineer in writing at once and before 
proceeding with the Work affected thereby shall obtain a written interpretation or clarification 
from Engineer; however, Contractor shall not be liable to City or Engineer for failure to report 
any conflict, error or discrepancy in the Contract Documents unless Contractor had actual 
knowledge thereof or should reasonably have known thereof. 

SC-57. CONTRACTOR'S UNDERSTANDING - Contractor has visited the site, has called for 
utility locates and has familiarized itself with the local conditions under which the work is to be 
performed, both underground and above ground and both on and off premises and has 
correlated these observations with the requirements of the proposed contract documents; all as 
considered necessary or pertinent to the work, and any failure to thus make all such prior 
investigations and studies shall in no way act as a waiver of any of the terms of the contract.  No 
verbal agreement or conversation with any officer, agent or employee of the City, either before 
or after the execution of this contract, shall affect or modify any of the terms or obligations 
herein contained 

SC-58. FAMILIARITY WITH LAWS - The Contractor is required to be familiar with all Federal, 
State and Local laws, ordinances, rules and regulations that in any manner affect the work.  
Ignorance on the part of the Contractor will in no way relieve him from responsibility. 
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SC-59. SALES TAX - The Contractor is required to pay Florida sales and use taxes on all materials 
purchased for this project unless otherwise specified in the document.  All Florida sales and use 
taxes will be included in the submitted bid price(s).  

SC-60. CLARIFICATIONS AND INTERPRETATIONS OF CONTRACT DOCUMENTS - It 
is the duty of the Contractor to notify the Engineer, in writing, in the event of any doubt or 
question as to the true meaning of any provision in the Contract Documents.  The Engineer's 
decision thereon shall be final.  Annotated dimensions on drawings shall govern and work not 
dimensioned shall be as clarified by the Engineer.  Work not particularly shown or specified shall 
be the same as similar parts that are shown or specified.  Materials or work described in words 
which have a well-known technical or trade meaning shall be deemed to refer to such recognized 
standard. 

Engineer will issue with reasonable promptness such written clarifications or interpretations of 
the requirements of the Contract Documents (in the form of Drawings or otherwise) as 
Engineer may determine necessary, which shall be consistent with or reasonably inferable from 
the overall intent of the Contract Documents.  If Contractor believes that a written clarification 
or interpretation justifies an increase in the Contract Price or an extension of the Contract Time 
then Contractor shall notify City in accordance with the Agreement. 

Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 
of the acceptability of the Work there under.  Claims, disputes and other matters relating to the 
acceptability of the Work or the interpretation of the requirements of the Contract Documents 
pertaining to the performance and furnishing of the Work and claims in respect of changes in 
the Contract Price or Contract Time will be referred initially to Engineer in writing with a 
request for a formal decision in accordance with this paragraph, which Engineer will render 
writing within a reasonable time.  Written notice of each such claim, dispute and other matters 
will be delivered by the claimant to Engineer and the other party to the Agreement promptly 
(but in no event later than thirty days) after the occurrence of the event giving rise thereto, and 
written supporting data will be submitted to Engineer and the other party within sixty days after 
such occurrence unless Engineer allows an additional period of time to ascertain more accurate 
data in support of the claim. 

When functioning as interpreter and judge under this Article, Engineer will not show partiality to 
City or Contractor and will not be liable in connection with any interpretation or decision 
rendered in good faith in such capacity.  The rendering of a decision by Engineer pursuant this 
Article with respect to any such claim, dispute or other matter (except any which have been 
waived by the making or acceptance of final payment as permitted by the Agreement.) will be a 
condition precedent to any exercise by City or Contractor of such rights or remedies as either 
may otherwise have under the Contract Documents or by Laws or Regulations in respect of any 
such claim, dispute or other matter. 

SC-61. LIMITATIONS ON ENGINEER’S RESPONSIBILITIES - Neither Engineer's authority 
to act nor any decision made by Engineer in good faith either to exercise or not exercise such 
authority shall give rise to any duty or responsibility of Engineer to Contractor, any 
Subcontractor, any Supplier, or any other person or organization performing any of the Work, 
or to any surety for any of them. 
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Whenever in the Contract Documents the terms "as ordered", "as directed", "as required", "as 
allowed", "as approved" or terms of like effect or import are used, or the adjectives 
"reasonable", "suitable", "acceptable", "proper" or "satisfactory" or adjectives of like effect or 
import are used to describe a requirement, direction, review or judgment of Engineer as to the 
Work, it is intended that such requirement, direction, review or judgment will be solely to 
evaluate the Work for compliance with the Contract Documents (unless there is a specific 
statement indicating other-wise).  The use of any such term or adjective shall not be effective to 
assign to Engineer any duty or authority to supervise or direct the furnishing or performance of 
the Work or any duty or authority to undertake responsibility contrary to the provisions of this 
Article. 

Engineer will not be responsible for Contractor's means, methods, techniques, sequences or 
procedures of construction, or the safety precautions and programs incident thereto, and 
Engineer will not be responsible for Contractor's failure to perform or furnish the Work in 
accordance with the Contract Documents. 

Engineer will not be responsible for the acts or omissions of Contractor or of any 
Subcontractor, any Supplier, or of any other person or organization performing or furnishing 
any of the Work. 

SC-62. SAFETY AND PRECAUTION - Contractor shall be responsible for initiating, maintaining 
and supervising all safety precautions and programs in connection with the Work.  Contractor 
shall take all necessary precautions for the safety of, and shall provide the necessary protection 
to prevent damage, injury or loss to: 

i. all employees on the Work and other persons and organizations who may be affected 
thereby; 

ii. all the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the site; and 

iii. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities and Underground Facilities not designated 
for removal, relocation or replacement in the course of construction. 

Contractor shall comply with all applicable Laws and Regulations of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; 
and shall erect and maintain all necessary safeguards for such safety and protection.  Contractor 
shall notify owners of adjacent property and of Underground Facilities and utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation and replacement of their property.  All damage, injury or loss to any 
property referred to in paragraph caused, directly or in this Article directly, in whole or in part, 
by Contractor, any Subcontractor, Supplier or any other person or organization directly or 
indirectly employed by any of them to perform or furnish any of the Work or anyone for whose 
acts any of them may be liable, shall be remedied by Contractor (except damage or loss 
attributable to the fault of Drawings or Specifications or to the acts or omissions of City or 
Engineer or anyone employed by either of them or anyone for whose acts either of them may be 
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of 
Contractor).  Contractor's duties and responsibilities for the safety and protection of the Work 
shall continue until such time as all the Work is completed and Engineer has issued a notice to 
City and Contractor that the Work is acceptable (except as otherwise expressly provided in 
connection with Substantial Completion). 
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Contractor shall designate a responsible representative at the site whose duty shall be the 
prevention of accidents.  This person shall be Contractor's superintendent unless otherwise 
designated in writing by Contractor to City. 

In emergencies affecting the safety or protection of persons or the Work or property at the site 
or adjacent thereto, Contractor, without special instruction or authorization from Engineer or 
City, is obligated to act to prevent threatened damage, injury or loss.  Contractor shall give 
Engineer prompt written notice that any significant changes in the Work or variations from the 
Contract Documents have been caused thereby.  If Engineer determines that a change in the 
Contract Documents is required because of the action taken in response to an emergency, a 
Work Directive Change or Change Order will be issued to document the consequences of the 
changes or variations. 

SC-63. RECORD DOCUMENTS - Contractor shall maintain in a safe place at the site one record 
copy of all Drawings, Specifications, Addenda, Written Amendments, reviewed Shop Drawings, 
Change Orders, Work Directive Changes, Field Orders and written interpretations and 
clarifications in good order and annotated to show all changes made during construction.  These 
record documents together with all reviewed samples and a counterpart of all reviewed Shop 
Drawings will be available to Engineer for reference.  Upon completion of the Work, these 
record documents or as-builts, samples and Shop Drawings will be delivered to Engineer for 
City.  Upon delivery of such documents to Engineer, the Contractor shall provide a written 
certification, signed and dated, that all documents accurately and completely reflect all deviations 
from or changes in the original Contract Documents made during construction of the project. 

Record documents shall be up-to-date and available for review by the resident project 
representative prior to each application for progress payment.  Payment will not be made for 
construction of items not shown on the record documents. 

These requirements also supplement those of Item 68. Not less than two percent (2%) of the 
contract price shall be retained until correct record drawings, specifications, addenda, 
modifications and shop drawings are delivered to and reviewed by the Engineer. 

SC-64. PHYSICAL CONDITIONS-UNDERGROUND FACILITIES - Shown or Indicated:  The 
information and data shown or indicated in the Contract Documents with respect to existing 
Underground Facilities at or contiguous to the site are based on information and data furnished 
to City or Engineer by the owners of such Underground Facilities or by others.  Unless it is 
otherwise expressly provided in the Supplementary Conditions: 

i. City and Engineer shall not be responsible for the accuracy or completeness of any 
such information or data; and 

ii. Contractor shall have full responsibility for reviewing and checking all such 
information and data, for locating all Underground Facilities shown or indicated in the 
Contract Documents, for coordination of the Work with the owners of such 
Underground Facilities during construction, for the safety and protection thereof and 
repairing any damage thereto resulting from the Work, the cost of all of which will be 
considered as having been included in the Contract Price. 
 

The word facility as used in this subsection titled "Utilities" includes any pipe conveying gases or 
liquids and appurtenances attached thereto; cables, conduits, wires, ducts and appurtenances; 
poles and appurtenances; any of which may be buried below grade or installed at or above grade 
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level.  A facility excludes irrigation pipes, service connections and traffic signal wiring.  A service 
connection is a pipe (excluding irrigation pipes), cable, wire, duct or conduit that is intended to 
connect a facility with a user.  The word Utility as used in this subsection titled "Utilities" refers 
to the entity having legal owner-ship of the facility, service connection, irrigation pipe, or traffic 
signal wiring. 

The Engineer has endeavored to determine the existence of underground facilities at the site of 
the work from the records of the utilities with known facilities in the vicinity of the work.  The 
position of these facilities as derived from such records is shown on the plans.  Service 
connections, irrigation pipes, and traffic signal wiring may not be shown on the plans.  The 
Contractor shall make his own investigations, including exploratory excavations and contact with 
Utilities, to determine the exact locations and type of existing facilities, service connections, 
irrigation pipes, and traffic signal wiring prior to commencing work in the area and shall be 
responsible for any damage thereto. 

Damage, injury, or loss resulting in whole or in part from the Contractor's failure to locate and 
preserve a facility, service connection, irrigation pipe, or traffic signal wiring shall under no 
circumstances be deemed attributable to the fault of the Drawings or Specifications or to the 
acts or omissions of the City or Engineer or anyone employed by either of them or anyone for 
whose acts either of them may be liable. 

With respect to underground facilities, no claim for a change in the contract price may be 
allowed unless the Contractor discovers an underground facility which is not indicated or 
referred to in the Contract Documents or which is in a position differing materially and signifi-
cantly from that indicated or referred to in the Contract Documents.  If such discovery is made, 
the Contractor shall promptly notify in writing the City, Engineer and the Utility.  The City may 
make changes in the alignment and grade of the work. 

At no additional cost to the City, the Contractor shall replace, remove, relocate, protect, or 
temporarily maintain a facility which is not in a position differing materially and significantly 
from that indicated or referred to in the Contract Documents.  At no additional cost to the City, 
the Contractor shall adjust the top elevation of all valve boxes and manholes to match the finish 
grade or pavement surface and shall replace, remove, relocate, protect, or temporarily maintain 
all service connections, irrigation pipes, and traffic signal wiring.  The work on the facility, 
service connection, irrigation pipe or traffic signal wiring shall be done in a manner satisfactory 
to the Utility, it being understood that the Utility has the option of doing such work with his 
own forces, or permitting the work to be done by the Contractor. 

SC-65. PHYSICAL CONDITIONS 

65.1. Exploration and Reports:  Reference is made in the Special Conditions to those 
reports of exploration and tests of subsurface conditions at the site that have been utilized 
by Engineer in preparation of the Contract Documents.  Such reports are not guaranteed as 
to accuracy or completeness and are not part of the Contract Documents. 

65.2. Unforeseen Conditions:  Contractor shall promptly notify City and Engineer in 
writing of any subsurface or latent physical conditions at the site or in an existing structure 
differing materially from those indicated or referred to in the Contract Documents.  
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Engineer will promptly review those conditions and advise City in writing if further 
investigation or tests are necessary. 

Promptly thereafter, City shall obtain the necessary additional investigations and tests and 
furnish copies to Engineer and Contractor.  If Engineer finds that the results of such 
investigations or tests indicate that there are subsurface or latent physical conditions which 
differ materially from those intended in the Contract Documents, and which could not 
reasonably have been anticipated by Contractor, a Change Order shall be issued 
incorporating the necessary revisions. 

SC-66. REVIEW OF APPLICATION FOR PROGRESS PAYMENT - Engineer will, within ten 
days after receipt of each Application for Payment, to either indicate in writing a 
recommendation of payment and present the Application to City, or return the Application to 
Contractor indicating in writing Engineer's reasons for refusing to recommend payment.  In the 
latter case, Contractor may make the necessary corrections and resubmit the Application.  Ten 
(10) days after presentation of the Application for Payment with Engineer's recommendation, 
the amount recommended will become due and when due will be paid by City to Contractor. 

Engineer's recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to City, based on Engineer's on-site observations of the 
Work in progress as an experienced and qualified design professional and on Engineer's review 
of the Application for Payment and the accompanying data and schedules that the Work has 
progressed to the point indicated; that, to the best of Engineer's knowledge, information and 
belief, the quality of the Work is in accordance with the Contract Documents (subject to an 
evaluation of the Work as a functioning whole prior to or upon Substantial Completion, to the 
results of any subsequent tests called for in the Contract Documents, to a final determination of 
quantities and classifications for Unit Price Work, and to any other qualifications stated in the 
recommendation); and that Contractor is entitled to payment of the amount recommended.  
However, by recommending any such payment Engineer will not thereby be deemed to have 
represented that exhaustive or continuous on-site inspections have been made to check the 
quality or the quantity of the Work beyond the responsibilities specifically assigned to Engineer 
in the Contract Documents or that there may not be other matters or issues between the parties 
that might entitle Contractor to be paid additionally by City or City to withhold payment to 
Contractor. 

Engineer's recommendation of final payment will constitute an additional representation by 
Engineer to City that the conditions precedent to Contractor's being entitled to final payment 
have been fulfilled. 

Engineer may refuse to recommend the whole or any part of any payment if, in Engineer's 
opinion, it would be incorrect to make such representations to City.  Engineer may also refuse to 
recommend any such payment, or, because of subsequently discovered evidence or the results of 
subsequent inspections or test, nullify any such payment previously recommended; to such 
extent as may be necessary in Engineer's opinion to protect City from loss. 

City may refuse to make payment of the full amount recommended by Engineer because claims 
have been made against City on account of Contractor's performance or furnishing of the Work 
or Liens have been filed in connection with the Work or there are other items entitling City to a 
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set-off against the amount recommended, but City must give Contractor immediate written 
notice (with a copy to Engineer) stating the reasons for such action. 

SC-67. SUBSTANTIAL COMPLETION - When Contractor considers the entire Work ready for its 
intended use, Contractor shall notify City and Engineer in writing that the entire Work is 
substantially complete (except for items specifically listed by Contractor as incomplete) and 
request that Engineer issue a certificate of Substantial Completion.  Within a reasonable time 
thereafter, City, Contractor and Engineer shall make an inspection of the Work to determine the 
status of completion.  If Engineer does not consider the Work substantially complete, Engineer 
will notify Contractor in writing giving the reasons therefore.  If Engineer considers the Work 
substantially complete, Engineer will prepare and deliver to City a tentative certificate of 
Substantial Completion which shall fix the date of Substantial Completion.  There shall be 
attached to the certificate a tentative list of items to be completed or corrected before final 
payment.  City shall have seven days after receipt of the tentative certificate during which to 
make written objection to Engineer as to any provisions of the certificate or attached list.  If, 
after considering such objections, Engineer concludes that the Work is not substantially 
complete, Engineer will within fourteen days after submission of the tentative certificate to City 
notify Contractor in writing, stating the reasons therefore.  If, after consideration of City's 
objections, Engineer considers the Work substantially complete, Engineer will within said 
fourteen days execute and deliver to City and Contractor a definitive certificate of Substantial 
Completion (with a revised tentative list of items to be completed or corrected) reflecting such 
changes from the tentative certificate as Engineer believes justified after consideration of any 
objections from City.  At the time of delivery of the tentative certificate of Substantial 
Completion, Engineer will deliver to City and Contractor a written recommendation as to 
division of responsibilities pending final payment between City and Contractor with respect to 
security, operation, safety, maintenance, heat, utilities, insurance and warranties.  Unless City and 
Contractor agree otherwise in writing and so inform Engineer prior to Engineer's issuing the 
definitive certificate of Substantial Completion, Engineer's aforesaid recommendations will be 
binding on City and Contractor until final payment. 

City shall have the right to exclude Contractor from the Work after the date of Substantial 
Completion, but City shall allow Contractor reasonable access to complete or correct items on 
the tentative list. 

SC-68. INSPECTIONS, CORRECTION, REMOVAL OF DEFECTIVE WORK - Engineer and 
Engineer's representatives, other representatives of City, testing agencies and governmental 
agencies with jurisdictional interests will have access to the Work at reasonable times for their 
observation, inspecting and testing.  Contractor shall provide proper and safe conditions for 
such access. 
Contractor shall give Engineer timely notice of readiness of the Work for all required 
inspections or tests. 

If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
to specifically be inspected, tested or approved, Contractor shall assume full responsibility 
therefore, pay all costs in connection therewith and furnish Engineer the required certificates of 
inspection, testing or approval.  Contractor shall also be responsible for and shall pay all costs in 
connection with any inspection or testing required in connection with City's or Engineer's 
acceptance of a Supplier of materials or equipment proposed to be incorporated in the Work, or 
of materials or equipment submitted for approval prior to Contractor's purchase thereof for 
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incorporation in the Work.  The cost of all inspections, tests and approvals in addition to the 
above which are required by the Contract Documents shall be paid by City (unless otherwise 
specified). 

All inspections, tests or approvals other than those required by Laws or Regulations of any 
public body having jurisdiction shall be performed by organizations acceptable to City and 
Contractor (or by Engineer if so specified). 

If any Work (including the work of others) that is to be inspected, tested or approved is covered 
without written concurrence of Engineer, it must, if requested by Engineer, be uncovered for 
observation.  Such uncovering shall be at Contractor's expense unless Contractor has given 
Engineer timely notice of Contractor's intention to cover the same and Engineer has not acted 
with reasonable promptness in response to such notice. 

Neither observations by Engineer nor inspections, tests or approvals by others shall relieve 
Contractor from Contractor's obligations to perform the Work in accordance with the Contract 
Documents. 

If any Work is covered contrary to the written request of Engineer, it must, if requested by 
Engineer, be uncovered for Engineer's observation and replaced at Contractor's expense. 

If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, Contractor, at Engineer's request, shall uncover, expose or 
otherwise make available for observation, inspection or testing as Engineer may require, that 
portion of the Work in question, furnishing all necessary labor, material and equipment.  If it is 
found that such Work is defective, Contractor shall bear all direct, indirect and consequential costs 
of such uncovering, exposure, observation, inspection and testing and of satisfactory 
reconstruction, (including but not limited to fees and charges of engineers, architects, attorneys 
and other professionals), and City shall be entitled to an appropriate decrease in the Contract 
Price, and, if the parties are unable to agree as to the amount thereof, may make a claim 
therefore as provided in Special Conditions.  If, however, such Work is not found to be defective, 
Contractor shall be allowed an increase in the Contract Price or an extension of the Contract 
Time, or both, directly attributable to such uncovering, exposure, observation, inspection, 
testing and reconstruction; and, if the parties are unable to agree as to the amount or extent 
thereof, Contractor may make a claim therefore as provided in Special Conditions. 

If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to furnish or perform the Work in such a way that the completed 
Work will conform to the Contract Documents, City may order Contractor to stop the Work, or 
any portion thereof, until the cause for such order has been eliminated; however, this right of 
City to stop the Work shall not give rise to any duty on the part of City to exercise this right for 
the benefit of Contractor or any other party. 

If required by Engineer, Contractor shall promptly either correct all defective Work, whether or 
not fabricated, installed or completed, or, if the Work has been rejected by Engineer, remove it 
from the site and replace it with non-defective Work.  Contractor shall bear all direct, indirect and 
consequential costs of such correction or removal (including but not limited to fees and charges 
of engineers, architects, attorneys and other professionals) made necessary thereby. 
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SC-69. ACCEPTANCE OF DEFECTIVE WORK; CORRECTION OF DEFECTIVE WORK 
BY THE City - If, instead of requiring correction or removal and replacement of defective Work, 
City (and, prior to Engineer's recommendation of final payment) prefers to accept it, City may 
do so.  Contractor shall bear all direct, indirect and consequential costs attributable to City's 
evaluation of and determination to accept such defective Work (such costs to be approved by 
Engineer as to reasonableness and to include but not be limited to fees and charges of engineers, 
architects, attorneys and other professionals).  If any such acceptance occurs prior to Engineer's 
recommendation of final payment, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work; and City shall be entitled to an 
appropriate decrease in the Contract Price, and, if the parties are unable to agree as to the 
amount thereof, City may make a claim.  If the acceptance occurs after such recommendation, 
an appropriate amount will be paid by Contractor to City. 

If Contractor fails within a reasonable time after written notice of Engineer to proceed to 
correct and to correct defective Work or to remove and replace rejected Work as required by 
Engineer, or if Contractor fails to perform the Work in accordance with the Contract Docu-
ments, or if Contractor fails to comply with any other provision of the Contract Documents, 
City may, after seven days' written notice to Contractor, correct and remedy any such deficiency.  
In exercising the rights and remedies under this paragraph City shall proceed expeditiously.  To 
the extent necessary to complete corrective and remedial action, City may exclude Contractor 
from all or part of the site, take possession of all or part of the Work, and suspend Contractor's 
services related thereto, take possession of Contractor's tools, appliances, construction equip-
ment and machinery at the site and incorporate in the Work all materials and equipment stored 
at the site or for which City has paid Contractor but which are stored elsewhere.  Contractor 
shall allow City, City's representatives, agents and employees such access to the site as may be 
necessary to enable City to exercise the rights and remedies under this paragraph.  All direct, 
indirect and consequential costs of City in exercising such rights and remedies will be charged 
against Contractor in an amount approved as to reasonableness by Engineer, and a Change 
Order will be issued incorporating the necessary revisions in the Contract Documents with 
respect to the Work; and City shall be entitled to an appropriate decrease in the Contract Price, 
and, if the parties are unable to agree as to the amount thereof, City may make a claim.  Such 
direct, indirect and consequential costs will include but not be limited to fees and charges of 
engineers, architects, attorneys and other professionals, all court and arbitration costs and all 
costs of repair and replacement of work of others destroyed or damaged by correction, removal 
or replacement of Contractor's defective Work.  Contractor shall not be allowed an extension of 
the Contract Time because of any delay in performance of the Work attributable to the exercise 
by City of City's rights and remedies hereunder. 

SC-70. ARBITRATION - Before bringing any action in any court of competent jurisdiction pertaining 
to any claim, dispute or other matter in question arising out of or relating to the Contract 
Documents or the breach thereof, in an amount less than $25,000, except for claims which have 
been waived by the making and acceptance of final payment, the claimant/objector (Party A) 
shall first offer to arbitrate the question(s) with the other party to the contract (Party B) by 
notifying him in writing and setting forth in such notice the question(s) to be arbitrated. 

Party B can select to arbitrate or not.  If Party B agrees to arbitrate he shall so advise Party A in 
writing within ten days after receipt of Party A's notice.  Notice by Party B that he does not wish 
to arbitrate or failure of Party B to notify Party A within the ten-day period will give Party A the 
right to institute a court action. 
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If Party B agrees to arbitrate, the arbitration shall be in accordance with the Construction 
Industry Arbitration Rules of the American Arbitration Association except as modified herein.  
In such event, the agreement to arbitrate shall be specifically enforceable under the provisions of 
the Florida Arbitration Code, S682, Fla. Stat., as it may be from time to time amended.  The 
award rendered by the arbitrators shall be final, and judgment may be entered upon it in any 
court having jurisdiction thereof. 

If Party B agrees to arbitrate, then Party A shall file its notice of demand for arbitration in 
writing with Party B and with the American Arbitration Association, and a copy shall be filed 
with the Engineer.  Notice of demand for arbitration shall be served on the parties referred to 
herein no later than thirty days from the date Party B agrees to arbitrate the issues in question.  
Failure to serve the notice of demand for arbitration shall constitute a waiver and abandonment 
of the claims for which arbitration is sought.  Notice of demand for arbitration shall in no event 
be made on any claim, dispute or other matter in questions which would be barred by the 
applicable statute of limitations. 

If the dollar amount of the claim exceeds $25,000, arbitration may only be utilized if both Party 
A and party B agree to arbitrate. 

The Contractor shall carry on the Work and maintain the progress schedule during any 
arbitration proceedings, unless otherwise mutually agreed in writing. 

The Florida Rules of Civil Procedure pertaining to discovery shall apply to both parties during 
arbitration, and, at the City's sole option, any and all arbitration arising out of or relating to any 
of the Contract Documents or any breach thereof shall include by consolidation, joinder, or 
joint filing any additional person or entity not a party to this Agreement to the extent necessary 
for the final resolution of the matter in controversy. 

At least one of the members of the arbitration panel must be an attorney licensed to practice law 
in the State of Florida. 

The surety shall be bound by the arbitration award to the same extent as the Contractor is 
bound. 

The arbitration panel shall submit a written opinion with findings of fact and conclusions of law 
stating the basis for the decision made, and including an award of arbitration that may be 
confirmed by a court of competent jurisdiction. 

Unless City agrees to the contrary, the location of any and all arbitration proceedings shall be in 
Lake County, Florida. 

 

[END OF SECTION] 
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Complete ALL the forms in this section and submit them in a 
sealed envelope as your bid response. 

 
 

General Vendor Information 

Company Name:  

Physical Address:  

Mailing Address:  

Phone No.:  FEIN No.:  

Email Address:  

Financial Status:  □Poor □ Good  □ Excellent No. of Years in Business: 
 

No. of Personnel Currently 
Employed:  No. of Personnel Available for this 

Project:  

Principal Name Title 

  

  

  

Describe the type of work normally performed by your company: 
 
 
 
 

 
Provide information regarding who may be contacted regarding this bid response. 

 
Primary Contact 

Name:   

Title:   

Address:   

Phone No.:  
Mobile 

Phone No.:   

Email Address:   
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ITB 180431 
 

SCHEDULE OF BID ITEMS 
Your Bid MUST BE submitted on this form.  Double check the Bid prices. 

Amounts cannot be changed following the Bid due date and time. 
 
Submitting Vendor Name: _____________________________________ 
 
BASE BID 
 

ITEM 
NO. ITEM DESCRIPTION QTY UNIT UNIT PRICE 

1 GENERAL CONDITIONS  
(Administration, Insurance, Mobilization, etc.) 1 LS $ 

2 SAFETY, SECURITY AND 
MAINTENANCE OF TRAFFIC 1 LS $ 

3 NEW PIPE INSTALLATION  1 LS $ 

4 ABANDON AND GROUT WORK 1 LS $ 

5 RESTORE TAXIWAY OPEN CUT 
ASPHALT REPLACEMENT     1 LS $ 

TOTAL BASE BID: $ 

 
 
TIME FOR COMPLETION 
 
My company can mobilize and START WORK _______ calendar days after issuance of Notice to 
Proceed (NTP).  My company will COMPLETE THE PROJECT _______ calendar days. 
 
 

Bidders State of Florida Contractor License Number:  

 
 
 
 
 
[Rest of page intentionally left blank.]  
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BIDDER’S CERTIFICATION 
• I have carefully examined the Invitation to Bid, Instructions to Bidders, General and/or Special 

Conditions, Specifications, the Bid submitted and any other documents accompanying or made 
a part of this invitation. 

• I hereby promise to furnish the goods or services specified in the Invitation to Bid at the prices 
or rates set forth in my bid.  I agree that my bid will remain firm for the period established in 
the bid document in order to allow the City adequate time to evaluate the bids and make award.  
Furthermore, I agree to abide by all conditions of the bid. 

• I certify that all information contained in this bid is truthful to the best of my knowledge and 
belief.  I further certify that I am duly authorized to submit this bid on behalf of the vendor / 
contractor as its act and deed and that the vendor / contractor is ready, willing and able to 
perform if awarded the bid. 

• I further certify that this bid is made without prior understanding, agreement, connection, 
discussion, or collusion with any person, firm or corporation submitting a bid for the same 
product or service; no officer, employee or agent of the City of Leesburg or of any other bidder 
interested in said bid; and that the undersigned executed this Bidder’s Certification with full 
knowledge and understanding of the matters therein contained and was duly authorized to do 
so. 

• I further certify that having read and examined the specifications and documents for the 
designated services and understanding the general conditions for contract under which 
services will be performed, does hereby propose to furnish all labor, equipment, and material 
to provide the services set forth in the Solicitation. 

• I hereby declare that the following listing states any clarifications, any and all variations from 
and exceptions to the requirements of the specifications and documents.  The undersigned 
further declares that the “work” will be performed in strict accordance with such 
requirements, and understands that any exceptions to the requirements of the specifications 
and documents may render the bidder's submission non-responsive. 

 
NO EXCEPTIONS WILL BE ALLOWED AFTER THE BID IS SUBMITTED. 

Please check one: 
  

I take NO exceptions 
 I take the exceptions listed here: 

(If more space is needed, please indicate exceptions here and attach additional pages as needed) 
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ADDENDUM ACKNOWLEDGMENT 
 

 No Addendum were issued. 
 
The undersigned acknowledges receipt of the following addenda to the Invitation to Bid (indicate number and date of 
each): 
Addendum 
No. 

Dated: Addendum 
No. 

Dated: 
 

Addendum 
No. 

Dated: Addendum 
No. 

Dated: 
 

 
FAILURE TO SUBMIT ACKNOWLEDGEMENT OF ANY ADDENDUM THAT AFFECTS THE BID 
PRICES IS CONSIDERED A MAJOR IRREGULARITY AND MAY BE CAUSE FOR REJECTION OF 
THE BID. 
 
LOCAL VENDOR STATUS DECLARATION 
The responding firm and firm that will enter into an agreement with the City, if selected, declares the 
following selected Local Vendor status.   
 
Provide Physical Address of Business Office or Full Time Sales Office: 
 
 
 
 

 My Firm Qualifies as a Tier I - Local Vendor for this solicitation 
“Tier I Local Vendor” shall be defined as the primary Business Office or a Full Time Sales 
Office of the vendor being located within the City of Leesburg or the vendor receiving one 
or more Utility Services (excluding communications/Internet) from the City of Leesburg. 

 

 My Firm Qualifies as a Tier II - Local Vendor for this solicitation 
“Tier II Local Vendor” shall be defined as the primary Business Office or a Full Time Sales 
Office of the vendor not meeting the definition of a Tier I Local Vendor but nonetheless 
being located within the 20-Mile Radius as defined in this policy.  

 

 My Firm does not qualify as a local vendor 
 
 

BID CERTIFICATION SIGNATURES 
(this section must be signed and completed.) 

 
 
 

Name of Business 
 

 Telephone Number 

By: 
  

Signature  e-mail Address 

   

Printed Name  Mailing Address 

   

Title  City, State, Zip Code 
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SUB-CONTRACTOR LISTING 
 
Bidders using their own forces for the work may skip Section I.  If subcontractors are listed below, the Bidder 
acknowledges that they have fully investigated each subcontractor listed and has in their files evidence each 
subcontractor has engaged successfully in his line of work for a reasonable period of time, and that the subcontractor 
maintains a fully equipped organization capable, technically and financially, of performing the work required.  The City 
reserves final approval of any subcontractors listed.  Following award of contract the City reserves the right for approval 
of future subcontractors and refusal of existing or future subcontractors providing work under this contract.                             
If more space is needed use copies of this form. 
 

Section I -  Sub-Contractors 

o My company will not use any sub-contractors. 
 

Sub-Contractor Name and Address How long have you used 
this subcontractor? 

 
 

 
 

 
 

 
 

 
 

 
Section II – Equipment Listing 
Provide a list of all equipment your firm has available for this contract.  Attaching a listing 
of all equipment owned by your company is unacceptable.  List only the equipment that will 
be assigned to this contract. 

Equipment Description Equipment Description 
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STATEMENT OF EXPERIENCE - “SIMILAR” PROJECTS 
 

List all SIMILAR projects your firm has completed.  Copy this sheet if additional pages are needed.  You must use this 
form.  Attaching a separate listing may cause your bid to be deemed non-responsive and rejected. 
 

Project Name/Location:  

Project Owner:  Date Completed: 
Project Description and 

Specific Scope: Be 
Descriptive.  Use additional 

pages. 

 

Contract Amounts: Original $     At Completion  $ 
Briefly Explain Any 

Variance: 
 

Contact Person:  

Contact e-mail:  

Phone Number:      
  

Project Name/Location:  

Project Owner:  Date Completed: 
Project Description and 

Specific Scope: Be 
Descriptive.  Use additional 

pages. 

 

Contract Amounts: Original $     At Completion  $ 
Briefly Explain Any 

Variance: 
 

Contact Person:  

Contact e-mail:  

Phone Number:  
  

Project Name/Location:  

Project Owner:  Date Completed: 
Project Description and 

Specific Scope: Be 
Descriptive.  Use additional 

pages. 

 

Contract Amounts: Original $     At Completion  $ 
Briefly Explain Any 

Variance: 
 

Contact Person:  

Contact e-mail:  

Phone Number:  
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ATTACHMENTS 

 
 

• Aerial View of Project Area – 1 page 
 
• Asphalt Taxiway Specifications – 1 page 

 
• Traffic Drum Specifications – 3 pages 
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B-400 Plastic Traffic Drum

Material 
Drum Height 
Min. Diameter 
Drum Weight 
Manufacturing 

Design 

Impact Resistant Polyethylene 
35• 

BAND 

A 
B 
C 
D 
E 

18" 

Bibs. 
Blow Molding 
Round 

CIRCUMFERENCE 

56.55" 
58.12" 
59.69" 
61.26" 
62.83n

Rubber Base 

T 
25•

l 
Material Rubber Tire Buffings 
Base - Weight/Height 
25 lb. - 2.25" 
35 lb. - 3.50" 

Features Anti-rotational knob 
Carry handle 
Snap-on flanges 
Drain holes 

sq. FT. 6" / 4" 

2.36 ft2 / 1.57 ft2

2.42 ft2 
/ 1.61 ft2

2.49 ft2 / 1.66 ft2

2.55 ft2
' 1.70 ft2

2.62fl2 /1.74ft2

Plastic Base 

T 
24" 

l 
Material Polyethylene 
Base Height 
Base Width 
Base Width @ Footpads 
Base Weight 

2.25" 
24" 

28" 
3 lbs. 

Features Anti-rotational knob 
Carry handle 
Snap-on flanges 
Drain holes 
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