


BID
22-23-108

PROJECT STATUS




SITE PLAN LEGEND

(E) PROPERTY LINE

(E) CHAIN LINK FENCE

BUILDING NOT A PART OF THIS SCOPE.

REMOVE (E) ROOFING DOWN TO EXISTING ROOF DECK AND PREPARE FOR INSTALLATION OF NEW SINGLE PLY ROOFING MEMBRANE. THIS INCLUDES BUT IS NOT LIMITED TO THE EXISTING BUILT UP ROOF, ROOFING ALONG THE CURBS AND PARAPET CAPS.



AGENCY APPROVAL

BID
22-23-108

ARCHITECT STAMP

CONSULTANT STAMP

REVISIONS

NO.	DATE	DESCRIPTION

PROJECT OWNER & TITLE

COVINA-VALLEY UNIFIED
SCHOOL DISTRICT
519 E Badillo St
Covina, CA 91723

MERWIN
ELEMENTARY SCHOOL
16125 Cypress St
Covina, CA 91723

SHEET TITLE

SITE PLAN

DRAWN BY:

JOB NUMBER:

SHEET NO.

G-101

DATE:

PROJECT STATUS

(E) WALKWAY ROOF DEMOLITION PLAN - Callout 1



N.T.S.

1

KEYNOTES

07.01.A	(E) ROOF TO REMAIN
07.01.B	REMOVE (E) BUILT-UP ROOFING SYSTEM AND ALL ASSOCIATED FLASHING. REMOVE ROOFING MATERIAL DOWN TO EXISTING DECK AND PREPARE FOR INSTALLATION OF NEW SINGLE PLY ROOFING. REMOVE (E) ROOFING MATERIAL FROM THE PARAPET WALLS. PATCH AND REPAIR PENETRATIONS TO PARAPET WALLS AND DAMAGED DECKING AS REQUIRED.
07.60.A	(E) GUTTER AND DOWNSPOUT TO REMAIN. PRESSURE CLEAN AND RESTORE.

GENERAL NOTES

1. THE DEMOLITION KEYNOTES ARE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR.
2. GENERAL CONTRACTOR SHALL SALVAGE MECHANICAL EQUIPMENT, DISCONNECTS AND CONTROLS FOR REINSTALLATION. PROTECT WITHIN LAID DOWN AREA.
3. CONTRACTOR SHALL PROVIDE FULL SCAFFOLD AND STAIR TOWER ACCESS TO ROOF IF REQUIRED. PROVIDE LASHING REQUIREMENTS ALL WOOD BLOCKS AND METAL SUPPORTS.
4. (E) DURABLELOCKS SHALL REMAIN. REPLACE ALL WOOD BLOCKS AND METAL SUPPORTS WITH (N) DURABLELOCKS. TYPICAL AT ALL ROOFS.
5. PROTECT IN PLACE ALL (E) ELECTRICAL CONDUITS. TYPICAL OF ALL ROOF CONDITIONS.
6. CONTRACTOR TO REPLACE ANY DAMAGED FASCIA OR WOOD DECKING.

DEMOLITION LEGEND



(E) ROOFING MATERIAL TO REMAIN



(E) ROOF SYSTEM, REMOVE IN ITS ENTIRETY

DEMOLITION NOTES

1. IN ACCORDANCE WITH PERTINENT ITEMS OF THESE NOTES AND THOSE SO INDICATED ON THE DRAWINGS "CAREFULLY" DEMOLISH AND REMOVE FROM THE JOB SITE THOSE ITEMS WHICH ARE TO BE REMOVED. THE CONTRACTOR SHALL:
2. PREPARE AND FOLLOW AN ORGANIZED PLAN FOR DEMOLITION AND REMOVAL OF ITEMS, SHARE PLAN WITH DISTRICT.
3. DEMOLITION BY CAREFUL STUDY OF THE DRAWINGS, DETERMINE THE LOCATION AND EXTENT OF SELECTIVE DEMOLITION REQUIRED.
4. VISIT THE SITE AND VERIFY THE EXTENT AND LOCATION OF SELECTIVE DEMOLITION REQUIRED. CAREFULLY IDENTIFY LIMITS OF SELECTIVE DEMOLITION.
5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY INFORMATION NOTED FOR CLARIFICATION ONLY. SEE GENERAL NOTES, LEGENDS, PLANS, ELEVATIONS AND DETAILS FOR ADDITIONAL DEMOLITION REQUIREMENTS.
6. EMPLOY ADEQUATE NUMBERS OF SKILLED WORKMAN WHO ARE THOROUGHLY TRAINED AND EXPERIENCED IN THE NECESSARY CRAFTS AND WHO ARE COMPLETELY FAMILIAR WITH THE SPECIFIED REQUIREMENTS AND THE METHODS NEEDED FOR PROPER PERFORMANCE OF THE WORK.
7. SURFACE CONDITIONS: EXAMINE THE AREAS AND CONDITIONS UNDER WHICH WORK WILL BE PERFORMED. INCORRECT CONDITIONS ARE DETRIMENTAL TO TIMELY AND PROPER COMPLETION OF THE WORK. MAKE ANY CORRECTIONS TO REDUCE NEW MATERIALS SPECIFICALLY WHERE.
8. MARK THE WORKFACE SURFACES AS REQUIRED TO ENABLE WORKMAN ALSO TO IDENTIFY ITEMS TO BE REMOVED AND ITEMS TO BE LEFT IN PLACE INACT.
9. COMPLETELY REMOVE ITEMS SCHEDULED TO BE DEMOLISHED AND REMOVED, LEAVING SURFACES CLEAN AND READY TO RECEIVE NEW MATERIALS SPECIFICALLY WHERE.
10. REPLACEMENTS: IN THE EVENT OF DEMOLITION OF ITEMS NOT SO SCHEDULED TO BE DEMOLISHED, PROMPTLY REPLACE SUCH ITEMS TO THE APPROVAL OF THE DISTRICT AND AT NO ADDITIONAL COST TO THE OWNER.
11. THE PLANS AND SPECIFICATIONS INDICATE THE GENERAL EXTENT OF WORK BASED ON OWNER PROVIDED "EXISTING" DRAWINGS AND LIMITED FIELD VERIFICATION. THE CONTRACTOR SHALL VERIFY THE EXISTING CONDITIONS AND WILL BE RESPONSIBLE FOR DISCONNECTING AND REMOVING ALL UTILITIES, MECHANICAL AND ELECTRICAL SYSTEMS NECESSARY TO ACCOMPLISH WORK WHETHER SPECIFICALLY INDICATED OR NOT.
12. ALL EXISTING MATERIAL NOT TO BE REUSED OR NOT INDICATED TO BE RETAINED BY THE OWNER SHALL BE REMOVED FROM THE SITE AND BECOME THE PROPERTY OF THE CONTRACTOR FOR SALVAGE.
13. THE CONTRACTOR IS RESPONSIBLE FOR DAILY REMOVAL OF DEBRIS AND CLEANING THE AREA OF THE WORK. THERE SHALL BE NO ACCUMULATION OF DEBRIS OR REMAINS OF DEBRIS AND WASTE REMOVAL AND MAY NOT USE THE OWNER'S WASTE RECEPTACLES.
14. ANY ADJACENT ITEMS OR SURFACES TO THE DEMOLITION WORK THAT IS DAMAGED DURING THE DEMOLITION SHALL BE REPAIRED TO THE ORIGINAL CONDITION OR FINISHED TO MATCH ADJACENT SURFACES AT NO ADDITIONAL COST TO THE OWNER.

KEY PLAN


SCALE: NTS



RELO.

RELO

LIBRARY



AGENCY APPROVAL:

BID
22-23-108

ARCHITECT STAMP

CONSULTANT STAM

REVISIONS

[illegible]

PROJECT OWNER & TITLE

**COVINA-VALLEY UNIFIED
SCHOOL DISTRICT**
519 E Badillo St
Covina, CA 91723

MERWIN
ELEMENTARY SCHOOL
16125 Cypress St
Covina, CA 91723

SHEET TITLE

**(E) WALKWAY ROOF
DEMOLITION PLAN**

SHEET TITLE


DRAWN B

JOB NUMBER

A01-021

DATE _____

PROJECT STATUS



KEYNOTES

- 07.01.A (E) ROOF TO REMAIN
07.01.C INSTALL FULLY ADHERED SINGLE PLY ROOFING SYSTEM PER MANUFACTURER'S DETAILS, SPECIFICATIONS, AND INSTALLATION GUIDES.
07.60.A (E) GUTTER AND DOWNSPOUT TO REMAIN. PRESSURE CLEAN AND RESTORE.

ROOF PLAN GENERAL NOTES

1. (E) DURABLOCKS SHALL REMAIN; REPLACE ALL WOOD BLOCKS AND METAL SUPPORTS WITH (N) DURABLOCKS; TYPICAL AT ALL ROOFS.
2. CONTRACTOR TO REPLACE ANY DAMAGED FASCIA OR WOOD DECKING.
3. GUTTER STYLES SHALL BE SELECTED BY DISTRICT PRIOR TO PLACING ORDER AND INSTALLATION.

PLAN LEGEND

- (E) ROOFING MATERIAL TO REMAIN.
(N) ROOF SYSTEM & STRUCTURE EXTENTS.


KEY PLAN

SCALE: NTS

PROJECT NORTH



- RELO. RELO. LIBRARY



AGENCY APPROVAL

BID
22-23-108

ARCHITECT STAMP

CONSULTANT STAMP

REVISIONS

NO.	DATE	DESCRIPTION

PROJECT OWNER & TITLE

COVINA-VALLEY UNIFIED
SCHOOL DISTRICT
519 E Badillo St
Covina, CA 91723

MERWIN
ELEMENTARY SCHOOL
16125 Cypress St
Covina, CA 91723

SHEET TITLE

(E) WALKWAY ROOF
PLAN

DRAWN BY:


JOB NUMBER:

SHEET NO.


A01-221

DATE:

PROJECT STATUS



(E) WALKWAY ROOF DEMOLITION PLAN - Callout 21/4" = 1'-0"2



(E) WALKWAY ROOF DEMOLITION PLAN - Callout 3N.T.S.3

KEYNOTES

07.01.A

(E) ROOF TO REMAIN

07.01.B

REMOVE (E) BUILT-UP ROOFING SYSTEM AND ALL ASSOCIATED FLASHING. REMOVE ROOFING MATERIAL, DOWN TO EXISTING DECK AND PREPARE FOR INSTALLATION OF NEW SINGLE PLY ROOFING. REMOVE (E) ROOFING MATERIAL FROM THE PARAPET WALLS. REPLACE DECKING AS REQUIRED.

07.60.A

(E) GUTTER AND DOWNSPOUT TO REMAIN. PRESSURE CLEAN AND RESTORE.

GENERAL NOTES

1.

THE DEMOLITION KEYNOTES ARE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR.

2.

GENERAL CONTRACTOR SHALL SALVAGE MECHANICAL EQUIPMENT, DISCONNECTS AND CONTROLS FOR REINSTALLATION. PROTECT WITHIN LAY DOWN AREA.

3.

CONTRACTOR SHALL PROVIDE FULL SCAFFOLD AND STAIR TOWER ACCESS TO ROOF IF REQUIRED. PROVIDE ALL OSHA REQUIREMENTS INCLUDING FALL PROTECTION.

4.

(E) DURABLOCKS SHALL REMAIN; REPLACE ALL WOOD BLOCKS AND METAL SUPPORTS WITH (N) DURABLOCKS; TYPICAL AT ALL ROOFS.

5.

PROTECT IN PLACE ALL (E) ELECTRICAL CONDUITS. TYPICAL OF ALL ROOF CONDITIONS.

6.

CONTRACTOR TO REPLACE ANY DAMAGED FASCIA OR WOOD DECKING.

DEMOLITION LEGEND

(E) ROOFING MATERIAL TO REMAIN.

(E) ROOF SYSTEM, REMOVE IN ITS ENTIRETY.

DEMOLITION NOTES

1.

IN ACCORDANCE WITH PERTINENT ITEMS OF THESE NOTES AND THOSE ITEMS SO INDICATED ON THE DRAWINGS, "CAREFULLY" DEMOLISH AND REMOVE FROM THE JOB SITE THOSE ITEMS SCHEDULED TO BE SO DEMOLISHED AND REMOVED.

2.

PREPARE AND FOLLOW AN ORGANIZED PLAN FOR DEMOLITION AND REMOVAL OF ITEMS. SHARE PLAN WITH DISTRICT.

3.

DEMOLITION: BY CAREFUL STUDY OF THE DRAWINGS, DETERMINE THE LOCATION AND EXTENT OF SELECTIVE DEMOLITION REQUIRED.

4.

VISIT THE SITE AND VERIFY THE EXTENT AND LOCATION OF SELECTIVE DEMOLITION REQUIRED. CAREFULLY IDENTIFY LIMITS OF SELECTIVE DEMOLITION.

5.

KEYNOTED ELEMENTS SCHEDULED FOR DEMOLITION ARE NOTED FOR CLARIFICATION ONLY. SEE GENERAL NOTES, LEGENDS, PLANS, ELEVATIONS AND DETAILS FOR ADDITIONAL DEMOLITION REQUIREMENTS.

6.

USE ADEQUATE NUMBERS OF SKILLED WORKMAN WHO ARE THOROUGHLY TRAINED AND EXPERIENCED IN THE NECESSARY CRAFTS AND WHO ARE COMPLETELY FAMILIAR WITH THE SPECIFIED REQUIREMENTS AND THE METHODS NEEDED FOR PROPER PERFORMANCE OF THE WORK.

7.

SURFACE CONDITIONS: EXAMINE THE AREAS AND CONDITIONS UNDER WHICH WORK WILL BE PERFORMED. INCORRECT CONDITIONS ARE DETRIMENTAL TO TIMELY AND PROPER COMPLETION OF THE WORK. DO NOT PROCEED UNTIL UNSATISFACTORY CONDITIONS ARE CORRECTED.

8.

MARK INTERFACE SURFACES AS REQUIRED TO ENABLE WORKMAN ALSO TO IDENTIFY ITEMS TO BE REMOVED AND ITEMS TO BE LEFT IN PLACE INTACT.

9.

COMPLETELY REMOVE ITEMS SCHEDULED TO BE DEMOLISHED AND REMOVED, LEAVING SURFACES CLEAN, SOLID AND READY TO RECEIVE NEW MATERIALS SPECIFIED ELSEWHERE.

10.

REPLACEMENTS: IN THE EVENT OF DEMOLITION OF ITEMS NOT SO SCHEDULED TO BE DEMOLISHED, PROMPTLY REPLACE SUCH ITEMS TO THE APPROVAL OF THE DISTRICT AND AT NO ADDITIONAL COST TO THE DISTRICT.

11.

THE PLANS AND SPECIFICATIONS INDICATE THE GENERAL EXTENT OF WORK BASED ON OWNER PROVIDED "EXISTING" DRAWINGS AND LIMITED FIELD VERIFICATION. THE CONTRACTOR SHALL VERIFY THE EXISTING CONDITIONS AND WILL BE RESPONSIBLE FOR DISCONNECTING AND RECONNECTING PLUMBING, MECHANICAL AND ELECTRICAL SYSTEMS NECESSARY TO ACCOMPLISH WORK WHETHER SPECIFICALLY INDICATED OR NOT.

12.

ALL EXISTING MATERIAL NOT TO BE REUSED OR NOT INDICATED TO BE RETAINED BY THE OWNER SHALL BE REMOVED FROM THE SITE AND BECOME THE PROPERTY OF THE CONTRACTOR FOR SALVAGE.

13.

THE CONTRACTOR IS RESPONSIBLE FOR DAILY REMOVAL OF DEBRIS AND CLEANING THE AREA WHERE THEY ARE WORKING. THE CONTRACTOR MUST PROVIDE THEIR OWN MEANS OF DEBRIS AND WASTE REMOVAL AND MAY NOT USE THE OWNER'S WASTE RECEPTACLES.

14.

ANY ADJACENT ITEMS OR SURFACES TO THE DEMOLITION WORK THAT IS DAMAGED DURING THE CONSTRUCTION SHALL BE RESTORED TO ITS ORIGINAL CONDITION OR FINISHED TO MATCH ADJACENT SURFACES AT NO ADDITIONAL COST TO THE OWNER.

KEY PLAN

SCALE: NTS

PROJECT NORTH

RELO.

RELO.

LIBRARY

D

G

E

C

B

B

B

H

H

AGENCY APPROVAL

BID

22-23-108

ARCHITECT STAMP

CONSULTANT STAMP

REVISIONS

NO.	DATE	DESCRIPTION

PROJECT OWNER & TITLE

COVINA-VALLEY UNIFIED

SCHOOL DISTRICT

519 E Badillo St

Covina, CA 91723

MERWIN

ELEMENTARY SCHOOL

16125 Cypress St

Covina, CA 91723

SHEET TITLE

(E) WALKWAY ROOF DEMOLITION PLAN

DRAWN BY:


JOB NUMBER:

SHEET NO.

A02-021

DATE:


PROJECT STATUS



(E) WALKWAY ROOF PLAN - Callout 2

1/4" = 1'-0"

2



(E) WALKWAY ROOF PLAN - Callout 3

N.T.S.

3

KEYNOTES

- 07.01.A (E) ROOF TO REMAIN
07.01.C INSTALL FULLY ADHERED SINGLE PLY ROOFING SYSTEM PER MANUFACTURER'S DETAILS, SPECIFICATIONS, AND INSTALLATION GUIDES.
07.60.A (E) GUTTER AND DOWNSPOUT TO REMAIN. PRESSURE CLEAN AND RESTORE.

ROOF PLAN GENERAL NOTES

1. (E) DURABLOCKS SHALL REMAIN; REPLACE ALL WOOD BLOCKS AND METAL SUPPORTS WITH (N) DURABLOCKS; TYPICAL AT ALL ROOFS.
2. CONTRACTOR TO REPLACE ANY DAMAGED FASCIA OR WOOD DECKING.
3. GUTTER STYLES SHALL BE SELECTED BY DISTRICT PRIOR TO PLACING ORDER AND INSTALLATION.

PLAN LEGEND


- (E) ROOFING MATERIAL TO REMAIN.
(N) ROOF SYSTEM & STRUCTURE EXTENTS.

KEY PLAN

SCALE: NTS



- RELO. [Symbol]
RELO. [Symbol]
LIBRARY [Symbol]
[Symbol]



AGENCY APPROVAL

BID
22-23-108

ARCHITECT STAMP

CONSULTANT STAMP

REVISIONS

NO.	DATE	DESCRIPTION

PROJECT OWNER & TITLE

COVINA-VALLEY UNIFIED
SCHOOL DISTRICT
519 E Badillo St
Covina, CA 91723

MERWIN
ELEMENTARY SCHOOL

16125 Cypress St
Covina, CA 91723

SHEET TITLE

(E) WALKWAY ROOF
PLAN

DRAWN BY:

JOB NUMBER:

SHEET NO.

A2-221

DATE:

PROJECT STATUS

(E) BUILDING D

07.01.A

07.60.A

07.01.B

KEYNOTES

07.01.A	(E) ROOF TO REMAIN
07.01.B	PREPARE EXISTING DECK FOR INSTALLATION OF NEW SINGLE PLY ROOFING. REMOVE (E) ROOFING REPAIR MATERIAL FROM EXISTING DECK.
07.60.A	REMOVE (E) GUTTER AND DOWN SPOUT AT ROOF EDGE.

AGENCY APPROVAL

BID
22-23-108

GENERAL NOTES

1. THE DEMOLITION KEYNOTES ARE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR
2. GENERAL CONTRACTOR SHALL SALVAGE MECHANICAL EQUIPMENT, DISCONNECTS AND CONTROLS FOR REINSTALLATION. PROTECT WITHIN LAY DOWN AREA.
3. CONTRACTOR SHALL PROVIDE FULL SCAFFOLD AND STAIR TOWER ACCESS TO ROOF IF REQUIRED. PROVIDE ALL OSHA REQUIREMENTS INCLUDING GUARD RAILS, ERECTOR
4. (E) DURABLELOCKS SHALL REMAIN, REPLACE ALL WOOD BLOCKS AND METAL SUPPORTS WITH (N) DURABLELOCKS, TYPICAL AT ALL ROOFS.
5. PROTECT IN PLACE ALL (E) ELECTRICAL CONDUITS, TYPICAL OF ALL ROOF CONDITIONS.
6. CONTRACTOR TO REPLACE ANY DAMAGED FASCIA OR WOOD DECKING.

DEMOLITION LEGEND



(E) ROOFING MATERIAL TO REMAIN.



(E) ROOF SYSTEM, PREPARE DECK FOR RETROFIT.

DEMOLITION NOTES

1. IN ACCORDANCE WITH PERTINENT ITEMS OF THESE NOTES AND THOSE ITEMS SO INDICATED ON THE DRAWINGS "CAREFULLY" DEMOLISH AND REMOVE FROM THE JOB SITE THOSE ITEMS SCHEDULED TO BE SO DEMOLISHED AND REMOVED.
2. PREPARE AND FOLLOW AN ORGANIZED PLAN FOR DEMOLITION AND REMOVAL OF ITEMS. SHARE PLAN WITH DISTRICT.
3. DEMOLITION: BY CAREFUL, STUDY OF THE DRAWINGS, DETERMINE THE LOCATION AND EXTENT OF SELECTIVE DEMOLITION REQUIRED.
4. VISIT THE SITE AND VERIFY THE EXTENT AND LOCATION OF SELECTIVE DEMOLITION REQUIRED. CONTRACTOR IDENTIFY LIMITS OF SELECTIVE DEMOLITION.
5. KEYNOTED ELEMENTS SCHEDULED FOR DEMOLITION ARE NOTED FOR CLARIFICATION ONLY. SEE GENERAL NOTES, LEGENDS, PLANS, ELEVATIONS AND DETAILS FOR ADDITIONAL DEMOLITION REQUIREMENTS.
6. USE ADEQUATE NUMBERS OF SKILLED WORKMAN WHO ARE THOROUGHLY TRAINED AND EXPERIENCED IN THE NECESSARY DEMOLITION TECHNIQUES TO COMPLY WITH THE SPECIFIED REQUIREMENTS AND THE METHODS NEEDED FOR PROPER PERFORMANCE OF THE WORK.
7. SPECIAL CONDITIONS: EXAMINE THE AREAS AND CONDITIONS UNDER WHICH WORK WILL BE PERFORMED. INCORRECT CONDITIONS ARE DETRIMENTAL TO TIMELY AND PROPER COMPLETION OF THE WORK. DO NOT PROCEED UNTIL UNSATISFACTORY CONDITIONS ARE CORRECTED.
8. HARD SURFACE: SURFACE IS TO BE REMOVED BY THE CONTRACTOR. WORKMAN ALSO TO IDENTIFY ITEMS TO BE REMOVED AND ITEMS TO BE LEFT IN PLACE. INACT.
9. COMPLETELY REMOVE ITEMS SCHEDULED TO BE DEMOLISHED AND REMOVED, LEAVING SURFACE CLEAN, SMOOTH AND READY TO RECEIVE NEW CONCRETE OR ASPHALT ELSEWHERE.
10. IN THE EVENTS IN THE EVENT OF DEMOLITION OF ITEMS NOT SCHEDULED TO BE DEMOLISHED, PROMPTLY REPLACE SUCH ITEMS TO THE APPROVAL OF THE DISTRICT AND AT NO ADDITIONAL COST TO THE DISTRICT.
11. THE CONTRACTOR SHALL INVESTIGATE THE GENERAL EXTENT OF WORK BASED ON OWNER PROVIDED "EXISTING" DRAWINGS AND LIMITED FIELD VERIFICATION. THE CONTRACTOR SHALL VERIFY THE EXISTING CONDITIONS AND WILL BE RESPONSIBLE FOR DISCONNECTING AND REMOVING PLUMBING, MECHANICAL AND ELECTRICAL SYSTEMS NECESSARY TO ACCOMPLISH WORK WHETHER SPECIFICALLY INDICATED OR NOT.
12. ALL EXISTING MATERIAL NOT TO BE REUSED OR NOT INDICATED TO BE RETAINED BY THE OWNER SHALL BE REMOVED FROM THE SITE AND BECOME THE PROPERTY OF THE CONTRACTOR FOR SALVAGE.
13. THE CONTRACTOR IS RESPONSIBLE FOR DAILY REMOVAL OF DEBRIS AND CLEANING THE AREA WHERE THEY ARE WORKING. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROGRESS OF DEBRIS AND WASTE REMOVAL AND MAY NOT USE THE OWNER'S WASTE RECEPTACLES.
14. ANY ADJACENT ITEMS OR SURFACES TO THE DEMOLITION WORK THAT IS DAMAGED DURING THE DEMOLITION SHALL BE REPAIRED TO THE ORIGINAL CONDITION OR FINISHED TO MATCH ADJACENT SURFACES AT NO ADDITIONAL COST TO THE OWNER.

KEY PLAN

SCALE: NTS



RELO.

RELO.

LIBRARY

7



(E) BUILDING G ROOF DEMOLITION PLAN

N.T.S.

1

PROJECT OWNER & TITLE

**COVINA-VALLEY UNIFIED
SCHOOL DISTRICT**
519 E Badillo St
Covina, CA 91723

**MERWIN
ELEMENTARY SCHOOL**

16125 Cypress St
Covina, CA 91723

SHEET TITLE

**(E) BUILDING G ROOF
DEMOLITION PLAN**

DRAWN BY:


IQR NUMBER:

SHEET NO.

A3-021

DATE: _____

PROJECT STATUS



KEYNOTES

- 07.01.A (E) ROOF TO REMAIN
07.01.C INSTALL FULLY ADHERED SINGLE PLY ROOFING SYSTEM RETROFIT PER MANUFACTURER'S DETAILS, SPECIFICATIONS, AND INSTALLATION GUIDES.
07.60.B (N) GUTTER SYSTEM ATTACHED TO (N) DOWNSPOUT

ROOF PLAN GENERAL NOTES

1. (E) DURABLOCKS SHALL REMAIN; REPLACE ALL WOOD BLOCKS AND METAL SUPPORTS WITH (N) DURABLOCKS, TYPICAL AT ALL ROOFS.
2. CONTRACTOR TO REPLACE ANY DAMAGED FASCIA OR WOOD DECKING.
3. GUTTER STYLES SHALL BE SELECTED BY DISTRICT PRIOR TO PLACING ORDER AND INSTALLATION.

PLAN LEGEND


- [White Box] (E) ROOFING MATERIAL TO REMAIN.
[Grey Box] (N) ROOF SYSTEM & STRUCTURE EXTENTS.

KEY PLAN

SCALE: NTS



- RELO. [Box]
RELO. [Box]
LIBRARY [Box]
[Box]



(E) BUILDING G ROOF PLAN

N.T.S.

1

AGENCY APPROVAL

BID
22-23-108

ARCHITECT STAMP

CONSULTANT STAMP

REVISIONS

NO.	DATE	DESCRIPTION

PROJECT OWNER & TITLE

COVINA-VALLEY UNIFIED
SCHOOL DISTRICT
519 E Badillo St
Covina, CA 91723

MERWIN
ELEMENTARY SCHOOL

16125 Cypress St
Covina, CA 91723

SHEET TITLE

(E) BUILDING G ROOF
PLAN

DRAWN BY:



JOB NUMBER:

SHEET NO.

A3-221

DATE:

PROJECT STATUS

									AGENCY APPROVAL		<div>BID</div> <div>22-23-108</div>	
			EDGE DETAILING <small>RE: 1/1/2021</small>			GUTTER DETAIL <small>RE: 1/1/2021</small>						