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SECTION I 

ADVERTISEMENT FOR BIDS 

Sealed proposals will be received by City of Orange Beach, AL (hereinafter called ''Owner''), at the City of Orange 
Beach City Hall, 4099 Orange Beach Blvd., P. 0. Box 458 Orange Beach, AL 36561 until 11 :00 a.m. CST 
Thursday July 13, 2017, for furnishing all labor and materials, and performing all work required by the following 
project: 

CITY OF ORANGE BEACH 
SPORTSPLEX IMPROVEMENTS 

Be advised that overnight delivery by express or courier of sealed proposals to the City of Orange Beach is not 
guaranteed. 

This project consists of installation of new dugouts, backstops, pro-style netting, and bleacher shading for Fields 1-
5. 

Ninety (90) calendar days are allowed for the construction of the project. All bids must be on blank forms provided 
in the specifications. A certified check or a Bidder's Bond, payable to the Owner for an amount not less than five 
percent (5%) of the amount bid, but in no event more than ten thousand ($1 0,000.00) dollars, shall be filed with the 
proposal, the Bidder's Bond being prepared on the form specified and signed by a bonding company authorized to 
do business in the State of Alabama. 

A Performance Bond in the form and terms approved by the Owner in an amount not less than the sum bid will be 
required at the signing of the Contract, and in addition, a bond in the form and terms approved by the Owner in an 
amount not less than one hundred percent (100%) of the Contract price insuring payment for all labor and materials. 
In addition, the Contractor must furnish to the Owner at the time of the signing of the Contract, Certificate of 
Insurance coverage as shown in the specifications. 

Liquidated damages for non-completion of the work within the time limit agreed upon will be assessed in 
accordance with the terms of the Contract. 

Plans and specifications are on file and may be seen in the office of the Project Engineer, Sawgrass Consulting, 
LLC,. 11143 Old Highway 31 , Spanish Fort, AL 36527. The cost of a plan set and specifications is $45.00. The 
Plans may be viewed on the City of Orange Beach Website (www.cityoforangebeach.com). No plans or 
specifications will be issued to Contractors later than twenty-four (24) hours prior to the time indicated above for 
receiving bids. 

No bids will be considered unless the bidder, whether resident or non-resident of Alabama, is properly qualified to 
submit a proposal for this construction in accordance with all applicable laws of the State of Alabama. This shall 
include evidence of holding a current license from the State Licensing Board for General Contractors, Montgomery, 
Alabama. In addition, non-residents of the State, if a corporation, shall show evidence of having qualified with the 
Secretary of State to do business in the State of Alabama. 

The right is reserved to reject any and/or all bids and to waive informalities and to furnish any item of material or 
work to change the amount of said Contract. 

No bid shall be withdrawn for a period of sixty (30) days subsequent to the opening of bids without the consent of 
the Owner. 

A mandatory pre-bid conference will be held at 1 O:OOam on Thursday July 6, 2017, in the Orange Beach City Hall 
Council Chambers. 

OWNER 
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SECTION II 

INSTRUCTIONS TO BIDDERS 

Hereinafter Contract Documents shall include "Contract Documents, Proposal and Specifications'·, Sections I 
through XII; Owner shall be City of Orange Beach; Engineer shall be Sawgrass Consulting, LLC. 

1. RECEIPT AND OPENING OF BIDS: 

The Owner invites bids on the form attached hereto, all blanks of which must be appropriately filled in. 
Bids will be received by the Owner at the Orange Beach City Hall, 4099 Orange Beach Blvd., P. 0. Box 
458 Orange Beach, AL 36561 until I 1:00 a.m. at local time on July 13,2017. The envelopes containing 
the bids must be sealed and addressed to the City of Orange Beach. The Contractor's name and license 
number must be shown on the outside of the envelope. The entire booklet must be submitted as the bid. 

Any bid may be withdrawn prior to the above scheduled time for the opening of bids or authorized 
postponement thereof. Any bid received after the time and date specified shall not be considered. 

Be advised that overnight delivery by express or courier of sealed proposals to the City of Orange Beach is 
not guaranteed. 

Forms furnished, or copies thereof shall be used, and strict compliance with requirements of the invitation, 
these instructions and the general specifications for material and construction are necessary. Special care 
should be exercised in the preparation of bids. Bidders must make their own estimates of the facilities and 
difficulties attending the proposed contract, including local conditions, uncertainty of weather, quantities 
and all other contingencies. All designations and prices shall be fully and clearly set forth. The proper 
blank spaces in the bid and guaranty forms shall be suitably filled in. 

2. LABOR AND MATERIALS: 

The Owner will not furnish any labor, material, or supplies unless specifically provided for in the contract. 

3. SIGNATURE TO BIDS: 

Each bid must give the full business address of the bidder and be signed by him with his usual signature. 
Bids by partnerships must furnish the full names of all partners and must be signed with the partnership 
name by one of the members of the partnership, or by an authorized representative, followed by the 
signature and designation of the person signing. Bids by corporations must be signed with the legal name of 
the corporation followed by the name of the State of Incorporation and by the signature and designation of 
the president, secretary, or other person authorized to bind it into the matter. The name of each person shall 
also be typed or printed below the signature. A bid by a person who affixes to his signature the word 
"president", "secretary", "agent", or other designation without disclosing his principal, may be held to the 
bid of the individual signing. When requested by the Owner, satisfactory evidence of the authority of the 
officer signing on behalf of the corporation shall be furnished. 

4. BIDDER QUALIFICATIONS: 

The Owner may make such investigations as he deems necessary to determine the ability of the bidder to 
perform the work, and the bidder shall furnish to the Owner all such information and data for this purpose 
as the Owner may request. The Contractor shall furnish data showing that they have a minimum of three (3) 
years experience in the field of construction pertinent to the Contract Documents as a licensed general 
contractor and said information shall accompany the bid. The Owner reserves the right to reject any bid if 
the evidence submitted, or investigation of such bidder. fails to satisfy the Owner that such bidder is 
properly qualified to carry out the obligations of the Contract and to furnish all materials contemplated 
therein. Conditional bids will not be accepted. 
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5. GUARANTY AND INSURANCE: 

Security is required to insure the execution of the Contract and bond for perfonnance of the services, and no 
bid will be considered unless it is so guaranteed. The bidders must furnish with their bid a Guaranty Bond 
or certified check in the amount of five (5%) percent of their bid price, but in no event more than ten 
thousand ($10,000.00) dollars, payable to the Owner. Certified check or Bid Bonds, will, at the option of 
the Owner, be deposited into the funds of the Owner, as liquidated damages upon failure of the successful 
bidder to execute the written Contract and furnish the insurance coverage as hereinafter required, within ten 
consecutive calendar days following written notice of the award of the Contract. 

6. BONDS AND INSURANCE: 

The bonds and insurance policies of any surety company or insurance company respectively, authorized to 
do business in the State of Alabama will be accepted as security and insurance as required, for any bid or 
contract. See the instruction hereinafter contained and the applicable standard fonns with respect to the 
type, fonn and amounts of required bonds and insurance policies. 

7. SPECIFICATIONS AND SCHEDULES: 

The specifications, conditions, schedules and drawings which fonn the basis of any bid will be considered 
as a part thereof and will fonn a part of the Contract. Copies of these papers, together with a copy of the 
standard contract fonn, including authorized additions, or deletions, if any, will be furnished to or made 
available for the inspection of bidders by the office indicated in the advertisement or invitation. 

8. CORRECTIONS: 

Erasures or other changes in the bids must be explained or noted over the signature of the bidder. 

9. BIDDERS PRESENT: 

At the time fixed for the opening of the bids, their contents will be made public for the infonnation of 
bidders and others properly interested, who may be present either in person or by representation. 

10. AWARD OR REJECTION OF BIDS: 

The contract will be awarded to the lowest responsible bidder complying with the conditions of the 
invitation for bids, provided his bid is reasonable and it is to the best interest of the Owner to accept it. The 
bidder to whom the award is made will be awarded by Council on June 16, 2015 at 5:00 p.m. The Owner, 
however, reserves the right to reject any and all bids and to waive informality in bids received whenever 
such rejection or waiver is in the interest of the Owner. 

It also reserves the right to reject the bid of a bidder who has previously failed to perform properly or 
complete on time a contract of a similar nature, or a bid of a bidder who is not in a position to perform the 
contract. 

11. BIDDERS INTERESTED IN MORE THAN ONE BID: 

If more than one bid be offered by any one party, by or in the name of his or their clerk, partner or other 
person, all such bids may be rejected. A party who has quoted prices on materials to a bidder is not thereby 
disqualified from quoting prices to other bidders or from submitting a bid directly for the materials or work. 

12. ERRORS IN BID: 

Bidders or their authorized agents are expected to examine the maps, drawings, specifications, and all other 
instructions pertaining to the work, which will be open to their inspection. Failure to do so will be at the 
Bidder's own risk, and he cannot secure relief on the plea of error in the bid. In case of error in the 
extension of prices, the unit price, will govern. 
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13. CONTRACT AND BOND: 

The bidder to whom award is made must, when required, enter into written contract on the standard form as 
set out herein with satisfactory security in the amount required, within the period specified or, if no period is 
specified, within then (I 0) days after the prescribed forms are presented to him for signature. 

14. COLLUSION: 

If there is any reason for believing that collusion exists among the Bidders, any or all proposals may be 
rejected, and those participating in such collusion may be barred from submitting bids on the same or other 
work with the Owner. 

15. SUBLETTING OR ASSIGNING OF CONTRACT: 

(a) Limitations: The Contractor shall not sublet, assign, transfer, convey, sell or otherwise dispose of 
any portion of the contract, his right, title, or interest therein, or his power to execute such contract, to any 
person, firm or corporation without written consent of the Owner and such written consent shall not be 
construed to relieve the Contractor of any responsibility for the fulfillment of the contract. Unless otherwise 
stipulated in the proposal or special provisions and with the assistance of workmen under his immediate 
superintendence and reported on his payroll, all contract work of a value not less than fifty percent (50%) of 
the total contract amount, except that any items designated in the contract as "Specialty Items" may be 
performed by subcontract, may be deducted from the total contract amount before computing the amount of 
work required to be performed by the contractor with his own organization. 

(b) Subcontractor's Status: A subcontractor shall be recognized only in the capacity of an employee or 
agent of the contractor and the contractor will be responsible to the Owner for all of the subcontractor's 
work, including failures or omissions; and his removal may be required by the Engineer, as in case of an 
employee. 

16. TIME OF COMPLETION: 

Bidders must agree to commence on or before a date to be specified in written "work order" of the Owner 
and to fully complete the project within ninety (90) calendar days thereafter. The bidder must agree also to 
pay as liquidated damages, the sum shown in this document for each calendar day required thereafter. 

17. ADDENDA AND INTERPRETATIONS: 

No interpretation of the meaning of the plans, specifications or other pre-bid documents will be made to any 
bidder orally. 

Every request for such interpretation should be in writing, addressed to Sawgrass Consulting, LLC, 11 143 
Old Highway 31 , Spanish Fort, AL 36527, and to be given consideration, must be received at least five (5) 
days prior to the date fixed for the opening of bids. Any and all such interpretations and any supplemental 
instructions will be in the form of written addenda to the specifications which if issued, will be forwarded 
by electronic facsimile (fax) or mailed by certified mail with return receipt requested to all prospective 
bidders (at the respective addresses furnished for such purposes). Failure of any bidder to receive any such 
addendum or interpretation shall not relieve such bidder from any obligation under his bid as submitted. 
All addenda so issued shall become part of the contract documents. 

18. POWER OF ATTORNEY: 

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified and effectively 
dated copy of their power of attorney. 

19. LAWS AND REGULATIONS: 

II-3 



The bidders attention is directed to the fact that all applicable state laws, municipal ordinances, and rules 
and regulations of all authorities having jurisdiction over construction of the project shall apply to the 
contract throughout, and they will be deemed to be included in the contract the same as though herein 
written out in full. This agreement shall be governed, construed, and enforced in accordance with the Jaws 
of the State of Alabama without regard for its Conflict of Laws Rule. 

20. OBLIGATION OF BIDDER: 

At the time of the opening of bids each bidder will be presumed to have read and to be thoroughly familiar 
with the plans and contract documents (including all addenda). The failure or omission of any bidder to 
examine any form, instrument or document shall in no way relieve any bidder from any obligation in respect 
of his bid. 

21. QUANTITIES: 

The quantities indicated are to aid the contractor in bidding only and any variance upward or downward in 
quantities shown will not alter the contract unit price. 

22. UTILITIES: 

All information given on the drawings or in the contract documents relative to existing utilities and other 
structures is from the best source at present available. All such information is furnished only for the 
information and convenience of the bidders. 

The Contractor shall be responsible for any damages to existing utilities and shall repair and/or replace any 
damages to said utilities at his own expense. 

23. LIGHTS AND BARRICADES: 

The Contractor shall furnish and maintain sufficient and adequate danger signals, lights, barriers, etc., 
necessary to prevent accidents and to protect the work. 

24. MAINTENANCE PERIOD: 

The Contractor will be required to maintain the project for a period of forty-five (45) calendar days after 
acceptance by the Owner. 

25. REQUESTS FOR INFORMATION/CLARIFICATION: 

All requests for information/clarification regarding this project shall be submitted in writing to the engineer 
either by facsimile to 251-544-7918 or USPS to 11143 Old Highway 31, Spanish Fort, AL 36527. 
Absolutely no telephone calls will be accepted and no questions will be answered 24 hours prior to bid 
opening. 
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SECTION III 

CERTIFICATE OF 
CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE TO OWNER 

OWNER: ________________ DATE: ________ _ 

This is to certify that the policies designated below have been issued by the _________ and are in full 
force on the date borne by this certificate. 

1. Location and designation of project: 
Sportsplex Improvements 
Orange Beach, Alabama 

2. Name and address of insured for whom this certificate is issued: 

3. Type of insurance/Limits of Liability 

(a) Workmen's Compensations: 

(policy number) (exp. date) 
(one person) 

(b) Contractor's Public Liability: 

1. Bodily Injury: 

(coverage) (aggregate) 
(one accident) 

(each person) (each occurrence) (total coverage) 

2. Property Damage: 

(each accident) (aggregate) 

(c) Automobile (Motor Vehicle): 

1. Bodily Injury: 

(each person) (each occurrence) (total coverage) 

2. Property Damage: 

(each accident) 

(d) Owner's Protective Liability: 

(Each Occurrence) 
(Bodily Injury) 

III- I 

(aggregate) 

(Each Occurrence) 
(Property Damage) 



Such insurance as is afforded by the above policies covers the operations undertaken by the insured with respect to 
the construction of the project above designated. The insurance afforded by the above designated policies, specimen 
copies of which have been filed with the Owner, and to each of which is attached for following endorsement. 

The insurer agrees with the insured as follows: 

1. That it will furnish to said Owner a certificate of insurance in triplicate on a form approved for 
such purpose by said Owner, setting forth the pertinent information regarding the policy to which 
this endorsement is attached, for each project of said Owner to which the policy applies. 

2. That it will attach to each said certificate of insurance executed copies of any endorsement other 
than this endorsement which are attached to said policy at the time said policy is issued, provided 
only that said endorsements affect the coverage of said policy in respect of operations involved in 
the construction of the projects of said Owner to which the policy applies. 

3. That it will mail to the Owner three executed copies of each endorsement subsequently issued to 
become a part of said policy provided only that endorsement affects the coverage of said policy in 
respect of operations involved in the construction of the project of said Owner which the policy 
applies, and provided further that such endorsement shall not be effective unless such notice is 
given to the Owner at the same time that notice thereof is given to the insured. 

4. That it will mail to the Owner at least ten (1 0) days before the effective date thereof notice of 
cancellation of said policy, provided no cancellation shall be effective unless such notice is given 
to the Owner. 

Insurer 

BY ________________________ __ 

Authorized Representative 
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SECTION IV 

INSTRUCTIONS TO CONTRACTORS AND INSURERS 

CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE: The Contractor shall not commence work under 
this Contract until he has obtained all the insurance required under this certificate and such insurance has been 
approved by the Owner, nor shall the Contractor allow any subcontractor to commence work on his subcontract until 
the insurance required of the subcontractor has been so obtained and approved. 

COMPENSATION INSURANCE: The Contractor shall procure and shall maintain during the life of this Contract 
Workmen's Compensation Insurance for all his employees to be engaged in work on the project under this Contract, 
and in case of any such work sublet, the Contractor shall require the subcontractor similarly to provide Workmen's 
Compensation Insurance for all of the latter's employees to be engaged in such work unless such employees are 
covered by the protection afforded by the Contractor's Workmen's Compensation Statute, the Contractor shall 
provide and shall cause each subcontractor to provide adequate Employer's General Liability Insurance for the 
protection of such of his employees as are not otherwise protected. 

COMPREHENSIVE AUTOMOBILE LIABILITY INSURANCE: The Contractor agrees to carry a 
Comprehensive Automobile Liability Policy providing bodily injury liability on an occurrence basis, and providing 
property damage liability on an accident basis. This policy shall protect the Contractor against all liability arising 
out of the use of automobiles, both private, passenger, and commercial, regardless of whether such vehicles shall be 
owned by the Contractor, owned by others or be hired. Limits of liability for Comprehensive Automobile Liability 
Insurance shall be $1 ,000,000 combined single limit per occurrence for bodily injury and property damage. 

OWNER'S PROTECTIVE LIABILITY INSURANCE: 

Insurance shall be in such form as will protect the Contractor from all claims and liabilities for damages for bodily 
injury, including accidental death, and for property damage, which may arise from operations under this contract 
whether such operation by himself or by anyone directly or indirectly employed by him. 

AMOUNT OF INSURANCE 
Ver.2016.04.26 

Contractor agrees, at its sole expense, to maintain on a primary and non-contributory basis during the life of 
this Contract, or the performance of Work hereunder, insurance coverages, limits, and endorsements as set 
out below. Contractor agrees to obtain Commercial General Liability, Business Auto Liability, Contractor's 
Pollution Legal Liability, Inland Marine Builder's Risk Insurance, Worker's Compensation, and Commercial 
Umbrella/Excess Liability before starting the work. Contractor also agrees to undertake the obligation to 
insure that all subcontractors abide by these same insurance requirements. 

The Contractor agrees the insurance requirements herein as well as City's review or acknowledgment is not 
intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by the 
Contractor under this Contract. A copy of the policy shall be provided upon request. 

Commercial General Liability 
Contractor agrees to maintain Commercial General Liability at a limit of liability not less than $1,000,000 Each 
Occurrence, $2,000,000 Annual Aggregate. Contractor agrees its coverage will not contain any restrictive 
endorsement(s) excluding or limiting Product/Completed Operations, Independent Contractors, X-C-U 
Coverage, Contractual Liability, Personal Injury and Advertising Injury, Independent Contractors, or Cross 
Liability. 

Business Automobile Liability 
Contractor agrees to maintain Business Automobile Liability at a limit of liability not less than $1,000,000 
Each Occurrence. Coverage shall include liability for Owned, Non-Owned, and Hired Automobiles. 

Contractor's Pollution Legal Liability 
Contractor agrees to maintain Contractor's Pollution Legal Liability at a limit of liability not less than 
$1,000,000 Each Occurrence, $2,000,000 Annual Aggregate. The Contractor agrees the policy shall include a 
minimum three year Discovery (tail) reporting period, and a Retroactive Date that equals or precedes the 
effective date of the Contract, or the performance of Work hereunder. This coverage may be provided on a Per­
Project Basis. 
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Inland Marine Builder's Risk Insurance 
The Contractor, prior to notice to proceed or commencement of Work, whichever occurs first, agrees to 
maintain an Inland Marine Builder's Risk Insurance Coverage Form providing coverage to protect the interest 
of the City, Contractor, subcontractors, and property on or off-premises, which shall become part of the Work 

Coverage shall be written on a Replacement Cost, and Completed Value Form basis in an amount at least equal 
to one hundred percent (100%) of the ultimate projected completed value of the Work This policy shall also 
include Delay Cost coverage for soft costs, which shall at a minimum include additional expenses for interest, 
legal, consulting, insurance, architectural and engineering, Contractor's overhead and general conditions, and 
equipment rental. The period of indemnity shall not be less than twelve (12) months and the limit of Delay 
Cost coverage not be less than ten percent (10%) of the projected completed value of the Work and shall be a 
scheduled limit on the policy in addition to a scheduled limit for the hard cost coverage. The waiting period for 
Delay Cost coverage may not exceed thirty (30) days. Collectively, the scheduled soft cost limit and hard cost 
limit may equal one hundred percent (100%) of the projected value of the Work, unless the builder's risk 
carrier requires the Delay Cost coverage to be in addition to the one hundred percent (100%) projected value 
of the Work 

The Contractor agrees to endorse the Inland Marine Builder's Risk insurance with a manuscript endorsement 
eliminating the automatic termination of coverage in the event the building is occupied in whole or in part, or 
put to its intended use, or partially accepted by City. The manuscript endorsement shall amend the automatic 
termination clause to only terminate coverage if the policy expires, is cancelled, the City's interest in the 
building ceases, or the building is accepted or insured by the City. 

Worker's Compensation & Employer's Liability 
Regardless of any "minimum requirements" of the State of Alabama, Contractor shall obtain Worker's 
Compensation insurance covering all workers involved in the Work (Note: Elective exemptions or coverage 
through an employee leasing arrangement will violate this requirement.) Where applicable, U.S. Longshore 
and Harborworkers Compensation Act Endorsement and/or Maritime Coverage Endorsement shall be 
attached to the policy. Subcontractor shall also obtain Employer's Liability insurance with minimum limits of 
$1,000,000 Each Accident, $1,000,000 Disease Policy Limit, and $1,000,000 Each Employee. 

Commercial Umbrella/Excess Liability 
Contractor agrees to maintain either a Commercial Umbrella or Excess Liability at a limit of liability not less 
than $5,000,000 Each Occurrence, $5,000,000 Aggregate. The Contractor agrees to endorse the City as an 
"Additional Insured" on the Commercial Umbrella/Excess Liability, unless the Commercial Umbrella/Excess 
Liability provides coverage on a pure/true follow-form basis, or the City is automatically defined as an 
Additional Protected Person. 

Additional Insured Endorsements 
The Contractor agrees to endorse the City as an Additional Insured on the Commercial General Liability with 
the following Additional Insured endorsement, or similar endorsement providing equal or broader Additional 
Insured coverage: 

• CG2010 10 01- Additional Insured; Owners, Lessees, or Contractors, 
• CG2010 07 04 - Additional Insured; Owners, Lessees, or Contractors; Scheduled Person or 

Organization endorsement in combination with the addi tional endorsement of CG2037 10 01 -
Additional Insured; Owners, Lessees, or Contractors 

Completed Operations shall be required to provide back coverage for the Contractor's "your work" as defined 
in the policy and liability arising out of the products-completed operations hazard. (Attach an actual copy of 
the endorsement(s) - Contact your insurance agent.) The name of the organization endorsed as Additional 
Insured for all endorsement shall read "City of Orange Beach." 

Deductibles, Coinsurance Penalties & Self-Insured-Retention 
Contractor agrees to be fully and solely responsible for any deductible, coinsurance penalty, or self-insured 
retention expenses; including any loss not covered because of coinsurance penalty, or coverage exclusion or 
limitation. The Contractor agrees any Self-Insured-Retention or deductible shall not exceed $25,000. For 
deductible amounts that exceed this amount, the Contract agrees, when requested by City, to maintain a 
Commercial Surety Bond in an amount equal to said deductible amount. 

Waiver of Subrogation 
Contractor agrees by entering into this written Contract to a Waiver of Subrogation in favor of the City. If a 
policy prohibits waiving subrogation rights without an endorsement, the Contractor agrees to endorse it with 
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a Waiver of Transfer of Rights of Recovery Against Others, or an equivalent endorsement. This Waiver of 
Subrogation requirement shall not apply to any policy which voids coverage if subrogation is waived. 

Right to Revise or Reject 
The City reserves the right to revise any insurance requirement based on insurance market conditions 
affecting the availability or affordability of coverage; or changes in the scope of work/specifications affecting 
the applicability of coverage. Additionally, the City reserves the right, but not the obligation, to review and 
reject and insurance policies failing to meet the criteria stated herein, or any insurer(s) providing coverage, 
due to its poor financial condition or failure to operate legally in the State of Alabama. In such events, City 
shall provide Contractor written notice of such revisions or rejections. 

Certificate of Insurance 
Contractor agrees to provide City a Certificate of Insurance evidencing the above coverages. If the Contractor 
receives a non-renewal or cancellation or other material change notice from an insurance carrier affording 
coverage required herein, Contractor agrees to notify the City immediately with specifics as to which coverage 
is no longer in compliance. The City shall have the right, but not the obligation, of prohibiting Contractor from 
entering the Work site until a new Certificate of Insurance is provided to the City evidencing the replacement 
coverage. The Contractor agrees the City reserves the right to withhold payment to Contractor until evidence 
of reinstated or replacement coverage is provided to the City. If the Contractor fails to maintain the insurance 
as set forth herein, the Contractor agrees the City shall have the right, but not the obligation, to purchase 
replacement insurance, which the Contractor agrees to reimburse any premiums or expenses incurred by the 
City. 

The Contractor agrees the Certificate( s) of Insurance shall: 

1. Clearly indicate the City has been endorsed on the Commercial Umbrella/Excess Liability, Inland 
Marine Builder's Risk Insurance, and Commercial General Liability policy as an Additional Insured. 
Clearly indicate the project name and project number. 

2. Clearly indicated Certificate Holder(s) as follows: 

Original to : City of Orange Beach, Alabama 
Attn: City Clerk 
P.O. Box458 
Orange Beach, AL 36561 
Fax (251) 981-1442 

INDEMNITY PROVISIONS: The Contractor shall indemnify and hold harmless the Owner and the Engineer and 
their agents and employees and Elected Officials from and against all claims, damages, losses, demands, payments, 
suits, actions, recoveries and judgments of every nature and description and expensed including attorneys' fees 
arising out of or resulting from the performance of the Work, provided that any such claim, damage, loss or expense: 
( 1) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself) including the loss of use resulting therefrom; and (2) is caused in whole or in part by a 
negligent act, omission or willful misconduct of the Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, regardless of whether or not it is 
caused in part by a party indemnified hereunder. 

The Contractor shall assume all risk and bear any loss or injury to property or persons occasioned by neglect or 
accident during the progress of Work until the same shall have been completed and accepted. He shall also assume 
all blame or loss by reason of neglect or violation of any state or federal law or municipal rule, regulation or order. 
The Contractor shall give to the proper authorities all required notices relating to the Work, obtain all official 
permits and licenses and pay all proper fees. He shall make good any injury that may have occurred to any adjoining 
building, structure or utility in consequence of the Work. 

In any and all claims against the Owner or the Engineer or any of their agents or employees by any employee of the 
Contractor, any subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any 
of them may be liable, the indemnification obligation under the "INDEMNITY PROVISIONS" shall not be limited 
in any way by any limitation on the amount or types of damages, compensation or benefits payable by or for the 
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Contractor or any subcontractor under workmen's compensation acts, disability benefit acts or other employee 
benefit acts. 

The obligations of the Contractor under these Paragraphs shall not extend to the liability of the Engineer's negligent 
acts, errors or omissions, or those of his employees or agents. 

SUBCONTRACTOR'S PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE: The Contractor 
shall require each of his subcontractors to produce and maintain during the life of his subcontract, subcontractor's 
Public Liability and Property Damage Insurance of the type specified in the above paragraph hereof in amounts 
approved by the Owner. 

This certificate shall be used in submitting evidence of compliance with the above requirements. The insurance 
company's representative shall execute four signed copies of the certificate plus such additional copies as may be 
required for the company's records. One executed copy shall be forwarded to the Contractor for attachment to the 
original policy as an endorsement and three copies shall be submitted to The Owner. 

Three executed copies of each subsequent endorsement affecting the coverage of policies, and of each cancellation 
shall be forwarded to The Owner in accordance with Items 3 and 4 of the insurer's agreement contained in this 
certificate. 
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SECTIONV 

PROPOSAL 

DATE: ____________________ __ 

Proposal of __________________________________________________________________________ __ 

Alabama License No. for constructing Sportsplex Improvements ; for the performance 
of all work and the furnishing of all labor and materials required by the Contract terms, specifications, and special 
provisions. 

The specifications are attached hereto and specified and made a part hereof. 

TO: City of Orange Beach 

Dear Sirs: 

The following proposal is made on behalf of ________________________________ and no others. Evidence of 
authority to submit the proposal is herewith furnished. The proposal is made without collusion on the part of any 
person, firm, or corporation. 

___ certify that ___ have carefully examined the plans for this project and the specifications hereto attached including 
the special provisions, and have also personally examined the site of work. On the basis of the specifications and plans 
___ propose to furnish all necessary machinery. tools, apparatus, and other means of construction, and do all the work 
and furnish all the material in the manner specified. 

__ further agree to complete all the work in ninety (90) calendar days. 

___ understand that the quantities below are approximate only and are subject to either increase or decrease, and hereby 
propose to perform any increased or decreased quantities of work at the unit prices bid. 

___ further propose to perform all "Force Account or Extra Work" that may be required of ___ on the basis provided 
in the specifications hereto attached, and to give such work personal attention in order to see that it is 
economically performed. 

__ further propose to execute the attached Contract Agreement as soon as the work is awarded to __ and to begin and 
complete the work within the respective time limit provided for in the specifications and Notice to Contractors hereto 
attached. 
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The following items shall be constructed in accordance with the State of Alabama Department of Transportation 
Standard Specifications for Highway Construction, Latest Edition 

NOTES: 

1. The following unit prices shall include all labor, materials, equipment removal, overhead, profit, 
insurance, etc., to cover the finished work of the several kinds called for. 

2. Bidder understands that the Owner reserves the right to reject any and all bids. 

3. The Bidder understands that he must submit this entire booklet with the bid. 

SCHEDULE OF ITEMS 
Sportsplex Improvements 

ITEM 
DESCRIPTION UNIT QTY 

UNIT 
AMOUNT 

# PRICE 

I CMU Split Face Block LF 475 

Backstop Wall with Cap complete in 
place with footing, reinforcing steel, 
and appurtenances 

2 10' X 3 ' Pro Style Wall Padding EA 50 
complete in place with all 
appurtenances 

3 Dugout complete in place with EA 10 
walls, columns, fencing, support 
posts, and roof, and associated 
appurtenances, etc. 

4 Prostyle Type Backstop Netting EA 5 
complete in place with structural 
support system, cables, netting, and 
all associated appurtenances 

5 Shade System Complete in place EA 5 
with structural support system, sails, 
and all associated appurtenances 

6 Concrete Sidewalk 4" thick SY 265 
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ITEM UNIT 
DESCRIPTION UNIT QTY AMOUNT 

# PRICE 

7 8' Chain Link Fencing complete in LF 1,953 
place including posts, foundations, 
and all appurtenances 

8 6' Chain Link Fencing complete in LF 1,864 
place including posts, foundations, 
and all appurtenances 

9 MOBILIZATION LS 1 

TOTAL AMOUNT BID 
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CONTRACTOR'S NAME & GENERAL CONTRACTOR'S LICENSE NUMBER 

------------------ --------·--- ---------------------------

__ also propose to furnish a Contract Performance Bond, approved by the Owner in an amount equal to the total 
amount of the bid. This bond shall serve not only to guarantee the completion of the work on part, but also to 
guarantee the excellence ofboth workmanship, and materials until the work is fmally accepted. 

Signature of Bidder (If Firm or Individual)--------------------------

By: ________________________________________________________________ _ 

AdillessofBidder ______________________________ ___ 

Names and Admesses of Members of Firm------------------------

**************************************************************************************************** 
********************* 

Signature of Bidder (Corporation) ____________________________ __ 

__________ BusinessAdilless ______ _________________________ __ 

President 

-----------~BusinessAdilless _____ ___________________________ __ 
Sect. & Treas. 

Attest: --------------------- Incorporated in--------------------------------
State 

(CORPORATE SEAL) 
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ITEM VI 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS: 

That ___________________________________________________________________________ of 

(Name of Contractor) 

(Address) 

as Principal, and--------------------------------of 
(Name of Surety) 

-------------------------------' as Surety, are held and 
(Address) 

firmly bound unto City of Orange Beach as Obligee, in the full and just sum of FIVE PERCENT (5%) OF AMOUNT 
BID lawful money of the United States, for the payment (maximum amount of bond $10,000) of which sum, well and 
truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the said Principal is herewith submitting its proposal for: 

Sportsplex Improvements 

The condition of this obligation is such that if the aforesaid Principal shall be awarded the Contract the said Principal 
will, within the time required, enter into a formal Contract and give a good and sufficient bond to secure the 
performance of the terms of and conditions of the Contract, then this obligation to be void; otherwise, the Principal and 
the Surety will pay unto the Obligee the difference in money between the amount of the Contract as awarded and the 
amount of the proposal of the next lowest bidder, which amount shall not exceed ten thousand ($1 0,000.00) dollars. If 
no other bids are received, the full amount of the proposal guarantee shall be so retained or recovered as liquidated 
damages for such default. 

Signed, Sealed and Delivered---------------- - -
Date 

Witness as to Principal: 
Contracting Firm 

BY: ---------------------------------- (SEAL) 

COUNTERSIGNED: ----------------- (SEAL) 
Name of Surety 

BY: ______________ ___ 

BIDS WILL NOT BE CONSIDERED UNLESS BID BOND IS SIGNED BY PRINCIPAL AND SURETY. 
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SECTION VII 

PERFORMANCE BOND 

KNOW ALL MEN: That we----------------------------
(Insert here the name and address or legal title of the Contractor) 

-----------------------------hereinafter called the Principal, 

(Insert here the name and address or legal title of one or more Sureties) 

_____________________________________ and 

______________ _______________________ and 

hereinafter called the Surety or Sureties, are held and firmly bound unto the Owner in the sum of ______ _ 
--- ---------- --- ($ ) for the payment whereof the Principal and 
the Surety or Sureties bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly, by these presents. 

WHEREAS, the Principal has, by means of a written agreement, dated entered into a 
Contract with the Owner for Sportsplex Improvements which agreement is by reference made a part hereof, 

NOW THEREFORE, The conditions of this obligation are such that if the Principal shall faithfully perform the 
Contract on his part, and satisfy all claims and demands, incurred for the same, and shall fully indemnify and save 
harmless the Owner from all cost and damage which he may suffer by reason of failure to do so, and shall reimburse 
and repay the Owner all outlay and expense which the Owner may incur in making good for any such default thence 
this obligation shall be null and void; otherwise, it shall remain in full force and effect. 

PROVIDED, HOWEVER, that no suit, action or proceedings, by reason of any default whatever be brought on his 
bond after twelve months from the day on which the final payment under the Contract falls due. 

PROVIDED, further, that the said Surety or Sureties, for value received hereby stipulate and agree that no change, 
extension of time, or addition to the terms of the Contract or to the work to be performed thereunder of the 
specifications thereof shall in any way effect their obligations on this bond, and they do hereby waive notice of any 
such change, extension of time, alteration or addition to the terms of the Contract, or to the work, or to the 
specifications. 

VII-1 



SIGNED, SEALED, AND DELIVERED this _ _ __ day of ___ _ _ _____ _ _ 

Witnesses: 

Attest: 

Attest: 

COUNTERSIGNED: 
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(Individual Principals Sign Here) 

___ _ _ _ _ ___ (SEAL) 

_____ ______ (SEAL) 

_ ________ _ (SEAL) 

_____ ___ ___ (SEAL) 

(Corporate Principal Sign Here) 

BY: _ _____ ___ ___ _ ___ ___ 

(Surety Sign Here) 

BY: _____ _ __________ ___ 



SECTION VIII 

LABOR AND MATERIALS BOND 

KNOW ALL MEN BY THESE PRESENTS, THAT WE as Principal, 
and as Surety, are held and firmly bound unto said Owner, hereinafter 
called the Obligee, in the penal sum of Dollars ($ ) lawful money of the United 
States, for the payment of which sum and truly to be made, we bind ourselves, our heirs, personal representatives, 
successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, said Principal has entered into a certain Contract with said Obligee, dated _______ _ 
___ (hereinafter called the Contract) for Sportsplex Improvements and the specifications for said work shall 
be deemed a part hereof as fully as if set out herein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT if the said Principal 
and all subcontractors to whom any portion of the work in said Contract is sublet and all assignees of said Principal 
and of such subcontractors shall promptly make payments to all persons supplying him or them with labor, materials, 
or supplies for or in the prosecution of the work provided for in such Contract, or any amendment or extension of or 
addition to said Contract, and for the payment of reasonable attorney's fees incurred by the successful claimant or 
plaintiffs in suits or claims against the Contractor arising out of or in connection with the said Contract, then the 
above obligation shall be void; otherwise to remain in full force and effect. 

PROVIDED, HOWEVER, that this bond is subject to the following conditions and limitations. 

(a) Any person, firm or corporation that has furnished labor, materials, or supplies for or in the 
prosecution of the work provided for in said Contract shall have a direct right to action against the Principal 
and Surety on this bond, which right of action shall be asserted in a proceeding, instituted in the County in 
which the work provided for in said Contract is to be performed or in any County in which said Principal or 
Surety does business. Such right of action shall be asserted in a proceeding instituted in the name of the 
claimant or claimants for his or their use and benefit against the Principal and Surety or either of them (but 
not later than one (I) year after the final settlement of said Contract falls due) in which action such claim or 
claims shall be adjusted and judgment rendered thereon. 

(b) The Principal and Surety hereby designate and appoint , or his 
successor or representative as the agent of each of them to receive and accept services of process or other 
pleading issued, or filed in any proceeding instituted on this bond and hereby consent that such service shall 
be the same as personal service on the Principal and/or Surety. 

(c) The Surety shall not be liable hereunder for any damages or compensation recoverable under 
Workmen's Compensation or Employer's Liability Statute. 

(d) In no event shall the Surety be liable for a greater sum than the penalty of this bond, or subject to 
any suit, action or proceeding thereon that is instituted later than one year after the fmal settlement of said 
Contract. 

(e) This bond is given pursuant to the terms of an Act of the Legislature of the State of Alabama 
approved February 8, 1935, entitled: "An Act to further provide for Bonds and Contractors on State and 
other public works and suits thereon". 

(f) The full name and residence of each individual party to the bond must be inserted in the first 
paragraph. 
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(g) If the Principal is a partnership, the full name of all partners must be inserted in the first paragraph 
which must recite that they are the partners composing the partnership (to be named) and all partners must 
execute the bond as individuals. 

(h) The State of Incorporation of each corporate party to bond must be inserted in the first paragraph 
and the bond must be executed under the Corporate Seal of each party attested by its secretary or other 
appropriate officer. 

(i) The date of the bond must not be prior to the date of the Contract. 

SIGNED, SEALED, AND DELIVERED this ____ day of ___________ _ 

(Individual Principals Sign Here) 

_____________ (SEAL) 

Witnesses: 
____ _ _ ______ (SEAL) 

_ ____________ (SEAL) 

____________ (SEAL) 

(Corporate Principal Sign Here) 
Attest: 

BY: _ _____________ ___ 

(Surety Sign Here) 
Attest: 

BY: _______ ____ ____ ___ 
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SECTION IX 

CONTRACT FOR CONSTRUCTION 

THIS CONTRACT, entered into this ___ day of ___________ , by City of Orange 

Beach, hereinafter called the Owner, Party of the First Part, and ------------------­

a Corporation organized and existing under the laws of the State of_____________ a 

Partnership consisting of of the City of ___________ m the State of 

_______ , or ___ _________ , an individual, hereinafter called the Contractor, Party of the 

Second Part, 

WITNESSETH: That the parties hereto do mutually agree as follows: 

The Contractor shall furnish the materials and perform the work for the construction of: 

Sportsplex Improvements 

and other work, complete in place with all appurtenances, for the consideration of the unit prices set forth in the 

Contractor's proposal (estimated to total $ for the various items of work and in strict 

and entire conformity with the provisions of the Contract, the advertisement and proposal, the plans, general 

conditions, special provisions and supplemental specifications, and specifications prepared (or approved) and 

submitted by the Owner, copies of which are hereto attached, and which said plans and specifications and the 

advertisement and the proposal are hereby made a part of this agreement as fully and to the same effect as if the same 

has been set forth at length in the body of this Agreement. 

The work shall be commenced within ten (1 0) days of the date specified in a work order to be issued to the 

Contractor by the Owner, or its authorized representative, and shall be completed within ninety (90) calendar days 

from and after the commencement date stipulated in said work order. It is mutually agreed between the parties hereto 

that time is the essence of this Contract, and in the event the construction of the Work is not completed within the 

time herein specified, it is agreed that from the compensation otherwise to be paid to the Contractor, the first party 

may retain as liquidated damages, $500.00 for each calendar day beyond the required date of completion. 

It is mutually agreed between the parties hereto that time is the essence of this Contract, and in the event the 

construction of the Work is not completed within the time herein specified, it is agreed that from the compensation 

otherwise to be paid to the Contractor, the first party may retain as liquidated damages, the amount specified in 

Section 108 of the State of Alabama Standard Specifications for Highway Construction for each calendar day beyond 

the required date of completion. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year first above written. 

WITNESS: NAME OF OWNER 

BY: ________________________________ _ 

Official Title 

WITNESS: NAME OF CONTRACTOR 

BY: ________________________________ _ 

Business Address 

Telephone Number 

Federal ID # 

I, _______________________ , certify that I am the -----------of the corporation 

named as Contractor herein that , who signed this Contract on behalf of the 

Contractor, was then of said corporation: that said Contract was duly signed 

for and in behalf of said corporation by authority of its governing body. and is within the scope of its corporation by 

authority of its corporate powers. 

(CORPORATE SEAL) 

IX-2 



STATE OF ALABAMA) 

COUNTY OF-- -------

I, the undersigned authority, a Notary Public in and for said State and County, hereby certify that ______ _ 

______ whose name as of ______________ _ is 

signed to the foregoing instrument, and who is known to me, acknowledged before me on this day, that being 

informed of the contents of the within instrument, he, as such officer and with full authority executed the same 

voluntarily and as the act of said corporation. 

Given under my hand and Official Seal this the ______ day of ____________ _ 

NOTARY PUBLIC 

MY COMMISSION EXPIRES 

STATE OF ALABAMA) 

COUNTY OF _ _ ___ _______ _ 

I, the undersigned authority, a Notary Public in and for said State and County, hereby certify that ___ _ 

whose name as , of - - ---------- - ------ --------
___ , acknowledged before me on this day that, being informed of the contents of the within instrument he, in his 

capacity as such, executed the same voluntarily on the day the same bears date. 

Given under my hand and seal this _______ day of _______________________ _ 

NOTARY PUBLIC 

MY COMMISSION EXPIRES 
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SECTION X 

GENERAL CONDITIONS 

1. CONTRACT AND CONTRACT DOCUMENTS: 

The Plans, Specifications and Addenda, hereinafter enumerated in Paragraph I of the General Conditions shall 
form part of this Contract the provisions thereof shall be as binding upon the parties hereto as if they were 
herein fully set forth. The table of contents, titles, headings, running headlines and marginal notes contained 
herein and in the said documents are solely to facilitate reference to various provisions of the Contract 
Documents and in no way affect, limit or cast light on the interpretation of the provisions to which they refer. 

Contents 

I. Contract and Contract Documents 
2. Additional Instructions and Detail Drawings 
3. Shop Drawings 
4. Materials, Services, and Facilities 
5. Contractor's Title to Materials 
6. Inspection and Testing of Materials 
7. "Or Equal" Clause 
8. Patents 
9. Surveys, Permits and Regulations 
10. Contractor's Obligations 
11. Weather Conditions 
12. Protection of Work and Property--Emergency 
13. Reports, Records and Data 
14. Supervision by Contractor 
15. Changes in Work 
16. Extras 
17. Owner' s Right to Perform Work 
18. Time for Completion and Liquidated Damages 
19. Correction ofWork 
20. Subsurface Conditions Found Different 
21. Claims for Extra Cost 
22. Right of Owner to Terminate Contract 
23. Construction Schedule and Periodic Estimates 
24. Payments to Contractor 
25. Acceptance of Final Payment Constitutes Release 
26. Payments by Contractor 
27. Insurance 
28. Contract Security 
29. Additional or Substitute Bond 
30. Assignments 
31 . Mutual Responsibility of Contractors 
32. Separate Contract 
33. Subcontracting 
34. Engineer's Authority 
35. Stated Allowances 
36. Use ofPremises and Removal of Debris 
37. Lands and Rights-of-Way 
3 8. General Guaranty 
39. Conflicting Conditions 
40. Notice and Service Thereof 
41. Provisions Required by Law Deemed Inserted 
42. Protection of Lives and Health 
43. Other Prohibited Interests 
44. Use and Occupancy Prior to Acceptance by Owner 
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45. Project Documentation 
46. Suspension of Work 
4 7. Underground Utilities and Services 
48. Existing Utilities 
49. Erosion Control 
50. Plans and Specifications Furnished 
51 . Public Convenience 
52. Equipment 
53. Determination of Lines and Grades 
54. Contract Close-Out 

The following terms are used in this contract are respectively defmed as follows: 

(a) "Contractor": A person, finn or corporation with whom the contract is made by the Owner. 

(b) "Subcontractor": A person, finn or corporation supplying labor and materials or only labor for work 
at the site of the project for, and under separate contract or agreement with the Contractor. 

(c) "Work on at the project": Work to be performed at the location of the project, including the 
transportation of materials and supplies to or from the location of the project by employees of the 
Contractor and any Subcontractor. 

2. ADDITIONAL INSTRUCTION AND DETAIL DRAWINGS: 

The Contractor will be furnished additional instructions and detail drawings as necessary to carry out the work 
included in the contract. The additional drawings and instruction thus supplied to the Contractor will 
coordinate with the Contract Documents and will be so prepared that they can be reasonable interpreted as part 
thereof. The Contractor shall carry out the work in accordance with the additional detail drawing and 
instructions. The Contractor and the Engineer will prepare jointly (a) schedule, fixing the dates at which 
special detail drawings will be required, such drawings, if any, to be furnished by the Engineer in accordance 
with said schedule, and (b) a schedule fixing the respective dates for the submission of shop drawings, the 
beginning of manufacture, testing and installation of materials, supplies and equipment, and the completion of 
the various parts of the work; each such schedule to be subject to change from time to time in accordance with 
the progress of the work. 

3. SHOP DRAWINGS: 

The Contractor shall submit to the Engineer for review, five (5) copies of all Shop Drawings, plus the number 
of copies the Contractor wishes to have returned to him after the Engineer's review, collated according to the 
organization of the accepted schedule of Shop Drawings, which has written indication that the Contractor has 
satisfied their responsibilities under the Contract. All Shop Drawing submissions shall be identified on 
enclosure and show Project name and Project number. The information shown on the Shop Drawings will be 
complete with respect to all design criteria, materials, and similar data to enable the Engineer to review the 
information as required. 

The Contractor shall have determined and verified all quantities, dimensions, specified performance criteria, 
installation requirements, materials, catalog numbers, and similar data prior to submission to the Engineer for 
review. 

The Contractor shall furnish five (5) complete sets of the corrected copies of Shop Drawings including parts 
list, operation and maintenance manuals, lubrication charts and descriptive literature for all equipment. Also, 
any manufacturer's drawings of special materials required for the job shall be submitted to the Engineer for 
review prior to installation. 
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4. MATERIALS, SERVICES AND FACILITIES: 

(a) Materials to be supplied by the City of Orange Beach include: 
None 

(b) It is understood that except as otherwise specifically stated in the Contract Documents, the Contractor 
shall provide all labor, tools, equipment, water, light, power, transportation, supervision, temporary 
construction of every nature, and all other services and facilities of every nature whatsoever necessary 
to execute, complete and deliver the work within the specified time. 

(c) Any work necessary to be performed after regular working hours, on Sundays or Legal Holidays, shall 
be performed without additional expense to the Owner. 

5. CONTRACTOR'S TITLE TO MATERIALS: 

No materials or supplies for the work shall be purchased by the Contractor or by any Subcontractor subject to 
any chattel mortgage or under a conditional sale contract or other agreement by which an interest is retained by 
the seller. The Contractor warrants that he has good title to all materials and supplies used by him in the work, 
free from all liens, claims or encumbrances. 

6. INSPECTION AND TESTING OF MATERIALS: 

(a) All materials and equipment used in the construction of the project shall be subject to adequate 
inspection and testing in accordance with accepted standards. The laboratory or inspection agency 
shall be selected by the Owner. The Owner will pay for all laboratory inspection service direct, and 
not as a part of the contract. 

(b) Materials of construction, particularly those upon which the strength and durability of the structure 
may depend, shall be subject to inspection and testing to establish conformance with specification and 
suitability for uses intended. 

7. "OR EQUAL" CLAUSE: 

Whenever a material, article or piece of equipment is identified on the plans or in the specifications by 
reference to manufacturer's or vendor's names, trade names, catalogue numbers, etc., it is intended merely to 
establish a standard; and, any materials, article, or equipment of other manufacturers and vendors which will 
perform adequately the duties imposed by the general design will be considered equally acceptable provided 
the material, as determined by the Engineer is of equal substance and function. It shall not be purchased or 
installed by the Contractor without the Engineer's written approval. 

8. PATENTS: 

(a) The Contractor shall hold and save the Owner and its officer, agents, servants, and employees 
harmless for liability of any nature or kind, including cost and expenses for, or on account of, any 
patented or unpatented invention, process, article or appliance manufactured or used in the 
performance of the contract, including its use by the Owner, unless otherwise specifically stipulated in 
the Contract Documents. 

(b) License or Royalty Fees: License and/or Royalty Fees for the use of a process which is authorized by 
the Owner of the project must be reasonable, and paid to the holder of the patent, or his authorized 
licensee, direct by the Owner and not by or through the Contractor. 

(c) If the Contractor uses any design, device or materials covered by letters, patent or copyright, he shall 
provide for such use by suitable agreement with the Owner of such patented or copyrighted design, 
device or material. It is mutually agreed and understood, that, without exception, the contract prices 
shall include all royalties or costs arising from the use of such design, device or materials, in any way 
involved in the work. The Contractor and/or his Sureties shall inderrmify and save harmless the Owner 
of the project from any and all claims for infringement by reason of the use of such patented or 
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copyrighted design, device or materials or any trademark or copyright in connection with work agreed 
to be performed under this contract, and shall indemnify the Owner for any cost, expense or damage 
which it may be obliged to pay by reason of such infringement at any time during the prosecution of 
the work or after completion of the work. 

9. SURVEYS, PERMITS, AND REGULATIONS: 

Unless otherwise expressly provided for in the Specifications, the Owner will furnish to the Contractor 
centerline, clearing limits, and control points for project. The Contractor shall procure and pay all permits, 
licenses and approval necessary for the execution of his contract. Rules, orders, and regulations relating to 
performance of the work, the protection of adjacent property, and the maintenance of passageways, guard 
fences or other protective facilities. 

Construction staking will be provided for only one time. Additional survey work will be provided by 
Contractor with no additional cost to the Owner. Contractor will be provided coordinates for said project upon 
request. 

10. CONTRACTOR'S OBLIGATIONS: 

The Contractor shall and will, in good workmanlike manner, do and perform all work and furnish all supplies 
and materials, machinery, equipment, facilities and means, except as herein otherwise expressly specified, 
necessary or proper to perform and complete all the work required by this contract, within the time herein 
specified, in accordance with the provisions of this contract and said specifications and in accordance with the 
plans and drawings covered by this contract any and all supplemental plans and drawings, and in the progress 
of the work. He shall furnish, erect, maintain, and remove such construction plant and such temporary works as 
may be required. 

The Contractor shall observe, comply with and be subject to all terms, conditions, requirements and limitations 
of the contract and specifications, and shall do, carry on, and complete the entire work to the satisfaction of the 
Engineer and the Owner. 

11. WEATHER CONDITIONS: 

In the event of temporary suspension of work, or during inclement weather, or whenever the Engineer shall 
direct, the Contractor will, and will cause his subcontractors to protect carefully his and their work and 
materials against damage or injury from the weather. If in the opinion of the Engineer, any work or materials 
shall have been damaged or injured by reason of failure on the part of the Contractor or any of his 
Subcontractors so to protect his work, such materials shall be removed and replaced at the expense of the 
Contractor. 

12. PROTECTION OF WORK AND PROPERTY-EMERGENCY: 

The Contractor shall at all times safely guard the Owner's property from injury or loss in connection with this 
contract. He shall at all times safely guard and protect his own work, and that of adjacent property from 
damage. The Contractor shall replace or make good any such damage, loss or injury unless such is caused 
directly by errors contained in the contract or by the Owner, or his duly authorized representatives. 

In case of any emergency which threatens Joss or injury of property, and/or safety of life, the Contractor will be 
allowed to act, without previous instructions from the Engineer, in a diligent manner. He shall notify the 
Engineer immediately thereafter. Any claim for compensation by the Contractor due to such extra work shall 
be promptly submitted to the Engineer for approval. 
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Where the Contractor has not taken action but has notified the Engineer of any emergency threatening injury to 
persons or damage to the work or any adjoining property, he shall act as instructed or authorized by the 
Engineer. 

The amount of reimbursement claimed by the Contractor on account of any emergency action shall be 
detennined in the manner provided in Paragraph 15 of the General Conditions. 

13. REPORTS, RECORDS, AND DATA: 

The Contractor shall submit to the Owner such schedule of quantities and costs, progress schedules, payrolls, 
reports, estimates, records and other data as the Owner may request concerning work performed or to be 
performed under this contract. 

14. SUPERVISION BY CONTRACTOR: 

At the site of the work the Contractor shall employ a construction superintendent or foreman who shall have 
full authority to act for the Contractor. It is understood that such representative shall be acceptable to the 
Engineer and shall be one who can be continued in that capacity for the particular job involved unless he ceases 
to be on the Contractor's payroll. 

15. CHANGES IN WORK: 

No changes in the work covered by the approved Contract Documents shall be made without having prior 
written approval of the Owner. Charges or credits for the work covered by the approved change shall be 
determined by one or more, or a combination of the following methods: 
(a) Unit bid prices previously approved. 

(b) An agreed lump sum. 

(c) The actual cost of: 

I. Labor, including foremen; 
2. Materials entering permanently into the work; 
3. The ownership or rental cost of construction plant and equipment during the time 

of use on the extra work; 
4. Power and consumable supplies for the operation of power equipment; 
5. Insurance; and 
6. Social Security and old age and unemployment contribution. To the cost under (c) 

there shall be added a fixed fee to be agreed upon but not to exceed fifteen (15%) 
percent of the actual cost of the work. The fee shall be compensation to cover the 
cost of supervision, overhead, bond, profit and any other general expenses. 

16. EXTRAS: 

Without invalidating the contract, the Owner may order extra work or make changes by altering, adding to or 
deducting from the work, the contract sum being adjusted accordingly and the consent of the Surety being first 
obtained where necessary or desirable. All the work of the kind bid upon shall be paid for at the price 
stipulated in the proposal, and no claims for any extra work or materials, shall be allowed unless the work is 
ordered in writing by the Owner or its Engineer, acting officially for the Owner, and the price is stated in such 
order. 

17. OWNER'S RIGHT TO PERFORM WORK: 

It is understood that the Owner may delete any and/or all of the items listed above and the Contractor agrees 
to construct the remaining items at the bid price for each item. 
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18. TIME FOR COMPLETION AND LIQUIDATED DAMAGES: 

It is hereby understood and mutually agreed, by and between the Contractor and the Owner, that the date of 
beginning and the time for completion as specified in the contract of the work to be done hereunder are 
ESSENTIAL CONDITIONS of this contract; and it is further mutually understood and agreed that the work 
embraced in his contract shall be commenced on a date to be specified in the "Notice to Proceed". 
The Contractor agrees that said work shall be prosecuted regularly, diligently, and uninterruptedly at such rate 
of progress as will insure full completion thereof within the time specified. It is expressly understood and 
agreed, by and between the Contractor and the Owner, that the time for the completion of the work described 
herein is a reasonable time for the completion of the same, taking into consideration the average climatic range 
and usual industrial conditions prevailing in this locality. 

If the said Contractor shall neglect, fail or refuse to complete the work within the time herein specified, or any 
proper extension thereof granted by the Owner, then the Contractor does hereby agree, as a part of his 
consideration for the awarding of this contract, to pay to the Owner the amount specified in the contract, not as 
a penalty but as liquidated damages for such breach of contract as hereinafter set forth, for each and every 
calendar day that the Contractor shall be in default after the time stipulated in the contract for completing the 
work. 

It is mutually agreed between the parties hereto that time is the essence of this Contract, and in the event the 
construction of the Work is not completed within the time herein specified, it is agreed that from the 
compensation otherwise to be paid to the Contractor, the second party may retain as liquidated damages, the 
amount specified in Section 108 of the State of Alabama Standard Specifications for Highway Construction, 
for each calendar day beyond the required date of completion or $500 dollars, whichever is greater. 

It is further agreed that time is of the essence of each and every portion of this contract and of the specifications 
wherein a definite and certain length of time is fixed for the performance of any act whatsoever; and where 
under the contract an additional time is allowed for the completion of any work, the new time limit fiXed by 
such extension shall be of the essence of this contract. Provided that the Contractor shall not be charged with 
liquidated damages or any excess cost when the Owner determines that the Contractor is without fault and the 
Contractor's reasons for the time extension are acceptable to the Owner; Provided, further, that the Contractor 
shall not be charged with liquidated damages or any excess cost when the delay in completion of the work is 
due: 

(a) To any preference, priority or allocation order duly issued by the Government; 
(b) To unforeseeable cause beyond the control and without the fault or negligence of the Contractor, 

including, but not restricted to, acts of God, or of the public enemy, acts of the Owner, acts of another 
Contractor in the performance of a contract with the Owner, frres, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, and severe weather; and 

(c) To any delays of Subcontractors or suppliers occasioned by any of the causes specified in subsections 
(a) and (b) of this article. 

Provided, further, that the Contractor shall, within five (5) days from the beginning of such delay, unless the 
Owner shall grant a further period of time prior to the date of fmal settlement of the contract, notify the Owner, 
in writing, of the causes of the delay, who shall ascertain the facts and extent of the delay and notify the 
Contractor within a reasonable time of its decision in the matter. 

19. CORRECTION OF WORK: 

All work, all materials, whether incorporated in the work or not, all processes of manufacture, and all methods 
of construction shall be at all times and places subject to the inspection of the Engineer who shall be the fmal 
judge of the quality and suitability of the work, materials, processes of manufacture, and methods of 
construction for the purposes for which they are used. Should they fail to meet his approval they shall be 
forthwith reconstructed, made good, replaced and/or corrected, as the case may be, by the Contractor at his 
own expense. Rejected materials shall immediately be removed from the site. If in the opinion of the Engineer, 
it is undesirable to replace any defective or damaged materials or to reconstruct or correct any portion of the 
work injured or not performed in accordance with the Contract Documents, the compensation to be paid the 
Contractor hereunder shall be reduced by such amount as in the judgment of the Engineer shall be equitable. 
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20. SUBSURFACE CONDITIONS FOUND DIFFERENT: 

Should the Contractor encounter sub-surface and/or latent conditions at the site materially differing from those 
shown on the Plans or indicated in the Specifications, he shall immediately give notice to the Engineer of such 
conditions before they are disturbed. The Engineer will thereupon promptly investigate the conditions, and if 
he finds that they materially differ from those shown on the Plans or indicated in the Specifications, he will at 
once make such changes in the Plans and/or Specifications as he may fmd necessary, any increase or decrease 
of cost resulting from such changes to be adjusted in the manner provided in Paragraph 15 of the General 
Conditions. 

21. CLAIMS FOR EXTRA COST: 

No claim for extra work or cost shall be allowed unless the same was done in pursuance of a written order of 
the Engineer approved by the Owner, as aforesaid, and the claim presented with the first estimate after the 
changed or extra work is done. When work is performed under the terms of subparagraph 15( c) of the General 
Conditions, the Contractor shall furnish satisfactory bills, payrolls and vouchers covering all items of cost and 
when requested by the Owner, give the Owner access to accounts relating thereto. 

22. RIGHT OF THE OWNER TO TERMINATE CONTRACT: 

In the event that any of the provisions of this contract are violated by the Contractor, or by any of his 
subcontractors, the Owner may serve written notice upon the Contractor and the Surety of its intention to 
terminate the contract, such notices to contain the reasons for such intention to terminate the contract, and 
unless within three (3) days after the serving of such notice upon the Contractor, such violation or delay shall 
cease and satisfactory arrangement of correction be made, the contract shall upon the expiration of said three 
(3) days, cease and terminate. In the event of any such termination, the Owner shall immediately serve notice 
thereof upon the Surety and the Contractor and the Surety shall have the right to take over and perform the 
contract; Provided, however, that if the Surety does not commence performance thereof within five (5) days 
from the mailing to such Surety of notice of tennination, the Owner may take over the work and prosecute the 
same to completion by contract or by force account for the account and at the expense of the Contractor and the 
Contractor and his Surety shall be liable to the Owner for any excess cost occasioned the Owner thereby, and in 
such event the Owner may take possession of and utilize in completing the work, such materials, appliances, 
and plant as may be on the site of the work and necessary therefor. 

23. CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES: 

Immediately after execution and delivery of the contract, and before the first partial payment is made, the 
Contractor shall deliver to the Owner an estimated construction progress schedule in form satisfactory to the 
Owner, showing the proposed dates of commencement and completion of each of the various subdivisions of 
work required under the Contract Documents and the anticipated amount of each monthly payment that will be 
come due the Contractor in accordance with the progress schedule. The Contractor shall also furnish on forms 
to be supplied by the Owner (a) detailed estimate giving a complete breakdown of the contract price and (b) 
periodic itemized estimates of work done for the purpose of making partial payment thereon. The costs 
employed in making up any of these schedules will be used only for determining the basis of partial payments 
and will not be considered as fixing a basis for additions to or deductions from the contract price. 

24. PAYMENTS TO CONTRACTOR: 

(a) Not later than the 15th day of each calendar month the Owner shall make a progress payment to the 
Contractor on the basis of a duly certified and approved estimate of the work performed during the 
preceding calendar month under this contract, but to insure the proper performance of this contract, 
the Owner shall retain five (5%) percent of the amount of each estimate until fmal completion and 
acceptance of all work covered by this contract: Provided, that the Contractor shall submit his 
estimate not later than the first day of the month: Provided, further, that the Owner at any time after 
fifty (50%) percent of the work has been completed, if it fmds that satisfactory progress is being 
made, may make any of the remaining progress payments in full; Provided, further, that on 
completion and acceptance of each separate building, public work, or other division of the contract, 
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on which the price is stated separately in the contract, payment may be made in full, including 
retained percentages thereon, less authorized deductions. 

(b) In preparing estimates the material delivered on the site and preparatory work done may be taken into 
consideration. 

(c) All material and work covered by partial payments made shall thereupon become the sole property of 
the Owner, but this provision shall not be construed as relieving the Contractor from the sole 
responsibility for the care and protection of materials and work upon which payments have been made 
or the restoration of any damaged work, or as a waiver of the right of the Owner to require the 
fulfillment of all of the terms of the contract. 

(d) Owner's Right to Withhold Certain Amounts and Make Application Thereof: The Contractor agrees 
that he will inderrmify and save the Owner harmless from all claims growing out of the lawful 
demands of subcontractors, laborers, workmen, mechanics, material men, and furnishers of machinery 
and parts thereof, equipment, power tools, and all supplies, including commissary, incurred in the 
furtherance of the performance of this contract. The Contractor shall, at the Owner's request, furnish 
satisfactory evidence that all obligations of the nature hereinabove designated have been paid, 
discharged, or waived. If the Contractor fails so to do, then the Owner may, after having served 
written notice on the said Contractor, either pay unpaid bills, of which the Owner has written notice, 
direct or withhold from the Contractor's unpaid compensation a sum of money deemed reasonably 
sufficient to pay any and all such lawful claims until satisfactory evidence is furnished that all 
liabilities have been fully discharged whereupon payment to the contractor shall be resumed, in 
accordance with the terms of this contract, but in no event shall the provisions of this sentence be 
construed to impose any obligations upon the Owner to either the Contractor or his Surety. In paying 
any unpaid bills of the Contractor, the Owner shall be deemed the agent of the Contractor, and any 
payment so made by the Owner shall be considered as a payment made under the contract by the 
Owner to the Contractor and the Owner shall not be liable to the Contractor for any such payments 
made in good faith. 

25. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE: 

The acceptance by the Contractor of fmal payment shall be and shall operate as a release to the Owner of all 
claims and all liability to the Contractor for all things done or furnished in cormection with this work and for 
every act and neglect of the Owner and other relating to or arising out of this work. No payment, however, fmal 
or otherwise, shall operate to release the Contractor or his sureties from any obligations under this contract or 
the Performance and Payment Bond. 

26. PAYMENTS BY CONTRACTOR: 

The Contractor shall pay (a) for all transportation and utility services not later than the 20th day of the calendar 
month following that in which services are rendered, (b) for all materials, tools, and other expendable 
equipment to the extent of ninety (90%) percent of the cost thereof, not later than the 20th day of the calendar 
month following that in which such materials, tools, and equipment are delivered at the site of the project and 
the balance of the cost thereof, not later than the 30th day following the completion of that party of the work in 
or on which such materials, tools, and equipment are incorporated or used, and (c) to each of his 
subcontractors, not later than the 5th day following each payment to the Contractor, the respective amounts 
allowed the Contractor on account of the work performed by his subcontractors to the extent of each 
subcontractor's interest therein. 

27. INSURANCE: 

The Contractor shall not commence work under this contract until he has obtained all the insurance required 
under this paragraph and such insurance has been approved by the Owner, nor shall the Contractor allow any 
subcontractor to commence work on his subcontract until the insurance required of the subcontractor has been 
so obtained and approved. 
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(a) Compensation Insurance: The Contractor shall procure and shall maintain during the life of this 
contract Workmen's Compensation Insurance as required by applicable State or territorial law for all 
of his employees to be engaged in work at the site of the project under this contract and, in case of any 
such work sublet, the Contractor shall require the subcontractor similarly to provide Workmen's 
Compensation Insurance for all of the latter's employees to be engaged in such work unless such 
employees are covered by the protection afforded by the Contractor's Workmen's Compensation 
Insurance. In case any class of employees engaged in hazardous work on the project under this 
contract is not protected under the Workmen's Compensation Statute, the Contractor shall provide and 
shall cause each subcontractor to provide adequate employer's liability insurance for the protection of 
such of his employees as are not otherwise protected. 

(b) Contractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance: The 
Contractor shall procure and shall maintain during the life of this contract Contractor's Public 
Liability Insurance, Contractor's Property Damage Insurance and Vehicle Liability Insurance in the 
amounts specified in the Supplemental General Conditions. (c) Subcontractor's Public Liability and 
Property Damage Insurance and Vehicle Liability Insurance: The Contractor shall either (I) require 
each of his subcontractors to procure and to maintain during the life of his subcontract, 
Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance of 
the type and in the amounts specified in the Supplemental General Conditions specified in 
subparagraph (b) hereof or, (2) insure the activities of his policy, specified in subparagraph (b) hereof. 

(c) Scope of Insurance and Special Hazards: The insurance required under subparagraphs (b) and (c) 
hereof shall provide adequate protection for the Contractor and his subcontractors, respectively, 
against damage claims which may arise from operations under this contract, whether such operations 
be by the insured or by anyone directly or indirectly employed by him and, also against any of the 
special hazards which may be encountered in the performance of this contract as enumerated in the 
Supplemental General Conditions. 

(d) Builder's Risk Insurance (Fire and Extended Coverage): Until the project is completed and accepted 
by the Owner, the Owner, or Contractor (at the Owner's option as indicated in the Supplemental 
General Conditions), is required to maintain Builder's Risk Insurance (fire and extended coverage) on 
a I 00 percent completed value basis on the insurable portion of the project for the benefit of the 
Owner, the Contractor, subcontractors as their interest may appear. The Contractor shall not include 
any costs for Builder's Risk Insurance (fire and extended coverage premiums during construction 
unless the Contractor is required to provide such insurance; however, this provision shall not release 
the Contractor from his obligation to complete, according to plans and specifications, the project 
covered by the contract, and the Contractor and his Surety shall be obligated to full performance of 
the Contractor's undertaking. 

(e) Proof of Carriage of Insurance: The Contractor shall furnish the Owner with certificates showing the 
type, amount, class of operations covered, effective dates and date of expiration of policies. Such 
certificates shall also contain substantially the following statement: "The insurance covered by this 
certificate will not be canceled or materially altered except after fifteen (15) days written notice has 
been received by the Owner." 

28. CONTRACT SECURITY: 

The Contractor shall furnish a performance bond in an amount at least equal to one hundred (100%) percent of 
the contract prices as security for the faithful performance of this contract and also a payment bond in an 
amount not less than one hundred (100%) percent of the contract price or in a penal sum not less than that 
prescribed by State, territorial or local law, as security for the payment of all persons performing labor on the 
project under this contract and furnishing materials in connection with this contract. The performance bond and 
the payment bond may be in one or separate instruments in accordance with local law. 
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29. ADDITIONAL OR SUBSTITUTE BOND: 

If at any time the Owner, for justifiable cause, shall be or become dissatisfied with any surety or sureties, and 
then upon the Performance or Payment Bonds, the Contractor shall within five (5) days after notice from the 
Owner so to do, substitute an acceptable bond (or bonds) in such form and sum and signed by such other surety 
or sureties as may be satisfactory to the Owner. The premiums on such bond shall be paid by the Contractor. 
No further payments shall be deemed due nor shall be made until the new surety or sureties shall have 
furnished such an acceptable bond to the Owner. 

30. ASSIGNMENTS: 

The Contractor shall not assign the whole or any part of this contract or any moneys due or become due 
hereunder without written consent of the Owner. In case the Contractor assigns all or part of any moneys due or 
to become due under this contract, the instrument of assignment shall contain a clause substantially to the effect 
that it is agreed that the right of the assignee in and to any moneys due or to become due to the Contractor shall 
be subject to prior claims of all persons, fmns and corporations of services rendered or materials supplied for 
the performance of the work called for in this contract. 

31. MUTUAL RESPONSffiiLITY OF CONTRACTORS: 

If, through acl~ of neglect on the part of the Contractor, any other Contractor or any subcontractor shall suffer 
loss or damage on the work, the Contractor agrees to settle with such other Contractor or subcontractor by 
agreement or arbitration if such other Contractor or subcontractors will so settle. If such other Contractor or 
subcontractor shall assert any claim against the Owner on account of any damage alleged to have been 
sustained, the Owner shall notify the Contractor, who shall indemnifY and save harmless the Owner against any 
such claim. 

32. SEPARATE CONTRACT: 

The Contractor shall coordinate his operations with those of other Contractors. Cooperation will be required in 
the arrangement for the storage of materials and in the detailed execution of the work. The Contractor, 
including his subcontractors, shall keep informed of the progress and the detail work of other Contractors and 
shall notify the Engineer immediately of lack of progress or defective workmanship on the part of other 
Contractors. Failure of a contractor to keep informed of the work progressing on the site and failure to give 
notice of lack of progress or defective workmanship by others shall be construed as acceptance by him of the 
status of the work as being satisfactory for proper coordination with his own work. 

33. SUBCONTRACTING: 

(a) The Contractor may utilize the services of specialty subcontractors only on those parts of the work 
which, under normal contracting practices, are performed by specialty subcontractors. The amount of 
work performed by a subcontractor shall be limited to fifty (50%) percent of the Contract price, unless 
authorized by the Owner and/or Engineer. Due to the nature of the specialty work on this Project 
including the Pro-Style Backstop netting and Shade Sail System, the Contractor is authorized to 
surpass the 50% subcontractor limitation. 

(b) The Contractor shall not award any work to any subcontractor without prior written approval of the 
Owner, which approval will not be given until the Contractor submits to the Owner a written 
statement concerning the proposed award to the subcontractor, which statement shall contain such 
information as the Owner may require. 

(c) The Contractor shall be as fully responsible to the Owner for the acts and OffilSStons of his 
subcontractors, and of persons either directly or indirectly employed by them, as he is for t11e acts and 
omissions of persons directly employed by hin1. 

(d) The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and other 
contract documents insofar as applicable to the work of subcontractors and to give the Contractor the 
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same power as regards terminating any subcontract that the Owner may exercise over the Contractor 
under any provision of the contract documents. 

(e) Nothing contained in this contract shall create any contractual relation between any subcontractor and 
the Owner. 

34. ENGINEER'S AUTHORITY: 

The Engineer shall give all orders and directions contemplated under this contract and specifications, relative 
to the execution of the work. The Engineer shall determine the amount, quality, acceptability, and fitness of the 
several kinds of work and materials which are to be paid for under this contract and shall decide all questions 
which may arise in relation to said work and the construction thereof. The Engineer's estimates and decisions 
shall be final and conclusive, except as herein otherwise expressly provided. In case any question shall arise 
between the parties hereto relative to said contract or specifications, the determination or decision of the 
Engineer's shall be a condition precedent to the right of the Contractor to receive any money or payment for 
work under this contract affected in any manner or to any extent by such question. 

The Engineer shall decide the meaning and intent of any portion of the specifications and of any plans or 
drawings where the same may be found obscure or be in dispute. Any differences or conflicts in regard to their 
work which may arise between the Contractor under this contract and other Contractors performing work for 
the Owner shall be adjusted and determined by the Engineer. 

35. STATED ALLOWANCES: 

The Contractor shall include in his proposal the cash allowances stated in the Supplemental General 
Conditions. The Contractor shall purchase the "Allowed Materials" as directed by the Owner on the basis of 
the lowest and best bid of at least three competitive bids. If the actual price for purchasing the "allowed 
Materials" is more or less than the "Cash Allowance", the contract price shall be adjusted accordingly. The 
adjustment in contract price shall be made on the basis of the purchase price without additional charges for 
overhead, profit, insurance or any other incidental expenses. The cost of installation of the "Allowed Materials" 
shall be included in the applicable sections of the Contract Specifications covering this work. 

36. USE OF PREMISES AND REMOVAL OF DEBRIS: 

The Contractor expressly undertakes at his own expense: 

(a) to take every precaution against injuries to persons or damage to property; 

(b) to store his apparatus, materials, supplies and equipment in such orderly fashion at the site of the work 
as will not unduly interfere with the progress of his work or the work of any other contractors; 

(c) to place upon the work or any part thereof only such loads as are consistent with the safety of that 
portion of the work; materials, and debris caused by his operations, to the end that at all times the site 
of the work shall present a neat, orderly and workmanlike appearance; 

(d) before fmal payment to remove all surplus material, false-work, temporary structures, including 
foundations thereof, plant of any description and debris of every nature resulting from his operations, 
and to put the site in a neat, orderly condition; 

(e) to effect all cutting, fitting or patching of his work required to make the same to conform to the plans 
and specifications and, except with the consent of the Engineer. not to cut or otherwise alter the work 
of any other Contractor. 
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37. LANDS AND RIGHTS-OF-WAY: 

Prior to the start of construction, the Owner shall obtain all lands and rights-of-way necessary for the carrying 
out and completion of work to be performed under this contract. 

38. GENERAL GUARANTY: 

Neither the final certificate of payment nor any provision in the Contract Documents, nor partial or entire 
occupancy of the premises by the Owner, shall constitute an acceptance of work not done in accordance with 
the Contract Documents or relieve the Contractor of liability in respect to any express warranties or 
responsibility for faulty materials or workmanship. The Contractor shall remedy any defects in the work and 
pay for any damage to other work resulting therefrom, which shall appear within a period of one year from the 
date of final acceptance of the work unless a longer period is specified. The Owner will give notice of 
observed defects with reasonable promptness. 

39. CONFLICTING CONDITIONS: 

Order of precedence of Sections of the Contract Documents shall be in descending order as follows: 
CONTRACT, GENERAL CONDITIONS, SPECIAL PROVISIONS, all other Sections. Any provision in any 
Section which may be in conflict or inconsistent with any provision in any Section of greater precedence shall 
be void to the extent of such conflict or inconsistency. 

40. NOTICE AND SERVICE THEREOF: 

Any notice to any Contractor from the Owner relative to any part of this contract shall be in writing and 
considered delivered and the service thereof completed, when said notice is posted, by certified or registered 
mail to the said Contractor at his last given address. or delivered in person to the said Contractor or his 
authorized representative on the work. 

41. PROVISIONS REQUIRED BYLAW DEEMED INSERTED: 

Each and every provision of law and clause required by Jaw to be inserted in this contract shall be deemed to be 
inserted herein and the contract shall be read and enforced as though it were included herein, and if through 
mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the application of 
either party the contract shall forthwith be physically amended to make such insertion or correction. 

42. PROTECTION OF LIVES AND HEALTH: 

"The Contractor shall exercise proper precaution at all times for the protection of persons and property and 
shall be responsible for all damages to persons or property, either on or off the site, which occur as a result of 
his prosecution of the work. The safety provisions of applicable Jaws and building and construction codes, in 
addition to specific safety and health regulations described by Chapter XIII, Bureau of Labor Standards, 
Department of Labor, Part 1518, Safety and Health Regulations for Construction, as outlined in the Federal 
Register, Volume 36, No. 75, Saturday, April 17, 1971. Title 29 - LABOR, shall be observed and the 
Contractor shall take or cause to be taken, such additional safety and health measures as the Contracting 
Authority may determine to be reasonably necessary." 

43. OTHER PROHffiiTED INTERESTS: 

No official of the Owner who is authorized in such capacity and on behalf of the Owner to negotiate, make, 
accept or approve, or to take part in negotiating, making, accepting or approving any architectural, engineering, 
inspection, construction or material supply contracts or any subcontract in connection with the construction of 
the project, shall become directly or indirectly interested personally in this contract or in any part hereof. No 
officer, employee, architect, attorney, engineer or inspector of or for the Owner who is authorized in such 
capacity and on behalf of the Owner to exercise any legislative, executive, supervisory or other similar 
functions in connection with the construction of the project, shall become directly or indirectly interested 
personally in this contract or in any part thereof, any material supply contract, subcontract, insurance contract, 
or any other contract pertaining to the project. 
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44. USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY OWNER: 

The Contractor agrees to the use and occupancy of a portion or unit of the project before formal acceptance by 
the Owner, provided the Owner: 

(a) Secures written consent of the Contractor except in the event, in the opinion of the Engineer, the 
Contractor is chargeable with unwarranted delay in fmal cleanup of punch list items or other contract 
requirements. 

(b) Secures endorsement from the insurance-earner and consent of the surety pennitting occupancy of the 
building or use of the project during the remaining period of construction, or, 

(c) When the project consists of more than one building, and one of the buildings is occupied, secures 
permanent fire and extended coverage insurance, including a pennit to complete construction. 
Consent of the surety must also be obtained. 

45. PROJECT DOCUMENTATION: 

(a) General: Prior to start of construction, the Project right-of-way or easement shall be documented by 
the use of photographs or videotapes. Pictures (photo or video), in color, shall be taken at I 00 feet on 
centers and shall be taken along the centerline of the Project looking up station. At least one station 
marker shall be visible for identification purposes and station markers shall be set by the Contractor. 
During the course of the documentation, any features or items of interest or importance which may be 
encountered shall be photographed or videotaped. Prints or tapes shall be delivered to the Engineer 
within one week after they are made. The Contractor will not be paid any portion of a partial payment 
request until prints or tapes are del ivered to the Engineer's office. 

(b) Photographs: Clear, legible photographs shall be taken by a skilled technician using a wide angle 
lens. Each photograph shall be identified on the back with Project number, location, date and time of 
day that photograph was taken. One color print approximately 4" x 6" and the negative shall be 
delivered to the Engineer. 

(c) Videotapes: The purpose of the videotape recordings shall be a supply of continuous visual and audio 
record of problem areas, items, and features found within any particular area. This videotape record 
may be supplemented with photographs to exactly identify and locate specific bad features or items. 

The videotape recordings shall be capable of recording and reproducing a picture having not less than 
500 lines of resolution. The videotape recorder shall be one on which both sound and video 
information can be recorded utilizing a VHS video cassette system. The videotape recording shall be 
made on magnetic tape which shall produce a visual image equal to or better than the quality of the 
picture on a television monitor. The replay of the recorder video information, when reviewed on a 
monitor/receiver, shall be free of electrical interference and shall produce clear, stable images. To 
ascertain that the equipment to be used in this Work meets the stated minimum requirements, a 
videotape of a suitable test pattern will be required prior to initiation of Work. The audio portion of 
the composite signal shall be sufficiently free of electrical interference and background noise to 
provide an oral report that is clear and completely and easily discernible. The audio portion of the 
tape report shall be recorded by the operating technician on the audio-video tapes as they are being 
produced and shall include the location or identification of the section being viewed, the station-to­
station direction of travel, the distance traveled on the specific run, and any problems encountered. 
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Videotape recordings shall be enclosed in a vinyl plastic container which shall clearly indicate the 
date the tape was taken and the designated section(s) of the Project contained on the tape. 

There shall be no separate payment for photographic and/or videotape work. 

46. SUSPENSION OF WORK: 

Should the Owner be prevented or enjoined from proceeding with work either before or after the start of 
construction by reason of any litigation or other reason beyond the control of the Owner, the Contractor shall 
not be entitled to make or assert claim for damage by reason of said delay; but time for completion of the work 
will be extended to such reasonable time as the Owner may determine will compensate for time lost by such 
delay with such determination to be set forth in writing. 

47. UNDERGROUND UTILITIES AND SERVICES: 

The plans show certain features of the topography and certain underground utilities, but they do not propose 
to show in complete detail all such lines or obstructions. Such topography and notes on the plans were 
inserted from records available and are for the contractor's convenience, and shall not be used as a basis for 
claims or extra compensation. 

Minor obstructions are not shown on the plans. Their presence, and the required removal and the resetting 
thereof shall be considered incidental to the overall project and the cost for the work noted above shall be 
included in the overall bid price for the project (no separate payment). 

Mailboxes, signs and other minor obstructions are not shown on the plans. Their presence, and the required 
removal and the resetting thereof shall be considered incidental to the overall project and the cost for the 
work noted above shall be included in the overall bid price for the project (no separate payment). 

48. EXISTING UTILITIES: 

The existing utilities as shown on the plans are for the Contractor's benefit. These utilities have been 
plotted from the best available records. However, failure to show any utility on the construction plans does 
not justify additional payment to the Contractor if said utility is damaged. The Contractor must notify the 
utility companies involved prior to starting construction and shall make every effort not to damage any 
utilities. If utilities are damaged by the Contractor, the Contractor must pay all expenses incurred in the 
repair at no cost to the Owner or Engineer. 

49. EROSION CONTROL: 

Immediately prior to any clearing and grubbing or any excavation which could disturb the soils, the 
Contractor shall install the erosion control items in locations indicated on the construction plans. 

The Contractor will be responsible for identifying and installing erosion control in areas where erosion may 
be encountered during construction of the project. The Contractor shall take all necessary precautions to 
insure that the construction of the project and the erosion/sediment from the project are adequately 
controlled and do not damage streams or adjacent property. 

The erosion control items installed shall be maintained by the Contractor throughout the course of the 
project. 

50. PLANS AND SPECIFICATIONS FURNISHED: 

The Engineer shall provide the Contractor with three (3) sets of construction plans and specifications. Any 
additional plans and specifications required by the Contractor must be paid for by the Contractor. 
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51. PUBLIC CONVENIENCE: 

No attempt is made to restrict work hours of the Contractor's operations, but he is reminded that it will be 
necessary to arrange his work schedule to provide the least inconvenience to the public and individual 
residents. 

The Contractor shall take extra precaution to insure that traffic is protected by the use of, but not limited to, 
flashing signs and barrels. 

No direct payment will be made for any of the work described in this section. 

52. EQUIPMENT: 

Choice of equipment for excavation or other project work shall be the responsibility of the Contractor, 
however, any equipment that results in waste of material, inaccurate work, or otherwise proves 
objectionable shall be replaced as directed by the Engineer at no additional cost to the Owner. 

53. DETERMINATION OF LINES AND GRADES: 

The Engineer will set one set of construction stakes for the Contractor establishing all lines and grades 
necessary for the proper prosecution of the work. The location, alignment and elevation of all parts of the 
work will be established by the Engineer, but the Contractor shall assume full responsibility for construction 
to alignment, grade, and dimensions indicated in the plans. These stakes shall constitute the field control by 
which the Contractor shall govern and execute his work. 

54. CONTRACT CLOSE-OUT: 

Subsequent to the fmal inspection of this project by the Engineer, the following requirements must be 
satisfied by the Contractor before final payment can be made. 

a. The Contractor must publicly advertise the NOTICE OF COMPLETION furnished by the Engineer a 
minimum of once a week for four consecutive weeks. 

b. The Contractor must execute copies of CONTRACTOR'S AFFIDAVIT OF PAYMENT OF CLAIMS 
AND DEBTS on the form furnished by the Engineer . 

c. The Contractor must have his surety execute copies of CONSENT OF SURETY TO FINAL 
PAYMENT on the form furnished by the Engineer. 

d. The Contractor must furnish a letter on his letterhead acknowledging that acceptance of final payment 
by the Contractor constitutes a waiver of all claims, present or future, in connection with this project as 
per Item 25 of this section. 

e. If any purchase items have been incorporated in the work, the Contractor must furnish a letter on his 
letterhead assigning those warranties to the OWNER. Copies of said warranties shall be bound in one 
binder and submitted along with the letter assignment. 

f. The Contractor must provide one complete set of "as builts'' covering all utility routing, structural, 
mechanical, and electrical aspects of the work, including wiring schematics. 
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SECTION XI 

SPECIAL PROVISIONS 

1. SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION: 

The Contractor shall comply with the Department of Labor Safety and Health Regulations for construction 
promulgated under the Occupational Safety and Health Act of 1970 (PL-596) and under Section 107 of the 
Contract Work Hours and Safety Standards Act (PL-91-54). 

The Contractor alone shall be responsible for the safety, efficiency, and adequacy of his plant, appliances, 
and methods, and for any damage which may result from their failure or their improper construction, 
maintenance, or operations. 

2. DEPARTMENT OF TRANSPORTATION SPECIFICATIONS: 

It is the intent of the Engineer to construct the within described improvements in accordance with the State 
of Alabama Highway Department Standard Specifications for Highway Construction, most current edition. 
Said specifications shall be hereafter referred to as the Highway Department Specifications. 

All provisions enumerated in the Highway Department Specifications shall be complied with, except as 
otherwise revised herein. Where certain modifications in said specifications appear in these specifications, 
only the modifications apply; otherwise, the standard specifications apply. 

In said specifications where the words State of Alabama, Governor, State Highway Department, Director, 
etc., appear, substitute the Owner. Where the word Engineer appears, it shall mean Sawgrass Consulting, 
LLC. Where the words Testing Laboratory and/or Laboratory appear, it shall mean the particular Testing 
Laboratory retained by the Owner for this work. 

A. PARAGRAPH 105.13 MAINTENANCE OF THE WORK: 

Add to sub-paragraph (a), first paragraph, after "at all times". 

And shall maintain it in that condition for forty-five ( 45) days after the final construction 
inspection. The Contractor will meet and be subject to all of the terms, requirements, and 
conditions of the following provision which is hereby incorporated in and made a part of this 
Contract, that is: 

"The Engineer will maintain strict observation of the project construction, and will in this capacity 
prepare and submit to the Contractor a weekly time report showing the days worked and charged 
against the Contractor for the previous week and the number of days remaining on the project 
based on the Contract. Such report to be dated as of the Monday of the week following the week 
which is being reported and to be posted by regular mail to the Contractor on the same date. If the 
Contractor has not received this report by Wednesday, it shall be his responsibility to check with 
the Engineer and determine why the report was not received, and additional time will be allowed to 
cover any legitimate delay in such delivery with respect to the time limitations hereinafter set out, 
provided such delays are reported to the Owner by the Contractor and approval obtained for such 
extension of time. If the Contractor has any disagreement over the days worked and charged on 
any such weekly report, these differences must be resolved immediately. If such resolution is not 
accomplished between the Engineer and the Contractor within ten days following the date of such 
written report, this fact shall be reported by the Engineer to the Owner in writing, whereupon the 
Owner will intervene and decide the dispute by decision of the Owner, and this decision shall be 
accepted by and be binding on both the Owner and the Contractor. If the Contractor has not 
informed the Engineer in writing of any disagreement he may have with any weekly days worked 
charges made by the Engineer within ten days of the date of the weekly report in question, then 
such report shall be deemed accepted by the Contractor and no subsequent complaint by him will 
be allowed. Further, if the Engineer fails for a period of twenty days after the date of any such 
weekly report to inform the Owner in writing of any unresolved disagreement with the Contractor, 
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such report will be taken by the Owner as accepted, provided however, that if there is in fact any 
unresolved disagreement within twenty days of the date of such report, then the dispute will be 
held settled in favor of the Contractor's position. This time report will be submitted on a form 
similar to that used by the State Department of Transportation as approved by the Owner. Where 
work has been stopped by reasons beyond the Contractor's control, such as weather, unacquired 
right of way, utility obstructions, etc., it will be the duty of the Engineer to notify the Contractor 
when work can be resumed, whereupon it will be the duty of the Contractor to notify the Engineer 
of the time and location he will resume work on the project. 

3. DEPARTMENT OF TRANSPORTATION DRAWINGS: 

Where State of Alabama Department of Transportation Alabama Standard Drawings are applicable for the 
work required, they shall be considered as part of the plans, and copies of required drawings will be 
afforded the Contractor for construction purposes. 

4. PROGRESS REPORTS: 

The Contractor shall provide a weekly progress report to the Engineer. This report should indicate the work 
performed and the materials used during the previous week's operation. Failure to provide a progress report 
will be justification for the Engineer to withhold payment to the Contractor until said report is received. 

5. HORIZONTAL AND VERTICAL CONTROL: 

Unless otherwise expressly provided for in the Specifications, the Owner will furnish to the Contractor 
centerline, clearing limits, and control points for project. The Contractor shall procure and pay all permits, 
licenses and approval necessary for the execution of his contract. Rules, orders, and regulations relating to 
performance of the work, the protection of adjacent property, and the maintenance of passageways, guard 
fences or other protective facilities. 

Construction staking will be provided for only one time. Additional survey work will be provided by 
Contractor with no additional cost to the Owner. Contractor will be provided coordinates for said project upon 
request. 

6. PROJECT SITE: 

The Contractor shall keep the project site clean at all times. No loose dirt or stockpiles shall be left in areas 
other than those areas approved by the Engineer. The Engineer may require the Contractor to clean up any 
portion of the Project as he deems necessary. 

7. MATERIALS: 

The Contractor agrees to comply with, and to require the compliance of all subcontractors with the 
provisions of Act #876 of the Legislature of Alabama, adopted on September 8, 1961 , requiring purchase of 
materials and supplies and products for the project which are manufactured, mined, processed, or otherwise 
produced in the United States or its territories if the same are available at reasonable prices; and the 
Contractor further agrees and stipulates to pay to the Owner a sum to be determined and fixed by the Owner 
in an amount not less than five hundred ($500.00) dollars nor more than twenty (20%) percent of the gross 
amount of the Contract in the event he or any subcontractor breach this agreement to use domestic products. 

8. ELECTRICAL AND TELEPHONE SERVICES: 

Overhead electrical cables are located within the construction limits. It shall be the Contractor's 
responsibility to coordinate with the utility for any required temporary relocation of the overhead cables. 
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9. BASIS OF PAYMENT AND METHOD OF MEASURE: 

A. MATERIAL SUPPLIED BY CITY 

None 

B. PRO-STYLE BACKSTOP NETTING 

The unit price bid shall be compensation in full for the design and installation for one complete 
Pro-Style Backstop Netting System of the General configuration and dimensions shown on the 
Plans. Design and Construction shall include Support Poles, cables, fasteners, attachments, pole 
foundations and all appurtenances to provide a complete functioning Backstop Netting System. 
The design shall also incorporate loadings for the support of a Shade Sail System as in the general 
configuration shown on the Plans. Design loadings and attachment considerations will be provided 
by the Shade Sail Contractor. There will be no direct payment for clearing, excavating, bracing, 
clean-up, restoration of property, testing or other items of work necessary for the placement of the 
Pro-Style Netting System. The Masonry Block Wall Backstop is paid for under a separate bid 
item. The Contractor shall coordinate the design and installation with the Bleacher Shade Sail 
Contractor and the construction of the Masonry Backstop Wall. Compensation is made per field. 

C. BLEACHER SHADE SAIL SYSTEM 

The Unit Price Bid shall be compensation in full for the design and installation of one Bleacher 
Shade Sail System in the general configuration shown on the plans complete in place for each 
field. Since the Shade Sail System will utilize the support poles of the Pro-Style Backstop netting 
for partial support, the Designer must coordinate and supply design wind loadings, fastening 
methods, etc. to the Pro-Style Backstop Netting System Contractor for incorporation into the 
design of the poles providing dual support. The Contractor shall coordinate the installation of the 
Bleacher Shade Sail System with the Pro-Style Backstop Netting Contractor throughout design and 
construction for a complete and functioning Product. Compensation is made per field. 

D. CMU BACKSTOP WALL 

The Unit Price Bid shall be compensation in full for excavating, forming, reinforcing, backfilling 
and otherwise constructing the CMU backstop wall as shown on the plans. Contractor shall 
coordinate installation of any and all fasteners, attachments, or appurtenances necessary which 
support the installation of the Pro-Style Backstop Netting System. Compensation is made per 
linear foot of wall constructed. 

E. DUGOUTS 

The Unit Price Bid shall be compensation in full for the construction of a dugout complete in place 
in accordance with the Construction Plans including footings, walls, columns, fencing, framing and 
roofing. Compensation is made per each dugout. 

F. CONCRETEPAVEMENT 

The Unit Price Bid shall be compensation in full for excavating, forming, reinforcing, and placing 
the concrete paving as shown on the plans. Compensation is made per Square Yard of pavement 
in place. 

G. FENCING 

The Unit Price Bid shall be compensation in full for installing the Chain Link Fencing including, 
excavation, setting posts, pulling, and otherwise constructing the fencing as shown on the plans. 
Compensation is made per linear foot of fencing installed. 
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SECTION XII 

SUPPLEMENTAL SPECIFICATIONS 

1.0 SPECIAL CONSTRUCTION CONSIDERATIONS 

The "Pro-Style" backstop netting system is a specialty design and construct item. This item shall be 
designed and installed by a qualified specialty contractor with a minimum of 5 years of experience designing and 
installing similar systems such as Golf Range Netting of Tarpon Springs, Florida, or approved equal. Awarded 
General Contractor shall submit information on the Specialty Contractor including Company History, Similar 
Installations, and a Certification that all specifications are being met in their design. 

The Bleacher Shade Sail system is a specialty design item and shall be designed and installed by a company with a 
minimum of five years of shade sail design experience such as We Can Shade It of Pensacola, Florida , or an 
approved equal. Awarded General Contractor shall submit information on the Specialty Contractor including 
Company History, Similar Installations, and a Certification that all specifications are being met in their design. 

The backstop netting and the bleacher shade sail systems' design shall be coordinated to minimize the number of 
support poles required. The Layout shown on this sheet depicts the general concept for design which utilizes the 
support poles of the backstop netting system as support for the shade system. Design loadings incurred by the Shade 
system shall be given to the backstop netting designer for incorporation in the structural design of the backstop 
netting support poles. In addition, attachments, fasteners, appurtenances, etc. of the shade system shall be 
coordinated with the backstop netting designer for design and installation consideration. 

Construction of both systems shall be coordinated with each other and the General Contractor to ensure the systems 
function as intended. 

2.0 MATERIALS 

Masonry- All Units shall conform to ASTM C-90, Normal Weight. Standard Nominal Sizes. Minimum 
Compressive Strength of 1,900 psi. All Blocks shall be sound and free of cracks or other defects that 
would interfere with the proper placing of the units or impair the strength or performance of construction. 

Pro-Style Backstop Netting System- See Plans 

Bleacher Shade Sail System- See Plans 

Fencing- Shall be 9 GA galvanized chain link. End and Comer posts for 6 foot fence shall be a minimum 
of 9'-0" long with line Posts a minimum of 8'-8" long. End and Comer posts for 8 foot fence shall be a 
minimum of II '-0" long with line Posts a minimum of 1 0'-8" long. All fittings must comply with ASTM 
A-153. Maximum post spacing is 10'-0". 

Concrete- Minimum Compressive Strength of3000 psi 

3.0 SUBMITTALS 

The contractor shall submit specification sheets for the materials specified prior to construction. Shop 
drawings of the Pro-Style Backstop Netting and Bleacher Shade Sail Systems shall be submitted with 

XII-1 



confinnation that consideration for all loadings from the Shade Sail System, imparted onto the Netting 
System, were accounted for in the design. 

4.0 BACKFILL (Topsoil) 

(a) Topsoil excavated for the construction of the footings shall be reused to bring the field back to 
original grade. Excess topsoil shall become the property of the City of Orange Beach and 
Contractor shall place at the direction of the City. 

5.0 DRAINAGE 

(a) The contractor will be responsible for surface water control during construction. The contractor 
will restore any disturbed areas to original grade and cover. 

6.0 CONSTRUCTION 

(a) The contractor shall be responsible for establishing the alignment of the backstop wall in 
accordance with the plan view and cross-sections provided by Sawgrass Consulting, LLC. 

(b) The footings, walls, columns, fencing and roofing for the dugouts shall maintain true and neat 
lines. 

7.0 MEASUREMENT AND PAYMENT 

As Described in Section XI.. 

8.0 REFERENCES 

(a) Alabama Department of Transportation, Standard Specifications for Highway Construction, 2012 

(b) Plans and Specifications presented herein. 
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