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APS Ernie Pyle Middle School Reroofing and HVAC Replacement.   Addendum No. 2 

February 24th, 2020    
 

 

ADDENDUM NO. 2  
 

TO ALL PLAN HOLDERS FOR:   
 

APS Ernie Pyle Middle School 

Reroofing & HVAC Upgrades Project 

#RFP No. #20-034RRR 

APS Project No. 0450.5630.31713 

gth Project No. 1910 
 

Notice to Proposers:  The following additions, deletions, revisions, approvals and 

clarifications shall be incorporated into the Contract Documents of the above project.   

All other provisions of the Contract Documents shall remain unchanged.   

 

This addendum is hereby made a part of the Contract Documents to the same extent as those 

provisions contained in the original documents.  Each Proposer shall acknowledge receipt of 

this addendum on the Bid Proposal Form in the space provided. 

 
This addendum contains 7 ea. 8.5” x 11” pages. 

                                               

 

 

 

 

 

 

 

 

 

 

 

Alan A. Robertson        2-24-20   

Gregory T. Hicks, Registered Architect   Date    

gregory t. hicks & associates, p.c. 

110 2nd St.  SW Suite 204 Albuquerque, NM  87102  
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Clarifications & General Information: 

1. Clarification of General Note G which appears on sheets A-101, A-102, and A-103 which reads. 

 “PAINT ALL ITEMS NOT FACTORY FINISHED.  ALL EXISTING METAL TO BE 

PAINTED SHALL BE PREPARED BY SCRAPING OR SANDING DOWN TO BARE 

METAL.  PRIME WITH ALL PURPOSE PRIMER SUITABLE FOR FERROUS OR 

GALVANIZED METAL AND PAINT WITH TWO COATS OF ALKYD SEMI-GLOSS 

ENAMEL.  PAINT ALL NEW AND EXISTING GAS PIPING SAFETY YELLOW.” 

It is unknown which items used on the project will or will not be factory finished.  This note is 

intended to indicate to the contractor that any item he selects to use on the project that is not 

factory finished will have to be painted. 

2. Detail A4/A-552 and the adjacent schedule is a standard APS detail detailing the guidelines 

APS requires for attaching “any” FRTW wood nailers/blocking that is used on the project. 

3. Clarification of Detail A1/ A-552.   

This detail is only to be used on Parapets that are roughly 24” and smaller.  Detail D1/A-552 

should be used on any Parapet over 24”. 

4.   The Project is not a LEED project. 

5.   Fire Alarm system work shall be included in the Contractor’s scope of work.     

 

Prior Approvals: 
 

Section/Item    Manufacturer  Remarks 

No Prior Approvals have been requested, issued or approved. 

   

Specifications: 

 

1. Page 07 6000-2.  Line 39 

Change the existing paragraph -  

“Prefabricated Components:  Provide all sheet metal work visible from the exterior of the 

building, i.e. fascia, gutters, downspouts and copings by Custom Metal Products of NM, 

Midtown Metals of NM, Newt & Butch of NM, or Allen Roofing of NM in gages and sizes 

shown on drawings, and as required for ES-1 Compliance, whichever is heavier gauge.” 

To the new paragraph – 

“Prefabricated Components:  Provide all sheet metal work visible from the exterior of the 

building, i.e. fascia, gutters, downspouts and copings by an ES-1 compliant shop in gages and 

sizes shown on drawings, and as required for ES-1 Compliance, whichever is heavier gauge.  

Submit proof of ES-1 compliance. ” 

 

2.  Replace the 3 pages of Appendix D of the RFP with the attached modified bid form. 

 

3.  Replace the Listing Form 00 4334 – APPENDIX 1 with the attached modified form. 

 

Drawings: 
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No Changes at this time. 

 

Mechanical Addendum: 

 

All sheets: 
1. General Note A should refer to sheet M-001. 

 
2. Locking covers are not required in common areas if tamper proof temperature 

sensors are provided.  If thermostats are provided, then locking covers are required. 

 
3. All ductwork connections to units and return curbs shall be done with flexible 

connection with sun shield. Size per plan or unit connection. 

 
4. All connections to return curb shall be field fabricated.  

 

Sheet M-601 

1. Coil Piping Package Valve Schedule 

States hose/piping package to be provided by controls contractor. It is preferred 
that the control valve-actuator/piping package come from one contactor source to 
provide coordination. It is acceptable for the components to come from separate 
entities with the understanding the contractor takes full responsibility for 
coordination and providing a complete and functional system with coordinated 
submittals. Uncoordinated submittals will not be the responsibility of the design 
team or owner.   
 

 

END OF ADDENDUM 

 










