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THE GOVERNING BOARD OF THE 
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 

ADAPTIVE SAMPLING FOR TOXICANTS IN THE INDIAN RIVER LAGOON 
INVITATION FOR BID 38598 - 2ND CALL

The Governing Board of the St. Johns River Water Management District (the “District”), requests that 
interested parties respond to the solicitation below by 2:00 p.m., May 3, 2023. Further information is 
available through DemandStar at Demandstar.com [(800) 711-1712], Vendor Registry at 
Vendorregistry.com, or the District’s website at sjrwmd.com. Solicitation packages may be obtained 
from DemandStar, Vendor Registry, or the District by calling or emailing LaDonna Johnson, Associate 
Procurement Specialist, at (386 329-4592 or ljohnson@sjrwmd.com. Responses will be opened in the 
Procurement Conference Room, Administration Building, Palatka Headquarters, 4049 Reid Street, 
Palatka, Florida 32177-2571. 

To aid the District in its ongoing efforts to restore the Indian River Lagoon, the District is requesting Bid 
Submittals from qualified and experienced contract laboratories to provide information about their 
procedures for analyzing organic substances and metals in various matrices (Tables 1–5). Clean samples 
will be collected, preserved and provided to the contractor by the District. Samples will be from saline 
aquatic environments. The initial samples will focus on sediments, but information for analyses of water 
and biota is requested to guide future sampling. The estimated budget for the initial sampling is 
$79,000.00.  

Americans With Disabilities Act (ADA)  
The District does not discriminate on the basis of disability in its services, programs, or activities. 
Special accommodations for disabilities may be requested through LaDonna Johnson, or by calling (800) 
955-8771 (TTY), at least five business days before the date needed.
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INSTRUCTIONS TO RESPONDENTS 

1. DEFINITIONS

The definitions of capitalized terms used in this solicitation that are not otherwise defined herein can be
found in the sample contract document (the “Agreement”) that is at the end of these instructions.

2. CONTRACT ADMINISTRATION

All inquiries related to this solicitation may only be directed to the Procurement Specialist:

LaDonna Johnson, Associate Procurement Specialist 
Phone: (386) 329-4592 
Fax: 386-329-4546 
Email: ljohnson@sjrwmd.com 

Between the release of this solicitation and the posting of the notice of intended decision, Respondents to 
this solicitation or persons acting on their behalf may not contact any employee or officer of the District 
concerning any aspect of this solicitation, except the procurement employee listed above. Violation of 
this provision is grounds for rejecting a response. 

3. WHERE TO DELIVER BID

The Bid must be submitted in a sealed envelope to:

LaDonna Johnson, Associate Procurement Specialist 
Attn: Office of Financial Services 
St. Johns River Water Management District 
4049 Reid St, Palatka, FL 32177-2571 

Respondents must clearly label the Bid envelope with large bold, and/or colored lettering (place label 
on inner envelope if double sealed) as follows: 

SEALED BID — DO NOT OPEN 
Respondent’s Name: 
_______________________________ Invitation for Bid: 
38598 - 2nd Call
Opening Time: 2:00 p.m. 
Opening Date: May 3, 2023 Please note that the United States Postal Service does not deliver regular mail or express mail to the 

above address. The District’s experience is that Federal Express and United Parcel Service will. 

4. OPENING OF BIDS

Respondents or their authorized agents are invited to attend the opening of the Bids at the following time
and place:

2:00 p.m., May 3, 2023 
St. Johns River Water Management District Headquarters 
4049 Reid Street, Palatka, Florida 32177-2571 

The Florida Public Records Act, §119.071(1)(b), Fla. Stat., exempts sealed Bids from inspection and 
copying until such time as the District provides notice of an intended decision pursuant to §120.57(3)(a), 
Fla. Stat., or until 30 days after opening of bids, proposals, submittals, or final replies, whichever is 
earlier. This exemption is not waived by the public opening of the Bids.  
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Unless otherwise exempt, Respondent’s Bid is a public record subject to disclosure upon expiration of 
the above exemption period. If any information submitted with the Bid is a trade secret as defined in 
§812.081, Fla. Stat., and exempt from disclosure pursuant to §815.04, Fla. Stat., Respondent must clearly 
identify any such material as “CONFIDENTIAL TRADE SECRET” in its Bid and explain the basis for 
such exemption. The District reserves the right, in its sole judgment and discretion, to reject a Bid for 
excessive or unwarranted assertion of trade secret confidentiality and return the Bid to Respondent. 

5. PREPARATION AND ORGANIZATION OF BID DOCUMENTS  

Respondent must submit its Bid in “digital” format. Instructions for submitting are provided below.   

1. Respondents must submit the following fully executed documents on reproduced copies of the 
attached forms provided in FORMS:  
a. Bid Form 
b. Cost Schedule 
c. Certificate as to Corporation 
d. Affidavit as to Non-collusion and Certification of Material Conformance with Specifications 
e. Qualifications (General, Similar Projects, Client References, Subcontractors, and other 

required qualification forms) 
f. Drug-Free Workplace Form (not required unless there is a tie bid) 

2. Respondents must submit the original bid package in the form and manner specified herein. All 
blank spaces on the bid documents must be typewritten or legibly printed in ink. Respondent 
must specify the cost for any one complete bid item or the entire work described in the 
Agreement (the “Work”) in figures as indicated by the spaces provided. In the event you decline 
to submit a bid, the District would appreciate submittal of the “No Response Form” provided at 
the end of the “FORMS” section to describe the reason for not submitting a bid.  

3. Respondent must follow all procedures for digital submission or the Respondent’s Bid may be 
determined as “non-responsive” and rejected. 

4. Unless directed otherwise, all information required by the solicitation, including the forms and 
questionnaires listed under “A” above must be completed (typed or hand written) and included in 
the submission in electronic format (forms must be completed and converted/scanned to PDF 
format (Adobe).  

5. The file-naming conventions for the bid shall include: 
g. Bid: IFB # Respondent’s name (abbreviated) Due Date  

(Example: IFB 12345 ABC Company 01-15-16)  
6. All digitally submitted files shall be saved to a single CD or pin/thumb/jump drive. The CD or 

pin/thumb/jump drive MUST be placed in a sealed envelope pursuant to the instructions under 
Item 3 for sealed Bid – DO NOT SUBMIT YOUR BID BY EMAIL — THIS WILL RESULT 
IN THE BID BEING REJECTED AS NON-RESPONSIVE. 

7. Please do NOT password protect your files. The District recommends that Respondents confirm 
their Submittal will open correctly on a non-company owned computer. Any electronic submittal 
received by the District that does not open on a District-owned computer is subject to rejection 
as a defective response.  

All of the forms and questionnaires in the Invitation for Bids package are available upon request in 
Microsoft® Word to aid the Respondent in submitting its Bid. 

If you need assistance or have any questions about the format, please call or email LaDonna 
Johnson at (386) 329-4592 or ljohnson@sjrwmd.com.  
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6. INQUIRIES AND ADDENDA  

District staff are not authorized to orally interpret the meaning of the specifications or other Agreement 
documents, or correct any apparent ambiguity, inconsistency, or error therein. In order to be binding 
upon the District, the interpretation or correction must be given by the Procurement Specialist and must 
be in writing. The Procurement Specialist may orally explain the District’s procedures and assist 
Respondents in referring to any applicable provision in the Invitation for Bids documents, but the 
Respondent is ultimately responsible for submitting the Bid in the appropriate form and in accordance 
with written procedures.  

Every request for a written interpretation or correction must be received at least nine days prior to 
opening of Bids in order to be considered. Requests may be submitted by email at 
ljohnson@sjrwmd.com. Interpretations, corrections, and supplemental instructions will be communicated 
by written addenda to this solicitation posted by DemandStar and Vendor Registry to all prospective 
Respondents (at the respective addresses furnished for such purposes) no later than five days before the 
opening of Bids.  

Submission of a Bid constitutes acknowledgment of receipt of all addenda. Bids will be construed as 
though all addenda had been received. Failure of the Respondent to receive any addenda does not relieve 
Respondent from any and all obligations under the Bid, as submitted. All addenda become part of the 
Agreement. 

7. BUDGET 

The estimated budget for the Work is $79,000.00. The amount is an estimate only and does not limit the 
District in awarding the Agreement. Respondents are cautioned to not make any assumptions from the 
budget estimate about the total funds available for the Work. The District retains the right to adjust the 
estimate in awarding the Agreement. The District also reserves the right to reject all Bids if subsequent 
negotiations with qualified Respondents result in costs over this estimated budget amount. In addition, 
the District reserves the right to increase, decrease, or delete any class, item, or part of the Work in order 
to reduce costs for any reason. The District may discuss alternatives for reducing the cost of the Work 
with Respondents and make such modifications as it determines to be in its best interest. 

8. MINIMUM QUALIFICATIONS  

Respondent must use the “Qualification” forms (General, Similar Projects, and Client References) 
provided in these documents to document the minimum qualifications listed below. Failure to include 
these forms with the Bid may be considered non-responsive.  

a. Respondent (or a combination of the firm, individual, or project manager assigned to the work) must 
have successfully completed at least three projects of a similar nature (refer to the tasks outlined in 
the Statement of Work) within the five years immediately preceding the date for receipt of Bids. 
Each project must have had a project value of at least $50,000.00.  

b. Respondent must have no less than three years of experience on projects of the nature specified 
above.  

c. Respondent must provide three client references. Up to two of the client references may be from the 
similar projects listed in response to subparagraph (a), above. No more than one of the references 
may be from completed District projects. If a District project is cited, do not request a letter from 
District staff. Contractor Performance Evaluation in former contract files will be used. 

Irrespective of the minimum qualifications stated above, the District may make such investigations as it 
deems necessary to determine the ability of the Respondent to perform the Work. The District reserves 
the right to reject any Bid if the evidence submitted by such Respondent and/or the District’s 
independent investigation of such Respondent fails to satisfy the District that such Respondent is 
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properly qualified to carry out the obligations of the Agreement and complete the Work in a manner 
acceptable to the District within the time period specified. 

9. BID GUARANTY 

For the purposes of this Bid, a Bid guaranty is not required. 

10. SUBCONTRACTS  

Respondent must submit with its Bid a list of all known subcontractors who will participate in more than 
ten percent of the Work on the attached “Proposed Subcontractors” form. Acceptance of the Bid does not 
constitute approval of the subcontractors identified with the Bid. 

11. SIGNATURE AND CERTIFICATION REQUIREMENTS  

An individual submitting a Bid must sign his/her name therein and state his/her address and the name 
and address of every other person interested in the Bid as principal. If a firm or partnership submits the 
Bid, state the name and address of each member of the firm or partnership. If a corporation submits the 
Bid, an authorized officer or agent must sign the Bid, subscribing the name of the corporation with his or 
her own name and affixing the corporate seal. Such officer or agent must also provide the name of the 
state under which the corporation is chartered, and the names and business addresses of the President, 
Secretary, and Treasurer. Corporations chartered in states other than Florida must submit evidence of 
registration with the Florida Secretary of State for doing business in the State of Florida. Respondent 
must certify that all persons or entities having an interest as principal in the Bid or in substantial 
performance of the Work have been identified in the Bid forms. 

12. DISQUALIFICATION OF RESPONDENTS 

Any of the following causes will be considered as sufficient grounds for disqualification of a Respondent 
and rejection of the Bid:  

a. Contacting a District employee or officer other than the procurement employee named in this 
solicitation about any aspect of this solicitation before the notice of intended decision is posted.  

b. Submission of more than one Bid for the same subject matter by an individual, firm, partnership, or 
corporation under the same or different names;  

c. Evidence of collusion among Respondents;  
d. Submission of materially false information with the Bid;  
e. Information gained through checking of references or other sources which indicates that Respondent 

may not successfully perform the Work;  
f. Respondent is failing to adequately perform on any existing contract with the District;  
g. Respondent has defaulted on a previous contract with the District;  
h. The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to satisfy 

the District that Respondent is properly qualified to carry out the obligations of the Agreement in a 
manner acceptable to the District and within the time period specified;  

i. Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to perform the 
Work in a manner that meets the District’s objectives for the Work.  

13. REJECTION OF BID 

Bids must be delivered to the specified location and received before the Bid opening in order to be 
considered. Untimely Bids will be returned to the Respondent unopened. Bids will be considered 
irregular and may be rejected if they show material omissions, alterations of form, additions not called 
for, conditions, limitations, or other material irregularities. The District may consider incomplete any Bid 
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not prepared and submitted in accordance with the provisions specified herein, and reserves the right to 
waive any minor deviations or irregularities in an otherwise valid Bid.  

The District reserves the right to reject any and all Bids and cancel this request for qualifications when it 
determines, in its sole judgment and discretion, that it is not in its best interest to award the agreement. 

14. WITHDRAWAL OF BIDS 

Respondent may withdraw its Bid if it submits such a written request to the District prior to the 
designated date and hour of opening of Bids. Respondent may be permitted to withdraw its Bid no later 
than 72 hours after the Bid opening for good cause, as determined by the District in its sole judgment and 
discretion. 

15. AWARDING THE AGREEMENT  

a. The Agreement will be awarded to the lowest responsive, responsible Respondent, being the 
Respondent with the lowest Total Bid Cost who demonstrates, in accordance with the requirements 
of the bid documents, a verifiable history of the skill, ability, integrity, and reliability necessary for 
the faithful performance of the Agreement (the “Successful Respondent”). The Agreement may be 
modified based on the District’s acceptance of any alternatives listed in the bid that the District 
deems in its best interest.  

b. Section 286.0113, Fla. Stat., exempts from being open to the public, any portion of a meeting at 
which: (1) a negotiation with a Respondent is conducted pursuant to a competitive solicitation; (2) a 
Respondent makes an oral presentation as part of a competitive solicitation; (3) a Respondent 
answers questions as part of a competitive solicitation; or (4) negotiation strategies are discussed. 
Also, recordings of, and any records presented at, the exempt meeting are exempt from §119.07(1) 
and §24(a), Art. I of the State Constitution (Public Records) until such time as the District provides 
notice of an intended decision or until 30 days after opening the bids, proposals, submittals, or final 
replies, whichever occurs earlier. A complete recording shall be made of any portion of an exempt 
meeting. No portion of the exempt meeting may be held off the record.  

c. Pursuant to §286.0113 Fla. Stat., if the District rejects all bids and concurrently provides notice of its 
intent to reissue the competitive solicitation, any recordings or records presented at any exempt 
meeting relating to the solicitation shall remain exempt from §119.07(1) and §24(a), Art. I of the 
State Constitution (Public Records) until such time as the District provides notice of an intended 
decision concerning the reissued competitive solicitation or until the District withdraws the reissued 
competitive solicitation. A recording and any records presented at an exempt meeting are not exempt 
for longer than 12 months after the initial District notice rejecting all bids.  

d. If two or more bids are equal in all respects, the Agreement will be awarded as follows: (1) to the 
Respondent that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace Form; 
(2) to a Respondent university in the State University System pursuant to §373.63, Fla. Stat.; (3) to a 
Respondent whose bid contains commodities manufactured, grown, or produced within the State of 
Florida pursuant to §287.082 Fla. Stat.; or (4) by lot.  

e. For 60 days after the designated date and hour of the opening of bids, the Respondent will not be 
permitted to increase its bid cost. 

f. The District reserves the right to award the Agreement to the next lowest available bidder in the 
event the Successful Respondent fails to enter into the Agreement, or the Agreement with said 
Respondent is terminated within 90 days of the effective date.  

g. All Respondents will be notified of the District's intent to award or decision to award the Agreement. 
For the purpose of filing a bid protest under §120.57(3), Fla. Stat., the time period will commence as 
provided in “NOTICES AND SERVICES THEREOF.”  
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16. EXCUTION OF AGREEMENT 

Submittal of a Bid binds the Successful Respondent to perform the Work upon acceptance of the Bid and 
execution of the Agreement by the District. 

Unless all Bids are rejected, a contract substantially in the form included in these documents will be 
provided to the Successful Respondent, who must execute and return the Agreement to the District 
within ten days of the date of receipt, along with the following:  

a. A performance and payment bond 
b. A completed Internal Revenue Service Form W-9 
c. Satisfactory evidence of all required insurance coverage 
d. Proof satisfactory to the District of the authority of the person or persons executing the Agreement 

on behalf of Respondent 
e. All other information and documentation required by the Agreement 

The District will not execute the Agreement until the above documents have been executed and delivered 
to the District. The Agreement will not be binding until executed by the District. A copy of the fully 
executed Agreement will be delivered to the Successful Respondent. The District reserves the right to 
cancel award of the Agreement without liability at any time before the Agreement has been fully 
executed by all parties and delivered to the Successful Respondent.  

Failure upon the part of the Successful Respondent to execute the Agreement or timely submit the 
required evidence of insurance coverage, or any other matter required by the Agreement, will be just 
cause, if the District so elects, for the recommended award to be annulled.  

17. EXAMINATION OF AGREEMENT DOCUMENTS AND WORK AREA 

Respondent is solely responsible for being fully informed of the conditions under which the Work is to 
be performed in relation to existing conditions. Respondent is responsible for carefully examining the 
general area of the Work, the requirements of the drawings and other contract documents related to the 
Work, the time in which the Work must be completed, and any other details of the Work. Respondent 
must satisfy itself from its own personal knowledge and experience or professional advice as to the 
character of the Work, the conditions and materials to be encountered, the character, quality, and 
quantities of the Work, and any other conditions affecting the Work, including surrounding land.  

Failure to satisfy the obligations of this paragraph will not relieve a Successful Respondent of its 
obligation to furnish all material, equipment, and labor necessary to perform the Agreement and to 
complete the Work for the consideration set forth in its Bid. Any such failure will not be sufficient cause 
to submit a claim for additional compensation.  

No verbal agreement or conversation with any District officer, agent or employee, either before or after 
the execution of the Agreement, will affect or modify any of its terms. 

18. DIVERSITY  

The District is committed to the opportunity for diversity in the award and performance of all 
procurement activities. The District encourages its Respondents to make a good faith effort to ensure that 
women and minority-owned business enterprises (W/MBE) are given the opportunity for maximum 
participation as second and lower tier participants. The District will assist Respondents by sharing 
information on W/MBEs to encourage their participation. 
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19. FLORIDA SALES TAX 

The District is exempt from payment of State of Florida sales tax pursuant to §212.08(6), Fla. Stat. Any 
tangible personal property that is the subject of this Invitation for Bids is intended to remain tangible 
personal property and not become part of a public work owned by the District. 

20. PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS  

In accordance with §287.133 and §287.134, Fla. Stat., a person or affiliate who has been placed on the 
convicted or discriminatory vendor lists following a conviction for a public entity crime or placement on 
the discriminatory vendor list may not submit a bid, proposal, or reply on a contract to provide any goods 
or services to a public entity; may not submit a bid, proposal, or reply on a contract with a public entity 
for the construction or repair of a public building or public work; may not submit bids, proposals, or 
replies on leases of real property to a public entity; may not be awarded or perform work as a contractor, 
supplier, subcontractor, or consultant under a contract with any public entity; and may not transact 
business with any public entity in excess of the threshold amount provided in §287.017 for CATEGORY 
TWO ($35,000) for a period of 36 months following the date of being placed on the convicted or 
discriminatory vendor lists. 

21. USE BY OTHER FLORIDA GOVERNMENTAL ENTITIES  

Respondent may provide services to other State of Florida governmental entities pursuant to the terms 
and conditions of the Agreement. These governmental entities include other water management districts, 
state of Florida agencies (including members of the state university system and community college 
system), counties, school boards, municipalities, special districts, and other local public agencies or 
authorities. References to the St. Johns River Water Management District in the Agreement will be 
replaced with the purchasing entity and the District will not be a party to any other governmental entity’s 
agreement to purchase. Nor will the District be responsible for payment for any goods or services 
delivered or performed for any other governmental entity that utilizes Respondent pursuant to this 
paragraph. 

22. NOTICES AND SERVICES THEREOF 

The District will publish notice of specifications and criteria, including addenda, intended agency 
decisions, or other matters pertinent to this solicitation on Onvia DemandStar at DemandStar.com and 
Vendor Registry at vendorregistry.com. Onvia DemandStar and Vendor Registry may also be accessed 
through the District’s web site at sjrwmd.com. In addition, the District will post notices of intended 
agency decisions at the District’s headquarters, 4049 Reid Street, Palatka, Florida, Administration 
Building, Procurement Bulletin Board, on the date the publication is posted on Onvia DemandStar.  

Notices that are posted on Onvia DemandStar and Vendor Registry are deemed received on the date and 
time posted. Notices will be posted for a minimum of 72 hours following the time at which they are 
deemed received. The time period for filing a Notice of Protest pursuant to §120.57(3), Fla. Stat., and 
Rule 28-110.003, Fla. Admin. Code, commences at the time notices are deemed received.  

As a courtesy to Respondents, the District may send copies of the notices of intended agency decisions 
via email or facsimile to Respondent. These courtesy communications neither constitute official notice 
nor vary the times of receipt set forth above. 

23. PROTEST PROCEDURES  

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely 
affected by a District decision or intended decision to award a contract, or to reject all bids, proposals, 
or qualifications, must file a written Notice of Protest within 72 hours after posting of the decision or 
intended decision. 
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Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.004, Fla. Admin. Code, the protester must also file 
with the District Clerk a Formal Written Protest within ten days after the date the Notice of Protest is 
filed with the District. The Formal Written Protest must state with particularity the facts and law upon 
which the protest is based. 

 
Pursuant to §287.042(2)(c), Fla. Stat., any person who files an action protesting the decision or 
intended decision must post with the District Clerk at the time of filing the Formal Written Protest a 
bond, cashier’s check, or money order made payable to the St. Johns River Water Management 
District in an amount equal to one percent (1%) of the District’s estimated contract amount. 

 
No additional time will be added for mailing. All filings must comply with Rule 28-106.104, Fla. 
Admin. Code, and must be addressed to and received by the District Clerk at the District Headquarters 
in Palatka, Florida within the prescribed time periods. The District will not accept as filed any 
electronically transmitted facsimile pleadings, petitions, Notice of Protest or other documents.  
 
The District’s acceptance of pleadings, petitions, Notice of Protest, Formal Written Protest, or other 
documents filed by email is subject to certain conditions set forth in the District’s Statement of Agency 
Organization and Operation (issued pursuant to Rule 28-101.001, Florida Administrative Code), which 
is available for viewing at sjrwmd.com. These conditions include, but are not limited to, the document 
being in the form of a PDF or TIFF file and being capable of being stored and printed by the District. 

 
Failure to file a protest within the time prescribed in §120.57(3), Fla. Stat., or failure to post the bond or 
other security required by law within the time allowed for filing a bond will constitute a waiver of 
proceedings under chapter 120, Fla. Stat. Mediation under §120.573, Fla. Stat., is not available. 
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FORMS 

BID FORM 

Include this form in the response 
 
 
RESPONDENT: 
 
The undersigned, as Respondent, hereby declares and certifies that the only person(s) or entities interested in 
this bid as principal(s), or as persons or entities who are not principal(s) of the Respondent but are substantially 
involved in performance of the Work, is or are named herein, and that no person other than herein mentioned 
has any interest in this bid or in the Agreement to be entered into; that this bid is made without connection with 
any other person, company, or parties making a bid; and that this bid is in all respects fair and in good faith 
without collusion or fraud.  
 
Respondent represents to the District that, except as may be disclosed in an addendum hereto, no officer, 
employee or agent of the District has any interest, either directly or indirectly, in the business of Respondent to 
be conducted under the Agreement, and that no such person shall have any such interest at any time during the 
term of the Agreement, should it be awarded to Respondent. 
 
Respondent further declares that it has examined the Agreement and informed itself fully in regard to all 
conditions pertaining to this solicitation; it has examined the specifications for the Work and any other 
Agreement documents relative thereto; it has read all of the addenda furnished prior to the bid opening, as 
acknowledged below; and has otherwise satisfied itself that it is fully informed relative to the Work to be 
performed. 
 
Respondent agrees that if its bid is accepted, Respondent shall contract with the District in the form of the 
attached Agreement, and shall furnish everything necessary to complete the Work in accordance with the time 
for completion specified in the Agreement, and shall furnish the required evidence of the specified insurance. 
 
Acknowledgment is hereby made of the following addenda (identified by number) received: 
 
Addendum No. Date Addendum No. Date 
____________        
____________        
____________        
 

    
Respondent (firm name) Date 

  
Address 

  
Email address 

    
Signature Telephone number 

    
Typed name and title Fax number 
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COST SCHEDULE 

Include this form in the response 

Bid to be opened at 2:00 p.m., May 3, 2023 

To:  ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 

In accordance with the advertisement requesting bids for the Adaptive sampling for toxicants in the Indian 
River Lagoon, subject to the terms and conditions of the Agreement, the undersigned proposes to perform the 
Work for the price contained in the following schedule (fill in all blanks). 

If said bid exceeds the estimated amount previously provided, the District expressly reserves the right to 
increase, decrease, or delete any class, item, or part of the Work, as may be determined by the District. 

Respondents are reminded to refer to “PREPARATION AND ORGANIZATION OF BID DOCUMENTS” for 
information to be included with the bid package.  

The bid will be awarded to the lowest responsive and responsible Respondent for Tables 1-5. Groupings have 
been created, which the Respondent can modify as needed. RESPONDENTS MUST PROVIDE ALL 
INFORMATION FOR ALL LISTED ITEMS. 
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Table 1 – Compounds of interest, with analyses of metals relying on total digestion 
 
ID Analyte 

1 Total polycyclic aromatic hydrocarbons 
2 Fluoranthene 
3 Pyrene 
4 Benzo(a)anthracene 
5 Chrysene 
6 Benzo(b)fluoranthene 
7 Benzo(k)fluoranthene 
8 Benzo(a)pyrene 
9 Indeno(1,2,3-cd)pyrene 

10 Benzo(ghi)perylene 
11 Glyphosate: N-(phosphonomethyl) glycine 
12 Glyphosate degradation product: Aminomethylphosphonic acid 
13 2,4-D: 2,4-dichlorophenoxyacetic acid 
14 Imazapyr: 2-[4,5-dihydro-4-methyl-4-(1-methylethyl)-5-oxo-1H-imidazol-2-yl]-3-pyridinecarboxylic acid 
15 Imazapyr degradation product: Pyridine hydroxy-dicarboxylic acid 
16 Imazapyr degradation product: Pyridine dicarboxylic acid (quinolinic acid) 
17 Imazapyr degradation product: Nicotinic acid 
18 Flumioxazin: 2-[7-fluoro-3,4-dihydro-3-oxo-4-(2-propynyl)-2H-1,4-benzoxazin-6-yl]-4,5,6,7-tetrahydro-1H-

isoindole-1,3(2H)-dione 
19 Flumioxazin degradation product: 6-amino-7-fluoro-4-(2-propynyl)-1,4,-benzoxazin-3(2H)-one 
20 Flumioxazin degradation product: 3,4,5,6-tetrahydrophthalic acid 
21 Imazamox: 4,5-dihydro-4-methyl-4-(1-methylethyl)-5-oxo-1H-imidazol-2-yl]-5-(methoxymethl)-3-

pyridinecarboxylic acid 
22 Endothall: 7-oxabicyclo[2,2,1] heptane-2,3-dicarboxylic acid 
23 Fluridone: 1-methyl-3-phenyl-5-3-(trifluoromethyl)phenyl|-41H|-pyridinone 
24 Penoxsulam: 2-(2,2-difluoroethoxy)-6-(trifluoromethyl-N-(5,8- dimethoxy[1,2,4] triazolo[1,5,-c]pyrimidin-2-yl)) 

benzenesulfonamide 
25 Penoxsulam degradation product: 3-[[2-(2,2-difluoroethoxy)-6-(trifluoromethyl)phenyl]sulfonylamino]-1H-1,2,4-

triazole-5-carboxylic acid 
26 Triclopyr: 3,5,6-trichloro-2-pyridyloxyacetic acid 
27 Triclopyr degradation product: 3,5,6-trichloro-2-pyridinol 
28 Triclopyr degradation product: 3,5,6-trichloro-2-methoxypridine 
29 Diquat: 7,10-diazoniatricyclo[8.4.0.02,7]tetradeca-1(14),2,4,6,10,12-hexaene 
30 Copper 
31 Mercury 
32 Arsenic 
33 Lead 
34 Selenium 
35 Zinc 
36 Nickel 
37 Vanadium 
38 Aluminum 
39 Iron 
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Table 2 – Methods for analyzing compounds of interest 
 

ID Matrix Analytical method Equipment 
1–10 Water   

 Sediment   
 Biota   

11–12 Water   
 Sediment   
 Biota   

13 Water   
 Sediment   
 Biota   

14–17 Water   
 Sediment   
 Biota   

18–20 Water   
 Sediment   
 Biota   

21 Water   
 Sediment   
 Biota   

22 Water   
 Sediment   
 Biota   

23 Water   
 Sediment   
 Biota   

24–25 Water   
 Sediment   
 Biota   

26–28 Water   
 Sediment   
 Biota   

29 Water   
 Sediment   
 Biota   

30–39 Water   
 Sediment   
 Biota   
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Table 3 – Analyses for compounds of interest 
 

ID Matrix Method detection  
limit 

Reference material  
used to check accuracy, 

if available 

Schedule for use of 
reference material 

1–10 Water    
 Sediment    
 Biota    

11–12 Water    
 Sediment    
 Biota    

13 Water    
 Sediment    
 Biota    

14–17 Water    
 Sediment    
 Biota    

18–20 Water    
 Sediment    
 Biota    

21 Water    
 Sediment    
 Biota    

22 Water    
 Sediment    
 Biota    

23 Water    
 Sediment    
 Biota    

24–25 Water    
 Sediment    
 Biota    

26–28 Water    
 Sediment    
 Biota    

29 Water    
 Sediment    
 Biota    

30–39 Water    
 Sediment    
 Biota    
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Table 4 – Evaluation of analyses for compounds of interest 
 

ID Matrix Method to determine precision Method to determine procedural blank 
1-29 Water   

 Sediment   
 Biota   

30-39 Water   
 Sediment   
 Biota   
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Table 5 – Costs for analyses for compounds of interest including any volume discounts 
 
ID Matrix Cost per sample 
1 Water  
 Sediment  
 Biota  

2 Water  
 Sediment  
 Biota  

3 Water  
 Sediment  
 Biota  

4 Water  
 Sediment  
 Biota  

5 Water  
 Sediment  
 Biota  

6 Water  
 Sediment  
 Biota  

7 Water  
 Sediment  
 Biota  

8 Water  
 Sediment  
 Biota  

9 Water  
 Sediment  
 Biota  

10 Water  
 Sediment  
 Biota  

11 Water  
 Sediment  
 Biota  

12 Water  
 Sediment  
 Biota  

13 Water  
 Sediment  
 Biota  
 Water  

14 Sediment  
 Biota  
 Water  

15 Sediment  
 Biota  
 Water  
 Sediment  
 Biota  

16 Water  
 Sediment  
 Biota  

17 Water  
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ID Matrix Cost per sample 
 Sediment  
 Biota  

18 Water  
 Sediment  
 Biota  

19 Water  
 Sediment  
 Biota  

20 Water  
 Sediment  
 Biota  

21 Water  
 Sediment  
 Biota  

22 Water  
 Sediment  
 Biota  

23 Water  
 Sediment  
 Biota  

24 Water  
 Sediment  
 Biota  

25 Water  
 Sediment  
 Biota  

26 Water  
 Sediment  
 Biota  

27 Water  
 Sediment  
 Biota  

28 Water  
 Sediment  
 Biota  

29 Water  
 Sediment  
 Biota  

30 Water  
 Sediment  
 Biota  

31 Water  
 Sediment  
 Biota  

32 Water  
 Sediment  
 Biota  

33 Water  
 Sediment  
 Biota  

34 Water  
 Sediment  
 Biota  

35 Water  
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ID Matrix Cost per sample 
 Sediment  
 Biota  

36 Water  
 Sediment  
 Biota  

37 Water  
 Sediment  
 Biota  

38 Water  
 Sediment  
 Biota  

39 Water  
 Sediment  
 Biota  
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Pursuant to §287.084(2) Fla. Stat., a vendor whose principal place of business is outside the State of Florida 
must accompany any written bid, proposal, or reply documents with a written opinion of an attorney at law 
licensed to practice law in that foreign state, as to the preferences, if any or none, granted by the law of that 
state to its own business entities whose principal places of business are in that foreign state in the letting of any 
or all public contracts. 
 
I HEREBY ACKNOWLEDGE, as Respondent’s authorized representative, that I have fully read and 
understand all terms and conditions as set forth in this bid and upon award of such bid, shall fully comply with 
such terms and conditions. 
 
  
Date 
 
  
Respondent (firm name) 
 
  
Address 
 
  
E-mail address 
 
    
Signature Telephone number 
 
    
Typed name and title Fax number 
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PROPOSED SUBCONTRACTORS 

Include this form in the response 

Respondent must submit with its Bid a list of all known subcontractors who will participate in more than ten 
percent of the Work by providing the information requested below. Acceptance of the Bid does not constitute 
approval of the subcontractors identified with the Bid. 

1. Name and address of subcontractor:   
  

Description of work:   
  

 Estimated value of Work:  

2. Name and address of subcontractor:   
  

Description of work:   
  

 Estimated value of Work:  

3. Name and address of subcontractor:   
  

Description of work:   
  

 Estimated value of Work:  

4. Name and address of subcontractor:   
  

Description of work:   
  

 Estimated value of Work:  

5. Name and address of subcontractor:   
  

Description of work:   
  

 Estimated value of Work:  

6. Name and address of subcontractor:   
  

Description of work:   
  

 Estimated value of Work:  
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CERTIFICATE AS TO CORPORATION 

Include this form in the response 
 
The below Corporation is organized under the laws of the State of                                  ; is authorized by law 
to respond to this Invitation for Bids and perform all work and furnish materials and equipment required 
under the Agreement, and is authorized to do business in the state of Florida. 
 
Corporation name:   

Address:   

Registration No.:   

Registered Agent:   
 
 By:   

  
 (Official title) 
(Affix corporate seal) 
 
 Attest:   
 (Secretary) 
 
The full names and business or residence addresses of persons or firms interested in the foregoing bid as 
principals or officers of Respondent are as follows (specifically include the President, Secretary, and 
Treasurer and state the corporate office held of all other individuals listed): 

  

  

  

  
 
Identify any parent, subsidiary, or sister corporations involving the same or substantially the same officers 
and directors that will or may be involved in performance of the Project, and provide the same information 
requested above on a photocopy of this form. 

  

  

  
 
If applicable, attach a copy of a certificate to do business in the state of Florida, or a copy of the application 
that has been accepted by the state of Florida to do business in the state of Florida, for the Respondent and/or 
all out-of-state corporations that are listed pursuant to this form. 



 - 23 -  

AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF 
MATERIAL CONFORMANCE WITH SPECIFICATIONS 

Include this form in the response 
 
STATE OF   

COUNTY OF   
 
I, the undersigned,   being first duly sworn, depose and say that: 
 

1. I am the owner or duly authorized officer, representative, or agent of: 
    
 the Respondent that has submitted the attached bid. 

2. The attached bid is genuine. It is not a collusive or sham bid. 

3. I am fully informed respecting the preparation and contents of, and knowledgeable of all pertinent 
circumstances respecting the attached bid. 

4. Neither Respondent nor any of its officers, partners, owners, agents, representatives, employees, or 
parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed, 
directly or indirectly, with any other Respondent, firm, or person to submit a collusive or sham bid in 
connection with the Agreement for which the attached bid has been submitted, or to refrain from bidding 
in connection with such Agreement, or has in any manner, directly or indirectly, sought by agreement, 
collusion, communication, or conference with any other Respondent, firm, or person to fix the price or 
prices in the attached bid of any other Respondent , or to fix any overhead, profit, or cost element of the 
bid prices or the bid price of any other Respondent, or to secure through collusion, conspiracy, 
connivance, or unlawful agreement any advantage against the District or any other person interested in 
the proposed Agreement. 

5. The price(s) quoted in the attached bid are fair and proper and are not tainted by any collusion, 
conspiracy, connivance, or unlawful agreement on the part of the Respondent or any of its agents, 
representatives, owners, employees, or parties in interest, including this affiant. 

6. No official or other officer or employee of the District, whose salary or compensation is payable in 
whole or in part by the District, is directly or indirectly interested in this bid, or in the supplies, materials, 
equipment, work, or labor to which it relates, or in any of the profits therefrom. 

7. Any materials and equipment proposed to be supplied in fulfillment of the Agreement to be awarded 
conform in all respects to the specifications thereof. Further, the proposed materials and equipment will 
perform the intended function in a manner acceptable and suitable for the intended purposes of the 
District. 

 
 Signature:   
 
 Title:   
 
Subscribed and sworn to before me this _______ day of _______________, 20 ___. 
 
Notary Public, state of _________________ at Large 
 
My commission expires:  
 
 (SEAL) 
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QUALIFICATIONS — GENERAL 

Include this form in the response 
 
As part of the bid, Respondent shall complete the following so that the District can determine Respondent’s 
ability, experience, and facilities for performing the Work. 
 
Name of Respondent:   
 
Year company was organized/formed:   
 
Number of years Respondent has been engaged in business under the present firm or trade name:   
 
Total number of years Respondent has experience in similar Analysis of toxicants at trace levels in water 
sediment, and biota work as described in the Statement of Work:    
 
Has Respondent previously been engaged in the same or similar business under another firm or trade name? 
If so, please describe each such instance. 

  

  

  

  
 
Has Respondent ever been adjudicated bankrupt, initiated bankruptcy, or been the subject of bankruptcy 
proceedings on behalf of the current entity submitting this bid or a prior entity that Respondent substantially 
operated or controlled? If yes, please describe the nature and result of those proceedings and the entity 
involved. 

  

  

  

  
 
Describe the background/experience of the person or persons who will be primarily responsible for directing 
the Work that will be performed pursuant to this bid. This inquiry is intended to encompass the project 
manager and/or superintendent who will be engaged on a daily basis in directing performance of the Work. 
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QUALIFICATIONS — SIMILAR PROJECTS 

Include this form in the response 

Respondent (or a combination of the firm, individual, or project manager assigned to the work) must have 
successfully completed at least three similar projects within the five years immediately preceding the date set 
for receipt of the response, as described in the INSTRUCTIONS TO RESPONDENTS. Each project shall 
have had a project value of at least $$50,000.00. (Add additional sheet for optional additional completed 
projects.) 
 
Completed Project 1: 

Agency/company:   

Current contact person at agency/company:   

Telephone: _______________   Fax: _________________ Email:   

Address of agency/company:   

Name of project:   

Description:   

  

  

Project value: ___________  Start date: _____________  Completion date:   
 (month/year) (month/year) 

Name(s) of assigned personnel: 

Project manager:   

Others:   

  
 
Completed Project 2: 

Agency/company:   

Current contact person at agency/company:   

Telephone: _______________   Fax: _________________ Email:   

Address of agency/company:   

Name of project:   

Description:   

  

  

Project value: ___________  Start date: _____________  Completion date:   
 (month/year) (month/year) 

Name(s) of assigned personnel: 

Project manager:   

Others:   
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Completed Project 3: 

Agency/company:   

Current contact person at agency/company:   

Telephone: _______________   Fax: _________________ Email:   

Address of agency/company:   

Name of project:   

Description:   

  

  

Project value: ___________  Start date: _____________  Completion date:   
 (month/year) (month/year) 

Name(s) of assigned personnel: 

Project manager:   

Others:   
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QUALIFICATIONS — CLIENT REFERENCE 

Include this form in the response 

Respondent shall provide three client references, which may include the similar projects listed above. No more 
than one reference shall be from the District. (For similar projects listed above, simply state “Similar Project 
No. ___.”) 

Client Reference 1: 

Agency/company:   

Current contact person at agency/company:  

Telephone:   Fax:    E-mail:   

Agency/Company Address:     

Name of project:   

Description:   

   

Project value: ______________________  Project manager:   

Client Reference 2: 

Agency/company:   

Current contact person at agency/company:  

Telephone:   Fax:    E-mail:   

Agency/Company Address:     

Name of project:   

Description:   

   

Project value: ______________________  Project manager:   

Client Reference 3: 

Agency/company:   

Current contact person at agency/company:  

Telephone:   Fax:    E-mail:   

Agency/Company Address:     

Name of project:   

Description:   

   

Project value: ______________________  Project manager:   
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DRUG-FREE WORKPLACE FORM 

This form required only in the event of a tie response 
 

The Respondent, (business name)  , in accordance with 
§287.087, Fla. Stat., hereby certifies that Respondent does the following: 

1. Informs employees about the dangers of drug abuse in the workplace, the business’s policy of 
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse violations 

2. Publishes a statement notifying employees that 

a. the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is 
prohibited in the workplace and specifying the actions that will be taken against its employees for 
violations of such prohibition. 

b. as a condition of working on the contractual services that are the subject of this solicitation, the 
employee will abide by the terms of the statement and will notify the employer of any conviction of, 
or plea of guilty or nolo contendere to, any violation of chapter 893, Fla. Stat., or of any controlled 
substance law of the United States or any state, for a violation occurring in the workplace no later 
than five days after such conviction. 

3. Gives each employee engaged in providing the contractual services that are the subject of this solicitation 
a copy of the statement specified in paragraph 2, above. 

4. Imposes a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation 
program if such is available in the employee’s community, by any employee convicted of a violation 
listed in sub-paragraph 2.b., above. 

5. Makes a good faith effort to continue to maintain a drug-free workplace through implementation of 
§287.087, Fla. Stat. 
 
As the person authorized to sign this statement, I certify that this firm complies fully with the above 

requirements. 
 

By:    

Title:   

Date:  / 
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NO RESPONSE FORM 

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 
INVITATION FOR BIDS 38598 - 2ND CALL

Your reasons for not responding to this Invitation for Bids are valuable to the St. Johns River Water 
Management District’s procurement process. Please complete this form and return it to the Office of 
Financial Services no later than the date set for receipt of bids. Thank you for your cooperation. 

Please check (as applicable): 

Specifications too “general” (explain below) 

Insufficient time to respond to the solicitation 

Do not provide this type of work for this project 

Schedule would not permit us to perform 

Unable to meet solicitation specifications 

Specifications unclear (explain below) 

Disagree with solicitation or Agreement terms and conditions (explain below) 

Other (specify below) 

Remarks: 

DATE 

RESPONDENT (FIRM NAME) 

ADDRESS 

E-MAIL ADDRESS 

SIGNATURE TYPED NAME AND TITLE 

TELEPHONE NUMBER FAX NUMBER



- 30 -

AGREEMENT 
BETWEEN THE 

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 
AND _________________________ TO/FOR 

ADAPTIVE SAMPLING FOR TOXICANTS IN THE INDIAN RIVER LAGOON 

THIS AGREEMENT is entered into by and between the GOVERNING BOARD of the ST. 
JOHNS RIVER WATER MANAGEMENT DISTRICT (the “District”), whose address is 4049 Reid 
Street, Palatka, Florida 32177-2571, and _________________________ (“”), whose address is 
_________________________. All references to the parties hereto include the parties, their officers, 
employees, agents, successors, and assigns. 

In consideration of the payments hereinafter specified, Contractor agrees to furnish and deliver all 
materials and perform all labor required for 38598, Adaptive sampling for toxicants in the Indian River 
Lagoon (the “Work”). In accordance with IFB 38598, Contractor shall complete the Work in conformity 
with this Agreement, which consists of and incorporates all of the following documents: 
(1) advertisement for bids, proposals, or qualifications; (2) Instructions to Respondents; (3) addenda;
certifications, and affidavits; (4) bid, proposal, or qualifications submittals; (5) Agreement, including the
Statement of Work, and any Special Conditions or other attachments. If any provision in the body of this
Agreement conflicts with any attachment hereto, the body of this Agreement shall prevail. This
Agreement, including attachments, shall take precedence over all solicitation documents (items 1 – 4).
The parties hereby agree to the following terms and conditions.

1. TERM

(a) The term of this Agreement shall be from the Effective Date to the Completion Date. Time is of
the essence for each and every aspect of this Agreement. Where additional time is allowed to
complete the Work, the new time limit shall also be of the essence. All provisions of this
Agreement that by their nature extend beyond the Completion Date survive termination or
expiration hereof.

(b) Effective Date. The Effective Date is the date upon which the last party to this Agreement has
dated and executed the same.

(c) Completion Date. The Completion Date of this Agreement is June 30, 2023, unless extended by
mutual written agreement of the parties. The Work shall be completedin accordance with the
timeframes in the Statement of Work, but no later than the Completion Date.

2. LIQUIDATED DAMAGES

(a) If Contractor neglects, fails, or refuses to satisfactorily complete the Work by the Completion
Date, Contractor shall, as a part of the consideration for this Agreement, pay the District the
amount stipulated herein, not as a penalty, but as liquidated damages for such breach, for each
day Contractor is in default thereafter. This amount is fixed and agreed upon between the parties
due to the impracticability and extreme difficulty of ascertaining the actual damages the District
would sustain in such event. The amount of liquidated damages shall be one half of one percent
(.5%) of the total contract amount per day. Liquidated damages shall be deducted from payments
as they become due and may be deducted from the retainage due upon completion. They
constitute an agreed-upon liquidated sum solely for consequential damages attributable to delay
and are not a substitute for any other consequential damages incurred by the District, such as the
cost of finding a replacement Contractor for completion of the Work if this Agreement is
terminated by the District for non-performance.
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(b) Contractor shall not be charged with liquidated damages or any excess cost when the District 
determines that Contractor’s reasons for the time extension are acceptable in accordance with 
FORCE MAJEURE; DELAYS; EXTENSION OF COMPLETION DATE. A written 
extension of the Completion Date constitutes a waiver of liquidated damages to the new 
Completion Date unless expressly provided therein to the contrary. 

3. DELIVERABLES 

(a) The Work is specified in the Statement of Work, Attachment A. Contractor shall deliver all 
products and deliverables as stated therein. Contractor is responsible for the professional quality, 
technical accuracy, and timely completion of the Work. Both workmanship and materials shall be 
of good quality. Contractor shall, if required, furnish satisfactory evidence as to the kind and 
quality of materials provided. Unless otherwise specifically provided for herein, Contractor shall 
provide and pay for all materials, labor, and other facilities and equipment necessary for 
performance of the Work. The District’s Project Manager shall make a final acceptance 
inspection of the deliverables when completed and finished in all respects. 

(b) If not otherwise addressed in the Statement of Work, upon written request, Contractor shall 
submit written progress reports to the District’s Project Manager at the frequency requested in the 
form approved by the Project Manager at no additional cost to the District. The progress report 
shall provide an updated progress schedule, taking into account all delays and approved changes 
in the Work. Failure to provide a progress report will be cause to withhold payment. 

4. OWNERSHIP OF DELIVERABLES. Unless otherwise provided herein, the District does not 
assert an ownership interest in any of the deliverables under this Agreement.   

5. FUNDING OF AGREEMENT 

(a) For satisfactory performance of the Work, the District agrees to pay Contractor the not to exceed 
amount of $79,000.00 (the “Total Compensation”). 

6. PAYMENT OF INVOICES 

(a) Contractor shall submit one invoice at the completion completion of the work by one of the 
following two methods: (1) by email to acctpay@sjrwmd.com (preferred) or (2) by mail to the St. 
Johns River Water Management District, Finance Director, 4049 Reid Street, Palatka, Florida 
32177-2571. Each invoice shall be submitted in detail sufficient for proper pre-audit and post-
audit review. If necessary for audit purposes, Contractor shall provide additional supporting 
information as required to document invoices. 

(b) End of District Fiscal Year Reporting. The District’s fiscal year ends on September 30. 
Irrespective of the invoicing frequency, the District is required to account for all encumbered 
funds at that time. When authorized under the Agreement, submittal of an invoice for Work 
completed as of September 30 satisfies this requirement. The invoice shall be submitted no later 
than October 30. If the Agreement does not authorize submittal of an invoice for Work completed 
as of September 30, Contractor shall submit, prior to October 30, a description of the additional 
Work completed between the last invoice and September 30, and an estimate of the additional 
amount due as of September 30 for such Work. If there have been no prior invoices, Contractor 
shall submit a description of the Work completed on the project through September 30 and a 
statement estimating the dollar value of that Work as of September 30. 

(c) Final Invoice. The final invoice must be submitted no later than 45 days after the Completion 
Date; provided, however, that when the Completion Date corresponds with the end of the 
District’s fiscal year (September 30), the final invoice must be submitted no later than 30 days 

mailto:acctpay@sjrwmd.com
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after the Completion Date. Final invoices that are submitted after the requisite date shall be 
subject to a penalty of ten percent of the invoice. This penalty may be waived by the 
District, in its sole judgment and discretion, upon a showing of special circumstances that 
prevent the timely submittal of the final invoice. Contractor must request approval for 
delayed submittal of the final invoice not later than ten days prior to the due date and state 
the basis for the delay. 

(d) All invoices shall include the following information: (1) District contract number; 
(2) Contractor’s name and address (include remit address, if necessary); (3) Contractor’s invoice 
number and date of invoice; (4) District Project Manager; (5) Contractor’s Project Manager; 
(6) supporting documentation as to cost and/or project completion (as per the other requirements 
of the Statement of Work); (7) Progress Report (if required); (8) Invoices that do not correspond 
with this paragraph shall be returned without action, stating the basis for rejection. Payments shall 
be made within 45 days of receipt of an approved invoice. Disputes regarding invoice sufficiency 
are resolved pursuant to the dispute resolution procedure of this Agreement. 

(e) Travel expenses. If the cost schedule for this Agreement includes a line item for travel expenses, 
travel expenses shall be drawn from the project budget and are not otherwise compensable. If 
travel expenses are not included in the cost schedule, they are a cost of providing the service that 
is borne by Contractor and are only compensable when specifically approved by the District as an 
authorized District traveler. In such instance, travel expenses must be submitted on District or 
State of Florida travel forms and shall be paid pursuant to District Administrative Directive 391. 

(f) Payments. Absent exceptional circumstances, Contractor is required to sign up and receive 
payment(s) electronically from the District via Automated Clearing House (ACH) payment. 

(g) Payments withheld. The District may withhold or, on account of subsequently discovered 
evidence, nullify, in whole or in part, any payment to such an extent as may be necessary to 
protect the District from loss as a result of: (1) defective Work not remedied; (2) failure of  to 
make payments when due to subcontractors or suppliers for materials or labor; (3) failure to 
maintain adequate progress in the Work; (4) damage to another contractor; or (5) any other 
material breach of this Agreement. Amounts withheld shall not be considered due and shall not be 
paid until the ground(s) for withholding payment have been remedied. 

(h) Payments. The District shall pay Contractor 100% of each approved invoice. 

7. PAYMENT AND RELEASE. Upon satisfactory completion of the Work, the District will provide 
Contractor a written statement accepting all deliverables. Contractor’s acceptance of final payment 
shall constitute a release in full of all Contractor claims against the District arising from the 
performance of this Agreement, with the exception of any pending claims for additional 
compensation that have been documented and filed as required by this Agreement. 

8. INDEMNIFICATION. Contractor shall indemnify and hold harmless, release, and forever discharge 
the District, its public officers, employees, agents, representatives, successors, and assigns, from any 
and all liabilities, damages, losses, and costs, including, but not limited to, reasonable attorney’s fees, 
arising from or caused by the Contractor, its employees or subcontractors, in the performance of the 
Work. Contractor shall further indemnify the District for all costs and penalties the District incurs 
related to any failure to offer Patient Protection and Affordable Care Act compliant health care 
coverage to Contractor-employees performing under this contract. 

9. INSURANCE. Contractor shall acquire and maintain all insurance required by Attachment B, 
Insurance Requirements, and shall not commence Work until it has provided Certificates of Insurance 
to the District as per Attachment B. Receipt of Certificates of Insurance indicating less coverage than 
required does not constitute a waiver of the Insurance Requirements. Contractor waives its right of 
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recovery against the District to the extent permitted by its insurance policies. Contractor’s insurance 
shall be considered primary, and District insurance shall be considered excess, as may be applicable 
to Contractor’s obligation to provide insurance. 

10. FUNDING CONTINGENCY. This Agreement is at all times contingent upon funding availability, 
which may include a single source or multiple sources, including, but not limited to: (1) ad valorem 
tax revenues appropriated by the District's Governing Board; (2) annual appropriations by the Florida 
Legislature, or (3) appropriations from other agencies or funding sources. Agreements that extend for 
a period of more than one Fiscal Year are subject to annual appropriation of funds in the sole 
discretion and judgment of the District's Governing Board for each succeeding Fiscal Year. Should 
the Work not be funded, in whole or in part, in the current Fiscal Year or succeeding Fiscal Years, the 
District shall so notify Contractor and this Agreement shall be deemed terminated for convenience 
five days after receipt of such notice, or within such additional time as the District may allow. For the 
purpose of this Agreement, “Fiscal Year” is defined as the period beginning on October 1 and ending 
on September 30. 

11. PROJECT MANAGEMENT PERSONNEL 

(a) The Project Managers listed below shall be responsible for overall coordination and management 
of the Work. Either party may change its Project Manager upon three business days’ prior written 
notice to the other party. Written notice of change of address shall be provided within five 
business days. All notices shall be in writing to the Project Managers at the addresses below and 
shall be sent by one of the following methods: (1) hand delivery; (2) U.S. certified mail; 
(3) national overnight courier; (4) email or, (5) fax. Notices via certified mail are deemed 
delivered upon receipt. Notices via overnight courier are deemed delivered one business day after 
having been deposited with the courier. Notices via email or fax are deemed delivered on the date 
transmitted and received. 

DISTRICT CONTRACTOR 
Charles Jacoby, Project Manager TBD, Project Manager 
St. Johns River Water Management District  TBD 
4049 Reid Street TBD 
Palatka, FL 32177-2571  TBD 
Phone: 386-329-4243 Phone: TBD 
Email: cjacoby@sjrwmd.com Email: TBD 

(b) The District’s Project Manager shall have sole responsibility for transmitting instructions, 
receiving information, and communicating District policies and decisions regarding all matters 
pertinent to performance of the Work. 

(c) Contractor shall provide efficient supervision of the Work, using its best skill and attention. 
Contractor shall keep, on the worksite during its progress, a competent superintendent that is 
satisfactory to the District. The superintendent shall not be changed except with the District’s 
consent, unless the superintendent proves to be unsatisfactory to Contractor and/or ceases to be in 
its employ. The superintendent shall represent Contractor in the absence of Contractor’s Project 
Manager. All directions given to him shall be as binding as if given to Contractor. If the District 
produces documented evidence and informs the Contractor that any person on the job is 
incompetent, disorderly, or is working contrary to the Agreement or the District’s instructions, 
that person shall thereupon be immediately dismissed from the project and shall not be given 
employment on any work connected with this Agreement. The District may request Contractor 
replace its Project Manager if said manager fails to carry the Work forward in a competent 
manner, follow instructions or specifications, or for other reasonable cause. 
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(d) Contractor shall maintain an adequate and competent professional staff. Contractor’s employees, 
subcontractors, or agents shall be properly trained to meet or exceed any specified licensing, 
training and/or certification applicable to their profession. Upon request, Contractor shall furnish 
proof thereof. 

12. SCHEDULING AND WORK PLANNING; PROGRESS REPORTING  

(a) Progress Reports. Contractor shall provide to the District update/status reports as provided in the 
Statement of Work. Reports will provide detail on progress of the Work and outline any potential 
issues affecting completion or the overall schedule. Reports may be submitted in any form agreed 
to by District’s Project Manager and Contractor, and may include emails, memos, and letters.  

1. Progress Meetings. The District may conduct progress meetings with Contractor on a 
frequency to be determined by the District. In such event, Contractor shall make available 
its Project Manager and other appropriate personnel to discuss matters pertinent to the 
Work.  

2. Failure to Meet Schedule. If progress of the Work falls five percent or more behind 
schedule, except as a result of District-approved delays, Contractor shall take all 
necessary steps to augment the work effort to get the project back on schedule. Should 
the progress of the Work fall ten percent or more behind schedule, the District may 
advise Contractor through a “cure” notice that this Agreement is subject to termination 
for cause if the failure is not cured within the time frame specified in said notice. 

13. FORCE MAJEURE; DELAYS 

(a) Force Majeure. Contractor shall not be liable for failure to carry out the terms of this Agreement 
to the extent such failure is due to a Force Majeure event, except for failures that could have been 
reasonably foreseen and guarded against so as to avoid or reduce the adverse impact thereof. A 
Force Majeure event is hereby defined as the failure to carry out any of the terms of this 
Agreement due to any one of the following circumstances beyond the control of Contractor: 
(a) the operation and effect of rules, regulations, or orders promulgated by any commission, 
county, municipality, or governmental agency of the State of Florida or the United States, (b) a 
restraining order, injunction, or similar decree of any court of competent jurisdiction, (c) war, 
(d) flood, (e) earthquake, (f) fire, (g) severe wind storm, (h) acts of public disturbance,                
(i) quarantine restrictions, (j) epidemics, (k) strikes, (l) freight embargoes, or (m) sabotage. The 
times specified herein for performances include delays that can ordinarily be anticipated due to 
adverse weather conditions. The District is not obligated to grant an extension of time due to 
adverse weather conditions unless such conditions rise to the level of Force Majeure. 

(b) Delay. Contractor shall not be compensated for delays caused by Contractor’s inefficiency, 
rework made necessary by Contractor’s error, failure to perform the Work as scheduled, or any 
other corrective or productivity measures made necessary by errors, omissions, or failures to 
properly perform the Work. Within ten days after the onset of a delay, Contractor shall notify the 
District in writing of the delay, which shall provide: (1) a detailed description the delay and its 
probable duration, (2) the specified portion of the Work affected, and (3) an opinion as to the 
cause of the delay and liability (if any) for the delay. Notices provided more than ten days after 
the inception of the delay shall only be effective as to additional costs or delay incurred during 
the ten day period preceding receipt of such notice. In the case of continuing cause delay for the 
same cause, only one notice of delay is necessary. Failure to provide this notice waives any 
claim for extension of time or additional compensation resulting from such delay. If the 
delay is due to the failure of another District contractor to complete its work in a timely manner, 
changes ordered in the Work, a Force Majeure event, or any other cause which the District, in its 
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sole judgment and discretion, determines to justify the delay, then the Completion Date may be 
extended as necessary to compensate for the delay. All time extensions shall be in the form of a 
written amendment signed by both parties. 

14. AMENDMENTS; EMERGENCY CHANGES IN WORK 

(a) Amendments. The parties may not amend this Agreement except in writing. Modifications that 
alter, add to, or deduct from the Work, or otherwise modify the terms of this Agreement, shall be 
implemented through a change order or formal amendment, specifying the nature of the change 
and any associated change in the Total Compensation and/or Completion Date. The District’s 
Project Manager may also issue a District Supplemental Instruction (DSI) form (Attachment C) to 
authorize minor adjustments to the Work that are consistent with the purpose of the Work. Both 
parties must sign the DSI. A DSI may not be used to change the Total Compensation, quantity, 
quality or the Completion Date of the Work, or to change or modify the Agreement. 

(b) Emergency Changes in Work. In the event an emergency endangering life or property requires 
immediate action, the District may give Contractor an oral instruction to proceed with an 
emergency change in the Work, which will be confirmed in writing within five days. Within 15 
days after commencement of the emergency change in the Work, Contractor shall provide the 
District with a written estimate of any increased costs or delays as a result thereof. Failure to so 
notify the District constitutes a waiver of any right to an extension of time or increase in 
compensation. Within 15 days after receipt of Contractor’s estimate, the parties shall negotiate a 
Change Order. If unable to reach agreement, disputed issues shall be resolved pursuant to the 
dispute resolution procedure. In no event shall Contractor decline to perform the emergency 
change in the Work. 

15. TERMINATION AND SUSPENSION 

(a) District Termination for Cause. The Agreement may be terminated by the District for cause in 
the event of any breach hereof, including, but not limited to, Contractor’s: (1) failing to carry 
forward and complete the Work as provided herein; (2) failing to comply with applicable laws, 
regulations, permits, or ordinances; (3) failing to timely correct defective Work; (4) making a 
general assignment for the benefit of its creditors; (5) having a receiver appointed because of 
insolvency; (6) filing bankruptcy or having a petition for involuntary bankruptcy filed against it; 
(7) failing to make payments when due to subcontractors, vendors, or others for materials or labor 
used in the Work; (8) making a material misrepresentation to the District regarding the Work, or 
(9) any other material breach of this Agreement. In such event, the District shall provide 
Contractor with written notice of its intention to terminate this Agreement, stating the nature of 
the deficiency and the effective date of termination. At the District’s sole judgment and 
discretion, the District may afford Contractor an opportunity to cure said deficiency, in which 
event the notice shall specify the time allowed. Upon termination, the District may take 
possession of the premises and of all materials thereon and finish the Work by whatever means it 
deems expedient. In such event, Contractor shall not receive any further payment until the Work 
is completed by the District. Contractor shall be liable for all costs involved in completing the 
Work, including additional managerial and administrative services, which shall be offset against 
any amount due to Contractor. 

(b) District Termination for Convenience. Notwithstanding any other provision hereof, the District 
may at any time terminate this Agreement or any Work issued under it, in whole or in part, 
without cause, upon 30 days’ written notice to Contractor. In such event, Contractor shall be 
compensated for any Work performed prior to the date of termination and for materials that were 
ordered prior to receipt of notice of termination that cannot be returned to the vendor, which shall 
become District property. Upon receipt of notice, Contractor shall discontinue the Work on the 
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date and to the extent specified therein and shall place no further orders for materials, equipment, 
services, or facilities, except as needed to continue any portion of the Work not terminated. 
Contractor shall also make every reasonable effort to cancel, upon terms satisfactory to the 
District, all orders or subcontracts related to the terminated Work. Contractor may not claim any 
compensation not specifically provided for herein, including, but not limited to: loss of 
anticipated profits; idle equipment, labor, and facilities; any additional claims of subcontractors 
and vendors. 

(c) District Suspension for Cause. The District may issue a written partial or full Stop Work Notice 
in the event Contractor fails to comply with or is negligent in performing any provision hereof. 
All performance shall immediately cease as per such notice and no further billable costs shall be 
incurred. The District may terminate this Agreement if Contractor fails or refuses to comply with 
a Stop Work Notice. 

(d) District Suspension for Convenience. The District may direct Contractor to stop Work, in whole 
or in part, whenever, in the District’s sole judgment and discretion, such stoppage is necessary to 
ensure proper completion of the Work, avoid injury to third persons, or otherwise meet the 
District’s objectives. The District shall provide Contractor not less than five days’ written notice, 
except in emergency circumstances. Contractor shall immediately comply with such notice. 
Should such stoppage increase Contractor’s cost, an equitable adjustment will be made by 
Change Order. The notice shall be effective until rescinded in writing, unless the period of 
suspension is stated in the notice. 

(e) Contractor’s Right to Stop Work or Terminate Agreement 

(i) Stop Work. Contractor may stop work only under the following circumstances: (1) the 
Work is ordered temporarily discontinued by a court or other public authority; (2) it is 
necessary to stop work in order to protect the safety of Contractor or third persons; or 
(3) the District fails to pay Contractor when due any undisputed and adequately 
documented sum certified for payment by the District Project Manager. In such event, 
Contractor shall provide the District not less than seven days prior written notice of its 
intention to stop work, except in emergency circumstances or when necessary to prevent 
injury to persons or property. 

(ii) Termination. Contractor may terminate this Agreement under only the following 
circumstances: (1) the Work is ordered discontinued by a court or other public authority, 
through no act or fault of Contractor, for a period of not less than three months; (2) the 
District fails to pay Contractor when due any undisputed and adequately documented sum 
certified for payment by the District Project Manager. In such event, Contractor shall 
provide not less than 20 days written notice of its intention to terminate and afford the 
District the opportunity to cure said deficiency within said time period. 

(iii) Duty to Perform. Except as expressly provided above, in the event of any event, dispute, 
or other matter arising under this Agreement, Contractor shall fully perform the Work in 
accordance with the District’s written instructions and may claim additional compensation 
as a Change Order, subject to the dispute resolution procedure. 

ADDITIONAL PROVISIONS 
(In Alphabetical Order) 

16. DEFINITIONS 

ADDENDA: Written or graphic instruments issued prior to the opening of responses, which make 
additions, deletions, or revisions to the solicitation or contract documents. 
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AGREEMENT: The written contract between the District and Contractor covering the Work, which 
includes all documents attached to this Agreement or incorporated herein by reference. The words 
“contract” and “Agreement” are synonymous in these documents. 

AMENDMENT: Any written change made to the terms and conditions of the Agreement. 

BID: The written offer of Respondent (when submitted on the reproduced approved forms) to perform the 
Work and furnish the necessary materials in accordance with the provisions of this Agreement. 

BUSINESS DAY: Monday through Friday, excepting those holidays observed by the District – New 
Years Day, Martin Luther King Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, 
Thanksgiving (and Friday), and Christmas Day.  

CHANGE ORDER: A written agreement of the parties after the Commencement Date to amend this 
Agreement so as to modify the Statement of Work or the Total Compensation or provide for an extension 
of time.  

CONTRACTOR: Contractor, its officers, employees, agents, successors, and assigns.  

CONTRACTOR’s PROJECT MANAGER: The individual designated by the Contractor to be 
responsible for overall coordination, oversight, and management of the Work for Contractor. 

INVITATION FOR BIDS: An advertised solicitation for sealed competitive Bids, with the title, date, 
and hour of the public opening designated. It includes a detailed description of the goods and/or services 
sought, the date for submittal of Bids, and all contractual terms and conditions. 

PERSON: Any individual, partnership, society, association, joint stock company, corporation, estate, 
receiver, trustee, assignee, referee, or capacity, whether appointed by a court or others, and any 
combination of individuals. 

STATEMENT OF WORK: The District’s written directions, requirements and technical specifications 
for completing the Work. Standards for specifying materials or testing that are incorporated therein by 
reference shall have the same force and effect as if fully set forth therein. 

SUBCONTRACTORS: Those persons having a direct contract with Contractor relating to performance 
of the Work, including one who furnishes material worked into a special design in accordance with the 
plans or specifications of the Work, but not including one who merely furnishes material.f 

TOTAL BID: The total cost identified in the Bid documents to be paid to Contractor for completion of 
the Work. 

TOTAL COMPENSATION: The total funds to be expended pursuant to this Agreement upon 
satisfactory completion of the Work. 

WORK: All labor, materials, equipment, transportation, supporting documentation, and other products, 
services, or facilities necessary for complete performance of the Agreement. 

17. ACCESS; WORK AREA; GATES 

(a) Access. The District will provide sufficient access to accomplish Work performed on District 
property. Contractor shall maintain all on-site roadways and paved and unpaved access roadways 
to and from the worksite in an acceptable and passable condition at no additional cost to the 
District, which shall, upon conclusion of the Work, be returned to their original condition. Land 
access to construction sites is restricted to the route designated by the District. Contractor is 
responsible for improvements and repairs to access routes required during construction. All 
access routes shall be used for the purpose of construction only. Contractor shall not disturb lands 
or waters outside the area of construction, except as may be found necessary and authorized by 
the District. 
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(b) Work Area. All Work shall be confined to the designated work area(s). Contractor shall obtain 
written approval from the District before making any adjustments. 

(c) Gates. Contractor shall keep all gates to District lands or easements closed and locked in 
accordance with District specifications when not in use, and shall immediately notify the District 
when a gate has become impaired due to vandalism or other cause. Unless otherwise stated in the 
specifications, Contractor  shall be responsible for providing lock(s) to District properties. 

18. ASSIGNMENT AND SUBCONTRACTS 

(a) Contractor shall not sublet, assign, or transfer any Work or assign any monies due hereunder, 
without the District’s prior written consent. As soon as practicable after signing this Agreement, 
but not less than seven business days prior to the effective date of any subcontracts, Contractor 
shall notify the District’s Project Manager in writing of the name of any subcontractor that has 
not been previously disclosed in the procurement process. Within five business days the District 
shall indicate its approval or disapproval, which shall not be unreasonably withheld. Failure to 
timely provide such approval or disapproval shall constitute approval. Neither District approval 
of a subcontractor nor any other provision of this Agreement creates a contractual relationship 
between any subcontractor and the District. Contractor shall be allowed a maximum 15 % 
markup of their subcontractor’s work for oversight and management. 

(b) Contractor is responsible for fulfilling all work elements in any subcontracts and payment of all 
monies due. Contractor is fully responsible to the District for the acts and omissions of its 
subcontractors and persons directly or indirectly employed by them, and shall hold the District 
harmless from any liability or damages resulting from any subcontract to the extent allowed by 
law. 

19. AUDIT; ACCESS TO RECORDS. Contractor must preserve its books and other records involving 
transactions related to this Agreement and provide the District, or its duly authorized representatives, 
access and necessary facilities to inspect and audit those records for five years after the receipt of 
funds. If an examination or audit is performed, Contractor must continue to maintain all required 
records until such audit has been completed and all questions arising from it are resolved. Contractor 
shall refund any payment(s) that are found to not constitute allowable costs based upon an audit 
examination. 

20. CIVIL RIGHTS. Pursuant to chapter 760, Fla. Stat., Contractor shall not discriminate against any 
employee or applicant for employment because of race, color, religion, sex, pregnancy, or national 
origin, age, handicap, or marital status. 

21. CLEANUP; EQUIPMENT REMOVAL. Upon expiration or termination of this Agreement, 
Contractor shall restore the worksite to its original condition, except for replacement of vegetation, 
unless otherwise required by this Agreement. Contractor shall remove from District property and all 
public and private property all machinery, equipment, supplies, surplus materials, temporary 
structures, rubbish, and waste materials resulting from its activities. After 20 days, the District may 
sell or dispose of any materials left at the worksite as it sees fit and deduct the cost of sale or disposal 
from any amounts due to Contractor. Any revenues obtained shall be applied toward costs incurred by 
the District, with excess revenues paid to Contractor. 

22. COOPERATION WITH THE INSPECTOR GENERAL, PURSUANT TO §20.055(5) FLA. 
STAT. Contractor and any subcontractors understand and will comply with their duty, pursuant to 
§20.055(5), Fla. Stat., to cooperate with the inspector general in any investigation, audit, inspection, 
review, or hearing. 
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23. COORDINATION WITH THE DISTRICT AND OTHER DISTRICT CONTRACTORS 

(a) The District may let other contracts in connection with the Work. Wherever work done by the 
District or another District contractor is contiguous to Contractor’s Work, the respective rights of 
the various interests shall be established by the District so as to secure completion of the Work. 
Contractor shall arrange its Work so as not to interfere with the District or other District 
contractors and join its Work to that of others in a proper manner, and in accordance with the 
intent of the Statement of Work. Contractor shall perform its Work in the proper sequence in 
relation to that of other District contractors, as may be directed by the District. Contractor shall 
afford other District contractors reasonable opportunity for introduction and storage of their 
materials and execution of their work, and shall properly conduct and coordinate its Work with 
theirs. Contractor shall take into account all contingent work to be done by others and shall not 
plead its want of knowledge of such contingent work as a basis for delay or non-performance. 
Contractor shall be liable for any damage it causes to the work performed by other District 
contractors. 

(b) If any part of the Work depends for proper execution or results upon the work of other District 
contractors, Contractor shall inspect and promptly report any defects in the other contractors’ 
work that render it unsuitable for Contractor’s Work. Failure to so inspect and report shall 
constitute an acceptance of the other contractors’ work as fit and proper for the reception of its 
Work, except as to defects which may develop in the other contractors’ work after execution of 
the Work. 

24. CORRELATION AND INTENT OF DOCUMENTS; QUESTIONS OR ISSUES REGARDING 
PERFORMANCE OF THE WORK 

(a) This Agreement and all attachments are complementary. What is called for by one is as binding 
as if called for by all. The intent is to include all labor and materials, equipment, transportation, 
and incidentals necessary for the proper and complete execution of the Work. Materials or work 
described in words, which so applied have a well-known technical or trade meaning, shall be held 
to refer to such recognized standards. 

(b) It is the District’s intention to fully assist Contractor in the successful performance of the Work 
and to respond in a timely manner to questions or issues that arise. Contractor should discuss any 
questions or issues with the District’s Project Manager and communicate such questions or issues 
in writing when required by this Agreement. The District shall respond through its Project 
Manager. 

25. DISPUTE RESOLUTION 

(a) During the course of work. In the event any dispute arises during the course of the Work, 
Contractor shall fully perform the Work in accordance with the District’s written instructions and 
may claim additional compensation. Contractor is under a duty to seek clarification and resolution 
of any issue, discrepancy, or dispute by submitting a formal request for additional compensation, 
schedule adjustment, or other dispute resolution to the District’s Project Manager no later than 15 
days after the precipitating event. If not resolved by the Project Manager within five business 
days, the Project Manager shall forward the request to the District’s Office of General Counsel, 
which shall issue a written decision within 15 days of receipt. This determination shall constitute 
final action of the District and shall then be subject to judicial review upon completion of the 
Work. Contractor shall proceed with the Work in accordance with said determination. This 
shall not waive Contractor’s position regarding the matter in dispute. 

(b) Invoices. In the event the District rejects an invoice as improper, and the Contractor declines to 
modify the invoice, the Contractor must notify the District in writing within ten days of receipt of 
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notice of rejection that the Contractor will not modify the invoice and state the reason(s) therefor. 
Within five business days of receipt of such notice, if not informally resolved through discussion 
with the District Project Manager, the Project Manager shall forward the disputed invoice and the 
Contractor’s written response to the District’s Office of General Counsel. The matter shall then 
proceed as described in subsection (a), above. 

26. DIVERSITY REPORTING. The District is committed to the opportunity for diversity in its 
procurement activities, and encourages its vendors (contractors and suppliers) to make a good faith 
effort to ensure that women and minority-owned business enterprises (W/MBE) are given the 
opportunity for maximum participation as sub-contractors. The District will assist Contractor by 
sharing information on W/MBEs.  

27. DUTY TO INSPECT AND REPORT DEFICIENCIES IN PLANS AND SPECIFICATIONS 

(a) For any Work that is dependent upon conditions at the worksite, Contractor’s acceptance of 
contract award represents and warrants that Contractor has inspected and satisfied itself 
concerning the nature and location of the Work and general and local conditions, including, 
without limitation: (1) conditions affecting transportation, disposal, handling, and storage of 
materials; (2) availability and quality of labor; (3) availability and condition of roads; (4) climatic 
conditions and seasons; (5) hydrology of the terrain; (6) topography and ground surface 
conditions; (7) nature and quantity of surface materials to be encountered; (8) equipment and 
facilities needed preliminary to and during the Work; and (9) all other matters that can affect the 
Work and the cost thereof. Contractor’s failure to acquaint itself with such conditions will not 
relieve it from its responsibility for properly estimating the time required or cost of performing 
the Work. Where the District has investigated subsurface conditions, this data may be provided to 
Contractor or is available upon request. Contractor must either seek clarification concerning the 
data or assume the responsibility for its interpretation. 

(b) If Contractor discovers hidden or subsurface conditions that differ materially from those normally 
expected or indicated in the technical specifications, Contractor shall immediately, and before 
such conditions are disturbed, notify the District in writing of: (1) subsurface or latent physical 
conditions differing materially from those indicated in the technical specifications, or 
(2) unknown physical conditions of an unusual nature differing materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for herein. 
The District shall promptly investigate the conditions and determine whether they materially 
differ so as to cause an increase or decrease in Contractor’s cost. Where the differing site 
conditions materially impact Contractor’s cost, an equitable adjustment shall be made and the 
Agreement modified accordingly. No claim will be allowed if Contractor fails to provide the 
required notice. 

(c) If Contractor in the course of the Work finds any defect in the plans and specifications, including, 
but not limited to, any discrepancy between the drawings and the physical conditions at the 
worksite, or any errors or omissions in the drawings or in the layout, as given by points and 
instructions, it shall immediately inform the District in writing, which shall be promptly verified 
by the District. Any Work done after such discovery, until authorized, will be done at 
Contractor’s risk as to cost overruns and modifications necessary to correct deficiencies in the 
Work. To ensure the proper execution of its subsequent Work, Contractor shall measure Work 
already in place or completed and shall immediately report any discrepancy between the executed 
Work and the drawings or other specifications. 

28. GOVERNING LAW, VENUE, ATTORNEY’S FEES, WAIVER OF RIGHT TO JURY 
TRIAL. This Agreement shall be construed according to the laws of Florida and shall not be 
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construed more strictly against one party than against the other because it may have been drafted by 
one of the parties. As used herein, “shall” is always mandatory. In the event of any legal proceedings 
arising from or related to this Agreement: (1) venue for any state legal proceeding is Putnam County 
or federal legal proceedings shall be in Duval County; (2) each party shall bear its own attorney’s 
fees, including appeals; (3) for civil proceedings, the parties hereby consent to trial by the court and 
waive the right to jury trial. 

29. INTEREST IN THE BUSINESS OF CONTRACTOR; NON-LOBBYING. Contractor certifies 
that no officer, agent, or employee of the District has any material interest, as defined in chapter 112, 
Fla. Stat., either directly or indirectly, in the business of Contractor to be conducted under this 
Agreement, and that no such person shall have any such interest at any time during the term of this 
Agreement. Pursuant to §216.347, Fla. Stat., monies received from the District pursuant to this 
Agreement shall not be used to lobby the Florida Legislature or any other state agency. 

30. INDEPENDENT CONTRACTOR. Contractor is an independent contractor. Neither Contractor nor 
Contractor’s employees are employees or agents of the District. Contractor controls and directs the 
means and methods by which the Work is accomplished. Contractor is solely responsible for 
compliance with all labor, health insurance (Patient Protection and Affordable Care Act 42 U.S.C. §§ 
18001, et seq.), and tax laws pertaining to Contractor, its officers, agents, and employees, and shall 
indemnify and hold the District harmless from any failure to comply with such laws. 

31. LAND AND WATER RESOURCES. Contractor shall not discharge or permit the discharge, 
directly or indirectly, of any fuels, oils, calcium chloride, acids, insecticides, herbicides, wastes, toxic 
or hazardous substances, or other pollutants or harmful materials, onto any lands or into any surface 
or ground waters, including, but not limited to, streams, lakes, rivers, canals, ditches, or reservoirs. 
Contractor shall investigate and comply with all applicable federal, state, county, and municipal laws 
concerning toxic wastes, hazardous substances, and pollution of surface and ground waters. If any 
waste, toxic or hazardous substance, or other material that can cause pollution, as defined in 
§403.031, Fla. Stat., is dumped or spilled in unauthorized areas, Contractor shall notify the District 
thereof within one workday and thereafter shall remove the material and restore the area to its original 
condition. If necessary, contaminated ground shall be excavated and disposed of as directed by the 
District and replaced with suitable fill material, compacted and finished with topsoil, and planted as 
required to re-establish vegetation. All cleanup and disposal costs shall be borne by Contractor. 

32. LIENS. Retainage shall not become due until Contractor delivers to the District releases of all labor 
and material cost liens arising from Contractor’s performance of the Work, including Contractor and 
any subcontractor(s), and an affidavit by Contractor stating that the releases and receipts include all 
labor and material costs for which a lien could be filed. If any subcontractor refuses to furnish 
Contractor a release or a receipt in full, Contractor may furnish to the District a bond satisfactory to 
the District, indemnifying the District against any such potential lien. If any lien or potential lien 
remains unsatisfied, the District may discharge the same forthwith and deduct the cost thereof from 
any amounts due to Contractor. In the event Contractor has been fully paid or the amount of such lien 
exceeds the amount due to Contractor, Contractor shall refund to the District all monies that the 
District paid in discharging such lien, including all costs and a reasonable attorney’s fee. The 
discharging of such a lien by the District shall not constitute a waiver of any claims of defenses that 
Contractor may have against the lienor. 

33. NUISANCE. Contractor shall exercise every reasonable means to avoid creating or continuing a 
public or private nuisance resulting from the Work, including, but not limited to: (1) excessive noise 
associated with radio or other forms of electronic entertainment for persons at the worksite; (2) dust 
from construction operations, and (3) the uncontrolled flow of surface waters. 
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34. PERMITS AND LICENSES; COMPLIANCE WITH LAW. Contractor shall comply with all 
applicable federal, state and local laws and regulations, including those pertaining to health and 
safety. All materials used and work performed must conform to the laws of the United States, the 
state of Florida and county and municipal ordinances. Contractor represents and warrants that it is 
duly licensed to perform the Work in accordance with the laws of the state of Florida and the county 
or municipality in which the Work is to be performed. Unless otherwise specifically provided for 
herein, Contractor shall give to the proper authorities all required notices relative to the Work in its 
charge; obtain and pay for all official permits or any other licenses, including any and all professional 
licenses required by the nature of the Work; and furnish any bonds, security, or deposits required to 
permit performance of the Work. Contractor is responsible for the resolution of any issues resulting 
from a finding of noncompliance by any regulatory agencies, due to the Contractor’s failure to 
comply with applicable regulatory requirements, including all costs for delays, litigation, fines, or 
other costs. 

35. PETROLEUM STORAGE TANKS. Any petroleum storage tanks with a capacity of 55 gallons or 
greater that Contractor brings onto District property must be either double-walled or kept within 
secondary containment that will contain 110% of the tank volume. 

36. PUBLIC RECORDS 

(a) Contractor is responsible for identifying confidential trade secret information as such upon 
submittal to the District. Notwithstanding any other provision hereof, the District shall not be 
liable to Contractor for release of confidential information not identified as such upon submittal. 
If the District receives a public records request that requests information claimed to be 
confidential by Contractor, the District shall take such steps as are necessary to comply with 
chapter 119, Fla. Stat., while protecting the confidentiality of trade secret information. In the 
event of a dispute as to whether the requested information is a trade secret, Contractor shall be 
liable for all costs incurred by the District resulting from the dispute, including any court costs 
and attorney’s fees. The calculation of those costs shall not include costs that are charged to the 
public records requestor. 

(b) Contractor shall comply with Florida Public Records law under Chapter 119, Fla. Stat. Records 
made or received in conjunction with this Agreement are public records under Florida law, as 
defined in §119.011(12), Fla. Stat. Contractor shall keep and maintain public records required by 
the District to perform the services under this Agreement. 

(c) If Contractor meets the definition of “Contractor” found in §119.0701(1)(a), Fla. Stat.; [i.e., an 
individual, partnership, corporation, or business entity that enters into a contract for services with 
a public agency and is acting on behalf of the public agency], then the following requirements 
apply: 

(i) Pursuant to §119.0701, Fla. Stat., a request to inspect or copy public records relating to this 
Agreement for services must be made directly to the District. If the District does not 
possess the requested records, the District shall immediately notify the Contractor of the 
request, and the Contractor must provide the records to the District or allow the records to 
be inspected or copied within a reasonable time. If Contractor fails to provide the public 
records to the District within a reasonable time, the Contractor may be subject to penalties 
under s. 119.10, Fla. Stat. 

(ii) Upon request from the District’s custodian of public records, Contractor shall provide the 
District with a copy of the requested records or allow the records to be inspected or copied 
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119, 
Fla. Stat., or as otherwise provided by law. 
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(iii) Contractor shall identify and ensure that all public records that are exempt or confidential 
and exempt from public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the Agreement term and following completion of the 
Agreement if the Contractor does not transfer the records to the District. 

(iv) Upon completion of the Agreement, Contractor shall transfer, at no cost to District, all 
public records in possession of Contractor or keep and maintain public records required by 
the District to perform the services under this Agreement. If the Contractor transfers all 
public records to the District upon completion of the Agreement, the Contractor shall 
destroy any duplicate public records that are exempt or confidential and exempt from 
public disclosure requirements. If the Contractor keeps and maintains public records upon 
completion of the Agreement, the Contractor shall meet all applicable requirements for 
retaining public records. All records that are stored electronically must be provided to the 
District, upon request from the District’s custodian of public records, in a format that is 
accessible by and compatible with the information technology systems of the District. 

(d) IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLA. STAT., TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS CONTRACT, CONTACT THE DISTRICT’S 
CUSTODIAN OF PUBLIC RECORDS AT: 
District Clerk 
St. Johns River Water Management District 
4049 Reid Street 
Palatka, Florida 32177-2571 
(386) 329-4127 
clerk@sjrwmd.com 

37. REMEDIES FOR NON-PERFORMANCE. In the event of incomplete or damaged Work caused 
by Contractor’s failure of performance, the District may terminate this Agreement for cause. 
Alternatively, the District, in its sole discretion and judgment, may allow Contractor to correct the 
deficiency at its expense. If the District determines that it is not in its best interest for Contractor to 
correct the deficiency, the District may pursue any or all of the following remedies, in whole or in 
part: (1) accept the Work as is and deduct the reasonable value of the deficient Work from the Total 
Compensation; (2) complete the Work through the utilization of District employees and deduct the 
cost thereof from the Total Compensation; (3) contract with a third party to complete the deficient 
Work and deduct the cost thereof from the Total Compensation. In addition to the remedies set forth 
above, the District may avail itself of any statutory and/or common law remedies. Delay or failure by 
the District to enforce any right or remedy hereunder shall not impair, or be deemed a waiver of, any 
such right or remedy, or impair the District’s rights or remedies for any subsequent breach of this 
Agreement. 

38. SAFETY. For any Work that is to be performed on premises that are owned or controlled by the 
District (the Premises), Contractor has the sole and exclusive duty for the safety of the premises. 
Contractor shall provide and maintain sufficient protection for the safety of its employees and other 
persons who may utilize the Premises, and prevent damage to District property, materials, and 
equipment. Contractor shall at all times enforce strict discipline and good order among its employees 
and shall not employ any unfit person or anyone not skilled in the work assigned. Neither Contractor 
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nor its subcontractors shall allow or cause to be allowed any hunting or any weapons, animals, 
alcohol, or drugs, on or from the Premises or adjacent property. Contractor employees shall not park 
their vehicles or store equipment or materials adjacent to roads where it may be a hazard to traffic. A 
clear distance of at least 30 feet from the edge of the pavement or right-of-way shall be kept free of 
any obstacles unless otherwise authorized by the District. Contractor shall ensure that only authorized 
personnel are allowed on the worksite and shall post notices warning both employees and the public 
of all safety hazards created by Contractor. 

39. SCRUTINIZED COMPANIES. Contractor certifies that it is not on the Scrutinized Companies that 
Boycott Israel List or engaged in a boycott of Israel. Pursuant to §287.135, Fla. Stat., the District may 
terminate this Agreement at its sole option if the Contractor is found to have submitted a false 
certification; or if the Contractor is placed on the Scrutinized Companies that Boycott Israel List or is 
engaged in the boycott of Israel during the term of the Agreement. 

40. USE OF COMPLETED PORTIONS OF THE WORK. The District shall have the right to take 
possession of and use any completed or partially completed portions of the Work, notwithstanding the 
fact that the time for completing the entire Work or such portions may not have expired. Such taking 
of possession and use will not be deemed an acceptance of any Work not completed. If such 
possession and use increases the cost of or delays the Work, Contractor shall be entitled to a Change 
Order for extra compensation, or extension of time, as necessary, to offset the effect of such prior 
possession and use. 

41. WARRANTY 

(a) Contractor warrants that the Work, workmanship and material furnished by Contractor shall be 
new and of specified quality, shall conform to the requirements of this Agreement, shall be free 
from defects, and shall be free from any security interest, lien, or other encumbrances. This 
warranty shall remain in effect for a period of 12 months after completion of the Work, unless 
otherwise specified herein. Any defective Work, workmanship, or material corrected during the 
warranty period shall be similarly warranted for 12 months following its correction or for such 
other period as specified herein. The express warranty set forth herein shall not be exclusive and 
shall not act as a limitation upon any statutory or other warranty of any kind, express or implied, 
including any implied warranty of merchantability or fitness for a particular purpose. 

(b) In the event of breach of this warranty, Contractor shall take the necessary actions to correct the 
breach in the most expedient manner as dictated by then-existing circumstances. All costs 
incidental to the repair, replacement, redesign, and testing incurred as a result thereof, including 
the removal, replacement, and reinstallation of equipment in place when the Work was started, 
shall be Contractor’s responsibility. Upon written notification of a breach, Contractor shall 
promptly send the necessary personnel to the project site to assume responsibility for corrective 
action. Time is of the essence. Contractor shall be afforded necessary and reasonable access to 
perform warranty work. If Contractor fails to promptly correct the breach, the District may take 
corrective action without waiving any other rights or remedies it may have, and Contractor shall 
reimburse the District for all expenses reasonably incurred in performing such corrective action. 

42. WORK SCHEDULE. For construction or other services upon District property, no Work shall be 
accomplished on official holidays or weekends unless approved in advance by the District Project 
Manager. Unless otherwise approved by the District Project Manager, Contractor’s work hours on 
District property shall not commence before 7:00 a.m. and shall conclude on or before 6:00 p.m. 
unless otherwise stated in the Statement of Work. All requests to change the schedule shall be 
coordinated with the District a minimum of 24 hours in advance of the change and confirmed in 
writing. 
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IN WITNESS WHEREOF, the St. Johns River Water Management District has caused this 
Agreement to be executed on the day and year written below in its name by its Executive Director, or duly 
authorized designee, and Contractor has caused this Agreement to be executed on the day and year written 
below in its name by its duly authorized representatives, and, if appropriate, has caused the seal of the 
corporation to be attached. This Agreement may be executed in separate counterparts, which shall not 
affect its validity. Upon execution, this Agreement constitutes the entire agreement of the parties, 
notwithstanding any stipulations, representations, agreements, or promises, oral or otherwise, not printed 
or inserted herein. This Agreement cannot be changed by any means other than written amendments 
referencing this Agreement and signed by all parties. 
 
 
ST. JOHNS RIVER WATER 
MANAGEMENT DISTRICT 

CONTRACTOR 

  
  
By:    By:   
Mary Ellen Winkler, Assistant Executive Director, or designee  

 
  

 Typed Name and Title 
  

Date: _____________________________________ 
 

Date: _____________________________________ 

 
Attachments: 
Attachment A — Statement of Work/Technical Specifications 
Attachment B — Insurance Requirements 
Attachment C — District’s Supplemental Instructions (sample) 
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ATTACHMENT A — STATEMENT OF WORK 

Adaptive Sampling for Toxicants in the Indian River Lagoon 

I. INTRODUCTION/BACKGROUND 

The Indian River Lagoon (IRL) is a series of three bar-built estuaries that span almost 40% of Florida’s 
east coast (Figure 1). This highly diverse estuarine system is impaired by nutrient loads from various 
sources in the watershed. 

 
Figure 1. Location of the Indian River Lagoon with associated boundaries 

In the northern and central portions of the IRL, total maximum daily loads (TMDLs) have been set for 
nitrogen and phosphorus, and prescribed reductions in loads of nutrients are being met through Basin 
Management Action Plans (BMAPs). All this activity is set in the context of the loss of tens of thousands 
of acres of seagrass since 2011 (Figure 2). 
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Figure 2. Seagrass extent mapped with aerial photography. 

According to the best evidence, extensive, intense, and long-lasting harmful algal blooms (HABs) have 
led to these losses (Figure 3), but some stakeholders remain unconvinced. In fact, there are calls for 
substantial changes in efforts to restore the IRL, with metals and pesticides proposed as key stressors. It 
has been 15 years since the last survey of toxicants in the IRL, so data to support key decisions are 
lacking. This project will address concerns about toxicants in the IRL directly so that decisions about 
deviating from the BMAPs and similar plans can be better informed. 

 
Figure 3. Concentrations of chlorophyll-a derived from satellite imagery, 

with annotations regarding fish kills. 
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II. OBJECTIVES

The objective of this work is to complete a pilot survey of potential toxicants in sediments as guidance for 
further sampling and analysis to determine if toxicants are a likely cause of observed changes and if they 
are more prevalent than in the survey conducted in 2006–2007. 

III. SCOPE OF WORK
The contract laboratory shall provide analyses of samples of sediment supplied by the St. Johns River 
Water Management District. Analyses will focus on polyaromatic hydrocarbons, herbicides, and metals. 

If subcontracting is to be relied upon to provide analyses, the information in Tables 1–5 must be provided 
in the response to this solicitation. Analyses of samples at other laboratories within the contract 
laboratory’s organization (secondary laboratories) is not considered subcontracting of analyses for the 
purposes of this contract. 

IV. TASK IDENTIFICATION, TIME FRAMES, AND DELIVERABLES

The key tasks in this work include completing planning, conducting analyses, and reporting.

Task 1: Create a final list of analytes

Previous surveys and documentation of substances used by local stakeholders yields a list of potential 
targets (Table 1). The list of analytes to be targeted will be finalized in collaboration with the Contractor. 

Task 1 Deliverable: Final list of analytes. 

Task 1 Timeline: Complete by May 18, 2023. 

Task 2: Complete analyses 

Samples of sediment will be conveyed to the Contractor by the St. Johns River Water Management 
District. Analyses will be completed according to agreed methods. 

Task 2 Deliverable: Completed analyses with quality assurance/quality control codes (Exhibit 1). 

Task 2 Timeline: Complete by June 15, 2023. 

Task 3: Reporting 

Task 3 Deliverable: Results of completed analyses with all relevant information regarding quality 
assurance/quality control. 

Task 3 Timeline: Complete by June 27, 2023. 
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EXHIBIT 1 — FDEP AND SJRWMD DATA QUALIFIER CODES 

When applicable, the following codes shall be used report data that either meet the specified description 
outlined below or do not meet the quality control criteria of the laboratory. Codes used exclusively by the 
SJRWMD are identified as ‘SJRWMD Internal Code.’ All other codes are Florida Department of 
Environmental Protection codes. 

SYMBOL MEANING 

A Value reported is the mean (average) of two or more determinations. This code shall be 
used if the results of two or more discrete and separate samples are averaged. These 
samples shall have been processed and analyzed (e.g. laboratory replicate samples, field 
duplicates, etc.) independently. Do not use this code if the data are the result of replicate 
analysis on the same sample aliquot, extract or digestate. Under most conditions, 
replicate values shall be reported as individual analyses. 

B Results based upon colony counts outside the acceptable range. This code applies to 
microbiological tests and specifically to membrane filter colony counts. The code is to be 
used if the colony count is generated from a plate in which the total number of coliform 
colonies exceeds the method indicated ideal ranges, which are: 

 Total Coliforms: 20 - 80 colonies 

 Fecal Coliforms: 20 - 60 colonies 

F When reporting species, F indicates the female sex; or for FDEP data, the reported value 
failed to meet the established field quality control criteria for either precision or accuracy, 
or the sample matrix interfered with the ability to make an accurate field determination, 
or the value is questionable because of improper field sampling protocols 

H Value based on field kit determination; results may not be accurate. This code shall be 
used if a field screening test (i.e. field gas chromatograph data, immunoassay, vendor-
supplied field kit, etc.) was used to generate the value and the field kit or method has not 
been recognized by the Department as equivalent to laboratory methods. 

J Estimated value; value not accurate. This code shall be used in the following instances: 

1. Surrogate recovery limits have been exceeded; 

2. No known quality control criteria exists for the component; 

3. The reported value failed to meet the established quality control criteria for either 
precision or accuracy;  

4. The sample matrix interfered with the ability to make any accurate determination; or  

5. If the data is questionable because of improper laboratory or field protocols (e.g. 
composite sample was collected instead of a grab sample). 

Note: a “J” value shall be accompanied by justification for its use. 

K Off-scale low. Actual value is known to be less than the value given. This code shall be 
used if: 

1. The value is less than the lowest calibration standard and the calibration curve is 
known to be non-linear; or 
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2. The value is known to be less than the reported value based on sample size, dilution 
or some other variable. 

 This code shall not be used to report values that are less than the laboratory practical 
quantitation limit or laboratory method detection limit. 

L Off-scale high. Actual value is known to be greater than value given. To be used when 
the concentration of the analyte is above the acceptable level for quantitation (exceeds the 
linear range or highest calibration standard) and the calibration curve is known to exhibit 
a negative deflection. 

M When reporting chemical analyses: presence of material is verified but not quantified; the 
actual value is less than the value given. The reported value shall be the laboratory 
practical quantitation limit. This code shall be used if the level is too low to permit 
accurate quantification, but the estimated concentration is greater than the method 
detection limit. If the value is less than the method detection limit use “T” below. 

 When reporting Oxygen Reduction Potential or Temperature: indicates a negative value. 

 When reporting Species: indicates male sex. 

P Presumptive evidence of presence of material. This qualifier shall be used if: 

1. The component has been tentatively identified based on mass spectral library search; 

2. There is an indication that the analyte is present, but quality control requirements for 
confirmation were not met (i.e., presence of analyte was not confirmed by alternate 
procedures). 

O Sampled, but analysis lost or not performed. Note: if reporting data to the U.S. 
Environmental Protection Agency Water Quality Storage and Retrieval (STORET) 
database, a numerical value must be entered. Such values are not meaningful and shall 
not be used. 

 Sometimes due to insufficient sample, the District will not be able to submit a container 
for a sample. In these cases, the contract laboratory shall report in the EDD no value 
(NULL) for all analytes that would be analyzed from the missing container along with an 
O Qualifier code and a narrative explanation. 

Q Sample held beyond the accepted holding time. This code shall be used if the value is 
derived from a sample that was prepared or analyzed after the approved holding time 
restrictions for sample preparation or analysis. 

T Value reported is less than the laboratory method detection limit. The value is reported 
for informational purposes, only and shall not be used in statistical analysis. 

U Indicates that the compound was analyzed for but not detected. This shall be used to 
indicate that the specified component was not detected. The value associated with the 
qualifier shall be the laboratory method detection limit. Unless requested by the client, 
less than the method detection limit values shall not be reported (see “T” above). 

V Indicates that the analyte was detected in both the sample and the associated method 
blank. Note: the value in the blank shall not be subtracted from associated samples. 

W SJRWMD Internal Code. Value observed is less than lowest value reportable under T 
code. This code is used when a positive value is not observed or calculated for a result, 
i.e. the test instrument or calculation is not capable of producing negative values. In these 
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cases, the lowest reportable value, which is the lowest positive value that is observable, is 
reported with the W. 

X Value is for a quasi vertically-integrated sample. 

Y The laboratory analysis was from an unpreserved or improperly preserved sample. The 
data may not be accurate. 

Z Too many colonies were present (TNTC), the numeric value represents the filtration 
volume. 

I The reported value is between the laboratory method detection limit and the laboratory 
practical quantitation limit. 

? Data is rejected and should not be used. Some of all of the quality control data for the 
analyte were outside criteria, and the presence or absence of the analyte cannot be 
determined from the data. 

* Not analyzed due to interference. Note: if reporting data to the U.S. Environmental 
Protection Agency Water Quality Storage and Retrieval (STORET) database, a numerical 
value must be entered. Such values are not meaningful and shall not be used. 

> SJRWMD Internal Code. Field Blank analyte value is high (> 2 x MDL) and has been 
confirmed by rerun. The same analyte for all environmental samples associated with the 
Field Blank (those samples collected by the same sample collection team using the same 
collection device on the same date of collection) shall be assigned the > code. 

# SJRWMD Internal Code. See the accompanying narrative explanation for important 
information from the Project/Data Manager. 

The following codes deal with certain aspects of field activities. The codes shall be used if the laboratory 
has knowledge of the specific sampling event. The codes shall be added by the organization collecting 
samples if they apply: 

SYMBOL MEANING 

D Measurement was made in the field (i.e., in situ). This applies to any value (ex. pH, specific 
conductance, etc.) that was obtained under field conditions using approved analytical 
methods. Note: when data is to be entered into STORET, and the parameter code specifies 
a field measurement (e.g. “Field pH”), this code is not required. 

E Indicates that extra samples were taken at composite stations. 

R Significant rain in the past 48 hours. This code shall be used when the rainfall might 
contribute to a lower than normal value. 

! Data deviates from historically established concentration ranges. 
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ATTACHMENT B — INSURANCE REQUIREMENTS 

 
 Contractor shall acquire and maintain until completion of the Work the insurance coverage listed below, 
which constitutes primary coverage. Contractor shall not commence the Work until the District receives and 
approves Certificates of Insurance documenting required coverage. Contractor’s General Liability policy 
shall include Endorsement CG 20 10 04 13, or equivalent, naming the St. Johns River Water Management 
District (the “District”) as Additional Insured. All required policies shall include: (1) endorsement that 
waives any right of subrogation (Endorsement CG 24 04 05 09, or equivalent) against the District for any 
policy of insurance provided under this requirement or under any state or federal worker’s compensation or 
employer’s liability act; (2) endorsement to give the District no less than 30 days’ notice in the event of 
cancellation or material change. Certificates of Insurance must be accompanied by copies of the requested 
endorsements.  
 
Any deductibles or self-insured retentions above $100,000 must be declared to and approved by the District. 
Approval will not be unreasonably withheld. Contractor is responsible for any deductible or self-insured 
retention. Insurance must be placed with insurers having an A.M. Best rating of A-V or greater. District 
receipt of insurance certificates providing less than the required coverage does not waive these insurance 
requirements. 

(a) Workers’ Compensation Insurance. Workers’ compensation and employer’s liability coverage, 
including maritime workers’ compensation, if applicable, in not less than the minimum limits 
required by Florida law. If Contractor claims an exemption from workers’ compensation coverage, 
Contractor must provide a copy of the Certificate of Exemption from the Florida Division of 
Workers’ Compensation for all officers or members of an LLC claiming exemption who will be 
participating in the Work. In addition, Contractor must provide a completed District “Affidavit (Non-
Construction)” for non-construction contracts.  

(b) General Liability. Commercial General Liability Insurance on an “Occurrence Basis,” with limits of 
liability for each occurrence of not less than $1,000,000 for personal injury, bodily injury, and 
property damage, with a project aggregate of $2,000,000. Coverage shall include: (1) contractual 
liability, (2) products and completed operations, (3) independent contractors, and (4) property in the 
care, control, or custody of the Contractor. Extensions shall be added or exclusions deleted to 
provide the necessary coverage. 

(c) Automobile Liability. Minimum limits of $100,000/$300,000/$100,000.   
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Sample 

ATTACHMENT C — DISTRICT’S SUPPLEMENTAL INSTRUCTIONS (sample) 

DISTRICT SUPPLEMENTAL INSTRUCTIONS # 

DATE: 

TO: __________ 
__________ 
__________ 
,  __________ 

FROM: Charles Jacoby, Project Manager 

CONTRACT NUMBER: 38598 

CONTRACT TITLE: Adaptive sampling for toxicants in the Indian River Lagoon 

The Work shall be carried out in accordance with the following supplemental instruction issued in 
accordance with the Contract Documents without change in the Contract Sum or Contract Time. Prior to 
proceeding in accordance with these instructions, indicate your acceptance of these instructions for minor 
adjustments to the work as consistent with the Contract Documents and return to the District’s Project 
Manager. 

1. CONTRACTOR’S SUPPLEMENTAL INSTRUCTIONS:

2. DESCRIPTION OF WORK TO BE CHANGED:

3. DESCRIPTION OF SUPPLEMENTAL INSTRUCTION REQUIREMENTS: . 

Contractor’s approval: (choose one of the items below): 

Approved: Date: 

(It is agreed that these instructions shall not result in a change in the Total Compensation or the Completion Date.) 

Approved: Date: 

(Contractor agrees to implement the Supplemental Instructions as requested but reserves the right to seek a Change Order in 
accordance with the requirements of the Agreement.) 

Approved: Date: 
Charles Jacoby, District Project Manager 

Acknowledged: Date: 
LaDonna Johnson, District Associate Procurement Specialist 

c: Contract file 
Financial Services 


	INSTRUCTIONS TO RESPONDENTS
	1. DEFINITIONS
	2. CONTRACT ADMINISTRATION
	3. WHERE TO DELIVER BID
	4. OPENING OF BIDS
	5. PREPARATION AND ORGANIZATION OF BID DOCUMENTS
	6. INQUIRIES AND ADDENDA
	7. BUDGET
	8. MINIMUM QUALIFICATIONS
	a. Respondent (or a combination of the firm, individual, or project manager assigned to the work) must have successfully completed at least three projects of a similar nature (refer to the tasks outlined in the Statement of Work) within the five years...
	b. Respondent must have no less than three years of experience on projects of the nature specified above.
	c. Respondent must provide three client references. Up to two of the client references may be from the similar projects listed in response to subparagraph (a), above. No more than one of the references may be from completed District projects. If a Dis...

	9. BID GUARANTY
	10. SUBCONTRACTS
	11. SIGNATURE AND CERTIFICATION REQUIREMENTS
	12. DISQUALIFICATION OF RESPONDENTS
	a. Contacting a District employee or officer other than the procurement employee named in this solicitation about any aspect of this solicitation before the notice of intended decision is posted.
	b. Submission of more than one Bid for the same subject matter by an individual, firm, partnership, or corporation under the same or different names;
	c. Evidence of collusion among Respondents;
	d. Submission of materially false information with the Bid;
	e. Information gained through checking of references or other sources which indicates that Respondent may not successfully perform the Work;
	f. Respondent is failing to adequately perform on any existing contract with the District;
	g. Respondent has defaulted on a previous contract with the District;
	h. The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to satisfy the District that Respondent is properly qualified to carry out the obligations of the Agreement in a manner acceptable to the District and within...
	i. Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to perform the Work in a manner that meets the District’s objectives for the Work.

	13. REJECTION OF BID
	14. WITHDRAWAL OF BIDS
	15. AWARDING THE AGREEMENT
	a. The Agreement will be awarded to the lowest responsive, responsible Respondent, being the Respondent with the lowest Total Bid Cost who demonstrates, in accordance with the requirements of the bid documents, a verifiable history of the skill, abili...
	b. Section 286.0113, Fla. Stat., exempts from being open to the public, any portion of a meeting at which: (1) a negotiation with a Respondent is conducted pursuant to a competitive solicitation; (2) a Respondent makes an oral presentation as part of ...
	c. Pursuant to §286.0113 Fla. Stat., if the District rejects all bids and concurrently provides notice of its intent to reissue the competitive solicitation, any recordings or records presented at any exempt meeting relating to the solicitation shall ...
	d. If two or more bids are equal in all respects, the Agreement will be awarded as follows: (1) to the Respondent that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace Form; (2) to a Respondent university in the State Univer...
	e. For 60 days after the designated date and hour of the opening of bids, the Respondent will not be permitted to increase its bid cost.
	f. The District reserves the right to award the Agreement to the next lowest available bidder in the event the Successful Respondent fails to enter into the Agreement, or the Agreement with said Respondent is terminated within 90 days of the effective...
	g. All Respondents will be notified of the District's intent to award or decision to award the Agreement. For the purpose of filing a bid protest under §120.57(3), Fla. Stat., the time period will commence as provided in “NOTICES AND SERVICES THEREOF.”

	16. EXCUTION OF AGREEMENT
	a. A performance and payment bond
	b. A completed Internal Revenue Service Form W-9
	c. Satisfactory evidence of all required insurance coverage
	d. Proof satisfactory to the District of the authority of the person or persons executing the Agreement on behalf of Respondent
	e. All other information and documentation required by the Agreement

	17. EXAMINATION OF AGREEMENT DOCUMENTS AND WORK AREA
	18. DIVERSITY
	19. FLORIDA SALES TAX
	20. PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS
	21. USE BY OTHER FLORIDA GOVERNMENTAL ENTITIES
	22. NOTICES AND SERVICES THEREOF
	23. PROTEST PROCEDURES

	FORMS
	BID FORM
	COST SCHEDULE
	PROPOSED SUBCONTRACTORS
	CERTIFICATE AS TO CORPORATION
	AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF MATERIAL CONFORMANCE WITH SPECIFICATIONS
	QUALIFICATIONS — GENERAL
	QUALIFICATIONS — SIMILAR PROJECTS
	QUALIFICATIONS — CLIENT REFERENCE
	DRUG-FREE WORKPLACE FORM
	NO RESPONSE FORM
	1. TERM
	2. LIQUIDATED DAMAGES
	3. DELIVERABLES
	4. OWNERSHIP OF DELIVERABLES. Unless otherwise provided herein, the District does not assert an ownership interest in any of the deliverables under this Agreement.
	5. FUNDING OF AGREEMENT
	6. PAYMENT OF INVOICES
	7. PAYMENT AND RELEASE. Upon satisfactory completion of the Work, the District will provide Contractor a written statement accepting all deliverables. Contractor’s acceptance of final payment shall constitute a release in full of all Contractor claims...
	8. INDEMNIFICATION. Contractor shall indemnify and hold harmless, release, and forever discharge the District, its public officers, employees, agents, representatives, successors, and assigns, from any and all liabilities, damages, losses, and costs, ...
	9. INSURANCE. Contractor shall acquire and maintain all insurance required by Attachment B, Insurance Requirements, and shall not commence Work until it has provided Certificates of Insurance to the District as per Attachment B. Receipt of Certificate...
	10. FUNDING CONTINGENCY. This Agreement is at all times contingent upon funding availability, which may include a single source or multiple sources, including, but not limited to: (1) ad valorem tax revenues appropriated by the District's Governing Bo...
	11. PROJECT MANAGEMENT PERSONNEL
	12. SCHEDULING AND WORK PLANNING; PROGRESS REPORTING
	13. FORCE MAJEURE; DELAYS
	14. AMENDMENTS; EMERGENCY CHANGES IN WORK
	15. TERMINATION AND SUSPENSION
	16. DEFINITIONS
	17. ACCESS; WORK AREA; GATES
	18. ASSIGNMENT AND SUBCONTRACTS
	19. AUDIT; ACCESS TO RECORDS. Contractor must preserve its books and other records involving transactions related to this Agreement and provide the District, or its duly authorized representatives, access and necessary facilities to inspect and audit ...
	20. CIVIL RIGHTS. Pursuant to chapter 760, Fla. Stat., Contractor shall not discriminate against any employee or applicant for employment because of race, color, religion, sex, pregnancy, or national origin, age, handicap, or marital status.
	21. CLEANUP; EQUIPMENT REMOVAL. Upon expiration or termination of this Agreement, Contractor shall restore the worksite to its original condition, except for replacement of vegetation, unless otherwise required by this Agreement. Contractor shall remo...
	22. COOPERATION WITH THE INSPECTOR GENERAL, PURSUANT TO §20.055(5) FLA. STAT. Contractor and any subcontractors understand and will comply with their duty, pursuant to §20.055(5), Fla. Stat., to cooperate with the inspector general in any investigatio...
	23. COORDINATION WITH THE DISTRICT AND OTHER DISTRICT CONTRACTORS
	24. CORRELATION AND INTENT OF DOCUMENTS; QUESTIONS OR ISSUES REGARDING PERFORMANCE OF THE WORK
	25. DISPUTE RESOLUTION
	26. DIVERSITY REPORTING. The District is committed to the opportunity for diversity in its procurement activities, and encourages its vendors (contractors and suppliers) to make a good faith effort to ensure that women and minority-owned business ente...
	27. DUTY TO INSPECT AND REPORT DEFICIENCIES IN PLANS AND SPECIFICATIONS
	28. GOVERNING LAW, VENUE, ATTORNEY’S FEES, WAIVER OF RIGHT TO JURY TRIAL. This Agreement shall be construed according to the laws of Florida and shall not be construed more strictly against one party than against the other because it may have been dra...
	29. INTEREST IN THE BUSINESS OF CONTRACTOR; NON-LOBBYING. Contractor certifies that no officer, agent, or employee of the District has any material interest, as defined in chapter 112, Fla. Stat., either directly or indirectly, in the business of Cont...
	30. INDEPENDENT CONTRACTOR. Contractor is an independent contractor. Neither Contractor nor Contractor’s employees are employees or agents of the District. Contractor controls and directs the means and methods by which the Work is accomplished. Contra...
	31. LAND AND WATER RESOURCES. Contractor shall not discharge or permit the discharge, directly or indirectly, of any fuels, oils, calcium chloride, acids, insecticides, herbicides, wastes, toxic or hazardous substances, or other pollutants or harmful ...
	32. LIENS. Retainage shall not become due until Contractor delivers to the District releases of all labor and material cost liens arising from Contractor’s performance of the Work, including Contractor and any subcontractor(s), and an affidavit by Con...
	33. NUISANCE. Contractor shall exercise every reasonable means to avoid creating or continuing a public or private nuisance resulting from the Work, including, but not limited to: (1) excessive noise associated with radio or other forms of electronic ...
	34. PERMITS AND LICENSES; COMPLIANCE WITH LAW. Contractor shall comply with all applicable federal, state and local laws and regulations, including those pertaining to health and safety. All materials used and work performed must conform to the laws o...
	35. PETROLEUM STORAGE TANKS. Any petroleum storage tanks with a capacity of 55 gallons or greater that Contractor brings onto District property must be either double-walled or kept within secondary containment that will contain 110% of the tank volume.
	36. PUBLIC RECORDS
	37. REMEDIES FOR NON-PERFORMANCE. In the event of incomplete or damaged Work caused by Contractor’s failure of performance, the District may terminate this Agreement for cause. Alternatively, the District, in its sole discretion and judgment, may allo...
	38. SAFETY. For any Work that is to be performed on premises that are owned or controlled by the District (the Premises), Contractor has the sole and exclusive duty for the safety of the premises. Contractor shall provide and maintain sufficient prote...
	39. SCRUTINIZED COMPANIES. Contractor certifies that it is not on the Scrutinized Companies that Boycott Israel List or engaged in a boycott of Israel. Pursuant to §287.135, Fla. Stat., the District may terminate this Agreement at its sole option if t...
	40. USE OF COMPLETED PORTIONS OF THE WORK. The District shall have the right to take possession of and use any completed or partially completed portions of the Work, notwithstanding the fact that the time for completing the entire Work or such portion...
	41. WARRANTY
	42. WORK SCHEDULE. For construction or other services upon District property, no Work shall be accomplished on official holidays or weekends unless approved in advance by the District Project Manager. Unless otherwise approved by the District Project ...
	ATTACHMENT A — STATEMENT OF WORK
	Adaptive Sampling for Toxicants in the Indian River Lagoon
	EXHIBIT 1 — FDEP AND SJRWMD DATA QUALIFIER CODES

	ATTACHMENT B — INSURANCE REQUIREMENTS
	ATTACHMENT C — DISTRICT’S SUPPLEMENTAL INSTRUCTIONS (sample)


