

# ADVERTISEMENT FOR BIDS CITY OF LAKE CITY

## INVITATION TO BID (ITB) 026-2020 Gwen Lake Drainage Improvements – Phase 1 & 2 Lake City, FL

THE CITY OF LAKE CITY WILL RECEIVE SEALED BIDS FOR THE FOLLOWING:

Date of Advertisement: Monday, August 31, 2020

Mandatory Pre-bid Meeting: Tuesday, September 8, 2020, 10:30 AM  
Will meet on site where drainage ditch meets NW Willow DR by the lake.

Deadline for Questions: Tuesday, September 15, 2020, 4:00 PM

Deadline for Receiving Bids: 2:00 PM, LOCAL TIME  
Tuesday, September 29, 2020 (Late bids will not be considered under any circumstances)

Place for Receiving Bids: Procurement Department  
City of Lake City – 2<sup>nd</sup> Floor  
205 North Marion Avenue  
Lake City, FL 32055  
(386) 719-5818 OR (386) 719-5816

Date & Time for Bid Opening: Tuesday, September 29, 2020, 2:15 PM

Place for Bid Opening: Bids shall be opened via virtual meeting on Webex. Meeting information will be released at a later date, closer to the bid deadline.

Bid Documents Available from: NORTH FLORIDA PROFESSIONAL SERVICES, INC.  
P.O. Box 3823  
Lake City, FL 32056  
(386) 752-4675, FAX (386) 752-4674  
Contact: Debbie Motes ([dmotes@nfps.net](mailto:dmotes@nfps.net))

Electronic copies of the bid documents will be provided free of charge. Paper copies of the bid documents are not available. Bidders using partial sets of Documents are fully responsible for any errors or omissions made due to not reviewing the entire set of Construction Documents.

Project Description:

**Phase 1**

Phase 1 involves demolishing approximately 350 LF of NW Willow Terrace (from NW Palm Street to NW Ashley Street), removing trees and excavating the creek, stabilizing the creek (approximately 300 LF), replacing, reinforcing, and resizing drainage structures, and constructing a ¼ Acre Sediment Basin. Items of work include saw cutting and removing concrete roadway leaving a smooth uniform edge, excavation, bank and channel stabilization, dredging a portion of the lake to allow construction, and drainage work.

**Phase 2**

Phase 2 consist of providing bank and channel stabilization with Gabion mattresses/baskets, regrading approximately 550 LF of the east end of said Tributary B at various slopes.

It is important to note that there is a portion of Tributary B that exist in between these two phases that is not covered under this contract and will be advertised at a later date.