

Michael A. Register, P.E., Executive Director

4049 Reid Street • P.O. Box 1429 • Palatka, FL 32178-1429 • 386-329-4500 • www.sjrwmd.com

DATE: September 16, 2022

TO: Prospective Respondents

FROM: Christina Holloway-Williams, Associate Procurement Specialist

Addendum #1 to Quote Request #38145, Replace Wooden Decking on Ocklawaha SUBJECT:

River Bridge

As a result of inquiries, the following clarifications/changes are provided for your information. Please make all appropriate changes to your quote documents.

What is the estimated budget for this project? O1.

The estimated budget for this project is \$40,000. A1:

NOTE: The Quote Request Due Date remains 3:00 p.m., Friday, October 7, 2022

Please acknowledge receipt of this Addendum on the Quote Cost Schedule Form provided in the quote package.

If you have any questions, please e-mail me at chollowa@sjrwmd.com.

ST. AUGUSTINE

Ryan Atwood

MOUNT DORA

Maryam H. Ghyabi-White, VICE CHAIR

MERRITT ISLAND