

Michael A. Register, P.E., Executive Director

4049 Reid Street • P.O. Box 1429 • Palatka, FL 32178-1429 • 386-329-4500 • www.sjrwmd.com

DATE:	September 27, 2022
TO:	Prospective Respondents
FROM:	Christina Holloway-Williams, Associate Procurement Specialist
SUBJECT:	Addendum #2 to Quote Request #38145, Replace Wooden Decking on Ocklawaha River Bridge

As a result of inquiries, the following clarifications/changes are provided for your information. Please make all appropriate changes to your quote documents.

- Q1. Will the pre-bid scheduled for Wednesday, September 28, 2022 be re-scheduled due to Hurricane Ian?
- A1: Yes, the pre-bid has been re-scheduled for <u>Wednesday</u>, <u>October 12</u>, <u>2022 at 10:00am</u> at the same location as listed in the quote package.
- Q2: Will the quote request due date be extended?
- A2: Yes, the Quote Request Due Date has been extended to <u>3:00pm, Friday, October 21,</u> <u>2022.</u>

Please acknowledge receipt of this Addendum on the **Quote Cost Schedule** Form provided in the quote package.

If you have any questions, please e-mail me at chollowa@sjrwmd.com.

GOVERNING BOARD Maryam H. Ghyabi-White, vice CHAIR J. Chris Pe

J. Chris Peterson, SECRETARY

WINTER PARK

Ron Howse, TREASURER COCOA

FLEMING ISLAND Ryan Atwood

Rob Bradley, CHAIR

Doug Bournique VERO BEACH

ORMOND BEACH

Douglas Burnett Cole Oliver

Janet Price FERNANDINA BEACH