

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 92 Ct from SW 164 St North to end of Cul-de-Sac – APPROX 683 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1" Payment for greater cuts will be paid proportionately)]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 92nd Court from 164th Street North to End of Cul-de-Sac		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 94 th Court from SW 181 st Terr. South to Dead End – Approx. 300 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 94th Court from SW 181 St Terr. South to Dead End – Approx. 300 E.Y.		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STEET RESURFACING East Hibiscus St from SW 98 th Ave to 97 th Ave – Approx. 1,112 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR East Hibiscus St from SW 98th Ave to 97th Ave – Approx. 1,112 S.Y.		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING Perrine Ave. East Datura St. to SW 175 Terr. – Approx. 1,512 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR Perrine Ave. East Datura St. to SW 175 Terr. – Approx. 1,512 S.Y.		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 77 th Court from 173 rd Court N. to Dead End – Approx. 380 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 77 th Court from 173 rd Court N. to Dead End – Approx. 380 S.Y.		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 78 th Ave from 170 th St South to Dead End Approx. – 1,112 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 78 th Ave. from 170 th St South to Dead End – Approx. 1,112 S.Y.		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 169 th Terr. from 92 nd Ave. East to Cul-de-Sac – Approx. 683 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 169th Terr. from 92nd Ave. East to Cul-de-Sac – Approx. 683 S.Y.		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 80 th Ave. from 168 th St North to SW 166 th St – Approx. 1,675 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 80th Ave. from 168th St North to SW 166th St – Approx. 1,675 S.Y.		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 78 th Court from 166 th St South – Approx. 556 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 78th Court from 166th St South– Approx. 556 S.Y.		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 166 th St from 82 nd Ave. to 81 st Ave. – Approx. 734 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 166th St from 82nd Ave to 81st Ave – Approx. 734 S.Y.		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 164 th St from 82 nd Ave to 81 st Ave. – Approx. 734 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 164th St from 82nd Ave. to 81st Ave. – Approx. 734 S.Y.		

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 84 th Ave from 163 rd to 164 th St – Approx. 467 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 84th Ave from 163rd to 164th St – Approx. 467 S.Y.		\$

Bid Form
VILLAGEWIDE STREET RESURFACING FOR FY 2019-2020

BID ITEM NO.	LOCATION OF STREET RESURFACING SW 164 th Terr. from Old Cutler Rd East to 72 nd Ave – Approx. 1,500 S.Y.	QUANTITY	TOTAL COST
FY-1011-21	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-22	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
FY-1011-23	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
FY-1011-24	Solid Traffic Stripe (White; 12")	Each	\$
FY-1011-25	Solid Traffic Stripe (Yellow; 12")	Each	\$
FY-1011-26	Thermoplastic Standard (White; 6")	Each	\$
FY-1011-27	Thermoplastic Standard (Yellow; 6")	Each	\$
FY-1011-28	<i>Subtotal (FY-1011-21 to FY1011-28)</i>	\$	\$
MSR-2	Asphaltic Concrete (Type S; 1" Thick)	Ton	\$
MSR-3	Milling Existing Pavement [(1") Payment for greater cuts will be paid proportionately]	Square Yards	\$
MSR-4	Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-5	Adjust existing valve boxes (This item is contingent upon field conditions and may be increased, decreased or eliminated by the engineer)	Each	\$
MSR-6	Reflective Pavement Markers (Class B; Mono or Bi-Directional, all colors)	Each	\$
MSR-7	Temporary Pavement Marking (Directional Arrows)	Each	\$
MSR-8	Thermoplastic (Directional Arrows)	Each	\$
MSR-9	Temporary Pavement Marking (White/Yellow; Solid; 6")	Each	\$
MSR-10	Thermoplastic (White/Yellow; Solid; 6")	Each	\$
MSR-11	Temporary Pavement Marking (White; Solid; 8")	Each	\$
MSR-12	Thermoplastic (White; Solid; 8")	Each	\$
MSR-13	Temporary Pavement Marking (White; Solid; 12")	Each	\$
MSR-14	Thermoplastic (White; Solid; 12")	Each	\$
MSR-15	Temporary Pavement Marking (White/Yellow; Solid; 18")	Each	\$
MSR-16	Thermoplastic (White/Yellow; Solid; 18")	Each	\$
MSR-17	Temporary Pavement Marking (White; Solid; 24")	Each	\$
MSR-18	Thermoplastic (White; Solid; 24")	Each	\$
MSR-19	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$

MSR-20	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 6'-10' Skip)	Each	\$
MSR-21	Temporary Pavement Marking Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-22	Thermoplastic Skip Traffic Stripe (4" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-26	Temporary Pavement Marking Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-27	Thermoplastic Skip Traffic Stripe (6" White/Yellow; 10' Stripe; 30' Skip)	Each	\$
MSR-28	Re-Grade Existing Swale (Without Sod; when required by the Engineer)	Each	\$
MSR-29	Removal of existing pavement	Square Yards	\$
MSR-30	Regular Excavation	Square Yards	\$
MSR-31	Borrow Excavation (Contractor supplied, truck measurement; This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)	Cubic Yards	\$
MSR-32	Embankment for Road Build-up (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-33	Embankment material for shoulder (Borrow material from Contractor's own source)	Cubic Yards	\$
MSR-34	Sodding (Pensacola Bahia or match existing; includes watering)	Cubic Yards	\$
MSR-35	Reset Existing Post and Sign	Square Yards	\$
	36" Tubular Delineator	Each	\$
	Lime Rock Base	Each	\$
	Response Time	Square Yard	\$
		Hours/Minutes	
A-1	Allowance (to be approved by the Village)		\$
	TOTAL BID FOR SW 164 th Terr from Old Cutler Rd East to 72 nd Ave – Approx. 1,500 S.Y.		\$

