

**DESIGN BUILD CONSTRUCTION SERVICES FOR THE LANEY COLLEGE CENTRAL UTILITY
PLANTS UPGRADE PROJECT**

ADDENDA

RFQ No. 19-20/12

**Peralta Community College District
East 8th Street Oakland, CA 94606**

July 29, 2020

ADDENDUM No. 1

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the submitter to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original RFQ documents.

Revisions\Corrections to RFQ document

1. The original **RFQ SCHEDULE SUMMARY** states that there will be a mandatory virtual site tour on August the 5th; **that is no longer the case**. The site tour will be combined into the Mandatory Prequalification conference on August the 4th at 2pm.
2. The original RFQ document stated that:

Questions regarding this RFQ may be directed in writing to: John Hiebert at jhiebert@peralta.edu.

The revised requirement is that **all questions be submitted via the Peralta CCD Vendor Registry site at:**

<https://vrapp.vendorregistry.com/Bids/View/Bid/dc3aae0c-6a81-4db2-b8c9-4ed97dadf92c>

END OF DOCUMENT