

**VALENCIA COUNTY**  
**STATE OF NEW MEXICO**

**INVITATION FOR BIDS (IFB)**

**Armijo Road Improvements**



**IFB #VCB-FY20-001**

**VALENCIA COUNTY PURCHASING**  
**444 Luna Ave., Suite 100A**  
**Los Lunas, NM 87031**

**ISSUED: November 7, 2019**

**BID OPENING: December 4, 2019 at 2:00 PM Local Time**

## Table of Contents

<b>I. INTRODUCTION .....</b>	<b>1</b>
A. PURPOSE OF THIS INVITATION FOR BIDS.....	1
B. SUMMARY OF CRITICAL INFORMATION .....	1
C. SUMMARY SCOPE OF WORK.....	1
D. CHIEF PROCUREMENT OFFICER .....	1
E. DEFINITION OF TERMINOLOGY .....	2
F. RESIDENT BUSINESS PREFERENCE .....	4
G. RESIDENT VETERAN BUSINESS PREFERENCE .....	4
H. PROCUREMENT LIBRARY .....	5
<b>II. CONDITIONS GOVERNING THE PROCUREMENT .....</b>	<b>5</b>
A. SEQUENCE OF EVENTS .....	5
B. EXPLANATION OF EVENTS .....	6
1. Issue IFB.....	6
2. Return of "Acknowledgment of Receipt" Form.....	6
3. Pre-Bid Conference .....	6
4. Deadline to submit additional written questions .....	6
5. Response to written questions/IFB Amendments .....	6
6. Submission of Bids.....	7
7. Public Opening.....	7
8. Bid Tabulation .....	7
9. Contract Award .....	7
10. Protest Deadline .....	8
C. GENERAL REQUIREMENTS .....	8
1. Acceptance of Conditions Governing the Procurement.....	8
2. Incurring Cost.....	8
3. Prime Contractor Responsibility .....	9
4. Subcontractors.....	9
5. Amended Bids .....	9
6. Bidders' Rights to Withdraw Bid .....	9
7. Bid Offer Firm .....	9
8. No Obligation .....	9
9. Termination .....	9
10. Sufficient Appropriation .....	9
11. Legal Review.....	10
12. Governing Law .....	10
13. Basis for Bid .....	10
14. Contract Terms and Conditions.....	10
15. Bidder Qualifications.....	10
16. Right to Waive Minor Irregularities .....	10
17. Change in Contractor Representatives.....	11
18. Notice.....	11
19. County Rights .....	11
20. Ownership of Bids.....	11
21. Ambiguity, Inconsistency or Errors in IFB.....	11
22. Competition .....	11
23. Use by Other Government Agencies .....	11
24. Confidentiality .....	12
25. Delivery and Failure to Meet Order Provisions.....	12
29. Electronic mail address required .....	13
30. Use of Electronic Versions of this IFB .....	13

31. Samples.....	13
32. Award Rights.....	13
33. Delivery Zones.....	13
34. New Equipment.....	13
35. Addenda.....	14
<b>III. RESPONSE REQUIREMENTS .....</b>	<b>14</b>
A. NUMBER OF RESPONSES .....	14
B. NUMBER OF COPIES.....	14
C. BID CONTENTS.....	14
D. BID FORMAT.....	15
E. BID SUBMITTAL REQUIREMENTS.....	15
<b>IV. SPECIFICATIONS AND REQUIREMENTS .....</b>	<b>15</b>
A. INFORMATION .....	15
E. OTHER REQUIREMENTS, PRODUCT RELATED .....	17
F. OTHER REQUIREMENTS, SERVICES RELATED .....	17
E. OTHER REQUIREMENTS, CONSTRUCTION RELATED .....	17
<b>V. BID OPENING, PROCESSING AND AWARD .....</b>	<b>17</b>
A. BID RECEIPT .....	17
B. BID OPENING .....	17
C. EVALUATION PROCESS .....	17
D. AWARD AND ORDER PROCESS .....	19
<b>APPENDIX A .....</b>	<b>20</b>
ACKNOWLEDGEMENT OF RECEIPT FORM.....	20
<b>APPENDIX B .....</b>	<b>21</b>
PRICING AGREEMENT .....	21
<b>APPENDIX C .....</b>	<b>32</b>
BID FORM.....	32
<b>APPENDIX D .....</b>	<b>34</b>
LETTER OF TRANSMITTAL FORM .....	34
<b>APPENDIX E .....</b>	<b>35</b>
NO BID FORM .....	35
<b>APPENDIX F.....</b>	<b>36</b>
RESIDENT VETERANS PREFERENCE CERTIFICATION .....	36
<b>APPENDIX G.....</b>	<b>37</b>
BID SUBMITTAL CHECKLIST.....	37
<b>EXHIBIT A.....</b>	<b>38</b>
VALENCIA COUNTY ZONE MAP	

## I. INTRODUCTION

Valencia County is requesting bids to establish a contract with a vendor to perform Improvements to Armijo Road. A Contract for complete services will be issued resulting from this IFB.

### A. PURPOSE OF THIS INVITATION FOR BIDS

Valencia County is currently requesting sealed bids for "Improvements to Armijo Road per the attached construction plans. The County currently maintains Armijo Road and has determined that improvements to Armijo Road need to be completed to improve the overall use and life of Armijo Road.

A Contract will be issued for the completion of all services and construction to complete the project per the construction plans. A Purchase Order is required prior to the delivery of any material under this agreement. No material shall be accepted or delivered without a Purchase Order.

Material requirements and related specifications are contained in the Section IV of this IFB.

### B. SUMMARY OF CRITICAL INFORMATION

1. Deadline for receipt of sealed bids: **December 4, 2019 at 2:00 PM, local time**
2. Address for Delivery of sealed bids: 444 Luna Ave., Suite 100A, Los Lunas, NM 87031
3. Bid Opening Time and Date: **December 4, 2019 at 2:00 PM local time**
4. Bid Opening Location: 444 Luna Ave., Suite 103 (Commission Room), Los Lunas, NM 87031

Potential Bidders are highly encouraged to read this entire solicitation as important information, including mandatory requirements, is contained in other places within this IFB.

### C. SUMMARY SCOPE OF WORK

The scope of work consists of providing the products or services specified herein.

### D. CHIEF PROCUREMENT OFFICER

The County of Valencia has designated a Procurement Officer who is responsible for this procurement and whose name, address, and telephone number are listed below. Any inquiries or requests regarding this procurement should be submitted to the Chief Procurement Officer in writing. Bidders may contact ONLY the Chief Procurement Officer regarding the procurement.

Other County employees do not have the authority to respond on behalf of the County of Valencia.

**Rustin Porter**  
Valencia County Purchasing Agent

<u>Delivery Address (Including sealed bid delivery):</u> 444 Luna Ave., Suite 100A // Los Lunas, NM 87031	<u>Mailing Address:</u> P.O. Box 1119 // Los Lunas, NM 87031
--	---

Phone: (505) 866-2005  
Fax: (505) 866-2424  
E-mail: rustin.porter@co.valencia.nm.us

NOTE: All deliveries via express carrier (INCLUDING SEALED BID DELIVERY) should be addressed to Rustin Porter Delivery Address, above.

### **E. DEFINITION OF TERMINOLOGY**

This section contains definitions that are used throughout this procurement document, including appropriate abbreviations.

"Bidder" is any person, corporation, or partnership who chooses to submit a sealed bid.

"Board of County Commissioners" (also "BCC") means the elected board in whom all powers of the County are vested and who are responsible for the proper and efficient administration of the County government.

"Chief Procurement Officer" means the person or designee authorized by the County to manage or administer a competitive procurement.

"Close of Business" means 5:00 P.M. Mountain Standard Time (MST) or Mountain Daylight Time (MDT), whichever is in effect on the date specified.

"Contract" or "Agreement" means a written agreement for the procurement of items of tangible personal property or services.

"Contractor" means a successful Bidder who enters into a binding contract.

"County" means the County of Valencia, State of New Mexico.

"Determination" means the written documentation of a decision of the Chief Procurement Officer including findings of fact required to support a decision. A determination becomes part of the procurement file to which it pertains.

"F.O.B. Destination" means goods are to be delivered to the destination designated by the user which is the point at which the user accepts ownership or title of the goods. Laws of New

Mexico specifically prohibit acceptance of ownership of goods in transit. Any exception to F.O.B. Destination may cause a bid to be declared nonresponsive.

"Heavy road equipment" means any motor-driven vehicle or apparatus capable of use for earth moving or mixing components which has an aggregate value or price of over one thousand dollars (\$1,000).

"Invitation for Bids" or "IFB" means all documents, including those attached or incorporated by reference, used for soliciting sealed bids.

"Local public body" means every political subdivision of the state and the agencies, instrumentalities and institutions thereof, including two-year post-secondary educational institutions, school districts and local school boards and municipalities, except as exempted pursuant to the Procurement Code.

"Mandatory" refers to the terms "must", "shall", "will", "is required" or "are required" which identify a mandatory item. Failure to meet a mandatory item or factor may result in the rejection of the submitted bid.

"MDT" & "MST" mean Mountain Daylight Time (MDT) and Mountain Standard Time (MST). Usage is dependent on which is in effect on the date specified.

"Pricing Agreement" means a indefinite quantity contract which requires the contractor to furnish items of tangible personal property, services or construction to a state agency or a local public body which issues a purchase order, if the purchase order is within the quantity limitations of the contract, if any.

"Procuring agency of the County" means the department or other subdivision of the County of Valencia that is requesting the procurement of services or items of tangible personal property.

"Product" means an item of tangible personal property which is defined in the New Mexico Procurement Code as tangible property other than real property having a physical existence, including but not limited to supplies, equipment, materials and printed materials.

"Purchase Order" or "PO" means the document which directs a Contractor to deliver items of tangible personal property or services pursuant to an existing, valid Contract.

"Purchasing" means the County of Valencia Purchasing Office or the Valencia County Chief Procurement Officer.

"Responsible Bidder" means a Bidder who submits a responsive bid and who has furnished required information and data to prove that their financial resources, production or service facilities, personnel, service reputation and experience are adequate to make satisfactory delivery of the services or items of tangible personal property called for in this Invitation for Bids.

"Responsive Bid" means a timely submitted bid which conforms in all material respects to the requirements set forth in the Invitation for Bids. Material respects of an Invitation for Bids include, but are not limited to, price, quality, quantity and delivery requirements.

"Services" means the furnishing of labor, time or effort by a Contractor not involving the delivery of a specific end product other than reports and other materials which are merely incidental to the required performance. "Services" does not include construction.

"State agency" means any department, commission, council, board, committee, institution, legislative body, agency, government corporation, educational institution or official of the executive, legislative or judicial branch of the government of the State of New Mexico.

"Successful Bidder" means the lowest priced Responsible Bidder to whom Valencia County, on the basis of the County's evaluation, makes an award. A Successful Bidder does not become a Contractor until the County signs the Contract signed and submitted by the Bidder. **Successful Bidders should not provide products prior to their receipt of an approved Purchase Order.**

## **F. RESIDENT BUSINESS PREFERENCE**

The New Mexico Procurement Code provides for preference for resident businesses and Contractors under certain conditions. If applicable, the preference will be provided to those bidders that have provided a valid resident business preference certificate with their bid, as required by 13-1-22 NMSA 1978.

In order for a Bidder to receive preference as a resident business, that Bidder must submit a copy of their preference certificate with their bid. The preference certificate must have been issued by the New Mexico Taxation and Revenue Department after January 1, 2012. Providing only a preference number is not acceptable and will not qualify the Bidder for any preference.

For more information, reference Sections 13-1-21 and 13-1-22 of the New Mexico Procurement Code. Preference applications are available for download at:

Resident Business:

<http://www.tax.newmexico.gov/SiteCollectionDocuments/acd-bp0001.pdf>

## **G. RESIDENT VETERAN BUSINESS PREFERENCE**

Effective July 1, 2012, certain preferences are available to Resident Veteran Businesses. [Please see Appendix F.] In order for a Bidder to receive preference as a resident veteran business, that Bidder must submit a copy of their resident veteran business preference certificate with their bid. The preference certificate must have been issued by the New Mexico Taxation and Revenue Department. Providing only a preference number or a copy of the application is not acceptable.

For more information and application forms, go to:

<http://www.tax.newmexico.gov/Businesses/Pages/In-StatePreferenceCertification.aspx>

## H. PROCUREMENT LIBRARY

The Procurement Library consists of the following documents which may be accessed by their associated Internet links:

**- New Mexico Procurement Code**

<http://www.conwaygreene.com/nmsu/lpext.dll?f=templates&fn=main-h.htm&2.0>

**- Valencia County Procurement Policy**

[http://www.co.valencia.nm.us/departments/finance/pdf/R05\\_68A\\_ProcurementPolicy.pdf](http://www.co.valencia.nm.us/departments/finance/pdf/R05_68A_ProcurementPolicy.pdf)

(Specific references to the New Mexico Procurement Code or the Valencia County Procurement Policy, found in this IFB, may be reviewed by following the appropriate link above.)

## II. CONDITIONS GOVERNING THE PROCUREMENT

This section contains the schedule for the procurement, describes the major procurement events, and contains the general conditions and requirements that the Bidder agrees to by submitting a bid in response to this IFB.

### A. SEQUENCE OF EVENTS

The Chief Procurement Officer will make every effort to adhere to the following schedule:

<b>ACTION</b>	<b>RESPONSIBILITY</b>	<b>DATE</b>
1. Issue IFB	Chief Procurement Officer (CPO)	November 7, 2019 (Thursday)
2. Return of "Acknowledgment of Receipt" Form (Appendix A)	Potential Bidders (PB)	November 13, 2019 (Wednesday)
3. Deadline to Submit Questions	PB	November 15, 2019 (Friday)
5. Response to Written Questions/ IFB Amendments	CPO	November 20, 2019 (Wednesday)
<b>6. Submission of Sealed Bids</b>	<b>Bidders</b>	<b>December 4, 2019 2:00 PM local time (Wednesday)</b>
7. Public Opening	Purchasing, Bidders, General Public	December 4, 2019 2:00 PM local time (Wednesday)
8. Bid Tabulation	Purchasing	December 11, 2019 (Wednesday)
9. Contract Award*	Chief Procurement Officer/BCC*	December 18, 2019 (Wednesday)
10. Protest Deadline	Bidders	15 calendar days after knowledge of facts giving rise to protest.

\*Contract award may be subject to approval of the Board of County Commissioners.

## **B. EXPLANATION OF EVENTS**

The following paragraphs further detail the activities listed in the sequence of events shown in Section II, Paragraph A.

### **1. Issue IFB**

This IFB is being issued by the Valencia County Chief Procurement Officer on behalf of the County of Valencia.

### **2. Return of "Acknowledgment of Receipt" Form**

Potential Bidders should hand deliver or return by facsimile or e-mail or registered or certified mail the "Acknowledgement of Receipt" form that accompanies this document (See Appendix A). Potential Bidders that return the form will be notified of the posting of any questions and answers regarding the procurement and will be notified of any amendments to the IFB that might be issued. The form should be returned by the close of business on the date indicated in Section II.A (Sequence of Events), above. Failure to return this form shall constitute a presumption of receipt and rejection of the IFB and the potential Bidder may not receive any update notifications.

### **3. Pre-Bid Conference**

There is no Pre-Bid Conference being held for this procurement.

### **4. Deadline to submit additional written questions**

Potential bidders may submit additional written questions as to the intent or clarity of this IFB until the close of business on the date indicated in Section II.A (Sequence of Events), above. All written questions must be sent by e-mail to the Chief Procurement Officer (See Section I, Paragraph D.)

### **5. Response to written questions/IFB Amendments**

Written responses to written questions and any IFB amendments will be posted to the Valencia County Purchasing Office web site (<http://www.co.valencia.nm.us/>, via the "Purchasing/Doing Business with Valencia County" link). Notification of such posting shall be provided to all potential Bidders that have returned the "Acknowledgement of Receipt" Form found at Appendix A.

## 6. Submission of Bids

**BIDS MUST BE RECEIVED BY THE CHIEF PROCUREMENT OFFICER OR DESIGNEE NO LATER THAN 2:00 PM LOCAL TIME ON THE DATE INDICATED IN SECTION II.A (SEQUENCE OF EVENTS), ABOVE. BIDS RECEIVED AFTER THIS DEADLINE FOR ANY REASON WILL BE RETAINED UNOPENED AND NOT CONSIDERED.**

The date and time of receipt will be recorded on each bid. Bids must be addressed and delivered to the Chief Procurement Officer at the delivery address listed in Section I, Paragraph D. Bids must be sealed and should be labeled on the outside bottom left-hand corner of the package to clearly indicate that they are in response to the "ARMIJO ROAD IMPROVEMENTS", should reference "#VCB-FY20-001" and should show the opening date and time. Bids submitted by facsimile or other electronic means **WILL NOT BE ACCEPTED**. A public log will be kept of the names of all persons or companies submitting bids.

## 7. Public Opening

All bids timely received will be opened and read aloud in a public forum at the Valencia County Commission Room (Room #103), 444 Luna Ave., Los Lunas, New Mexico on the date and time indicated in Section II.A (Sequence of Events), per NMSA 1978, Section 13-1-107 (1984). Bidders are encouraged to attend.

At the bid opening, the amount of each bid and each bid item, if appropriate, and such other relevant information as may be specified by the Chief Procurement Officer, together with the name of each bidder, will be recorded, and the record and each bid will be open to public inspection.

If you are an individual with a disability and you require accommodations such as a hearing interpreter to attend our Public Bid Opening, please contact the Chief Procurement Officer (see Section I.D, above.) at least seven (7) days prior to the scheduled bid opening.

## 8. Bid Tabulation

After the public opening, the bids will be assessed for responsiveness. Responsive bids will be tabulated (price compared) to identify the lowest price(s) submitted. During this time, the Chief Procurement Officer may, at his/her option, initiate discussions with Bidders for the purpose of clarifying aspects of the bids, but bids may be accepted and considered without such discussion. Discussions **SHALL NOT** be initiated by the Bidders.

## 9. Contract Award

The Chief Procurement Officer anticipates the Board of County Commissioners will award the resulting Contract on the date indicated in Section II.A (Sequence of Events), above. This date is subject to change at the discretion of the Chief Procurement Officer or the Board of County Commissioners. All materials ordered under this IFB are subject to the terms and conditions of the resulting Pricing Agreement. All terms and conditions of the IFB will remain unchanged for the duration of any resulting agreement(s) and will supersede and take precedence over any bidder agreement forms.

#### 10. Protest Deadline

Any protest by a Bidder must be timely, in conformance with, and will be governed by Sections 13-1-172 through 13-1-176 NMSA 1978 and Valencia County Procurement Policy #401-01-3, Section 24. The fifteen (15) day protest period for the protest of an award shall begin on the day following the Contract award and will end at 5:00 PM local time on the date indicated in Section II.A (Sequence of Events), above. The Protest period concerning this solicitation shall begin on the day following the initial advertisement and posting of the solicitation. Please be advised that all Protests must be written and must include the name and address of the protestor and the Invitation for Bids number. It must also contain a statement of grounds for protest including appropriate supporting exhibits, and it must specify the ruling requested from the Chief Procurement Officer. The protest must be delivered to the Chief Procurement Officer.

Valencia County Purchasing  
Attn. Rustin Porter, Valencia County Purchasing Agent  
444 Luna Avenue, Suite 100A  
Los Lunas, New Mexico 87031

NOTE: Protests received after the deadline will not be accepted.

### **C. GENERAL REQUIREMENTS**

This procurement will be conducted in accordance with the New Mexico Procurement Code (13-1-28 NMSA 1978) and Valencia County Procurement Policy (#401-01-3, Resolution 2005-68).

#### 1. Acceptance of Conditions Governing the Procurement

Bidders must indicate their acceptance of the Conditions Governing the Procurement in the Letter of Transmittal Form (see Appendix D).

#### 2. Incurring Cost

Any cost incurred by the bidder in preparation, transmittal, presentation of any proposal or material or negotiation associated with their response to this IFB shall be borne solely by the bidder.

### 3. Prime Contractor Responsibility

Any Contract that may result from this IFB shall specify that the prime Contractor is solely responsible for fulfillment of the Contract with the County. The County will only make Contract payments to the prime Contractor.

### 4. Subcontractors

Not Applicable.

### 5. Amended Bids

A Bidder may submit an amended bid before the deadline for receipt of bids. Such amended bids must be complete replacements for a previously submitted bid and must be clearly identified as such in the transmittal letter. County personnel will not merge, collate, or assemble bid materials.

### 6. Bidders' Rights to Withdraw Bid

Bidders will be allowed to withdraw their bids at any time prior to the deadline for receipt of bids. The Bidder must submit a written withdrawal request signed by the Bidder's duly authorized representative addressed to the Chief Procurement Officer. A low Bidder alleging a material mistake of fact after bids have been opened may be permitted to withdraw the bid upon written request prior to award at the discretion of the County.

### 7. Bid Offer Firm

Responses to this IFB will be considered firm for ninety (90) days after the due date for receipt of bids.

### 8. No Obligation

This procurement in no manner obligates Valencia County or any of its departments or other subdivisions to the eventual lease, purchase, etc., of any tangible personal property offered or services proposed until a valid written contract is approved by the Chief Procurement Officer and other required approval authorities and one or more valid Purchase Orders are issued.

### 9. Termination

This IFB may be canceled at any time and any and all bids may be rejected in whole or in part when the County determines such action to be in the best interest of the County.

### 10. Sufficient Appropriation

Any Contract awarded as a result of this IFB process may be terminated if sufficient appropriations or authorizations do not exist. Such termination will be effected by sending written notice to the Contractor. The County's decision as to whether sufficient appropriations and authorizations are available will be accepted by the Contractor as final.

#### 11. Legal Review

The County requires that all bidders agree to be bound by the General Requirements contained in this IFB. Any bidder's concerns must be promptly brought to the attention of the Chief Procurement Officer.

#### 12. Governing Law

This procurement and any Agreement with bidders that may result shall be governed by the laws of the State of New Mexico.

#### 13. Basis for Bid

Only information supplied by the County in writing through the Chief Procurement Officer or in this IFB should be used as the basis for the preparation of bids.

#### 14. Contract Terms and Conditions

The Contract between the County and the Contractor is contained at, Contract.

#### 15. Bidder Qualifications

The County may make such investigations as necessary to determine the ability of the Bidder to adhere to the requirements specified within this IFB. The County will reject the bid of any Bidder who is not a responsible Bidder or fails to submit a responsive bid as defined in Sections 13-1-82 and 13-1-84 NMSA 1978.

Bidders must, upon request of the County, provide information and data to prove that the financial resources, production or service facilities, service reputation and experience are adequate to make satisfactory delivery of the materials and/or services. The County reserves the right to require a Bidder to furnish a Performance Bond prior to award, where the Bidder is unable to furnish the required information or data, or for other reasons which would insure proper performance by the Bidder.

#### 16. Right to Waive Minor Irregularities

The County reserves the right to waive minor irregularities. The County also reserves the right to waive mandatory requirement(s) provided that all of the otherwise responsive bids failed to meet the same mandatory requirement(s) or doing so does not otherwise materially affect the procurement. This right is at the sole discretion of the County.

17. Change in Contractor Representatives

The County reserves the right to require a change in Contractor representatives if the assigned representatives are not, in the opinion of the County, meeting its needs adequately.

18. Notice

The Procurement Code, Sections 13-1-28 through 13-1-199 NMSA 1978, imposes civil and misdemeanor criminal penalties for its violation. The State of New Mexico criminal statutes also impose felony penalties for bribes, gratuities and kick-backs.

19. County Rights

The County reserves the right to accept all or a portion of a Bidder's bid and to award to the Bidder whose bid is deemed to be in the best interest of the County.

20. Ownership of Bids

All documents submitted in response to the IFB shall become the property of the County. However any technical or user documentation submitted with the bids of non-selected Bidders may be returned after the expiration of the protest period, by request, and at the expense of the Bidder.

21. Ambiguity, Inconsistency or Errors in IFB

Bidders shall promptly notify the Chief Procurement Officer, in writing, of any ambiguity, inconsistency or error which they discover upon examination of the IFB.

22. Competition

By submitting a bid, bidder certifies that they have not, either directly or indirectly, entered into any action in restraint of full competition in connection with the bid submitted to the County.

23. Use by Other Government Agencies

By submitting a bid, Bidder indicates that they understand and agree that other local public bodies and state agencies within the State of New Mexico, if allowed by their governing directives, may contract for the goods or services included in this procurement document with the awarded Contractor(s). Contractual engagements accomplished under this provision shall be solely between the awarded Contractor and the contracting government entity with no obligation or liability by Valencia County.

24. Confidentiality

Any confidential information provided to, or developed by, the Contractor in the performance of any Agreement resulting from this IFB shall be kept confidential and shall not be made available to any individual or organization by the Contractor without the prior written approval of the County of Valencia.

25. Delivery and Failure to Meet Order Provisions

a. No Delivery Before Purchase Order is Issued: No Bidder, including a Bidder to whom an award is made, shall deliver any item of tangible personal property prior to the issuance of a Purchase Order issued by the Valencia County Purchasing Department.

b. Failure to Meet Order Provisions: The County reserves the right to cancel all or any part of an order without cost to the County, if the Contractor fails to meet the provisions of that order and, except as otherwise provided herein, to hold the Contractor liable for any excess cost occasioned by the County due to the Contractor's default.

26. County Furnished Property

Not Applicable

27. Discounts

The Bid Form provides a space for the Bidder to identify prompt payment terms the Bidder is offering, if any. Prompt payment discounts will not be considered in computing the low bid. Discounts for payment within twenty (20) days will be considered after the award of the Contract. Discounted time will be computed from the date of receipt of the merchandise, invoice or billing for services, whichever is later.

28. Packing, Shipping and Invoicing

a. The County's Purchasing Order number and the Contractor's name, user's name and location shall be shown on each packing and delivery ticket, package, bill of lading and other correspondence in connection with the shipments. The user's count will be accepted by the Contractor as final and conclusive on all shipments not accompanied by a packing ticket.

b. The Contractor's invoice shall be submitted and shall contain the following information: order number, description of supplies or services, quantities, unit price and extended totals. Separate invoices shall be rendered for each and every complete shipment.

c. Invoices must be submitted to the Valencia County Finance Department, Attn. Accounts Payable and NOT to the using agency.

29. Electronic mail address required

A large part of the communication regarding this procurement will be conducted by electronic mail (e-mail). Bidder must have a valid e-mail address to receive this correspondence.

30. Use of Electronic Versions of this IFB

This IFB is being made available by electronic means. If accepted by such means, the potential Bidder acknowledges and accepts full responsibility to insure that no changes are made to the IFB. In the event of conflict between a version of the IFB in the potential Bidder's possession and the version maintained by the County, the version maintained by the County shall govern.

31. Samples

Unless otherwise indicated in the bid specifications, samples of the items, when required, shall be free of expense to the County. Samples not destroyed or mutilated in testing will be returned upon request, at Bidder's expense. Each sample must be labeled to clearly show the bid number and item number to which it pertains. Unsolicited bid samples or descriptive literature, which is submitted at the Bidder's risk, will not be returned.

32. Award Rights

Bids will be evaluated the on the base bid for each bid lot separately. Due to availability and delivery requirements, the County reserves the right to issue multiple awards by lot (Primary and Secondary) to the two lowest responsive and responsible bidder(s) meeting the minimum specification requirements under this IFB.

Bidders are not required to bid on each bid lot but are required to bid on all items within the bid lot(s) that are being bid. Failure to bid on all items within the bid lot(s) being bid shall result in the rejection of the bid. Bids will be evaluated on the base bid without gross receipts tax or any optional local tax. However, if the bid is a Unit Price Bid and there a discrepancy between the amount shown as the Base Bid and the actual total amount of the Bid Items determined by multiplying the Unit Price shown for each Bid Item by the Estimated Quantity shown for that Bid Item and adding each such amounts, it will be awarded to the lowest responsive and responsible Bidder on the actual total amount of the Bid Items excluding gross receipts tax or any optional local tax.

33. Delivery Zones

See unit pricing item listing for the County zone locations. Delivery shall be made within 48 hours upon issuance/receipt of a purchase order.

34. New Equipment

Not Applicable

### 35. Addenda

Changes or amendments to specifications, conditions or provisions herein may be initiated **ONLY** through the Purchasing Department in the form of a written addendum. Any addenda shall become a part of this bid.

It is the responsibility of all persons or businesses considering submitting a bid in response to this solicitation to ensure that they have received all addenda prior to making a bid. Addenda will be posted to the Purchasing Department web site (<http://www.co.valencia.nm.us/>, via the "Purchasing/Sell to County" link) prior to the due date for the receipt of bids. All potential Bidders that have submitted the Acknowledgement of Receipt Form (at Appendix A) will be notified of the availability of such addenda.

## III. RESPONSE REQUIREMENTS

This section tells prospective Bidders how to prepare and submit their bid in response to this IFB.

### A. NUMBER OF RESPONSES

Bidders are not required to bid on each BID LOT but are required to bid on all items within the BID LOT(s) to this IFB provided that meet or exceed product specifications. In the event exceptions are taken, the Bidder must state any exception to the specifications and/or scope of work. It is the responsibility of the Bidder to certify that the materials provided under any resulting purchase order shall meet the specification requirements of this IFB. **Each Bidder must provide with their return bid the written certification and/or exceptions as provided for on Appendix B of this IFB. Failure to provide this certification with your return bid shall serve as a basis for rejecting your bid without further consideration.**

### B. NUMBER OF COPIES

Bidders shall deliver one (1) signed and sealed original bid and one (1) copy to the location specified in Section I.D on or before the closing date and time for receipt of bids.

### C. BID CONTENTS

***All bids are to contain the following four (4) items (failure to do so may result in your bid being deemed non-responsive):***

1. **COMPLETED AND SIGNED Letter Transmittal Form** (Found at Appendix D)
2. **SIGNED AGREEMENT** (Found at Appendix B)
3. **COMPLETED AND SIGNED BID FORM WITH PRICE(S)** (Found at

Appendix C to include specification certification, firm experience in years, references and delivery and/or exception)

Bids **MAY** contain the following **OPTIONAL** item:

4. **COMPLETED AND SIGNED RESIDENT PREFERENCE REGISTRATION (NM TAXATION AND REVENUE CERTIFICATE)** (if applicable)
5. **COMPLETED AND SIGNED RESIDENT VETERAN PREFERENCE REGISTRATION (NM TAXATION AND REVENUE CERTIFICATE)** (if applicable) and **COMPLETED REVENUE CERTIFICATIONS** (Appendix F)

Failure of Bidder to complete and submit required bidding documents, in accordance with all instructions provided, is cause for rejection of their bid. (A Bid Submittal Checklist is provided at Appendix G to assist Bidders in insuring they are submitting a complete and proper bid.)

#### **D. BID FORMAT**

1. To preclude any possible errors or misrepresentations, bid prices must be affixed legibly in ink or typewritten. Corrections or changes must be signed or initialed by Bidder prior to the scheduled bid opening. Failure to comply will be just cause for rejection of the bid.
2. The unit price(s) shall exclude all state and local taxes.

#### **E. BID SUBMITTAL REQUIREMENTS**

Bids must be submitted in a sealed envelope. The bid title, the bid number and the opening date and time should be clearly indicated on the bottom left hand side of the front of the envelope. The Bidder's name shall also appear on the envelope. Failure to properly label the bid envelope may necessitate the premature opening of the bid in order to identify the bid number.

### **IV. SPECIFICATIONS AND REQUIREMENTS**

This section details the minimum requirements and specifications for products or services sought by the County. It also provides information on the County's use and intent in providing the specifications, as well as instructions for potential Bidders that may not feel the specifications are fair, achievable or are otherwise unacceptable.

Bids must be consistent with specifications and requirement in the construction plans. (Exhibit A)

#### **A. INFORMATION**

1. Use of Brand Names and Numbers

Not Applicable

2. Equivalent Items Bid

Not Applicable

3. Restrictive Specifications

Specifications stated in this request are not intended to exclude any Bidder. If any Bidder is of the opinion that the specifications as written preclude them from submitting a proposal on this bid, it is requested that their opinion be made known to the Chief Procurement Officer, in writing, at least seven (7) days prior to the bid opening date.

4. No Bid Form

We request that any potential Bidder that reviews this IFB and chooses not to respond complete and return the No Bid Form found at Appendix E prior to the deadline for the receipt of bids. Unlike an actual bid submittal, this form MAY be sent electronically, if desired, since the potential Bidder will not be participating in the procurement. This is NOT a requirement but will assist us in insuring the quality of this procurement and in improving the quality of future procurements. No Bid Forms will become a part of the procurement file and are subject to public release. No Bid Forms may be sent anonymously, if desired.

5. Submission of Bid/Bid Format

Bidders are to organize their bid in the order as stated in this section. The submission of Bids must be organized to include, but not be limited to, the following information:

- a. Name, address, e-mail address, telephone numbers, and facsimile number of the Bidder.
- b. Name, title, e-mail address, and telephone number of primary contact of the Bidder.
- c. A signature of the Bidder or of an officer/employee who certifies that he/she has the authority to make the Offer.
- d. A statement of the Bidder, if awarded the contract, will comply with the contract terms and conditions as set forth in this IFB.
- e. Letter of acceptance of the proposed Agreement (Reference Appendix B).
- f. List of references, a minimum of three (3) local customers that have purchased similar equipment through your company.
- g. Provide a statement of qualifications, including a description of your experience in the sale of base course materials.
- h. Delivery schedule. Provide guaranteed delivery after receipt of order (ARO)

**E. OTHER REQUIREMENTS, PRODUCT RELATED**

Not Applicable

**F. OTHER REQUIREMENTS, SERVICES RELATED**

Not Applicable

**E. OTHER REQUIREMENTS, CONSTRUCTION RELATED**

Not applicable.

**V. BID OPENING, PROCESSING AND AWARD**

This section describes how bids received are handled and assessed. It also describes how the award process works as well as the role of the Pricing Agreement provided in Appendix B and the role of Purchase Orders that may follow Contract award.

**A. BID RECEIPT**

Bids shall be accepted unconditionally per NMSA 1978, Section 13-1-105 (2005). Only those bids received before the deadline for the receipt of bids will be considered. Bids received after the deadline (“late bids”) will be retained in the procurement file, unopened, and shall not be considered for award.

**B. BID OPENING**

Bids will be opened and read in public in accordance with Section 13-1-107 of the New Mexico Procurement Code. See Section II.A. above, for specific information.

**C. EVALUATION PROCESS**

**1. Compliance Review**

After the required public opening and reading, all timely received bids will be reviewed for compliance with the requirements and specifications stated within the IFB. Bids deemed non-responsive to any mandatory requirement or specification may be disqualified.

**2. Clarifications**

The Chief Procurement Officer may contact the Bidder for clarification of the response as specified in Section II.A.

**3. Other Information Sources**

The County may use other sources of information to confirm the validity of bids submitted and the ability of the Bidder to perform as specified in Section II.A.

#### 4. Bid Evaluation

Bids will be evaluated the on the base bid for each bid lot separately. Due to availability and delivery requirements, the County reserves the right to issue multiple awards by lot (Primary and Secondary) to the two lowest responsive and responsible bidder(s) meeting the minimum specification requirements under this IFB.

Bidders are not required to bid on each bid lot but are required to bid on all items within the bid lot(s) that are being bid. Failure to bid on all items within the bid lot(s) being bid shall result in the rejection of the bid. Bids will be evaluated on the base bid without gross receipts tax or any optional local tax. However, if the bid is a Unit Price Bid and there a discrepancy between the amount shown as the Base Bid and the actual total amount of the Bid Items determined by multiplying the Unit Price shown for each Bid Item by the Estimated Quantity shown for that Bid Item and adding each such amounts, it will be awarded to the lowest responsive and responsible Bidder on the actual total amount of the Bid Items excluding gross receipts tax or any optional local tax.

The bid price(s) on the Bid Form from timely received and responsive bids will be tabulated (price compared) to identify the lowest price(s) bid. If applicable, the price(s) bid will be adjusted (for comparison and award purposes only) for those Bidders that have submitted a valid Preference Certificate with their bid.

#### 5. Discrepancies in Price(s)

In case of an error in the Extended Price and Unit Price, the Unit Price shall govern.

#### 6. Determination of Lowest Responsive Bid

After completion of the bid tabulation, the County will examine the results to determine which Bidder(s) offers the lowest responsive bids to the County in accordance with the specifications and terms and conditions set forth in the Invitation for Bids.

#### 7. Public Notification of Bid Tabulations and Contract Awards

Bid tabulations and awarded Contracts will be posted to our website within approximately two (2) weeks after the bid opening date. To access go to <http://www.co.valencia.nm.us/> and select the "Purchasing/Sell to the County" link on the right side of the page.

8. Note, Valencia County reserves the right to issue multiple award(s) consistent with the terms of this bid by lot.

## **D. AWARD AND ORDER PROCESS**

1. Contract(s) awarded as a result of this solicitation shall be awarded to the responsible Bidder(s) whose Base Bid and any accepted bid option represents the best value and is in the County's best interest.
2. Line Item. Valencia county reserves the right to award this invitation to bid based upon line item response without discussion.
3. Signed Agreement. Upon selection for possible award, the County will add the Contractor's name and signatory information to the signed Pricing Agreement (Appendix B) submitted by the Bidder and it will be submitted to the County Manager and Legal Counsel with a recommendation for award. Once approved and signed the Pricing Agreement is officially awarded.

\*Bidders may place their company name and signatory information in the highlighted areas of the signed Contract they submit, if desired.

4. Order(s). A successful Bidder(s) SHOULD NOT begin to deliver products or begin performance based solely on Contract award as detailed above. A successful Bidder(s) may only deliver products or begin performance **AFTER** the receipt of an approved Purchase Order issued by the Valencia County Purchasing Department. Failure to comply is AT THE CONTRACTOR'S RISK and the County shall not be liable to pay for any products delivered or services performed prior to the issuance of an approved Purchase Order.

**APPENDIX A**

**ACKNOWLEDGEMENT OF RECEIPT FORM**

**Invitation for Bids**

**Armijo Road Improvements**

**Valencia County IFB #VCB-FY20-001**

In acknowledgment of receipt of this Invitation for Bids, the undersigned agrees that he/she has received a complete copy, beginning with the title page and table of contents, and ending with Exhibit A.

**The acknowledgment of receipt should be signed and returned (by fax, e-mail, courier or hand delivery) to the Chief Procurement Officer no later than November 13, 2019.**

The firm listed below does/does not (circle one) intend to respond to this Invitation for Bids.

FIRM: \_\_\_\_\_

REPRESENTED BY: \_\_\_\_\_ TITLE: \_\_\_\_\_

E-MAIL ADDRESS: \_\_\_\_\_

PHONE NO.: \_\_\_\_\_ FAX NO.: \_\_\_\_\_

ADDRESS: \_\_\_\_\_

CITY: \_\_\_\_\_ STATE: \_\_\_\_\_ ZIP CODE: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_ DATE: \_\_\_\_\_

This name and address will be used for all correspondence related to the Invitation for Bids.

Please return to:

**Rustin Porter**  
Valencia County Purchasing  
444 Luna Ave, Suite 100A  
Los Lunas, NM 87031  
Phone: (505) 866-2005  
Fax: (505) 866-2424  
E-mail: rustin.porter@co.valencia.nm.us

**APPENDIX B  
PRICING AGREEMENT  
CONTRACT**

THIS AGREEMENT, made and entered into this \_\_\_\_\_ day of \_\_\_\_\_, 2019, by and between the County of Valencia, New Mexico, a political subdivision in the State of New Mexico, (hereinafter referred to as the "County"), and \_\_\_\_\_, (hereinafter referred to as the "Contractor").

**WITNESSED:**

WHEREAS, the County issued a Request for Bids for a Price Agreement for Armijo Road Improvements, IFB No. VCB-IFB-FY20-001; and

WHEREAS, the Contractor submitted its bid, dated \_\_\_\_\_, 2019, in response to IFB No. VCB-IFB-FY20-001; and

WHEREAS, the County desires to engage the Contractor to render certain goods and services in connection therewith, and the Contractor is willing to provide such goods and services.

NOW, THEREFORE, in consideration of the premises and mutual obligations herein, the parties hereto do mutually agree as follows:

**1. Scope**

Contractor must complete construction and services based on Construction Plans for Armijo Road Improvement Project. (Exhibit A.)

**2. Inferior Materials**

All goods found to be inferior to the quality specified herein and in IFB No. 663, or deficient or incorrect in weight, measurement, workmanship, handicraft or otherwise, may be rejected as a whole or in part, and then shall be removed by the Contractor at the Contractor's own risk and expense promptly after notice of rejection. The Contractor shall assume responsibility for taking the necessary action to correct or replace the rejected items within thirty (30) consecutive calendar days of the receipt of notice of rejection.

**3. Term**

This Agreement shall become effective upon the date of final execution of the Agreement and shall be for one (1) year base period unless terminated by either party pursuant to the termination provisions contained in this Agreement.

**4. Use of Agreement**

With the consent of the contractor, other Central Purchasing Offices (NMSA 1978, §13-1-27) may purchase under this Agreement, provided that the service is under the same terms and conditions as stated herein, unless a lower price is agreed to between the County and the Contractor.

**5. Termination for Cause**

If, through any cause, the Contractor fails to fulfill the Contractor's obligations under this Agreement in a timely and proper manner, or if the Contractor violates any of the covenants,

agreements or stipulations of any part of this Agreement, the County shall have the right to cancel the Agreement. The County reserves the right to recover any excess cost incurred by the County to have this Agreement performed by a third party, collection against a performance or labor and materials payment bond, a combination of these remedies, or any other remedy available to the County pursuant to the terms of this Agreement and law. Cancellation shall be done by giving written Notice of Cancellation to the Contractor. The Notice of Cancellation shall include the effective date of cancellation.

6. Termination for Lack of Appropriations

The terms of this Agreement are contingent upon the County Commission making the appropriations and authorizations necessary for the performance of the Agreement. If sufficient appropriations and authorizations are not made by the County Commission, any agreement resulting from this Request for Bids may be terminated at the end of the County's then current fiscal year upon written notice given by the County to the Contractor. Such event shall not constitute an event of default. All payment obligations of the County and all of its interest this Agreement shall cease upon the date of termination. The County's decision as to whether sufficient appropriations are available shall be accepted by the Contractor and shall be final.

7. Termination for Convenience of County

The County may terminate this Agreement at any time by giving at least thirty (30) calendar days' notice in writing to the Contractor. If the Contract is terminated by the County as provided herein, the Contractor will be paid in the amount which bears the same ratio to the total compensation as the services actually performed bear to the total services of the Contractor covered by this Agreement, less payments previously made.

8. Termination by Contractor

The Contractor may terminate this Agreement on an annual basis at the expiration of each year of the term of this Agreement by giving written notice to the County at the address listed herein at least sixty (60) calendar days prior to the expiration of each year of the term of this Agreement. The expiration of each year for termination purposes shall be defined as 365 days from the date of execution of this Agreement and every 365 days thereafter for the term of this Agreement.

9. Compensation and Method of Payment

- A. For performing the scope specified in Scope of Work hereof the County agrees to pay the Contractor for work satisfactorily completed in the amount listed in Exhibit A of this Agreement, which amounts excludes any applicable gross receipts taxes and which amount shall constitute full and complete compensation excluding gross receipts tax for the Contractor's scope under this Agreement, including all expenditures made and expenses incurred by the Contractor in performing such scope;
- B. Method of Payment: Such amount shall be processed for payment by the County to the Contractor upon completion of work in a manner satisfactory to the County, and upon receipt by the County of a properly documented invoice for payment as determined by the budgetary and fiscal guidelines of the County and on the condition that the Contractor has accomplished the scope as outlined herein, to the satisfaction of the County. Invoices shall be submitted on a monthly basis to Valencia County Road

Department. Payment to the Contractor will be made within thirty (30) days from receipt of the invoice. Except as otherwise agreed to, late payment charges may be assessed against the user department in the amount and under the conditions set forth in NMSA 1978, §13-1-158.

10. Independent Contractor

Neither the Contractor nor its employees are considered to be employees of the County for any purpose whatsoever. The Contractor is considered to be an Independent Contractor at all times in the performance described herein. The Contractor further agrees that neither it nor its employees are entitled to any benefits from the County under the provisions of the Worker's Compensation Act of the State of New Mexico, or to any of the benefits granted to employees. The Contractor shall not accrue leave, retirement, workers' compensation benefits, insurance, bonding, use of County vehicles, or any other benefits afforded to employees of the County, as a result of this Agreement. The County shall provide no liability coverage to the Contractor. The Contractor acknowledges that all sums received hereunder are personally reportable by him for income tax purposes as self-employment or business income, and are reportable for self-employment tax and New Mexico Gross Receipts Tax.

11. Personnel

- A. Subject to the terms and conditions of this Agreement; the Contractor represents that it has, or will secure at its own expense, all personnel required in performing the scope as described under this Agreement. Such personnel shall not be employees of or have any contractual relationships with the County.
- B. All work required hereunder will be performed by the Contractor or under its supervision and all personnel engaged in the work shall be fully qualified and shall be authorized or permitted under federal, state and local law to perform such work.
- C. None of the services covered by this Agreement shall be subcontracted without the prior written approval of the County. Any service subcontracted hereunder shall be specified by written Agreement and shall be subject to each provision of this Agreement.

12. Limitations on Subcontracting

The Contractor shall not subcontract more than forty-nine (49%) of the work to be performed under this Agreement or forty-nine (49%) of the total original bid amount under this Agreement, whichever is less, to any person, company, organization, corporation and/or entity of any nature not a party/signatory to this Agreement. The Contractor shall perform, with his/her/its own organization, the work under this Agreement. The Contractor's own organization shall be construed to include only persons employed and paid directly by the Contractor and equipment owned and/or rented by the Contractor, with or without operators. The Contractor's organization does not include employees or equipment of the subcontractor, or assignees, or agents of any subcontractor. The Contractor shall submit a list of intended subcontractors and material suppliers prior to the commencement of any work under this Agreement. The Contractor shall update the list of subcontractors and material suppliers as the work progresses such that the County shall have at all times, a current and accurate list of subcontractors and the work which they will perform, or are

performing, and material suppliers along with material supplies, and the percentage of the work and/or percentage of the total original bid price each subcontractor is performing.

No work shall be subcontracted without the prior written consent of the County. The intent of this section shall not be circumvented by the Contractor placing a subcontractor's employees directly on the Contractor's payroll and/or by the use of a subcontractor's materials or equipment.

Nothing herein, including, but not limited to, approval by the County of any subcontractors and/or materials, shall be construed to waive the Contractor's liability of any nature under this Agreement or the privity of the Contracting Agency with the Contractor and no bond, insurance, or liability of nature shall be waived or in any way diminished by the subcontracting or assignment of any portion or interest under the Agreement.

### 13. Indemnity

The Contractor hereby agrees to hold harmless, indemnify and defend the County, its officers, agents, and employees from and against any and all liability, suits, actions, claims, damages, attorney's fees, and costs arising out of or resulting from the Contractor's and/or any of their Subcontractors' employees', agents', or officers' conduct, performance, act(s), error(s) or omission(s) relating in any manner whatsoever to this Contract. Provided, however, nothing in this Agreement shall be construed to require the Contractor to defend, indemnify and hold harmless the County, its officers, agents and employees from and against any liability, suits, actions, claims, damages and attorney's fees caused by or resulting from the negligence of the County, its officers, agents and employees.

Such indemnity shall also not extend to liability, claims, damages, losses or expenses, including attorney's fees, arising out of the preparation or approval of maps, drawings, opinions, reports, surveys, change orders, designs or specifications by the County, or the agents or employees of the County, or the giving of or the failure to give directions or instructions by the County, or the agents or employees of the County, where such giving or failing to give directions or instructions is the primary cause of bodily injury to persons or damage to property.

Receipt by the County of the Contractor's services under this Agreement, review by the County of any Plans, Specifications and documents by the Contractor, and County authorizations for the Contractor to proceed with the various phases of services shall not be construed as approval of the Contractor's work product by the County or as the giving of instructions or directions by the County. This indemnification provision is subject to the limitations and provisions of Sec. 56-7-1, NMSA 1978.

The indemnity required hereunder shall not be limited by reason of the specification of any particular insurance coverage in this Agreement.

### 14. Insurance

Until final acceptance by the County of the work covered, the Contractor shall procure and maintain at the Contractor's expense, insurance of the kinds and in the amounts herein provided. This insurance shall be provided by insurance companies authorized to do

business in the State of New Mexico and shall cover all operations under the Agreement, whether performed by the Contractor, the Contractor's agents or employees, or by subcontractors. All insurance provided shall remain in full force and effect for the entire period of the work, up to and including final acceptance, and the removal of all equipment and employees, agents and subcontractors therefrom.

If part of the Agreement with the County is sublet or subcontracted, the vendor shall require the subcontractor to secure insurance to protect itself against all hazards enumerated herein, which are not covered by the vendor's insurance policies and to include the County as an additional insured thereon.

The Contractor shall procure and maintain, during the life of this Contract a Workers Compensation, Commercial General Liability, Business Automobile Liability policies. The policies will be written with the County as additional insured as applicable, while acting within the scope of their duties against all claims arising out of, or in connection with, the work to be performed. All insurance documents must include a provision for 30 day written notification to the County if a policy has been materially changed or canceled. The County shall be an additional insured (Form B - CG2010 10/01 or equivalent) and will be written on an occurrence form, and shall provide limits as follows:

**A. 1. Workers Compensation – Statutory**

**2. Employers Liability - \$1,000,000**

Contractor shall comply with the provisions of the Workers Compensation Act of the State of New Mexico, (the "Act"). If the Contractor has determined that it is not subject to the Act, it will certify, in a signed statement, that it is not subject to the Act. The Contractor will notify the County and comply with the Act should it employ three or more persons during the term of any Agreement with the County. If the Contractor fails to comply with the Workers Compensation Act and applicable rules when required to do so, Agreement with the County may be terminated effective immediately.

**B. Commercial General Liability with ISO CG0001 07/98**

1. Bodily Injury/Property Damage: \$1,000,000 Each Occurrence  
\$2,000,000 General Aggregate

2. Products/Completed Operations: \$1,000,000 Each Occurrence  
\$2,000,000 Aggregate

3. Property Damage Liability Insurance shall not exclude (XCU)

4. Pollution Legal Liability: \$1,000,000 Each Occurrence

**C. Business Automobile Liability**

1. Combined Single Limit: \$1,000,000 Each Occurrence with ISO CA0001  
07/98

2. Pollution Liability (MCS90) for Transportation exposure (if applicable):  
\$1,000,000 Each Occurrence

Business Automobile Liability Insurance shall include coverage for the use of all owned, non-owned and hired automobiles and vehicles.

**D. Independent Contractors: Included**

**E. Contractual Liability: Included**

The Contractor shall furnish one copy each of Certificates of Insurance herein required for each copy of the Agreement for each annual period, which shall specifically set forth evidence of all coverage required. If such limits are higher than the minimum limits required by the County, such limits shall be certified and shall apply to the coverage afforded the County under the terms and conditions of the Agreement as though required and set forth in the Agreement. The Contractor shall furnish to the County copies of any endorsements that are subsequently issued amending coverage or limits.

The Contractor shall not commence any work under this Agreement until the proper insurance has been obtained and the proper certificates (or policies) have been submitted to the County.

**15. Approval of Insurance**

The Contractor or subcontractor(s) shall not deliver any services under this Agreement until the required insurance has been obtained and the proper Certificates of Insurance (or insurance policies) have been filed with the County, adding the County as an additional insured as applicable. Neither approval nor failure to disapprove certificates, policies or insurance by the County shall relieve the Contractor or subcontractor(s) of full responsibility to maintain the required insurance in full force and effect.

**16. Increased Limits**

If, during the life of this Agreement, the legislature of the State of New Mexico increases the maximum limits of the liability under the Tort Claims Act, the County may require the successful Contractor to increase the maximum limits of any insurance required herein. In the event that the successful Contractor is required to increase the limits of such insurance, an appropriate adjustment in the Agreement amount will be made.

**17. Reports and Information**

At such times and in such forms as the County may require, there shall be furnished to the County such statements, records, reports, data and information, as the County may request pertaining to matters covered by this Agreement.

**18. Audits and Inspections**

At any time during normal business hours and as often as the County may deem necessary, there shall be made available to the County for examination all of the Contractor's records with respect to all matters covered by this Agreement. The Contractor shall permit the County to audit, examine, and make excerpts or transcripts from such records, and to make audits of all contracts, invoices, materials, payrolls, records of personnel, conditions of employment and other data relating to all matters covered by this Agreement.

**19. Record Ownership**

It shall be clearly understood and agreed between the parties that the County is and shall be the owner of all documents and records of any nature on any medium pertaining to any matter undertaken by the Contractor pursuant to this Agreement.

20. Publication, Reproduction and Use of Material

No material produced in whole or in part under this Agreement shall be subject to copyright in the United States or in any other country. The County shall have unrestricted authority to publish, disclose, distribute and otherwise use, in whole or in part, any reports, data or other materials prepared under this Agreement.

21. Release

The Contractor, upon final payment of the amount due under this Agreement, releases the County, its officers and employees, from all liabilities, claims and obligations whatsoever arising from or under this Agreement. The Contractor agrees not to purport to bind the County to any obligation not assumed herein by the County, unless the Contractor has express written authority to do so, and then only within the strict limits of that authority.

22. Confidentiality

Any confidential information provided to or developed by the Contractor in the performance of this Agreement shall be kept confidential and shall not be made available to any individual or organization by the Contractor without the prior written approval of the County.

23. Conflict of Interest

The Contractor warrants that he presently has no interest and shall not acquire any interest, direct or indirect, which would conflict in any manner or degree with the performance of work required under this Agreement.

24. Scope of Agreement

This Agreement incorporates all the Agreements, covenants, and understandings between the parties hereto concerning the subject matter hereof, and all such covenants, Agreements and understandings have been merged into this written Agreement. No prior Agreement or understandings, verbal or otherwise, of the parties, or their agents shall be valid or enforceable unless embodied in this Agreement.

25. Notice

Any notices required to be given hereunder shall be sent to the principals at the following addresses. If either party shall change addresses or principals, then such party shall promptly notify the other party in writing. If no notification is made, then notice shall be deemed effective if sent to the principals at the addresses specified herein.

The official address of the County is:

The official address of the Contractor is:

Valencia County  
PO Box 1119  
444 Luna Avenue  
Los Lunas, NM 87031

26. Compliance with Applicable Law

Contractor shall comply with State of New Mexico, federal, municipal and county laws, rules and ordinances.

27. Waiver

No waiver of any breach of any of the terms or conditions of this Agreement shall be held to be a waiver of any other or subsequent breach; nor shall any waiver be valid or binding unless the same shall be in writing and signed by the party alleged to have granted the waiver.

28. Equal Opportunity Compliance

The Contractor agrees to abide by all Federal and State laws and regulations pertaining to equal employment opportunity. If Contractor is found to be not in compliance with these requirements during the life of this Agreement, Contractor agrees to take appropriate steps to correct these deficiencies.

29. Changes

The County may, from time to time, request changes in the Scope of Work to be performed hereunder. Such changes, including any increase or decrease in the amount of the Contractor's compensation, which are mutually agreed upon by and between the County and the Contractor, shall be incorporated in written amendments to this Agreement. This Agreement shall not otherwise be altered, changed or amended except by an instrument in writing executed by the parties hereto.

30. Assignability

The Contractor shall not assign any interest in this Agreement and shall not transfer any interest in this Agreement without the prior written consent of the County thereto.

31. Construction and Severability

If any part of this Agreement is held to be invalid or unenforceable, such holding will not affect the validity or enforceability of any other part of this Agreement so long as the remainder of the Agreement is reasonably capable of completion.

32. Enforcement

The Contractor agrees to pay to the County all costs and expenses including reasonable attorney's fees incurred by the County in exercising any of its rights or remedies in connection with the enforcement of this Agreement.

33. Penalties

The New Mexico Procurement Code, (NMSA 1978, §13-1-28 through 13-1-199), imposes civil and criminal penalties for its violation. In addition, the New Mexico criminal statutes impose felony penalties for illegal bribes, gratuities and kickbacks.

34. Entire Agreement

This Agreement contains the entire Agreement of the parties and supersedes any and all other Agreements or understandings, oral or written, whether previous to the execution hereof or contemporaneous herewith.

**35. Ownership of Document**

The County is the sole owner of all documents, reports, and data, compiled or arising out of the Contract and/or Project regardless of the medium used.



**BOARD OF COUNTY COMMISSIONERS**

**APPROVED, ADOPTED AND PASSED** on this \_\_\_\_ day of \_\_\_\_\_, 2019.

**BOARD OF COMMISSIONERS OF VALENCIA COUNTY**

**APPROVED AND ADOPTED** this \_\_\_\_ day of \_\_\_\_\_, 2019.

\_\_\_\_\_  
Jhonathon Aragon  
Chair, District V

\_\_\_\_\_  
David Carlberg  
Vice-Chair, District II

\_\_\_\_\_  
Gerard Saiz  
Commissioner, District I

\_\_\_\_\_  
David A. Hyder  
Commissioner, District III

\_\_\_\_\_  
Charles D. Eaton  
Commissioner, District IV

Attest:

\_\_\_\_\_  
Peggy Carabajal  
Valencia County Clerk

**APPENDIX C**

**BID FORM**

**Valencia County  
VCB-FY20-001**

Valencia County is currently requesting sealed bids for the Improvements to Armijo Road. (See attached Armijo Road Improvement Construction Plans, Exhibit A).

From: \_\_\_\_\_  
Name of Bidder  
\_\_\_\_\_  
City, State & Zip

Responding to Invitation for Bid No. VCB-FY20-001 due not later than 2:00 pm, December 4, 2019, the undersigned Bidder agrees to furnish, deliver and install the following product(s) or service(s) bid per the specifications upon receipt of a valid Purchase Order. We have stated hereon the prices at which we will furnish and deliver the specified product or services and will accept as full payment therefore the amount shown below.

**BID AS FOLLOWS:**

**\*\*NOTE, Bid Amounts - Bidders are required to identify and include, within Base Bid amount bid, any and all costs associated with the purchase, delivery and installation (i.e., labor, materials, equipment, supplies, inspections, minimum warranty, freight, delivery, registration, licensing, testing, set up, etc.), less applicable New Mexico Gross Receipts Tax.**

**This bid will be awarded based upon the total amount bid as written in words. Where there are discrepancies between unit price and extended total, UNIT PRICE WILL GOVERN. Where there is a discrepancy between words and figures, WORDS WILL GOVERN.**

**Payment terms (OPTIONAL):** Bidder offers a \_\_\_\_\_% discount for payments made within \_\_\_\_\_ days of acceptance of the goods or services shown on a correct and valid invoice. Terms of less than twenty (20) days will not be considered.

Signature below verifies that Bidder has read, understands, and agrees to the terms and conditions of this solicitation, attachments, and addenda.

Provide a list of references, a minimum of three (3) local customers that have purchased similar equipment through your company.

**Bidder hereby acknowledges receipt of Addenda**

Number \_\_\_\_\_, Dated \_\_\_\_\_

Number \_\_\_\_\_, Dated \_\_\_\_\_

Number \_\_\_\_\_, Dated \_\_\_\_\_

*(Add additional if needed)*

**In the interest of fairness and sound business practices, it is mandatory that Bidder state any exceptions to the specifications and/or scope of work. It is not the responsibility of the County to seek out information concerning the goods to be furnished. In the event your materials do not meet or exceed all of the stated specifications, you must so state on the space provided below, with an explanation.**

I do \_\_\_ meet specifications (check line as appropriate)

I do not meet specifications \_\_\_ (check line as appropriate)

The representations herein are made under penalty of perjury. We hereby offer to sell the Agency the above product(s) or services at the prices shown and under the terms and conditions herein, attached, or incorporated by referenced.

\_\_\_\_\_  
Bidder Name

\_\_\_\_\_  
Signature of Authorize Representative

\_\_\_\_\_  
Address

\_\_\_\_\_  
Name of Authorized Representative

\_\_\_\_\_  
City, State, Zip Code

\_\_\_\_\_  
Title of Authorized Representative

\_\_\_\_\_  
Telephone Number

\_\_\_\_\_  
Date

NM Taxation and Revenue Resident Vendor Preference # \_\_\_\_\_ (Provide copy of such certificate)

NM Taxation and Revenue Resident Vendor Preference # \_\_\_\_\_ (Provide copy of such certificate)

**APPENDIX D**

**LETTER OF TRANSMITTAL FORM  
VCB-FY20-001**

**Items #1 to 4 MUST EACH BE RESPONDED TO. Failure to respond to all three items WILL RESULT IN THE DISQUALIFICATION OF THE BID!**

1. Identity (Name) and Mailing Address of the submitting organization:

---



---



---

2. For the person submitting the bid:

Name	
Title	
E-Mail Address	
Telephone Number	

3. Bidder must identify any employee(s) or elected official(s) of Valencia County that have a financial interest in the Bidder (one of the two **must** be selected):

No Financial Interest       Yes, Financial Interest\*

\*Specify by name(s): \_\_\_\_\_

4. Declarations:

- I certify that I am authorized to contractually bind my company.
- On behalf of the submitting organization named in item #1, above, I accept the Conditions Governing the Procurement as required in Section II, Paragraph C.1.
- I acknowledge receipt of any and all amendments to this IFB.
- I certify that my company/entity/organization commits to comply and act in accordance with (1) Federal Executive Orders and New Mexico State Statutes relating to the enforcement of civil rights, (2) Federal Code 5 USCA 7201 et. seq., Anti-Discrimination in Employment; (3) Executive Order No. 11246, Equal Opportunity in Federal Employment; (4) Title 6, Civil Rights Act of 1964; and (5) Requirements of the American with Disabilities Act of 1990 for work performed as a result of this IFB.

\_\_\_\_\_, 2019

Authorized Signature and Date (**Must be signed by the person identified in item #2, above.**)

**APPENDIX E**

**NO BID FORM**

VCB-FY20-001

In an effort to make the procurement of Valencia County goods and services as competitive as possible, we are soliciting information from persons or businesses who cannot bid. Completion of this form will assist us in evaluating factors, which relate to the competitiveness of our bids. Please check any of the boxes below, which may apply. **THIS FORM IS OPTIONAL.**

- Specifications - Restrictive, unclear, specialty item, etc.
- Manufacturing - Unique item, production time for model or item has expired, etc.
- Bid Time - Insufficient time to properly bid.
- Delivery Time - Specified delivery time cannot be met.
- Payment - Delay in payment process.
- Miscellaneous - Do not wish to bid, do not handle this type of item(s), unable to compete, etc.

The intent in obtaining this information is to utilize it to adjust procedures, if appropriate and to obtain maximum participation in the competitive bid process. Vendor comments are not restricted to those items listed. Please submit any statement relative to this bid, which you feel has an impact on your inability to bid.

**VENDOR STATEMENT**

---

---

---

Note: Return this form only if you are not submitting a bid

\_\_\_\_\_  
Signed

\_\_\_\_\_  
Firm Name

**APPENDIX F  
RESIDENT VETERANS PREFERENCE CERTIFICATION  
VCB-FY20-001**

\_\_\_\_\_ (NAME OF CONTRACTOR) hereby certifies the following in regard to application of the resident veterans' preference to this procurement:

**Please check one box only**

I declare under penalty of perjury that my business prior year revenue starting January 1 ending December 31 is less than \$1M allowing me the 10% preference discount on this solicitation. I understand that knowingly giving false or misleading information about this fact constitutes a crime.

I declare under penalty of perjury that my business prior year revenue starting January 1 ending December 31 is more than \$1M but less than \$5M allowing me the 8% preference discount on this solicitation. I understand that knowingly giving false or misleading information about this fact constitutes a crime.

I declare under penalty of perjury that my business prior year revenue starting January 1 ending December 31 is more than \$5M allowing me the 7% preference discount on this solicitation. I understand that knowingly giving false or misleading information about this fact constitutes a crime.

I agree to submit a report, or reports, to the State Purchasing Division of the General Services Department declaring under penalty of perjury that during the last calendar year starting January 1 and ending on December 31, the following to be true and accurate:

In conjunction with this procurement and the requirements of this business' application for a Resident Veteran Business Preference /Resident Veteran Contractor Preference under section 13-1-21 or 13-1-22 NMSA 1978, when awarded a contract which was on the basis of having such veterans preference, I agree to report to the State Purchasing division of the General Services Department the awarded amount involved. I will indicate in the report the award amount as a purchase from a public body or as a public works contract from a public body as the case may be.

I understand that knowingly giving false or misleading information on this report constitutes a crime.

I declare under penalty of perjury that this statement is true to the best of my knowledge. I understand that giving false or misleading statements about material fact regarding this matter constitutes a crime.

\_\_\_\_\_  
(Signature of Business Representative)\*

\_\_\_\_\_  
(Date)

\*Must be an authorized signatory for the Business.

The representations made in checking the boxes constitutes a material representation by the Business that is subject to protest and may result in denial of an award or unaward of the procurement involved if the statements are proven incorrect.


## APPENDIX G

### BID SUBMITTAL CHECKLIST VCB-FY20-001

This checklist is provided as a courtesy to assist Bidders in insuring they submit a properly complete bid. It should NOT be returned with the bid. It is for information purposes only. This checklist is not guaranteed to be all inclusive. Bidders should carefully review the requirements of the IFB and their response before submitting their bid to the County.

ITEM	REFERENCE	YES	NO
Correct delivery address for bid?	I.B & I.D		
Preference certificate included? (If bidder is qualified and desires preference eligibility.)	I.F & I.G		
Letter of Transmittal Form complete, <b>SIGNED</b> and included?	II.C.1 and Appendix D		
Pricing Agreement <b>SIGNED</b> and included?	III.C and II.C.14 and Appendix B		
Bid Form completed, <b>SIGNED</b> and included?	III.C.3 and Appendix C		
Receipt of any and all addendums (if issued) acknowledged?	Bid Form Appendix C		
Bid sent in <b>SEALED</b> envelope with proper labeling?	III.E		
Bid sent to <b>ARRIVE</b> prior to deadline?	II.A.6 and II.B.6		

**EXHIBIT A**  
Armijo Road Improvements Construction Plans



VALENCIA COUNTY  
 444 LUNA AVENUE  
 VALENCIA COUNTY, NEW MEXICO  
 APRIL 2017  
*construction plans for the*  
**ARMUJO ROAD - ROADWAY IMPROVEMENTS**


VCRA-FY15-020

**CIVIL ENGINEERS**

Madan Gahlan  
 Kevin W. Egan, P.E.  
 Jay Ashbeck, E.I.

**COUNTY CONTACT**

Public Works  
 Lisa Brumfield



DATE	BY	REVISIONS
		MAKING STATE CERTIFICATION
		PROJECT: 444 LUNA AVENUE
		PROJECT NO: 15-020
		PROJECT NAME: ARMUJO ROAD - ROADWAY IMPROVEMENTS
		PROJECT LOCATION: VALENCIA COUNTY, NEW MEXICO
		PROJECT OWNER: VALENCIA COUNTY
		PROJECT CONTACT: LISA BRUMFIELD
		PROJECT PHONE: (505) 226-1100
		PROJECT FAX: (505) 226-1100
		PROJECT EMAIL: lbrumfield@valenciacounty.org
		PROJECT WEBSITE: www.valenciacounty.org
		PROJECT ADDRESS: 444 LUNA AVENUE, VALENCIA, NM 87555
		PROJECT ZIP: 87555
		PROJECT COUNTY: VALENCIA COUNTY, NEW MEXICO
		PROJECT STATE: NEW MEXICO
		PROJECT COUNTRY: UNITED STATES OF AMERICA

THIS DOCUMENT IS THE PROPERTY OF THE ENGINEER. IT IS TO BE USED ONLY FOR THE PROJECT AND LOCATION SPECIFICALLY IDENTIFIED HEREON. IT IS NOT TO BE REPRODUCED, COPIED, OR TRANSMITTED IN ANY FORM OR BY ANY MEANS, ELECTRONIC OR MECHANICAL, INCLUDING PHOTOCOPYING, RECORDING, OR BY ANY INFORMATION STORAGE AND RETRIEVAL SYSTEM, WITHOUT THE WRITTEN PERMISSION OF THE ENGINEER. THE ENGINEER ASSUMES NO LIABILITY FOR ANY DAMAGE OR INJURY TO PERSONS OR PROPERTY ARISING FROM THE USE OF THIS DOCUMENT, WHETHER OR NOT SUCH DAMAGE OR INJURY IS CAUSED BY NEGLIGENCE OR OTHERWISE. THE ENGINEER'S LIABILITY IS LIMITED TO THE PROFESSIONAL SERVICES PROVIDED BY THE ENGINEER. THE ENGINEER'S LIABILITY IS LIMITED TO THE PROFESSIONAL SERVICES PROVIDED BY THE ENGINEER. THE ENGINEER'S LIABILITY IS LIMITED TO THE PROFESSIONAL SERVICES PROVIDED BY THE ENGINEER.

**CERTIFICATION:**

I, KEVIN W. EGAN, REGISTERED PROFESSIONAL ENGINEER IN THE STATE OF NEW MEXICO, DO HEREBY CERTIFY THAT THE PLANNING, DESIGN, AND CONSTRUCTION OF THE PROJECT DESCRIBED IN THESE PLANS AND SPECIFICATIONS WAS UNDER MY SUPERVISION AND DIRECTION AND THAT I AM A DULY LICENSED ENGINEER IN THE STATE OF NEW MEXICO.




DATE OF SEAL: APRIL 2017

NO. 14481

**MOLZENCORBIN**  
 ENGINEERS | ARCHITECTS | PLANNERS

2780 Idaho Road SE, Albuquerque, New Mexico 87108 505.242.3789 www.molzen.com





Length of project:  
 3.61 miles

Project Intent:

Project Information: Rehabilitation of Armiijo Road from NM346 to Hill Road. Project includes 3" of asphalt government (SP III) over 12" of reclaimed base. Contractor to pulverize and blend existing asphalt into 12" base. Contractor will also be required to grade roadway shoulders per sheet 2-1. Replace street signs and posts as indicated on the permanent signing and striping plans.

<p>1-3</p>	<p>PROJECT VICINITY MAP</p>		<p>DATE: APRIL 2017</p>
	<p>ARMIJO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		
<p>PROJECT NAME: ARMIJO ROAD - ROADWAY IMPROVEMENTS</p>		<p>DESIGNED BY: J. LEONARD</p>	
<p>DRAWN BY: J. LEONARD</p>		<p>CHECKED BY: K. EADY</p>	
<p>PROJECT DATE: APRIL 2017</p>		<p>PROJECT NO.: 17-001</p>	

**MOLZENCORBIN**  
 2701 Main Street, SE  
 Albuquerque, New Mexico 87106  
 Phone: (505) 263-1111  
 Fax: (505) 263-1112

DATE: APRIL 2017  
 PROJECT NO.: 17-001  
 SHEET NO.: 1-3


**SUMMARY OF QUANTITIES**

Item No.	HAZBOP No.	Description	Unit	Quantity
18	207000	Polythetic existing asphalt and blend with 12" base	S.Y.	48,000
76	208000	Subgrade preparation	S.Y.	48,000
33	303000	Linear grading	MOLE	3.6
48	408100	Base course	TON	712
41	423250	Prime coat material	TON	90
	570012	12" RCP	S.Y.	48,000
	570012	12" CMP with pipe and bands	L.F.	70
	570016	16" RCP	L.F.	30
153	570024	24" CMP with pipe and bands	L.F.	30
158		Culvert Installation ONLY 18" - 36"	L.F.	275
199		Trenching & backfilling 4" - 15" x 8"	L.F.	405
169	603281	SWPPP Plan preparation and maintenance (including Erosion control Measures)	L.S.	60
59	618000	Traffic Control Management	L.S.	1
2	621000	Mobilization	L.S.	1
	701000	Panel signs	S.F.	263
	701100	Steel post and base post for aluminum panel signs	L.F.	340
89	704000	Retroreflectized painted markings 4"	L.F.	76,000
87	704224	Retroreflectized painted markings 24"	S.F.	30
3	801000	Construction staking by the contractor	L.S.	1
4	901000	Contractor Process Quality Control	L.S.	1

<p>1-4</p>	<p><b>SUMMARY OF QUANTITIES</b></p> <p><b>ARMILIO ROAD - ROADWAY IMPROVEMENTS</b></p> <p><b>VALENCIA COUNTY, NEW MEXICO</b></p>		<p><b>MOLZENCORBIN</b></p> <p>7711, 1st Floor, Suite 102                  1000 1st Street, NE                  Albuquerque, New Mexico 87102                  Phone: (505) 243-1111                  Fax: (505) 243-1112                  Website: www.molzencorbin.com</p>
<p>DATE: 04/28/17                  PROJECT: 17-11-Road Improvements                  DRAWN BY: J. LOVATO                  CHECKED BY: J. LOVATO                  PROJECT ENGINEER: F. V. F.                  PROJECT DATE: 04/28/17</p>			








NOTE: ALL EXISTING UTILITIES SHOWN ON THIS SHEET ARE BASED ON RECORD DRAWINGS AND FIELD SURVEY. CONTRACTOR SHALL VERIFY THE LOCATION AND DEPTH OF ALL UTILITIES PRIOR TO CONSTRUCTION. ANY UNIDENTIFIED UTILITIES SHALL BE DEEMED TO BE 48" DEEP AND 12" DIA. UNLESS OTHERWISE NOTED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS FROM THE APPROPRIATE AGENCIES PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL UTILITIES AND STRUCTURES TO REMAIN. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS FROM THE APPROPRIATE AGENCIES PRIOR TO CONSTRUCTION.

**LEGEND**


- 3" THICK ASPHALT PAVEMENT
- 2" AGGREGATE BASE COURSE
- DRAINAGE

- GENERAL NOTES**
- CONTRACTOR TO BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS FROM THE APPROPRIATE AGENCIES PRIOR TO CONSTRUCTION.
  - CONTRACTOR TO SUPPLEMENT REQUIRED BASE WITH BASE COURSE AND UNIFORM AS NECESSARY TO MAINTAIN SUFFICIENT BASE THROUGHOUT ENTIRE LENGTH.
  - EXISTING CURBS AND CLAVERTS TO REMAIN IN PLACE AND UNDISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  - ALL WORK SHALL BE PERFORMED WITHIN THE EXISTING RIGHT-OF-WAY AND WITHIN THE EXISTING FLOODPLAIN.
  - ROADWAY CENTERLINE IS TO BE GRADED PER PLAN. CONTRACTOR TO RECTIFY CURB MATERIAL FROM T&E OPERATIONS RECYCLED MATERIAL. ALL T&E OPERATIONS RECYCLED MATERIAL SHALL BE SUBMITTED FOR ROADWAY COURSE OR UNIFORM. ROADWAY COURSE OR UNIFORM SHALL BE USED IN AREAS REQUIRING ADDITIONAL FILL.
  - EXISTING CURBS MAY HAVE LESS THAN 12" OF COVER SO THE CONTRACTOR SHALL PLAYEER THE FULL 12" DEPTH IN ALL CROSSING CLAVERTS IN ORDER TO PRESERVE AND PROTECT. UNDISTURBED POTENTIAL CONFLICTS SHOULD BE DECREASED WITH PROJECT MANAGER PRIOR TO CONSTRUCTION.



<p>3-1</p>	<p>PLAN AND PROFILE                  B.O.P. STA. 10+14.88 TO STA. 15+00</p>		<p>DATE: APR 25, 2017</p>
	<p>ARMUJO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		
<p>MOLZENCORBIN</p> <p>7700 Main Road SE                  Albuquerque, New Mexico 87106                  505.272.7800                  505.272.7800                  molzencorbin.com</p>		<p>DATE: APR 25, 2017</p>	





NOTE: ALL DIMENSIONS SHOWN ARE TO BE MAINTAINED UNLESS OTHERWISE NOTED. CONTRACTOR SHALL MAINTAIN ALL EXISTING UTILITIES AND STRUCTURES UNLESS OTHERWISE NOTED. ALL DIMENSIONS ARE TO FACE UNLESS OTHERWISE NOTED. ALL DIMENSIONS ARE TO FACE UNLESS OTHERWISE NOTED. ALL DIMENSIONS ARE TO FACE UNLESS OTHERWISE NOTED.

- LEGEND**
- 1.5" THICK 2.5% ASPHALT PAVEMENT
  - 4" AGGREGATE BASE COMPACT
  - 3" TYPICAL SECTION SHEET 2-1

- GENERAL NOTES**
1. CONTRACTOR TO BE RESPONSIBLE FOR PROTECTING ALL EXISTING UTILITIES AND STRUCTURES.
  2. CONTRACTOR TO SUPPLY AND MAINTAIN ALL MATERIALS AND LABORERS AS NECESSARY TO COMPLETE THE WORK.
  3. EXISTING CURB AND GUTTERS TO REMAIN IN PLACE AND UNDERLIED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  4. ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY AND WITHIN DISTURBANCES TO EXISTING FENCING.
  5. ROADWAY CENTERLINE IS TO BE GRADED PER PLAN. CONTRACTOR TO RECYCLE TOP MATERIAL FOR THE OPERATIONS. RECYCLED MATERIAL SHALL BE USED FOR THE BASE COURSE OR BELIEFS SHOULD BE USED IN AREAS REQUIRING ADDITIONAL FILL.
  6. EXISTING CURB AND GUTTERS SHALL HAVE A MINIMUM 12" OF COVER, SO THE CONSTRUCTION SHALL NOT EXPOSE THE TUL 12" DEPTH WHEN CROSSING CURBWAYS AT DRAIN TO PRESERVE AND PROTECT.
  7. UNDISTURBED PORTLAND CONCRETE SHOULD BE MAINTAINED WITH PROTECTIVE DAMPER PRIOR TO CONSTRUCTION.




<p>3-3</p>	<p>PLAN AND PROFILE                  STA. 20+00 TO STA. 25+00</p> <p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		<p><b>MOLZENCORBIN</b></p> <p>2701 Main Street, Suite 110                  Albuquerque, New Mexico 87106                  Phone: (505) 243-1100                  Fax: (505) 243-1101                  Website: www.molzencorbin.com</p>																																																																																																																																																																																																																																																																																																																																																																																																																				
<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>NO.</th> <th>REV.</th> <th>DATE</th> <th>DESCRIPTION</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>0</td> <td>04/21/17</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>2</td> <td>1</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>3</td> <td>2</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>4</td> <td>3</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>5</td> <td>4</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>6</td> <td>5</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>7</td> <td>6</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>8</td> <td>7</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>9</td> <td>8</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>10</td> <td>9</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>11</td> <td>10</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>12</td> <td>11</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>13</td> <td>12</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>14</td> <td>13</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>15</td> <td>14</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>16</td> <td>15</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>17</td> <td>16</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>18</td> <td>17</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>19</td> <td>18</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>20</td> <td>19</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>21</td> <td>20</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>22</td> <td>21</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>23</td> <td>22</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>24</td> <td>23</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>25</td> <td>24</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>26</td> <td>25</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>27</td> <td>26</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>28</td> <td>27</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>29</td> <td>28</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>30</td> <td>29</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>31</td> <td>30</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>32</td> <td>31</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>33</td> <td>32</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>34</td> <td>33</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>35</td> <td>34</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>36</td> <td>35</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>37</td> <td>36</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>38</td> <td>37</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>39</td> <td>38</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>40</td> <td>39</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>41</td> <td>40</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>42</td> <td>41</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>43</td> <td>42</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>44</td> <td>43</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>45</td> <td>44</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>46</td> <td>45</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>47</td> <td>46</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>48</td> <td>47</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>49</td> <td>48</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>50</td> <td>49</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>51</td> <td>50</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>52</td> <td>51</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>53</td> <td>52</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>54</td> <td>53</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>55</td> <td>54</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>56</td> <td>55</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>57</td> <td>56</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>58</td> <td>57</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>59</td> <td>58</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>60</td> <td>59</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>61</td> <td>60</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>62</td> <td>61</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>63</td> <td>62</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>64</td> <td>63</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>65</td> <td>64</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>66</td> <td>65</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>67</td> <td>66</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>68</td> <td>67</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>69</td> <td>68</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>70</td> <td>69</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>71</td> <td>70</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>72</td> <td>71</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>73</td> <td>72</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>74</td> <td>73</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>75</td> <td>74</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>76</td> <td>75</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>77</td> <td>76</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>78</td> <td>77</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>79</td> <td>78</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>80</td> <td>79</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>81</td> <td>80</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>82</td> <td>81</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>83</td> <td>82</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>84</td> <td>83</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>85</td> <td>84</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>86</td> <td>85</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>87</td> <td>86</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>88</td> <td>87</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>89</td> <td>88</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>90</td> <td>89</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>91</td> <td>90</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>92</td> <td>91</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>93</td> <td>92</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>94</td> <td>93</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>95</td> <td>94</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>96</td> <td>95</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>97</td> <td>96</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>98</td> <td>97</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>99</td> <td>98</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> <tr> <td>100</td> <td>99</td> <td>04/21/17</td> <td>REVISED PER COMMENTS</td> </tr> </tbody> </table>				NO.	REV.	DATE	DESCRIPTION	1	0	04/21/17	ISSUED FOR PERMIT	2	1	04/21/17	REVISED PER COMMENTS	3	2	04/21/17	REVISED PER COMMENTS	4	3	04/21/17	REVISED PER COMMENTS	5	4	04/21/17	REVISED PER COMMENTS	6	5	04/21/17	REVISED PER COMMENTS	7	6	04/21/17	REVISED PER COMMENTS	8	7	04/21/17	REVISED PER COMMENTS	9	8	04/21/17	REVISED PER COMMENTS	10	9	04/21/17	REVISED PER COMMENTS	11	10	04/21/17	REVISED PER COMMENTS	12	11	04/21/17	REVISED PER COMMENTS	13	12	04/21/17	REVISED PER COMMENTS	14	13	04/21/17	REVISED PER COMMENTS	15	14	04/21/17	REVISED PER COMMENTS	16	15	04/21/17	REVISED PER COMMENTS	17	16	04/21/17	REVISED PER COMMENTS	18	17	04/21/17	REVISED PER COMMENTS	19	18	04/21/17	REVISED PER COMMENTS	20	19	04/21/17	REVISED PER COMMENTS	21	20	04/21/17	REVISED PER COMMENTS	22	21	04/21/17	REVISED PER COMMENTS	23	22	04/21/17	REVISED PER COMMENTS	24	23	04/21/17	REVISED PER COMMENTS	25	24	04/21/17	REVISED PER COMMENTS	26	25	04/21/17	REVISED PER COMMENTS	27	26	04/21/17	REVISED PER COMMENTS	28	27	04/21/17	REVISED PER COMMENTS	29	28	04/21/17	REVISED PER COMMENTS	30	29	04/21/17	REVISED PER COMMENTS	31	30	04/21/17	REVISED PER COMMENTS	32	31	04/21/17	REVISED PER COMMENTS	33	32	04/21/17	REVISED PER COMMENTS	34	33	04/21/17	REVISED PER COMMENTS	35	34	04/21/17	REVISED PER COMMENTS	36	35	04/21/17	REVISED PER COMMENTS	37	36	04/21/17	REVISED PER COMMENTS	38	37	04/21/17	REVISED PER COMMENTS	39	38	04/21/17	REVISED PER COMMENTS	40	39	04/21/17	REVISED PER COMMENTS	41	40	04/21/17	REVISED PER COMMENTS	42	41	04/21/17	REVISED PER COMMENTS	43	42	04/21/17	REVISED PER COMMENTS	44	43	04/21/17	REVISED PER COMMENTS	45	44	04/21/17	REVISED PER COMMENTS	46	45	04/21/17	REVISED PER COMMENTS	47	46	04/21/17	REVISED PER COMMENTS	48	47	04/21/17	REVISED PER COMMENTS	49	48	04/21/17	REVISED PER COMMENTS	50	49	04/21/17	REVISED PER COMMENTS	51	50	04/21/17	REVISED PER COMMENTS	52	51	04/21/17	REVISED PER COMMENTS	53	52	04/21/17	REVISED PER COMMENTS	54	53	04/21/17	REVISED PER COMMENTS	55	54	04/21/17	REVISED PER COMMENTS	56	55	04/21/17	REVISED PER COMMENTS	57	56	04/21/17	REVISED PER COMMENTS	58	57	04/21/17	REVISED PER COMMENTS	59	58	04/21/17	REVISED PER COMMENTS	60	59	04/21/17	REVISED PER COMMENTS	61	60	04/21/17	REVISED PER COMMENTS	62	61	04/21/17	REVISED PER COMMENTS	63	62	04/21/17	REVISED PER COMMENTS	64	63	04/21/17	REVISED PER COMMENTS	65	64	04/21/17	REVISED PER COMMENTS	66	65	04/21/17	REVISED PER COMMENTS	67	66	04/21/17	REVISED PER COMMENTS	68	67	04/21/17	REVISED PER COMMENTS	69	68	04/21/17	REVISED PER COMMENTS	70	69	04/21/17	REVISED PER COMMENTS	71	70	04/21/17	REVISED PER COMMENTS	72	71	04/21/17	REVISED PER COMMENTS	73	72	04/21/17	REVISED PER COMMENTS	74	73	04/21/17	REVISED PER COMMENTS	75	74	04/21/17	REVISED PER COMMENTS	76	75	04/21/17	REVISED PER COMMENTS	77	76	04/21/17	REVISED PER COMMENTS	78	77	04/21/17	REVISED PER COMMENTS	79	78	04/21/17	REVISED PER COMMENTS	80	79	04/21/17	REVISED PER COMMENTS	81	80	04/21/17	REVISED PER COMMENTS	82	81	04/21/17	REVISED PER COMMENTS	83	82	04/21/17	REVISED PER COMMENTS	84	83	04/21/17	REVISED PER COMMENTS	85	84	04/21/17	REVISED PER COMMENTS	86	85	04/21/17	REVISED PER COMMENTS	87	86	04/21/17	REVISED PER COMMENTS	88	87	04/21/17	REVISED PER COMMENTS	89	88	04/21/17	REVISED PER COMMENTS	90	89	04/21/17	REVISED PER COMMENTS	91	90	04/21/17	REVISED PER COMMENTS	92	91	04/21/17	REVISED PER COMMENTS	93	92	04/21/17	REVISED PER COMMENTS	94	93	04/21/17	REVISED PER COMMENTS	95	94	04/21/17	REVISED PER COMMENTS	96	95	04/21/17	REVISED PER COMMENTS	97	96	04/21/17	REVISED PER COMMENTS	98	97	04/21/17	REVISED PER COMMENTS	99	98	04/21/17	REVISED PER COMMENTS	100	99	04/21/17	REVISED PER COMMENTS
NO.	REV.	DATE	DESCRIPTION																																																																																																																																																																																																																																																																																																																																																																																																																				
1	0	04/21/17	ISSUED FOR PERMIT																																																																																																																																																																																																																																																																																																																																																																																																																				
2	1	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
3	2	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
4	3	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
5	4	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
6	5	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
7	6	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
8	7	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
9	8	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
10	9	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
11	10	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
12	11	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
13	12	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
14	13	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
15	14	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
16	15	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
17	16	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
18	17	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
19	18	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
20	19	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
21	20	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
22	21	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
23	22	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
24	23	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
25	24	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
26	25	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
27	26	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
28	27	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
29	28	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
30	29	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
31	30	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
32	31	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
33	32	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
34	33	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
35	34	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
36	35	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
37	36	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
38	37	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
39	38	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
40	39	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
41	40	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
42	41	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
43	42	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
44	43	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
45	44	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
46	45	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
47	46	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
48	47	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
49	48	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
50	49	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
51	50	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
52	51	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
53	52	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
54	53	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
55	54	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
56	55	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
57	56	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
58	57	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
59	58	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
60	59	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
61	60	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
62	61	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
63	62	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
64	63	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
65	64	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
66	65	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
67	66	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
68	67	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
69	68	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
70	69	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
71	70	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
72	71	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
73	72	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
74	73	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
75	74	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
76	75	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
77	76	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
78	77	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
79	78	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
80	79	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
81	80	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
82	81	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
83	82	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
84	83	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
85	84	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
86	85	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
87	86	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
88	87	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
89	88	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
90	89	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
91	90	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
92	91	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
93	92	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
94	93	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
95	94	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
96	95	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
97	96	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
98	97	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
99	98	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				
100	99	04/21/17	REVISED PER COMMENTS																																																																																																																																																																																																																																																																																																																																																																																																																				










**GENERAL NOTES:**  
 (1) NOT USED  
 (2) NOT USED

<p>3-7</p>	<p>PLAN AND PROFILE                  STA. 40+00 TO STA. 45+00</p> <p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS                  VALENCIA COUNTY, NEW MEXICO</p>		<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td>PROJECT NO.</td> <td>1913-017-00</td> </tr> <tr> <td>DESIGNED BY</td> <td>AS</td> </tr> <tr> <td>DRAWN BY</td> <td>AS</td> </tr> <tr> <td>CHECKED BY</td> <td>AS</td> </tr> <tr> <td>PROJ. ENG.</td> <td>J. S. B. B.</td> </tr> <tr> <td>PROJECT DATE</td> <td>APRIL 2017</td> </tr> </table>	PROJECT NO.	1913-017-00	DESIGNED BY	AS	DRAWN BY	AS	CHECKED BY	AS	PROJ. ENG.	J. S. B. B.	PROJECT DATE	APRIL 2017
PROJECT NO.	1913-017-00														
DESIGNED BY	AS														
DRAWN BY	AS														
CHECKED BY	AS														
PROJ. ENG.	J. S. B. B.														
PROJECT DATE	APRIL 2017														
<p>3-7</p>		<p><b>MOLZENCORBIN</b>                  2701 E. 1st Ave. SE                  Albuquerque, NM 87106                  505.263.8888                  www.molzencorbin.com</p>													






NOTE: ALL EXISTING UTILITY LOCATIONS SHOWN ON THIS PLAN ARE BASED ON FIELD SURVEY DATA. CONTRACTOR SHALL VERIFY ALL UTILITY LOCATIONS AND DEPTHS PRIOR TO CONSTRUCTION. ANY CHANGES TO UTILITY LOCATIONS SHALL BE INDICATED BY A REVISION TO THIS PLAN.

**LEGEND**  
 [Symbol] NEW 3" THICK SP-8 ASPHALT PAVEMENT  
 [Symbol] SET TYPICAL SECTION SHEET 3-1  
 [Symbol] ASPHALT BASE COURSE  
 [Symbol] DRAINAGE


- GENERAL NOTES:**
- CONTRACTOR TO RE-DRAINAGE AND REPAIR RETURNERS INTO EXISTING GRADE.
  - CONTRACTOR TO SUPPLEMENT REQUIRED BASE WITH BASE COURSE AND WEARINGS BASE FROM TO PAVEMENT DEPTH.
  - EXISTING DRAINAGE AND DRAINAGE CURBS SHALL BE MAINTAINED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  - ALL WORK SHALL BE PERFORMED WITHIN UNDISTURBED POTENTIAL CONTACTS SHOULD BE DISCUSSED WITH PROJECT MANAGER PRIOR TO CONSTRUCTION.

- ROADWAY CENTERLINE IS TO BE GRADED PER PLAN. CONTRACTOR TO RECYCLE CURB MATERIAL FOR FILL OPERATIONS. RECYCLED MATERIAL MUST BE SUFFICIENT FOR ROADWAY COURSE OR WEARINGS SHOULD BE USED IN AREAS REQUIRING ADDITIONAL FILL.
- EXISTING CURBSIDE MAY HAVE LESS THAN 12" OF COVER. SO THE CONTRACTOR SHALL NOT INCREASE THE FULL 12" DEPTH WHEN CROSSING CURBSIDE IN ORDER TO PRESERVE AND PROTECT UTILITIES AND UTILITIES SHALL REMAIN UNDISTURBED POTENTIAL CONTACTS SHOULD BE DISCUSSED WITH PROJECT MANAGER PRIOR TO CONSTRUCTION.



CONTRACTOR TO MAINTAIN 8" MINIMUM 2" DEEP REDUCED PERPENDICULAR TO ROADWAY ROADWAY SHOULD BE MAINTAINED THROUGHOUT ROADWAY. CONTRACTOR SHALL MAINTAIN 4" MINIMUM REDUCED PERPENDICULAR TO ROADWAY. CONTRACTOR SHALL MAINTAIN 4" MINIMUM REDUCED PERPENDICULAR TO ROADWAY. CONTRACTOR SHALL MAINTAIN 4" MINIMUM REDUCED PERPENDICULAR TO ROADWAY. CONTRACTOR SHALL MAINTAIN 4" MINIMUM REDUCED PERPENDICULAR TO ROADWAY.

<p>3-9</p>	<p>PLAN AND PROFILE STA. 50+00 TO STA. 55+00</p>		<p>DATE: 11/20/2019                  DRAWN BY: [Name]                  CHECKED BY: [Name]                  PROJECT NO.: [Number]                  PROJECT NAME: [Name]</p>	<p><b>MOLZENCORBIN</b>                  17811 Alamo Road SE                  Albuquerque, NM 87124                  505.242.8271                  molzencorbin.com</p>
	<p>ARMIJOS ROAD - ROADWAY IMPROVEMENTS VALENCIA COUNTY, NEW MEXICO</p>			



NOTE: ALL EXISTING UTILITIES SHOWN ON THIS SHEET ARE BASED ON RECORD DRAWINGS AND FIELD SURVEY. CONTRACTOR SHALL VERIFY THE LOCATION AND DEPTH OF ALL UTILITIES PRIOR TO CONSTRUCTION. ANY UNEXPECTED UTILITIES SHALL BE REPORTED TO THE ENGINEER IMMEDIATELY. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS FOR THE INSTALLATION OF ANY NEW UTILITIES.

1. CONTRACTOR TO TE DEMONSTRATE AND ROADWAY RETURNING INTO EXISTING CHANNELS.
2. CONTRACTOR TO SUPPLEMENT RETAINED EXISTING BASE COURSE AND MILLING BASE COURSE WITH NEW BASE COURSE AND MILLING BASE COURSE AS SHOWN.
3. EXISTING CURBS AND GUTTERS TO REMAIN UNLESS OTHERWISE NOTED ON THE DRAWINGS UNLESS OTHERWISE NOTED ON THE DRAWINGS.
4. ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY BOUNDARIES AND DISTURBANCES TO EXISTING TRAVELING.


5. ROADWAY CENTERLINE IS TO BE GAUGED PER PLAN CONSTRUCTION TO REFLECT "OUT" MATERIAL FOR TYPICAL OPERATING RECYCLED BASE AND FOR CONSTRUCTION FOR ROADWAY CENTERLINE. ALL MATERIALS SHOULD BE USED IN AREAS REQUIRING ADDITIONAL FILL.
6. EXISTING CURBS MAY HAVE LESS THAN 12" OF COVER, SO THE CONSTRUCTION SHALL NOT PAYMENT THE FULL 12" DEPTH WHEN CROSSING GUTTERS IN ORDER TO PRESERVE AND PROTECT UNDERMINED, POTENTIAL CONFLICTS SHOULD BE DISCUSSED WITH PROJECT MANAGER PRIOR TO CONSTRUCTION.
7. UNDERMINED, POTENTIAL CONFLICTS SHOULD BE DISCUSSED WITH PROJECT MANAGER PRIOR TO CONSTRUCTION.

LEGEND

- NEW 3" DICK SP IN ASPHALT PAVEMENT
- SEE TYPICAL SECTION SHEET 3-1
- 4" ASPHALTIC BASE COURSE
- OPEN/CUT

SCALE: 1" = 20' HORIZ  
 1" = 5' VERT

<p>3-10</p>	<p>PLAN AND PROFILE                  STA. 55+00 TO STA. 60+00</p>		<p>DATE OF LASTING POWER OF ATTORNEY: 11/17/08                  PROJECT: ARMILLO ROAD - ROADWAY IMPROVEMENTS                  SHEET: 3-10</p>	<p>MOLZENCORBIN                  2781 West Blvd SE                  Albuquerque, New Mexico 87106                  505.242.8875                  molzencorbin.com</p>
	<p>ARMILLO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>			



NOTE: SEE SHEET 3-10 FOR THE PLAN AND PROFILE OF THE ROADWAY FROM STA. 55+00 TO STA. 60+00. THE ROADWAY FROM STA. 60+00 TO STA. 65+00 IS SHOWN ON THIS SHEET. THE ROADWAY FROM STA. 65+00 TO STA. 70+00 IS SHOWN ON SHEET 3-12.


LEGEND  
 [Symbol] NEW 3" THICK 90% ASPHALT PAVEMENT  
 [Symbol] 6" AGGREGATE BASE COURSE  
 [Symbol] DRIVEWAY

- GENERAL NOTES:
- CONSTRUCTION TO THE DRIVEWAYS AND ROADWAY RETURNING INTO EXISTING DRIVEWAYS.
  - CONSTRUCTION TO SUPPLEMENT RECALCULATED DRIVEWAY DOOR CURBS AND RECALCULATED DRIVEWAY DOOR CURBS SHALL BE USED IN AREAS REQUIRING ADDITIONAL FILL.
  - EXISTING DRIVEWAYS NOT MORE THAN 12" OF COVER SO THE CONSTRUCTION SHALL NOT PLACED THE FULL 12" DEPTH WHEN CROSSING DRIVEWAYS IN ORDER TO PREVENT AND PROTECT. UNDESIRABLE POTENTIAL CONFLICTS SHOULD BE CONSIDERED.
  - ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY UNLESS OTHERWISE NOTED ON THE DRIVEWAYS.
  - ROADWAY CENTERLINE IS TO BE GRADED PER PLAN CONSTRUCTION TO RECTANGLE CUR MATERIAL FOR TYPICAL DRIVEWAYS, RECTANGULAR CUR MATERIAL FOR DRIVEWAYS FOR ROADWAY COURSE OR MATERIALS SHOULD BE USED IN AREAS REQUIRING ADDITIONAL FILL.
  - EXISTING DRIVEWAYS NOT MORE THAN 12" OF COVER SO THE CONSTRUCTION SHALL NOT PLACED THE FULL 12" DEPTH WHEN CROSSING DRIVEWAYS IN ORDER TO PREVENT AND PROTECT. UNDESIRABLE POTENTIAL CONFLICTS SHOULD BE CONSIDERED.



<p>3-11</p>	<p>PLAN AND PROFILE STA. 60+00 TO STA. 65+00</p>			<p>PROJECT NUMBER: 15187-11                  DESIGNED BY: J. LOVATO                  DRAWN BY: J. LOVATO                  CHECKED BY: K. CADES                  PROJ. ENG.: J. ASCHACHER                  DATE: 2017</p>
	<p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS VALENCIA COUNTY, NEW MEXICO</p>			
<p>MOLZENCORBIN                  2101 Santa Fe Blvd. SE                  Albuquerque, NM 87105                  505.262.8811                  www.molzencorbin.com</p>			<p>SCALE: 1" = 40'                  DRAWING DATE: 04/11/17                  DRAWING NO.: 15187-11-001</p>	






NOTES:  
 1. CONTRACTOR TO VERIFY ALL EXISTING UTILITIES AND RECORD THEM AS SHOWN ON THE DRAWINGS.  
 2. CONTRACTOR TO VERIFY ALL EXISTING EROSION CONTROL MEASURES AND RECORD THEM AS SHOWN ON THE DRAWINGS.  
 3. CONTRACTOR TO VERIFY ALL EXISTING DRAINAGE SYSTEMS AND RECORD THEM AS SHOWN ON THE DRAWINGS.  
 4. CONTRACTOR TO VERIFY ALL EXISTING SURVEY POINTS AND RECORD THEM AS SHOWN ON THE DRAWINGS.  
 5. CONTRACTOR TO VERIFY ALL EXISTING RIGHT-OF-WAY BOUNDARIES AND RECORD THEM AS SHOWN ON THE DRAWINGS.  
 6. CONTRACTOR TO VERIFY ALL EXISTING ADJACENT PROPERTIES AND RECORD THEM AS SHOWN ON THE DRAWINGS.  
 7. CONTRACTOR TO VERIFY ALL EXISTING TRAFFIC SIGNALS AND RECORD THEM AS SHOWN ON THE DRAWINGS.  
 8. CONTRACTOR TO VERIFY ALL EXISTING STREET LIGHTS AND RECORD THEM AS SHOWN ON THE DRAWINGS.  
 9. CONTRACTOR TO VERIFY ALL EXISTING SIGNAGE AND RECORD THEM AS SHOWN ON THE DRAWINGS.  
 10. CONTRACTOR TO VERIFY ALL EXISTING UTILITIES AND RECORD THEM AS SHOWN ON THE DRAWINGS.

- LEGEND
- NEW 3" THICK SP 11 ASPHALT PAVEMENT
  - 4" ASPHALT BASE COURSE
  - DRAINWAY

1. CONTRACTOR TO VERIFY ALL EXISTING UTILITIES AND RECORD THEM AS SHOWN ON THE DRAWINGS.
2. CONTRACTOR TO VERIFY ALL EXISTING EROSION CONTROL MEASURES AND RECORD THEM AS SHOWN ON THE DRAWINGS.
3. CONTRACTOR TO VERIFY ALL EXISTING DRAINAGE SYSTEMS AND RECORD THEM AS SHOWN ON THE DRAWINGS.
4. CONTRACTOR TO VERIFY ALL EXISTING SURVEY POINTS AND RECORD THEM AS SHOWN ON THE DRAWINGS.
5. CONTRACTOR TO VERIFY ALL EXISTING RIGHT-OF-WAY BOUNDARIES AND RECORD THEM AS SHOWN ON THE DRAWINGS.
6. CONTRACTOR TO VERIFY ALL EXISTING ADJACENT PROPERTIES AND RECORD THEM AS SHOWN ON THE DRAWINGS.
7. CONTRACTOR TO VERIFY ALL EXISTING TRAFFIC SIGNALS AND RECORD THEM AS SHOWN ON THE DRAWINGS.
8. CONTRACTOR TO VERIFY ALL EXISTING STREET LIGHTS AND RECORD THEM AS SHOWN ON THE DRAWINGS.
9. CONTRACTOR TO VERIFY ALL EXISTING SIGNAGE AND RECORD THEM AS SHOWN ON THE DRAWINGS.
10. CONTRACTOR TO VERIFY ALL EXISTING UTILITIES AND RECORD THEM AS SHOWN ON THE DRAWINGS.



<p>3-13</p>	<p>PLAN AND PROFILE          STA. 70+00 TO STA. 75+00</p> <p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td>REV NO.</td> <td>REV DATE</td> <td>DESCRIPTION</td> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> <tr> <td>PROJECT NUMBER</td> <td colspan="2">VAL 17-11</td> </tr> <tr> <td>DESIGNED BY</td> <td colspan="2">JLONARD</td> </tr> <tr> <td>DRAWN BY</td> <td colspan="2">JLONARD</td> </tr> <tr> <td>CHECKED BY</td> <td colspan="2">K. ELLIS</td> </tr> <tr> <td>PROJECT ENGINEER</td> <td colspan="2">K. ELLIS</td> </tr> <tr> <td>PROJECT DATE</td> <td colspan="2">APR 20 2017</td> </tr> </table>	REV NO.	REV DATE	DESCRIPTION				PROJECT NUMBER	VAL 17-11		DESIGNED BY	JLONARD		DRAWN BY	JLONARD		CHECKED BY	K. ELLIS		PROJECT ENGINEER	K. ELLIS		PROJECT DATE	APR 20 2017	
REV NO.	REV DATE	DESCRIPTION																									
PROJECT NUMBER	VAL 17-11																										
DESIGNED BY	JLONARD																										
DRAWN BY	JLONARD																										
CHECKED BY	K. ELLIS																										
PROJECT ENGINEER	K. ELLIS																										
PROJECT DATE	APR 20 2017																										
<p><b>MOLZENCORBIN</b></p> <p>27811 Santa Fe Blvd. NE          Albuquerque, NM 87110          505.242.8878          www.molzencorbin.com</p>		<p>MAJOR SCALE CONTRACTOR          MEMBER OF THE NEW MEXICO          ASSOCIATION OF ROAD BUILDERS          &amp; HIGHWAY CONTRACTORS</p>																									




NOTE: ALL EXISTING UTILITIES SHALL BE MAINTAINED AND PROTECTED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND APPROVALS FROM THE APPROPRIATE AGENCIES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL EXISTING UTILITIES AND STRUCTURES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL EXISTING ROAD AND DRIVEWAY SURFACES.

LEGEND  
 [Symbol] NEW 3" THICK 90# ASPHALT PAVEMENT  
 [Symbol] 4" AGGREGATE BASE COURSE  
 [Symbol] DRIVEWAY


- CONSTRUCTION TO BE PERFORMED AND ROADWAY RETURNS TO EXISTING CONDITIONS.
- CONTRACTOR TO SUPPLEMENT RECLAIMED BASE WITH BASE COURSE AND BULKHEAD AS NECESSARY TO ENSURE SUFFICIENT BASE PROPER TO PAVING OPERATION.
- EXISTING GUARD RAIL AND CLAVERS TO REMAIN IN PLACE AND UNDISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
- ALL WORK SHALL BE PERFORMED WITH EXISTING RIGHT-OF-WAY AND WITH NO DISTURBANCES TO EXISTING TRAVELING.

- ROADWAY CENTERLINE IS TO BE COMPAZED PER THE EXISTING CENTERLINE. THE EXISTING CENTERLINE SHALL BE MAINTAINED FOR THE ENTIRE LENGTH OF THE ROADWAY AND BE COMPACTED TO 95% BULK HEAD PROPER TO PAVING OPERATION.
- EXISTING CLAVERS MAY HAVE LESS THAN 12" OF COVER. CONTRACTOR SHALL PLACE AND COMPACT CRUSHING CLAVERS IN ORDER TO PRESERVE AND PROTECT. UNDISTURBED. POTENTIAL CLAVERS SHOULD BE DISCUSSED WITH PROJECT MANAGER PRIOR TO CONSTRUCTION.




N  
 (1) NOT USED  
 (2) NOT USED


<p>PLAN AND PROFILE          STA. 75+00 TO STA. 80+00</p> <p>ARMIJO ROAD - ROADWAY IMPROVEMENTS          VALENCIA COUNTY, NEW MEXICO</p>		<p>DATE: 08-23-2011</p>
		<p>PROJECT: ARMIJO ROAD IMPROVEMENTS</p>
<p>3-14</p>	<p>MOLZENCORBIN</p> <p>2701 1/2 Ave. NE          Albuquerque, NM 87106          505 242 8873          molzencorbin.com</p>	<p>DATE: 08-23-2011</p>



<p><b>3-15</b></p> <p>PLAN AND PROFILE                  STA. 80+00 TO STA. 85+00</p> <p>ARMJO ROAD - ROADWAY IMPROVEMENTS                  VALENCIA COUNTY, NEW MEXICO</p>	<p>REV. NO.    BY    DATE    DESCRIPTION</p> <p>PROJECT NUMBER: VAL 183-11</p> <p>DESIGNED BY: J. LOVATO</p> <p>DRAWN BY: J. LOVATO</p> <p>CHECKED BY: K. JACOB</p> <p>PROJ. ENG.: J. RASBACHER</p> <p>PROJECT DATE: APRIL, 2017</p>	<p>SEAL</p> <p>DATE</p>	<p><b>MOLZENCORBIN</b></p> <p>2701 E. Santa Fe Blvd. SE                  Albuquerque, New Mexico 87106                  505.242.8773                  molzencorbin.com</p>
	<p>SCALE: 1"=20' HORIZ                  1"=4' VERT</p>	<p>LEGEND</p> <p>NEW 3" THICK 58 ASPHALT PAVEMENT</p> <p>4" AGGREGATE BASE COURSE</p> <p>EXISTING</p>	<p>ADDED NOTES</p> <p>1) NOT USED</p> <p>2) NOT USED</p>




<p>3-16</p>	<p>PLAN AND PROFILE                  STA. 85+00 TO STA. 90+00</p>		<p>ARMIJO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>
<p>SCALE: 1"=20' HORIZONTAL                  1"=5' VERTICAL</p>	<p>DATE: APR 27 2017</p> <p>PROJECT: ARMJO ROAD - ROADWAY IMPROVEMENTS</p> <p>DESIGNED BY: J. LOVATO</p> <p>CHECKED BY: J. LOVATO</p> <p>DATE: APR 27 2017</p> <p>PROJECT: ARMJO ROAD - ROADWAY IMPROVEMENTS</p>		<p><b>MOLZENCORBIN</b></p> <p>2701 Mesa Road SE                  Albuquerque, New Mexico 87105                  Phone: 505.242.0873                  Fax: 505.242.0874                  molzencorbin.com</p>




NOTE: THE CONTRACTOR SHALL MAINTAIN THE EXISTING DRIVEWAY WIDTH AND LOCATION. THE CONTRACTOR SHALL MAINTAIN THE EXISTING DRIVEWAY LOCATION AND WIDTH. THE CONTRACTOR SHALL MAINTAIN THE EXISTING DRIVEWAY LOCATION AND WIDTH. THE CONTRACTOR SHALL MAINTAIN THE EXISTING DRIVEWAY LOCATION AND WIDTH.

- LEGEND**
- [Symbol] NEW 3" THICK SP 90 ASPHALT PAVEMENT
  - [Symbol] 4" AGGREGATE BASE COURSE
  - [Symbol] DRIVEWAY

- GENERAL NOTES:**
1. CONTRACTOR TO BE RESPONSIBLE FOR MAINTAINING EXISTING DRIVEWAYS.
  2. CONTRACTOR TO MAINTAIN EXISTING DRIVEWAYS AS NECESSARY TO MAINTAIN EXISTING DRIVEWAYS.
  3. EXISTING DRIVEWAYS SHALL BE MAINTAINED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  4. ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY AND WITH NO DISTURBANCES TO EXISTING FINISHING.
  5. ROADWAY CENTERLINE IS TO BE GRADED PER PLAN. CONTRACTOR TO RECYCLE CUT MATERIAL. EXISTING DRIVEWAYS SHALL BE MAINTAINED AND RECONSTRUCTED TO 5% GRADE. EXISTING DRIVEWAYS SHALL BE MAINTAINED AND RECONSTRUCTED TO 5% GRADE.
  6. EXISTING DRIVEWAYS SHALL BE MAINTAINED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  7. MATERIALS AND METHODS SHALL BE APPROVED BY THE CONTRACTOR.



<p>3-17</p>	<p>PLAN AND PROFILE          STA. 90+00 TO STA. 95+00</p> <p>ARMILJO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		<p><b>MOLZENCORBIN</b></p> <p>2301 Main Street, Suite 2170B          Albuquerque, NM 87105          505.263.8888          molzencorbin.com</p>
<p>PROJECT NUMBER: 17-000-111</p> <p>DESIGNED BY: J. LOVATO</p> <p>DRAWN BY: J. LOVATO</p> <p>CHECKED BY: J. LOVATO</p> <p>PROJECT ENGINEER: J. W. B. B.</p> <p>PROJECT DATE: APRIL 2017</p>		<p>SCALE: 1" = 20' HORIZ</p> <p>SCALE: 1" = 2' VERT</p>	



NOTE: ALL EXISTING UTILITIES SHOWN ARE FOR INFORMATION ONLY. CONTRACTOR TO VERIFY LOCATION AND DEPTH OF ALL UTILITIES PRIOR TO CONSTRUCTION. CONTRACTOR TO BE RESPONSIBLE FOR ANY DAMAGE TO UTILITIES CAUSED BY CONSTRUCTION. CONTRACTOR TO MAINTAIN ALL EXISTING UTILITIES AND TO REPAIR OR REPLACE ANY UTILITIES DAMAGED BY CONSTRUCTION.

LEGEND  
 [Symbol] 4" AGGREGATE BASE CONCRETE  
 [Symbol] DRIVEWAY

POINT STA. 95+00.00  
 PVI STA. 95+00.00  
 PVI STA. 95+00.00  
 PVI STA. 95+00.00

POINT STA. 96+00.00  
 PVI STA. 96+00.00  
 PVI STA. 96+00.00  
 PVI STA. 96+00.00

POINT STA. 97+00.00  
 PVI STA. 97+00.00  
 PVI STA. 97+00.00  
 PVI STA. 97+00.00

POINT STA. 98+00.00  
 PVI STA. 98+00.00  
 PVI STA. 98+00.00  
 PVI STA. 98+00.00

POINT STA. 99+00.00  
 PVI STA. 99+00.00  
 PVI STA. 99+00.00  
 PVI STA. 99+00.00


POINT STA. 100+00.00  
 PVI STA. 100+00.00  
 PVI STA. 100+00.00  
 PVI STA. 100+00.00

- GENERAL NOTES:
- CONTRACTOR TO BE RESPONSIBLE FOR ALL CONSTRUCTION AND NOTIFICATION OF ALL UTILITIES PRIOR TO CONSTRUCTION.
  - CONTRACTOR TO MAINTAIN ALL EXISTING UTILITIES AND TO REPAIR OR REPLACE ANY UTILITIES DAMAGED BY CONSTRUCTION.
  - CONTRACTOR TO MAINTAIN ALL EXISTING UTILITIES AND TO REPAIR OR REPLACE ANY UTILITIES DAMAGED BY CONSTRUCTION.
  - CONTRACTOR TO MAINTAIN ALL EXISTING UTILITIES AND TO REPAIR OR REPLACE ANY UTILITIES DAMAGED BY CONSTRUCTION.
  - CONTRACTOR TO MAINTAIN ALL EXISTING UTILITIES AND TO REPAIR OR REPLACE ANY UTILITIES DAMAGED BY CONSTRUCTION.
  - CONTRACTOR TO MAINTAIN ALL EXISTING UTILITIES AND TO REPAIR OR REPLACE ANY UTILITIES DAMAGED BY CONSTRUCTION.
  - CONTRACTOR TO MAINTAIN ALL EXISTING UTILITIES AND TO REPAIR OR REPLACE ANY UTILITIES DAMAGED BY CONSTRUCTION.
  - CONTRACTOR TO MAINTAIN ALL EXISTING UTILITIES AND TO REPAIR OR REPLACE ANY UTILITIES DAMAGED BY CONSTRUCTION.

NOTED NOTES  
 (1) NOT USED  
 (2) NOT USED




<p>3-18</p>	<p>PLAN AND PROFILE                  STA. 95+00 TO STA. 100+00</p>		<p>PROJECT NUMBER: VAL18-11                  DESIGNED BY: JLOVADO                  DRAWN BY: JLOVADO                  CHECKED BY: JLOVADO                  PROJECT ENGINEER: JLOVADO</p>	<p>DATE: 10/1/2017</p>
	<p>ARMIJO ROAD - ROADWAY IMPROVEMENTS                  VALENCIA COUNTY, NEW MEXICO</p>			
<p>MOLZENCORBIN</p>		<p>10/1/2017</p>		




**EXPLANATIONS**  
 (1) NOT USED  
 (2) REMOVE AND REPLACE CURB.  
 (60 LF OF 24" C.U.P.) CIP.

- GENERAL NOTES**
- CONSTRUCTION TO BE PERFORMED AND ROADWAY RETURNING TO EXISTING GRADE.
  - CONSTRUCTION TO BE PERFORMED AS NECESSARY TO INSURE SATISFACTORY BASE PRIOR TO PAVING OPERATION.
  - EXISTING CURB AND CHAVERIS TO REMAIN IN PLACE AND UNDISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  - ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY AND WITH NO DISTURBANCES TO EXISTING TRAFFIC.
  - ROADWAY CENTERLINE IS TO BE GRADED PER PLAN CONSTRUCTION TO RECTIFY TOP SURFACE OF ROADWAY. ALL FIELD MATERIAL MUST BE SUFFICIENT FOR ROADWAY CONSTRUCTION AND BE COMPACTED TO 95% B.C.E. MOST REMOVED ROADWAY TIE.
  - EXISTING CHAVERIS MAY HAVE LESS THAN 12" OF COVER, SO THE CONTRACTOR SHALL NOT REMOVE EXISTING CHAVERIS UNLESS CROSSING CHAVERIS IS GOING TO BE PRESERVED AND PROTECTED.
  - MADEBONES AND UTILITIES SHALL REMAIN UNDISTURBED. ANY UTILITIES FOUND TO BE DISTURBED WITH PROJECT SHALL BE REPAIRED PRIOR TO CONSTRUCTION.



<p>3-19</p>	<p>PLAN AND PROFILE                  STA 100+00 TO STA. 105+00</p>			<p><b>MOLZENCORBIN</b>                  2707 New Road NE                  Albuquerque, NM 87111                  Phone: 505.263.1111                  Fax: 505.263.1111                  www.molzencorbin.com</p>
	<p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS                  VALENCIA COUNTY, NEW MEXICO</p>			
<p>DATE: 04/23/17</p>			<p>PROJECT: ARMIJIO ROAD IMPROVEMENTS</p>	



NOTE: ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE LATEST EDITIONS OF THE STANDARD SPECIFICATIONS FOR ROADWAY CONSTRUCTION, AS APPLICABLE TO THE STATE OF NEW MEXICO. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND APPROVALS FROM THE APPROPRIATE AGENCIES. THE CONTRACTOR SHALL MAINTAIN ACCESS TO ALL ADJACENT PROPERTIES AND UTILITIES AT ALL TIMES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING UTILITIES AND STRUCTURES TO REMAIN. THE CONTRACTOR SHALL MAINTAIN ACCESS TO ALL ADJACENT PROPERTIES AND UTILITIES AT ALL TIMES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING UTILITIES AND STRUCTURES TO REMAIN.

FIELD  
 12" THICK 50# ASPHALT PAVEMENT  
 4" AGRICULTURE BASE COURSE  
 DRIVEWAY


- GENERAL NOTES:
- CONTRACTOR TO BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND APPROVALS FROM THE APPROPRIATE AGENCIES.
  - CONTRACTOR TO MAINTAIN ACCESS TO ALL ADJACENT PROPERTIES AND UTILITIES AT ALL TIMES.
  - EXISTING CURB AND GUTTERS TO REMAIN IN PLACE AND UNDISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  - ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY AND WITH NO DISTURBANCES TO EXISTING TREES.

- ROADWAY EXISTENCE IS TO BE MAINTAINED AS MUCH AS POSSIBLE. ALL EXISTING UTILITIES AND STRUCTURES TO REMAIN SHALL BE PROTECTED AND NOT DISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
- ALL EXISTING UTILITIES AND STRUCTURES TO REMAIN SHALL BE PROTECTED AND NOT DISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
- ALL EXISTING UTILITIES AND STRUCTURES TO REMAIN SHALL BE PROTECTED AND NOT DISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.



EXHIBIT NOTES:  
 (1) NOT USED  
 (2) NOT USED

<p>3-20</p>	<p>PLAN AND PROFILE                  STA. 105+00 TO STA. 110+00</p> <p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS                  VALENCIA COUNTY, NEW MEXICO</p>		<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td>PROJECT NUMBER</td> <td>VAL161-11</td> </tr> <tr> <td>DESIGNED BY</td> <td>J. LOVATO</td> </tr> <tr> <td>DRAWN BY</td> <td>J. LOVATO</td> </tr> <tr> <td>CHECKED BY</td> <td>J. LOVATO</td> </tr> <tr> <td>PROJECT ENGINEER</td> <td>J. LOVATO</td> </tr> <tr> <td>PROJECT DATE</td> <td>APRIL 2017</td> </tr> </table>	PROJECT NUMBER	VAL161-11	DESIGNED BY	J. LOVATO	DRAWN BY	J. LOVATO	CHECKED BY	J. LOVATO	PROJECT ENGINEER	J. LOVATO	PROJECT DATE	APRIL 2017
PROJECT NUMBER	VAL161-11														
DESIGNED BY	J. LOVATO														
DRAWN BY	J. LOVATO														
CHECKED BY	J. LOVATO														
PROJECT ENGINEER	J. LOVATO														
PROJECT DATE	APRIL 2017														
<p>MOLZENCORBIN</p> <p>27781 Main Road SE                  Albuquerque, NM 87106                  505-242-8811 Fax                  505-242-8812 Cell                  molzencorbin.com</p>		<p>SCALE: 1"=25' HORIZ                  1"=5' VERT</p>													




NOTES:  
 1. CONTRACTOR SHALL MAINTAIN EXISTING UTILITIES AND SHALL BE RESPONSIBLE FOR PROTECTING THEM THROUGHOUT THE PROJECT.  
 2. ALL WORK SHALL BE PERFORMED WITHIN THE EXISTING RIGHT-OF-WAY UNLESS OTHERWISE NOTED ON THE DRAWINGS.  
 3. ALL MATERIALS SHALL BE OF THE BEST QUALITY AND SHALL BE SUBJECT TO INSPECTION AND APPROVAL BY THE ENGINEER.  
 4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND APPROVALS FROM THE APPROPRIATE AGENCIES.  
 5. THE CONTRACTOR SHALL MAINTAIN ACCESS TO ALL ADJACENT PROPERTIES AT ALL TIMES.  
 6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL EXISTING UTILITIES AND SHALL BE RESPONSIBLE FOR REPAIRING ANY DAMAGE TO SUCH UTILITIES.  
 7. THE CONTRACTOR SHALL MAINTAIN THE ROADWAY OPEN TO TRAFFIC AT ALL TIMES UNLESS OTHERWISE NOTED ON THE DRAWINGS.

- LEGEND**
- ▭ NEW 3" THICK 50# ASPHALT PAVEMENT
  - ▭ SEE TYPICAL SECTION SHEET 3-1
  - ▭ 4" AGGREGATE BASE COURSE
  - ▭ DRAINAGE

- GENERAL NOTES**
1. CONTRACTOR TO RE-DRAINAGE AND REPAIR EXISTING DRAINAGE.
  2. CONTRACTOR TO SUPPLEMENT EXISTING DRAINAGE WITH NEW DRAINAGE AS NECESSARY TO PROTECT EXISTING BASE FROM TO PAVING OPERATION.
  3. EXISTING GRADE AND CONCRETE TO REMAIN IN PLACE AND CONCRETE TO BE REPAIRED WITHIN 12" OF EXISTING SURFACE UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  4. ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY UNLESS OTHERWISE NOTED ON THE DRAWINGS.


5. ROADWAY CONTIGUOUS TO BE GRADED FOR PAVEMENT CONSTRUCTION TO REMAIN EXISTING GRADE FOR "TIE" OPERATIONS. EXISTING GRADE MUST BE SUFFICIENT FOR ROADWAY CONSTRUCTION. EXISTING GRADE SHALL BE MAINTAINED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
6. EXISTING DRAINAGE SHALL MAINTAIN 12" OF COVER. SO THE CONSTRUCTION SHALL NOT INTERFERE WITH THE 12" COVER WHEN CROSSING DRAINAGE IN ORDER TO PREVENT AND PROTECT UNDISTURBED POTENTIAL CONFLICTS SHOULD BE DISCUSSED WITH PROJECT MANAGER PRIOR TO CONSTRUCTION.
7. MATERIALS AND METHODS SHALL BE SUBJECT TO INSPECTION AND APPROVAL BY THE ENGINEER.



**NOTED NOTES**

- ① NOT USED.
- ② NOT USED.

<p>3-21</p>	<p>PLAN AND PROFILE          STA. 110+00 TO STA. 115+00</p> <p>ARMIJO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		<p><b>MOLZENCORBIN</b></p> <p>2711 E. Main Street, Suite 110          Albuquerque, NM 87106          505.262.8873          molzencorbin.com</p>
<p>PROJECT NUMBER: VAL17-11</p> <p>DESIGNED BY: J. LOVATO</p> <p>DRAWN BY: J. LOVATO</p> <p>CHECKED BY: K. JAMES</p> <p>PROJECT DATE: APRIL 2017</p>		<p><b>MAKER SCALE CONTINUATION</b></p> <p>REVISIONS:</p> <p>1. 4/25/17</p>	




NOTE: ALL EXISTING UTILITY LINES ARE SHOWN AS DASHED LINES. CONTRACTOR TO VERIFY LOCATION AND DEPTH OF ALL UTILITIES PRIOR TO CONSTRUCTION. ALL UTILITIES SHALL BE PROTECTED OR RELOCATED AS NECESSARY. CONTRACTOR TO MAINTAIN ALL UTILITIES AT ALL TIMES DURING CONSTRUCTION. ALL UTILITIES SHALL BE RELOCATED TO THE OUTSIDE OF THE ROADWAY AS NECESSARY. CONTRACTOR TO MAINTAIN ALL UTILITIES AT ALL TIMES DURING CONSTRUCTION.

LEGEND  
 [Symbol] NEW 3" THICK 90 M ASPHALT PAVEMENT  
 [Symbol] SEE TYPICAL SECTION SHEET 2-1  
 [Symbol] DRIVEWAY


- GENERAL NOTES:**
- CONTRACTOR TO VERIFY EXISTING UTILITIES AND DEPTHS PRIOR TO CONSTRUCTION.
  - CONTRACTOR TO SUPPLEMENT RECALCULATED GRADES AS NECESSARY TO MAINTAIN PROPER DRAINAGE AND TO MAINTAIN PROPER PAVEMENT STRUCTURE.
  - EXISTING DRIVEWAYS SHALL BE RECONSTRUCTED TO MATCH THE NEW DRIVEWAYS. ALL DRIVEWAYS SHALL BE 27' WIDE AND 12' DEEP WITH 12" CURBS. ALL DRIVEWAYS SHALL BE RECONSTRUCTED TO MATCH THE NEW DRIVEWAYS. ALL DRIVEWAYS SHALL BE 27' WIDE AND 12' DEEP WITH 12" CURBS.
  - ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY AND WITHIN THE DISTRICTS TO EXISTING FENCING.
  - EXISTING DRIVEWAYS SHALL BE RECONSTRUCTED TO MATCH THE NEW DRIVEWAYS. ALL DRIVEWAYS SHALL BE 27' WIDE AND 12' DEEP WITH 12" CURBS.
  - CONTRACTOR TO VERIFY EXISTING UTILITIES AND DEPTHS PRIOR TO CONSTRUCTION.
  - CONTRACTOR TO SUPPLEMENT RECALCULATED GRADES AS NECESSARY TO MAINTAIN PROPER DRAINAGE AND TO MAINTAIN PROPER PAVEMENT STRUCTURE.
  - EXISTING DRIVEWAYS SHALL BE RECONSTRUCTED TO MATCH THE NEW DRIVEWAYS. ALL DRIVEWAYS SHALL BE 27' WIDE AND 12' DEEP WITH 12" CURBS.

ESTD NOTES:  
 (1) NOT USED  
 (2) NOT USED



<p>PLAN AND PROFILE                  STA. 115+00 TO STA. 120+00</p>	<p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		<p>PROJECT NO. VAL15-11</p>
			<p>DESIGNED BY: J LOVATO</p> <p>DRAWN BY: J LOVATO</p> <p>CHECKED BY: E CARCS</p> <p>PROJ. ENG. ZASHBACHER</p> <p>PROJECT DATE: APR 2017</p>
<p>3-22</p>		<p>MOLZENCORBIN</p> <p>2781 Main Road SE                  Albuquerque, NM 87106                  505.272.8878                  molzencorbin.com</p>	






NOTE: ALL DIMENSIONS SHOWN ARE TO BE CONSIDERED AS APPROXIMATE. THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND LOCATIONS IN THE FIELD. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND RIGHTS-OF-WAY. THE CONTRACTOR SHALL MAINTAIN ACCESS TO ALL ADJACENT PROPERTIES AND UTILITIES AT ALL TIMES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING UTILITIES AND STRUCTURES. THE CONTRACTOR SHALL MAINTAIN ADEQUATE DRAINAGE THROUGHOUT THE PROJECT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND RIGHTS-OF-WAY. THE CONTRACTOR SHALL MAINTAIN ACCESS TO ALL ADJACENT PROPERTIES AND UTILITIES AT ALL TIMES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING UTILITIES AND STRUCTURES. THE CONTRACTOR SHALL MAINTAIN ADEQUATE DRAINAGE THROUGHOUT THE PROJECT.


LEGEND  
 [Symbol] 3" THICK ASPHALT PAVEMENT  
 [Symbol] 4" AGGREGATE BASE COURSE  
 [Symbol] DRIVEWAY

- STANDARD NOTES
- CONTRACTOR TO BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND RIGHTS-OF-WAY.
  - CONTRACTOR TO MAINTAIN ADEQUATE DRAINAGE THROUGHOUT THE PROJECT.
  - EXISTING CURBS AND GUTTERS TO REMAIN UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  - ALL WORK SHALL BE PERFORMED WITHIN THE EXISTING RIGHT-OF-WAY AND WITHIN THE EXISTING DRAINAGE CHANNELS.
  - EXISTING CURBS SHALL HAVE A MINIMUM 12" OF CONCRETE TO BE MAINTAINED OR REPLACED WITH NEW 12" CONCRETE. CURBS SHALL BE FINISHED TO MATCH EXISTING CURBS.
  - UNSATURATED POTENTIAL CONTACTS SHOULD BE DECREASED WITH PROJECT IMPROVEMENTS TO CONSTRUCTION.



NOTES  
 (1) NOT USED  
 (2) NOT USED


<p>3-24</p>	<p>PLAN AND PROFILE                  STA. 125+00 TO STA. 130+00</p>			<p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS                  VALENCIA COUNTY, NEW MEXICO</p>
	<p>DATE: APRIL 2017</p>	<p>PROJECT NUMBER: VAL16-11</p> <p>DESIGNED BY: J. LOWE</p> <p>DRAWN BY: J. LOWE</p> <p>CHECKED BY: J. LOWE</p> <p>PROJECT ENGINEER: J. LOWE</p>		



<p>3-25</p>	<p>PLAN AND PROFILE STA. 130+00 TO STA. 135+00</p> <p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th>REV NO</th> <th>REV DATE</th> <th>DESCRIPTION</th> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> </table>	REV NO	REV DATE	DESCRIPTION								<p><b>MOLZENCORBIN</b></p> <p>22711 Valley Road SE Albuquerque, NM 87124 505 242 8878 www.molzencorbin.com</p>
REV NO	REV DATE	DESCRIPTION											








NOTE: ALL EXISTING UTILITIES SHOWN ON THIS SHEET ARE BASED ON RECORD DRAWINGS AND FIELD SURVEY. THE CONTRACTOR SHALL VERIFY THE LOCATION AND DEPTH OF ALL UTILITIES PRIOR TO CONSTRUCTION. ANY CHANGES TO THE UTILITIES SHALL BE NOTICED IMMEDIATELY TO THE ENGINEER.

- LEGEND**
- [Symbol] NEW 3" DUCT SP. IN ASPHALT PREVIOUS
  - [Symbol] 4" AGGREGATE BASE COURSE
  - [Symbol] DRAINAGE


**GENERAL NOTES**

1. CONSTRUCTION TO BE PERFORMED IN SEVERAL STAGES AND SEQUENTIAL RETURNS AND DRAINAGE CHANGES.
2. CONSTRUCTION TO SUPERSEDE PREVIOUS BASE COURSE AND INLET AS NECESSARY TO INSURE SUFFICIENT BASE PRIOR TO PAVING OPERATION.
3. EXISTING CURB AND GUTTERS TO REMAIN IN PLACE AND UNDISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
4. ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY AND WITH NO ENCROACHMENTS TO EXISTING RIGHTS.
5. ROADWAY CENTERLINE IS TO BE GRADED PER EXISTING CONDITIONS. EXISTING MATERIAL FOR "FILL" OPERATIONS, RECLAIMED BASE AND BE COMPLETED TO 95% BASE PER AASHTO METHOD. ALL FILL TO BE USED IN AASHTO FRACTION ADDITIONAL FILL.
6. EXISTING CURB AND GUTTERS SHALL REMAIN IN PLACE UNLESS OTHERWISE NOTED ON THE DRAWINGS. ALL CURB AND GUTTERS SHALL BE PROTECTED WITH PROTECTIVE CURB AND GUTTERS PRIOR TO CONSTRUCTION.
7. MATERIALS AND METHODS SHALL BE DISCUSSED WITH PROJECT MANAGER PRIOR TO CONSTRUCTION.

- KEY NOTES**
- (1) NOT USED
  - (2) REMOVE AND REPLACE CURB: (18" LF OF 24" C&G) C&G.
  - (3) REMOVE AND REPLACE CURB: (40' LF OF 12" R&C) C&G.




<p><b>3-28</b></p>	<p><b>PLAN AND PROFILE</b>                  STA. 145+00 TO STA. 150+00</p> <p><b>ARMILLO ROAD - ROADWAY IMPROVEMENTS</b></p> <p><b>VALENCIA COUNTY, NEW MEXICO</b></p>		<p><b>MOLZENCORBIN</b></p> <p>2701 E. 10th Street SE                  Albuquerque, New Mexico 87106                  Phone: (505) 263-8877                  Fax: (505) 263-8878                  Website: www.molzencorbin.com</p>									
	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>REV. NO.</th> <th>DATE</th> <th>DESCRIPTION</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>08/25/2017</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>2</td> <td>08/25/2017</td> <td>ISSUED FOR CONSTRUCTION</td> </tr> </tbody> </table>	REV. NO.	DATE	DESCRIPTION	1	08/25/2017	ISSUED FOR PERMIT	2	08/25/2017	ISSUED FOR CONSTRUCTION		<p><b>PROJECT NUMBER:</b> VAL13-11</p> <p><b>DESIGNED BY:</b> J. LEWIS</p> <p><b>DRAWN BY:</b> J. LEWIS</p> <p><b>CHECKED BY:</b> J. LEWIS</p> <p><b>PROJECT DATE:</b> 08/25/2017</p>
REV. NO.	DATE	DESCRIPTION										
1	08/25/2017	ISSUED FOR PERMIT										
2	08/25/2017	ISSUED FOR CONSTRUCTION										




NOTE: All existing pavement will be removed and replaced with new 4\"/>

LEGEND  
 [Symbol] NEW 3\"/>

- GENERAL NOTES:**
- CONTRACTOR TO BE RESPONSIBLE FOR AND MAINTAINING TRAFFIC AND ROADWAY CONDITIONS THROUGHOUT CONSTRUCTION.
  - CONTRACTOR TO SUPPLY AND PLACE ALL MATERIALS AND MIXTURES AS NECESSARY TO MAINTAIN TRAFFIC AND ROADWAY CONDITIONS THROUGHOUT CONSTRUCTION.
  - EXISTING CURB, GUTTER AND DRAINAGE TO REMAIN IN PLACE AND UNDISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  - ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY AND WITH NO OBSTRUCTIONS TO EXISTING TRAFFIC.
  - ROADWAY CENTERLINE IS TO BE GRADED FOR PROPER DRAINAGE TO THE EXISTING DRAINAGE SYSTEM. MATERIAL MUST BE COMPACTED TO 98% RELATIVE DENSITY FOR ROADWAY BASE AND SUBGRADE. ALL MATERIALS TO BE USED IN ROADWAY CONSTRUCTION SHALL BE TESTED AND APPROVED BY THE ENGINEER.
  - EXISTING DRIVEWAYS MAY HAVE LESS THAN 12\"/>



<p>PLAN AND PROFILE                  STA. 150+00 TO STA. 155+00</p>	<p>ARMJO ROAD - ROADWAY IMPROVEMENTS                  VALENCIA COUNTY, NEW MEXICO</p>		PROJECT NUMBER: VAL15-17 PREPARED BY: JGARCIA CHECKED BY: JGARCIA PROJ. ENG: JGARCIA PROJECT DATE: APRIL 2017	QUALITY SCALE CONTRIBUTION ENGINEER: KEVIN W. BAKER DATE: APRIL 2017	2017 License No. 1487 Kevin W. Baker 100 S. 14th Street Albuquerque, NM 87102 (505) 243-8873 kevin@kwbakercorp.com
			SHEET: 3-29 TOTAL SHEETS: 3	MOLZENCORBIN	



Legend:  
 [Symbol] NEW 3" THICK SP 8 ASPHALT PAVEMENT  
 [Symbol] SEE TYPICAL SECTION SHEET 2-1  
 [Symbol] A: AGGREGATE BASE COURSE  
 [Symbol] DRIVEWAY

GENERAL NOTES:  
 1. CONSTRUCTION TO THE DRIVEWAYS  
 EXISTING DRIVEWAYS WITH  
 2. CONSTRUCTION TO SUPPLEMENTARY RECLAIMED  
 BASE COURSE SHALL BE AS NEAR AS  
 POSSIBLE TO THE EXISTING DRIVEWAY  
 BASE COURSE TO ENSURE SUFFICIENT  
 BASE PRIOR TO PAVING OPERATION.  
 3. EXISTING DRIVEWAY PAV. AND DRIVEWAYS  
 TO REMAIN IN PLACE AND UNDISTURBED  
 UNLESS OTHERWISE NOTED ON THE DRAWINGS.  
 4. ALL WORK SHALL BE PERFORMED WITHIN  
 EXISTING RIGHT-OF-WAY AND WITH NO  
 OBSTRUCTIONS TO EXISTING TRAFFIC.  
 5. ROADWAY CENTERLINE IS TO BE GRADED PER  
 PLAN CONSTRUCTION TO PREVENT CURB  
 MATERIAL FROM BEING SUFFICIENT FOR ROADWAY  
 BASE AND BE COMPACTED TO BASE GRADE  
 BEFORE ANY PAVING OPERATIONS.  
 6. EXISTING DRIVEWAYS MAY HAVE LESS THAN 12"  
 OF COVER TO THE DRIVEWAY SHALL NOT BE  
 DISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.  
 7. DRIVEWAYS AND UTILITY SHALL REMAIN  
 UNDISTURBED UNLESS OTHERWISE NOTED  
 TO CONSTRUCTION.


ADDED NOTES:  
 (1) NOT USED.  
 (2) REMOVE AND REPLACE DRIVEWAY,  
 (24" W OF 24" CURB) CLIP.  
 (3) REMOVE AND REPLACE DRIVEWAY,  
 (30" W OF 24" CURB) CLIP.  
 (4) REMOVE AND REPLACE DRIVEWAY,  
 (35" W OF 24" CURB) CLIP.

LEGEND:  
 [Symbol] NEW 3" THICK SP 8 ASPHALT PAVEMENT  
 [Symbol] SEE TYPICAL SECTION SHEET 2-1  
 [Symbol] A: AGGREGATE BASE COURSE  
 [Symbol] DRIVEWAY

GENERAL NOTES:  
 1. CONSTRUCTION TO THE DRIVEWAYS  
 EXISTING DRIVEWAYS WITH  
 2. CONSTRUCTION TO SUPPLEMENTARY RECLAIMED  
 BASE COURSE SHALL BE AS NEAR AS  
 POSSIBLE TO THE EXISTING DRIVEWAY  
 BASE COURSE TO ENSURE SUFFICIENT  
 BASE PRIOR TO PAVING OPERATION.  
 3. EXISTING DRIVEWAY PAV. AND DRIVEWAYS  
 TO REMAIN IN PLACE AND UNDISTURBED  
 UNLESS OTHERWISE NOTED ON THE DRAWINGS.  
 4. ALL WORK SHALL BE PERFORMED WITHIN  
 EXISTING RIGHT-OF-WAY AND WITH NO  
 OBSTRUCTIONS TO EXISTING TRAFFIC.  
 5. ROADWAY CENTERLINE IS TO BE GRADED PER  
 PLAN CONSTRUCTION TO PREVENT CURB  
 MATERIAL FROM BEING SUFFICIENT FOR ROADWAY  
 BASE AND BE COMPACTED TO BASE GRADE  
 BEFORE ANY PAVING OPERATIONS.  
 6. EXISTING DRIVEWAYS MAY HAVE LESS THAN 12"  
 OF COVER TO THE DRIVEWAY SHALL NOT BE  
 DISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.  
 7. DRIVEWAYS AND UTILITY SHALL REMAIN  
 UNDISTURBED UNLESS OTHERWISE NOTED  
 TO CONSTRUCTION.

SCALE: 1" = 20' HORIZ.  
 1" = 5' VERT.

<p>PLAN AND PROFILE                  STA. 155+00 TO STA. 160+00</p> <p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		<p>DATE: 4/25/17</p> <p>PROJECT: 17-0001</p> <p>PROJECT SHEET: 3-30</p>	<p>DESIGNED BY: [Name]</p> <p>DRAWN BY: [Name]</p> <p>CHECKED BY: [Name]</p> <p>PROJECT ENGINEER: [Name]</p>	<p>DATE: 4/25/17</p> <p>PROJECT: 17-0001</p> <p>PROJECT SHEET: 3-30</p>	<p>2017 New Mexico State Engineer Seal</p> <p>Valencio A. Lopez, No. 11111, State of New Mexico</p>
					<p>3-30</p>



NOTE: ALL EXISTING UTILITY LOCATIONS SHOWN ON THIS PLAN ARE BASED ON FIELD SURVEY DATA. THE LOCATION AND DEPTH OF ALL UTILITIES SHALL BE VERIFIED BY THE CONTRACTOR PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL UTILITIES AND SHALL BE RESPONSIBLE FOR ANY DAMAGE TO UTILITIES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND SHALL BE RESPONSIBLE FOR THE COST OF ALL PERMITS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF ALL UTILITIES AND SHALL BE RESPONSIBLE FOR THE COST OF ALL DAMAGE TO UTILITIES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF ALL DAMAGE TO UTILITIES.


- LEGEND**
- NEW 3" THICK SP B ASPHALT PAVEMENT
  - 4" AGGREGATE BASE COURSE
  - DRIVEWAY

- GENERAL NOTES:**
1. CONSTRUCTION TO BE DONE BY THE CONTRACTOR AND PROTECT ALL UTILITIES AND EXISTING DRIVEWAYS.
  2. CONSTRUCTION TO SUPPLY ALL MATERIALS AND LABOR NECESSARY TO COMPLETE THE PROJECT. ALL MATERIALS SHALL BE OF THE BEST QUALITY AVAILABLE AND SHALL BE SUBJECT TO INSPECTION AND APPROVAL BY THE ENGINEER.
  3. EXISTING DRIVEWAYS SHALL BE REPAIRED TO ORIGINAL CONDITION OR BETTER. ALL DRIVEWAYS SHALL BE REPAIRED WITH 4" AGGREGATE BASE COURSE AND ASPHALT PAVEMENT. ALL DRIVEWAYS SHALL BE REPAIRED WITH 4" AGGREGATE BASE COURSE AND ASPHALT PAVEMENT.
  4. ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY AND WITHIN ALL DISTURBANCES TO EXISTING DRIVEWAYS.
  5. ROADWAY CENTERLINE IS TO BE GRADED FOR ROADWAY CONSTRUCTION TO MATCH EXISTING CENTERLINE. ALL EXISTING DRIVEWAYS SHALL BE REPAIRED TO ORIGINAL CONDITION OR BETTER. ALL DRIVEWAYS SHALL BE REPAIRED WITH 4" AGGREGATE BASE COURSE AND ASPHALT PAVEMENT. ALL DRIVEWAYS SHALL BE REPAIRED WITH 4" AGGREGATE BASE COURSE AND ASPHALT PAVEMENT.
  6. EXISTING DRIVEWAYS SHALL BE REPAIRED TO ORIGINAL CONDITION OR BETTER. ALL DRIVEWAYS SHALL BE REPAIRED WITH 4" AGGREGATE BASE COURSE AND ASPHALT PAVEMENT. ALL DRIVEWAYS SHALL BE REPAIRED WITH 4" AGGREGATE BASE COURSE AND ASPHALT PAVEMENT.
  7. MATERIALS AND UTILITY SHALL BE OBTAINED FROM APPROVED SOURCES AND SHALL BE SUBJECT TO INSPECTION AND APPROVAL BY THE ENGINEER.



<p>331</p>	<p>PLAN AND PROFILE STA. 160+00 TO STA. 165+00</p> <p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		<p><b>MOLZENCORBIN</b></p> <p>2701 Hwy 201 NE Albuquerque, NM 87106 505.242.8871 www.molzencorbin.com</p>
<p>4770</p>	<p>4775</p>	<p>4780</p>	<p>4785</p>
<p>4790</p>	<p>4795</p>	<p>4800</p>	<p>4805</p>
<p>4810</p>	<p>4815</p>	<p>4820</p>	<p>4825</p>
<p>4830</p>	<p>4835</p>	<p>4840</p>	<p>4845</p>
<p>4850</p>	<p>4855</p>	<p>4860</p>	<p>4865</p>
<p>4870</p>	<p>4875</p>	<p>4880</p>	<p>4885</p>
<p>4890</p>	<p>4895</p>	<p>4900</p>	<p>4905</p>
<p>4910</p>	<p>4915</p>	<p>4920</p>	<p>4925</p>
<p>4930</p>	<p>4935</p>	<p>4940</p>	<p>4945</p>
<p>4950</p>	<p>4955</p>	<p>4960</p>	<p>4965</p>
<p>4970</p>	<p>4975</p>	<p>4980</p>	<p>4985</p>
<p>4990</p>	<p>4995</p>	<p>5000</p>	<p>5005</p>





NOTE: ALL EXISTING UTILITIES SHOWN ON THIS PLAN ARE BASED ON RECORD DRAWINGS AND FIELD SURVEY. CONTRACTOR SHALL VERIFY THE LOCATION AND DEPTH OF ALL UTILITIES PRIOR TO CONSTRUCTION. ANY UNEXPECTED UTILITIES SHALL BE REPORTED TO THE ENGINEER IMMEDIATELY. THE ENGINEER SHALL BE NOTIFIED OF ANY UTILITIES FOUND TO BE DIFFERENT FROM THOSE SHOWN ON THIS PLAN.

- LEGEND**
- ▭ NEW 3" THICK SP 8 ASPHALT PAVEMENT
  - ▭ SEE TYPICAL SECTION SHEET 2-1
  - ▨ APPROPRIATE BASE COURSE
  - ▨ DRIVEWAY

- GENERAL NOTES:**
1. CONTRACTOR TO BE RESPONSIBLE FOR AND MAINTAIN RECORDS AND EXISTING GRADES.
  2. CONTRACTOR TO SUPERINTEND REQUIRED BASE WITH BASE COURSE AND BELIEVES IS NECESSARY TO INSURE SUFFICIENT BASE FINISH TO PROVE CREATION.
  3. EXISTING GROUND PAVEMENT AND UTILITIES TO REMAIN IN PLACE AND UNDISTURBED UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  4. ALL WORK SHALL BE PERFORMED WITHIN DESIGNING DISTRICT AND WITH NO DISTURBANCES TO EXISTING TRAFFIC.

5. BOUNDARY CENTERLINE IS TO BE GRADED FOR PLAN. CONTRACTOR TO RECORD "CUT" MATERIAL FROM TALL OPERATIONS REJECTED MATERIAL MUST BE SURFERED FOR ROADWAY COURSE TO BE CONFINED TO 5% GRADE IN AREAS REQUIRING ADDITIONAL FILL.
6. EXISTING CURBS WITH LESS THAN 12" OF CONCRETE SHALL BE REMOVED AND SHALL BE REPLACED WITH 12" DEPTH WITH CROSSING CURBS AT ALL INTERSECTIONS AND PROTECT. UNDISTURBED. POTENTIAL CONFLICTS SHOULD BE DISCUSSED WITH PROJECT MANAGER PRIOR TO CONSTRUCTION.

LOW P.I. STA. 172+12.15  
 LOW P.I. STA. 172+12.15  
 P.V. STA. 172+12.15  
 P.E. STA. 172+12.15  
 R=1000'




**NOTES:**

- ① NOT USED
- ② NOT USED

<p>333</p>	<p>PLAN AND PROFILE                  STA. 170+00 TO STA. 175+00</p> <p>ARMUJO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		<p><b>MOLZENCORBIN</b></p> <p>2781 Main Street SE                  Albuquerque, New Mexico 87106                  505.242.8773                  molzencorbin.com</p>																					
<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th>NO.</th> <th>DATE</th> <th>DESCRIPTION</th> </tr> <tr> <td>1</td> <td>11/11/11</td> <td>PROJECT NUMBER 111010</td> </tr> <tr> <td>2</td> <td>11/11/11</td> <td>DESIGNED BY JLD/ST</td> </tr> <tr> <td>3</td> <td>11/11/11</td> <td>DRAWN BY JLD/ST</td> </tr> <tr> <td>4</td> <td>11/11/11</td> <td>CHECKED BY JLD/ST</td> </tr> <tr> <td>5</td> <td>11/11/11</td> <td>PROJECT NO. 111010</td> </tr> <tr> <td>6</td> <td>11/11/11</td> <td>PROJECT DATE 11/11/11</td> </tr> </table>		NO.	DATE	DESCRIPTION	1	11/11/11	PROJECT NUMBER 111010	2	11/11/11	DESIGNED BY JLD/ST	3	11/11/11	DRAWN BY JLD/ST	4	11/11/11	CHECKED BY JLD/ST	5	11/11/11	PROJECT NO. 111010	6	11/11/11	PROJECT DATE 11/11/11	<p><b>MAJOR SOIL CONDITIONS</b></p> <p>PROJECT NO. 111010</p> <p>DATE OF REPORT 11/11/11</p> <p>BY JLD/ST</p>	
NO.	DATE	DESCRIPTION																						
1	11/11/11	PROJECT NUMBER 111010																						
2	11/11/11	DESIGNED BY JLD/ST																						
3	11/11/11	DRAWN BY JLD/ST																						
4	11/11/11	CHECKED BY JLD/ST																						
5	11/11/11	PROJECT NO. 111010																						
6	11/11/11	PROJECT DATE 11/11/11																						





NOTE: ALL DIMENSIONS SHOWN ARE IN FEET AND INCHES UNLESS OTHERWISE NOTED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING THE EXISTING CONDITIONS AND FOR OBTAINING ALL NECESSARY PERMITS AND APPROVALS FROM THE APPROPRIATE AGENCIES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND APPROVALS FROM THE APPROPRIATE AGENCIES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND APPROVALS FROM THE APPROPRIATE AGENCIES.


- LEGEND**
- NEW 3" THICK 50 MIL ASPHALT PAVEMENT
  - 4" AGGREGATE BASE COURSE
  - EXISTING DRIVEWAY

- GENERAL NOTES**
1. CONSTRUCTION TO BE DONE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS FOR PUBLIC WORKS AND THE STANDARD SPECIFICATIONS FOR ASPHALT PAVEMENT.
  2. CONSTRUCTION TO SUPPLEMENT REQUIRED MATERIALS SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR. MATERIALS SHALL BE SUBJECT TO INSPECTION AND APPROVAL BY THE ENGINEER. ALL MATERIALS SHALL BE TESTED AND FOUND TO MEET THE REQUIREMENTS OF THE STANDARD SPECIFICATIONS.
  3. EXISTING GRADE, PAVEMENT AND UTILITIES TO REMAIN TO BE MAINTAINED AND PROTECTED. UNLESS OTHERWISE NOTED ON THE DRAWINGS.
  4. ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY AND WITH NO DISTURBANCES TO EXISTING FENCING.
  5. ROADWAY CENTERLINE IS TO BE EXACT PER PLAN. CONSTRUCTION TO BE DONE PER PLAN. CONSTRUCTION TO BE DONE PER PLAN. CONSTRUCTION TO BE DONE PER PLAN.
  6. EXISTING UTILITIES MAY HAVE LESS THAN 12" OF COVER. THE CONTRACTOR SHALL NOT CAUSE THE UTILITIES TO BE DAMAGED OR DISRUPTED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING AND PRESERVING ALL UTILITIES.
  7. LANDSCAPING AND UTILITIES SHALL REMAIN UNLESS OTHERWISE NOTED ON THE DRAWINGS.

SCALE: 1" = 20' HORIZONTAL  
 1" = 5' VERTICAL

<p>3-35</p>	<p>PLAN AND PROFILE                  STA. 180+00 TO STA. 185-00</p> <p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		<p><b>MOLZENCORBIN</b></p> <p>27711, New Mexico Blvd. SE                  Albuquerque, New Mexico 87106                  Phone: 505.261.8811                  Fax: 505.261.8812                  Website: www.molzencorbin.com</p>																																
	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>REV. NO.</th> <th>DATE</th> <th>DESCRIPTION</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>11/11/11</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>2</td> <td>11/11/11</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>3</td> <td>11/11/11</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>4</td> <td>11/11/11</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>5</td> <td>11/11/11</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>6</td> <td>11/11/11</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>7</td> <td>11/11/11</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>8</td> <td>11/11/11</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>9</td> <td>11/11/11</td> <td>ISSUED FOR PERMIT</td> </tr> <tr> <td>10</td> <td>11/11/11</td> <td>ISSUED FOR PERMIT</td> </tr> </tbody> </table>	REV. NO.	DATE	DESCRIPTION	1	11/11/11	ISSUED FOR PERMIT	2	11/11/11	ISSUED FOR PERMIT	3	11/11/11	ISSUED FOR PERMIT	4	11/11/11	ISSUED FOR PERMIT	5	11/11/11	ISSUED FOR PERMIT	6	11/11/11	ISSUED FOR PERMIT	7	11/11/11	ISSUED FOR PERMIT	8	11/11/11	ISSUED FOR PERMIT	9	11/11/11	ISSUED FOR PERMIT	10	11/11/11	ISSUED FOR PERMIT	<p><b>MAJOR SCALE CONSTRUCTION</b></p> <p>CONTRACT NO. 2011-001-0001</p> <p>PROJECT NAME: ARMIJO ROAD - ROADWAY IMPROVEMENTS</p> <p>PROJECT DATE: 11/11/11</p>
REV. NO.	DATE	DESCRIPTION																																	
1	11/11/11	ISSUED FOR PERMIT																																	
2	11/11/11	ISSUED FOR PERMIT																																	
3	11/11/11	ISSUED FOR PERMIT																																	
4	11/11/11	ISSUED FOR PERMIT																																	
5	11/11/11	ISSUED FOR PERMIT																																	
6	11/11/11	ISSUED FOR PERMIT																																	
7	11/11/11	ISSUED FOR PERMIT																																	
8	11/11/11	ISSUED FOR PERMIT																																	
9	11/11/11	ISSUED FOR PERMIT																																	
10	11/11/11	ISSUED FOR PERMIT																																	






Notes:  
 1. CONTRACTOR TO REPAIR EXISTING CURBS AND GUTTERS TO MATCH EXISTING CONDITIONS AND TO REPAIR AND RECONSTRUCT EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS.  
 2. CONTRACTOR TO REPAIR EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS AND TO REPAIR AND RECONSTRUCT EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS.  
 3. CONTRACTOR TO REPAIR EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS AND TO REPAIR AND RECONSTRUCT EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS.

LEGEND  
 [Symbol] NEW 3" THICK SP-15 ASPHALT PAVEMENT  
 [Symbol] SEE TYPICAL SECTION SHEET 2-1  
 [Symbol] ACCELERATED BASE COURSE  
 [Symbol] DRIVEWAY

GENERAL NOTES:  
 1. CONTRACTOR TO REPAIR EXISTING CURBS AND GUTTERS TO MATCH EXISTING CONDITIONS AND TO REPAIR AND RECONSTRUCT EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS.  
 2. CONTRACTOR TO REPAIR EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS AND TO REPAIR AND RECONSTRUCT EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS.  
 3. CONTRACTOR TO REPAIR EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS AND TO REPAIR AND RECONSTRUCT EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS.

4. ALL WORK SHALL BE PERFORMED WITHIN EXISTING RIGHT-OF-WAY UNLESS OTHERWISE NOTED ON THE DRAWINGS.  
 5. EXISTING DRIVEWAYS SHALL BE REPAIRED TO MATCH EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS.  
 6. DRIVEWAY CURBS SHALL BE REPAIRED TO MATCH EXISTING DRIVEWAYS TO MATCH EXISTING CONDITIONS.  
 7. UNDESIRABLE POTENTIAL OBSTRUCTIONS SHALL BE REMOVED OR PROTECTED PRIOR TO CONSTRUCTION.



NOTES:  
 (1) NOT USED.  
 (2) NOT USED.

<p>337</p>	<p>PLAN AND PROFILE                  STA. 190+00 TO STA. 195+00</p>		<p>ARMILIO ROAD - ROADWAY IMPROVEMENTS                  VALENCIA COUNTY, NEW MEXICO</p>	<p>PROJECT NO. 2011-001                  PROJECT DATE: APRIL 2011</p>	<p>DATE: APRIL 2011</p>	<p>2011 Armijo Road, LLC                  2011 Armijo Road, LLC                  2011 Armijo Road, LLC</p>	<p>MOLZENCORBIN</p>
	<p>337</p>						















<p>7-2</p>	<p>PERMANENT SIGNING AND STRIPING PLAN          STA. 30+00 TO STA. 50+00</p>	<p>ARMILARIO ROAD - ROADWAY IMPROVEMENTS          VALENCIA COUNTY, NEW MEXICO</p>	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="font-size: small;">PROJECT NUMBER</td> <td>17-000</td> </tr> <tr> <td style="font-size: small;">DESIGNED BY</td> <td>JLD/ATO</td> </tr> <tr> <td style="font-size: small;">DRAWN BY</td> <td>JLD/ATO</td> </tr> <tr> <td style="font-size: small;">CHECKED BY</td> <td>H EADES</td> </tr> <tr> <td style="font-size: small;">PROJ. ENG.</td> <td>JAS/BAC/CH</td> </tr> <tr> <td style="font-size: small;">PROJECT DATE</td> <td>APRIL 2017</td> </tr> </table>	PROJECT NUMBER	17-000	DESIGNED BY	JLD/ATO	DRAWN BY	JLD/ATO	CHECKED BY	H EADES	PROJ. ENG.	JAS/BAC/CH	PROJECT DATE	APRIL 2017		<p style="font-weight: bold; text-align: center;">MOLZENCORBIN</p> <p style="font-size: x-small;">2701 Valley Road SE          Atlanta, GA 30328          404.525.8877          www.molzencorbin.com</p>
PROJECT NUMBER	17-000																
DESIGNED BY	JLD/ATO																
DRAWN BY	JLD/ATO																
CHECKED BY	H EADES																
PROJ. ENG.	JAS/BAC/CH																
PROJECT DATE	APRIL 2017																




- KEYED NOTES**
- 1 4" SOLID WHITE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 2 4" SOLID DOUBLE YELLOW - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 3 4" SOLID DOUBLE RED - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 4 4" SOLID DOUBLE GREEN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 5 4" SOLID DOUBLE BLUE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 6 4" SOLID DOUBLE PURPLE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 7 4" SOLID DOUBLE BROWN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 8 4" SOLID DOUBLE BLACK - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 9 4" SOLID DOUBLE GREY - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 10 4" SOLID DOUBLE LIGHT BLUE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 11 4" SOLID DOUBLE LIGHT GREEN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 12 4" SOLID DOUBLE LIGHT PURPLE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 13 4" SOLID DOUBLE LIGHT BROWN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 14 4" SOLID DOUBLE LIGHT GREY - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 15 4" SOLID DOUBLE LIGHT BLUE-GREEN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 16 4" SOLID DOUBLE LIGHT BLUE-PURPLE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 17 4" SOLID DOUBLE LIGHT BLUE-BROWN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 18 4" SOLID DOUBLE LIGHT BLUE-BLACK - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 19 4" SOLID DOUBLE LIGHT BLUE-GREY - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 20 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 21 4" SOLID DOUBLE LIGHT BLUE-LIGHT GREEN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 22 4" SOLID DOUBLE LIGHT BLUE-LIGHT PURPLE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 23 4" SOLID DOUBLE LIGHT BLUE-LIGHT BROWN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 24 4" SOLID DOUBLE LIGHT BLUE-LIGHT GREY - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 25 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-GREEN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 26 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-PURPLE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 27 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-BROWN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 28 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-BLACK - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 29 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-GREY - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 30 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 31 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT GREEN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 32 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT PURPLE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 33 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BROWN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 34 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT GREY - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 35 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-GREEN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 36 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-PURPLE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 37 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-BROWN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 38 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-BLACK - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 39 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-GREY - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 40 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT BLUE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 41 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT GREEN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 42 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT PURPLE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 43 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT BROWN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 44 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT GREY - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 45 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-GREEN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 46 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-PURPLE - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 47 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-BROWN - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 48 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-BLACK - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 49 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-GREY - REPRESENTATIVE PAINTED PAVEMENT STRIP
  - 50 4" SOLID DOUBLE LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT BLUE-LIGHT BLUE - REPRESENTATIVE PAINTED PAVEMENT STRIP



<p>7-3</p>	<p><b>PERMANENT SIGNING AND STRIPING PLAN</b>                  STA. 50+00 TO STA. 70+00</p> <p><b>ARMIJOS ROAD - ROADWAY IMPROVEMENTS</b></p> <p><b>VALENCIA COUNTY, NEW MEXICO</b></p>	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td>REV NO</td> <td>REV DATE</td> <td>BY</td> <td>DESCRIPTION</td> </tr> <tr> <td> </td> <td> </td> <td> </td> <td> </td> </tr> </table>	REV NO	REV DATE	BY	DESCRIPTION						<p><b>MOLZENCORBIN</b></p> <p>2791 North Third Street                  Albuquerque, New Mexico 87109                  505.262.8871                  molzencorbin.com</p>
REV NO	REV DATE	BY	DESCRIPTION									
<p>PROJECT NUMBER: 16-11</p> <p>DESIGNED BY: J. LEVATO</p> <p>DRAWN BY: J. LEVATO</p> <p>CHECKED BY: K. EATON</p> <p>PROJECT ENGINEER: J. L. W. L.</p> <p>PROJECT DATE: APRIL 2017</p>		<p><b>MAJOR SCALE CORPORATION</b></p> <p>Professional Engineering Services                  1000 North 10th Street, Suite 100                  Albuquerque, NM 87102                  505.262.8871                  molzencorbin.com</p>										






- KEYED NOTES**
- 1 - 1' x 1' sign - retroreflective painted pavement street.
  - 2 - 2' x 2' sign - retroreflective painted pavement street.
  - 3 - SIGN AND STRIPING FOR THE 10' AND 20' WIDE SHOULDERS TO BE RETURNED AND COMPLETED WITH THE COUNTY NEW SIGN TO BE INSTALLED CONFORMED WITH LOCAL REQUIREMENTS.
  - 4 - NEW SIGN FOR THE 10' AND 20' WIDE SHOULDERS TO BE INSTALLED CONFORMED WITH LOCAL REQUIREMENTS.
  - 5 - 2' x 1' sign - retroreflective painted pavement street.

<p><b>PERMANENT SIGNING AND STRIPING PLAN</b>                  STA. 90+00 TO STA. 110+00</p>				<p><b>MOLZENCORBIN</b>                  2711 Loma Verde SE                  Albuquerque, New Mexico 87106                  505.262.9777                  molzencorbin.com</p>
<p><b>ARMUJO ROAD - ROADWAY IMPROVEMENTS</b></p> <p>VALENCIA COUNTY, NEW MEXICO</p>	<p>REV NO REV DATE DESCRIPTION</p> <p>PROJECT NUMBER WA161-13</p> <p>DESIGNED BY JLOVATO</p> <p>DRAWN BY JLOVATO</p> <p>CHECKED BY R CADIS</p> <p>FIELD ENG JASBACHER</p> <p>PROJECT DATE APR 2017</p>			

7-5


14111



- NOTED NOTES**
- 1) 2\"/>



<p><b>PERMANENT SIGNING AND STRIPING PLAN</b>                  STA. 110+00 TO STA. 125+00</p>			<p><b>MOLZENCORBIN</b>                  2721 West Point St.                  Albuquerque, New Mexico 87110                  Phone: 505.242.8370                  Fax: 505.242.8371                  www.molzencorbin.com</p>																								
<p><b>7-6</b></p>	<p><b>ARMIJIO ROAD - ROADWAY IMPROVEMENTS</b>                  VALENCIA COUNTY, NEW MEXICO</p>	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td>REV. NO.</td> <td>DATE</td> <td>DESCRIPTION</td> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> <tr> <td>PROJECT NUMBER</td> <td colspan="2">VAL 183-14</td> </tr> <tr> <td>DESIGNED BY</td> <td colspan="2">J. LOVATO</td> </tr> <tr> <td>DRAWN BY</td> <td colspan="2">J. LOVATO</td> </tr> <tr> <td>CHECKED BY</td> <td colspan="2">K. ECKER</td> </tr> <tr> <td>PROJ. ENG.</td> <td colspan="2">K. W. ECKER</td> </tr> <tr> <td>PROJECT DATE</td> <td colspan="2">APRIL, 2017</td> </tr> </table>	REV. NO.	DATE	DESCRIPTION				PROJECT NUMBER	VAL 183-14		DESIGNED BY	J. LOVATO		DRAWN BY	J. LOVATO		CHECKED BY	K. ECKER		PROJ. ENG.	K. W. ECKER		PROJECT DATE	APRIL, 2017		<p>DATE OF FIELD SURVEY: 04/11/17                  DATE OF FIELD STRIPING: 04/11/17                  DATE OF FIELD SIGNING: 04/11/17                  DATE OF FIELD INSTALLATION: 04/11/17</p> <p>MAJOR SCALE CONSTRUCTION                  SIGNAGE AND STRIPING IS SHOWN AS SHOWN ON THE SCALE OF 1\"/&gt; </p>
REV. NO.	DATE	DESCRIPTION																									
PROJECT NUMBER	VAL 183-14																										
DESIGNED BY	J. LOVATO																										
DRAWN BY	J. LOVATO																										
CHECKED BY	K. ECKER																										
PROJ. ENG.	K. W. ECKER																										
PROJECT DATE	APRIL, 2017																										




- NOTED NOTES**
- ① 4" SOLID WHITE - RETROREFLECTORIZED PAVEMENT MARKING STRIPES.
  - ② 4" SOLID DOUBLE YELLOW - RETROREFLECTORIZED PAVEMENT MARKING STRIPES.
  - ③ YELLOW AND RED/WHITE SOLID PAINT POSTS AND BUILT POST FOUNDATIONS TO BE RETROFITTED AND COMPLETED WITH THE CORRECT NEW SIGNS TO BE INSTALLED CONCURRENT WITH THE ROADWAY IMPROVEMENTS.
  - ④ NEW SOLID PAINT, POSTS AND BUILT POSTS TO BE INSTALLED CONCURRENT WITH THE ROADWAY IMPROVEMENTS.
  - ⑤ 2" SOLID WHITE - RETROREFLECTORIZED PAVEMENT MARKING STRIPES.




<p>7-7</p>	<p>PERMANENT SIGNING AND STRIPING PLAN          STA. 125+00 TO STA. 140+00</p> <p>ARMIJIO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>		<p>DATE: 04/20/17          DESIGNED BY: JLOWE          DRAWN BY: JLOWE          CHECKED BY: JCADES          PROJECT: ARMIJIO ROAD IMPROVEMENTS          PROJECT DATE: 04/20/17</p>
<p><b>MOLZENCORBIN</b></p> <p>20701 Santa Fe Blvd.          Suite 100          Santa Fe, NM 87507          Phone: 505.825.1111          Fax: 505.825.1112</p>		<p>REGISTERED PROFESSIONAL ENGINEER          STATE OF NEW MEXICO          License No. 14817          Nathan W. Ecker</p>	





- NOTED NOTES**
- 1) 6" SOLID WHITE - RETROREFLECTIVE PAVEMENT MARKING STRIPES
  - 2) 4" SOLID WHITE - RETROREFLECTIVE PAVEMENT MARKING STRIPES
  - 3) WHITE AND REDUCED SOLID WHITE PAINT AND PAINT FROM REFLECTALS TO BE CONSISTENT WITH WHITE REFLECTIVE COATING AND STRIPS TO BE INSTALLED IN ACCORDANCE WITH THE FOLLOWING:
  - 4) SEE SIGN PLAN FOR SIGN AND PAINT FROM TO LEFT AND RIGHT
  - 5) 3" SOLID WHITE - RETROREFLECTIVE PAVEMENT MARKING STRIPES





<p>7-9</p>	<p>PERMANENT SIGNING AND STRIPING PLAN                  STA. 155+00 TO STA. 175+00</p> <p>ARMUJO ROAD - ROADWAY IMPROVEMENTS</p> <p>VALENCIA COUNTY, NEW MEXICO</p>	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="font-size: small;">REV. NO.</td> <td style="font-size: small;">REV. DATE</td> <td style="font-size: small;">REVISION</td> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> </table>	REV. NO.	REV. DATE	REVISION											<p style="font-size: small;">DATE PLOTTED: 4/23/17 11:44 AM                  PLOTTER: HP DesignJet 2400</p>
REV. NO.	REV. DATE	REVISION														
<p>PROJECT NUMBER: 170117-11                  DESIGNED BY: J. LOVATO                  DRAWN BY: J. LOVATO                  CHECKED BY: M. SAGEE                  PROJ. ENG.: J. ASHBACHER                  PROJECT DATE: APRIL 2017</p>		<p>THESE PLANS AND SPECIFICATIONS ARE THE PROPERTY OF MOLZENCORBIN &amp; ASSOCIATES, INC. AND ARE NOT TO BE REPRODUCED OR COPIED IN ANY MANNER WITHOUT THE WRITTEN CONSENT OF MOLZENCORBIN &amp; ASSOCIATES, INC.</p>														
<p><b>MOLZENCORBIN</b></p> <p style="font-size: x-small;">2701 Silver Street, Suite 100                  Albuquerque, New Mexico 87106                  Phone: 505.263.1212                  Fax: 505.263.1213                  Website: molzencorbin.com</p>																



- KEY NOTES**
- 1 2" SOLID WHITE - RETROREFLECTORIZED PAVEMENT MARKING STRIP
  - 2 2" SOLID ORANGE YELLOW - RETROREFLECTORIZED PAVEMENT MARKING STRIP
  - 3 REMOVE AND REPLACE SOLID PAINT, EDGE AND BACK POST, REWORK TO BE CONFORMANT WITH NEW STRIPING
  - 4 4" SOLID PINK POST AND BACK POST TO WITH MARKING
  - 5 24" SOLID WHITE - RETROREFLECTORIZED PAVEMENT MARKING STRIP



<p><b>7-10</b></p>	<p><b>PERMANENT SIGNING AND STRIPING PLAN</b>                  STA. 175+00 TO STA. 185+00</p>		<p>PROJECT NUMBER: 2010-11                  DESIGNED BY: J. LOVATO                  DRAWN BY: J. LOVATO                  CHECKED BY: K. EAGLES                  PROJ. ENG.: J. SANCHEZ                  PROJECT DATE: APRIL 2012</p>
	<p><b>ARMILJO ROAD - ROADWAY IMPROVEMENTS</b>                  VALENCIA COUNTY, NEW MEXICO</p>	<p><b>MOLZENCORBIN</b>                  2700 North Central Ave.                  Suite 200                  Phoenix, AZ 85016                  Phone: 602.998.8888                  Fax: 602.998.8889                  Website: www.molzencorbin.com</p>	



- KEYED NOTES**
- 1) 4'-0" ROAD WIDTH - RECONSTRUCTED PAVED SIDEWALK STREET
  - 2) 4'-0" ROAD WIDTH - RECONSTRUCTED PAVED SIDEWALK STREET
  - 3) 1'-0" ROAD WIDTH - RECONSTRUCTED PAVED SIDEWALK STREET
  - 4) 2'-0" ROAD WIDTH - RECONSTRUCTED PAVED SIDEWALK STREET
  - 5) 2'-0" ROAD WIDTH - RECONSTRUCTED PAVED SIDEWALK STREET



<p>7-11</p>	<p><b>PERMANENT SIGNING AND STRIPING PLAN</b>                  STA. 185+00 TO E.O.P. STA. 200+82.95</p> <p><b>ARMILJO ROAD - ROADWAY IMPROVEMENTS</b></p> <p><b>VALENCIA COUNTY, NEW MEXICO</b></p>		<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td>PROJECT NUMBER</td> <td>VAL185-11</td> </tr> <tr> <td>DESIGNED BY</td> <td>J. LEVADO</td> </tr> <tr> <td>DRAWN BY</td> <td>J. LEVADO</td> </tr> <tr> <td>CHECKED BY</td> <td>K. LEAKES</td> </tr> <tr> <td>PROJ. ENG.</td> <td>J. ASHBACHER</td> </tr> <tr> <td>PROJECT DATE</td> <td>APRIL 2017</td> </tr> </table>	PROJECT NUMBER	VAL185-11	DESIGNED BY	J. LEVADO	DRAWN BY	J. LEVADO	CHECKED BY	K. LEAKES	PROJ. ENG.	J. ASHBACHER	PROJECT DATE	APRIL 2017
PROJECT NUMBER	VAL185-11														
DESIGNED BY	J. LEVADO														
DRAWN BY	J. LEVADO														
CHECKED BY	K. LEAKES														
PROJ. ENG.	J. ASHBACHER														
PROJECT DATE	APRIL 2017														
<p><b>MOLZENCORBIN</b></p> <p>2700 Sand Street SE                  Albuquerque, NM 87106                  505.261.8877                  505.261.8878</p>		<p><b>MAJOR SCALE CONTRADICTION</b>                  (SEE NOTE 1)</p>													