

April 11, 2019

Email - RECEIPT CONFIRMATION REQUESTED

Prospective Bidders and Plan Holders

RE: Addendum No. 5
Tyndall Parkway Beautification Project
Callaway, Florida
PE File No. 26009

Bidders:

Please find attached Addendum No.5 to the Contract Documents for the above referenced project.

Addendum No. 5 addresses the following:

- As-Built requirements have been revised to allow them to be signed and sealed by a Professional Landscape Architect in lieu of a Professional Land Surveyor.

All bidders shall acknowledge receipt of this Addendum by signing and returning it with their bid.

Sincerely,
Panhandle Engineering, Inc.



Chris Forehand, P.E.
Vice President

CC: Eddie Cook, City Manager, City of Callaway
Janice Peters, City Clerk, City of Callaway
Tim Legare, Leisure Services Director, City of Callaway

ACKNOWLEDGED:

By: _____

For: _____



civil engineers
environmental
land planning
roads + bridges
stormwater
water + wastewater

PANHANDLE ENGINEERING, INC
3005 Lynn Haven Parkway
Lynn Haven, FL 32444
P: 850.763.5200
F: 850.769.0730