

		MUSIC CASEWORK SCHEDULE
Model	Manufacturer	Description
MC-01	WENGER	ULTRASTOR INSTRUMENT CABINET MODEL #0
MC-02	WENGER	ULTRASTOR INSTRUMENT CABINET MODEL #0
MC-04	WENGER	ULTRASTOR INSTRUMENT CABINET MODEL #1
MC-05	WENGER	ULTRASTOR INSTRUMENT CABINET MODEL #0
MC-10	WENGER	ULTRASTOR INSTRUMENT CABINET MODEL #1
MC-11	WENGER	ULTRASTOR INSTRUMENT CABINET MODEL #1
MC-12	WENGER	ULTRASTOR INSTRUMENT CABINET MODEL #12
MC-15	WENGER	ULTRASTOR INSTRUMENT CABINET MODEL #1
MR-02	WENGER	STRINGED INSTRUMENT MOBILE STORAGE RA





2338 COOLIDGE SUITE 100 BERKLEY, MICHIGAN 48072 P 248.336.4700 F 248.336.4701

Final Plans for Bidding and Construction

PORTAGE PUBLIC SCHOOLS



NORTH MIDDLE SCHOOL PORTAGE, MICHIGAN

DRAWN CHECKED: Checker SCALE:

Autho As indicated

ISSUE:

2017.03.24	CONSTRUCTION	
2017.06.29	PR 02	
2017.08.11	PR 03	
2017.10.06	PR 05	
2017.10.26	PR 06	
2018.12.07	PR 15	



