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PROJECT SUMMARY 
 

The Contractor shall provide all resources to successfully perform the terms of this contract 

in accordance with project plans, and in compliance with Arlington County and VDOT 

Standards and Specifications.  The Contractor shall perform the work complete, in place, 

tested, and ready for continuous service. 

All work within the VDOT Right-Of-Way shall be performed in accordance with the VDOT 

Standards and Specifications, unless otherwise noted.  All work within the County Right-Of-

Way shall be in accordance with the Arlington County Standards and Specifications, unless 

otherwise noted. 

SUPPLEMENTS TO THE GENERAL CONDITIONS 

 

These Conditions modify the Arlington County Construction General Conditions.  All 

provisions that are not modified or deleted by these Supplemental Conditions shall remain in 

full force and effect. 

The address system used in these Supplemental Conditions is the same as the address system 

used in the General Conditions, with the prefix “SC” added thereto.  

 

ARTICLE B – DRAWINGS, SPECIFICATIONS AND RELATED DATA 

SC-B.10 TESTS 

 Add the following new language to Paragraph B.10: 

All materials testing shall be in compliance with the Arlington County Materials Testing 

Specification Reference.  This document specifies the method and frequency of testing for 

Arlington County projects.  A copy of this document is included in the bid documents.  This 

shall be incidental to the work and no separate payment will be made. 

The Contractor shall engage the services of a geotechnical company, acceptable to both the 

County and VDOT, to conduct all materials testing per the County and VDOT Specifications. 

If it is observed that samples for testing are being improperly taken or that samples are being 

taken from an area that is not fully representative of all project conditions, then the 

Contractor shall take and test additional samples at the County Project Officer’s request from 

areas designated by the County Project Officer and at the Contractor’s expense. 

In addition, the Contractor shall provide the County with unfettered site access as needed for 

VDOT/County personnel or VDOT/County consultants to enter the site, inspect, and perform 

any additional testing for any and all materials (including soil, concrete, asphalt, etc.). 

Compaction results must meet VDOT Specifications and be certified by a Geotechnical 

Engineer licensed in Virginia.  This work shall be at no cost to the County. 
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ARTICLE C – COUNTY, COUNTY PROJECT OFFICER, AND CONTRACTOR RELATIONS 

SC-C.1 STATUS OF COUNTY PROJECT OFFICER OR DESIGNEE 

Add the following new language to Paragraph C.1: 

The County Project Officer will coordinate and consult with the VDOT Field Inspector as 

appropriate when working within the VDOT Right-Of-Way. 

SC-C.4 INSPECTION OF WORK 

Add the following new language to Paragraph C.4: 

Contractor shall notify the Project Officer at least 3 working days prior to disturbing any 

existing, or installing any new traffic signs, signals, or other traffic control devices.  The 

Contractor shall allow 3 working days for the inspection and approval of the pre-markings 

prior to placing the permanent markings. 

SC-C.9 SUPERINTENDENCE BY CONTRACTOR 

 Add the following new language to Paragraph C.9: 

 Site Supervisor:   

 The Contractor shall have a qualified and experienced site supervisor who can clearly 

communicate technical matters on-site at all times when construction activity is occurring or 

when the site is not in a secure state. 

 Safety Project Officer:    

 The Contractor shall have at least one (1) employee certified by VDOT in Basic Work Zone 

Traffic Control on-site at all times that work is occurring and be responsible for the following: 

▪ Placement, maintenance, and removal of work zone traffic control devices, 

▪ Compliance with permit requirements and conditions, approved plans and 

specifications, the Virginia Work Area Protection Manual, and the Manual of Uniform 

Traffic Control Devices. 

 The flagger shall be certified in accordance with the VDOT Flagger Certification Program, the 

American Traffic Safety Services Association Flagger Certification Program or any other VDOT 

approved flagger program. The flagger shall have his/her certification card with them at all 

times while performing flagging activities. 

 The Contractor shall have at least one (1) employee certified in OSHA 10 on-site at all times 

that work is occurring.  The employee shall have served as a Project Safety Officer on at least 

three (3) prior projects.  If the contractor has multiple employees with these requirements, 

the Contractor shall clearly identify which employee shall serve as the Project Safety Officer. 
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 Environmental Project Officer: 

 For each task order, the Contractor shall have at least one (1) employee that has successfully 

completed the VDOT Erosion & Sediment Control Contractor Certification training.  The 

contractor employee shall be on-site during all land disturbance activities. The Contractor 

shall be responsible for ensuring compliance with all applicable local, State, and Federal 

erosion and sediment control regulations and permits during land disturbance activities.  

 If the Contractor proposes to deviate from the approved Erosion and Sediment Control Plan, 

it shall be the Contractor’s responsibility to coordinate and obtain approval from the County 

Project Officer prior to implementing any changes. 

SC-C.13 PROTECTION OF WORK AND PROPERTY 

 Add the following new language to Subparagraph C.13.c: 

 The Contractor shall be responsible for all damages caused by their construction activities.  

The Contractor shall perform or provide repairs, replacements, and restoration to all property 

that has been damaged resulting from construction operations performed by the Contractor, 

and shall meet the following requirements: 

1. Restore all areas to conditions that existed prior to construction.  Remove and Replace 

damaged items with items equal to or better than the damaged items. 

 

ARTICLE E – LEGAL RESPONSIBILITY AND PUBLIC SAFETY 

SC-E.1 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 

Add the following new language at the end of E.1: 

When construction activity reaches in proximity to existing utilities, the trench(es) shall be 

opened a sufficient distance ahead of the work, or test pits shall be made to verify the exact 

location and inverts of the utility to allow for possible changes in the line or grade as directed 

by the Project Officer.  This shall be incidental to the work and no separate payment shall be 

made. 

SC-E.2 PUBLIC CONVENIENCE 

 Add the following new language to Paragraph E.2: 

The Contractor shall set up controls at the beginning of each workday and take down controls 

at the end of each workday for the duration of the project. At all times the Contractor shall 

maintain safe two-way vehicular traffic, and safe accessible pedestrian traffic in conformance 

with County and VDOT standards.   

At all times the Contractor shall use the personnel and traffic control signs and devices 

necessary to comply with the Virginia Work Area Protection Manual and Part VI of the 

"National Manual on Uniform Traffic Control Devices." The Contractor has sole responsibility 
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for ensuring that its operations are conducted in a safe manner and notwithstanding any 

other provision to the contrary, shall fully indemnify Arlington County, its officers, agents and 

employees for any damage or injury related to traffic operations which is caused by negligent 

or otherwise improper or deficient performance under the Contract or nonperformance of 

the terms of the Contract. All personnel, signs, barricades and any other items necessary for 

the maintenance of traffic and safety shall be provided by the Contractor.  

When conditions warrant due to traffic volumes, patterns, or special events, the County may 

suspend or otherwise direct the Contractor's activities to protect the public and or the 

County's transportation network. 

When the project includes a VDOT and/or County approved MOT Plan (or Plans), the 

Contractor shall strictly abide by this plan.  If the Contractor proposes to deviate from the 

approved MOT Plan for a County road, it shall be the Contractor’s responsibility to coordinate 

and obtain approval from the County Project Officer prior to implementing any changes.  If 

the Contractor proposes to deviate from the approved MOT Plan for a VDOT road, it shall be 

the Contractor’s responsibility to coordinate and obtain approval directly from VDOT prior to 

implementing any changes. 

Prior to any lane closures within the VDOT Right-of-Way, the County Project Officer and VDOT 

Field Inspector must be notified in advance of such lane closure in accordance with VDOT 

requirements. 

The Contractor shall not be entitled to any additional payment for changes to MOT which are 

the result of the Contractor’s work schedule or resource allocation, weather delays, or other 

factors not controlled by the County.   

Failure of the Contractor to correct any MOT deficiency immediately upon notification may 

result in the project being shut down until the deficiency is corrected, and a reduction from 

the amount of payment due in the amount of $1,000.00 per violation.  Repeated violations of 

this provision may result in contract termination. 

The Contractor shall install project information signs (size - 36”x48”) in at least two (2) 

different locations for each site.  Signs will be supplied by the County.  Signposts and 

incidentals necessary for a complete installation of the signs shall be furnished by the 

Contractor. Signs shall be installed at least two (2) weeks prior to the start of the construction.  

The Contractor shall coordinate the location of the signs with the Project Officer.  After the 

project has been completed the Contractor shall remove and return the signs to the County 

Project Officer.  The cost for this work shall be considered incidental to other items within the 

Contract and no separate payment will be made. 

At the close of each work day, the area of work shall be confined to the smallest area possible, 

but in no event larger than the area designated in the Construction Documents, so that the 

maximum use of the street and sidewalk shall be restored and the hazard to traffic reduced 

to the minimum. 
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The Contractor shall preserve all bus stops, including maintaining adequate accessibility 

through and adjacent to the construction for buses and their passengers. The Contractor shall 

not close, relocate, or otherwise modify a bus stop without prior request of the Project 

Officer. Any relocation or closure of a bus stop will require at least four weeks advance notice 

for coordination with the county's bus stop coordinator. 

 

SC-E.10 SITE CLEAN-UP AND WASTE DISPOSAL 

 Add the following new language to Paragraph E.10: 

The County’s Earth Products Recycling Yard (located at 4300 29th Street South, Arlington, VA) 

shall not be used on an as-needed basis for unspecified quantities of waste (due in part to the 

limited size of the Yard).  Although atypical, the Yard may be considered, on a case-by-case 

basis, for disposal of specific types/quantities of waste from County construction projects.  In 

such cases disposal arrangements must be approved by the County Project Officer, be made 

in advance, depend on available space and the type/quantity of waste, and comply with 

certain requirements (for example, concrete shall be broken into pieces no longer than 24” in 

any dimension, contain less than 20% soil content, and be free of rebar). 

SC-E.11 STORMWATER POLLUTION PREVENTION PLAN (SWPPP) 

 Delete Paragraph 2. 
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ARTICLE F– PROGRESS AND COMPLETION OF THE WORK 

SC-F.2 TIME FOR COMPLETION 

 Delete Paragraph F.2 and replace with the following language:  

It is hereby understood and mutually agreed by and between the Contractor and the 

County that the Commencement Date, the rate of progress, and the Time for Completion 

of the Work to be done hereunder are essential conditions of the Contract. The 

Contractor agrees that the Work shall be started promptly upon receipt of a written 

Notice to Proceed in accordance with the accepted schedule.  Additional time shall not 

be allowed for holidays or weather delays except as allowed in the contract. 

 

  



 

 

 
Page | 8  22-DES-ITB-474 

SPECIAL CONDITIONS 

 

These Special Conditions include any project-specific requirements in addition to the General 

Condition, Supplementary Specifications, and the County Standards Referenced herein. 

 

 

1. CONSTRUCTION STANDARDS 

 All work shall conform to project plans and specifications along with the current edition of 

following County and VDOT construction standards and specifications: 

• The Arlington County Department of Environmental Services (DES) Bike Parking Standards, 
a copy of which may be downloaded at no charge from the internet 
at: https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-
standards 

• The Arlington County Department of Environmental Services (DES) Construction Standards 
and Specifications, a copy of which may be downloaded at no charge from the internet at: 
http://topics.arlingtonva.us/building/construction-standards-specifications/ 

• The Arlington County Department of Environmental Services (DES) Traffic Signal 
Specifications, a copy of which may be downloaded at no charge from the internet at: 
https://transportation.arlingtonva.us/traffic-signal-specification-updates/ 

• The Arlington County Department of Environmental Services (DES) Streetlight 
Specifications, a copy of which may be downloaded at no charge from the internet at: 
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-
specifications-updates/ 

• The Arlington County Department of Environmental Services (DES) Pavement Marking 
Specifications, a copy of which may be downloaded at no charge from the internet at: 
http://transportation.arlingtonva.us/streets/traffic-signals/ 

• The Arlington County Department of Parks and Recreation (DPR) Specifications, a copy of 
which may be downloaded at no charge from the internet at:  

http://parks.arlingtonva.us/design-standards/ 

• The Virginia Department of Transportation (VDOT) Road and Bridge Standards and 
Specifications, a copy of which may be downloaded at no charge from the internet at:    
http://www.virginiadot.org/business/const/spec-default.asp 

• The Virginia Work Area Protection Manual (WAPM), a copy of which may be downloaded 
at no charge from the internet at: http://www.virginiadot.org/business/trafficeng-WZS.asp 

• Manual on Uniform Traffic Control Devices (MUTCD), a copy of which may be downloaded 
at no charge from the internet at: 

http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf_index.htm 

• The Arlington County Department of Environmental Services (DES) Dechlorination and 
Disposal Procedures, a copy of which may be downloaded at no charge from the internet 
at: http://topics.arlingtonva.us/building/discharging-chlorinated-water/ 

• The Supplementary Specifications listed within the Contract.  

 

https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards
https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards
http://topics.arlingtonva.us/building/construction-standards-specifications/
https://transportation.arlingtonva.us/traffic-signal-specification-updates/
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/
http://transportation.arlingtonva.us/streets/traffic-signals/
http://parks.arlingtonva.us/design-standards/
http://www.virginiadot.org/business/const/spec-default.asp
http://www.virginiadot.org/business/trafficeng-WZS.asp
http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf_index.htm
http://topics.arlingtonva.us/building/discharging-chlorinated-water/
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In case of a discrepancy, the following order of priority will apply, with the highest governing 

item appearing first and the least governing item appearing last: 

The Contract Bid Items  

Special Conditions  

Contract Drawings  

Supplemental Specifications 

Arlington County Construction Standards and Specifications   

External Agency Specifications 

 

2. PERMITS 

Permits required for the project include, but are not limited to: 

• County Land Disturbing Activities (LDA) permit 

• County Public Right-Of-Way (PROW) permit  

• County Transportation Right-Of-Way (TROW) permits  

• VDOT Land Use permit 

 

All fees for County permits will be waived by Arlington County, and fees for non-County 

permits will be paid by Arlington County. 

The County will obtain the County LDA permit, the County RPA permit, VDOT Land Use permit, 

VDOT Open Cut permit, VSMP Permit and then NVRPA permits prior to the start of work.  The 

Contractor shall transfer the County LDA permit, VDOT Land Use Permit, VDOT Open Cut 

permit and the VSMP Permit in the Contractors name as the permittee and/or responsible 

party prior to the start of Work.  The Contractor shall complete and sign the VDOT forms and 

submit to the County Project Officer for submission to VDOT two weeks prior to the start of 

Work within VDOT ROW. 

The Contractor shall provide a Responsible Land Disturber (RLD) that meets all the required 

qualifications of the permits.  The Contractor shall complete and sign the RLD certificate and 

submit to the County Project Officer prior to the start of Work. 

The Contractor shall obtain the County PROW permit, the County TROW permits and the 

County Water Meter and Fire Hydrant permits. The Contractor is responsible for investigating 

and satisfying all permit requirements for the above-mentioned permits. 

 

3. SPECIAL CONTRACTOR/SUBCONTRACTOR QUALIFICATIONS 

The Contractor shall have three (3) continuous years of on-call services construction contract 

experience conducting public works infrastructure and street improvement projects in an 

urban environment. The experience shall be work of similar size and scope, construction, re-

construction, and maintenance.  
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The Contractor obtained project experience shall consist of the following: 

• State and County streets 

• Curbs and gutters 

• Sidewalks and walkways 

• Driveway aprons 

• Storm sewer pipes and inlets 

• Wet Utilities 

• Pavement markings and signage 

• Electrical conduits 

• Traffic signals and Street lighting 

• Streetscapes and related site work 

• Low Impact Development including Biofilters and Bioretention 

The Contractor shall provide a complete list of projects completed within the last five (5) years 

with reference contact information for each project for Bidder qualification verification.  

Failure to qualify according to the foregoing requirements will result in bid rejection by the 

Arlington County Purchasing Office.  The County will randomly contact at least five (5) of the 

references provided. 

4. STAKEOUT AND CUT-SHEETS 

The Contractor shall be responsible for laying out the work and shall retain a professional land 

surveyor licensed in the Commonwealth of Virginia to provide all necessary construction 

layouts and establish all control lines, grades, and elevation during construction.  The 

Contractor shall submit a copy of all cut-sheets for review, per the Arlington County 

Specifications.  All cut-sheets for layout and construction shall be provided as submittals at 

least seven (7) calendar days prior to construction of the work included on that cut-sheet.  

The cost of all necessary surveying services shall be considered incidental to the work and no 

separate payment shall be made. 

5. SCHEDULE, DURATION, AND PHASING REQUIREMENTS 

The Contractor shall provide a schedule for all work listed on plans including any additional 

work not specifically mentioned on plans but was agreed upon with the County prior to work 

commencing. 

Work Duration per task order shall be calculated in accordance with Supplements to the 

General Condition “SC-F.2 TIME FOR COMPLETION”.  The Time for completion shall be used 

as the basis for the project schedule. 

Contractor shall make sure that the submittals/shop drawings are reviewed and accepted, 

and materials ordered and delivered on site as no additional time will be granted for this. 
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6. WORK HOURS 

The Contractor shall comply with normal daytime working hours as defined in the County 

Noise Control Ordinance unless otherwise defined by the project plans and specifications or 

approved by the Project Officer. 

The Contractor shall comply with restricted working hours of 9:00 am to 3:00 pm when 

working in Arlington County arterial streets unless otherwise indicated on the Maintenance 

of Traffic Plans for each project.  

The Contractor shall comply with restricted working hours as defined by VDOT and as noted 

on the approved VDOT permit when working within the VDOT Right-Of-Way.  For restricted 

work hours in VDOT ROW, see attached “Lane Closure Guidelines in NOVA District”. The 

Contractor is responsible for satisfying all VDOT Permit requirements found at:  

http://www.virginiadot.org/business/fairfax-permits-main.asp. 

In addition, the County reserves the right to restrict working days and hours to accommodate 

special site conditions as required. 

7. GENERAL SITE SECURITY AND CONTROLS 

The Contractor is responsible for securing its work area for safety and security.  The 

Contractor shall confine its construction and presence to the Limits of Work, unless otherwise 

approved by the County Project Officer.   

The Contractor shall provide, erect, and maintain barricades, fences, and/or signage as 

required to protect the general public, workers, and adjoining properties at no additional cost 

to the County.  Before leaving the site at the end of each day, the Contractor shall replace any 

and all sections of the security fence or barricade moved or removed during work hours. 

The Contractor shall maintain clear vehicular access to existing driveways and entrances at all 

times unless such access is otherwise addressed on County-approved project plans, 

precluding concrete pouring and curing of such access points, unless otherwise directed by 

the County Project Officer.   

Homeowners shall be notified by the Contractor a minimum of fourteen (14) calendar days in 

advance of any driveway closure, and driveways can only be closed for a maximum of five (5) 

calendar days. 

The Contractor shall monitor parking of construction personnel’s private vehicles and ensure 

that the public has unobstructed access to and through parking areas. 

8. TRAFFIC SIGNALS AND STREETLIGHTS 

Materials and construction of the communications conduit, streetlights, and traffic signals 

shall abide by the latest versions of the ‘Arlington County Traffic Signal Specifications and 

Standards’ and ‘Arlington County Lighting Specifications and Standards’.  All materials for 

these areas shall be approved by Arlington County Transportation Engineering and Operations 

http://www.virginiadot.org/business/fairfax-permits-main.asp
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Bureau.  The County Project Officer will facilitate the material specification submissions for 

review by the Transportation Engineering and Operations Bureau.  

Prior to removal of the existing signal equipment and materials, the Contractor shall meet 

with the Project Officer to verify which equipment will be returned to the County, when and 

where the returned equipment will be delivered, and which equipment will be disposed.  All 

costs associated with this shall be incidental to other items in the Contract. 

Installation of the proposed traffic signal equipment and intersection lighting will be 

measured and paid as a lump sum item. The “Traffic Signal Upgrade” lump sum item shall 

include all labor, materials, and equipment necessary to furnish and install the traffic signal 

infrastructure as shown in the associated Traffic Signal Plans and as identified in the Traffic 

Signal Standards and Specifications. 

Installation of electrical service for temporary services such as signals, streetlights, signal 

cabinets, construction trailers, or for equipment use are incidental to the contract. 

Intercepting existing streetlight conduits and splicing into existing cables are incidental to the 

contract. 

References to a CCTV camera shall mean to both furnish and install the CCTV camera, unless 

specifically excluded. 

As part of the luminaire installation, Contractor shall install house-side shields in each fixture. 

These shields will be provided by the County.  If requested, the County will demonstrate how 

to install the shields.  The Contractor shall contact the Streetlights Operations Team Manager 

at (703) 228-6531 to obtain the shields prior to ordering any streetlight materials to ensure 

they will be available at the time of construction, and to request a demonstration on how to 

install the shields.  Failure to do so will be at the Contractor’s expense for time if construction 

is stopped because the shields are not available.  The installation of the shields is considered 

incidental to the contract and no additional payments shall be made for this work. 

 

  



 

 

 
Page | 13  22-DES-ITB-474 

SUPPLEMENTS TO THE DES CONSTRUCTION STANDARDS AND SPECIFICATIONS 
 
SECTION 02600 - BITUMINOUS ROADWAY PAVEMENTS   
PART 4 – MEASUREMENT AND PAYMENT   
 
Delete  
4.2 Subbase shall be measured to the width and depths shown on the approved plans as 
verified in the field by the Project Officer or his designee. Payment shall be in cubic yards 
of material.  
 

Add  
4.2 Subbase shall be measured to the width and depths shown on the approved plans as 
verified in the field by the Project Officer or his designee. Payment shall be in cubic yards 
of material and shall include demolition, excavation, and the necessary preparation of the 
sub grade surface.  
 
SECTION 02900 - PAVEMENT MARKINGS   
PART 3 - EXECUTION   
 
Add   
SECTION 3.2   
All Type D pavement markings shall conform to the latest VDOT requirements.   
 
PART 4 - MEASUREMENT AND PAYMENT   
 

4.4 Removal/Eradication of Existing Pavement Markings  
 
Delete  
A. Payment for pavement line markings (type, class, width) removal and/or eradication 
shall be paid by actual work performed as listed in the contract and shall include all labor, 
materials, tools, equipment, transportation, supplies, and incidentals required to remove 
and/or eradicate the line markings as specified.  
 

Add  
A. Payment for pavement line markings (type, class, width) removal and/or eradication 
shall be incidental to the work and no separate payment shall be made.  
 
Add   
4.5 Pavement Message Marking  
A. Measurement of pavement message markings (type, class, size) shall be in units of each 
furnished and installed.   
 

B. Payment for pavement message markings (type, class, size) shall be in units of each and 
shall include all labor, materials, tools, equipment, transportation, supplies, and 
incidentals required to furnish and install the message markings as specified.    


