CITY OF CALLAWAY
6601 East Highway 22
Callaway, FL 32404

ADDENDUM #2

DATE: **June 17, 2019**

PROJECT NAME: **RFQ No. PW2019-04 Cherry Street Resurfacing and Sidewalk Design**

This addendum is being released to clarify the replacement of current sidewalks and multi-use paths on Cherry Street.

****

1. Our question is where specifically is the sidewalk planned to go? Would it be replacing what is already in the area, or would it be an addition to it?

   A. Sidewalks will be constructed **on both sides of Cherry Street**, from Tyndall parkway (U.S. 98) to Star Avenue. .The current sidewalks and multi-use paths on Cherry Street will be demolished and replaced with new ADA compliant concrete sidewalks.

   BACKGROUND AND SCOPE:
   The services sought are the survey, design, and permitting of resurfacing and sidewalk improvements on Cherry Street from Tyndall Parkway (U.S. 98) to Star Avenue, approximately 1.5 miles. The work primarily consists of resurfacing of roadway and **construction of new ADA compliant concrete sidewalks, crosswalks, pavement markings,** and other appurtenances. All proposed improvements on Cherry Street shall be located within the existing right-of-way.

Janice L. Peters, MMC, City Clerk
(850) 215-6694

****

Receipt of Addendum #1 must be acknowledged and included with the bid packet submission.

Printed Name _____ Company Name _____ Date _____

Signature _____