



**HARTMANN
ARCHITECTURE
STUDIO**

A D D E N D U M N O 1

Project: OJAI UNIFIED SCHOOL DISTRICT

LIBRARY RENOVATION
MATILIJIA MIDDLE SCHOOL
OUSD JOB # 2021-1617
Hartmann Project No.: 2020.032

Date: October 4, 2021

To all bidders submitting proposals for the above captioned project. This Addendum is hereby included in the Contract Documents to the same extent as though it were originally included therein. The following items modify, add to, delete from, or explain the drawings and/or specifications. The contents of this Addendum shall take precedence over the original specifications and plans.

Item #1.1: Bid Document 00020 – Date to receive sealed bids changed to 11:00 o'clock a.m. of the 27th day of October, 2021.

Item #1.2: Bid Document 00100 – 1. Preparation of Bid Form. Date to receive sealed bids changed to 11:00 o'clock a.m. of the 27th day of October, 2021.

Item #1.3: Bid Document 00100 – 10. Interpretation of Plans and Documents. The last date to submit a request for information changed to October 20, 2021.

ATTACHMENTS:

None

Martin Hartmann, Architect
CA License C-37789

Hartmann Architecture Studio
430 S. Carrillo Rd.
Ojai, CA 93023
(805) 530-5559
martin@hartmannarchitecturestudio.com