
 
 
 
 
 
 
 
           
 
 
 
 
 

ADVERTISEMENT 
REQUEST FOR QUALIFICATIONS (RFQ) 

 
The Peach County Board of Commissioners will be accepting Sealed Statements of Qualifications pertaining to 
the following: 
 
RFQ No. 18-003; Engineering Services for 1.4-miles Long, 2-lane Road from U.S. Route 41/SR 11 to Vietnam 

Veterans Memorial Parkway  
 
Closing date for Sealed Qualification Statements, No. 18-003, shall be June 21, 2018 at 2:30 p.m.  RFQ No. 18-
003 will be opened in public without discussion on June 21, 2018 at 2:45 p.m.  All Sealed Qualification Statements 
will be opened in public at the Peach County Board of Commissioners meeting room, 213 Persons Street, Fort 
Valley, GA 31030 to determine completeness.  Qualification Statements will not be released to the public until 
the Board of Commissioners has awarded the project to the winning firm. 
 
A pre-submittal meeting will be held June 15, 2018 at 10:00 a.m. at the Peach County Board of Commissioners 
meeting room, 213 Persons Street, Fort Valley, GA 31030.  Attendance at the pre-submittal meeting is not required 
to submit a response, but it is highly recommended that potential responders attend this meeting. 
 
The complete RFQ package will be available electronically and can be viewed or downloaded by visiting the 
following website:  www.peachcounty.net. 
 
For questions pertaining to the RFQ package, please contact Ms. Janet Smith in the Peach County Purchasing 
Department at (478) 825-2535, or by email at janet-smith@peachcounty.net. 
 
Peach County reserves the right to reject any and all qualification statements, in whole or in part, to waive 
formalities, to re-advertise and/or to award any contract that is in the best interest of Peach County. 
 
Mail or deliver Sealed Qualification Statements to:  
 
Janet Smith 
Peach County Purchasing Department 
ATTN:  RFQ No. 18-003 
213 Persons Street 
Fort Valley, GA 31030 
Fax: (478) 825-2678 

BOARD OF COMMISSIONERS 
Meetings Second Tuesday  

 
MARTIN H. MOSELEY, JR. 

Chairman 
 

WALTER SMITH 
Vice-Chairman 

 
BETTY C. HILL 

 
ROY LEWIS 

 
WADE YODER 

 
MARCIA W. JOHNSON 

County Administrator 
 

APRIL H. HODGES 
County Clerk 

 
 
 
 

COUNTY OFFICIALS 
 

KIM WILSON 
Probate Judge 

 
JOE WILDER 

Clerk of Superior Court 
 

TERRY DEESE 
Sheriff 

 
W. L. BROWN 

Tax Commissioner 
 

KERRY ROOKS 
Coroner 

 
LAURENS C. LEE 

Magistrate 

Peach County 
213 Persons Street 

Fort Valley, Georgia 31030 
Phone 478-825-2535 
Fax 478-825-2678 

http://www.peachcounty.net/
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Request for Qualifications No. 18-003 

PEACH COUNTY 
 GEORGIA

Civil Engineering Services 
Crestview Road Extension 

 
 
PURPOSE: 
The PEACH COUNTY BOARD OF COMMISSIONERS is soliciting a statement of qualifications 
from companies to provide Civil Engineering Services for the approximately 1.4-miles long, 2-
lane road extension of Crestview Road Extension, from U.S. Route 41/SR11 to Vietnam 
Veterans Memorial Parkway, in Peach County, GA. 
 
By issuing this Request for Qualifications (RFQ), Peach County is requesting a statement of 
qualifications (hereafter referred to as a "response") for Civil Engineering Services (RFQ 18-
003).  Instructions for preparation and submission of a response are contained in this packet.  
Responses must be typed or printed in ink.   
 
Responses will be received in the Peach County Board of Commissioners’ Office, 213 Persons 
Street, Fort Valley, Georgia 31030, until June 21, 2018 at 2:30 p.m. local time.  At that time, 
responses shall be opened in public to verify completeness.  Responses will not be made public 
until prequalified contractor(s) are established by the Peach County Board of Commissioners. 
 
INTENT: 
The Peach County Board of Commissioners intends to qualify one or more engineers or 
engineering firms for civil engineering services related to the approximately 1.4 miles long 
extension of Crestview Road to a firm or firms which have extensive experience in this field. 
 
BACKGROUND: 
Peach County Public Works has an immediate requirement to evaluate and qualify one or more 
engineers or engineering firms that can provide Civil Engineering Services for the Parkway 
Extension of Crestview Road. 
 
ADDITIONAL INFORMATION / ADDENDA: 
The County reserves the right to amend this RFQ.  Any changes to the RFQ will be 
communicated via Peach County web site.  It is the responder’s responsibility to check for any 
addendum issued for this RFQ prior to submitting the response. 
 
Respondents that are planning to respond to this RFQ are asked to contact the Peach County 
Purchasing Manager to submit their contact information for a responders list. 
 
All questions concerning this invitation and all questions arising before the evaluation of 
responses are to be addressed to the Peach County Purchasing Manager at the following 
address, email address, or fax number: 
 
Peach County Board of Commissioners Office 
Purchasing Department 
Attn. Janet Smith 
213 Persons Street, Fort Valley, GA 31030 
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Email:  Janet-smith@peachcounty.net 
Phone:  (478) 825-2535 
Fax:  (478) 825-2678 
 
To maintain a “level playing field” and to assure that all respondents receive the same 
information, respondents are requested to NOT contact anyone other than the Peach County 
Purchasing Manager until after the list of prequalified engineers or engineering firms is 
established by the Peach County Board of Commissioners.   
 
The County will recognize only communications which are in writing and signed.  The County 
shall not be responsible for oral interpretations given by any County employee, representative, 
or others.  The issuance of addenda is the only official method whereby interpretation, 
clarification, or additional information can be given. 
 
All questions or requests for additional information must be received five (5) days prior to the 
RFQ closing to allow ample time to post any addenda or changes if necessary. The County will 
provide written answers to all questions it receives via addenda posted on the Peach County 
Web Site. 
 
Respondents should check with the Purchasing Office or the Peach County website frequently 
during the process to verify that they have received all issued addendums. Respondents have 
the responsibility of making sure that they have received all issued addendums. Addendums are 
posted on the website at www.peachcounty.net. 
 
RESPONSE SUBMITTAL: 
Responses shall clearly indicate the legal name, address, e-mail address, and business 
telephone number of the Respondent (company, firm, partnership, or individual).  All expenses 
for responses to this RFQ are to be borne by the Respondent.  Peach County reserves the right 
to retain all responses submitted. 
 
Two bound paper copies and one (1) flash drive with an electronic computer file of the complete 
response in Adobe PDF format shall be submitted in one (1) sealed package, clearly marked on 
the outside "RFQ # 18-003 “Civil Engineering Services, Crestview Road Extension” addressed 
to: 
 
     Peach County Board of Commissioners 

Purchasing Department 
      Attn:  Janet Smith 
     213 Persons Street 
    Fort Valley, Georgia 31030 
 
All terms stated in the responses to this RFQ shall remain valid for a period of not less than sixty 
(60) days from the date of the RFQ opening. 
 
Any respondent that fails to provide required information outlined below and elsewhere 
in the RFQ may have its response rejected for being non-responsive. 
 
QUALIFICATIONS OF RESPONDENTS: 
In evaluating responses, the County may seek additional information from any respondent 
regarding its qualifications to perform the expected services.  

 
1. The respondent’s representative shall be one who has extensive experience in the 

design of roads and civil engineering related to road design elements including but not 
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limited to grading, drainage, pollution and erosion and sediment control, wetlands 
delineation/State Water permit applications/variances, road geometry, Manual on 
Uniform Traffic Control Devices (MUTCD) standards, pavement design, geotechnical 
requirements, specifications, and surveying.  In addition, respondent must have 
extensive experience with the production of engineering documents including but not 
limited to plan preparation, hydrology and stormwater management report preparation, 
permitting requirements, cost estimation, earthwork calculations, utility design, easement 
and/or right-of-way documentation preparation and negotiations, National Pollutant 
Discharge Elimination System (NPDES) sampling and inspections, Georgia EPD 
Permitting requirements including, but not limited to Georgia Notice of Intent (NOI) and 
Notice of Termination (NOT) preparation, Army Corps of Engineers, (ACOE) Permitting 
Requirements and construction management, administration and/or testing. 

2. Respondents must have a current business license and a Professional Engineering 
license in Georgia and provide a copy of those licenses with the submittal of its 
response. 

3. Responses from any respondent that is in default on the payment of any taxes, license 
fees, or other monies due to Peach County will not be considered.  

4. Respondents must certify that they comply with Title VI of the Civil Rights Act of 1964, 
the Anti-Kickback Act, the Contract Work Hour Standard Act, and the National 
Occupational Safety and Health Act of 1970. 

5. Respondents must certify that they do not and will not maintain or provide for their 
employees any facilities that are segregated on a basis of race, color, creed, or national 
origin. 

 
PROPRIETARY INFORMATION: 
Careful consideration should be given before submitting confidential information to Peach 
County.  The Georgia Open Records Act permits public scrutiny of most materials collected as 
part of this process.  Please clearly mark any information that is considered a trade secret, as 
defined by the Georgia Trade Secrets Act of 1990, O.C.G.A. §10-1-760 et seq., as trade secrets 
are exempt from disclosure under the Open Records Act.  Peach County does not guarantee 
the confidentiality of any information not clearly marked as a trade secret.   
 
RESPONSE CRITERION: 
The information provided in this section is intended to assist the respondent regarding the 
various criteria required to allow the County to evaluate each response.  The following 
descriptions directly correspond to the factors listed in the section titled "Evaluation 
Methodology" on page 4 of this RFQ.  
 
The County reserves the right to verify the accuracy of any information provided in the 
response.  Any respondent that intentionally exaggerates, omits, or otherwise falsifies 
information in its response will be removed from consideration, have its prequalified 
status revoked, or have its contract terminated, depending upon when the offense is 
discovered.   
 

1. Please provide the name, title, address, telephone No., e-mail address, and fax number 
of the individual(s) responsible for responding to this response. 

2. Summarize or outline any similar work performed for Peach County. 
3. Summarize or outline any similar work performed throughout middle Georgia and the 

Southeast. 
4. The respondent shall provide a detailed list of available key personnel, office locations, 

and equipment that will be available to perform the work.  The list shall include the hourly 
rates that will be charged for each employee classification (principal engineer, engineer, 
drafter, secretary, incidental expenses, etc.).  The respondent shall clearly note the 
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markup on purchased materials, reimbursable expenses, and any minimum time 
charges for services.  Cost data submitted in response to this RFQ will not be 
contractual, but should reflect the best estimate of the respondent’s expected fees. 

5. The engineer or engineering firm awarded this work will be expected to provide oversite 
of all engineering related services (surveying, soil and materials testing, deed and 
easement preparation, wetlands delineation, etc.) throughout all phases of this project. 
Light Detection and Ranging (LiDAR) survey has been completed and will be provided to 
the chosen firm; however, the ground verification in some areas may be needed.  

6. Peach County acknowledges that the engineer most likely will use subcontractors that 
specialize in required various disciplines.  Therefore, the respondent shall provide a list 
of any subcontractors that they expect will be used for this project and outline of the 
subcontractors specialized discipline and qualifications.  Subcontractors submitted in 
response to this RFQ will not be contractual, but should reflect the best assessment of 
subcontractors that will be used and/or minimum qualifications of alternate 
subcontractors. 

7. The respondent is encouraged to provide at least one copy of construction plans, 
specifications, pictures, and/or report(s) for a completed road project. 

8. The respondent shall provide a list of at least three references for which similar 
engineering services have been performed.  All references shall include the person's 
name, position title, company/organization name, mailing address, telephone number, 
and e-mail address.  The respondent is also encouraged to provide some indication of 
how the reference is familiar with the respondent's work (e.g. specific projects, 
contracts).  Please do not use any Peach County employees as references. 

9. The respondent shall report any legal action (e.g. judgments, settlements) incurred as a 
result of its work within the past three (3) years.  The respondent should provide a brief 
description of the background and status of each legal issue.  However, if the 
respondent has not incurred any such legal action within this period of time, the 
respondent should provide a statement affirming this fact.  

10. The respondent shall provide a brief overview and history of the company.  If not 
indicated elsewhere in the response, the respondent should also provide sufficient 
information to answer the following questions: 
a. How long have key personnel worked for their respective employers? 
b. How long have key personnel worked in their respective positions/roles? 
c. What education, training and/or experience are responsible for key personnel 

competency in this area? 
11. Respondents shall provide insurance certificate(s) as proof that the respondent carries 

the minimum insurance required of all contractors doing business on site in Peach 
County.  The following minimum limits must be met: 
a. Worker’s Compensation and Employer’s Liability insurance in an amount of not less 

than $500,000.00 each accident, each disease, to protect the Contractor from any 
liability or damages for any injuries (including death and disability) to any of its 
employees, volunteers, or subcontractor, including any and all liability or damage 
which may arise by virtue of any statute or law in force within the State of Georgia, or 
which may be herein after enacted. 

b. Comprehensive General Liability insurance in an amount of not less than 
$1,000,000.00 per occurrence, $2,000,000.00 Policy Limit to protect the Contractor, 
its subcontractors, and the interest of the County, against any and all injuries to third 
parties, including bodily injury and personal injury, wherever located, resulting from 
any action or operation under the Contract or in connection with the contracted work. 
The General Liability insurance shall also include the Broad Form Property Damage 
Liability endorsement, in addition to coverage for explosion, collapse, and 
underground hazards, where required. 
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c. Business Auto Liability insurance in an amount of not less than $1,000,000.00 per 
occurrence, $2,000,000.00 Policy Limit to protect the Contractor, its subcontractors, 
and the interest of the County, against any and all injuries to third parties, including 
bodily injury and personal injury, wherever located, resulting from any action or 
operation of automobiles or vehicles. 

d. Professional Errors and Omissions insurance in an amount of not less than 
$1,000,000.00 per occurrence, $2,000,000.00 Policy. 

 
EVALUATION METHODOLOGY: 
All complete responses will be evaluated according to the following factors: 
 

Factor Evaluation Weight 
Relevant Work Experience  20% 

Dedicated Resources 20% 
Example Plans and Reports 10% 

References 15% 
Legal Issues 10% 

Costs 20% 
Overview and History 5% 

 
GENERAL INFORMATION: 
No responses received after the deadline or at any place other than the submittal location stated 
in the RFQ shall be considered.  No responsibility shall attach to Peach County for the 
premature opening of a response not properly addressed and identified. 
 
Peach County may make such investigations deemed necessary to determine the ability of the 
respondent to perform the work and ensure there is no conflict of interest as it relates to the 
project.  The respondent shall furnish to the County any additional information and financial data 
for the purpose as the County may request.  The data may include a detailed and up-to-date list 
of plant equipment and materials which respondent proposes to use, indicating which portions 
he already possesses and a detailed description of the method and program or work to be done. 
 
Addendum and Supplement to Request - If it becomes necessary to revise any part of this RFQ, 
or if additional data are necessary to enable an exact interpretation of provisions of this RFQ, an 
addendum will be issued.  It is the responsibility of the party submitting the proposal to ensure 
that they have received all addendums prior to submitting a response.  All addendums must 
be initialed and attached to the response.  Failure to include addendums may be ample 
cause for rejection of the response as non-responsive. 
 
Miscellaneous Requirements - The County will not be responsible for any expenses incurred by 
the Respondent in preparing and submitting a response.  All responses shall provide a 
straightforward, concise delineation of the Respondent’s capabilities to satisfy the requirements 
of this RFQ.  Emphasis should be on completeness and clarity of content. 
 
SUBMISSION OF RESPONSE: 
Sealed responses must be received by the Board of Commissioners Office Purchasing 
Department BEFORE 2:30 p.m., on June 21, 2018.  Responses may be mailed or hand 
delivered to the Peach County Board of Commissioners Office, Purchasing Department, Attn. 
Janet Smith, 213 Persons Street, Fort Valley, Georgia 31030. 
 
WITHDRAWAL OF RESPONSE: 
A respondent may withdraw its response before the deadline, without prejudice to the 
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respondent, by submitting a written request of withdrawal to the Peach County Purchasing 
Office.  
 
REJECTION OF RESPONSE: 
The Peach County Board of Commissioners (BOC) may reject any and all responses, and must 
reject a response of any party who has been delinquent or unfaithful in any formal contract with 
Peach County.  Also, the County reserves the right to waive any formalities or irregularities in 
any response in the classification procedure.  Peach County shall be the sole judge as to which 
responses are best, and in ascertaining this, will take into consideration the business integrity, 
resources for performing the work, and experience in similar operations of the various 
respondents. 
 
The Peach County BOC in its absolute discretion, may reject any response of a respondent that 
has failed, in the opinion of the Board, to complete or perform a Peach County contracted 
project in a timely fashion or has failed in any other way, in the opinion of the Board, to perform 
a prior contract in a satisfactory manner, and has directed the Peach County Purchasing 
Manager to emphasize this condition to potential respondents. 
 
All responses must be received and in-hand at the deadline.  Each respondent assumes the 
responsibility for having its response received at the designated time and place of the deadline. 
Responses received after the deadline may be subject to rejection without consideration, 
regardless of postmark.  Peach County accepts no responsibility for mail delivery. 
 
Pre-Submittal Meeting: 
A pre-submittal meeting will be conducted June 15, 2018 at 10:00 a.m. at the Peach County 
Board of Commissioners Office conference room located at 213 Persons Street Fort Valley, GA 
31030.  The purpose of the meeting is to provide further information regarding the requested 
scope of work and services desired by Peach County and to help the potential respondents 
determine if they possess the required expertise required to meet Peach County’s needs and 
requirements.  Attendance of the pre-submittal meeting is not mandatory, but is recommended. 
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RESPONSE FORM FOR RFQ # 18-003 
Instructions:  Complete all THREE parts of this bid form.  

 
PART I:   Bid Summary 
Not Applicable 
 
 
PART II:   Addenda Acknowledgements (if applicable) 
Each respondent is responsible for determining that all addenda issued by the Peach 
County Purchasing Department have been received before submitting a response.   
 

 
 
 
 
 
 
 
 
 

 
 
PART III:   Respondent Information: 
 
Business Entity Name  

Address  

Telephone  

E-Mail  

Designated Representative's 
Printed Name 

 

Designated Representative's 
Signature 

 

Date Submitted  

 
Respondent’s 
 
 
____________________________________ 
(Signature) 
 
 
____________________________________ 
Name of Signer (Print) 
 
 
____________________________________  _________________________ 
Title of Signer (Print)     Date  

Addenda Date Received  Initials 
“1”   
“2”   
“3”   
“4”   
“5”   
“6”   
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Submit the following completed documents with the Response packages.  Responses not 
containing the following completed documents will be considered “non-responsive” and 
may be rejected for consideration: 

o Response Form (completed and signed) 
o Certification by Contractor, Non-Segregated Facilities (Signed and Dated) 
o Certification by Contractor, Drug-Free Workplace Act (Signed and Dated) 
o Non-Collusion Affidavit or Prime Contractor (Signed, notarized, and dated) 
o Conflict of Interest Certification (Signed and Dated) 
o Vendor Information Sheet (Completed, Signed and Dated) 
o Form W9 (Taxpayer Identification Number) 
o SAVE Affidavit (all contractors, or vendors) (Signed, notarized, and dated) 
o Sub-Contractor E-Verify Affidavit (all contractors, subcontractors or vendors that are not 

sole proprietors with zero employees) (Signed, notarized, and dated) 
o Insurance Certificate(s) verifying required insurance: 

 Certificate of Liability Insurance 
 Certificate of Workers Compensation Insurance 
 Certificate of Automobile Liability Insurance 

o Sole Proprietor Contractor Affidavit (only contractors or vendors with no employees) 
(Signed, notarized, and dated) 

o Photo Identification (only if vendor or contractor is a Sole Proprietor)(see attached list of 
acceptable documents) 

o Addendum acknowledgement initialed by Contractor if applicable 
 
The successful Respondent or respondents whose response is selected by the Board of 
Commissioners shall be required to submit a detailed cost proposal for Civil Engineering 
Services related to the Crestview Road 1.4 miles long extension project within ten (10) days of 
notification that they have been pre-qualified by the Peach County Board of Commissioners.  
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CERTIFICATION BY CONTRACTOR 
  
Regarding: NON-SEGREGATED FACILITIES 
 
The Contractor certifies that he does not, and will not, provide and maintain segregated facilities for his 
employees at his establishments and, further that he does not, and will not, permit his employees to 
perform their services at those locations, under his control, where segregated facilities are provided and 
maintained. Segregated facilities include, but are not necessarily limited to, drinking fountains, 
transportation, parking, entertainment, recreation, and housing facilities; waiting, rest, wash, dressing, and 
locker rooms, and time clock, Work, storage, restaurant, and other eating areas which are set apart in fact, 
or by explicit directive, habit, local custom, or otherwise, on the basis of color, creed, national origin, and 
race. The Contractor agrees that, except where he has obtained identical certifications from proposed 
subcontractor for specific time periods, he will obtain identical certifications from proposed subcontractor 
prior to the award of subcontracts exceeding $10,000.00 which are not exempt from the provisions of the 
Equal Opportunity clause, and that he will retain such certifications in his files. 
 
The Contractor agrees that a breach of this certification is a violation of the Equal Opportunity clause in 
this Contract.  The penalty for making false statements is prescribed in 18 U.S.C. 1001. 
 
 
 
 

____________________________________ 
Contractor (Print) 

 
 
 

____________________________________ 
(Signature) 

 
 
 

____________________________________ 
Name of Signer (Print) 

 
 

____________________________________ 
Title of Signer 

 
 

____________________________________ 
Date 
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CERTIFICATION BY CONTRACTOR 
  
Regarding: Drug-Free Workplace Act 
 
The Contractor certifies that provisions of Sections 50-24-1 through 50-24-6 of the Official Code of 
Georgia annotated, relating to the “Drug-Free Workplace Act” have been, and will be, complied with in 
full. Including compliance by sub-contractors performing work under this agreement. 
 
 
 
 
____________________________________ 
Contractor (Print) 
 
 
 
____________________________________ 
(Signature) 
 
 
 
____________________________________ 
Name of Signer (Print) 
 
 
____________________________________ 
Title of Signer 
 
 
____________________________________ 
Date 
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NON-COLLUSION AFFIDAVIT OF PRIME CONTRACTOR 
 
State of _________________________, County of _______________________ 
 
______________________________________________________________, being first duly 
sworn, deposes and says that: 
 

1. He/She is ______________________________________ (Owner, Partner, Officer, 
Representative, or Agent) of the Contractor that has submitted the attached Bid; 

 
2.  He/She is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
 

3.  Such Bid is genuine and is not a collusive or sham Bid; 
 

4.  Neither the said Contractor nor any of its officers, partners, owners, agents, 
representatives, employees, or parties in interest, including this affiant, has in any way 
colluded, conspired, connived, or agreed, directly or indirectly, with any other 
Contractor, firm or person to submit a collusive or sham Bid in connection with the 
Contract for which the attached Bid has been submitted to or refrain from Proposing in 
connection with such Contract, or has in any collusion or communication or conference 
with any other Contractor, firm or person to fix the price or prices in the attached Bid or 
of any other Contractor, or to fix any overhead, profit or cost element of the Bid price or 
the Bid price of any other Contractor, or to secure through any collusion, conspiracy, 
connivance or unlawful agreement any advantage against Peach County or any person 
interested in the proposed Contract; and, 

 
5. The price or prices bid in the attached Bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance, or unlawful agreement on the part of the Contractor 
or any of its agents, representatives, owners, employees, or parties in interest, including 
this affiant. 

 
 
Signature _______________________________ 

 
 
Name  (Print) _______________________________  

 
 
Title (Print) _______________________________  

 
Subscribed and sworn to before me  
 
This   _________   day of                20__ 
 
 
________________________________                                 (SEAL) 
 
 
________________________________ 
Title  
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CONFLICT OF INTEREST CERTIFICATION 
 

By signing and submitting this Bid I hereby certify that employees of this company or 

employees of any company supplying material or subcontracting to do Work on this 

Contract will not engage in business ventures with employees of Peach County or Peach 

County Consultants nor shall they provide gifts, gratuities, favors, entertainment, loans, or 

other items of value to employees of Peach County.  

 

Also, by signing and submitting this Contract, I hereby certify that I will notify Peach County 

through its Director of Public Works of any business ventures entered into between 

employees of this company or employees of any company supplying material or 

subcontracting to do Work on this Contract with a family member of Peach County 

employees.  

 
 

____________________________________ 
Contractor 

 
 

____________________________________ 
(Signature) 

 
 

____________________________________ 
Name of Signer 

 
 

____________________________________ 
Title of Signer 

 
 

____________________________________ 
Date 
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EXHIBIT 1 

DRAFT CONTRACT 



EXHIBIT 1   

Service	Contract	Agreement	 (AWARD	DATE)	
 

 

PEACH COUNTY 
 

 

CONTRACT AGREEMENT 

Civil Engineering Services 
Crestview Road Extension 

CONTRACT # C – 18‐003 

 

 

 

Peach County, Georgia 

 

SERVICE CONTRACT 

   



  EXHIBIT 1 

Service	Contract	Agreement	 Page	2	
 

THIS AGREEMENT made by and between PEACH COUNTY, GEORGIA, a political subdivision of the State 

of Georgia hereinafter called "County", and COMPANY NAME, a contractor doing business as a 

corporation, authorized to do business in Georgia hereinafter called "Contractor".  

WITNESSETH:  that for and in consideration of the payments and agreements hereinafter mentioned, to 

be made and performed by the County, the Contractor hereby agrees to commence and complete the 

construction described as follows:  

General Scope of Work:  

Furnish all labor, materials, and equipment to produce engineering plans, specifications, studies, 

permitting, surveying, plats, deeds, and all engineering related services associated with the  

approximately 1.4 miles long extension of Crestview Road from US 41/SR 11 to Veterans Memorial 

Parkway in Warner Robins, Peach County, GA. 

 

   



  EXHIBIT 1 

Service	Contract	Agreement	 Page	3	
 

W I T N E S S E T H  T H A T: 

 

WHEREAS, the COUNTY desires to engage a qualified and experienced CONTRACTOR to perform 

certain requirements relative to the SERVICE of:  to produce engineering plans, specifications, studies, 

permitting, surveying, plats, deeds, and all engineering related services associated with an 

approximately 1.4 miles long extension of Crestview Road from US 41/SR 11 to Veterans Memorial 

Parkway in Warner Robins, Peach County, GA. 

And; WHEREAS, the CONTRACTOR has represented to the COUNTY that it is experienced and qualified 

to perform the services contemplated and acknowledges that the COUNTY has relied upon such 

representation. 

NOW, THEREFORE, the COUNTY and the CONTRACTOR in consideration of the promises and mutual 

obligations contained herein and under the conditions hereinafter set forth, do agree as follows: 

Complete all engineering related services associated with the 1.4 miles long extension of Crestview 

Road from US 41/SR 11 to Veterans Memorial Parkway in Warner Robins, Peach County, GA , 

hereinafter called the "Project", for the sum of Written Dollar Value ($XX,XXX.xx) and all extra work in 

connection therewith, and at Contractor's own cost and expense necessary to furnish all materials, 

supplies, machinery, Equipment, tools, superintendence, labor, insurance, and other accessories and 

services to complete the said project in accordance with the conditions and prices stated in the 

response to RFQ 18‐003, the General Scope of Work, and the General Conditions, which include all 

explanatory matter thereof, as prepared by the County, hereinafter called the "Work", all of which are 

made a part hereof and collectively constitute the Service Contract.  

The Contractor shall promptly commence the Work with adequate force and equipment within Seven 

(7) calendar days from receipt of Notice to Proceed, or as may be specified by Special Provision, and to 

complete each mowing cycle within thirty (30) days of the time of award or as may be specified by 

Special Provision.  

The County agrees to pay the Contractor in current funds for the performance of the Contract subject to 

additions and deductions as provided in the General Conditions of the Contract.    
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IN WITNESS WHEREOF, the parties to those presents have executed this Contract in two (2) 

counterparts, each of which shall be deemed an original.  

 

Executed this ______ day of ____________, 2018. 

PEACH COUNTY, GEORGIA 

ATTEST: By: (Seal)  

 

 

 

Martin H. Moseley Jr. 

Chairman, Board of Commissioners  

 

 

 

CONTRACTOR  

ATTEST:  By:  (Seal) 

________________________________________________________________________ 

Authorized Signer Name and Title (print) 

 

________________________________________________________________________ 

Authorized Signer signature 

   



  EXHIBIT 1 

Service	Contract	Agreement	 Page	5	
 

FINAL AFFIDAVIT 

TO: PEACH COUNTY, GEORGIA  

I, __________________________________________ (Contractor authorized person), hereby certify 

that all suppliers of materials, equipment and service, subcontractors, mechanics, and laborers 

employed by ______________________________________ (Contractor) or any of his subcontractors in 

connection with the written agreement dated, __________2018, entered into a Contract with County 

for Service of _______________________________________ [project] in PEACH COUNTY have been 

paid and satisfied in full as of , this ________ day of , __________ 2018 and that there are no 

outstanding obligations or claims of any kind for the payment of which Peach County on the above 

named projects might be liable, or subject to, in any lawful proceeding at law or in equity.  

Signature  

 

Title  

__________________________________________ (Contractor authorized person) Personally appeared 

before me this this ________ day of , __________ 2018, who under oath deposes and says that he is of 

the firm of _______________________________(Contractor) that he has read the above statement and 

that to the best of his knowledge and belief same is an exact true statement.  

 

Notary Public  

 

 

My Commission Expires  
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1.0 DEFINITIONS   
  
 Wherever used in the bidding requirements or contract documents, the terms listed below 

will have the meanings indicated which are applicable to both the singular and plural 
thereof.   

 
Addenda – Written or graphic instruments issued prior to the opening of Bids which 
clarify, correct, respond to questions, or change the bidding requirements in the proposed 
contract documents 
 
Agreement – The written instrument which is evidence of the agreement between Owner 
and Contractor covering the Work. 
 
Agreement Execution - means the date on which the Owner executes and enters into an 
Agreement with the Contractor to perform the Work. 
 
Application for Payment – The form acceptable to the Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and 
which is to be accompanied by such supporting documentation as is required by the 
Contract Documents 

 
Bid – The offer or proposal of a bidder submitted to the prescribed form setting forth the 
prices for the Work to be performed 
 
Bidding Documents – The Bidding Requirements and the proposed Contract Documents 
including all Addenda 
 
Change Order – A document recommended by the engineer which is signed by the 
Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an 
adjustment in the contract price or Contract Times, issued on or after the Effective Date 
of the Agreement. 

 
Contract – The entire and integrated written agreement between the Owner and 
Contractor concerning the Work. The Contract supersedes prior negotiations, 
representations, or agreements whether written or oral.  The Agreement Documents 
specifically identified and incorporated herein by reference in Section 2.0, CONTRACT 
DOCUMENTS represent the entirety of the Contract. 
 
Contract Price – The moneys payable by Owner to Contractor for completion of the 
Work in accordance with the Contract Documents as stated in the agreement 
 
Contractor - means the party or parties contracting directly with the COUNTY to perform 
Work pursuant to this Agreement. 

 
Contract - means the Agreement Documents specifically identified and incorporated 
herein by reference in Section 2.0, CONTRACT DOCUMENTS. 

 
Contract Time - means the period of time stated in this Agreement for the completion of 
the Work. 
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County - means Peach County, Georgia, a political subdivision of the State of Georgia. 
 
Day – A calendar day of 24 hours measured from midnight to the next midnight 
 
Defective Work – Work that is faulty, deficient, does not conform to Contract 
Documents, does not meet the requirements of any applicable inspection, reference 
standard, test or approval referred to in the Contract Documents, has been damaged prior 
to Engineer’s recommendation of final payment (unless responsibility for the protection 
thereof has been assumed by the Owner at Substantial Completion) 

 
Director - Director of Peach County Public Works Department 
 
Drawings - means collectively, all the drawings, sealed by a Georgia Professional 
Engineer, Architect, Landscape Architect, Surveyor or other approved design 
professionals, approved for construction by the COUNTY, listed in this Agreement, and 
also such supplementary drawings as the COUNTY’S consultant(s) may issue from time 
to time in order to clarify or explain such drawings or to show details which are not 
shown thereon. 
 
Effective Date of Agreement – The date indicated in the Agreement on which it becomes 
effective, but if no such date is indicated, it means the date on which the Agreement is 
signed and delivered by the last of the two parties to sign and deliver 
 
Engineer - Director of Peach County Public Works Department or duly appointed 
representative 
 
Field Order – A written order issued by the Engineer which requires minor changes in the 
work but which does not involve a change in the Contract Price or Contract Times. 
 
MUTCD – Manual on Uniform Traffic Control Devices for Streets and Highways 
 
Notice of Award – The written notice by the Owner to the successful bidder stating that 
upon timely compliance by the successful bidder with the conditions precedent listed 
therein, Owner will sign and deliver the Agreement. 
 
Notice to Proceed – A written notice given by the Owner to the contractor fixing the date 
on which the contract times will commence to run and on which the contractor shall start 
to perform the work under the contract documents. 
 
Owner – The County 
 
Responsible Bidder – Means a person or entity that has the capability in all respects to 
perform fully and reliably the contract requirements. This will be determined by the 
County as a bid proposal that has an aggregate score of 85 or greater as outlined in the 
evaluation criteria in the instructions to bidders. 
 
Responsive Bidder – Means a person or entity that has submitted a bid or proposal that 
conforms in all material respects to the requirements set forth in the invitation for bids. 
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Schedule of Values – A schedule, prepared and maintained by the Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
Reviewing Contractor’s Application for Payment 
 
Specifications - means the written technical provisions including all appendices thereto, 
both general and specific, which form a part of the Agreement Documents. 

 
Subcontractor - means any person, firm, partnership, joint venture, company, corporation, 
or entity having a contractual agreement with Contractor or with any of its subcontractors 
at any tier to provide a part of the Work called for by this Agreement. 
 
Substantial Completion – The time at which the Work (or specified part thereof) has 
progressed to the point where, in the opinion of the Engineer, the Work (or specified part 
thereof) can be utilized for the purpose(s) for which it is intended. 
 
Supplemental Agreement - means a written order to the Contractor signed by Owner and 
accepted by the Contractor, effecting an addition, deletion or revision in the Work, or an 
adjustment in the Agreement Price or the Contract Time, issued after execution of this 
Agreement. 
 
Unit Price Work – Work to be paid for on the basis of unit prices 

 
Work – The entire construction or the various separately identifiable part thereof required 
to be provided under the Contract Documents. Work includes and is the result of any and 
all obligations, duties and responsibilities, including furnishing equipment, materials, 
workmanship, labor and any other services or things necessary to the successful 
completion of the Project, assigned to or undertaken by the Contractor under this 
Agreement. 

 
2.0 CONTRACT DOCUMENTS 
 

2.1 List of Documents 
The Agreement, any required bonds, the General Conditions, the Detailed Scope 
of Work, the Exhibits, The Proposal, The Bid Form, and all Supplemental 
Agreements shall constitute the Agreement Documents. 

 
2.2 Conflict, Precedence, and Jurisdiction 

2.2.1 The Agreement Documents are complementary, and what is called for by 
one is as binding as if called for by all.  In the event there are any conflicting 
provisions or requirements in the component parts of this Agreement, the several 
Agreement Documents shall take precedence in the following order: 

1. Supplemental Agreements 
2. Agreement 
3. General Conditions 
4. Detailed Scope of Work 
5. Proposal/Bid/Quote 
6.  Specifications 
7. Drawings 
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2.2.2 Conflict Resolution:  In the event a Conflict or disagreement should arise 
between the parties as to the performance of, or the interpretation of this 
agreement, or alleged breach of any provision of this agreement, the complaining 
party shall send a written notice to the opposite party within five (5) business 
days of obtaining knowledge of the conflict, disagreement, or alleged breach 
specifically identifying the nature of the conflict, disagreement, or alleged 
breach.  The notified (responding) party shall have five (5) business days from 
the receipt of said written notice to cure said conflict, disagreement, or alleged 
breach.  If the notified (responding) party shall cure such conflict, disagreement, 
or alleged breach to the satisfaction of the complaining party within five (5) 
business days of receipt of the written notice, this agreement shall continue 
unabated and the notified (responding) party shall not be liable for any loss, 
damage, or expense arising out such conflict, disagreement, or alleged breach.  If 
the notified (responding) party shall not cure any such conflict, disagreement, or 
alleged breach within five business days from the receipt of written notice of 
such, then the complaining party may at its option, terminate this agreement in its 
entirety and seek damages or enforcement of this agreement in a court of law as 
hereinafter set forth; terminate this agreement in part and bring an action for 
damages or enforcement of any part of this agreement alleged to have been 
violated in a court of law as herein after provided, or proceed with the further 
execution and performance of this agreement without waiving any right to 
enforce any past or future claims for damages in a court of law as hereinafter 
provided. 
 
2.2.3 Choice of Courts, Jurisdiction and Venue: The Parties hereto do hereby 
agree that any suit, action, or legal proceeding that may be brought by either 
party arising out of or from, in connection with, or as a result of this agreement or 
the subject matter hereof, shall be brought exclusively in the Superior Court of 
Peach County, Georgia and that proper jurisdiction and  venue of any matter 
arising herefrom shall be vested in the Superior Court of Peach County, Georgia, 
and each party does hereby waive any right to object to the jurisdiction and venue 
of said court. 
 

 
3.0 COVENANTS AGAINST CONTINGENT FEES 
 

The CONTRACTOR shall comply with the relevant requirements of all Federal, State, 
County or local laws. The CONTRACTOR warrants that no person or selling agency 
has been employed or retained to solicit or secure this Agreement upon an agreement or 
understanding for a commission, percentage, brokerage, or contingent fee, excepting 
bona fide employees or bona fide established commercial or selling agencies maintained 
by the CONTRACTOR for the purpose of securing business and that the 
CONTRACTOR has not received any non-COUNTY fee related to this Agreement 
without the prior written consent of the COUNTY. For breach or violation of this 
warranty, the COUNTY shall have the right to annul this Agreement without liability or 
at its discretion to deduct from the Agreement Price or consideration, or otherwise 
recover, the full amount of such fee, commission, percentage, brokerage fee, gift or 
contingent fee. 
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4.0 INSURANCE 
 

The CONTRACTOR shall, at all times that this Agreement is in effect, cause to be 
maintained in force and effect an insurance policy(s) that will insure and indemnify both 
COUNTY and CONTRACTOR against liability or financial loss resulting from 
injuries occurring to persons or property or occurring as a result of any negligent acts or 
activity of the CONTRACTOR during the term of this Agreement.  The certificate 
holder shall be shown as Peach County Board of Commissioners, 235 Person Street, Fort 
Valley, Georgia 31030.  The liability under such insurance policy(s) shall be not less 
than: $2,000,000.  
 
A.  WORKERS COMPENSATION - Coverage to apply for all employees for Statutory 
limits in compliance with the applicable state and federal laws. The policy must include 
Employer's Liability with a minimum limit of $ 500,000 each accident/ $ 500,000 disease 
policy limit/ $ 500,000 disease - each employee. 

 
B.  COMPREHENSIVE GENERAL LIABILITY - Shall have minimum limits of $ 
1,000,000 Per Occurrence, $2,000,000 policy limit, Combined Single Limit for Bodily 
Injury Liability and Property Damage Liability. This shall include Premises/Operations, 
Independent Contractors, Products/Completed Operations, Broad Form Property 
Damage, XCU Coverage, Blanket Contractual Liability, and Personal Injury Coverage. 

 
C.  BUSINESS AUTO LIABILITY - Shall have minimum limits of $ 1,000,000 Per 
Occurrence, $2,000,000 policy limit, Combined Single Limit for Bodily Injury Liability 
and Property Damage Liability. This shall include, Owned Vehicles, Hired and Non-
Owned Vehicles. 

 
SPECIAL REQUIREMENTS: 

 
E. The Peach County Board of Commissioners is to be included as an ADDITIONAL 
INSURED on both the Comprehensive General Liability and Business Auto Liability 
Policies and Umbrella if necessary. 

 
 F.   HOLD HARMLESS CLAUSE 

      See Article 6.0, INDEMNIFICATION 
 

G.  Current valid, insurance policies meeting the requirements herein identified shall be 
maintained during the duration of the named project. Renewal certificates shall be sent to 
the COUNTY 30 days prior to any expiration date. There shall also be a 30 day 
notification to the COUNTY in the event of cancellation or modification of any 
stipulated insurance coverage. 

 
H.  It shall be the responsibility of the CONTRACTOR to ensure that all subcontracts 
comply with the same insurance requirements that the COUNTY requires the 
CONTRACTOR to maintain. 

 
I. Certificates of insurance, policies, and any other contract requirements meeting the 
required Risk Management and Insurance provisions shall be forwarded to the 
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COUNTY'S Public Works Office with the executed Contract. A renewal certificate 
should be forwarded to the Public Works Office 30 days prior to the expiration date of 
the policy. There should also be a 30 day notification to the COUNTY in the event of 
cancellation or modification of any stipulated insurance coverage. It will be the 
responsibility of the Public Works Department to monitor contract requirements. 

 
J.   All Insurance Policies of the CONTRACTOR will be required to be written on an 
Occurrence Basis. If a particular CONTRACTOR has insurance which is written on a 
Claims-Made Basis, these policies should be referred for approval by the County 
Administrator or action by the Board of Commissioners. When requesting evidence of 
insurance (certificates/policies) from CONTRACTOR, it should be clearly stated on the 
Certificate of Insurance or Insurance Policy whether the policy is written on an 
Occurrence Basis or Claims-Made Basis. A Claims-Made Policy may be acceptable but 
does require special review and tailoring for certain items. The Finance Section will assist 
with this process. When a Claims-Made Policy is acceptable, actual copies of the policies 
will be required to be forwarded to the COUNTY'S Finance Section. 

 
K.   Any certificates of insurance naming an insurance company that does not have at 
least a "B" rating by A. M. Best & Company shall be referred to the Finance Section for 
approval by the County Administrator or action by the Board of Commissioners. 

 
L. All insurance documentation and approvals must be in place before the 
commencement of any work.   
 
THE COUNTY SHALL HAVE NO DUTY TO PAY OR PERFORM UNDER THIS 
CONTRACT OR AGREEMENT UNTIL SUCH CERTIFICATES MEETING THE 
ABOVE REQUIREMENTS SHALL HAVE BEEN DELIVERED TO AND 
APPROVED BY THE COUNTY. 

 
5.0 PROHIBITED INTERESTS 
 

A.  Conflict of Interest:  The CONTRACTOR agrees that it presently has no interest 
and shall acquire no interest, direct or indirect, that would conflict in any manner or 
degree with the performance of its services hereunder.  The CONTRACTOR further 
agrees that, in the performance of the Agreement, no person having any such interest 
shall be employed directly or indirectly by the CONTRACTOR. 

 
B. Interests of Public Officials:  No member, officer, or employee of the COUNTY 
during his tenure or for one year thereafter, shall have any interest, direct or indirect, in 
this Agreement or the proceeds thereof. 

 
6.0 INDEMNIFICATION 
 

The CONTRACTOR agrees, to the fullest extent permitted by law, to indemnify and hold 
harmless the COUNTY, its officers, directors, agents and employees from and against all 
claims, damages, liabilities or costs, including reasonable attorneys' fees and defense 
costs, to the extent caused by the Contractor’s negligent performance of construction 
services or sub-standard materials under this Agreement and that of its sub-contractors or 
anyone to whom the CONTRACTOR is legally liable. 
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7.0 INDEPENDENT CONTRACTOR 
 

The CONTRACTOR shall perform the services under this Agreement as an 
independent contractor and nothing contained herein shall be construed to be inconsistent 
with this relationship or status.  Nothing in this Agreement shall be interpreted or 
construed to constitute the CONTRACTOR or  any  of its agents or employees to be the 
agent, employee, or representative of the COUNTY nor shall imply any rights under any 
tax exemption the COUNTY might enjoy. 

 
8.0 SUBCONTRACTING 
 

The CONTRACTOR shall not subcontract in excess of 25% of the work covered by this 
Agreement or permit subcontracted work to be further subcontracted without the 
COUNTY’S prior written approval of the subcontractor(s).  All sub-contractors must be 
approved by the DIRECTOR. The COUNTY will not approve any subcontractor for 
work covered by this Agreement that has not been recommended for approval by the 
DIRECTOR. 

 
All subcontracts in the amount of $5,000 or more shall include the provisions set forth in 
this Agreement. 

 
9.0 ASSIGNABILITY 
 

The CONTRACTOR shall not assign or transfer whether by an assignment or notation, 
any of its rights, obligations, benefits, liabilities or other interest under this Agreement 
without the written consent of the COUNTY. 

 
10.0 EQUAL EMPLOYMENT OPPORTUNITY 
 

During the performance of this Agreement, the CONTRACTOR agrees as follows: 
 

A. The CONTRACTOR will not discriminate against any employee or applicant for 
employment because of race, creed, color, sex, national origin, religion, age, disability, 
marital or veteran status or any other legally protected status. 
 
B.  The CONTRACTOR will, in all solicitations or advertisements for employees 
placed by qualified applicants, receive consideration for employment without regard to 
race, creed, color, sex, national origin, religion, age, disability, marital or veteran status 
or any other legally protected status. 

 
C.  The CONTRACTOR will cause the foregoing provisions to be inserted in all 
subcontracts for any work covered by the Agreement so that such provision will be 
binding upon each subcontractor, provided that the foregoing provisions shall not apply 
to contracts or subcontracts for standard commercial supplies of raw materials. 
 
D. The CONTRACTOR shall only utilize personnel authorized to work in the United 
States in accordance with applicable federal and state laws. If the CONTRACTOR is 
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found to be in violation of applicable federal, state and /or local laws and/or regulations, 
and if the Peach County has reasonable cause to believe that the CONTRACTOR has 
knowingly employed individuals who are not eligible to work in the United States, the 
County shall have the right to cancel the contract immediately without penalty or 
recourse and suspend or debar the CONTRACTOR from doing business with the County. 

 
11.0 ANTI-KICKBACK CLAUSE 
 

Salaries of employees, equipment operators, superintendents, technicians, or 
professionals performing work under this Agreement shall be paid unconditionally and 
not less often than once a month without deduction or rebate on any account except only 
such payroll deductions as are mandatory by law.  The CONTRACTOR hereby 
promises to comply with all applicable "Anti-Kickback" laws, and shall insert appropriate 
provisions in all subcontracts covering work under this Agreement. 

 
12.0 CLAIMS AND DISPUTES PERTAINING TO SALARY RATES 
 

Claims and disputes pertaining to salary rates or to classifications of employees, 
equipment operators, superintendents, technicians, or professionals of subcontractors 
performing work under this Agreement shall be promptly reported in writing by the 
CONTRACTOR to the COUNTY for the latter's decision which shall be final with 
respect thereto. Nothing herein, however, shall be construed as relieving the 
CONTRACTOR from its responsibilities as primary contracting party with such 
subcontractors. 

 
 
13.0 PERSONNEL AND EQUIPMENT 
 

The CONTRACTOR represents that it has secured or will secure, at its own expense, all 
personnel necessary to complete this Agreement; none of whom shall be employees of, or 
have any contractual relationship with the COUNTY. Primary liaison with the COUNTY 
will be through a representative specifically designated by the CONTRACTOR. All of 
the services required hereunder will be performed by the CONTRACTOR under the 
representative’s supervision, or by the sub-contractor stipulated in the proposal and all 
personnel engaged in the work shall be fully qualified and shall be authorized or 
permitted under law, if applicable, to perform such services. 

 
The CONTRACTOR shall employ only qualified registered surveyors in responsible 
charge of any survey work. 
 
The CONTRACTOR shall employ only qualified professional engineer in responsible 
charge of any engineering work. 

 
The CONTRACTOR shall employ a standard of care, skill and diligence in the 
performance of the services in this contract as is ordinarily possessed and exercised by 
members of the same profession, currently practicing, under similar circumstances, 
sufficient to construct structures that meet accepted industry standards in terms of quality 
and accuracy for their intended purpose. 
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The CONTRACTOR acknowledges all applicable rules and regulations of the 
Occupational Safety and Health Administration (OSHA) and the State of Georgia with 
regard to worker health and safety. 

 
14.0 CHANGES AND EXTRA WORK 
 

The COUNTY may, at any time, request changes in the work to be performed 
hereunder.  All such changes, including any increase or decrease in the amount of the 
CONTRACTOR'S compensation, which are mutually agreed upon by and between the 
COUNTY and the CONTRACTOR, shall be incorporated in written Supplemental 
Agreements to this Agreement. 

 
Changes that involve an increase in the budgeted contract amount shall require the 
approval of the County Administrator or the Board of Commissioners.  Changes to the 
scope of work that do not involve increasing the project budget may be approved by the 
DIRECTOR or authorized designee of the COUNTY. 

 
15.0 AUDITS AND INSPECTORS 
 

The CONTRACTOR shall maintain all books, documents, papers, time sheets, 
accounting records and other evidence pertaining to costs incurred on the Project and 
used in support of its proposal and shall make such material available at all reasonable 
times during the period of the Agreement and for seven years from the date of final 
payment under the Agreement, for inspection by the COUNTY or any reviewing 
agencies, and copies thereof shall be furnished upon request.  The CONTRACTOR 
agrees that the provisions of this Article shall be included in any Agreements it may 
make with any subcontractor, assignee, or transferee. 

 
16.0 CONTRACTOR COORDINATION 
 

The CONTRACTOR shall cooperate fully with the DIRECTOR, the Public Works 
Operations Manager or their duly authorized representative (s), Georgia Department of 
Transportation, Federal government officials, municipalities and local government 
officials, utility companies, railroads, and others, as may be directed by the COUNTY. 

 
If the COUNTY undertakes or awards other contracts for additional related work, the 
CONTRACTOR shall fully cooperate with such other Contractor/Consultant and 
COUNTY employees or appointed committee(s), and shall carefully fit its own work to 
such additional work as may be directed by the COUNTY.  The CONTRACTOR shall 
not commit or permit any act which will interfere with the performance of work by any 
other CONTRACTOR or by COUNTY employees. 

 
17.0 VERBAL AGREEMENT OR CONVERSATION 
 

No verbal agreement or conversation with any officer, agent, or employee of the 
COUNTY, either before, during, or after the execution of this Agreement, shall affect or 
modify any of the terms or obligations herein contained, nor shall such verbal agreement 
or conversation entitle the CONTRACTOR to any additional payment whatsoever 
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under the terms of this Agreement.  All changes to this Agreement shall be in writing and 
appended hereto as prescribed in Article 14.0 above. 

 
18.0 NOTICES 

 
All notices shall be in writing and delivered in person or transmitted by certified mail, 
postage prepaid. 

 
Notices to the COUNTY shall be addressed to the DIRECTOR as follows: 

 
Paul Schwindler, P.E., Director 
Peach County Public Works 
410 Old Macon Road 
Fort Valley, Georgia   31030 
 

 
Notices to CONTRACTOR shall be addressed as follows: 

 
XXXXX XXXXX 

  XXXXXXXXXXX 
XXXXXXXXXXX 
(XXX) XXX-XXXX 
 

19.0 LIAISON 
 

The DIRECTOR or his duly appointed representative shall act as the Liaison between the 
CONTRACTOR and the COUNTY and all utilities, authorities or governments whose 
properties will be affected.  The CONTRACTOR shall arrange for conferences and 
exchanges of data and information and for necessary approvals. 

 
All correspondences, data, information, invoices and reports shall be directed to the 
Liaison to provide for proper distribution to the parties concerned.   
 
The Liaison will expedite any necessary decisions affecting the performance of the 
CONTRACTOR’S Agreement, but the CONTRACTOR shall not make use of the 
Liaison’s services on trivial or minor matters normally to be decided by the 
CONTRACTOR. 
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20.0  DELIVERY OF DOCUMENTS 
 

Except as otherwise provided herein, the CONTRACTOR shall submit all progress 
documents, reports, sketches, planning notes, and other papers and supporting data 
required under this Agreement to the COUNTY in triplicate.   The CONTRACTOR shall 
deliver the required progress reports in a timely manner so that the work can be reviewed.  

 
21.0 PROGRESS REPORTS 
 

The CONTRACTOR shall report to the COUNTY on suitable forms approved by the 
COUNTY the status of work on the last day of each month during the life of the 
Agreement. The report shall include, but is not limited to: 

 
1. Construction activities completed during this period 
2. Problems and/or unforeseen conditions 
3. Required inspections conducted during the period 
4. Complete schedule; items impacting the schedule; projected completion date 
6. Quality assurance activities 

 
22.0 CONFERENCES AND FIELD INSPECTIONS 
 

The CONTRACTOR shall familiarize himself with existing infrastructure facilities and 
visit key locations throughout the PROJECT area, acquainting themselves with all local 
conditions involved in the prosecution of this Agreement. The CONTRACTOR may 
request that a representative of the COUNTY accompany him on specific site visits if 
field conditions are such that they warrant special attention. As work progresses either 
party may request a conference or additional field inspection to discuss elements of the 
work. In this event, the parties shall agree on a time and place for the conference or 
inspection and each party shall attend. All conferences and meetings shall be held at a 
location that will not be a direct cost to the PROJECT. In the event the parties cannot 
agree on a time and place for the conference, the COUNTY will have final decision.  The 
CONTRACTOR shall attend as many meetings or conferences as necessary to finalize 
the work. 

 
23.0 RIGHT TO ENTRY 
 

The CONTRACTOR will notify all property owners or occupants of the intent to enter 
properties for the purpose of accomplishing surveys or other field investigations in 
accordance with the practices of the COUNTY.  The CONTRACTOR shall discuss 
with and receive approval from the COUNTY prior to sending said notices of intent to 
enter private property.  Upon request by the CONTRACTOR, the COUNTY will 
provide the necessary documents identifying the CONTRACTOR as being in the 
employ of the COUNTY for the purposes described in the Agreement. If the property 
owners or occupant denies the CONTRACTOR permission to enter, such incident will 
be reported to the COUNTY and the COUNTY will initiate such action as is dictated 
by current policy and procedure. 

 



Contract General Conditions  
C-18-003 
 EXHIBIT 2 
 

 
       

GC 14

24.0 UTILITIES 
 

Utilities such as sewer, water, data, and electric lines encountered in the work shall be 
protected from injury and maintained in service until moved or replaced as required 
under this Contract or by others as the case may be, or abandoned as may be necessary 
for the proper construction and use of the new work. 
 
 The CONTRACTOR shall identify all major elements of privately, publicly or 
cooperatively owned utilities that may be impacted by proposed elements of the 
PROJECT. The CONTRACTOR shall stop work, and immediately notify the COUNTY 
of any unforeseen utility conflicts encountered or discovered. 
 
The CONTRACTOR shall make no commitments to the utility companies that are 
binding upon the COUNTY. The COUNTY will conduct any necessary negotiations with 
the utilities and authorities. However, the CONTRACTOR may be required to participate 
in such negotiations at the request of the COUNTY during the prosecution of the 
PROJECT if such work is undertaken by the County. 
 

25.0 TESTS AND INSPECTIONS 
 

CONTRACTOR shall be responsible for arranging and obtaining and shall pay all costs 
in connection with any inspections, tests, or approvals required for COUNTY’S and 
DIRECTOR’S acceptance of materials or equipment to be incorporated in the Work; or 
acceptance of materials, mix designs, or equipment submitted for approval prior to 
CONTRACTOR’S purchase thereof for incorporation in the Work. Such inspections test 
or approvals shall be performed by organizations acceptable to DIRECTOR and 
COUNTY. 
 
 

26.0   REVIEW OF WORK 
 

The COUNTY and DIRECTOR their consultants and other representatives and personnel 
of the COUNTY, independent testing laboratories, and governmental agencies with 
jurisdictional interests will have access to the Site and the Work at reasonable times for 
their observation, inspection, and testing. CONTRACTOR shall provide them proper and 
safe conditions for such access and advise them of Contractor’s safety procedures and 
programs so that they may comply therewith as applicable. The Project activities and data 
collected under this Agreement and amendments hereto.  All reports, drawings, studies, 
specifications, estimates, maps and computations, prepared by or for the 
CONTRACTOR, shall be available to authorized representatives of the COUNTY for 
inspection and review at all reasonable times in the main offices of the COUNTY. 
 
Refusal by the CONTRACTOR to submit progress reports and/or required submittals 
shall be cause to withhold payment to the CONTRACTOR until the CONTRACTOR 
complies with the COUNTY’S request in this regard. 
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27.0 NOTICE OF DEFECTS 
 
Prompt notice of all defective Work of which the COUNTY or DIRECTOR has actual 
knowledge will be given to Contractor. Defective Work may be rejected, corrected, or 
accepted 
 

28.0 CORRECTION OR REMOVAL OF DEFECTIVE WORK 
 
Promptly after receipt of written notice, CONTRACTOR shall correct all defective 
Work, whether or not fabricated, installed, or completed, or, if the Work has been 
rejected by the DIRECTOR, remove it from the Project and replace it with Work that is 
not defective. CONTRACTOR shall pay all claims, costs, losses, and damages (including 
but not limited to all fees and charges of  engineers, architects, attorneys, and other 
professionals and all court or other dispute resolution costs) arising out of or relating to 
such correction or removal (including but not limited to all costs of repair or replacement 
of work of others). 
 

29.0 COUNTY MAY CORRECT DEFECTIVE WORK 
 
If CONTRACTOR fails within a reasonable time after written notice from DIRECTOR 
to correct defective Work, or to remove and replace rejected Work as required by 
DIRECTOR in accordance with Paragraph 28.0, or if CONTRACTOR fails to perform 
the Work in accordance with the Contract Documents, or if CONTRACTOR fails to 
comply with any other provision of the Contract Documents, COUNTY may, after seven 
days written notice to CONTRACTOR, correct, or remedy any such deficiency. 
 
CONTRACTOR shall not be allowed an extension of the Contract Times because of any 
delay in the performance of the Work attributable to the exercise by COUNTY of 
COUNTY’S rights and remedies under this paragraph 29.0. 
 

30.0  COUNTY MAY STOP WORK 
 

If the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers or 
suitable materials or equipment, or fails to perform the Work in such a way that the 
completed Work will conform to the Contract Documents, COUNTY may order 
CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order 
has been eliminated; however, this right of COUNTY to stop the work shall not give rise 
to any duty on the part of the COUNTY to exercise this right for the benefit of 
CONTRACTOR, any Subcontractor, any Supplier, any other individual or entity, or any 
surety for, or employee or agent of any of them. 

 
31.0  SUPERVISION AND CONTROL 
 

The CONTRACTOR shall perform the services required to accomplish the Work plan as 
stated herein under such control and supervision by the COUNTY as the COUNTY may 
deem appropriate. The CONTRACTOR shall employ sufficient qualified personnel to 
perform the work within the time stipulated in the agreement. 
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32.0  ENVIRONMENTAL IMPACT 
 

The CONTRACTOR shall conduct all operations so as to minimize, to the greatest extent 
possible, adverse environmental impact. 
 
A.  Noise: All equipment and machinery shall be provided with exhaust mufflers  
 maintained in good working order so as to reduce operating noise to minimum levels. 
 
B.  Dust/Smoke: All equipment movements shall be accompanied by a minimum of dust. 
Traveled surfaces and earthwork shall be maintained in a moist condition to avoid the 
generation of dust or the airborne movement of particulate matter under all prevailing 
atmospheric conditions. 
 
Burning operations will be conducted only with written permission of the COUNTY 
and/or appropriate regulatory agency. The CONTRACTOR shall be responsible for 
obtaining all permits and comply with all codes, ordinances and regulations pertaining to 
the burning. 
 
C. Traffic: Trucks shall be routed over roads which will result in the least effect on 
traffic and nuisance to the public. All material shall be loaded in a manner which will 
preclude the loss of any portion of the load in transit, including covering, if necessary. 
 
D. Erosion Sedimentation & Pollution Control: All points runoff from rainfall shall be 
visually monitored to determine that no eroded material from the construction site is 
being deposited offsite. Measures shall be taken to promptly eliminate such a deposition 
if occurring, including the installation of detention basins. All Erosion Sedimentation & 
Pollution Control permitting shall be the responsibility of the CONTRACTOR. It shall be 
the CONTRACTOR’S responsibility to submit the Notice of Intent (NOI) for discharging 
storm water from the construction project if applicable, and the contractor shall be 
responsible for compliance with the requirements set forth in the Erosion Sedimentation 
& Pollution Control Plan and federal, state and local regulations. 
 
E. Fuel & Lubrication Spills: All spills shall be removed from the site immediately by 
the CONTRACTOR. 
 
F. Fuel Storage & transfer:  All spills shall be allowed only in areas approved by the 
COUNTY or DIRECTOR. 
 

33.0  MAINTENANCE DURING CONSTRUCTION 
 

The CONTRACTOR shall maintain the Work from the beginning of construction 
operations until final acceptance. This maintenance shall constitute continuous and 
effective Work prosecuted day by day with adequate equipment and forces to the end that 
the site and structures thereon are kept in safe, satisfactory condition at all times, 
including satisfactory signing or marking as appropriate and control of traffic where 
required by use of traffic control devices as required in accordance with the latest MUCD 
standards and/or the county. 
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The CONTRACTOR shall provide and maintain a safe working environment at all times. 
This includes, but is not limited to Roads, shoulders, staging areas, and all other areas 
that the contractor uses to complete the work. The CONTRACTOR or 
CONTRACTOR’S employees shall not violate any Federal, State, or local laws within 
Peach County while this contract is in force. 
 
Upon completion of the Work, the CONTRACTOR shall remove all construction signs 
and barriers before final acceptance. 
 
While undergoing improvements, the roads shall be kept open to all traffic by the 
CONTRACTOR. The CONTRACTOR shall keep the portion of the site being used by 
public traffic, whether it is through or local traffic, in such condition that traffic will be 
adequately accommodated. The CONTRACTOR shall bear all costs of signs and 
markings as required and other maintenance WORK during construction and before the 
WORK is accepted and of constructing and maintaining such approaches, crossings, 
intersections, and others features as may be necessary without direct compensation. 
 

34.0  BARRICADES, DANGER, WARNING & DETOUR SIGNS 
 

The CONTRACTOR shall provide, erect, and maintain all necessary barricades, suitable 
and sufficient lights, danger signals, signs and other traffic control devices, and shall take 
all necessary precautions for the protection of the Work and safety of the public. 
Highways and streets closed to traffic shall be protected by effective barricades, and 
obstructions shall be lighted during hours of darkness. Suitable warning signs shall be 
provided to properly control and direct traffic. 
 
The CONTRACTOR shall furnish, install, and maintain all necessary barricades, warning 
signs, and other protection devices in accordance with the most recent version of Manual 
on the Federal Highway Administration’s Uniform Traffic Control Devices (MUTCD) 
standards and/or County requirements in which the project is located. Temporary Signs 
may be reused, provided they are in good condition and legible. All protective devices 
shall be kept in a good, legible condition while in use. 

 
As soon as construction advances to the extent that temporary barricades, and signs are 
no longer needed to inform the traveling public, such signs shall be promptly removed. 

 
The cost of furnishing, erecting, maintaining, and removing protective devices will not be 
paid for as a separate Bid item. Where the CONTRACTOR is required to perform any of 
these functions, the cost thereof shall be included in the overall Bid submitted. 
Ownership of the temporary warning devices shall remain with the CONTRACTOR. 
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35.0 TERMINATION OF AGREEMENT FOR CAUSE 
 

If through any cause, the CONTRACTOR shall fail to fulfill in a timely and proper 
manner its obligations under this Agreement, or if the CONTRACTOR shall violate any 
of the covenants, agreements or stipulations of this Agreement, the COUNTY shall 
thereupon have the right to terminate this Agreement by giving written notice to the 
CONTRACTOR of such termination, and specifying the effective date thereof, at least 
five (5) normal business days before the effective date of such termination.  Failure to 
maintain the scheduled level of effort or providing the deliverable product for each 
identified project milestone as proposed and prescribed, or deviation from the project 
schedule without prior approval of the COUNTY, shall constitute cause for termination.  
In such event, all finished or unfinished work by the CONTRACTOR under this 
Agreement shall become the property of the COUNTY, and the CONTRACTOR shall 
be entitled to receive just and equitable compensation for any satisfactory work 
completed, as determined by the COUNTY. 
 
If this termination of agreement for cause is invoked against the CONTRACTOR, then 
the CONTRACTOR shall be liable and responsible for payment to the COUNTY for any 
costs above the Agreement Price as defined in the Contract that are incurred by the 
County in order to satisfactorily complete the PROJECT to the satisfaction of the 
COUNTY.  Payment to the COUNTY will be due within 30 calendar days upon written 
notification from the COUNTY. 

 
36.0 TERMINATION FOR CONVENIENCE OF THE COUNTY 
 

The COUNTY may terminate this Agreement for its convenience at any time by a notice 
in writing to the CONTRACTOR.  If the Agreement is terminated by the COUNTY as 
provided in this Article, the CONTRACTOR will be paid compensation for those 
services actually performed.  Partially completed tasks will be compensated for based on 
a signed statement of completion to be submitted by the CONTRACTOR which shall 
itemize each task element and briefly state what work has been completed and what work 
remains to be done. 

 
All such expenses shall be properly documented and submitted to the DIRECTOR or his 
designee for processing. The Peach County Board of Commissioners shall be the final 
authority in the event of any disputes over authorized costs between the DIRECTOR 
and the CONTRACTOR. 
 

 
37.0 CONTRACTOR’S PAYMENT AND RETAINAGE OF PAYMENT 
 

Contractor may submit partial pay requests (Invoices) on a weekly, bi-weekly, or 30-day 
basis. Pay requests must be submitted regularly and for no greater than 30-day periods.  
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Partial pay estimates may include stored materials. CONTRACTOR must submit 
invoices and all materials must be located at the site of the work. Retainage will not be 
held on stored materials. 
 
The retainage shall be an amount equal to 10% of the CONTRACTOR’S partial pay 
estimate until 50% completion. Further payments shall be made in full to the 
CONTRACTOR and no additional amounts may be retained unless the DIRECTOR 
certifies that the job is not proceeding satisfactorily, but amounts previously retained 
shall not be paid to the CONTRACTOR. At 50% completion or any time thereafter when 
the progress of the work is not satisfactory, additional amounts may be retained, but in no 
event shall the total retainage be more than 20% of the value of the work completed. 
Upon substantial completion of the work, any amount retained may be paid to the 
CONTRACTOR. When the work has been substantially completed except for work 
which cannot be completed because of weather conditions, lack of materials, or other 
reasons which in the judgement of the COUNTY are valid reasons for non-completion, 
the COUNTY may make additional payments, retaining at all times an amount sufficient 
to cover the estimated cost of the work still to be completed. 
 

38.0 SANITARY CONVENIENCES 
 

The CONTRACTOR shall provide adequate sanitary conveniences for use of those 
employed on the WORK and their use shall be strictly enforced. Such convenience shall 
be made available when the first employee(s) arrive on the site and shall be removed after 
the departure of the last employee from the job site. 

 
39.0 DAMAGED INFRASTRUCTURE 
  

The CONTRACTOR shall be responsible for any damages to existing Infrastructure 
including, but not limited to: utilities, concrete, asphalt, buildings, or grounds, etc., and 
shall repair or replace any damage to its pre-existing condition at their own expense 

 
 

 
 

 
End of Section 

 
 
 
 
 

Contractor’s Initials____________ 
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