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HORIZONTAL DIRECTIONAL DRILLING (HDD) ADDITIONAL INFORMATION 
 

A.  GENERAL 
 

1. Scope of Work:  The work specified in this section consists of furnishing and installing 
underground utilities using the HDD method of installation.  This work shall include all 
services, equipment, materials, and labor for the complete and proper installation, testing, 
restoration of underground utilities and environmental protection and restoration.  For the 
supply of potable water during construction, the Contractor shall utilize a CITY fire hydrant 
meter assembly (meter & backflow device) and pay for all water consumed unless otherwise 
approved by CITY’s Authorized Project Representative.  Un-metered reclaimed water may be 
utilized for flushing and testing of new reclaimed water mains.  Non-metered potable water 
quantities shall be limited to the maximum extent possible. 

 
2. Quality Assurance:  The requirements set forth in this document specify a wide range of 

procedural precautions necessary to insure that the very basic, essential aspects of a proper 
directional drilling installation are adequately controlled.  Strict adherence shall be required 
under specifically covered conditions outlined in this specification or within any associated 
permit (i.e.: FDEP, FDOT, etc.).  Adherence to the specifications contained herein, or the 
CITY authorized Representative’s approval on any aspect of any directional drilling operation 
covered by this specification, shall in no way relieve the Contractor of the ultimate 
responsibility for the satisfactory completion of the work authorized under the Contract.  The 
HDD Contractor shall be responsible for the repair of all damage to private and/or public 
property (at no additional expense to CITY).  Post construction restoration and/or repair work 
shall meet all local, state, and federal rules and requirements. 

 
3. Project Schedule and Cooperation:  The project schedule shall be established on the basis of 

working a normal work schedule including five days per week, single shift, and eight hours 
per day or four days per week, single shift, ten hours per day.  Unless approved otherwise by 
CITY, normal or general items of work such as bacteriological testing, leakage and pressure 
testing, density testing and final inspections, shall be scheduled during the normal work 
schedule.  CITY may require the Contractor to perform work outside of the normal work 
schedule.  The Contractor shall provide such work or services at the unit prices shown on the 
Bid Form. 

 
4. Warranty:  The Contractor shall supply to CITY one (1) year unconditional warranty.  The 

warranty shall include installation and any defective workmanship with new 
materials/workmanship conforming to the specifications. 

 
5. Referenced Standards: The work shall conform to applicable provisions of the CITY Water 

and Wastewater Standards, and the following standards, latest editions, except as modified 
herein. 

 
a. American Water Works Associations (AWWA) Standards: 
 

i. AWWA C906 - Polyethylene (PE) Pressure Pipe and Fittings, 4 inch through 63 inch, 
for Water Distribution  

 
b. American Society for Testing and Materials (ASTM) Standards: 
 

i. ASTM D618 - Standard Methods of Conditioning Plastics and Electrical Insulating 
Materials for Testing  

 
ii. ASTM D638 - Standard Test Method for Tensile Properties of Plastics 
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iii. ASTM D1238 - Standard Test Method for Flow Rates of Thermoplastics by Extrusion 
Plastometer 

 
iv. ASTM D1248 - Standard Specifications for Polyethylene Plastics Molding and 

Extrusion Materials 
 

v. ASTM D1505 - Standard Test Method for Density of Plastics by the Density-Gradient 
Technique 

 
vi. ASTM D1598 - Standard Test Method for Time-to-Failure of Plastic Pipe Under 

Constant Internal Pressure 
 

vii. ASTM D1599 - Standard Test Method for Short-Time Hydraulic Failure Pressure of 
Plastic Pipe, Tubing, and Fittings 

 
viii. ASTM D1603 - Standard Test Method for Carbon Black in Olefin Plastics 

 
ix. ASTM D2122 - Standard Method of Determining Dimensions of Thermoplastics Pipe 

and Fittings 
 

x. ASTM D2290 - Standard Test Method for Apparent Tensile Strength or Tubular 
Plastics and Reinforced Plastics by Split Disk Method 

 
xi. ASTM D2683 - Standard Specification for Socket-Type Polyethylene Fittings for 

Outside Diameter-Controlled Polyethylene Pipe and Tubing 
 

xii. ASTM D2837 - Standard Test Method for Obtaining Hydrostatic Design Basis for 
Thermoplastic Pipe Materials 

 
xiii. ASTM D2839 - Standard Practice for Use of a Melt-Index Strand for Determining 

Density of Polyethylene 
 

xiv. ASTM D3035 - Standard Specification for Polyethylene (PE) Plastic Pipe (SDR-PR) 
Based on Controlled Outside Diameter 

 
xv. ASTM E3261 - Standard Specification for Butt Heat Fusion Polyethylene Plastic 

Fittings for Polyethylene (PE) Plastic Pipe and Tubing 
 

xvi. ASTM D3350 - Standard Specification for Polyethylene Plastic Pipe and Fittings 
Materials 

 
xvii. ASTM D4218 - Standard Test Method for Determination of Carbon Black Content in 

Polyethylene Compounds by the Muffle-Furnace Technique 
 

xviii. ASTM F412 - Standard Terminology Relating to Plastic Piping Systems 
 

B.  PERMITS 
 

1. Permits for all work within the FDOT, City of Lake City, Columbia County and Submerged 
Land of the State of Florida right of way shall be obtained and paid for by CITY. The 
Contractor shall verify the existence of all permits before commencing any work on the 
project. 
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C.  SUBMITTALS 
 

1. Work Plan:  Prior to beginning work, the Contractor may be required to submit to the CITY 
Authorized Representative a work plan detailing the procedure and schedule to be used to 
execute the project. The work plan should include a description of all equipment to be used, 
down-hole tools, a list of personnel and their qualifications and experience (including back-up 
personnel in the event that an individual is unavailable), list of sub-contractors, a schedule of 
work activity, a safety plan (including MSDS of any potentially hazardous substances to be 
used), traffic control plan (if applicable), an environmental protection plan and contingency 
plans for possible problems including a Frac-Out and Surface Spill Contingency Plan (for 
CITY review). The work plan should be comprehensive, realistic, and based on actual 
working conditions for the particular project. The work plan should document the thoughtful 
planning required to successfully complete the project. The HDD Contractor shall submit to 
CITY for review a pre-construction bore-log depicting a plan and profile (horizontal and 
vertical alignment) of the proposed bore path. The bore-log shall show all existing utility 
crossings and existing structures. 

 
2. Shop Drawing Submittals:  Actual catalog data, brochures and descriptive literature will not 

be required for items of standard usage which meet the requirements of the CITY Water and 
Wastewater Approved Materials and Construction Standards Manual. Any specialty item not 
shown in this manual will require a complete shop drawing submittal for any material which 
may, in the Engineer’s opinion, not be in compliance with the CITY Water and Wastewater 
Approved Materials and Construction Standards Manual. 

 
3. Project Record Drawing(s):  Submit for CITY’s approval the Record drawings in duplicate to 

the CITY Representative within five days after completing the pull back. The Record drawing 
(24” x 36” sepia and Auto CAD disk of as-built data, 20 foot horizontal max scale with 2 foot 
vertical max scale) shall include a plan, profile (data every 25 LF of main, at a minimum), and 
all information recorded during the progress of the work, including all subsurface anomalies 
identified by Ground Penetrating Radar or vacuum excavation. The HDD Contractor shall 
certify in writing the accuracy of all Record drawings. 

 
4. Notification:  For all HDD project construction occurring within the limits of the Columbia 

County Public Works Department (CCPWD) Rights-of-Way (ROW) the Contractor must 
strictly comply with the following administrative procedures: 

 
5. Prior to starting any construction work, the Contractor must obtain a copy of the CCPWD 

Approved ROW Use Permit from CITY staff.  The HDD Contractor must at all times retain a 
copy of the Approved Permit at the project site.  The Contractor is required to provide CITY 
staff with a “firm” construction start date and time a minimum of 48-hours prior to requesting 
CITY staff to activate the CCPWD Permit. 

 
6. The HDD Contractor is solely responsible for scheduling a Pre-Bore meeting with the 

CCPWD Inspector identified on the CCPWD Permit.  The Pre-Bore meeting shall occur 24-
hours (minimum) prior to beginning the HDD work. 

 
7. Incidents involving failure by the HDD Contractor are to strictly comply with the stated 

requirements, Notification, and will be documented by CITY staff.  CITY staff will consider 
documented non-compliance with the required Administrative procedures stated herein as 
part of a process to determine the award of future HDD project work. 
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D.  SITE PREPARATION 
 

1. Prior to any alterations to the work-site, the Contractor shall photograph or video tape the 
entire work area. One copy of which shall be given to CITY Representative and one copy to 
remain with the Contractor for a period of two (2) years following the completion of the 
project. 

 
2. The Contractor shall coordinate utilities locates with Sunshine State One-Call of Florida, Inc., 

(800/432-4770 or web site www.callsunshine.com). Once the locate service has field marked 
all utilities, the Contractor shall field verify each utility (including any service laterals, i.e. 
water, sewer, cable, gas, electric, phone, etc.) and those within each paved area. Verification 
may be performed by utilizing Ground Penetrating Radar, hand dig, or vacuum excavation. 
Prior to initiating drilling, the Contractor shall record on the construction drawings both the 
horizontal and vertical location of all existing utilities located within the project limits. 

 
3. The work site shall be graded and filled to provide a level working area.  No alterations 

beyond what is required for the Contractor’s operations are to be made.  The Contractor shall 
confine all activities to designated work areas. 

 
4. Following drilling operations, the Contractor shall de-mobilize equipment and restore the 

work-site to pre-construction condition.  All excavations shall be backfilled and compacted to 
95% of the original density (at a minimum). 

 
5. Environmental Protection:  Contractor shall place silt fence between all drilling operations and 

any drainage, wetland, waterway or other area designated for such protection by the 
construction drawings and/or, local, state, and federal regulations. Contractor shall place hay 
bales, or other approved protection measures, to prevent any off-site discharge of silt and 
sediments from the project area. Additional environmental protection necessary to contain 
any hydraulic or drilling fluid spills shall be put in place, including berms, liners, turbidity 
curtains and other measures. Contractor shall adhere to all applicable environmental 
regulations including environmental condition stated in local, state, and federal permits. Fuel 
may not be stored in bulk containers (greater than 25 gallons) within 200 feet of any water-
body or wetland. 

 
E.  PROTECTION OF PROPERTY AND OBSTRUCTIONS 

 
1. Temporary supports and/or adequate protection and maintenance shall be installed on all 

underground and surface structures encountered in the progress of the work. The structures 
that have been disturbed shall be restored upon completion of the work. 

 
2. All underground utilities shall be notified 48 hours prior to beginning construction on an 

individual project. The utmost caution shall be taken during construction operations to avoid 
damage to existing obstructions (pipe, conduit, utility poles and other structures) whether or 
not shown on the drawings. 

 
3. CITY shall be responsible for obtaining and the cost associated with all required permits for 

each project. 
 

 
F.  PERSONNEL QUALIFICATIONS CERTIFICATION 

 
1. Directional Drilling:  All personnel shall be fully trained in their respective duties as part of the 

directional drilling crew and in safety. (Each person must have been fully trained for over 
1,000 hours on all facets of directional drilling, including, but not limited to machine 
operations, mud mixing, locating and material fusion.) A responsible representative who is 
thoroughly familiar with the equipment and type of work to be performed, must be in direct 
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charge and control of the operation at all times. In all cases the supervisor must be 
continually present at the job site during the actual directional drilling operation. The 
Contractor shall have a sufficient number of competent workers on the job at all times to 
insure the directional drill is made in a timely and satisfactory manner. 

 
 

G. DRILLING OPERATIONS 

1.  General 

a. Path of the bore may be modified based on field and equipment conditions.  Entry 
and exit locations and control-point elevations shall be maintained  

2. Location and Protection of Underground Utilities 

a. Correct location of all underground utilities that may impact the HDD installation is the 
responsibility of the Contractor, regardless of any locations shown on the drawings or 
previous surveys completed. 

b. Utility location and notification services shall be contacted by the Contractor prior to 
the start of construction. 

c. All existing lines and underground utilities shall be positively identified, including 
exposing those facilities that are located within an envelope of possible impact of 
HDD installation as determined for the project specific site conditions.  It is the 
Contractor and HDD system operator’s responsibility to determine this envelope of 
safe offset from existing utilities.  This will include, but is not limited to, soil conditions 
and layering, utility proximity and material, HDD system and equipment, and foreign 
subsurface material. 

d. Water Main and Non-Water Main Separation Requirements:  The minimum 
separation requirements between water main and a non-water main shall be shown 
on the construction drawings or in accordance with the Florida Department of 
Environmental Protection requirements.  

 

3. Site Location Preparation 

a. Work site shall be graded or filled to provide a level working area.  No alterations 
beyond what is required for operations are to be made 

b. Contractor shall confine all activities to designated work areas. 

4. Drilling Layout and Tolerances 

a. The drill path shall be accurately surveyed with entry and exit areas placed in the 
appropriate locations within the areas indicated on drawings.  If using a magnetic 
guidance system, drill path will be surveyed for any surface geomagnetic variations 
or anomalies. 

b. Instrumentation shall be provided and maintained at all times that accurately locates 
the pilot hole, measures drill-string axial and torsional loads and measures drilling 
fluid discharge rate and pressure. 

c. Entry and exit areas shall be drilled so as not to exceed the bending limitations of the 
pipe as recommended by the pipe supplier. 

 

5. Pilot Hole Bore 

a. Pilot hole shall be drilled along bore path.  In the event that the pilot bore does 
deviate from the bore path, it may require contractor to pull-back and re-drill from the 
location along bore path before the deviation. 
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b. The Contractor shall limit curvature in any direction to reduce force on the pipe during 
pull-back.  The minimum radius of curvature shall be no less than that specified by 
the pipe supplier.  

6. Reaming 

a. After successfully completing the pilot hole, the bore hole shall be reamed to a 
diameter which meets the requirements of the pipe being installed.  The following 
table is offered as an estimated guide: 

 

Nominal Pipe Diameter Bore Hole Diameter 

< 8 inches Pipe Dia. + 4 inches 

8 inches to 24 inches Pipe Dia. X 1.5 

> 24 inches Pipe Dia. + 12 inches 

 

b. Multiple reaming passes shall be used at the discretion of the Contractor and shall 
conform to this specification. 

c. In the event of a drilling fluid fracture, returns loss or other loss of drilling fluid, the 
Contractor shall be responsible for restoring any damaged property to original 
condition and cleaning up the area in the vicinity of the damage or loss.   

7. Pipe Pull-Back and Insertion 

a. Pipe shall be fused prior to insertion, if the site and conditions allow, into one 
continuous length. 

b. Contractor shall handle the pipe in a manner that will not over-stress the pipe prior to 
insertion.  Vertical and horizontal curves shall be limited so that the pipe does not 
bend past the pipe supplier’s minimum allowable bend radius, buckle, or otherwise 
become damaged.  Damaged portions of the pipe shall be removed and replaced. 

c. The pipe entry area shall be graded as needed to provide support for the pipe and to 
allow free movement into the bore hole.   

i. The pipe shall be guided into the bore hole to avoid deformation of, or 
damage to, the pipe.   

ii. The Fusible PVC pipe may be continuously or partially supported on rollers or 
other Owner and Engineer approved friction decreasing implement during 
joining and insertion, as long as the pipe is not over-stressed or critically 
abraded prior to, or during installation. 

iii. A swivel shall be used between the reaming head and the Fusible PVC pipe 
to minimize torsion stress on the pipe assembly. 

d. Buoyancy modification shall be at the sole discretion of the Contractor, and shall not 
exceed the pipe supplier’s guidelines in regards to maximum pull force or minimum 
bend radius of the pipe.  Damage caused by buoyancy modifications shall be the 
responsibility of the Contractor. 

e. Once pull-back operations have commenced, the operation shall continue without 
interruption until the pipe is completely pulled through the bore hole. 

f. The pipe shall be installed in a manner that does not cause upheaval, settlement, 
cracking, or movement and distortion of surface features.  Any damages caused by 
the Contractor’s operations shall be corrected by the Contractor. 
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8. Installation Cleanup 

1. Following the installation, the project site shall be returned to a condition equal to or 
better than the pre-construction condition of the site.  All excavations will be backfilled 
and compacted per the construction documents and jurisdictional standards.  All 
pavement and hardscape shall be repaired per applicable jurisdictional standards, excess 
materials shall be removed from the site, and disturbed areas shall be re-landscaped.  All 
drilling fluid shall be properly disposed of per these specifications and all applicable 
jurisdictional laws. 

2. Contractor shall verify that all utilities, structures, and surface features in the project area 
are sound.   

H.  EQUIPMENT REQUIREMENTS  
 

1. General 
 

a. The directional drilling equipment shall consist of a directional drilling rig of sufficient 
capacity to perform the bore and pullback the pipe, a drilling fluid mixing, delivery, and 
recovery system of sufficient capacity to successfully complete the drill, a drilling fluid 
recycling system to remove solids from the drilling fluid so that the fluid can be re-used, a 
guidance system to accurately guide boring operations, a vacuum truck of sufficient 
capacity to handle the drilling fluid volume, trained and competent personnel to operate 
the system.  All equipment shall be in good and safe operating condition with sufficient 
supplies, materials and spare parts on hand to maintain the system in good working order 
for the duration of the project. 

 
2. Drilling System 

 
a. Drilling Rig:  The directional drilling machine shall consist of a power system to rotate, 

push and pull hollow drill pipe into the ground at a variable angle while delivering a 
pressurized fluid mixture to a guidable drill (bore) head.  The power system shall be self-
contained with sufficient pressure and volume to power drilling operations.  The drilling 
equipment hydraulic system shall be free of leaks.  Rig shall have a system to monitor 
and record maximum pull-back pressure during pull-back operations.  The rig shall be 
grounded during drilling and pull-back operations.  There shall be a system to detect 
electrical current from the drilling string and an audible alarm which automatically sounds 
when an electrical current is detected. 

 
b. Drill Head:  The drill head shall provide the necessary cutting surfaces and fluid jets. 

 
c. Drill Pipe:  Shall be constructed of high quality 4130 seamless tubing, grade D or better. 

 
3. Guidance System 

 
a. Magnetic Guidance System (MGS) or proven gyroscopic system shall be used to provide 

a continuous and accurate determination of the location of the drill head during the drilling 
operation.  The guidance shall be capable of tracking at all depths up to eighty feet and in 
any soil condition, including hard rock.  It shall enable the driller to guide the drill head by 
providing immediate information on the tool face, azimuth (horizontal direction), and 
inclination (vertical direction).  The guidance system shall be accurate to +/-2% of the 
vertical depth of the borehole at sensing position at depths up to one hundred feet and 
accurate within 1.5 meters horizontally.   

 
b. The Guidance System shall be of a proven type and shall be operated by personnel 

trained and experienced with this system.  The Operator shall be aware of any magnetic 
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anomalies on the surface of the drill path and shall consider such influences in the 
operation of the guidance system if using a magnetic system. 

 
c. Bore Tracking and Monitoring:  At all times during the pilot bore the Contractor shall 

provide and maintain a bore tracking system that is capable of accurately locating the 
position of the drill head in the x, y, and z axes.  The Contractor shall record these data at 
least once per drill pipe length or every twenty-five (25) feet, whichever is more frequent. 

 
d. Downhole and Surface Grid Tracking System:  Contractor shall monitor and record x, y, 

and z coordinates relative to an established surface survey bench mark.  The data shall 
be continuously monitored and recorded at least once per drill pipe-length or at twenty-
five (25) feet, whichever is more frequent. 

 
e. Deviations between the recorded and design bore path shall be calculated and reported 

on the daily log.  If the deviations exceed plus or minus 5 feet (horizontal or vertical 
deviation) from the design path, such occurrences shall be reported immediately to CITY.  
The Contractor shall undertake all necessary measures to correct deviations and return 
to design line and grade. 

 
4. Drilling Fluid Pressures and Flow Rates:  Drilling fluid pressures and flow rates shall be 

continuously monitored and recorded by the Contractor.  The pressures shall be monitored at 
the pump.  These measurements shall be made during pilot bore drilling, reaming, and 
pullback operations. 

 
5. Drilling Fluid (Mud) System 

 
a. Mixing System:  A self-contained, closed drilling fluid mixing system shall be of sufficient 

size to mix and deliver drilling fluid.  Mixing system shall continually agitate the drilling 
fluid during operations. 

 
b. Drilling Fluids:  Drilling fluids shall be composed of clean water, appropriate additives and 

clay.  Water shall be from an authorized source with a minimum pH of 6.0.  Water of a 
lower pH or with excessive calcium shall be treated with the appropriate amount of 
sodium carbonate or equal.  The water and additives shall be mixed thoroughly and be 
absent of any clumps or clods.  No potentially hazardous material may be used in drilling 
fluid. 

 
c. Delivery System:  The delivery system shall have filters in-line to prevent solids from 

being pumped into the drill pipe.  Connections between the pump and drill pipe shall be 
relatively leak-free.  Used drilling fluid and drilling fluid spilled during drilling operations 
shall be contained and conveyed to the drilling fluid recycling system.  A berm, minimum 
of 12” high, shall be maintained around drill rigs, drilling fluid mixing system, entry and 
exit pits and drilling fluid cycling system to prevent spills into the surrounding 
environment.  Pumps and/or vacuum truck(s) of sufficient size shall be in place to convey 
excess drilling fluid from containment areas to storage and recycling facilities.  

 
d. Drilling Fluid Recycling System:  The drilling fluid recycling system shall separate sand, 

dirt and other solids from the drilling fluid to render the drilling fluid reusable.  Spoils 
separated from the drilling fluid will be stockpiled for later use or disposal. 

 
e. Control of Drilling Fluids:  The Contractor shall follow all requirements of the Frac-Out 

and Surface Spill Contingency Plan as submitted and approved and shall control 
operational pressures, drilling mud weights, drilling speeds, and any other operational 
factors required to avoid hydro fracture fluid losses to formations, and control drilling fluid 
spillage.  This includes any spillages or returns at entry and exit locations or at any 
intermediate point.  All inadvertent returns or spills shall be promptly contained and 
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cleaned up.  The Contractor shall maintain on-site mobile spill removal equipment during 
all drilling, pre-reaming, reaming and pullback operations and shall be capable of quickly 
removing spills.  The Contractor shall immediately notify CITY of any inadvertent returns 
or spills and immediately contain and clean up the return or spill. 

 
6. Other Equipment 

 
a. Pipe Rollers:  Pipe rollers, if utilized, shall be of sufficient size to fully support the weight 

of the pipe while being hydro-tested and during pull-back operations.  A sufficient number 
of rollers shall be used to prevent excess sagging of pipe. 

 
b. Pipe Rammers:  Hydraulic or pneumatic pipe rammers may only be used if necessary 

and with the approval of CITY’s Authorized Project Representative. 
 

c. Restrictions:  Other devices or utility placement systems for providing horizontal thrust 
other than those defined above in the preceding sections shall not be used unless 
approved by CITY’s Authorized Project Representative prior to commencement of the 
work.  Consideration for approval will be made on an individual basis for each specified 
location.  The proposed device or system will be evaluated prior to approval or rejection 
on its potential ability to complete the utility placement satisfactorily without undue 
stoppage and to maintain line and grade within the tolerances prescribed by the particular 
conditions of the projects. 

 
7. Pull Back 

 
a. After successfully reaming the bore hole to the required diameter, Contractor will pull the 

pipe through the bore hole.  In front of the pipe will be a swivel and reamer to compact 
bore hole walls.  Once pull-back operations have commenced, operations must continue 
without interruption until pipe is completely pulled into bore hole.  During pull-back 
operations Contractor will not apply more than the maximum safe pipe pull pressure at 
any time.  Maximum allowable tensile force imposed on the pull section shall be equal to 
80% of the pipe manufacturer’s safe pull (or tensile) strength and as follows: 

 
b. Torsional stress shall be minimized by using a swivel to connect a pull section to the 

reaming assembly.   
 

c. The pullback section of the pipeline shall be supported during pullback operations so that 
it moves freely and the pipe is not damaged. 

 
d. External pressure shall be minimized during installation of the pullback section in the 

reamed hole.  Damaged pipe resulting from external pressure shall be replaced at no 
cost to CITY. 

 
e. Buoyancy modification shall be at the discretion of the Contractor and shall be approved 

by the CITY Authorized Project Representative.  The Contractor shall be responsible for 
any damage to the pullback section resulting from such modifications. 

 
f. In the event that pipe becomes stuck, Contractor will cease pulling operations to allow 

any potential hydro-lock to subside and will commence pulling operations.  If pipe 
remains stuck, Contractor will notify the CITY Representative.  The CITY Authorized 
Project Representative and Contractor will discuss options and then work will proceed 
accordingly. 
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I.  LOCATE WIRE 
 

1. Two strands of locate wire shall be provided on all installations.  For HDD projects, locate 
wire shall be as specified within CITY’s Water and Wastewater Standard Materials Manual 
and 10 AWG copper-clad carbon steel with 30 mils (min) insulation. 

 
J.  RECORD KEEPING AND AS-BUILTS 

 
1. Contractor shall maintain a daily project log of drilling operations and a Magnetic Guidance 

System (MGS) log with a copy given to CITY’s authorized project representative at the 
completion of the project. 

 
2. The MGS data shall be recorded per accepted industry standard practice during the actual 

directional drilling operation.  The Contractor shall furnish “as-built” plan and profile drawing 
based on these recordings showing the actual horizontal and vertical location of the new 
utility installation, and all existing utility facilities found during the installation.  The MGS data 
shall be certified accurate by the Contractor to the capability of the MGS System. 

 
3. “As-built”/Record drawings shall be completed and certified by the Contractor at Contractor’s 

sole expense in a format acceptable to CITY’s authorized project representative. 
 

K.  ROCK REMOVAL 
 

1. Payment for installing piping under the rock removal unit price shall be on a linear foot basis 
on the actual number of linear feet of rock removed.  The unit price shall cover the cost for all 
materials, labor, and equipment required to complete the bore through the rock.  A minimum 
of three (3) continuous linear feet of rock is required before a rock removal adder may be 
requested by the Contractor.  The Contractor is responsible for notifying CITY when at least 
three (3) continuous linear feet of rock is encountered and may resume work only when 
authorization from CITY is given to continue work under this provision. 

 
L.  DIRECTIONAL DRILLING OPERATION 

  
1. Contractor shall provide all material, equipment, and facilities required for directional drilling.  

Proper alignment and elevation of the bore hole shall be consistently maintained throughout 
the directional drilling operation.  The method used to complete the directional drill shall 
conform to the requirements of all applicable permits.  Copies of all permits shall be supplied 
to the Contractor by the Owner. 

  
2. The entire drill path shall be accurately surveyed with entry and exit stakes placed in the 

appropriate locations within the areas indicated on drawings.  If Contractor is using a 
magnetic guidance system, drill path will be surveyed for any surface geo-magnetic variations 
or anomalies. 

  
3. Contractor shall place silt fence between all drilling operations and any drainage, well-fields, 

wetland, waterway or other area designated for such protection necessary by documents, 
state, federal and local regulations.  Additional environmental protection necessary to contain 
any hydraulic or drilling fluid spills shall be put in place, including berms, liners, turbidity 
curtains and other close space measures.  Contractor shall adhere to all applicable 
environmental regulations.  Fuel may not be stored in bulk containers within 200 feet of any 
water body or wetland. 

  
4. Readings shall be recorded after advancement of each successive drill pipe, (no more than 

10’) and the readings plotted on a scaled drawing of 1” = 2’, both vertical and horizontal.  
Access to all recorded readings and plan and profile information shall be made available to 
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CITY, or its representative, at all times.  At no time shall the deflection radius of the drill pipe 
exceed the deflection limits of the carrier pipe as specified herein. 

  
5. A complete list of all drilling fluid additives and mixtures to be used in the directional operation 

will be submitted to CITY along with their respective Material Safety Data Sheets.  All drilling 
fluids and loose cuttings shall be contained in pits or holding tanks for recycling or disposal.  
No fluids shall be allowed to enter any unapproved areas or natural waterways.  Upon 
completion of the directional drill close space project, the drilling mud and cuttings shall be 
disposed of by the Contractor at an approved dumpsite. 

  
6. The pilot hole shall be drilled on bore path with no deviations greater than 5% of depth over a 

length of 100-feet.  In the event that pilot does deviate from the bore path more than 5-feet of 
depth in 100-feet, Contractor will notify CITY and CITY may require Contractor to pull-back 
and re-drill from the location along bore path before the deviation.  In the event that a drilling 
fluid fracture, inadvertent returns, or returns loss occurs during pilot hole drilling operations, 
Contractor shall cease drilling, wait at least 30 minutes, inject a quantity of drilling fluid with a 
viscosity exceeding 120 seconds as measured by a March funnel and wait another 30 
minutes.  If mud fracture or returns loss continues, Contractor will discuss additional options 
with the CITY engineer and work will then proceed accordingly. 

  
7. Upon completion of pilot hole phase of the operation, a complete set of “as-built” records 

shall be submitted in duplicate to the Owner.  These records shall include copies of the plan 
and profile drawing, as well as directional survey reports as recorded during the drilling 
operation. 

  
8. Upon approval of the pilot hole location the hole opening or enlarging phase of the installation 

shall begin.  The bore hole diameter shall be increased to accommodate the pullback 
operation of the required size of Fusible PVC pipe.  The type of hole opener or back reamer 
to be utilized in this phase shall be determined by the types of subsurface soil conditions that 
have been encountered during the pilot hole drilling operation.  The reamer type shall be at 
the Contractor’s discretion with the final hole opening being a maximum of 1.5 times larger 
than the outside diameter of the Fusible PVC pipe to be installed in the bore hole. 

  
9. The open bore hole may be stabilized by means of bentonite drilling slurry pumped through 

the inside diameter of the drill rod and through openings in the reamer.  The drilling slurry 
must be in a homogenous / flowable state serving as an agent to carry the loose cuttings to 
the surface through the annulus of the borehole.  The volume of bentonite mud required for 
each pullback shall be calculated based on soil conditions, largest diameter of the pipe 
couplings, capacity of the bentonite mud pump, and the speed of pullback as recommended 
by the bentonite drilling fluid manufacture.  The bentonite slurry is to be contained at the exit 
or entry side of the directional bore in pits or holding tanks.  The slurry may be recycled at 
this time for reuse in the hole opening operation, or shall be hauled by the Contractor to an 
approved dumpsite for proper disposal. 

 
 
M.  PIPE HANDLING 

  
1. Care shall be taken during transportation of the pipe such that it will not be cut, kinked or 

otherwise damaged. 
  

2. Ropes, fabrics or rubber protected slings and straps shall be used when handling pipes.  
Chains, cables or hooks inserted into the pipe ends shall not be used.  Two slings spread 
apart shall be used for lifting each length of pipe.  Pipe or fittings shall not be dropped into 
rocky or unprepared ground. 
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3. Pipes shall be stored on level ground, preferably turf or sand, free of sharp objects which 
could damage the pipe.  Stacking of the pipe shall be limited to a height that will not cause 
excessive deformation of the bottom layers of pipes under anticipated temperature 
conditions.  Where necessary due to ground conditions the pipe shall be stored on wooden 
sleepers, spaced suitably and of such width as not to allow deformation of the pipe at the 
point of contact with the sleeper or between supports. 

  
4. The handling of the joint pipeline shall be in such a manner that the pipe is not damaged by 

dragging it over sharp and cutting objects.  Slings for handling the pipeline shall not be 
positioned at pipe joints.  Sections of the pipes with deep cuts and gouges shall be removed 
and the ends of the pipeline rejoined. 

 
       N.  PIPE TESTING  
  

1. Carrier pipe cleaning and flushing are to be performed by the Contractor at no additional cost 
to the owner.  

 
2. Perform tests in accordance with CITY’s Water and Wastewater Approved Design Standards 

Manual.   
 

3. Carrier pipe shall be pressure tested by the City after pullback. 
 

4. The manufacturer’s recommendations on pipe stretch allowances, bend radius and tensile 
strength, allowable make-up water, and duration of test pressure shall be observed. 

  
5. All carrier pipe installed by the Contractor shall be pressure tested end to end. 

  
6. All service lines installed by the Contractor on the new main shall also be tested in addition to 

the new main at no additional cost to CITY. 
 
 

O.   TEMPORARY WATER SUPPLY DURING CONSTRUCTION 
 

1. Temporary water supply is water that is supplied for construction purposes prior to the 
installation of the permanent water supply system. 

 
2. The contractor shall contact City of Lake City, Customer Service Department at (386) 719-

5786 if there are any questions, to make application, and pay for temporary construction 
water meters. 

 
3. The estimated lead times to obtain temporary water are based on existing conditions at the 

project site.  Typical lead times are as follows: 
 

a. If an existing fire hydrant is available, allow three (3) working days after payment is made 
for installation of fire hydrant meter. 

 
b. If there is not an available fire hydrant but there is an available water main, allow ten (10) 

working days after payment is made (note: installation of backflow preventer will be 
required). 

 
c. If the above two options are not feasible because of water main extension timing and on-

site construction, then the contractor may have to arrange to transport water to the site by 
tanker truck.  Filling of tanker truck to be coordinated with CITY. 
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4. The payment for temporary water supply includes a non-refundable meter installation charge 
and a deposit, which will be applied against the final bill, assuming the safe return of the 
meter.  Water used through such a temporary meter shall be paid at the prevailing general 
water service rate.  This type of temporary connection shall be allowed for a maximum time 
period of 60 days, but may be extended at the discretion of CITY Engineering. 
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