

ADDENDUM NO. 1

ITB NO. 2019-001 Electrical Contractor for Franklin County School Welding Classroom

SCHOOL BOARD OF FRANKLIN COUNTY, FLORIDA

ITEM #1

Revised Project Completion Date:

Within 90 days of board approval (anticipated March 28, 2019)

ADDENDA ACKNOWLEDGMENT: The undersigned also acknowledges receipt of the following Addenda:

Addendum No. 1 Dated: February 20, 2019

Vendor Name: _____

Vendor Address: _____

Name Title: _____

Signature: _____