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SECTION 00010
INVITATION FOR BIDS

Time Line: Invitation for Bid #24-041

Advertised Date of Issue: Wednesday, July 24, 2024 n/a n/a
(Voluntary) Pre-Bid Conference & Thursday, August 1, 2024 11:00 AM ET | Pawleys
Site Inspection Townhallt
Material Substitution Cut-Off Time: | Wednesday, August 7, 2024 3:00PMET |[n/a

Inquiry Cut-Off Time: Wednesday, August 7, 2024 3:00PMET |n/a

Bids Must be Received on/or Before: | Wednesday, August 14, 2024 3:00 PM ET | Electronic
Public Bid Opening & Tabulation: Wednesday, August 14, 2024 3:00 PM ET | Hybrid*
County Council Approval (Tentative) | Tuesday, August 27, 2024 5:30PMET |TBD

Bid #24-041

*At the time of this posting, bid openings may be performed virtually, in-person, or by a hybrid
method, see above location for method specified. A virtual meeting link will be posted under the
bid number before the bid opening time so that members of the public may attend the meeting
virtually. Vendors may also now attend the meeting in person at the Georgetown County Historic
Courthouse, Purchasing Conference Room, 129 Screven St., Suite 239, 29440.

+ Meeting at Pawleys Townhall meeting room at 323 Myrtle Ave. Pawleys Island, SC 29585

Bid #24-041
Pawleys Island: South Parking Lot Repairs
GEORGETOWN COUNTY, SOUTH CAROLINA

All bids must be submitted electronically through the Purchasing Department’s Vendor Registry
webpage. Please click on the following link
http://www.georgetowncountysc.org/172/Purchasing for instructions on how to submit bids
electronically through this system. As always, emailed/faxed bids will not be accepted. Your
bid must be submitted electronically through Georgetown County's Purchasing Vendor Registry
page to ensure it remains sealed until the scheduled bid opening date and time.

Any scheduled bid openings will still be opened at the designated date and time as listed in the
bid document or related addendum. However, at the time of this bid issuance, these bid openings
may be conducted virtually, in-person, or by a hybrid method (both virtually and in person). See
the timeline above for location and method specified. As always, bid openings will be
accompanied by at least one witness and bid tabulation results will be posted online for the
public’s viewing after the bid opening.

Purchasing Contacts: Nancy Silver

Phone 843-545-3076
Fax: 843-545-3500
E-mail: nsilver@gtcounty.org

This solicitation does not commit Georgetown County to award a contract, to pay any cost
incurred in the preparation of the bid, or to procure or contract for goods or services. It is the
responsibility of each bidder to see that they submit their bids on or before, the date and time
specified for the bid opening. No bid will be accepted thereafter. Georgetown County reserves
the right to reject any or all bids and to waive any informalities and technicalities in the bid
process.
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1) Scope of Work:

BASE BID:

Pawleys Island South Parking Lot Repairs is a gravel parking lot at the end of Springs Avenue
(S-22-104) on the southern tip of Pawleys Island. The existing gravel lot is approximately
28,800 sqft and is to be regraded and graveled with the bid option #1 for paving with asphalt
pavement. The project includes select demolition, storm drainage installation, utilities, grading,
paving, curbing, signage, and striping as shown in the design drawings.

Construction needs to be done in two phases. Phase one construction of beach ADT ramp and
sand fencing. Phase two construction of the parking lot with minimizing parking lot closing.

Construction is not to start until September 1, 2024 and no later than October 1, 2024.

Retainage, in the amount of ten percent (10%) of the value of construction costs incurred for the
project, shall be withheld until the project has been completed to the satisfaction of Owner.

2) Project Funding:

Funding for this project will be through the Federal Emergency Management Agency (FEMA). Due to
the nature of funding for this project, the County’s normal local vendor preference shall be waived for
this solicitation.

Contractor must comply with any and all contract provisions as set forth in 2 C.F.R. § 200.326 and 2
C.F.R. Part 200 Appendix Il or the most current contract provisions as mandated by FEMA if different
than that listed herein.

While no goal percentage has been indicated, the Contractor is required to take the below affirmative
steps if subcontracting to assure that small and minority businesses, women’s business enterprises,
and labor surplus area firms are used when possible (2 C.F.R. § 200.321):
» Place such organizations that are qualified on solicitation lists;
»  Ensure such organizations are solicited whenever they are potential sources:
« Divide total requirements, when economically feasible, into smaller tasks or
quantities;
» Establish delivery schedules, where the requirement permits, which encourage
their participation;
+ Use the services and assistance, as appropriate, of the Small Business
Administration and the Minority Business Development Agency of the
Department of Commerce; and

3) APre-Bid Meeting & Site Inspection will be held on Thursday, August 1, 2024 at 11:00 AM Eastern
Time. This meeting is voluntary but attendance is strongly encouraged. We will meet at the Pawleys
Townhall conference room located at 323 Myrtle Ave. Pawleys Island, SC 29585. The purpose of the
meeting is to help answer any questions bidders may have regarding the project and provide an
opportunity to visit the site. The County’s official responses will be provided after the meeting via
addendum.

4) Site Inspection:

a) The bidder is expected to have become familiar with and take into consideration,
site conditions which may affect the work and to check all dimensions at the site.
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b)

d)

Each bidder shall acquaint themselves thoroughly as to the character and nature
of the work to be done. Each bidder furthermore shall make a careful
examination of the site of the work and inform themselves fully as to the
difficulties to be encountered in performance of the work, the facilities for
delivering, storing and placing materials and equipment and other conditions
relating to construction and labor.

The bidder shall examine the premises and the site and compare them with any
applicable drawings and specifications. He/she shall familiarize themselves with
the existing conditions such as obstructive area levels and any problems related
to erecting the required systems.

No plea of ignorance of conditions that exist or may hereafter exist on the site of
the work, or difficulties that may be encountered in the execution of the work, as
a result of failure to make necessary investigations and examinations, will be
accepted as an excuse for any failure or omission on the part of the Contractor to
fulfill in every detail all the requirements of the contract documents and to
complete the work for the consideration set forth therein, or as a basis for any
claim whatsoever.

Insofar as possible, the Contractor, in carrying out his/her work, must employ
such methods or means as will not cause interruption of or interference with the
work of any other Contractor, or County personnel at the site.

When boring data is provided by the Owner, the Bidder shall assume
responsibility for any conclusions he/she may draw from such data. (S)he may
employ his/her own consultants to analyze available information and shall be
responsible for any conclusions drawn from that information. The cost of such
employment shall be borne solely by the Bidder.

5) Bid Security/Bid Bonding:

a) Each bid must be accompanied by a Bid Bond for an amount equal to five per-cent (5%)
of the total bid as a guarantee that if the bid is accepted, the required Contract will be
executed within fifteen (15) days after receipt of written notice of formal award of Contract.
Bids not including such a bid bond will not be considered. Due to the current electronic nature

b) The successful offeror must provide a Performance Bond from a surety company qualified to
do business under the laws of the State of South Carolina in the amount of 100 percent (100%)
of the contract amount, within fifteen (15) days the after receipt of written notice of formal

c) The successful offeror must provide a Payment and Material Bond from a surety company
qualified to do business under the laws of the State of South Carolina in the amount of 100
percent (100%) of the contract amount, within fifteen (15) days after receipt of written notice

Bid #24-041

of bidding, the County will no longer accept cashier’s checks as a bid bond.

award of the Contract.

of formal award of Contract.
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d) Should any Surety on the Construction Contract be determined unsatisfactory at any time
by the Owner, notice will be given the Contractor who shall immediately provide a new
Surety, satisfactory to the Owner and at no additional cost to the Owner. The Contract shall
not be operative nor will any payments be due or paid until approval of the bonds has been
made by the Owner.

e) The Bidder shall require the Attorney-in-Fact who executes the required bonds, on behalf
of the Surety, to affix thereto a certified and current copy of his Power of Attorney,
indicating the monetary limit of such power.

f) The cost of the bonds shall be included in the construction portion of the base bid.

6) General Terms & Conditions:

a) Bidders shall be licensed as a General Contractor in the State of South Carolina and will
hold all Trade Contracts and Building Permit(s) on the project.

b) Trade Contractors (Prime and Sub-Contractors) shall be qualified to perform work
contracted for and shall be licensed as such in the State of South Carolina.

c) The contractor will be responsible for disposal of any and all removed, unused and surplus
materials and any fees and transportation costs associated with the disposal.

d) The contractor is responsible for contacting the Palmetto Utility Protection Service
(P.U.P.S)) at its 811 or toll-free number (1-888-721-7877) between the hours of 7:30 am
(ET) and 5:30 pm (ET), Monday through Friday, 72 hours before starting the proposed work.

7) Permits:
The Earthworks Group, Inc. has obtained the necessary permits for this project. Copies of these
permits will be made available to the potential bidders list. There are no Geotechnical reports
available.

8) The Construction Contract will be awarded to the firm or team of firms submitting the lowest
and most responsive and responsible proposal as determined by the County. Georgetown
County reserves the right to reject any and all proposals for any reason at any time prior to
execution of the Contract. It further reserves the right to waive any and all technicalities and
formalities in the proposal process as well as accept in whole or in part such proposal or
proposals where it deems it advisable in protection of the best interests of the County and to
hold all proposals for examination for a period not to exceed ninety (90) calendar days. The
selected Contractor is encouraged to utilize, to the extent possible, local firms and trades from
within Georgetown County.

Throughout this Project Manual all references to the “Owner” shall mean the County of

Georgetown, SC or its Designated Representative.

END OF SECTION 00010
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Instructions for Bidders
Bid #24-041, Pawleys Island: South Parking Lot Repairs

instructions are given in the individual bid package, those instructions should prevail.

1. Submission of Questions
Questions must be submitted in writing via electronic mail, facsimile or postal mail to the Issuing
Officer no later than the “Deadline for Questions” cutoff identified in the Bid Timeline on page four
(4) in order to generate an official answer. All written questions will receive an official written
response from the Georgetown County Purchasing Office (GCPQO) and will become addenda to the
solicitation.

GCPO reserves the right to reject or deny any requests made by the Consultant.

Impromptu, unwritten questions are permitted and verbal answers may be provided, but are only
intended as general direction and will not represent the official GCPO position. The only official
position of GCPO is that which is stated in writing and issued in the solicitation as addenda thereto.

No other means of communication, whether oral or written, shall be construed as a formal or official
response/statement and may not be relied upon. SEND QUESTIONS TO:

Nancy Silver, Purchasing Officer

Post Office Box 421270, Georgetown, SC 29442-4200
Fax: (843) 545-3500

Email: nsilver@gtcounty.org

2. Sealed bids to provide Pawleys Island: South Parking Lot Repairs shall be received electronically
through the County’s Vendor Registry webpage until the cut-off time shown in the bid timeline on
page four (4) of this document. Bids will then be promptly opened at the designated time by the
Buyer. Bids that are not received prior to the stated opening date and time will be considered NON
RESPONSIVE. An official authorized to bind the offer must sign all bids submitted.

3. Inclement Weather/Closure of County Courthouse

At the time of this posting, bid openings may be performed virtually, in-person, or by a hybrid method,
see bid timeline for details concerning location(s) and method. A virtual meeting link will be posted
under the bid number before the bid opening time so that members of the public may attend the meeting
virtually. Vendors may also attend the meeting in person at the Georgetown County Historic
Courthouse, Purchasing Conference Room, 129 Screven St., Suite 239, 29440. If the County Courthouse
is closed, the bid may still be conducted virtually from an alternate location or the bid date & time may
be postponed via an issued addendum.

4. This solicitation does not commit Georgetown County to award a contract, to pay any cost incurred
in the preparation of the bid, or to procure or contract for goods or services. It is the responsibility
of each bidder to see that the Georgetown County Purchasing Office receives bids on, or before, the
date and time specified for the bid opening. No bid will be accepted thereafter. The County assumes
no responsibility for delivery of bids that are mailed. Georgetown County reserves the right to reject
any or all bids and to waive any informalities and technicalities in the bid process.
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10.

NON EXCLUSIVITY

Nothing herein is intended nor shall be construed as creating any exclusive arrangement with
Contractor. Any resulting contract shall not restrict the County from acquiring similar, equal or like
goods and/or services from other entities or sources, when Staff determines internally that this
resulting action is in the best interest of Georgetown County.

No Bidder may submit more than one bid. Multiple bids for different manufacturers but represented
by the same firm will not be accepted. Bids offered directly from manufacturers shall indicate if a
local dealer/representative will be involved.

Definitions:

a) The terms “Proposer”, “Offeror”, “Vendor” or “Bidder” refer to those parties who are submitting
sealed responses for the work set forth in this document to the OWNER, as distinct from a sub-
bidder who provides a bid to the Bidder. The term “Contractor” refers to the successful Bidder.

b) The term “Repairs” or “Work™ refers to the complete set of services as specified in this
document, in every aspect.

c) The terms “Owner” and “County” refer to the County of Georgetown, South Carolina.

d) Where the words “shall” or “must” are used, it signifies an absolute minimum function or
capacity that, if not satisfied, may result in disqualification.

e) Where the words “should”, “may”, or “is desirable” are used, it signifies desirable, but not
mandatory functions or capacities. Bidders who are able to provide these functions or capacities
may be evaluated more favorably that those who cannot.

Correction or Withdrawal of Bids; Cancellation of Awards

An offeror must submit in writing a request to either correct or withdraw a bid to the Procurement
Officer. Each written request must document the fact that the offeror’s mistake is clearly an error
that will cause him substantial loss.

a) Correction of awards : An offeror shall not be permitted to correct a bid mistake after bid
opening that would cause such offeror to have the low bid unless the mistake in the judgment
of the Procurement Officer is clearly evident from examining the bid document; for example,
extension of unit prices or errors in addition.

b) Cancellation of awards prior to performance: When it is determined after an award has been
issued but before performance has begun that Georgetown County’s requirements for the goods
or services have changed or have not been met, the award or contract may be canceled and either
re-awarded or a new solicitation issued.

Faxed or E-mailed bids will not be accepted by Georgetown County. Electronic bid
submissions must be submitted through the Georgetown County Purchasing Vendor Registry page
to ensure they remain sealed until the scheduled bid opening date and time.

If you need any reasonable accommodation for any type of disability in order to participate in this
procurement, please contact the purchasing office as soon as possible.
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11.

12.

13.

14.

15.

16.

17.

Title V1 of the Civil Rights Act of 1964: Georgetown County hereby gives public notice that it is
the policy of the agency to assure full compliance with Title VI of the Civil Rights Act of 1964, the
Civil Rights Restoration Act of 1987, Executive Order 12898 on Environmental Justice, and related
statutes and regulations in all programs and activities. Title VI requires that no person in the United
States of America shall, on the grounds of race, color, or national origin, be excluded from the
participation in, be denied the benefits of, or be otherwise subjected to discrimination under any
program or activity for which Georgetown County receives federal financial assistance. Any person
who believes they have been aggrieved by an unlawful discriminatory practice under Title VI has a
right to file a formal complaint with Georgetown County. Any such complaint must be in writing
and filed with Georgetown County’s Title VI Coordinator within one hundred and eighty (180) days
following the date of the alleged discriminatory occurrence. For more information, or to obtain a
Title VI  Discriminatory  Complaint  Form, please see our  website at
http://www.gtCounty.org/about/fags.html.

Any deviations from the specifications or modification of this bid and any extra or incidental work
or reductions in work shall be set forth in writing and signed by both parties prior to making such
change. Any increase or decrease in the bid price resulting from such change shall be included in
writing.

Exceptions: The bidder shall list on a separate sheet of paper any variations from, or exceptions to,
the conditions and specifications of this bid. This sheet shall be labeled “Exception(s) to Bid
Conditions and Specifications,” and shall be attached to the bid. When Proposers find instances
where they must take exception with certain requirements or specifications of the bid, all exceptions
shall be clearly identified. Written explanations shall include the scope of the exceptions, the
ramifications of the exceptions for the County of Georgetown, and a description of the advantage to
be gained or disadvantages to be incurred by the County as a result of these exceptions. If none,
write “NONE”.

Georgetown County reserves the right to reject any or all bids, and to waive as an informality any
irregularities contained in any bid as may be deemed in the best interest of the County. Georgetown
County further reserves the right to reject any bid submitted, at its sole option, that the vendor may
not be able to meet the service requirements of the bid.

Publicity releases: contractor agrees not to refer to award of any resulting contract in commercial
advertising in such a manner as to state or imply that the products or services provided are endorsed
or preferred by the user.

Material Safety Data Sheets: The County of Georgetown will not receive any materials, products, or
chemicals which may be hazardous to an employee's health unless accompanied by a Material Data
Sheet when received.

Ownership of Copyright: All right, title and interest in all copyrightable materials which vendor
shall create in the performance of its obligations hereunder shall be the property of the procurer.
Vendor agrees to assign and hereby does assign any and all interest it has in and to such material to
procurer. Vendor agrees, upon the request of procurer to execute all papers and perform all other
such acts necessary to assist procurer to obtain and register copyrights on such materials. Where
applicable, works of authorship created by the vendor in the performance of its obligations
hereunder, shall be considered “works for hire” as defined in the U.S. Copyright Act.
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18.

19.

20.

21.

Ownership of Documents: Any reports, studies, photographs, negatives or other documents
prepared by vendor in the performance of its obligations shall be the exclusive property of the
procurer and all such material shall be remitted to the procurer by the vendor upon completion,
termination or cancellation of this order. Vendor shall not use, willingly allow or cause to have
such material used for any purpose other than performance of its obligations under this order without
the prior written consent of the procurer.

Affirmative Action: The contractor will take affirmative action in complying with all Federal and
State requirements concerning fair employment and employment of the handicapped, and
concerning the treatment of all employees, without regard or discrimination by reason of age, race,
color, religion, sex, national origin or physical handicap. The following are incorporated herein by
reference: 41 C.F.R. 60-1.4, 60-250.4 and 60-741.4.

Inclusion and participation of disadvantaged, small, and local business entities is strongly
encouraged, but minimum participation standards are not in effect for this project.

Federally Funded Construction Contracts Over $2,000:

A. Davis-Bacon Requirements. These contracts need to include a provision for compliance with
the Davis-Bacon Act (40 USC 276a to a—7) and the Department of Labor implementing
regulations (29 CFR Part 5). Under this Act, Contractors are required to include the contract
provisions in Section 5.5 (a) of 29 CFR Part 5, and to pay wages to laborers and mechanics at
a rate not less than the minimum wages specified in the wage determination made by the
Secretary of Labor. In addition, Contractors shall be required to pay wages not less than the
minimum wages specified in the wage determination made by the Secretary of Labor. In
addition, Contractors shall be required to pay wages not less often than once a week. Current
Wage Determination for Georgetown County in South Carolina is available on-line at:
https://beta.sam.gov/search?index=wd&keywords=Georgetown&sort=-
relevance&wdType=dbra&page=1&date filter index=0&inactive filter values=false.

B. Contract Work Hours and Safety Standard Act Requirements. The contracts must include a
provision for compliance with Sections 103 and 107 of the Contract Work Hours and Safety
Standards Act (40 USC 327-330) as supplemented by the Department of Labor regulations (29
CFR Part 5). Under Section 103 of the Act, each Contractor shall be required to compute the
wages of every mechanic and laborer on the basis of a standard workweek of 40 hours. Work
in excess of the standard workweek is permissible provided that the worker is compensated at a
rate not less than one times the basic rate of pay for all hours worked in excess of 40 hours in
the workweek. Section 107 of the Act is applicable to construction work and provides that no
laborer of mechanic shall be required to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to health and safety as determined under
construction, safety and health standards promulgated by the Secretary of Labor. These
requirements do not apply to the purchases of supplies, materials, or articles ordinarily available
on the open market, or contracts for transportation or transmission of intelligence.

C. Copeland “Anti-Kickback™ Act Requirements. All construction contracts over $2,000.00 must
include a provision for compliance with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as
supplemented in Department of Labor regulations (29 CFR Part 3). This act provides that each
Contractor shall be prohibited from inducing, by any means, persons employed in the
construction, completion, or repaid of public work to give up any part of their compensation.
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22.

23.

24,

25.

26.

27.

Bidders must clearly mark as "confidential” each part of their bid which they consider to be
proprietary information that could be exempt from disclosure under section 30-4-40, Code of Laws
of South Carolina 1976, as amended (Freedom of Information Act). If any part is designated as
confidential, there must be attached to that part an explanation of how this information fits within
one or more categories listed in section 30-4-40. The County reserves the right to determine whether
this information should be exempt from disclosure and no legal action may be brought against the
County or its agents for its determination in this regard.

CERTIFICATION REGARDING DRUG-FREE WORKPLACE:
The contractor certifies that the vendor(s) will provide a “drug-free workplace” as that term is
defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as amended, by the
complying with the requirements set forth in title 44, Chapter 107.

Certification of Non-Segregated Facilities

The federally-assisted construction contractor certifies that he does not maintain or provide, for his
employees, any segregated facilities at any of his establishments and that he does not permit his
employees to perform their services at any location, under his control, where segregated facilities
are maintained. The federally-assisted construction contractor certifies that he will not maintain or
provide, for his employees, segregated facilities at any of his establishments and that he will not
permit his employees to perform their services at any location under his control where segregated
facilities are maintained. The federally-assisted construction contractor agrees that a breach of this
certification is a violation of the Equal Opportunity Clause in this Contract.

As used in this certification, the term "segregated facilities" means any waiting rooms, work areas,
restrooms, and washrooms, restaurants and other eating areas, time clocks, locker rooms and other
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees which are segregated on the basis of
race, color, religion, or national origin because of habit, local custom, or any other reason. The
federally assisted construction contractor agrees that (except where he has obtained identical
certifications from proposed subcontractors for specific time periods) he will obtain identical
certifications from proposed subcontractor s prior to the award of subcontracts exceeding $10,000
which are not exempt from the provisions of the Equal Opportunity Clause and that he will retain
such certifications in his files.

Nothing herein is intended to exclude any responsible vendor, his product or service or in any way
restrain or restrict competition. On the contrary, all responsible vendors are encouraged to bid and
their bids are solicited.

Acknowledgement of Addenda

Each contractor is responsible to verify the number of total addenda issued prior to bid. Failure to
acknowledge all addenda may disqualify the bidder. All addenda are posted by the County at
the website located at www.georgetowncountysc.org, select “Bid Opportunities” from the Quick
Links box, then “View Current Bid Solicitations”. It is each proposer’s responsibility to verify that
all addenda have been received and acknowledged.

Form and Style of Bids
a) Bids in the form of sealed proposals for the Construction of the Project will be received
until the time and the date stated in Section 00010, Notice to Bidders.

b) The Bid shall be submitted on the Bid Form provided; no other form is acceptable.
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f)

9)

h)

)

k)

28. Insurance

The successful Bidder will be required to provide verified breakdown of costs of all
services and work in a manner acceptable to the Owner.

All blanks on the Bid Form shall be filled in, either typed or printed in ink. The person
signing the bid shall initial all corrections or erasures.

Where so indicated on the Bid Form, the Bid Sum shall be expressed in both words and
figures; in case of a discrepancy between the two, the Sums expressed in words shall
govern.

Bid unit price on quantity specified -- extend and show total. In case of errors in extension,
unit prices shall govern.

Bidder shall quote all Alternates in the Bidding Documents. If Bidder fails to bid on all
Alternates, then his/her Bid may be considered irregular, non-responsive and may be
disqualified.

Bids containing qualifications will be considered irregular, non-responsive and may be
disqualified.

A Bid Form submitted by a partnership shall list the names of all partners and shall be
signed in the partnership name by one of the members of the partnership who is
authorized to sign for the partnership.

A Bid Form submitted by a corporation shall be executed in the legal name of the
corporation, followed by the state of incorporation and signed by the President or Vice
President or other authorized officer. The name of each person signing the Bid Form
shall be typed or printed below the signature.

When the person signing for a corporation is other than the President or Vice President
and when requested by the Owner, a resolution or other satisfactory evidence of the
authority of the officer signing in behalf of the corporation shall be furnished for the
Owner's records. The name of each person signing the Bid Form shall be typed or
printed below the signature.

The successful bidder shall procure, maintain, and provide proof of, insurance coverage for injuries
to persons and/or property damage as may arise from or in conjunction with, the work performed
on behalf of the County by the bidder, his agents, representatives, employees or subcontractors.
Proof of coverage as contained herein shall be submitted fifteen (15) days prior to the
commencement of work and such coverage shall be maintained by the bidder for the duration of the
contract period; for occurrence policies.

a.

Bid #24-041

General Liability

Coverage shall be as broad as: Comprehensive General Liability endorsed to include
Broad Form, Commercial General Liability form including Products/Completed
Operations.

1. Minimum Limits

General Liability:
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$1,000,000 General Aggregate Limit
$1,000,000 Products & Completed Operations
$1,000,000 Personal and Advertising Injury
$1,000,000 Each Occurrence Limit

$50,000 Fire Damage Limit

$5,000 Medical Expense Limit

Automobile Liability

Coverage sufficient to cover all vehicles owned, used, or hired by the bidder, his agents,
representatives, employees or subcontractors.

1. Minimum Limits

Automobile Liability:

$1,000,000 Combined Single Limit
$1,000,000 Each Occurrence Limit
$5,000 Medical Expense Limit

Workers' Compensation

Limits as required by the Workers' Compensation Act of SC. Employers Liability,
$1,000,000.

Owners' & Contractors' Protective Liability

Policy will be in name of County. Minimum limits required are $1,000,000.
Professional Liability (a/k/a_Errors and Omissions)

Minimum limits are $1,000,000 per occurrence.
Coverage Provisions
1. All deductibles or self-insured retention shall appear on the certificate(s).

2. The County of Georgetown, its officers/ officials, employees, agents and
volunteers shall be added as "additional insured” as their interests may appear.
This provision does not apply to Professional Liability or Workers'
Compensation/Employers' Liability.

3. The offeror's insurance shall be primary over any applicable insurance or self-
insurance maintained by the County.

4. Shall provide 30 days written notice to the County before any cancellation,
suspension, or void of coverage in whole or part, where such provision is
reasonable.

5. All coverage for subcontractors of the bidder shall be subject to all of the

requirements stated herein.

6. All deductibles or self-insured retention shall appear on the certificate(s) and shall
be subject to approval by the County. At the option of the County, either; the
insurer shall reduce or eliminate such deductible or self-insured retention; or the
bidder shall be required to procure a bond guaranteeing payment of losses and
related claims expenses.

7. Failure to comply with any reporting provisions of the policy(s) shall not affect
coverage provided the County, its officers/officials, agents, employees and
volunteers.
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8. The insurer shall agree to waive all rights of subrogation against the County, its'
officers/officials, agents, employees or volunteers for any act, omission or
condition of premises which the parties may be held liable by reason of negligence.

9. The bidder shall furnish the County certificates of insurance including
endorsements affecting coverage. The certificates are to be signed by a person
authorized by the insurance company(s) to bind coverage on its' behalf, if executed
by a broker, notarized copy of authorization to bind, or certify coverage must be
attached.

10. All insurance shall be placed with insurers maintaining an A.M. Best rating of no
less than an A:VIIL. If A.M. Best rating is less than A:VII, approval must be
received from County's Risk Officer.

29. Workman’s Compensation Coverage

Georgetown County, SC will require each contractor and service Consultant to maintain on file with
the purchasing officer, a current Certificate of Insurance showing limits as required by the Workers'
Compensation Act of SC: Employers Liability, $1,000,000.

The law also recognizes "statutory employees.” These are employees who work for a
subcontractor who may be working for a business or another contractor. Employers should inquire
whether or not a subcontractor working for them has workers' compensation insurance, regardless
of the number of employees employed by the subcontractor. If the subcontractor does not, the
subcontractor's injured employees would be covered under the employer's workers' compensation
insurance. If the subcontractor does not carry workers' compensation insurance, then the owner
or the principal contractor would be liable just as if the subcontractor's employee was one of their
employees.

For answers to additional questions, visit the SC Worker’s Compensation Commission website,
at:

http://www.wcc.sc.gov/Pages/FrequentlyAskedQuestions.aspx#empl

30. Builders' Risk Insurance. Contractor shall provide and maintain, during the progress of the work
and until execution of the Certificate of Contract Completion, a Builder's Risk Insurance policy to
cover all work in the course of construction including false work, temporary buildings, scaffolding,
and materials used in the construction process (including materials designated for the project but
stored off site or in transit). The coverage shall equal the total completed value of the work and shall
provide recovery at replacement cost.

a) Such insurance shall be on a special cause of loss form, providing coverage on an open perils
basis insuring against the direct physical loss of or damage to covered property, including
but not limited to theft, vandalism, malicious mischief, earthquake, tornado, lightning,
explosion, breakage of glass, collapse, water damage, and testing/startup.

b) Coverage shall include coverage for "soft costs™" (costs other than replacement of building
materials) including, but not limited to, the reasonable extra costs of the architect/engineer
and reasonable Contractor extension or acceleration costs. This coverage shall also include
the reasonable extra costs of expediting temporary and permanent repairs to, or permanent
replacement of, damaged property. This shall include overtime wages and the extra cost of
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31.

32.

33.

34.

express or other means for rapidly transporting materials and supplies necessary to the repair
or replacement.

c) The policy shall specifically permit and allow for partial occupancy by the owner prior to
execution of the final Certification of Contract Completion, and coverage shall remain in
effect until all punch list items are completed.

d) The Builder's Risk deductible may not exceed $5,000. The Contractor or subcontractor
experiencing any loss claimed under the Builder's Risk policy shall be responsible for that
loss up to the amount of the deductible.

e) If Contractor is involved solely in the installation of material and equipment and not in new

building construction, the Contractor shall provide an Installation Floater policy in lieu of a
Builder's Risk policy. The policy must comply with the provisions of this paragraph.

Hold Harmless Clause

The Contractor shall, during the term of the contract and including any warranty period, indemnify,
defend, and hold harmless the County, its officials, employees, agents, architect and his consultants,
and representatives thereof from all suits, actions, or claims of any kind, including attorney's fees,
brought on account of any personal injuries, damages, or violations of rights, sustained by any person
or property in consequence of any neglect in safeguarding contract work or on account of any act or
omission by the contractor or his employees, or from any claims or amounts arising from violation of
any law, bylaw, ordinance, regulation or decree. The vendor agrees that this clause shall include claims
involving infringement of patent or copyright.

Condition of Items

All items shall be new, in first class condition, including containers suitable for shipment and storage,
unless otherwise indicated herein. Verbal agreements to the contrary will not be recognized.

Workmanship and Inspection

All work under this contract shall be performed in a skillful and workmanlike manner. The County
may, in writing, require the Contractor to remove any employee from work that the County deems
incompetent or careless.

Further, the County may, from time to time, make inspections of the work performed under this contract.
Any inspection by the County does not relieve the Contractor from any responsibility regarding defects
or other failures to meet the contract requirements.

Invoicing and Payment

The Contractor shall submit invoices on a frequency to be determined, as agreed upon by the County,
for each payment requested. Such invoice shall also include a detailed breakdown of all charges. All
such invoices will be paid within thirty (30) days unless any items thereon are questioned, in which
event payment will be withheld pending verification of the amount claimed and the validity of the
claim. The firm shall provide complete cooperation during any such investigation. All invoices shall
be forwarded to the following address:

County of Georgetown
Accounts Payable, Finance Dept.
P.O. Box 421270
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Georgetown, SC 29442-4200
or
emailed to acctpayable@qgtcounty.org

An IRS W-9 form must be on file with the Purchasing Office before any payment will be issued.

35. South Carolina Sales Tax
The County of Georgetown, SC is not exempt and pays the appropriate SC sales tax on all applicable
purchases.

36. Assignment of Contract
This contract may not be assigned in whole or part without the written consent of the Purchasing
Officer.

37. Termination
Subject to the provisions below, the contract may be terminated by the County upon sixty (60) days
advance written notice to the Contractor; but if any work or service hereunder is in progress, but not
completed as of the date of termination, then this contract may be extended upon written approval of
the County until said work or services are completed and accepted.

a. Termination for Convenience
In the event that this contract is terminated or canceled upon request and for the convenience
of the County, without the required sixty (60) days advance written notice, then the County
shall negotiate reasonable termination costs, if applicable.

b. Termination for Cause
Termination by the County for cause, default or negligence on the part of the Contractor
shall be excluded from the foregoing provision; termination costs, if any, shall not apply.
The sixty (60) days advance notice requirement is waived in the event of Termination for
Cause.

C. Non-Appropriation:
It is understood and agreed by the parties that in the event funds are not appropriated in
the current fiscal year or any subsequent fiscal years, this contract will become null and
void and the County will only be required to pay for services completed to the
satisfaction of the County.

38. Default
In case of default by the contractor, for any reason whatsoever, the County may procure the goods
or services from another source and hold the contractor responsible for any resulting excess cost
and may seek other remedies under law

39. Severability
In the event that any provision shall be adjudged or decreed to be invalid, such ruling shall not

invalidate the entire Agreement but shall pertain only to the provision in question and the remaining
provisions shall continue to be valid, binding and in full force and effect.

40. Applicable Laws
This Agreement shall be governed by and construed in accordance with the laws of the State of
South Carolina, U.S.A.

41. Claims and Disputes:
All claims, disputes and other matters in question between parties arising out of, or relating to, this
Agreement, or the breach thereof, shall be decided in the Circuit Court of the Fifteenth Judicial
circuit in Georgetown County, South Carolina. By executing this Agreement, all parties specifically
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42,

43.

44,

45,

46.

47,

48.

consent to venue and jurisdiction in Georgetown County, South Carolina and waive any right to
contest jurisdiction and venue in said Court.

Rights of County
The County reserves the right to reject all or any part of any bid, waive informalities and award the
contract to the lowest responsive and responsible bidder to best serve the interest of the County.

Award of Bid

In determining the lowest responsive and responsible bidder, in addition to price, there shall be
considered the following:

(a) The ability, capacity and skill of the bidder to perform the contract.

(b) Whether the bidder can perform the contract within the time specified, without delay of
interference.

(c) The character, integrity, reputation, judgment, experience and efficiency of the bidder.

(d) The quality of performance on previous contracts.

(e) The previous and existing compliance by the bidder with laws and ordinances relating to the
contract.

Notice of Award

Either a Notice of Intent to Award or Notice of Award will be posted to the County’s e-procurement
webage at https://vrapp.vendorregistry.com/Bids/View/ExpiredBidsList?buyerld=80b55190-4fef-
4799-912d-3459328¢f6f3 and notification sent to all respondents.

Protest

Bidders may refer to Sections 2-67, 2-73, and 2-74 of Ordinance #20-32, also known as the
Georgetown County, South Carolina Purchasing Policy to determine their remedies concerning this
competitive process. A copy of this ordinance can be found on the County website at:
https://www.gtcounty.org/172/Purchasing. As stated in the ordinance, failure to be awarded a bid shall
not be valid grounds for protest.

Debarment

By submitting a bid, the offeror certifies to the best of its knowledge and belief, that it and its
principals, sub-contractors and assigns are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal,
State or local department or agency A copy of the County's debarment procedure in accordance with
Section 2-68 of Ordinance #20-32, also known as the Georgetown County, South Carolina Purchasing
Policy is available upon request.

Firm Pricing for County Acceptance

Bid price must be firm for County acceptance for 90 days from bid opening date. "Discount from list,”
bids are not acceptable unless specifically requested.

Use of Brand Names (If Appropriate)

Unless otherwise stated in an Invitation for Bid, the name of a certain brand, make or manufacturer
does not restrict bidders to the specific brand, make or manufacturer named; it conveys the general
style, type, character, and quality of the article desired, and any article which the County in its sole
discretion determines to be the equal of that specified, considering quality, workmanship, economy of
operation, and suitability for the purpose intended, shall be accepted. Any catalog, brand name or
manufacturer's reference used in bid invitation is descriptive - NOT restrictive - it is to indicate type
and quality desired. Bids on brands of like nature and quality will be considered. If bidding on other
than reference or specifications, bid must show manufacturer, brand or trade name, catalog number,
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49.

50.

51.

52.

53.

54.

55.

56.

etc. of article offered. If other than brand(s) specified is offered, illustrations and complete description
must be submitted with bid. Samples may be required. If bidder makes no other bid and takes no
exception to specifications or reference data, he will be required to furnish brand names, numbers, etc.,
as specified. Bidders must certify that item(s) bid upon meet and/or exceed specifications.

Substitutions and Product Options

Written requests for changes in products, materials, equipment and methods of construction required
by the Contract Documents shall be submitted to the Owner must be approved by the Owner prior
to effecting such requested changes.

Permits

The successful Offeror must be responsible for obtaining all necessary city, county, and state
permits/licenses and must comply with all local codes and ordinances. Copies of such
permits/licenses shall be made available to the County upon request. Building contractors working
within Georgetown County must also secure a Contractor’s License from the Building Department.
Work within the Georgetown City Limits may require a City Business License. For additional
information, please review the “Forms and Fees” section of the Building Department web page at
the link below: http://www.gtcounty.org/176/Building-Department.

Environmental Management:

Vendor/Supplier/Contractor will be responsible for complying with all federal, state and local
environmental regulations relating to transportation, handling, storage, spillage and any other aspect
of providing the services specified herein, as applicable.

Bid Tabulation Results

Vendors wishing to view the bid tabulation results may visit the Georgetown County, SC web-site at:
http://www.georgetowncountysc.org. Select “Bid Opportunities” from the Quick Links box, then click
on the “Expired” tab and double click the link under the individual bid listing.

The Bidder hereby certifies that he or she has carefully examined all of the Documents for the
project, has carefully and thoroughly reviewed this Request for Bid/Quotation, has inspected the
location of the project (if applicable), and understands the nature and scope of the work to be done;
and that this Bid is based upon the terms, specifications, requirements, and conditions of the Request
for Bid/ Documents. The Bidder further agrees that the performance time specified is a reasonable
time, having carefully considered the nature and scope of the project as aforesaid.

Any attempt by the vendor to influence the opinion of County Staff or County Council by
discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or any
procedure to promote their offer will constitute a violation of the vendor submittal conditions and
will cause the vendor’s submittal to be declared null and void.

Apparent omission of a detailed description concerning any point, shall be regarded as meaning the best
commercial practice is to prevail and that only material and workmanship of the finest quality are to be
used.

Response Clarification
Georgetown County reserves the right to request additional written or oral information from Bidders
in order to obtain clarification of their Responses.

Bid #24-041 Georgetown County, South Carolina Page 19 of 173


http://www.gtcounty.org/176/Building-Department
http://www.georgetowncountysc.org/

57. Georgetown County, SC has a Local Vendor Preference Option by ordinance. See the
RESIDENCE CERTIFICATION FOR LOCAL PREFERENCE form attached for details.

58.

59.

Bidding Documents

a)

b)

c)

Each Bidder shall carefully examine the Bidding and Contract Documents, General
Requirements, Drawings and Technical Specifications and all addenda or other revisions and
thoroughly familiarize themselves with the detailed requirements prior to submitting a Bid.
Bidders shall promptly notify the Owner in writing of any ambiguity, inconsistency, error or
omission, which they may discover upon examination of the Bidding and Contract Documents,
Project Site and / or local conditions. The Owner shall make such interpretations, corrections or
changes to the Bidding Documents and  will reply to all questions submitted by the Bidders.
The Owner will log all responses and issue an addendum as may be appropriate. The Owner will
not be responsible for any oral instructions and / or responses. Interpretations, corrections or
changes made in any other manner will not be binding. All addenda sent to Bidders will become
a part of the Bidding and Contract Documents. All inquiries shall be directed in writing or
transmitted by facsimile to the office of the Owner. No allowance will be made after Bids are
received due to oversight and / or error by bidder.

Each Bidder shall carefully review the Table of Contents and the List of Drawings in the Project
Manual to determine if any instrument is missing from the Bidding Documents. Bidders shall
promptly notify the Owner, in writing, of any discrepancy.

Owner does not assume any responsibility for errors, omissions or misinterpretations resulting
from the Bidder’s use of incomplete Bidding Documents.

Liquidated Damages

Refer to The Project Manual, Vol. 1, Division 1, Section 01100, Summary of Work.

60. Retainage
Retainage in the amount of ten percent (10%) of the value of construction costs incurred for the

project, shall be withheld until the project has been completed to the satisfaction of Owner.

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK ]

END OF SECTION 00100
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SECTION 00200

Intent to Respond

REF: Bid #24-041, Pawleys Island: South Parking Lot Repairs

If your company intends to respond to this solicitation, please complete and promptly return this form
to assure that you can be included on the mailing list to receive all addenda regarding this project.

It is not necessary to return any other portion of the bid documents if you are not bidding.

Failure to return the Intent to Respond shall not be sufficient cause to rule a submittal as non-responsive;
nor does the return of the form obligate an interested party to submit a response. Georgetown County’s
efforts to directly provide interested parties with addenda or additional information are provided as a
courtesy only, and do not alleviate the respondent from their obligation to verify they have received and
considered all addenda. All addenda are published and available on the county website at
www.gtcounty.org select “Bid Opportunities” under Quick Links, then click on the “View Current Bid
Solicitations” link.

D Our firm does intend on responding to this solicitation.

D Our firm does not intend on responding to this solicitation.

Company Name:

Address:

Contact Person:

Telephone:

FAX:

E-Mail:

How did you hear about this opportunity?

Reason if not responding:

Please return this completed form to Nancy Silver, Purchasing Officer:
e by e-mail to nsilver@gtcounty.org
e or by FAX to (843)545-3500.

[End of Intent to Respond]

Bid #24-041 Georgetown County, South Carolina Page 21 of 173



MATERIAL SUBSTITUTION REQUEST

Bid #24-041, Pawleys Island: South Parking Lot Repairs

Date:

We hereby submit for your review the following PRODUCT SUBSTITUTION of the specified
material for the above listed project.

Section:

Paragraph:

Specified Material:

Attached is complete technical data of the PRODUCT SUBSTITUTION, highlighted or underlined for
easy reading, including laboratory test, as necessary, in duplicate. Included is complete information on
changes to the Project Manual Documents required by the proposed

PRODUCT SUBSTITUTION for its proper installation.

A) The Trade Contractor, under whose transmittal this information is sent, has reviewed the
PRODUCT SUBSTITUTION and agrees it is applicable to this project in the location described and
agrees to warrant/guarantee the use of the PRODUCT SUBSTITUTION in the same manner he would
the Specified Product.

[ IYes [ INo

If not, explain:

B) Does the PRODUCT SUBSTITUTION affect the dimensions shown on the Drawings in ANY
WAY?

[ IYes [ INo

If so, how?

C) Does the undersigned have the approval of the Manufacturer/Supplier to pay for any changes
to the building design, including engineering and detailing costs, caused by the requested PRODUCT
SUBSTITUTION?

[ IYes [ INo

If so, to what extent?

D)  What effect does the PRODUCT SUBSTITUTION acceptance have on other trades?
[ INone | IDon't Know L] As follows:
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E) Difference between proposed PRODUCT SUBSTITUTION and the Specified Product? BE
SPECIFIC IN DESCRIPTION. (ASTM No., Size, Gauge, Material, Color Availability, Construction)

(Attach additional pages as required)

F) Manufacturer's guarantees and warranties of the PRODUCT SUBSTITUTION and the
Specified Product?

[ ] same || Different (Explain)

G) What is the cost differential of the PRODUCT SUBSTITUTION in comparison to the
Specified Product?

[ ] same L] Less Expensive by $ L] More Expensive by $

)] The PRODUCT SUBSTITUTION has been verified by the undersigned with the
Manufacturer/Supplier as meeting or exceeding the specifications of the Specified item.

[ Iyes [ INo L] Waiting for answer.

THE UNDERSIGNED Trade Contractor states that the function, appearance, and quality of the
PRODUCT SUBSTITUTION are equivalent or superior to the specified item. In addition, I, as the
Trade Contractor will assume all responsibility for any impact or delay the review and evaluation of
the alternate product may cause. Your approval of the Substitute Product in no way will relieve me as
the Trade Contractor of my responsibilities to conform with all requirements of the Contract
Documents.

Submitted By:

Signature Printed

FOR USE BY ARCHITECT/ENGINEER:

| IRECEIVED TOO LATE L INOT AccerTED | |APPROVED AS NOTED

FOR BIDDING ONLY, FINAL APPROVAL SUBJECT TO SUBMITTAL DATA IN ACCORDANCE WITH
REQUIREMENTS OF CONTRACT DOCUMENTS.

DATE:

PRINTED NAME:

SIGNATURE:
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“EXHIBIT A”
BID FORM

Bid #24-041, Pawleys Island: South Parking Lot Repairs
(Mandatory Bid Submittal Form)

The undersigned, on behalf of the vendor, certifies that: (1) this bid is made without previous understanding,
agreement or connection with any person, firm or corporation making a bid on the same project; (2) is in all respects
fair and without collusion or fraud;(3) the person whose signature appears below is legally empowered to bind
the firm in whose name the bid is entered (4) they have read the complete Request for Bid and understand and
accept all provisions: (5) if accepted by the County, this bid is guaranteed as written and amended and will be
implemented as stated; and (6) mistakes in writing of the submitted bid will be their responsibility.

The undersigned, having visited the site of the Work and having familiarized themselves with local
conditions affecting the cost of the work and with all requirements of the proposed Construction
Contract Documents, and duly issued Addenda to said documents, as acknowledged herein, propose to
furnish and perform all labor, materials, necessary tools, expendable equipment, and all utility and
transportation services necessary to perform and complete in a workmanlike manner all work required
by said documents and Addenda.

1) Name of Company submitting bid

2) BASE BID PROPOSAL : Bidder / Proposer agrees to perform all of the work described in the
specifications, including allowances, and shown on the drawings, for the sum of:
$

(words shall govern)

3) BID OPTION #1:

(words shall govern)

4) For additional work authorized after signing the Contract, the amount of overhead and the amount of
profit to be added to base costs of labor and materials shall be (10%) total for overhead and profit
on work performed by the Contractor’s own forces and (15%) total on work by Subcontractors.

5) COMPLETION DATE: Contractor must conform with Division 0, Section 00750, Summary
Schedule and Key Milestones.

6) LIQUIDATED DAMAGES: A schedule will be determined with the Owner and the awarded
Contractor(s). Liquidated damages will be set at $500 per day for the Contractor’s failure to meet
the agreed upon construction schedule.

7) The undersigned affirms that in making such Bid, neither he /she nor any company that they may
represent, nor anyone in behalf of him / her or their company, directly or indirectly, has entered
into any combination, collusion, undertaking or agreement with any other Bidder or Bidders to
maintain the prices of said work, or any compact to prevent any other Bidder or Bidders from
Bidding on said Contract or work and further affirms that such bid is made without regard or
reference to any other Bidder or Proposer and without any agreement or understanding or
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8)

9)

combination either directly or indirectly with any other person or persons with reference to such
Bidding in any way or manner whatsoever.

The undersigned, when notified of the acceptance of this Bid, does hereby agree to enter into a
Contract with the Owner within five (5) calendar days from the date of the Notice of Award, for the
execution of the work described within the period of time allocated, and he / she shall give a
Performance Bond and Payment Bond, with good and sufficient surety.

The undersigned further agrees that if awarded the Contract he /she will commence the work
within ten (10) calendar days after the date of the Notice of Award and that he / she will complete
the work in accordance with the Summary Schedule and Key Milestones and Substantial
Completion date set forth in the Bidding and Contract Documents or such amended date as may be
granted. If the undersigned fails to complete the work as provided in the aforementioned schedule,
then and in that event, he / she further expressly agrees that, for each day that any phase of work
under this Contract remains uncompleted thereafter the Owner may deduct from the Contract price
herein specified the stipulated sum of liquidated damages as provided for herein and retain that sum
for failure of the undersigned to complete this Contract on or before the expiration of the period
shown in the completion schedule.

10) The undersigned agrees that the Owner’s damages caused by delay are not capable of being

established and would be difficult to measure accurately and that the sums herein specified as
liquidated damages are not a penalty, but represent the parties’ estimate of the actual damages which
the Owner would suffer per day if the work is not completed as scheduled.

11) In submitting this Bid, it is understood that the right is reserved by the Owner to waive any

informality or irregularity in any Bid or Bid guaranty, to reject any and all Bids, to re-Bid, to award
or refrain from awarding a contract for the work and to negotiate with the apparent qualified low
responsive Bidder to such extent as may be beneficial to the Owner.

12) The undersigned attaches hereto a cashier’s check, certified check or Bid Bond in the sum five

percent (5%) of the total base bid payable to Georgetown County, as required in the Request for
Bids, and the undersigned agrees that in case he / she fails within five (5) calendar days after Notice
of Award of the Contract to him /her to enter into the Contract in writing and furnish the required
Payment and Performance Bonds, with surety or sureties to be approved by Owner, and insurance
policies or endorsements, the Owner may, as its option, determine that the undersigned has abandoned
his / her rights and interest in such Bid and that the cashier’s check, certified check, or Bid Bond
accompanying his or her bid has been forfeited. Otherwise, the cashier’s check, certified check, or
Bid Bond shall be returned to the undersigned upon the execution of the Contract and acceptance
of the bonds and insurance, or upon rejection of his / her Bid.

13) A Bid shall be considered unresponsive and shall be rejected if it fails to include fully executed

statements or if the Bidder fails to furnish required data. When a determination has been made to
award the Contract to a specific Contractor, such Contractor shall, prior to award, furnish such other
pertinent information regarding his / her own employment policies and practices as well as those
of his / her proposed prime contractor, subcontractors and consultants as the Owner may require.

14) The Bidder shall furnish similar statements executed by each of his / her prime contractor, first-

tier and second-tier subcontractors and consultants whose contracts equal Ten Thousand
Dollars ($10,000.00) or more and shall obtain similar compliance by such prime contractor,
subcontractors and consultants before awarding such contracts. No prime contractor or subcontract
shall be awarded to any non-complying prime contractor and/or subcontractor.
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15) It is understood and agreed that all workmanship and materials under all items of work are guaranteed
for one (1) year from the date of Final Acceptance, unless otherwise specified.

16) The undersigned affirms that he / she has completed all of the blank spaces in the Bid Form, with an
amount in words and numbers and agrees that where a discrepancy occurs between the prices
quoted in words and/or in numbers the lowest figure quoted in words shall take precedence and govern
when determining final costs or award of the Contract.

17) The undersigned affirms that wages not less that the minimum rates or wages, as predetermined for
this project by the State of South Carolina were used in the preparation of this “Bid Form”.

18) REQUIRED FORMS: There are specific forms required to be completed and submitted as part of the
response to this Invitation for Bids (IFB). The omission, whether inadvertent or not, of any one or
more of these forms may cause the Bidder’s response to be disqualified. The following forms
identified as Exhibits to this IFB, shall be included in the response:

Exhibit A Bid Form

Exhibit B Acknowledgement of Addenda
Exhibit C Non-Collusion Affidavit
Exhibit D Indemnification

Exhibit E List of Prime & Subcontractors
Exhibit F Statement of Experience
Exhibit G Unit Price Schedule

Exhibit H Exceptions Page Form

Bid Bond 5% of total base bid

19) Project Mgr/NTP Contact Address:

20) Project Mgr/NTP Contact Person:

21) Telephone Number: Fax Number :

22) E-Mail address

23) Remittance Address:

24) A/P Accounting Contact:

25) Telephone Number Fax Number:

26) E-Mail address:

27) Suspension and Debarment
Federal guidelines require grant recipients to obtain sufficient assurance that vendors are not
suspended or debarred from participating in federal programs when contracts exceed $25,000.
By signing below you verify that no party to this agreement is excluded from receiving Federal
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contracts, certain subcontracts, and certain Federal financial and nonfinancial assistance and
benefits, pursuant to the provisions of 31 U.S.C. 6101, note, E.O. 12549, E.O. 12689, 48 CFR
9.404, and each agency's codification of the Common Rule for Non-procurement suspension
and debarment. [See https://www.epls.gov/ for additional information.]

28) If the bid is accepted, the required Contract must be executed within fifteen (15) days after receipt
of written notice of formal award of Contract and Certificate of Insurance (COI) and Payment and
Performance Bonds must be received.

29) Will you honor the submitted prices and terms for purchase by other departments within Georgetown
County and/or by other government entities who participate in cooperative purchasing with
Georgetown County, South Carolina?

OYes CONo

30) Acceptance of Invitation for Bid Content: The contents of the successful IFB/RFP are included as
if fully reproduced herein. Therefore, the selected contractor must be prepared to be bound by
his/her proposal as submitted.

31) RENEWAL OF CONTRACT
The continuation of the terms, conditions, and provisions of any resulting contract beyond the
fiscal year is subject to approval and ratification by the Georgetown County Council and
appropriation by them of the necessary money to fund said contract for each succeeding year.

32) CERTIFICATION REGARDING DRUG-FREE WORKPLACE:
The undersigned certifies that the vendor listed below will provide a “drug-free workplace” as
that term is defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as
amended, by the complying with the requirements set forth in title 44, Chapter 107.

0Yes ONo

33) Any attempt by the vendor to influence the opinion of County Staff or County Council by
discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or any
procedure to promote their offer will constitute a violation of the vendor submittal conditions and
will cause the vendor’s submittal to be declared null and void.

34) The lowest or any proposal will not necessarily be accepted and the County reserves the right to award any
portion thereof. 1/We, the undersigned, hereby confirm that all the above noted documents for Bid/Request
for Proposal No. 24-041 were received.

35) MINORITY PARTICIPATION [INFORMATION ONLY]

(@) Is the bidder a South Carolina Certified Minority Business?
OYes [ONo

(b) Is the bidder a Minority Business certified by another governmental entity?
OYes OONo
If so, please list the certifying governmental entity:

(c) Will any of the work under this contract be performed by a SC certified Minority
Business as a subcontractor?
OYes OONo
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36)

37)

38)
39)

40)

If so, what percentage of the total value of the contract will be performed by a SC
certified Minority Business as a subcontractor? %

(d) Will any of the work under this contract be performed by a minority business certified
by another governmental entity as a subcontractor?
OYes ONo
If so, what percentage of the total value of the contract will be performed by a minority
business certified by another governmental entity as a subcontractor?
%

(e) If a certified Minority Business is participating in this contract, please indicate all
categories for which the Business is certified:
00 Traditional minority
00 Traditional minority, but female
[0 Women (Caucasian females)
00 Hispanic minorities
0 DOT referral (Traditional minority)
00 DOT referral (Caucasian female)
00 Temporary certification
[0 SBA 8 (a) certification referral
00 Other minorities (Native American, Asian, etc.)
(If more than one minority contractor will be utilized in the performance of this
contract, please provide the information above for each minority business.)

ILLEGAL IMMIGRATION: Non-Construction (NOV. 2008): (An overview is available at
www.procurement.sc.gov) By signing your offer, you certify that you will comply with the
applicable requirements of Title 8, Chapter 14 of the South Carolina Code of Laws and agree to
provide to the State upon request any documentation required to establish either: (a) that Title 8,
Chapter 14 is inapplicable to you and your subcontractors or sub-subcontractors; or (b) that you and
your subcontractors or sub-subcontractors are in compliance with Title 8, Chapter 14. Pursuant to
Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent
document, statement, or report pursuant to this chapter is guilty of a felony, and, upon conviction,
must be fined within the discretion of the court or imprisoned for not more than five years, or
both." You agree to include in any contracts with your subcontractors language requiring your
subcontractors to (a) comply with the applicable requirements of Title 8, Chapter 14, and (b)
include in their contracts with the sub-subcontractors language requiring the sub-subcontractors
to comply with the applicable requirements of Title 8, Chapter 14. [07-7B097-1]

INFORMATION ONLY:

[ Jour company accepts VISA government procurement cards.
If yes, list any upcharge for P-Card Payment?

[ our company does not accept VISA government procurement cards.

Printed Name of person binding bid

Signature (X)

Date:
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“EXHIBIT B”

ADDENDA ACKNOWLEDGEMENT

Bid No. 24-041, Pawleys Island: South Parking Lot Repairs
(Mandatory Bid Submittal Form)

COMPANY NAME:

[]  Addendum #1 Received Date: Initialed By:
[ Addendum #2 Received Date: Initialed By:
[]  Addendum #3 Received Date: Initialed By:
[ Addendum #4 Received Date: Initialed By:
[]  Addendum #5 Received Date: Initialed By:
[]  Addendum #6 Received Date: Initialed By:

Company Name:

Authorized Signature:

Printed Name:
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“EXHIBIT C”

Non-Collusion Affidavit/Oath
Bid #24-041, Pawleys Island: South Parking Lot Repairs
(Mandatory Bid Submittal Form)

COUNTY OF: )

STATE OF: )

being first duly sworn, has made oath that they are the
(Print/Type Name of Person Authorized to Bind Company)

of
(Print/Type Title-i.e. Owner, President, etc.) (Print/Type Company Name)

the party making the foregoing proposal that such proposal is genuine and not collusive or sham; that
said Offeror has not colluded, conspired, connived, or agreed directly or indirectly, with any Offeror
or person, to put in a sham Proposal, or that such other person shall refrain from submitting a proposal
and has not in any manner, directly or indirectly sought by agreement or collusion, or communication
or conference, with any person, to fix the proposal price of affiant or any other Offeror, or to secure
any advantage against Owner or any person interested in the proposed Contract; and that all statements
in said Proposal are true; and further, that such Offeror has not, directly or indirectly submitted this
proposal, or the contents thereof, or divulged information or date relative to any association or to any

member or agent thereof.

Signature of Offeror:

Sworn to and subscribed before me this day of , 20

Official Signature of Notary:

Notary’s Printed or Typed Name:

My Commission Expires:

Affix Notary Seal Below:
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“EXHIBIT D”

INDEMNIFICATION

Bid #24-041, Pawleys Island: South Parking Lot Repairs
(Mandatory Bid Submittal Form)

The Bidder / Proposer will indemnify and hold harmless the Owner, Georgetown County, South Carolina and their
agents and employees from and against all claims, damages, losses and expenses, including attorney’s fees,
arising out of or resulting from the performance of the Work provided that any such claims, damages, loss, or
expense is attributable to bodily injury, sickness, disease or death, injury to or destruction of tangible property,
including the loss of use resulting there from, and is caused by any negligent or willful act or omission of
the Bidder / Proposer, and anyone directly or indirectly employed by him/her or anyone for whose acts any
of them may be liable.

In any and all claims against the Owner, Georgetown County, South Carolina or any of their agents and / or
employees by an employee of the Bidder / Proposer, and anyone directly or indirectly employed by any of them,
or anyone for whose acts any of them may be liable, the indemnification obligation shall not be limited in any
way to the amount or type of damages, compensation or benefits payable by or for the Bidder / Proposer under
the Worker’s Compensation Acts, Disability Benefit Acts, or other employee benefit acts.

The obligation of the Bidder / Proposer under this paragraph shall not extend to the liability of Georgetown

County, South Carolina or its agents and / or employees arising out of the reports, surveys, Change Orders,
designs or Technical Specifications.

BIDDER / PROPOSER:

BY:

DATE:

TELEPHONE NO.:

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]
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“EXHIBIT E”

LIST OF PRIME AND SUBCONTRACTORS
Bid #24-041, Pawleys Island: South Parking Lot Repairs
(Mandatory Bid Submittal Form)

The undersigned states that the following is a full and complete list of proposed prime contractor and
subcontractors on this Project and the class of work to be performed by each, and that such list will not be added
to nor altered without the written consent of the Owner.

Prime Contractor, Subcontractor Class of Work
Consultants and Address to be Performed

1)

2)

3)

4)

5)

6)

Date: Firm Name:

Signed: Title:
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“EXHIBIT F”

STATEMENT OF EXPERIENCE

Bid #24-041, Pawleys Island: South Parking Lot Repairs
(Mandatory Bid Submittal Form)

The Bidder is requested to state below what work of similar scope and complexity he/she has successfully
completed, and to provide references that will enable the Owner to judge his/her experience, skill and business
standing and his/her ability to conduct the Work in conformance with the requirements of the Construction Contract
Documents. The County requests a minimum of five (5) references from the Primary Contractor. The Bidder may
print additional pages to provide additional references if they so choose.

Project and Location Reference

1)
2)
3)
4)
5)

Date: Firm Name:

Signed: Title:
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“EXHIBIT G”

UNIT PRICE SCHEDULE

Bid #24-041, Pawleys Island: South Parking Lot Repairs
(Mandatory Bid Submittal Form)

When changes in the work are ordered by the Owner, and such changes involve the following items, the following
unit prices will be used to calculate adjustments to the Contract Sum. These unit prices shall be for the Work as
specified, including all labor, materials, equipment, accessories, shipping, preparation, insurance, testing,
overhead, profit, applicable taxes, permits, fees, warranties and all other associated costs for the finished and
completed Work. All unit prices for utility conduits shall include sweeps, bends, couplings, caps, fittings, etc.
which shall be included in the unit price per linear foot. Unit prices for undercut soils shall include material in
place, surveyed and compacted pursuant to the Contract Documents.

Submit unit price and proposal amount for the following items. This list may not include all components necessary to
provide a completed product, therefore any applicable items necessary to provide a completed product should be
considered in your unit price response.

In case of errors in the extension of prices, unit price governs. In case of error in summations, corrected bid amounts
will be totaled and will govern.

Contractor shall be responsible for all necessary electric and water hookups.

Contractor shall make quantity take-offs using drawings to determine quantities to his satisfaction, reporting promptly
any discrepancies which may affect bidding. This is not a comprehensive list of items included in the contract
documents, and represents only a portion of the project total.

UNIT PRICE SCHEDULE

SOUTH PARKING LOT REPAIRS:

Item Description Unit Qty Unit Price Total Cost
1 Mobilization LS 1 S S
2 | Bonds and Insurance LS 1 $ S
3 Traffic Control LS 1 S S
4 Slgns.W|th Post (1 Way, Do Not Enter, 5 MPH, Stop, EA 7 S S

Handicap
5 Select Demolition & Disposal LS 1 S S
6 8" Base Material (300L x 120W x 8"/12D) cY 889 S S
7 Non-'woven Filter Fabric under and along Edges of sy | 3935 | ¢ S
Pervious Concrete
8 ADA Beach Crossover LF 70 S S
9 Trash Can and Racs (50 Gal) EA 4 S S
10 | Sand Fencing LF 250 S S
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11 | 18" HDPE Drainage Pipe LF 41 S S
12 2" Site Ilght.mg conduit between islands and to Secondary LF 350 $ $
Power Service at entrance

13 | Silt Fencing (Temporary-Construction) LF 550 | S S

14 | Portable Toilet Wooden Fence (24 FT long x 17 FT wide) LF 82 S S

15 | Compacted Fill (for blowout) (23L x 19W x 5D FT) cy 81 S S

16 | Perimeter Railroad Tie Knee Wall (2.5 FT High) LF 798 S S

17 | Catch Basin EA 1 S S

18 | 10" No. 57 Stone (Under Pervious Concrete) Sy 516 S S

Concrete Pad for Portolets (2) and Handicap Equipment

1 cYy 1

% | (15'x40%6") 5 |8 $
TOTAL —SOUTH PARKING LOT REPAIRS S
ALTERNATE #1:

Item Description Unit Qty Unit Price Total Cost
1 1-1/2" Type C Asphalt Surface SY |3500 | S S
2 | 1-1/2" Type B Asphalt Binder SY | 3,500 | $ S
3 18 (.Zoncrete Stand-up Curb (around perimeter and at LF 939 $ $

end islands)
4 6" Concrete (on Creek side) cy 86 S S
5 Striping-Fast Dry (Includes stall striping, hatched stalls, LS 1 $ S
directional arrows, Stop Bar & handicap striping)
Striping-Thermoplastic 90 Mil for Lines + 125 Mil for
6 Arrows, Bars and Handicap (Includes stall striping, LS 1 $ S
hatched stalls, directional arrows, Stop Bar & handicap
striping)
TOTAL —SOUTH PARKING LOT REPAIRS ALTERNATE #1: S
Total Bid for Construction (Items 1-19) = $
Bidder/Proposer:
Signature:
Title:
Dated:
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“EXHIBIT H”

EXCEPTIONS PAGE

Bid #24-041, Pawleys Island: South Parking L ot Repairs
MANDATORY BID SUBMISSION FORM
List any areas where you cannot or will not comply with the specifications or terms contained
within the bid documentation.

END OF SECTION
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SECTION 00400

BID BOND

Submit one (1) original, Power of Attorney, and Agent’s Current South Carolina license.

STATE OF )

COUNTY OF )

KNOW ALL MEN BY THESE PRESENT that we,

as Principal, and as Surety, are

held and firmly bound unto Georgetown County, hereinafter called the Owner,
in the sum of Dollars

$ ), which is equivalent to % of the total bid
amount, for the payment of which sum well and to be made, we bind ourselves, our heirs, executors,
administrators, successors, and assigns, jointly and severally firmly by these presents.

WHEREAS, the Principal, on the day of , 2024 entered into a

certain Contract with the Owner, hereto attached, for Contract entitled Bid #24-041, PAWLEYS
ISLAND: SOUTH PARKING LOT REPAIRS

NOW THEREFORE, If the Principal shall not withdraw said Bid within NINETY (90) calendar days after
date of opening of the same, and shall within five (5) calendar days after the prescribed forms are presented
to him/her for signature, enter into a written Contract with the Owner in accordance with the Bid as
accepted, and give a Performance Bond and a Payment Bond with good and sufficient surety or sureties, as
required by the Contract Documents, for the faithful performance and proper fulfillment of such Contract
and for the proper payment of all persons furnishing labor or materials in connection therewith, or in the
event or withdrawal of said Bid within the period specified, or in the event of failure to enter into such
Contract and give such Bonds within the time specified, if the Principal shall pay the Owner the difference
between the amount specified in said Bid and the amount of which the Owner may procure the required
work and/or supplies, provided the latter amount be in excess of the former then the above obligations shall

be void and of no effect; otherwise, to remain in full force and effect.
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IN WITNESS WHEREOF, the Principal and Surety have hereunto caused this Bond to be duly executed

and acknowledged by their appropriate officials as set forth below this day of

, 2024,

ATTEST

(Impress Corporate Seal)

COUNTERSIGNED BY
RESIDENT SOUTH CAROLINA
AGENT OF SURETY:

PRINCIPAL (If Sole Proprietor or Partnership)

(Firm Name)

By:

(SEAL)

Title (Sole Proprietor or Partner)

PRINCIPAL (If Corporation)

(Copy of Agent’s current license
as issued by State of South Carolina
Insurance Commissioner

(Impress Corporate Seal)

Bid #24-041

(Corporate Name)

By:
(President)
Attest:
(Secretary)
SURETY:
By:

Attorney-In-Fact
(Power of Attorney Must Be Attached)

END OF SECTION
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SECTION 00500
SAMPLE CONTRACT

STATE OF SOUTH CAROLINA ) CONSTRUCTION
)
GEORGETOWN COUNTY ) CONTRACT
THIS CONTRACT made and entered into this __ dayof 2023, by and between Georgetown

County, hereinafter referred to as the “Owner”, a body politic and corporate and political subdivision of the
State of South Carolina, whose administrative address is: 129 Screven Street, Georgetown, South Carolina
29440; and hereinafter referred to as the “Contractor”, a corporation formed and
existing under the laws of the State of South Carolina and authorized to do business within the State of
South Carolina whose administrative address is:

IN WITNESS WHEREOF:

WHEREAS the Owner has a project entitled ” hereinafter referred to as
the “Project”, and;

WHEREAS, the Contractor has submitted a proposal for the Project at $ which is the
Lump Sum Base Bid and the Owner has awarded the Project to the Contractor; and

NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein, as well as
other good and valuable consideration not specifically mentioned, the parties agree as follows:

1. The Contractor, for and in consideration of the payments hereinafter specified and agreed to be made
by the Owner, hereby covenants and agrees to furnish and deliver all materials required, to do and
perform all the work and labor, in a satisfactory and workmanlike manner, required to complete the
Project within the time specified, in strict and entire conformity with the Plans, Technical Specifications
and other Contract documents, on file at Georgetown County, which are duly approved by the Owner
and which said Plans, Specifications and other Contract documents are hereby made part of this
Contract as fully and with the same effects as if the same had been set forth at length in the body of this
Contract.

2. The Contractor hereby agrees to indemnify, defend and hold the Owner and, the Engineer, and each of
their agents, representatives, directors, officers, and employees harmless from any and all liabilities,
losses, damages, penalties, judgments, awards, claims, demands, costs, expenses, (including reasonable
attorney’s fees and court costs), actions, lawsuits or other proceedings arising directly or indirectly, in
whole or in part, out of the negligence or willful acts or omissions of the Contractor, Trade
Subcontractors, or their respective agents, directors, officers or employees in connection with this
Agreement or in any way with the services or Work described herein, any occurrence at the Project
site, or any occurrence arising in connection with or at the Project site or in connection with the Work,
whether within or beyond the scope of its duties hereunder.

3. The Project has been designed by the . whose office is located at
and who will act as the ENGINEER in connection with completion of the Work in
accordance with the Contract Documents.
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10.

11.

The project will be considered substantially complete upon completion of all items listed in the Bid
Form and appurtenances in accordance with the Contract Documents, including successful
performance of all testing requirements.

The Contractor’s indemnity and defense obligations under this Contract shall be absolute
notwithstanding any provision contained herein or elsewhere to the contrary, and shall survive Final
Completion and Final Payment for a period equal to the statute of limitations for any action which could
be brought against the Owner or its agents, officers, directors and employees and shall continue through
the duration of any action brought during the applicable time periods.

The Contractor agrees to indemnify, defend and hold the Owner, and the Engineer, and each of their
agents, representatives, officers, directors and employees, harmless from all costs, damages and
expenses, including reasonable attorneys fees, incurred by the Owner and its consultants by virtue of
any claim or claims filed by any Trade Subcontractor, mechanic, laborer, or materialman making claims
arising from the performance of the Work by, through, or under the Contractor, provided the Contractor
has received from the Owner all amounts properly due under this Contract concerning the claim. The
Contractor shall execute and deliver to the Owner’s title insurer similar indemnifications or such other
document as such title insurer shall reasonably request in order to protect it against lien claims from
Trade Subcontractors. The Contractor also hereby agrees to indemnify and hold harmless, protect and
defend the Owner and its consultants from and against any liability, claim, judgment, loss or damage,
including, but not limited, to direct damages, attorney’s fees, court costs and expenses of collection,
occasioned in whole or in part by the sole failure of the Contractor, and its Trade Subcontractors to
comply with any of the terms or provisions of this Contract.

In any and all claims against the Owner, by any employee of the Contractor or Trade Subcontractor,
anyone directly or indirectly employed by any of them, their agent or anyone for whose acts any of the
Contractor of Trade Subcontractors may be liable, the indemnification obligation under this Paragraph
2 shall not be limited in any way by any limitation on the amount or type of damages, compensation or
benefits payable by or for the Contractor or any Trade Subcontractor under workers’ or workmen’s
compensation acts, disability benefit acts or other employee benefit acts.

The Owner hereby agrees to pay to the Contractor for the said work, when fully completed, the total
sum of $ (the said sum being the total of the Contractor’s bid, a copy of which is
attached hereto and, pro tanto, made a part hereof for all purposes), subject to such additions and
deductions as may be provided for in the Contract Documents. In the event the bid contains multiple
pay items, it is understood that the amount to be paid shall be the total based on the unit prices, together
with lump sum prices, contained in said bid, for the work actually completed. Payments on accounts
will be made as customarily provided by the County and consistent with applicable County procedures.
The Contractor shall submit bills for fees or other compensation for services or expenses in detail
sufficient for a proper pre-audit and post audit thereof. Any unit of provision of goods and services
must be approved in writing by the Owner prior to payment.

The Owner may unilaterally cancel this Contract and the goods and services there under in the event
that the Contractor fails and refuses to allow public access to all documents, papers, letters, or other
material subject to the provisions of the applicable South Carolina Code of Laws, made or received by
the Contractor in conjunction with this Contract.

This Contract has been executed by the parties prior to the rendering of any goods or services by the
Contractor.

The Contractor shall provide a payment and performance bond (the “Bond”) to the Owner meeting the
requirements of applicable South Carolina Code of Laws, The Georgetown County Procurement
Ordinance, as amended, and associated bid documents referenced herein, which by virtue of executing
this contract the Contractor has accepted in the sum of $ and shall cause the
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12.

13.

14.

15.

16.

17.

18.

19.

20.

Bond to be recorded with the Notice of Commencement in the Public Records of Georgetown County,
South Carolina.

This Contract shall be subordinate to any rule, regulation, order or law of the United States of America,
or the State of South Carolina, respectively.

Contractor and its employees shall promptly observe and comply with all applicable provisions of any
Federal, State and local laws, ordinances, rules or regulations which govern or apply to the goods or
services rendered by Contractor hereunder including the wages paid by Contractor to its employees.
Contractors shall require all of its Subcontractors to comply with the provisions of this paragraph.

Contractor shall procure and keep in force during the term of this contract all necessary insurance
(including but not limited to general liability, casualty, workers compensation, and automobile),
licenses, registrations, certificates, permits and other authorizations as are required by law in order for
Contractor to render its services hereunder. Contractor shall require all of its Subcontractors to comply
with the provisions of this paragraph.

All remedies provided in this Contract shall be deemed cumulative and additional and not in lieu of or
exclusive of each other or of any other remedy available to any party at law or in equity. In the event
one party shall prevail in any action (including appellate proceedings), at law or in equity arising
hereunder, the losing party will pay all costs, expense, reasonable attorneys’ fees and all other actual
and reasonable expenses incurred in the defense and/or prosecution of any legal or arbitration
proceedings, including, but not limited to, those for paralegal, investigative, legal support services and
actual fees charged by expert witnesses for testimony and analysis, incurred by the prevailing party
referable thereto.

Contractor represents and warrants unto Owner that no officer, employee or agent of Owner has any
interest, either directly or indirectly, in the business or property for/on which the Contractor to conduct
activities hereunder. Contractor further represents and warrants to Owner that it has not employed or
retained any third party person, other than a bona fide employee working solely for Contractor, to bid,
solicit or secure this Contract, that it has not paid or agreed to any person, company, corporation,
individual or firm, other than a bona fide employee working solely for Contractor, any fee, commission,
percentage, gift, or any other consideration contingent upon or resulting from the award or making of
this Contract, and that it has not agreed, as an express or implied condition for obtaining this Contract,
to employ or retain the services of any firm or person in connection with carrying out this Contract.
Contractor assures that it will insert the above provision in each of its Subcontractor agreements relating
to the services to be performed hereunder.

The headings of the sections of this Contract are for the purpose of convenience only and shall not be
deemed to expand or limit the provisions contained in such sections.

This Contract, including all Contract documents such as, but not limited to, bid documents and
procurement packages, constitutes the entire agreement between the parties and shall supersede and
replace all prior agreements or understandings, written or oral, relating to the matters set forth herein.

This Contract shall not be amended or modified other than in writing signed by the parties hereto.
Notwithstanding the foregoing, any Amendments that are not being paid for, in whole or in part, with
funds granted by the United States or State of South Carolina need not be approved by them.

The validity, interpretation, construction and effect of this Contract shall be in accordance with and be
governed by the laws of the State of South Carolina. In the event any provision hereof shall be finally
determined to be unenforceable, or invalid, such unenforceability or invalidity shall not affect the
remaining provisions of this Contract which shall remain in full force and effect.
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21. Termination of Contract

a) The Owner may, by written notice, terminate this Contract in whole or in part at any time,
either for the Owner’s convenience or because of failure to fulfill the Contract obligations.
Upon receipt of such notice, services shall be immediately discontinued (unless the notice
directs otherwise) and all materials as may have been accumulated in performed this Contract,
whether completed or in process, delivered to the Owner.

b) If the termination is due to failure to fulfill the Contractor’s obligations, the Owner may take
over the work and prosecute the same to completion by contract or otherwise. In such case,
the Contractor shall be liable to the Owner for any additional cost occasioned to the Owner
thereby.

c) |If, after notice of termination for failure to fulfill its Contract obligations, it is determined that
the Contractor had not failed, the termination shall be deemed to have been effected for the
convenience of the Owner. In such event, adjustment in the Contract price shall be made as
provided in paragraph 21.a of this clause.

d) The rights and remedies of the Owner provided in this clause are in addition to any
other rights and remedies provided by law or under this Contract.

e) Non-Appropriation:
It is understood and agreed by the parties that in the event funds are not appropriated in the
current fiscal year or any subsequent fiscal years, this contract will become null and void and
the County will only be required to pay for services completed to the satisfaction of the County.

22. Waiver or Forbearance

Any delay or failure of County to insist upon strict performance of any obligation under this
Agreement or to exercise any right or remedy provided under this Agreement shall not be a waiver
of County’s right to demand strict compliance, irrespective of the number or duration of any delay(s)
or failure(s). No term or condition imposed on Contractor under this Agreement shall be waived and
no breach by Contractor shall be excused unless that waiver or excuse of a breach has been put in
writing and signed by both parties. No waiver in any instance of any right or remedy shall constitute
waiver of any other right or remedy under this Agreement. No consent to or forbearance of any breach
or substandard performance of any obligation under this Agreement shall constitute consent to
modification or reduction of the other obligations or forbearance of any other breach.

23. Title VI Compliance:

Georgetown County hereby gives public notice that it is the policy of the agency to assure full
compliance with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987,
Executive Order 12898 on Environmental Justice, and related statutes and regulations in all programs
and activities. Title VI requires that no person in the United States of America shall, on the grounds of
race, color, or national origin, be excluded from the participation in, be denied the benefits of, or be
otherwise subjected to discrimination under any program or activity for which Georgetown County
receives federal financial assistance. Any person who believes they have been aggrieved by an unlawful
discriminatory practice under Title VI has a right to file a formal complaint with Georgetown County.
Any such complaint must be in writing and filed with Georgetown County’s Title VI Coordinator
within one hundred and eighty (180) days following the date of the alleged discriminatory occurrence.
For more information, or to obtain a Title VI Discriminatory Complaint Form, please see our website
at http://www.gtcounty.org.

24. FEMA Contract Provisions:
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Contractor must hereby agree to comply with any and all contract provisions as set forth in 2 C.F.R. 8
200.326 and 2 C.F.R. Part 200 Appendix Il or the most current contract provisions as mandated by
FEMA if different than that listed herein. Section 2 C.F.R. § 200.326 and 2 C.F.R. Part 200 Appendix
I -Contract Provisions for Non-Federal Entity Contracts Under Federal Awards state the following:

In addition to other provisions required by the Federal agency or non-Federal entity, all
contracts made by the non-Federal entity under the Federal award must contain provisions
covering the following, as applicable.

(A) Contracts for more than the simplified acquisition threshold currently set at $150,000,
which is the inflation adjusted amount determined by the Civilian Agency Acquisition Council
and the Defense Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908,
must address administrative, contractual, or legal remedies in instances where contractors
violate or breach contract terms, and provide for such sanctions and penalties as appropriate.

(B) All contracts in excess of $10,000 must address termination for cause and for convenience
by the non-Federal entity including the manner by which it will be effected and the basis for
settlement.

(C) Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, all
contracts that meet the definition of “federally assisted construction contract” in 41 CFR Part
60-1.3 must include the equal opportunity clause provided under 41 CFR 60-1.4(b), in
accordance with Executive Order 11246, “Equal Employment Opportunity” (30 FR 12319,
12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive Order 11375,
“Amending Executive Order 11246 Relating to Equal Employment Opportunity,” and
implementing regulations at 41 CFR part 60, “Office of Federal Contract Compliance
Programs, Equal Employment Opportunity, Department of Labor.”

(D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal program
legislation, all prime construction contracts in excess of $2,000 awarded by non-Federal
entities must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. 3141-
3144, and 3146-3148) as supplemented by Department of Labor regulations (29 CFR Part 5,
“Labor Standards Provisions Applicable to Contracts Covering Federally Financed and
Assisted Construction™). In accordance with the statute, contractors must be required to pay
wages to laborers and mechanics at a rate not less than the prevailing wages specified in a wage
determination made by the Secretary of Labor. In addition, contractors must be required to pay
wages not less than once a week. The non-Federal entity must place a copy of the current
prevailing wage determination issued by the Department of Labor in each solicitation. The
decision to award a contract or subcontract must be conditioned upon the acceptance of the
wage determination. The non-Federal entity must report all suspected or reported violations to
the Federal awarding agency. The contracts must also include a provision for compliance with
the Copeland “Anti-Kickback™ Act (40 U.S.C. 3145), as supplemented by Department of
Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on Public Building or
Public Work Financed in Whole or in Part by Loans or Grants from the United States™). The
Act provides that each contractor or subrecipient must be prohibited from inducing, by any
means, any person employed in the construction, completion, or repair of public work, to give
up any part of the compensation to which he or she is otherwise entitled. The non-Federal
entity must report all suspected or reported violations to the Federal awarding agency.
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(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where applicable,
all contracts awarded by the non-Federal entity in excess of $100,000 that involve the
employment of mechanics or laborers must include a provision for compliance with 40 U.S.C.
3702 and 3704, as supplemented by Department of Labor regulations (29 CFR Part 5). Under
40 U.S.C. 3702 of the Act, each contractor must be required to compute the wages of every
mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the
standard work week is permissible provided that the worker is compensated at a rate of not less
than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week. The requirements of 40 U.S.C. 3704 are applicable to construction work and
provide that no laborer or mechanic must be required to work in surroundings or under working
conditions which are unsanitary, hazardous or dangerous. These requirements do not apply to
the purchases of supplies or materials or articles ordinarily available on the open market, or
contracts for transportation or transmission of intelligence.

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the
definition of “funding agreement” under 37 CFR §401.2 (a) and the recipient or subrecipient
wishes to enter into a contract with a small business firm or nonprofit organization regarding
the substitution of parties, assignment or performance of experimental, developmental, or
research work under that “funding agreement,” the recipient or subrecipient must comply with
the requirements of 37 CFR Part 401, “Rights to Inventions Made by Nonprofit Organizations
and Small Business Firms Under Government Grants, Contracts and Cooperative
Agreements,” and any implementing regulations issued by the awarding agency.

(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33
U.S.C. 1251-1387), as amended—Contracts and subgrants of amounts in excess of $150,000
must contain a provision that requires the non-Federal award to agree to comply with all
applicable standards, orders or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387).
Violations must be reported to the Federal awarding agency and the Regional Office of the
Environmental Protection Agency (EPA).

(H) Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award (see
2 CFR 180.220) must not be made to parties listed on the government wide exclusions in the
System for Award Management (SAM), in accordance with the OMB guidelines at 2 CFR 180
that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR
part 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the names
of parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared
ineligible under statutory or regulatory authority other than Executive Order 12549.

(I) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors that apply or bid for an
award exceeding $100,000 must file the required certification. Each tier certifies to the tier
above that it will not and has not used Federal appropriated funds to pay any person or
organization for influencing or attempting to influence an officer or employee of any agency,
a member of Congress, officer or employee of Congress, or an employee of a member of
Congress in connection with obtaining any Federal contract, grant or any other award covered
by 31 U.S.C. 1352. Each tier must also disclose any lobbying with non-Federal funds that takes
place in connection with obtaining any Federal award. Such disclosures are forwarded from
tier to tier up to the non-Federal award.
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(J) See §200.322 Procurement of recovered materials. (See Listed Below)

8200.322 Procurement of recovered materials.

A non-Federal entity that is a state agency or agency of a political subdivision of a state
and its contractors must comply with section 6002 of the Solid Waste Disposal Act, as
amended by the Resource Conservation and Recovery Act. The requirements of Section
6002 include procuring only items designated in guidelines of the Environmental
Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage of
recovered materials practicable, consistent with maintaining a satisfactory level of
competition, where the purchase price of the item exceeds $10,000 or the value of the
quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste
management services in a manner that maximizes energy and resource recovery; and
establishing an affirmative procurement program for procurement of recovered materials
identified in the EPA guidelines.

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.]
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IN WITNESS WHEREOF, the Owner and Contractor hereto have signed and sealed this Contract
on the day and date first above written. To facilitate execution, this Agreement may be executed,
including electronically, in as many counterparts as may be required. It shall not be necessary that
the signature on behalf of both parties hereto appear on each counterpart hereof. All counterparts
hereof shall collectively constitute a single agreement.

APPROVED: APPROVED:

CONTRACTOR GEORGETOWN COUNTY

By: By:

Title: Angela Christian, County Administrator
Date: Date:

END OF SECTION 00500
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SECTION 00600

PERFORMANCE BOND

BOND NO.

KNOW ALL MEN BY THESE PRESENTS that we, as
Principal, and as Surety, are held and firmly

bound unto Georgetown County, South Carolina hereinafter called the Obligee, in the Penal sum of
Dollars

$ ) for the payment of which sum well and truly to be made, we

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally firmly by

these presents.

WHEREAS, the Principal, on the day of , 2024 entered into a certain Contract
with the Owner, included herein, for the Contract entitled Bid #24-041, PAWLEYS ISLAND: SOUTH
PARKING LOT REPAIRS.

NOW THEREFORE, the condition of this obligation is such that if the Principal shall well and truly perform
and fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract, and all duly
authorized modifications of said Contract that may hereafter be made, notice of which modifications to the
Surety being hereby waived, then this obligation shall be void; otherwise, to remain in full force and effect.

Whenever the Principal shall be and is declared by the Owner to be in default under the Contract, or wherever
the contract has been terminated by default of the Contractor, the Owner having performed the Owner’s
obligations hereunder, the Surety shall:

1. Complete the Contract in accordance with its terms and conditions, or at the Owner’s sole option.

2. Obtain a Bid or Bids for submission to the Owner for completing the Contract in accordance with its
terms and conditions, and upon determination by the Owner and Surety of the lowest responsible Bidder,
arrange for a Contract between such Bidder and the Owner, and made available as work progresses (even
though there should be a default or a succession of defaults under the Contract or Contracts of completion
arranged under this paragraph) sufficient funds to pay the cost completion less the balance of the Contract
price but not exceeding, including other costs and damages for which the Surety may be liable hereunder,
the amount set forth in the first paragraph hereof. The term balance of the Contract price: as used in this
paragraph, shall mean the total amount payable by the Owner to the Contractor under the Contract and
any amendments thereto, less the amount properly paid by the Owner to the Contractor.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the
Owner named herein or the successors or assignees thereof.

In the case of termination of the Contract, as provided in the Contract Documents, there shall be assessed
against the Principal and Surety herein, all expenses, including design/engineering, geo-technical,
surveying, and legal services incidental to collecting losses to the Owner under this Bond.

This Bond shall remain in full force and effect for such period or periods of time after the date of
acceptance of the project by the Owner as are provided for in the Contract Documents, and the Principal
hereby guarantees to repair or replace for the said periods all work performed and materials and
equipment furnished, which were not performed or furnished according to the terms of the Contract
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Documents. If no specific periods of warranty are stated in the Contract Documents for any particular
item of work, material, or equipment, the Principal hereby guarantees the same for a minimum period of
one (1) year from the date of final acceptance by the Owner.

The Surety shall permit arbitration and be ultimately responsible for the payment of any award.

IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed

by their appropriate officials as of the day of , 2024.
PRINCIPAL
(Firm Name)
By:
WITNESS (Title)
SURETY
(Firm Name)
By:
WITNESS (Title)
END OF SECTION 00600
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SECTION 00601

LABOR AND MATERIAL PAYMENT BOND

BOND NO.

KNOW ALL MEN BY THESE PRESENTS that we, as
Principal, and as Surety, are held and firmly
bound unto Georgetown County, South Carolina hereinafter called the Obligee, in the Penal sum of

Dol
lars ($ ) for the payment of which sum well and truly to be made,
we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally
firmly by these presents.

WHEREAS, the Principal, on the day of , 2024 entered into a certain
Contract with the Owner, included herein, for the Contract entitled Bid #24-041, PAWLEYS ISLAND:
SOUTH PARKING LOT REPAIRS.

NOW THEREFORE, the condition of this obligation is such that if the Principal shall promptly make payments
to all persons supplying labor, materials and supplies used directly or indirectly by said Principal or his
Subcontractors in the prosecution of the work provided for in said Contract, then this obligations shall be void;
otherwise to remain in full force and effect, subject, however, to the following conditions:

1. This bond is executed for the purpose of complying with the applicable State of South Carolina
Statutes and all acts amendatory thereof, and this Bond shall inure to the benefit of any and all persons supplying
labor, material and supplies used directly or indirectly by the Principal or his Subcontractors in the prosecution
of the work provided for in said Contract so as to give such persons a right of action to recover upon this Bond in
a separate suit brought on this Bond. No right of action shall accrue hereunder to or for the use of any person
except as such right of action may be given and limited by the applicable State of South Carolina Statutes.

2. In each and every suit brought against the Principal and Surety upon this Bond in which the plaintiff
shall be successful, there shall be assessed therein against the Principal and Surety herein, in favor of the Plaintiff
therein, reasonable counsel fees, which the Principal and Surety hereby expressly agree to pay as a part of the cost
and expense of said suit.

3. A claimant, except a laborer, who is not in privity with the Principal and who has not received payment for
his labor, materials, or supplies, shall, within forty-five (45) calendar days after beginning to furnish labor,
materials, or supplies for the prosecution of the work, furnish the Principal with a notice that he intends to look to
the bond for protection.

4. A claimant who is not in privity with the Principal and who has not received payment for his labor,
materials or supplies shall, within ninety (90) calendar days after performance of the labor or after complete
delivery of the materials or supplies, deliver to the Principal and to the Surety written notice of the performance
of the labor or delivery of the materials or supplies and of the non-payment.

5. No action for the labor, materials, or supplies may be instituted against the Principal or the Surety unless

both notices have been given. No action shall be instituted against the Principal or the Surety on the bond after
one (1) year from the performance of the labor or completion of delivery of the materials or supplies.
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The Surety shall permit arbitration and be ultimately responsible for the payment of any award.

IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed by their

appropriate officials as of the day of , 2024,

PRINCIPAL
(Firm Name)

By:

WITNESS (Title)
SURETY

(Firm Name)

By:

WITNESS (Title)

END SECTION 00601
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1.0

SECTION 00750

SUMMARY SCHEDULE AND KEY MILESTONES
GENERAL
1.01  THIS SECTION INCLUDES

A. Summary Submittals

B. Key Milestones

C. Base Bid Summary Schedule

D. Alternate Summary Schedule (If Applicable)

1.02 SUMMARY SCHEDULE

A Summary Schedules referred to in this section will be developed by the Contractor and the
Owner illustrating an approach to constructing the project. The activities to be shown on the
schedules will be monitored by the Owner and updated by the Contractor.

B. Milestones shown on the Summary Schedules will be “Key Milestones” and are to be included
in the Contractor’s Contract Schedule. The Contractor is responsible to develop his/her own
activities and logic to meet the required Key Milestone Intermediate Dates. Refer to Division
1, Section 01310, Project Management and Coordination.

1.03 KEY MILESTONES

A. Key Milestones shall be included in all Contractor Schedules and show completing on the
intermediate dates shown in this Section.
B. Key Milestones are a contractual requirement and liquidated damages as specified in The

Project Manual, Vol. 1, Division 1, Section 01100, Summary of Work, will be assessed for each
Key Milestone that completes beyond the dates listed below. Refer to Division 1, Section
01100 and Summary of Work.

C. Key Milestones for this Project are as follows:
Milestone: Substantial Completion Date: December 05, 2024
Milestone: Final Completion Date: December 20, 2024

END OF SECTION 00750
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SECTION 01100

SUMMARY OF WORK

PART 1-GENERAL

The Summary of Work in this Section comprises the Pawleys Island: South Parking Lot Repairs
in Georgetown County, South Carolina. The following scope of work description is intended to be
general in nature. The intention is to have the successful Contractor perform all of the work
included and presented within the Contract Documents, paying particular attention to the Summary
Schedule, Key Milestones in Division 0, Section 00750. The Contractor shall comply with and
be responsible for all of the requirements of the Project Manual. The Drawings and Technical
Specifications are not intended to indicate or describe all work, or means and method of
construction required for completion of the Work. The Contractor shall provide and install all
incidentals that are required for completion of the Work.

1.01 RELATED REQUIREMENTS INCLUDED

A Project Manual, Division 0, Bidding and Contract Documents

B. Project Manual, Division 1, General Requirements

C. The Contractor shall comply with and be responsible for all of the requirements
of the Project Manual, without exception.

D. The Contract Form for this Project shall be as stipulated in Division 0, Section

00500 in the Project Manual.
1.02 SCOPE OF WORK

A Pawleys Island South Parking Lot Repairs is a gravel parking lot at the end of
Springs Avenue (S-22-104) on the southern tip of Pawleys Island. The existing
gravel lot is approximately 28,800 sqgft and is to be regraded and graveled with
the bid option #1 for paving with asphalt pavement. The project includes select
demolition, storm drainage installation, utilities, grading, paving, curbing,
signage, and striping as shown in the design drawings.

B. Construction is not to start until September 1, 2024 and no later than October 1,
2024
C. Construction needs to be done in two phases. Phase one constructure of beach

ADT ramp and sand fencing. Phase two construction of the parking lot with
minimizing parking lot closing.

1.03 SUBSTANTIAL COMPLETION

Substantial completion is the time at which the Work has progressed to the point where, in
the opinion of the Owner and the Engineer, the Work is sufficiently complete in accordance
with the Contract Documents so that the facilities can be utilized for the purposes for which
they are intended. For this project, Substantial Completion includes all components of the
Work of the Project that provides immediate service to the new facility, which has been
inspected by the Engineer and determined to be functioning properly. This requires the
contractor to achieve completion of all Work of the Project less the paving and / or repair
of driveways.
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1.04 FINAL COMPLETION

Final completion is the time, as certified by the Engineer and accepted by the Owner, when
all Work of the Project is complete, post completion documents have been submitted by the
contractor and are satisfactory, and the Project is ready for final payment. Final completion
requires the contractor to be at the level of functionality defined complete with all “punch
list” items addressed to be complete in all respects as contained within the Construction
Contract Documents. The date of final completion shall constitute the date of the beginning
of the Guarantee and Warranty period.

1.05 USE OF THE PREMISES

A.
B.

M.

Contractor shall be responsible for securing staging area and have Owner approval.
Contractor shall have use of the area encompassing the Project Site as shown on the
applicable drawings for execution of the Work of this Contract, except as may be
otherwise indicated or necessitated by the requirements of the Project Manual, or as may
be determined by the Owner

Contractor shall provide, or cause to be provided, and shall pay for all 3rd party geo-
technical services, testing, labor, equipment, materials and such other utilities,
transportation and facilities necessary for the proper execution of the Work, whether
temporary or permanent, and whether or not incorporated or to be incorporated in the
Work.

Contractor shall provide protection at all affected areas of the site during the
performance of the Work.

Contractor shall perform all work in conformance with O.S.H.A. requirements, which
will be strictly enforced.

Contractor shall coordinate the use of the premises consistent with the Project
requirements as agreed by the Owner.

Contractor shall use access routes for delivery of materials and equipment only as
approved by the Owner and as may be directed by the Owner.

Do not use access routes other than those indicated. Contractor shall keep clean,
maintain and repair all access routes used.

Contractor shall assume full responsibility for the protection and safekeeping of all
products under this contract, stored and / or installed on the Project Site as well as those
products stored off the Project Site. Materials, products and equipment shall be stored
on the Project Site only in those areas indicated or allowed for staging.

Safe staging and material storage shall be limited to the area which have been approved
by the Owner and as may be designated by the Owner.

Contractor shall protect existing sidewalks, pavement, curbs, utilities, building exterior
and interior surfaces subject to damage by Work performed under this contract.
Contractor shall protect existing sidewalks, pavement, curbs, utilities, building exterior
and interior surfaces subject to damage by Work performed under this contract.
Contractor shall, at his sole cost and expense, repair or replace any existing work
damaged by his/her prime and/or sub-contractor’s personnel or equipment.

1.06 WORK SEQUENCE AND COMPLETION

A. Contractor shall work in an orderly manner coordinated with the work of other disciplines and trades.
B. No disruption to, or use of adjacent facilities and access to those facilities will be allowed.
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C. The Owner may require certain work to be performed after normal working hours or on holidays or
weekends or as may be necessitated in the Public interest. Such work does not constitute a change of
scope or additional cost.

D. Contractor shall perform the Work in conformance with the Summary Schedule and Key Milestones
in Section 00750. This Section includes critical interim completion dates that the Contractor is
required to meet.

1.07 LIQUIDATED DAMAGES

The Contractor agrees to commence Work under this Contract on the effective date established as “Notice
to Proceed”, and to complete the Work in conformance with the established Summary Schedule and Key
Milestones in Section 00750 of the Project Manual. Should the Contractor neglect, fail or refuse to
complete the Work by any one of the key milestone activities by its critical interim completion date(s)
or the established Completion date then the Contractor shall pay to the Owner Liquidated Damages in
the amount of five hundred dollars ($500.00) for those damages suffered by the Owner as a result of
delay for each and every calendar day that the Contractor has failed to complete any key milestone
activity by its interim completion date or the established Completion date. The aforementioned
Liquidated Damages are not a penalty, but rather are a pre-agreed liquidation of the losses incurred by
the Owner due to failure of the Contractor to complete the Work on time.

1.08 SUBSTITUTIONS AND PRODUCT OPTIONS

Written requests for substitutions shall be forwarded to the Engineer for review and Owner approval.
1.09 SURVEY

Contractor shall verify all survey data, geotechnical reports and investigations included within

the Contract Documents and report any errors and inconsistencies in writing to the Owner before

any work is performed in those areas where errors and inconsistencies may exist. Refer to Division 1,

Section 01310, Project Management and Coordination in the Project Manual.

PART 2- PRODUCTS
Not Used

PART 3- EXECUTION
Not Used

END OF SECTION 01100

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 01290

PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 RELATED REQUIREMENTS

A. Division 0, Bidding and Contract Documents of the Project Manual.
B. Division 1, General Requirements of the Project Manual

1.2 SUMMARY
A. This Section specifies administrative and procedural requirements governing the
Contractor’s Certified Applications for Payment.
B. This Section requires the coordination of the Contractor’s Applications for Payment with
the Construction Schedule, including established Key-Milestone Dates, Schedule of
Values, Submittal Schedule, Prime and Sub-Contractors work.

1.3 APPLICATION FOR PAYMENT

A. General

1.

Bid #24-041

Progress payments shall be applied for and made as the construction of the Work
proceeds at intervals stated in the Contract. The Contractor will provide, to the
Owner a “draft” copy of his/her Application for Payment on the 25" day of the
month, or the closest workday should the 25" day fall on a weekend or holiday.
This provides an opportunity to discuss figures (Schedule of Values) before they
become “fixed”, and will expedite the processing of the final typed Application
when the Owner receives it.

Formal Applications for Payment shall be submitted to the Owner by close of
business on the 1% day of the succeeding month, or the closest work day should the
1% day fall on a weekend or holiday of the month. The Certified Application for
Payment will be processed, by the Owner, thirty (30) calendar days from the day
that the Contractor submits the final Application for Payment, except if that day
should fall on a weekend or holiday in which case payment shall be made on the
next succeeding work day.

All information required on the Application shall be provided and filled in,
including that for Change Orders executed prior to the date of submittal of the
Application. Summary of dollar values must agree with respective totals indicated
on continuation sheets.

Each Certified Application for Payment shall be consistent with previous
Applications as approved by and paid for by the Owner.

All Work covered by Progress Payments shall, at the time of payment, become the
property of the Owner.

Form of Application for Payment will be AIA Document G 702 revised, and
Continuation Sheets G 703.
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10.

11.

12.

All formal Applications for Payment shall be submitted in duplicate to the Owner
by means ensuring receipt within twenty-four (24) hours. Itemized Applications
and supporting documents shall be submitted with a complete transmittal form
listing attachments, and recording appropriate information related to the
Application in a manner acceptable to the Owner. Itemized data and format
provided on continuation sheets shall include schedules, line items, values as
stipulated in the Schedule of Values as accepted by the Owner.

With each Application for Payment the Contractor shall certify that such
Application for Payment represents a just estimate of costs reimbursable to
Contractor under terms of the Contract and shall certify there are no Mechanic’s or
Materialmen’s Liens outstanding at the date of that Application for Payment, that
all due and payable bills with respect to the Work have been paid to date or shall
be paid from the proceeds of that Application for Payment, that there is no known
basis for the filing of any Mechanic’s or Materialmen’s Lien against the Surety in
connection with the Work, that Waivers and Bills Paid Affidavit forms from all
prime and subcontractors, consultants and materialmen have been, or will be,
obtained in the form agreeable to the Owner and that amount of the contract
remaining to be expended is sufficient to complete the project.

The Contractor shall complete each entry on the forms, including notarization and
execution by a person authorized to sign legal documents on behalf of the
Contractor. Incomplete Applications for Payment will be returned without action.

Conditions governing regular schedule for applications, payment and retainage
shall be as stated in the Contract.

Continuation sheets shall include a total list of all scheduled component items of
work with item number and scheduled dollar value for each item. Dollar values to
be included in each column for each scheduled line item when Work has been
performed or products stored. Round off values to nearest dollar or as may be
specified for Schedule of Values.

List each Change Order executed prior to date of submission at end of continuation
sheets. List by Change Order number and description as to original component item
of Work.

B. Waivers and Mechanics Liens

1.

Bid #24-041

Monthly Applications for Payment shall include Waivers of Mechanic’s Liens and
Claims for all Work included in the period of construction covered by the
Application for Payment and the previous month’s Application. Waivers of Liens
and Claims from prime contractors or subcontractors and suppliers shall include the
period of construction covered by the Application for Payment, the total amount
paid prior to and including the previous month’s Application

Partial Waivers of Liens shall be submitted on each item of work for the amount
requested, prior to deduction for retainage, for each item.
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Contractor shall submit final or full Waivers of Liens and Claims for completed
items of work shown on the monthly Application for Payment.

The Owner reserves the right to designate which entities involved in the Work must
submit Waivers of Liens.

The Contractor’s final Application for Payment shall be submitted with, or
preceded by final Waivers from every entity involved with the performance of
work, supplying of materials or the providing of professional services covered by
the Application who could lawfully be entitled to a Lien.

Waivers of Liens shall be provided on forms, and executed in a manner acceptable
to the Owner.

C. Initial (First) Monthly Application for Payment

1.

Administrative actions and submittals that must precede or coincide with submittal
of first Application for Payment include, but are not limited to the following:

a. List of all prime contractors, first and second tier subcontractors.

b. Contractor’s Sworn Statement of principal suppliers, fabricators, prime and
subcontractors.

C. Schedule of Values.

d. Contractor’s construction schedule, to be updated monthly.

e. Schedule of principal products and long lead delivery items, to be updated
monthly.

f. Submittal Schedule, Procurement Schedule.

: Copies of all required permits.
h. Copies of authorizations and licenses from governing authorities for

performance of work.
i Initial progress report.
Certificates of Insurance and insurance policies.
Any material stored off site must carry additional insurance (All Risk Rider)
stating Owner as insured. All material will be inspected by the Owner
before billing can be approved. Bill of Sale and receipts for items being
billed at cost only are required and 25% retainage will be held for off-site
stored materials. Paperwork must accompany request two weeks prior to
billing to insure adequate time to schedule Owner’s inspection.
l. Contractor’s Construction Safety Plan (Initial Only).

ot

D. Application for Payment at Substantial Completion

1.

Bid #24-041

The Contractor shall, upon issuance of the Certificate of Substantial Completion,
submit his/her Application for payment, which shall reflect any Certificates of
Substantial Completion issued previously for Owner occupancy for designated
portions of the Work.

Application shall include, but not be limited to and as may be determined by the
Owner, the following:
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Certificates of Occupancy and such other permits and approvals as may be
required.

Warranties (Guarantees) and maintenance agreements as may be applicable.
Testing, adjusting and balance records.

Maintenance manuals, training and instructions.

Equipment start-up performance reports.

Changeover information related to Owner’s occupancy, use, operation and
maintenance.

Final cleaning of the entire project site..

Application for Reduction of Retainage, and Consent of Surety.

List of incomplete Work, recognized as exceptions to issuance of Certificate
of Substantial Completion.

E. Final Application for Payment

1.

Administrative actions and submittals that shall precede or coincide with this final
Application for Payment shall include, but not be limited to and as may be
determined by the Owner, the following:

a.
b.
C.

Completion of Project Closeout requirements.

Completion of items specified for completion after Substantial Completion.
Prepare and submit to the Owner a list of unsettled claims, as may be
applicable.

Transmit to the Owner all required project records including permit
drawings, as constructed drawings both on hard copy and in electronic
(PDF) format.

Provide to the Owner evidence that all requisite taxes, fees and similar
obligations have been paid in full.

Removal of all temporary facilities and services.

Removal of all surplus materials, rubbish and similar elements.

PART 2 - PRODUCTS

Not Used

PART 3-EXECUTION

Not Used

Bid #24-041

END OF SECTION 01290
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SECTION 01300

REGULATORY REQUIREMENTS

PART 1 - GENERAL

1.01 RELATED REQUIREMENTS

A. Division 0, Bidding and Contract Documents of the Project Manual
B. Division 1, General Requirements of the Project Manual

1.02 CODES, AUTHORITIES, REGULATORY AGENCIES, AND INDUSTRY
REFERENCES

A. Where references are made on the Drawings or in the Technical Specifications to
codes, they shall be considered an integral part of the Contract Documents as
minimum standards. Nothing contained in the Contract Documents shall be so
construed as to be in conflict with any law, bylaw or regulation of the municipal,
state, federal or other authorities having jurisdiction.

B. Perform Work in compliance with the following Codes, Authorities and Regulatory
Agencies:
1. Georgetown County, South Carolina
2. South Carolina Dept. of Natural Resources (SCDNR)
3. South Carolina Dept. of Transportation (SCDOT)
4 South Carolina Department of Health Environmental Control (SCDHEC)
and any organization(s) deemed to be a successor.
5. OSHA Code of Federal Regulations. (OSHA)
6. All federal, state and local clean air, clean water, water rights, resource
recovery, and solid waste disposal standards and the Federal Endangered
Species Act, and the Occupational Safety and Health Acts.
7. Environmental Protection Agency (EPA)
8. US Fish & Wildlife Service (USFWS)
9 State of South Carolina Department of Education,
1 Office of School Facilities (OSF)
C. Perform Work in compliance with the following industry references:
1. National Fire Protection Association (NFPA), National Electric Code

ok~ wn

(NEC).

NFPA 101, Life Safety Code.

ASCE 7-10: Minimum Design Loads for Buildings and Other Structures.
American Society for Testing and Materials (ASTM).

Underwriters Laboratories (UL).

The National Board of Fire Underwriters.

1.03 FIRE RATINGS

Bid #24-041
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Where material, component, or assembly is required to be fire rated, fire rating shall
be determined or listed by the following testing agency:

1. Factory Mutual Laboratories (FM).
Equivalent fire rating as determined or listed by another testing authority is

acceptable if approved by applicable governing authorities having jurisdiction and
the Owner.

1.04 PERMITTING

A

At no additional expense to the Owner, file for and obtain necessary licenses and
permits for any interim phases for construction, and be responsible for complying
with any Federal, State, County, and Municipal Laws, Codes, regulations applicable
to the performance of the Work, including, but not limited to, any laws or regulations
requiring the use of licensed prime and /or subcontractors to perform parts of the
Work.

1.05 INSPECTION AND CERTIFICATIONS

A

Arrange inspection and obtain Certificates of approval from applicable authorities
having jurisdiction. Furnish Certificates of Approval in accordance with the
applicable Technical Specifications and the General Requirements of the Contract.

Notify and coordinate for all appropriate Georgetown County, State, and Federal
inspections of the work. Allow enough time to maintain progress of the work.

1.06 PERFORMANCE

A

Should the Contractor knowingly perform any Work that does not conform with the
requirements of applicable codes, ordinances, regulations, or standards, without
given prior written notice to the Owner and obtaining required variance, etc. from the
governing body, Contractor shall assume full responsibility thereof and shall bear all
costs involved in correcting such non-complying Work. Costs shall include but not
be limited to: All fines, inspection costs, damages, design and management fees in
addition to the cost of removal and replacement of the work of all trades involved.

PART 2 - PRODUCTS

Not Used.
PART 3-EXECUTION
Not Used.
END OF SECTION 01300
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SECTION 01310

PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A.

The Contractor shall comply with and be responsible for all of the requirements of
the Project Manual and the Construction Contract Documents, without exception

The Contractor shall be responsible for general project coordination of all
construction phases and aspects, trades and disciplines of the Work of the Project.

The Contractor shall be responsible for general coordination of all construction site
operations with other improvement projects that may be conducted by the Owner.

The Contractor shall be responsible for general coordination with other interested
parties including, but not limited to the Owner, other Contractors working on
Owner or abutting property projects, and all involved permitting authorities.

1.02 RELATED REQUIREMENTS

A
B.

Division 0, Bidding and Contract Documents in the Project Manual.
Division 1, General Requirements in the Project Manual

1.03 GENERAL COORDINATION

A

Bid #24-041

Coordinate scheduling, submittals, and work of various Sections of the Technical
Specifications to assure efficient and orderly sequence of installation of
construction elements with provisions for accommodating items furnished by the
Owner, or others, to be installed by the Contractor.

Coordinate sequence of Work to accommodate partial occupancy for the Owner as
specified in Section 01100, Summary of Work and / or as directed by the Owner.

Review and coordinate requirements of all Divisions of the Project Manual and
Sections of the Technical Specifications. Report any discrepancies to the Owner

Maintain services of prime and major sub-contractors throughout duration of the
Contract, except as may be required by provisions of Conditions of Contract. Notify
the Owner, in writing, of intention to replace prime or sub-contractor(s), outlining
reasons for the action and naming proposed replacement contractor(s).

Coordinate work of prime and sub-contractors and record contractor installation(s)
data on Project Record Drawings.

All communications regarding Contract requirements shall be addressed to the
Owner. Outline any special procedures required for coordination and include such
items as required notices, reports and attendance at meetings.
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Arbitrate and resolve coordination conflicts between prime and sub-contractors to
ensure complete and operational systems.

Coordinate work with all existing utility systems.

Coordinate construction activities to ensure that operations are carried out with due
consideration given to energy, water and materials.

Salvage materials and equipment involved in performance of, but not actually
incorporated in, the Work.

1.04 COORDINATION MEETINGS

A.

In addition to the meetings referred to in Section 01315, Progress Meetings, the
Contractor shall conduct coordination meetings and pre-installation meetings with
the Architect and other consultants, supervisory personnel, prime and sub-
contractors, suppliers, the Owner and others as necessary and applicable to assure
coordination of different trades, disciplines, hardware and specialty systems.

1.05 COORDINATION OF SUBMITTALS

A

Coordinate use of Project space and sequence of installation of equipment, walks,
parking areas, mechanical, electrical, plumbing, or other Work that is indicated
diagrammatically on the Drawings and/or contained in the Technical
Specifications. Utilize space efficiently to maximize accessibility for Owner
installations, maintenance and repairs.

In finished areas, except as otherwise shown, conceal ducts, pipes, wiring, and other
non-finish items within construction. Coordinate locations of concealed items with
finish elements, and provide as-constructed drawings of the involved location.

Where installation of one part of the Work is dependent on installation of other
components, either before or after its own installation, schedule construction
activities in sequence required to obtain best results.

Make adequate provisions to accommodate items scheduled for later installation,
including accepted Bid Alternates, Owner supplied items, sub-subcontractor
installed items, work by others, and installation of products purchased with
allowances.

1.06 COORDINATION OF MECHANICAL, ELECTRICAL, & OTHER INSTALLATIONS

A.

Bid #24-041

General: Sequence, coordinate, and integrate the various elements of mechanical,
electrical, and other systems, materials, and equipment. Comply with the following
requirements:

1. Coordinate mechanical and electrical systems, equipment and materials
installation with other building components.
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Verify all dimensions by field measurements, and advise the Owner of any
dimensional conflicts.

Arrange and coordinate for chases, slots, and openings in other building
components during progress of construction.

Coordinate the installation of required supporting devices and sleeves to be
set in poured-in-place concrete and other structural components, prior to
placement of concrete and/or other structural components.

Where mounting heights are not detailed or dimensioned, install systems,
materials, and equipment to provide the maximum headroom possible and
advise the Owner prior to completion of such installations.

Coordinate connection of systems with exterior underground and overhead
utilities and services. Comply with requirements of governing regulations,
franchise service (utility) companies, and controlling agencies. Coordinate
and provide required connection for each service.

Install systems, materials, and equipment to confirm with approved
submittal data, include coordination drawings. Confirm to arrangements
indicated by the Contract Documents, recognizing that portions of the Work
may be shown only in diagrammatic form. Where coordination
requirements conflict with individual system requirements, immediately
refer conflict to the Owner

Install systems, materials, and equipment level and plumb, parallel and
perpendicular to other building systems and components. Elements
restricting such installation will be referred to the Owner

Install systems, materials, and equipment to facilitate servicing,
maintenance, and repair or replacement of disconnecting, with minimum of
interference with other locations and ease of access.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used.

Bid #24-041

END OF SECTION 01310
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PART 1 -

SECTION 01315

PROGRESS MEETINGS

GENERAL

1.1 RELATED DOCUMENTS

A. Division 0, Bidding and Contract Documents apply to this Section.
B. Division 1, General Requirements of the Contract Documents apply to this Section.
1.2 SUMMARY

This Section specifies administrative and procedural requirements for all project
meetings including but not limited to the following:

1.  Field/ Site Coordination Meetings.
2. Construction Progress Meetings.
3. Project Coordination / Information Response Meetings (By Owner)

1.3 PROGRESS MEETINGS

A

Bid #24-041

Conduct Field / Site Work Coordination meetings at a location and at appropriate times
to be determined by the Owner. Notify the Owner no less than 48 hours prior to
scheduled meeting date.

Conduct Construction Progress meetings at the Project site, or at such location
designated by the Owner weekly or such time as the frequency is changed by the Owner.
Notify the Owner of scheduled meeting dates. Coordinate dates of meetings with
preparation of the payment request.

Conduct Project Coordination / Information Response Meetings at such times as may
be required and at a location to be approved by the Owner. Notify the Owner no less
than 48 hours prior to scheduled meeting date.

Agenda: Agendas and minutes for Field and Project Coordination meetings will be
prepared by whoever (Contractor or Owner) requests the meeting. Agenda for regularly
scheduled Construction Progress Meetings will be prepared by the Owner; minutes of
those meetings will be prepared by the Contractor. Review and provide comment on
minutes of the previous (Field/Site Coordination, Progress or Project Coordination
meetings. Review other items of significance that could affect progress. Include topics
for discussion as appropriate in the current status of the Project.

1.  Contractor’s construction schedule: Review progress since the last meeting.
Determine where each activity is in relation to the construction progress schedule,
whether on time or ahead or behind schedule. Determine how schedule can be
improved if behind.
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Reporting: After each Construction Progress meeting date the Contractor will prepare
and forward to the Owner, minutes of the meeting for review and comment. The Owner
will distribute (corrected) copies of minutes of the meeting to each party present and to
other parties who should have been present. Contractor shall include a brief summary,
in narrative form, of progress since the previous meeting and report.

1.  Schedule Updating: Contractor will revise / update the construction schedule after
each Construction Progress Meeting where revisions to the schedule have been
made or recognized. Contractor will Issue the revised schedule, to the Owner,
concurrently with the report / minutes of each meeting.

PART 2 - PRODUCTS (Not Applicable)

PART 3 -

Bid #24-041

EXECUTION (Not Applicable)

END OF SECTION 01315
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SECTION 01320

CONSTRUCTION PROGRESS AND DOCUMENTATION

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

TIOITMOO®P

Schedule for Submittals

Scheduling Personnel (NIC)

Contract Milestones

Submittal Schedule.

Material Procurement Schedule.

Construction Activities Schedule

Construction Activities Schedule Revisions and Updates.
Short Interval Schedule.

Adjustments of Time for Completion.

1.02 RELATED REQUIREMENTS

A.

Division 0, Bidding and Contract Documents in the Project Manual, more
specifically Section 00750, Summary Schedule and Key Milestones apply to this
Section.

Division 1, General Requirements in the Project Manual, more specifically Section
01100, Summary of Work, Section 01330, Submittal Procedures and Section 01770,
Close Out Procedures apply to this Section.

1.03 SCHEDULE FOR SUBMITTALS

Bid #24-041

A.

Allow ten (10) calendar days for review and turnaround of any submittals as
may be required in the Drawings and / or Technical Specifications. All required
Submittals shall be forwarded directly to the Architect / Engineer of record with
sufficient time to allow for review, approval, fabrication and delivery to support the
Schedule as outlined. Copy of the transmittal only must be sent to the Owner.

The Contractor shall submit the following as may be appropriate and acceptable to
the Owner:

1.

Schedule of Submittals and Product Data: To be submitted within ten (10)
calendar days from Notice to Proceed (NTP). Schedule shall show submittals
commencing within ten (10) calendar days from NTP and completing
within sixty (60) calendar days from NTP.

Material Procurement Schedule: To be submitted within ten (10)
calendar days from NTP.

Construction Activities Schedule: To be submitted within ten (10)
calendar days from NTP.

Short Interval Schedule: To be submitted within seven (7) calendar days
from NTP.

Inspection and Material Testing Schedule: To be submitted within
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twenty-one
(21) calendar days from NTP.

6. Hot Laid Asphalt and Portland Cement Concrete Pour Schedules: To be
submitted no less than five (5) calendar days prior to the date scheduled for
the activity.

1.04 SCHEDULING PERSONNEL
A. Not Included (NIC)

1.05 CONTRACT MILESTONES

A Key Milestones developed by the Owner and provided for in Division 0, Section 00750,
Summary Schedule and Key Milestones in the Project Manual, are to be incorporated
into the Contractor’s Construction Schedule.

B. Key Milestones: Key Contract Milestones (the “Milestones™) are significant
interim dates on the Critical Path of the Work and within the Contract Time at which
certain portions of the Work must be either partially or totally complete in order for
the Work to be in compliance with the Contract Documents

C. Identify all Milestones in the Schedule Submittals, whether or not the Owner
has identified those dates in the Bidding and Contract Documents.
D. Milestones will be clearly identified in all Contractor submitted schedules and will

serve as an essential instrument of measurement, by the Owner, of the Contractor’s
compliance with the Contract Documents.

E. Failure by the Contractor to achieve Milestones by the Contract Dates may result
in  Owner implementing contractual remedies, as required, in order to regain the
Contract Schedule.

1.06 SUBMITTAL SCHEDULE

A Within ten (10) calendar days after NTP, develop and submit a Schedule of
Submittals on a form acceptable to the Owner. At a minimum, the Submittal
Schedule shall be in the form of: (i) a hard copy; and, (ii) an electronic version
(PDF) to be approved by the Owner.

B. Incorporate all submittals required by the Contract Documents for the duration
of the Contract Time.

C. Integrate the Submittal Schedule into the Contract Schedule and link
material and equipment deliveries as appropriate to construction work
activities.

D. Submit status of the Submittal Schedule with the monthly Contract Schedule
Status Submission.

E. Indicate changes from the previous report with an asterisk.

The Owner’s review of the Submittal Schedule does not constitute it to be a

complete listing of all submittals required by the Contract.

m

1.07 MATERIAL PROCUREMENT SCHEDULE

A. Within ten (10) calendar days after the NTP, develop and submit a Material
Procurement Schedule on a form acceptable to the Owner. At a minimum, the
Submittal Schedule shall be in the form of (i) a hard copy and (ii) an electronic
version (PDF) to be approved by
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the Owner.

B. Incorporate all material required by the Contract Documents for the duration
of the Contract Time.

C. Integrate the Material Procurement Schedule with the Schedule of Submittals
and the Contract Schedule.

D. Review the Material Procurement Schedule at the weekly scheduled
Construction Progress Meeting.

E. Submit status of the Material Procurement Schedule with the monthly Contract
Schedule Status Submission.

F. Indicate changes from the previous report with an asterisk.

1.08 CONSTRUCTION ACTIVITIES SCHEDULE

A. Within ten (10) calendar days following NTP and prior to submission of the first
Application for Payment, submit the Construction Activities Schedule (Project
Schedule) both in (i) a hard copy and (ii) electronic version (PDF). The Project
Schedule shall employ the Critical Path Method (CPM) and may utilize Microsoft
Project or equal.

B. Incorporate all Key Milestones as designated by the Owner in the Contract
Documents, Division 0, Section 00750, as well as other Milestones the Contractor
identifies as significant points in time.

C. At a minimum, the Construction Activities Schedule (Project Schedule) shall
include the following:
1. A computer-generated bar chart, based upon the CPM logic,
organized by discipline and resource and sorted by early start, early

finish.

2. No work activity shall exceed fifteen (15) working days in duration,
unless agreed upon by the Owner.

3. Each activity shall be cost loaded to reflect the estimated value of performing

the work. Activity cost shall consist of the sum of labor, materials,
equipment, supervision and allocated overhead. The sum of all activity cost
shall equal the Contract Sum.

4. All Milestones, submittal dates and completion dates for all shop
drawing activities, material procurement, fabrication and delivery dates
shall be in support of the Construction Activities Schedule. Anticipated
types and durations of usage for major equipment, and any other
scheduling data relevant to the Work shall be included.

5. Activities required for Project Closeout shall include appropriate activities
for obtaining Substantial Completion, Punch List, Punch Work, Final
Inspections (including pre-inspections and system checkouts), Closeout
Submittals (Certificates, Warranties, Manuals, Release of Liens, As-
Constructed drawings etc.). Show Milestones for Substantial Completion,
Temporary Certificate of Occupancy (where appropriate), Certificate of
Occupancy, and Final Completion.

6. Weather conditions, such as high or low ambient temperatures, wind, and/or
precipitation, can influence progress of the work shall be considered and
allowed for in the planning and scheduling of work. This is to ensure
completion of the work within the Contract time. Weather conditions shall
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be determined by an assessment of average historical climatic conditions
based upon the preceding ten (10) year records published for the locality by
the U.S. Weather Bureau Service. Weather must be unusually severe and
beyond the 10-year average to even be considered as having impacted the
Project Schedule.

8. The Project Schedule shall indicate holidays and any non-work days
applicable to the schedule.

D. Joint Review, Revision, and Acceptance of the Construction Activities Schedule:

1. Within five (5) calendar days of receipt of Contractor’s proposed
Construction Activities Schedule (Project Schedule), the Owner and the
Contractor shall meet for joint review of the Project Schedule to address
corrections or adjustments needed. Any areas that conflict with timely
completion of the Work of the Project shall be subject to revision by the
Contractor at no cost to the Owner.

2. Within five (5) calendar days after joint review, the Contractor shall revise
and resubmit the Project Schedule in accordance with agreements reached
during review. Within five (5) calendar days of resubmission of the revised
proposed Project Schedule, the Owner and Contractor shall again meet for
joint review.

3. Any areas of the schedule still not in compliance shall be corrected and the
Project Schedule resubmitted for acceptance within three (3) calendar days of
the joint review.

4, If the Contractor fails to define any element of work, activity or logic, and
the Owner’s review does not detect this error or omission, such error or
omission when discovered shall be corrected at the next monthly update without
change to Contract Time, and at no cost to the Owner.

5. If the Owner questions Contractor’s proposed logic, activity duration or cost,
Contractor shall provide satisfactory revisions or adequate justification,
within five (5) calendar days of receipt of written request. Any changes to
the Project Schedule shall be at the Contractor’s sole cost and expense.

E. The Project Schedule shall become the basis for tracking and measuring progress
once the Owner has provided written acceptance of the Contractor’s submittal.
Acceptance of the Project Schedule by the Owner does not relieve Contractor of any
responsibilities for the accuracy or feasibility of the schedule, or the Contractor’s ability
to meet Substantial Completion, Contract Completion and/or Key Milestones —
Intermediate dates. Also, acceptance does not warrant, acknowledge or admit the
reasonableness of logic, activity duration or cost loading of the Project Schedule.

1.09 CONSTRUCTION ACTIVITIES SCHEDULE REVISIONS AND UPDATES

A The Construction Activities Schedule (Project Schedule) shall be updated monthly
to show progress and submitted for the Owner’s review. The Contractor shall provide
the updated Project Schedule with each payment application. This shall include two
(2) schedule hard copies and reports along with one electronic version using
Microsoft Project or equal software. Non-submittal of the update will be grounds to
withhold the Application for Payment.

B. Updating of the Project Schedule to reflect actual progress shall not be considered
revisions to the Schedule. The accepted Project Schedule cannot be changed
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(revised) without review and acceptance, by the Owner of the Contractor’s proposed
change.

C. After the monthly Schedule Update, if the Project Schedule no longer represents
actual progress of the Work, Contractor shall revise the Project Schedule to properly
reflect progress and resubmit to the Owner. Any costs determined as a product of the
Schedule Update shall be borne solely by the Contractor

D. If Contractor desires to make changes in the Project Schedule to reflect revisions in
method(s) of operating and scheduling of Work, Contractor shall notify the Owner
in writing, stating the reason for the proposed revision. After the Owner accepts
the proposed revision, the Contractor shall implement the revision within three (3)
calendar days and submit the Project Schedule to the Owner for review and final
approval. Any costs determined as a product of the Project Schedule changes shall
be borne solely by the Contractor

E. In addition, revisions to the Project Schedule that are requested by the Owner
shall be made by the Contractor within three (3) calendar days of the requested
revision.

F. All revisions to the Project Schedule shall be identified by an appropriate activity

code. The Contractor shall submit the proposed code structure to the Owner
for approval. Approval of the codes and requested revision(s) are required prior
to revising the accepted Project Schedule.

G. If the Contractor defaults by failing to submit a Project Schedule, or provide the
required updates or revisions, the Owner reserves the right to prepare the Project
Schedule, update, or revision back-charging the Contractor for the cost of this work.
In such an event:

1. The Owner will request the Contractor’s participation in the development of
the Project Schedule, update or revision to assure the Project Schedule
produced accurately reflects Contract requirements and progress of the
Work. The Contractor shall respond and participate in this effort within three
(3) calendar days of the Owners request.

2. If the Contractor refuses to participate or cooperate with the Owner, then
the Owner will develop the status of the Project Schedule to the best of its
ability with the information available.

3. Whether the Contractor participates or not, the Project Schedule shall
be issued for the use of a unilateral Change Order to the Contract as may be
appropriate and determined by the Owner.

1.10 SHORT INTERVAL SCHEDULE

A. Within seven (7) calendar days from receipt of Notice to Proceed (NTP) the
Contractor shall submit to the Owner a Short Interval Schedule.

B. The Short Interval Schedule shall be a time-scaled, hand-drawn or computer-
generated schedule and be consistent with the timing and sequencing of the
Construction Activities Schedule (Project Schedule). It is not required to be in a CPM
format.

C. The Short Interval Schedule shall depict all activities planned to occur within the
next four (4) weeks from the data date and show status for activities, which have
occurred within the prior one (1) week from the data date.

1. Generally, no activity presented in the Short Interval Schedule shall
have a duration greater than five (5) working days.
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2. The Owner, from time to time, may require the Contractor to further define
activities on the Short Interval Schedule that have a duration greater than one
(1) day.

D. The Contractor shall update the Short Interval Schedule at a minimum of once a
week for the duration of the project. It shall be submitted to the Owner at regularly
scheduled Progress and Coordination meetings. The data date shall be within one (1)
workday of the aforesaid meeting.

E. The Short Interval Schedule shall be utilized with Contractor’s prime and sub-
contractors and other project parties for the near-term coordination of the Work.

F. All Milestones identified in the Contract and scheduled to take place within the
calendar time frame of the Short Interval Schedule shall be included in the
Schedule.

1.11 ADJUSTMENT OF TIME FOR COMPLETION

A Time for Completion will be adjusted only in accordance with this Clause and
the Contract Documents.
B. Any request for adjustment of time for completion because of changes or alleged

delays shall be accompanied by a complete and comprehensive Time Impact
Analysis Proposal, which shall be submitted for approval within five (5) calendar
days of the event causing delay. Failure to provide the proper notice within this time
frame shall be construed as the Contractor’s acceptance that the event causing delay
can be absorbed into the Construction Activities Schedule (Project Schedule)
without causing a delay to the project completion or any Key Contract milestone
date.

C. Each Time Impact Analysis Proposal shall provide information justifying the
request and stating the extent of the adjustment requested. Each Analysis shall be in
a form and content acceptable to the Owner and shall include, but not be limited to,
the general information set forth in this section appropriate to the type of request
(change or alleged delay) including the following:

1. A fragment (a detailed sub-level schedule) CPM Schedule illustrating how
Contractor proposes to have the change or alleged delay incorporated into the
current Updated Project Schedule.

2. ldentification of activities in current updated Project Schedule, which are
proposed to be amended due to the change or alleged delay, together with
engineering estimates and other appropriate data justifying the proposal.

3. Time Impact Analysis Proposals shall be based upon the dates when the change
or changes were issued, or dates when alleged delay or delays began, status of
work at that time, and shall include time computations for affected activities.

4.  Activity delays shall not automatically mean that an extension of the Contract
Time is warranted or due to the Contractor. [t is the Owner’s intention to own
and control all float time indicated in the Project CPM Schedule.

5. Contract Time Extensions or Key Contract Milestone Adjustments will only be
considered when a Critical Path activity or activities are affected and a resulting
delay extends the Contract Completion Date or Key Contract Milestone date(s).

6. Adjustment of a Key Contract Milestone date(s) may not necessarily result
in an adjustment to the Contract Completion Date.

7. As an alternative to extending the Contract Completion Date or adjusting Key

Contract Milestones, the Owner may require the Contractor to adjust the Project
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Schedule. This shall be accomplished by revising logic, adding resources,
working crews on overtime, working additional shifts, and any other mitigating
measures that the Owner determines is in the best interest of the project and the
Public. Contractor agrees to fully cooperate with the Owner in finding the most
effective (least cost) means to accomplish this task when requested.

8. Should the Owner find, after review of the Time Impact Analysis, that the
Contractor is entitled to an extension of time for completion, the time extension for
completion will be considered for approval by the Owner.

9. Time Impact Analysis related to Change Order Work and/or Contract
Time Extensions shall be incorporated into and attached to the applicable
Change Order to be prepared by the Owner.

1.12 RAIN DELAYS

Rain Day: For rain delays, the Contractor shall be entitled to a one-day extension of time for each
day in any given month that the actual rain days measured at Georgetown, South Carolina
(NOAA Station 383470), or an otherwise mutually agreed upon location, exceed the NOAA
average monthly rainfall for the month (rounded to the day). In order to qualify as a rain day,
there must be at least one-hundredth of an inch precipitation on the date in question. The average
number of days (rounded to the full day) in each month receiving one-hundredth of an inch or
more of rain in Georgetown, South Carolina, according to NOAA are as follows:

Month Days Month Days
January 10 July 11
February 8 August 12
March 9 September 10
April 7 October 6
May 8 November 8
June 10 December 9

The rain gauge (NOAA 383470), or an otherwise mutually agreed upon location, shall be used as
the determinate for daily rain measurement. The Contractor shall submit any request for rain days
by the tenth day of the following month. Rain and weather delay extensions of time are non-
compensable delays and the Contractor shall be entitled to no additional compensation as
consequence of rain and weather-related extensions hereunder.

PART 2 - PRODUCTS
Not Used

PART 3—- EXECUTION
Not Used

END OF SECTION 01320
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SECTION 01322

PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A.

The Contractor shall comply with and be responsible for all of the requirements
of the Project Manual, without exception.

Construction progress record photographs shall be taken by the Contractor, taken
at commencement of Work and at completion of the Work, and shall be provided
to owner.

Furnish construction photographs taken at commencement of Work and at
monthly intervals until completion of the Work.

Views and quantities required:

1. At each specified time, take photographs from numerous different views
to show the progress of the Work. Indicate date photo was taken on all
photographs.

2. Furnish one (1) digital copy in a mutually acceptable format to the Owner.

3. The Owner shall have the right to request fewer photographs be taken at

certain intervals so more photographs may be taken at other times,
providing the total number of photographs remains unchanged.

Do not display photographs in publications, contests or other public or private
forums without the express written consent of Owner.

Assemble construction photographs at project closeout in accordance with
requirements stipulated in Section 01781, Project Record Documents.

1.02 RELATED REQUIREMENTS

A

B.

Division 1, General Requirements of the Project Manual. .

Section 01781, Project Record Documents.

1.03 COST OF PHOTOGRAPHY

A
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Contractor shall pay all costs for specified photography and prints.
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PART 2 - EXECUTION
3.01 VIEWS REQUIRED

A. Consult with the Owner for instructions concerning views required at each
specified visit to Site.

B. Photographs from locations to adequately illustrate conditions of construction
and progress status.

3.02 DELIVERY

A. Deliver digital photos to the Owner as soon as available.

END OF SECTION 01322
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1- GENERAL

1.01 REQUIREMENTS INCLUDED

A

Submit shop drawings, product data, samples, coordination drawings and
certifications concurrently as required in the applicable Drawings and / or
Technical Specifications.

Prepare and submit to the Architect / Engineer no later than ten (10) calendar days after
receipt of Notice to Proceed (NTP), a list of submittals required by each applicable
Section of the Technical Specifications. Submit in accordance with this Section and the
requirements of Section 01310, Project Management and Coordination.

Designate in schedule data dates for submission and review of shop drawings, product
data and samples and the date of return.

1.02 RELATED REQUIREMENTS

A

Division 1, General Requirements of the Project Manual.

1.03 SHOP DRAWINGS

A

Present drawings in a clear and thorough manner. Prepare original, project specific
documents- do not reproduce Construction Documents.

Identify details by reference to sheet and detail, schedule or room numbers shown on
Contract Drawings or as may be referred to in the Technical Specifications.

Consecutively number shop drawings for each section of Work. Retain numbering
system throughout all revisions.

Show detail, material, dimensions, thickness, methods of assembly, attachments and
relationship to adjoining Work and other pertinent data and details.

Verify dimensions and field conditions. Clearly indicate field dimensions and field
conditions.

Check and coordinate shop drawings of any Section or trade with requirements of
other Sections or trades as related and as required for proper and complete installation
of Work.

Prepare composite shop drawings and installation layouts when necessary or
requested to depict proposed solutions for tight field conditions. Coordinate in field
with affected trades for proper relationship to work of other trades based on field
conditions.
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1.04 PRODUCT DATA
A.  Preparation

1. Annotate each sheet to clearly identify specific product or part installed, and
specific data applicable to installation.

Show performance characteristics and capacities.

Show dimensions and clearances required.

Show wiring or piping diagrams and controls.

Indicate specified finish.

Indicate only those sheets, which are pertinent to specific product(s) with
product clearly identified.

ok wm

B. Manufacturer’s standard schematic drawings and documents.

1. Modify drawings and diagrams to delete information which is not applicable to the

Work.
2. Supplement standard information to provide information which is applicable to the

Work.

1.05 SAMPLES
A. Provide a minimum of two (2) samples, or as otherwise indicated in the Technical

Specifications, of sufficient size to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and
attachment devices.
2. Full range of color, texture, and pattern.
3. Samples shall be referenced to the applicable section of the Technical
Specifications.

1.06 MANUFACTURER’S CERTIFICATION OF MATERIALS AND EQUIPMENT

A. Before shop drawings or manufacturer’s data for equipment are submitted for approval,
a duly authorized manufacturer’s representative of the proposed equipment shall
review the design of the system relative to the proper operation of his/her equipment
and material.

1. Shop drawings and/or manufacturer’s data submitted shall include letter from
manufacturer” representative certifying that his/her equipment and materials will
operate and function satisfactorily under the proposed design conditions. If
required by the jurisdiction having authority, data shall be signed and sealed by a
South Carolina Registered Engineer in the respective discipline.

B. Before the work is accepted, a duly authorized manufacturer’s representative of the
installed equipment shall inspect the installation and operation of his/her equipment
and materials to determine that they are properly installed and properly operating in
accordance with the manufacturer’s recommendations.

Bid #24-041 County of Georgetown, South Carolina Page 76 of 173



C. Systems requiring certification will be specified in each of the applicable Sections of the
Technical Specifications.

1.07 CONTRACTOR REVIEW

A. Contractor shall review all submittals prior to transmittal to the Architect / Engineer
of record and the Owner.

1. The Contractor shall consecutively number all shop drawings and product data
transmittals. Re-submittals would have the same number of the previous
submittal followed by the suffix “A, B, C etc.”

2. The transmittal is to contain the Owner’s RFP / Bid number and the applicable
specification section for each product represented on the transmittal.

B Apply Contractor’s stamp to submittals, initialed or signed by authorized person and dated,
certifying: review of submittal, verification of products, field measurements and field
construction criteria, and coordination of information within submittal with requirements
of Work and the Construction Contract Documents.

C. Submittals without Contractor’s stamp or submittals which, in the Owner’s and the
Architect / Engineer of record opinion are incomplete, contain numerous errors, or have
not been checked or have only been checked superficially, will be returned without
comments. Delays resulting therefrom shall be solely the Contractor’s responsibility.

D. Clearly note proposed deviations from the Contract Documents on submittals. Submit
listing identifying deviations in a format acceptable to the Architect / Engineer of record
and the Owner.

E. Contractor shall be responsible to ensure quantities and dimensions shown on submittals
comply with the requirements of the applicable Drawing and Technical Specifications.

1.08 SUBMISSION REQUIREMENTS

A. Make submittals promptly to the Architect / Engineer of record and the Owner in
accordance with approved Submittal and Project Progress Schedule and in such
sequence as to cause no delay in the Work.

B. Number of submittals required:

1. Shop Drawings: Submit two (2) full size, hard copies and one (1) electronic
version (PDF) in addition to what the Contractor will require back; submit one
(1) additional electronic version (PDF) each for civil, structural, mechanical,
electrical or landscaping work.

2. Product Data: Submit two (2) originals that will be retained by the Architect /
Engineer of record and the Owner..

3. Samples: Submit the number stated in each of the respective Technical
Specifications, with a minimum of two (2) samples, or as otherwise noted in the
applicable Technical Specifications, for each item.
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C. Submittals shall contain:

=

Date of submission and dates of any previous submissions.
Owner RFP / Bid number.
3. The names of:
a. Contractor.
b. Subcontractor.
c. Supplier.
d. Manufacturer.
Identification of the product, with the applicable Specification Section number.
Field dimensions, clearly identified as such.
Relation to adjacent or critical features of the Work or Materials.
Applicable standards, such as ASTM or Federal Specification numbers.
Identification of deviations from Contract Documents and justification.
. Identifications of revisions on re-submittals.
10. Additional information as required by Contract Documents.
11. An 8in. x 3 in. blank space for Contractor and Architect/Engineer stamps.

N

©oN R

D. Contractor’s responsibility for deviations in submittals from requirements of Contract
Documents is not relieved by the Architect / Engineer of record or Owner review of
submittals

E. Numbering system established by the Contractor. shall be agreeable to the Owner
1.09 RESUBMISSION REQUIREMENTS
A.  Contractor will make any corrections or changes in the submittals required by the
Architect / Engineer of record or the Owner, mark number of submission, and resubmit
as required until approved; none of this shall be of any cost to the Owner.
B.  Shop Drawings and Product Data:
1. Contractor will revise initial drawings and data, and resubmit as specified for the
initial submittal.
2. Contractor will indicate any changes which have been made other than those
requested by the Architect / Engineer of record or the Owner.

3. Mark number of submission and resubmit until accepted.

C.  Samples: Contractor will submit new samples as required for initial submittal. Remove
samples, which are “rejected” or designated “resubmit.”

1.10 REVIEW RESPONSIBILITIES — ARCHITECT / ENGINEER OF RECORD

A.  The Architect / Engineer shall review submittals, when applicable, with responsible
promptness in accordance with the requirements of the Project Manual.

B.  The Architect / Engineer will affix stamp and initials or signature, and indicate
requirements for revisions and re-submittal, if any.
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C.  The Architect/ Engineer will return submittals to Contractor, with copy of transmittal
to Owner, for distribution, or for resubmission within five (5) days of original receipt.

PAR-T 2 —-PRODUCTS
Not Used

PART 3 -EXECUTION
Not Used.

END OF SECTION 01330
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PART 1 -

SECTION 01331

SCHEDULE OF VALUES

GENERAL

1.01 RELATED REQUIREMENTS

A.

B.

C.
D.

Contractor shall submit to the Owner a Schedule of Values with line items allocated
to various portions of the Work for the purpose of monitoring the progress of the work
and administration of the Application for Payment Process with their response (Bid) to
the RFP.

Provide Owner, after receipt of the Notice to Proceed (NTP) and upon request by the
Owner, including support values and data substantiating their accuracy and correctness.
Division 0, Bidding and Contract Documents in the Project Manual.

Division 1, General Requirements in the Project Manual.

1.02 FORM AND CONTENT

A

The Schedule of Values shall be tabulated to correspond with the Contractor’s
Application for Payment form, and shall be identified with:

Title of Project, Location and Owner RFP or Bid Number.
Project Manager for Contractor

Name and Address of Contractor

Contract Designation

Date of Submission

orwdPE

Schedule of Values shall be presented in accordance with the CSI format on a line item
basis

Listing of Component ltems:

Bid #24-041

1. Identify each line item with the number and title of the respective major section of
the Technical Specifications.

2. Provide breakdown of Contract Sum in sufficient detail to facilitate continued
evaluation of Applications for Payment and Progress Reports. Break principal
subcontract amounts down into several line items by completed task in various
locations.

3. Round off amounts to nearest whole dollar, total of all listed values shall equal total
Contract Sum.

4. For each part of the Work where an Application for Payment may include materials
or equipment, purchased or fabricated and stored, but not yet installed, provide
separate line items on Schedule of Values for initial cost of materials, for each
subsequent state of completion, and for total installed value of that part of the Work.

5. Costs of actual work-in-place may be shown as separate line items in Schedule of
Values, such as:

a. Bonds
b. Insurance
c. Temporary facilities, services and controls.
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d. Field supervision and layout
e. Testing
6. Separate material cost and labor cost as directed or requested by the Owner

C. For each major line item whose value is larger than five thousand dollars ($5,000.00)
list sub-values of major products or operations under the item.

D. For various portions of the Work:

1. Each item shall include a directly proportional amount of overhead and profit.

2. For items on which progress payments will be requested for stored materials, break
down the value into:
a. Cost of materials, delivered and unloaded, with taxes paid.
b. Total installed value.

E. The sum of all values listed in the Schedule of Values must equal the total Contract
Sum.

1.03 SUB-SCHEDULE OF UNIT MATERIAL VALUES
A. Not Included (NIC)
1.04 RESUBMITTAL

A. After review by the Owner, the Contractor may be requested to revise and resubmit
Schedule of Values as may be determined appropriate by the Owner.

B. Revised and approved Schedule of Values shall be resubmitted as part of monthly
Application for Payment.

1.05 MATERIALS STORED OFF - SITE

A. Payment for materials and equipment stored off — site, and not on the property of
Georgetown County shall be subject to, and comply with the following:

1. Prior written approval from the Owner, of materials and equipment to be stored,
and location of facilities to be used for storage.

2. Storage of materials and equipment will be in a bonded warehouse. Proof of
insurance shall be provided to the Owner in the name of Georgetown County.

3. Contractor shall furnish an inventory, including invoices, for all stored
materials and equipment that are included in the Application for Payment using
a form acceptable to and approved by the Owner.

4. Contractor shall issue a Bill of Sale to the Owner for all items.

PART 2 - PRODUCTS
Not Used

PART 3—-EXECUTION
Not Used
END OF SECTION 01331
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SECTION 01400

QUALITY REQUIREMENTS

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. Contractor’s Quality Control (QC), in addition to customary testing and control
requirements and those included in the Construction Contract Documents.

B. Manufacturer’s field services, coordinated by the Contractor.

1.02 RELATED REQUIREMENTS

A Division 0, Bidding and Contract Documents of the Project Manual.

B. Division 1, General Requirements of the Project Manual.

1.03 GENERAL QUALITY CONTROL

A. Maintain Quality Control over construction activities, suppliers, manufacturers,
products, services, site conditions, and workmanship of all personnel to assure
Work is of specified quality.

B. Quality inspections: Contractor to provide.

1.
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Contractor shall be the first line of quality control and shall review all items
for compliance with the Drawings and Technical Specifications reviewed
and approved by the Owner. Prior to the Contractor’s Testing Laboratory
inspectors performing Quality Assurance (QA) review and inspections such
as rebar placement, asphalt and concrete, piling inspection, soil compaction,
etc., the Contractor shall have verified conformance to the requirements of
the Construction Contract Documents, plans and technical specification
prepared by the Architect / Engineer of record and reviewed and approved
by the Owner.

Maintain a written Quality Assurance / Control Program establishing the
methods of assuring compliance to the contract documents. The Program
shall be submitted to, reviewed and approved by the Owner. Quality
Control personnel shall be identified at the initiation of the Project and shall
be adequate to monitor the Work effectively and to enforce the Quality
Assurance / Control procedures.

Inspect each phase of Work for compliance with Contract Documents, plans
and specification prepared by the Architect / Engineer of record and
reviewed and approved by the Owner.

Contractor shall have defective conditions corrected before calling for
inspections and starting subsequent operations which would cover or are
dependant upon the Work in question.
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1.04
A
B.
C.
1.05
A
B.
1.06
A
1.07
A
B.
1.08
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5. Where visual inspection is not sufficient, such as in verifying slope of
pavement or depth of retention / detention ponds for proper drainage, use
instruments with qualified operators to inspect work.

6. Secure the services of a testing laboratory when necessary to assist in
evaluating quality.

WORKMANSHIP

Comply with industry standards, except when more restrictive tolerances or
specified requirements are called for in Construction Contract Documents, plans
and specifications prepared by the Architect / Engineer of record and reviewed and
approved by the Owner.

Perform work by persons qualified to produce workmanship of specified quality.
Secure products in place with positive anchorage devices designed and sized to
withstand stress, vibration and other forces such as, but not limited to hurricane
force winds.

MANUFACTURER’S INSTRUCTIONS

When required by the Technical Specifications, submit manufacturer’s current
printed instructions, in the quantity required for product data, for delivery, storage,
assembly, installation, startup, adjusting and finishing, as necessary.

Comply with instructions in full detail, including each step in sequence. Should
instructions conflict with Construction Contract Documents, plans and technical
specifications prepared by the Architect / Engineer of record and reviewed and
approved by the Owner, Contractor shall re-submit and provide written clarification
and explanation to the Architect / Engineer of record and the Owner.

MANUFACTURER’S CERTIFICATES

When required by the Technical Specifications, supplier/manufacturer shall
provide qualified personnel to observe field conditions, conditions of the surfaces
and installation, quality of workmanship, start-up of equipment, testing, adjusting
and balancing of equipment as applicable, and to make appropriate
recommendations.

MANUFACTURER’S FIELD SERVICES

When specified in the respective Technical Specification Sections, the
supplier/manufacturer will provide qualified personnel to observe field conditions,
conditions of the surfaces and installation, quality of workmanship, start-up of
equipment, testing, adjusting and balancing of equipment as applicable, and to
make appropriate recommendations.

Manufacturer’s Representative shall submit written report to Architect / Engineer
of record and the Owner listing observations and recommendations.

CONTRACTOR’S CERTIFICATION
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A Contractor shall supply written certification that the Work, as installed, has been
reviewed by him/her for compliance with the Contract Documents, applicable
Drawings and Technical Specifications.

PART 2 - PRODUCTS
Not Used

PART 3 - EXECUTION

Not Used
END OF SECTION 01400
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SECTION 01410

TESTING LABORATORY SERVICES

PART 1 - GENERAL

1.01

1.02

1.03

REQUIREMENTS INCLUDED

A. The Contractor shall schedule and pay for the services of an Independent Material
Testing Laboratory to perform specified testing of work and materials at the Project Site or
at point of manufacture under the provided allowance. Contractor shall incorporate
recommendations from testing results.

1. Contractor shall cooperate with the testing laboratory to facilitate the execution
of its required services.

2. Contractor shall incorporate recommendations from Owner’s testing results.
Obtain testing prior to Owner’s testing as necessary. Owner’s testing shall not
be a substitute for contractor’s own Quality Control measures but, rather, a
measure of Quality Assurance (QA).

A. The Contractor shall comply with and be responsible for all of the requirements of
the Project Manual, without exception.

RELATED REQUIREMENTS

A. Conditions of the Contract: Inspections and testing required by laws, ordinances,
rules, regulations, orders, or approvals of public authorities.

B. Each specification section listed: Inspection and laboratory testing required, and
standards for testing.

C. Division 1, General Requirements of the Project Manual.

QUALIFICATIONS OF LABORATORY

A Meet “Recommended Requirements for Independent Laboratory Qualification,”
published by American Council of Independent Laboratories.

B. Comply with the following requirements:

1. ANSI/ASTM D3740: Practice for Evaluation of Agencies Engaged in
Testing and/or Inspection of Soil and Rock as Used in Engineering Design
and Construction.

2. ANSI/ASTM E329: Standard Recommended Practice for Inspection and
Testing for Concrete, Steel, and Bituminous Materials as Used in
Construction.
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Authorized to operate in the State of South Carolina

Submit copy of report of inspection of facilities made by Materials Reference
Laboratory of National Bureau of Standards during the most recent tour of
inspection, with memorandum of remedies of any deficiencies reported by the
inspection.

Testing Equipment:

1. Calibrated at reasonable intervals by devices of accuracy traceable to either:
a. National Bureau of Standards.
b. Accepted values of natural physical constants.

Employment of testing laboratory shall in no way relieve Contractor of obligation
to perform Work in accordance with requirements of Construction Contract
Documents.

Failure on part of Owner to make any tests of materials shall in no way relieve the
Contractor of responsibility of furnishing materials or performing work conforming
to the Construction Contract Documents.

1.04 LABORATORY DUTIES

A
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Cooperate with the Owner and Contractor; provide qualified personnel after due
notice from Contractor.

Perform specified inspections, sampling and testing of materials and methods of
construction:

1. Comply with specified standards.
2. Ascertain  compliance of materials with requirements of Contract
Documents.

Promptly notify Owner and Contractor of observed irregularities or deficiencies of
work or products.

Promptly submit written report of each test and inspection: one (1) copy each to
Owner and Contractor. Each report shall include:

Date issued.

Project title and Bid Number

Testing laboratory name, address and telephone number.
Name and signature of laboratory inspector.

Date and time of sampling or inspection.

Record of temperature and weather conditions.

Date of test.

Identification of product.

Location of sample or test in the Project.

Type of inspection or test.

Results of tests and compliance with Contract Documents.

RBOoo~NoOwNE
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E.

12. Interpretation of test results, when requested by Owner

Perform additional tests as may be required by the Owner.

1.05 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY

A

Laboratory is not authorized to:

Release, revoke, alter or enlarge on requirements of Contract Documents.
Approve or accept any portion of the Work.

Perform any duties of the Contractor.

Stop the Work.

Eall el

1.06 CONTRACTROR’S RESPONSIBILITIES

A
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Cooperate, together with laboratory personnel, will provide access to the
point/location of the Work, and to manufacturer’s operations.

Secure and deliver to laboratory at designated location(s) adequate quantities of
representational material proposed to be used and which require testing together
with applicable proposed design mixes.

Provide to the laboratory the preliminary design mix proposed to be used for
concrete, and other material mixes which required control by the testing laboratory.

Furnish copies of Products test reports to the Owner as required.

Furnish incidental labor and facilities:

1. To provide access to Work to be tested.

2. To obtain and handle samples at the Project Site or at the source of the
product to be tested.

3. To facilitate inspections and tests.

4. For storage and curing of test samples.

Notify laboratory twelve (12) hours in advance of operations to allow for laboratory
assignment of personnel and scheduling of tests.

1. When tests or inspections cannot be performed after such notice, reimburse
Owner for laboratory personnel and travel expenses incurred due to
Contractor’s negligence on inability to perform the Work at the scheduled
time.

Make arrangements with laboratory and pay for services to perform inspections,
sampling and testing required:

1. For the Contractor’s convenience.
2. When the initial tests or inspections indicate Work does not comply with
Contract Documents (i.e., re-tests).
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1.07 SOURCE OF MATERIALS

A

Source of supply of each of materials required shall be acceptable to the Owner and
before delivery is started.

Representative samples shall be submitted for inspection or tests.

Results obtained from testing samples will be used for preliminary approval, but
will not be used as final acceptance of materials.

The Owner may test materials proposed to be used at any time during preparation
and use.

If it is found that sources of supply, which have been approved, do not furnish
product of uniform quality, or if product from any source proves unacceptable at
any time, Contractor shall furnish approved material from another source without
additional cost to Owner or delay in completion date.

1.08 IDENTIFICATION

A

D.

E.

Required samples submitted by Contractor shall be properly labeled for
identification.

Materials and/or equipment that have been inspected and/or tested shall be stored
in a controlled area with suitable identification referencing tests and certifications.

Continuous inventory shall be kept of all items in this area controlled by log in and
log out with receiving and disbursing signatures.

Copies of receiving or disbursing actions shall be sent to the Owner on a daily basis.

Disbursing records shall show final destination and installation.

1.09 MATERIAL STORAGE

A

Materials shall be stored so as to ensure preservation of their quality and fitness for
Work, in accordance with requirements of Section 01620, Storage and Protection.

1.10 SCHEDULE OF INSPECTIONS AND TESTS

A.

Refer to each individual Section of the Project Manual for specific testing
requirements, or as otherwise required by the Contract Documents or appropriate
regulatory agency.

PART 2 - PRODUCTS

Not Used.
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PART 3 - EXECUTION

Not Used.

END OF SECTION 01410
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SECTION 01500

TEMPORARY FACILITIES AND UTILITIES

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A.

The Contractor shall comply with and be responsible for all of the requirements of
the Project Manual and the Construction Contract Documents.

Furnish, install and maintain temporary utilities required for construction, to be
removed at completion of Work.

Provide and maintain methods, equipment, and temporary construction required to
control environmental conditions at construction site and other areas under

Contractor’s control. Remove evidence of temporary facilities at completion of
Work.

Furnish and pay for installation of all temporary utilities, permanent utilities except
as provided by Owner, or fuel required for testing of installed equipment and
systems.

1.02 RELATED REQUIREMENTS

A

Division 1, General Requirements of Project Manual.

1.03 REQUIREMENTS OF REGULATORY AGENCIES

A

Comply with National Electric Code (NEC), federal, state, and local codes and
regulations and with utility company requirements.

Comply with State of South Carolina regulatory agencies having judicial authority.
All affected Utility Organizations should be contacted by the Contractor to arrange

temporary utilities. The appropriate Utility Organization, as well as other Contacts
are listed on the cover sheet of the construction contract drawings.

PART 2 - PRODUCTS

2.01 MATERIALS, GENERAL

A

Materials may be new or used, but must be adequate in capacity for the required
usage, must not create unsafe conditions, and must not violate requirements of
applicable codes and standards.

2.02 TEMPORARY ELECTRICITY AND LIGHTING
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2.03

2.04

2.05

2.06

2.07

A. Arrange for temporary service.

B. Contractor will pay all electrical consumption charges.

C. Furnish and install circuit and branch wiring, transformers, temporary meters,
weatherproof area distribution boxes, and any other devices necessary, located so
that power and lighting is available throughout the construction by the use of
construction-type power cords.

D. Provide adequate artificial lighting for day and night operations, minimum 35-foot
candle power for finish work within all areas of the Project.

TEMPORARY HEAT AND VENTILATION
Not Used.

TEMPORARY TELEPHONE SERVICE

Not Used.
TEMPORARY WATER
A. Furnish and install temporary water line and distribution from a point designated

by the Owner, if determined to be necessary.

B. Contractor will pay all water consumption charges.

TEMPORARY SANITARY FACILITIES

A. Provide portable chemical-type sanitary facilities in compliance with applicable
health laws, and state, county and local regulations and ordinances.

B. Service, clean and maintain facilities and enclosures.

C. Facilities shall be fitted with approved sanitary holding capacity and shall be
emptied periodically to prevent overflow. Legal disposal of sanitary waste must be
off-site and is Design/Builder’s responsibility.

D. Construction workers and project staff shall not use permanent plumbing facilities

E. Sanitary facilities failing to meet required standards or maintenance methods shall
be corrected immediately.

F. Contractor will pay all costs for installation, maintenance and removal.

TEMPORARY FIRE PROTECTION
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During construction, provide temporary fire protection and life safety provisions in
accordance with local jurisdiction requirements, the International Code and / or
NFPA Standards.

A “Hot Work” permit may be required when welding or cutting operations are to
take place. Take necessary precautions in welding or cutting operations to keep
work area free of combustible materials. Do not use welding equipment around
flammable liquids or vapors.

Keep welding and cutting equipment outdoors wherever possible. Remove welding
and cutting equipment from any structure daily, wherever practical.

At completion of welding or cutting operations, inspect work and adjacent area for
hazards. When operations are near any building opening, inspect areas above,
below or adjacent to work area hazards.

Do not open, turn off, interfere with, attach any pipe or hose to, or connect anything
to any fire hydrant, stop valves, or stop cock, or tap any water main without prior
written permission of proper authority or the Owner.

PART 3- EXECUTION

3.01 GENERAL

A

B.

Comply with local jurisdiction and all other applicable requirements as stated in
this Section.

Contractor shall obtain and pay for all required permits for the Work.

3.02 REMOVAL

A
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Completely remove from the project site temporary materials and equipment when their
use is no longer required.

Clean and repair damage caused by temporary installations or use of temporary
facilities immediately after removal.

Restore existing facilities used for temporary services to specified, or to original,
condition.

Restore permanent facilities used for temporary services to specified condition.

1. Prior to final inspection, remove temporary lamps and install new lamps where
appropriate.

END OF SECTIONO 01500
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SECTION 01510
TEMPORARY CONSTRUCTION CONTROLS
PART 1- GENERAL
1.01 REQUIREMENTS INCLUDED

A. The Contractor shall comply with and be responsible for all of the requirements of
the Project Manual, without exception.

B. Furnish, install and maintain temporary controls required for construction.
C. Remove all temporary controls at completion of Work.

1.02 RELATED REQUIREMENTS
A. Division 1, General Requirements of the Project Manual.

1.03 CONSTRUCTION SITE CLEANING

A. Maintain areas within limits of the Project Work Site free of extraneous debris and
litter.

B. Initiate and maintain specific program to prevent accumulation of debris at
construction site, storage and parking areas, or along access roads and off site hauls
routes.

1. Furnish on-site containers for collection of waste materials, debris and
rubbish.

2. Prohibit overloading of trucks to prevent spillage on access and haul routes.

3. Provide periodic inspection of traffic areas to enforce requirements.

4. Remove waste material, debris and rubbish from site and building area
daily, or sooner as otherwise needed.

5. Do not drop or throw materials from heights. Lower waste material in a
controlled manner and with as few handlings as possible.

6. During entire construction period, and at all times, keep the site access entry

road, parking areas free from accumulation of waste materials, debris and
rubbish caused by the Work of this Project.

7. Dirt and debris shall be removed from all surfaces prior to closure of all
areas (walls, ceilings, chases, etc.).

C. Hazards Control:
1. Store volatile wastes in covered metal containers.
2. Remove containers from premises daily.
3. Prevent accumulation of wastes, which create hazardous conditions.
4. Provide adequate ventilation during use of volatile or noxious substances.
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D.

Conduct cleaning and disposal operations to comply with local ordinances and anti-
pollution laws:

1. Do not burn or bury rubbish and waste materials on project site.
2. Do not dispose of wastes into streams or waterways.
3. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner

in storm or sanitary drains.

1.04 DUST CONTROL

A.

Provide positive methods and apply dust control materials to minimize raising dust
from construction operations and provide positive means to prevent air-borne dust
from dispersing into atmosphere.

Clean interior building areas to prevent accumulation of dirt and debris and execute
prior to start of finish painting, special coatings, and/or other finish material
installations.

Wet down materials and rubbish to prevent blowing dust.

Schedule cleaning operations so that dust and other contaminants resulting from
cleaning process will not fall on wet, newly painted surfaces.

Continue cleaning on an as-needed basis until building and/or site is ready for
beneficial occupancy.

1.05 EROSION AND SEDIMENT CONTROL

A

Plan and execute construction and earthwork by methods to control surface
drainage from cuts and fills, and from borrow and waste disposal areas, to prevent
erosion and sedimentation. Wetland areas shall be protected as well.

1. Hold areas of bare soil exposed at one time to minimum.
2. Provide temporary control measures such as berms, dikes, and drains.
3. Comply with federal, state and local regulations.

Construct fills and soil waste areas by selective placement to eliminate surface soils
or clay, which will erode.

Periodically inspect earthwork to detect any evidence of start of erosion, apply
corrective measures as required for erosion control.

1.06 POLLUTION CONTROL

A

B.
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Provide methods, means and facilities required to prevent contamination of soil,
water or atmosphere by discharge of noxious substances from construction
operations.

Contractor is responsible only for pollution control of the immediate Work of the
Contract, the actions and operations of the Contractor, and the workers employed
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or contracted to Contractor. Provide equipment and personnel to perform
emergency measures required to contain spillage, and to remove contaminated soil
or liquids.

Take special measures to prevent harmful substances from entering public waters.
Prevent disposal of wastes, effluents, chemicals or other such substances adjacent
to basins, or in sanitary or storm sewers.

Provide systems for control of atmospheric pollutants. Prevent toxic concentrations
of chemicals. Prevent harmful disposal of pollutants into atmosphere.

WATER CONTROL

A

Provide methods to control surface water to prevent damage to project site or
adjoining properties. Control fill, grading, and ditching to direct surface drainage
away from excavations, pits, tunnels and other construction areas. Direct drainage
to proper runoff.

Provide, operate, and maintain hydraulic equipment of adequate capacity to control
surface and water.

Dispose of drainage water in manner to prevent flooding, erosion or other damage
to any portion of site or adjoining areas.

Dewater areas in accordance with applicable local and state requirements and
accepted professional practice.

1.07 EARTH CONTROL

A

Contractor shall, at his/her sole cost, remove excess soil, pier spoils, etc., at time of
generation.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTIONS

3.01 REMOVAL

A

Bid #24-041

Contractor shall, at his/her sole cost, remove temporary construction controls at the
completion of the Work, or as required by execution of the Work or as may be
directed by the Owner.

END OF SECTION 01510
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SECTION 01530

BARRIERS
PART 1 - GENERAL
1.01 REQUIREMENTS
A The Contractor shall comply with and be responsible for all the requirements of

Division 1, General Requirements of the Project Manual, without exception.

B. Provide and maintain barriers for the protection of personnel and materials in
accordance with the requirements of applicable state and local codes.

C. Install barriers, if necessary, at the start of construction.
1.02 RELATED WORK

A Section 01510, Temporary Construction Controls
1.03 REGULATORY AGENCIES

A Comply with federal, state, and local, municipal regulations and with utility
company and insurance agencies’ requirements.

PART 2 - PRODUCTS

2.01 MATERIALS, GENERAL

A. Materials and equipment must be adequate in capacity for the required usage,
and not violate applicable codes and standards.

B. Provide warning signs to help prevent damage and injury.

C. Should it become necessary to remove safety items it shall be the Contractor’s
responsibility to replace the item immediately in conformance with applicable codes,
standards and regulations.

D. Wood materials used in barricades and barriers within any building and in
material storage areas shall be fire-retardant.

2.02 BARRICADES

A Cover trenches and holes when not in use. Erect barriers at sharp changes in
plane of more than 3 feet.

B. Protect all building openings with safe, temporary railings adequately braced.
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2.03 CONSTRUCTION LIGHTING

A. Provide construction lighting throughout construction areas as may be
required and necessary to maintain safety and security.

B. Maintain lighting on a daily basis, including weekends, holidays, and foul-weather
days so that the Project Site is adequately lighted, if necessary, in the interest of
safety and security.

PART 3-EXECUTION
301 REMOVAL
A Contractor shall, at his/her sole cost, completely remove barricades and fences when
construction has progressed to a point that they are no longer required, or when

requested by the Owner.

302 CLEANING

A Clean and repair damage caused by the Work of this Section. Fill and grade the
areas of the Site to required elevations and slopes, and clean the area.

END OF SECTION 01530
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SECTION 01563

HANDLING OF INCIDENTAL FUEL SPILLAGE DURING CONSTRUCTION

PART 1 - GENERAL

1.01 RELATED REQUIUREMENTS

A
B.
C.

Division 0, Bidding and Contract Documents in the Project Manual.
Division 1, General Requirements in the Project Manual.
South Carolina Dept. of Health and Environmental Controls (SCDHEC)

1.02 SCOPE

A

This section consists of procedures to be followed in handling material
contaminated with petroleum fuel products (hydrocarbons including petroleum,
petroleum derivatives, hydraulics and like products) caused by incidental spillage
(including leaks) from the Contractor’s or his/her prime and sub-contractor’s
equipment.

Incidental spillage shall mean spillage of a quantity not greater than 25 gallons per
incident, of vehicular or mechanical equipment fuel products, onto open ground
and absorbed or not absorbed by the soils.

Spillage or leakage of petroleum fuel products in quantities in excess of 25 gallons
shall be immediately remediated by the Contractor using applicable and appropriate
procedure(s). Whenever such spillage or leakage occurs, the Contractor shall
immediately implement the appropriate corrective actions as required.

The provisions of this Section are limited to incidental petroleum fuel spillage on
ground surfaces and it excludes fuel spillage onto surface waters.

1.03 APPLICABLE CODES

A

The Contractor shall comply with all prevailing federal, state, and local
environmental protection ordinances and codes governing and having application
to and any discharges, intentional or accidental, which may cause water pollution
and constitute a nuisance, and sanitary nuisance.

Leaks and spillage may occur when using mechanical equipment. Equipment
generated or lubricated with petroleum products, is prone to leaks or spillages,
therefore proper management of “spillage incidents” is essential.

PART 2 - PRODUCTS

2.01 ABSORBENT MATERIALS

Bid #24-041
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Contractor shall equip crews and/or provide machinery with the most efficient type of
petroleum absorbent materials. These materials are available at petroleum equipment
suppliers and must be readily accessible so that spillages can be quickly contained and
prevented from becoming greater incidents. Fiber material, sand or cat litter may be used
as an absorbent material. Sufficient quantity of absorbent material capable of absorbing up
to 25 gallons of petroleum fuel products shall be stocked at the job site at all times.

PART 3 - EXECUTION

3.01 PROCEDURES

A
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Personnel handling waste materials must have a minimum of 40 hours training as
defined in 29 CFR 1910.120 and in accordance with the certified OSHA course.

Perform work as specified herein and in accordance with the applicable provisions
of South Carolina Dept. of Transportation (SCDOT) and South Carolina Dept. of
Health and Environmental Controls (SCDHEC). No payment will be made to the
Contractor for the cost of handling and disposing of leaks, spillages and materials,
soils and environment contaminated by such leaks or spillages.

The procedure for the proper handling and disposal of contaminated soils and
absorbent materials is readily available through the aforementioned agencies:

The steps outlined below are minimum requirements and are merely presented as
guidelines. They do not constitute a complete compliance procedure.

STEP 1:
If a fuel contamination to open ground has been discovered, check for the
origin of that leak or spillage. Then stop the spillage or leak and positively
contain it, and then use absorbents to collect the discharged liquid.
Immediately notify the Owner.

STEP 2:
Sand may be used to absorb ground surface spills while absorbent materials
may be used to absorb ground spills as well as surface water spills.
Once absorption of spilled fuels is complete the impacted (contaminated)
absorbent materials shall be stored in 55-gallon steel drums (100-150 Ibs.).
If leaked or spilled fuel has been absorbed into the soils, excavate and
containerize the impact (contaminated) soils. Soils may be stored in 55-
gallon steel drums.

STEP 3:
The contaminated materials must be collected, containerized and otherwise
properly stored and labeled prior to transport to a pre-approved storage,
disposal or treatment facility. All drums used to store impacted
(contaminated) absorbent material and/or contaminated soils shall be
properly sealed and labeled with the following information.

Name of Company (Contractor)
RFP / Bid No.:

Location of origin:

Type of contents:
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Type of containment:
Quantity: (e.g. 1 of 1)
Date:

Containerized by:
Labeled by:

END OF SECTION 01563
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SECTION 01570

TRAFFIC REGULATION

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A.

C.

The Contractor shall comply with and be responsible for all of the requirements of the

Project Manual, without exception.

Construction parking control, flagmen, flares and lights, haul routes, traffic signs and

signals, and removal.

Maintenance of safety and convenience of public.

1.02 RELATED WORK

A

Division 1, General Requirements of the Project Manual.

1.03 PUBLIC SAFETY AND CONVENIENCE

A

Materials and equipment shall be stored and Work conducted to minimize obstruction to
pedestrian movement and vehicular traffic. Materials and equipment stored in or near path
of traffic shall be protected with appropriate warning signs and barricades. At night, or as
otherwise required, equipment not in use shall be stored in such manner and location to not
interfere with safe passage of pedestrians and vehicles. Contractor shall provide and
maintain flagmen at points and for periods of time required to provide safety and
convenience of traffic, and as directed by the Owner

Contractor shall not close traffic to any bridge, culvert, or any other portion of public road
except as may be designated by the Owner. Prior to closing any access way and/or structure
coordinate work schedule with the Owner.

Contractor shall provide the Owner with notice at no less than 48 hours prior to movement
of heavy equipment and/or wide or slow moving vehicles to or from Project Site.
Contractor shall strictly adhere to vehicular routes established or as may be directed by the
Owner.

1.04 LANE CLOSURE RESTRICTIONS

Contractor shall be responsible to verify, with the SCDOT District Traffic Engineer, land
closure restriction hours. There are no restrictions on lane closures during the summer
recess period for schools in the area. Any work on SCDOT roads shall be planned so that
closure of intersecting streets, road approaches or other access points is held to a minimum.

1.05 TRAFFIC CONTROLS AND SIGNALS

Bid #24-041

Traffic controls for utility construction and maintenance operations shall conform with the
SCDOT Standard Drawings and Manual on Uniform Traffic Control Devices (MUTCD).
All construction and maintenance operations shall be planned with full regard for safety
and to keep traffic interference to an absolute minimum.

The contractor shall: a) provide, erect and maintain all necessary barricades, lights, danger
signals, signs and other control devices, provide qualified, trained and equipped flaggers
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and watchmen where necessary, as may be directed by the Owner; b) take all necessary
precautions for the protection of the Work, the warning that work is under construction and
the safety of the public. Suitable advance warning signs shall be erected in advance where
operations interfere with the use of the road by traffic. Where a lane, or a portion of a lane
is closed, traffic control devices and flaggers shall be used in accordance with the Standard
Drawings and MUTCD. All barricades, signs and traffic control devices shall conform to
the requirements of the MUTCD.

1.06 HAUL ROUTES

Based on regulations prescribed by the South Carolina Dept. of Transportation (SCDOT)
and Georgetown County, or other agency having jurisdiction, use only established
roadways or use temporary roadways constructed by the contractor when and as authorized
by the Owner. When materials and/or equipment are being transported in executing the
Work vehicles shall not be loaded beyond loading capacity recommended by manufacturer
of vehicle or prescribed by federal, state or local law or regulation. When it is necessary to
cross curbs or sidewalks contractor shall protect them from damage. Contractor shall repair
/ replace or pay for all damaged curbs, sidewalks, roads, and / or paving.

1.07 EQUIPMENT STORAGE

When equipment is not in use, on roadways open to public travel, contractor’s equipment
and vehicles shall be kept at least thirty (30) feet from the edge of the travel lanes, On
Interstate routes or Freeways, no vehicles or equipment will be permitted on the shoulders
at any time.

1.08 FLARES AND LIGHTS

Use flares and lights during hours of low visibility to delineate traffic lanes and to guide
traffic in landside areas only.

PART 2 - PRODUCTS

2.01 SIGNS, SIGNALS AND DEVICES

A.

Post-mounted and wall-mounted at parking areas to indicate spaces designated for use by
construction personnel.

Traffic control signals, as may be required, and as approved by SCDOT and the Owner
Traffic cones and drums and lights, as approved by SCDOT and the Owner.

Flagmen equipment as required by SCDOT and Georgetown County.

PART 3- EXECUTION

3.01 REMOVAL
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A. Contractor shall remove equipment and devices, at his/her sole cost, when no longer
required. Repair damage caused by installation. Remove post settings to depth of three
(3) feet.
END OF SECTION 01570
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PART 1 -

SECTION 01600
PRODUCT REQUIREMENTS

GENERAL

1.1 RELATED REQUIREMENTS

A. Division 0, Bidding and Contract Documents of the Project Manual without exception.
B. Division 1, General Requirements of the Project Manual without exception.
1.2 SUMMARY
A.  This Section specifies administrative and procedural requirements for handling requests
for substitutions made after award of the Construction Contract.
B.  Procedural requirements governing the Contractor’s selection of products and product

options are included under Section 01610, Materials and Equipment.

1.3 DEFINITIONS

A

Definitions used in this Section are not intended to change or modify the meaning of
other terms used in the Contract Documents.

Substitutions: Requests for changes in products, materials, equipment, and methods of
construction required by Contract Documents proposed by the Contractor after award
of the Contract are considered requests for "Substitutions.” The following are not
considered substitutions:

1.  Substitutions requested by Bidders during the bidding period, and accepted prior

to award of Contract, are considered as included in the Construction Contract

Documents and are not subject to requirements specified in this Section for

substitutions.

Revisions to Construction Contract Documents requested by Georgetown County

3. Specified options of products and construction methods included in Contract
Documents.

4.  The Contractor's determination of and compliance with governing regulations and
orders issued by governing authorities.

N

1.4 SUBMITTALS

A
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Substitution Request Submittal: Requests for substitution will be considered if received
within thirty (30) calendar days after commencement of the Work. Requests received
more than thirty (30) calendar days after commencement of the Work may be considered
or rejected at the discretion of the Owner.

1. Submitthree (3) copies of each request for substitution for consideration. Submit
requests in the form to be provided by the Owner and in accordance with
procedures required for Change Order proposals to be established by the Owner
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Identify the product, or the fabrication or installation method to be replaced in
each request. Include related Technical Specification Section and Drawing
numbers. Provide complete documentation showing compliance with the
requirements for substitutions, and the following information, as appropriate:

a.  Product Data, including Drawings and descriptions of products, fabrication
and installation procedures.

b.  Samples, where applicable or requested.

c. A detailed comparison of significant qualities of the proposed substitution
with those of the Work specified. Significant qualities may include
elements such as size, weight, durability, performance and visual effect.

d. A statement indicating the substitution's effect on the Contractor's
Construction Progress Schedule compared to the schedule without approval
of the substitution. Indicate the effect of the proposed substitution on
overall Contract Time.

e.  Cost information, including a proposal of the net change, if any in the
Contract Sum.

f. Certification by the Contractor that the substitution proposed is equal-to or
better in every significant respect to that required by the Construction
Contract Documents. Include the Contractor's waiver of rights to additional
payment or time that may subsequently become necessary because of the
failure of the substitution to perform adequately.

Owner’s Action: Within one (1) week of receipt of the request for substitution,
the Owner may request additional information or documentation necessary for
evaluation of the request. Within two (2) weeks of receipt of the request, or one
(1) week of receipt of the additional information or documentation, whichever is
later, the Owner will notify the Contractor of acceptance or rejection of the
proposed substitution. If a decision on use of a proposed substitute cannot be
made or obtained within the time allocated, use the product specified by name.
Acceptance will be in the form of a Change Order.

PART 2 - PRODUCTS

2.1 SUBSTITUTIONS

A
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Conditions: The Contractor's substitution request will be received and considered by
the Owner when one or more of the following conditions are satisfied, as determined by
the Owner, otherwise requests will be returned without action except to record
noncompliance with these requirements.

1.
2.

3.

Extensive revisions to Construction Contract Documents are not required.
Proposed changes are in keeping with the general intent of the Construction
Contract Documents.

The request is timely, fully documented and properly submitted.

The request is directly related to an "or equal™ clause or similar language in the
Construction Contract Documents.

The specified product or method of construction cannot be provided within the
Contract time. The request will not be considered if the product or method cannot
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10.

be provided as a result of failure to pursue the Work promptly or coordinate
activities properly.

The specified product or method of construction cannot receive necessary
approval by a governing authority, and the requested substitution can be
approved.

A substantial advantage is offered the Owner in terms of cost, time, energy
conservation or other considerations of merit after deducting offsetting
responsibilities the Owner may be required to bear. Additional responsibilities for
the Owner may include additional compensation to the Architect / Engineer of
record for redesign, increased cost of other construction elements by the Owner or
other separate Contractors, and similar considerations.

The specified product or method of construction cannot be provided in a manner
that is compatible with other materials, and where the Contractor certifies that the
substitution will overcome the incompatibility.

The specified product or method of construction cannot be coordinated with other
materials, and where the Contractor certifies that the proposed substitution can be
coordinated.

The specified product or method of construction cannot provide a warranty required
by the Construction Contract Documents and where the Contractor certifies that the
proposed substitution will provide the required warranty.

The Contractor's submittal and the Owner’s acceptance of Shop Drawings, Product Data
or Samples that relate to construction activities not complying with the Contract
Documents does not constitute an acceptable or valid request for substitution, nor does
it constitute approval.

Substitution request constitutes a representation that the Contractor:

1.

N

Has investigated the proposed product and determined that it meets or exceeds, in
all respects, the product specified.

Will provide the same warranty for substitution as for the product specified.

Will coordinate installation and make other changes, which may be required for

work to  be complete in all respects.

Waives claims for additional costs, which may subsequently become apparent. All

costs associated with the substitution will be paid for by the Contractor regardless

of approvals given, and regardless of subsequent difficulties experienced as a result

of substitutions.

PART 3 - EXECUTION

Not Used
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END OF SECTION 01600
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SECTION 01610

MATERIALS AND EQUIPMENT

PART 1 - GENERAL
1.01 REQUIREMENTS INCLUDED

A.  The Contractor shall comply with and be responsible for all requirements of the Project
Manual, without exception.

B.  The Contractor shall comply with the applicable requirement in this Section, and the
requirements of Division 1, Section 01100 Summary of Work.

C. Division 1, Section 01600, Product Requirements.
D. Division 1, Section 01770, Closeout Procedures
1.02 RELATED WORK
A. Division 1, General Requirements of the Project Manual.
1.03 SCOPE
A. General storage and protection of project materials and equipment.

B. Furnish, install and maintain storage sheds as required for protection of materials and
equipment. Remove at completion of Work.

C. Exterior storage requirements for all specified materials and equipment requiring
protection.
1.04 MATERIAL AND EQUIPMENT INCORPORATED INTO WORK
A.  Comply with applicable specifications, manufacturer’s recommendations and standards.

B.  Comply with size, make, type and quality specified or as specifically accepted in writing
by the Owner.

C. Design, fabricate, assemble deliver and install products in accordance with engineering
and shop practices normal to trade.

D. Manufacture like parts of duplicate units to standard interchangeable sizes and gauges.
Two or more items of same kind shall be identical by same manufacturer.

E.  Products shall be suitable for intended purpose.
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Equipment capacities, sizes and dimensions shown or specified shall be adhered to
unless variations are specifically accepted in writing.

Do not use material or equipment for any purpose other than for which it is designed or
is specified.

1.05 IDENTIFICATIONS AND NAMEPLATES

A. Nameplates, trademarks, and other identifying marks on manufactured and fabricated items
are not permitted on surfaces exposed to view in public spaces, including elevators and
escalators except as noted otherwise in the Construction Contract Documents. This does not
apply to UL labels.

1.06

A

1.07

1.08
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QUALITY ASSURANCE

Materials specified are to define standard of quality or performance and to establish
basis for evaluation of proposals.

Comply with individual Technical Specification Sections and referenced standards as
minimum requirements.

Components required to be supplied in quantity within a Technical Specification Section
shall be of same manufacturer and shall be interchangeable, unless otherwise required.

PRODUCT OPTIONS

For Products specified only by reference standard, select Product meeting that standard
by any manufacturer.

For Products specified by naming only one Product and manufacturer, select any one of
the products and manufacturers named which complied with the Technical
Specifications.

For products specified by naming only one Product and manufacturer, there is no option
and no substitution will be allowed.

PRODUCTS LIST

Within twenty (20) calendar days after award of Contract, submit to the Owner three (3)
copies of complete list of major Products, which are proposed for installation.

Tabulate Products by Technical Specification Section number and title.

For products specified only by reference standards list for each such Product:
Name and address of manufacturer.

Trade name.

Model or catalogue designation.
Manufacturer’s data:

oSS
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a. Reference standards.
b. Performance test data.

The Owner will coordinate with the Architect / Engineer of record and reply in writing
stating whether there is reasonable objection to listed items. Failure to object to a listed
item shall not constitute a waiver of the requirements of the Construction Contract
Documents.

1.09 MANUFACTURER’S INSTRUCTIONS

A

1.10
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When Construction Contract Documents require installation of work to comply with
manufacturers printed instructions, obtain and distribute copies of instructions to parties
involved in installation, including two (2) copies to the Owner, prior to commencing
work.

Maintain one (1) set of complete instructions at job site during installation and until
work is complete.

Maintain copies for Project Record Documents.

Handle, install, connect, clean, condition and adjust products in strict accord with
manufacturer’s instructions and in conformity with specified requirements.

Should job conditions or specified requirements conflict with manufacturer’s
instructions, notify the Owner in writing for further instructions. Do not proceed with
Work without clear instructions.

Perform Work in accordance with manufacturer’s instructions. Do not omit preparatory
steps on installation procedures unless specifically modified or exempted by the
Contract Documents.

TRANSPORTATION AND HANDLING

Arrange deliveries of materials and equipment in accordance with construction
schedules. Coordinate to avoid conflict with Work and conditions at Site. Avoid
congesting traffic.

Deliver materials and equipment in undamaged condition, in manufacturer’s original
containers or packaging, with identifying labels intact and legible.

Immediately upon delivery, inspect shipments to assure compliance with requirements
of the Construction Contract Documents and accepted submittals, and that products are
properly protected and undamaged.

Promptly remove unsatisfactory materials from Site.

Furnish equipment and personnel to handle products by methods necessary to prevent
soiling or damage to products or packaging.
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1.11

1.12

A.

Bid #24-041

STORAGE

Store materials subject to damage from exposure to weather in weather tight storage
facilities of suitable size with floors raised above ground. Materials not subject to
weather damage may be stored on blocks off ground.

Store fabricated products in accordance with manufacturer’s instructions, seals and
labels intact and legible. Store product subject to damage by elements in weather tight
enclosures.  Maintain temperature and humidity within ranges required by
manufacturer’s instructions.

Cover materials, which are subject to deterioration with breathable, impervious sheet
covering to provide adequate ventilation to avoid condensation.

Store loosed granular materials in well-drained area on solid surfaces to prevent mixing
with foreign matter and cover during inclement weather. Store cementitious and clay
products clear of earth or concrete floors, away from walls.

Arrange storage in manner to permit easy access for inspections.

Protect metal from damage, dirt or dampness. Furnish flat, solid support for sheet
products during storage.

Make periodic inspections of stored materials to verify that products are maintained
under specified conditions and are free from damage or deterioration.

Do not use materials in work that have deteriorated, become damaged or are otherwise
unfit for use.

Store paints in assigned room or area kept under lock and key. Prevent mixing of refuse
or chemically injurious materials or liquids with stored materials.

Remove oil, rags and other combustible materials daily and take precautions to prevent
fire hazard.

Do not load structure during construction by storing materials with load greater than
structure is calculated to support safely. Such storage is subject to approval by the
Owner.

Provide substantial platforms, blocking, or skids to support fabricated products above
ground; slope to provide drainage. Provide surface drainage to prevent erosions and
pounding of water.

Pipe and conduit stored outdoors shall have open ends sealed to prevent entrance of dirt,
moisture, etc.

PROTECTION AND MAINTENANCE

Furnish protection against weather. Cover building openings and penetrations to protect
interior of building from weather.
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1.13
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Maintain work, materials, apparatus and fixtures free from damage, accumulation of
debris, and protected from dust and dirt.

Protect items having factory finish to prevent damage to finish and equipment.

At end of day’s work, cover new work likely to be damaged or otherwise protect and
necessary.

After installation, secure substantial coverings as necessary to protect installed products
from damage from traffic and subsequent construction operations.

Remove protection where no longer needed. Upon completion of Work, remove storage
facilities from site.

Contractor shall replace, at no additional cost to the Owner, stored items damaged by
inadequate protection and environmental control.

For mechanical and electrical equipment in long-term storage, provide manufacturer’s
service instructions shown on exterior of package.

Service equipment on a regular basis as recommended by manufacturer. Maintain log
of maintenance services; submit log as Project Record Document in accordance with
requirements of Section 01781, Project Record Documents.

After cabinets and boxes are installed, cover openings to prevent entrance of water and
foreign materials. Close conduit openings with temporary metal or plastic cap,
including those terminated in cabinets.

Provide temporary enclosures for equipment such as substations and motor control
centers. Provide and maintain heat in closures until equipment is energized, to avoid
condensation damage.

MANUFACTURER CERTIFICATION

Prior to Final Acceptance of Work, for items designated in Technical Specifications
Sections, an authorized representative of each manufacturer of materials and/or
equipment installed under the work of that Section, shall personally inspect installation
and operation of his/her materials, system and equipment to determine they are correctly
installed and operating properly as follows:

1. Inspection and testing shall be accomplished:
a. For Work which will be concealed during execution of Work, after
completion of installation and prior to concealment.

b.  For Work which will not be concealed, at completion of Work.

2. Each representative shall submit a signed statement to the Owner through the
Contractor certifying to his personal inspection and to the correct installation and
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proper operation of materials, systems and/or equipment. Their certification shall
list all items included.

3. Contractor shall transmit all such certifications to the Owner at or prior to Final
Acceptance Inspection. Transmittal shall include a list of all certifications
included.

PART 2 - PRODUCTS
2.01 MATERIALS, EQUIPMENT & FURNISHINGS
A. Materials and equipment intended for use in Project must be new. Equipment and
furnishings utilized for installation of material and equipment in the Project may be new
or used, but must be serviceable, must be adequate for intended purpose, and must not
violate applicable codes and/or regulations.

PART 3 - EXECUTION

3.01 GENERAL
A. Store products immediately upon delivery at location acceptable to the Owner, in
accordance with manufacturer’s storage instructions, with seals and labels intact.

Protect until uninstalled.

B.  Arrange storage in manner to provide access for maintenance of stored items and for
inspection.

3.02 MAINTENANCE OF STORAGE
A. Verify that storage facilities comply with manufacturer’s product storage requirements.
B. Verify that manufacturer required environmental conditions are maintained continually.
C. Verify that surfaces of products to elements are not adversely affected and that any

weathering of finishes is within acceptable tolerances under requirements of
Construction Contract Documents.

END OF SECTION 01610
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SECTION 01620

STORAGE AND PROTECTION

PART 1 - GENERAL

1.01
A
B.
C.
1.02
A

REQUIREMENTS INCLUDED
General storage and protection of project materials and equipment.

Furnish, install and maintain storage sheds as required for protection of materials
and equipment. Remove at completion of Work.

Exterior storage requirements for all specified materials and equipment requiring
protection.

RELATED REQUIREMENTS

Division 1, General Requirements in the Project Manual without exception..

PART 2 - PRODUCTS

2.01

MATERIALS, EQUIPMENT & FURNISHINGS

Materials and equipment intended for use in Project must be new. Equipment and
furnishings utilized for installation of material and equipment in the Project may be
new or used, but must be serviceable, must be adequate for intended purpose, and
must not violate codes or regulations.

PART 3 - EXECUTION

3.01
A.
B.
3.02
A.
B.
C.
Bid #24-041

GENERAL

Store products immediately upon delivery at location acceptable to the Owner, in
accordance with manufacturer’s storage instructions, with seals and labels intact.
Protect until installed.

Arrange storage in manner to provide access for maintenance of stored items and
for inspection.

ENCLOSED STORAGE

Store products subject to damage by elements in substantial weather tight
enclosures or storage sheds of adequate dimensions.

Maintain temperature and humidity within ranges stated in manufacturer’s
instruction.

Provide humidity control and ventilation for sensitive products as required by
manufacturer’s instruction.
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3.03

3.04

3.05
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Store unpacked and loose products on shelves, in bins, or in neat groups of like
items.

Contractor shall replace, at no additional cost to the Owner, store items damaged
by inadequate protection or environmental control.

Provide substantial platforms, blocking, or skids to support fabricated products
above ground; slope to provide drainage.

For products subject to dislocation or deterioration from exposure to elements,
cover with impervious sheet materials. Provide ventilation to prevent condensation
below covering.

Store loose, granular materials on clean, solid surfaces, or on rigid sheet materials,
to prevent mixing with foreign matter.

Provide surface drainage to prevent erosion and pounding of water.

Prevent mixing of refuse or chemically injurious materials or liquids with stored
material.

Pipe and conduit stored outdoors shall have open ends sealed to prevent entrance
of dirt, moisture, etc.

MAINTENACE OF STORAGE
Periodically inspect stored products on a scheduled basis.

Verify that storage facilities comply with manufacturer’s product storage
requirements.

Verify that manufacturer required environmental conditions are maintained
continually.

Verify that surfaces of products exposed to elements are not adversely affected and
that any weathering of finishes is within acceptable tolerances established by the
applicable manufacturer.

MAINTENACE OF EQUIPMENT STORAGE

For mechanical and electrical equipment in long-term storage, provide
manufacturer’s service instructions shown on exterior of package.

Service equipment on a regular basis as recommended by manufacturer. Maintain
log of maintenance services; submit log in accordance with requirements of
Section 01781, Project Record Documents

PROTECTION OF INSTALLED EQUIPMENT
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After cabinets and boxes are installed, cover openings to prevent entrance of water
and foreign materials. Close conduit openings with temporary metal or plastic cap,
including those terminated in cabinets.

Provide temporary enclosures for equipment such as substations and motor control
centers. Provide and maintain heat in closures until equipment is energized, to avoid
condensation damage.

END OF SECTION 01620
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SECTION 01700

EXECUTION REQUIREMENTS
PART 1- GENERAL

1.01 REQUIREMENTS INCLUDED

A Contractor shall comply with and be responsible for all of the requirements
of the Project Manual without exception.

B. Contractor shall provide field engineering and general layout services required on
the project as follows:

1. Civil, structural or other professional engineering services specified, or required to
execute construction methods consistent with the requirements of the Construction
Contract Documents.

2. Survey work required for execution of the total Work of the Project.

3. Continuous horizontal and vertical control regarding layout and execution of Work
of the Project.

4. Coordinate field engineering services with the Owner.
1.02 RELATED REQUIRMENTS
A. Division 1, General Requirements of the Project Manual without exception.
B. The Technical Specifications, Sections 02000 through 02800, as may be applicable.
1.03 CONTROLS
A Contractor will establish primary controls, horizontal and vertical control points at
various locations at the Site. These will be described and indicated on the
Contractor’s approved Drawings and will be coordinated in the field by the

Contractor.

B. Existing control points and property line markers will be shown on the Owner’s
survey drawings.

1.04 QUALIFICATIONS OF SURVEYOR OR ENGINEER

A. For Surveying, a qualified engineer or registered land surveyor, registered in the State
of South Carolina and acceptable to the Owner.

B. For engineering, a registered professional engineer of a discipline required for this
Project licensed in the State of South Carolina and acceptable to the Owner.
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1.05 SURVEY REFERENCE POINTS

A.

Existing horizontal and vertical control points for the Project are those designated on
Owner’s survey drawings or as determined from investigation of the existing
conditions.

Verify property, grades, lines, levels and dimensions indicated.
Locate and protect control points prior to starting Site Work and preserve permanent
reference points during construction.

1. Make no changes or relocations without prior approval of the Owner

2. Report to the Owner when a reference point is lost, destroyed or requires
relocation because of necessary changes in grades or locations.

3. Require surveyor to replace Project control points, which may be lost or
destroyed.

1.06 PROJECT LAYOUT REQUIREMENTS

A

E.

Bid #24-041

Establish a sufficient number of permanent bench marks on Site, as may be required,
referenced to data established by survey control points. Record locations of
benchmarks with horizontal and vertical data on Project Record Documents, Section
01781.

From established control points, Contractor shall layout all Work by establishing all
lines and grades at Site necessary to control Work, and shall be responsible for all
measurements that may be required for execution of Work.

Furnish, at own expense, all such stakes, steel pins, equipment, tools and material and
labor that may be required in laying out Work control points.

Establish lines and levels, locate and layout by instrumentation and similar
appropriate means:

1. Site Improvements
a. Stakes for grading, fill, and topsoil placement.
b. Utility slopes and invert elevations.
C. Limits of pavement (concrete and asphalt).
2. Batter boards for structures.
3. Building foundation column locations, piling and floor levels.
4. Controlling lines and levels required for mechanical and electrical trades.

Verify and coordinate in field all existing and proposed underground components
including civil, structural, utilities and other components prior to initiation of the
Work. Advise the Owner of any conflicts or discrepancies.
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1.07 SUBMITTALS AND DOCUMENTS

A.

Submit name and address of Surveyor and Professional Engineer assigned to the
Project to the Owner.

On request of the Owner, submit documentation to certify accuracy of field
engineering work and compliance with Construction Contract Documents.

Submit certificate signed by registered engineer or surveyor certifying that
elevations and locations of improvements are in conformance, or non-conformance,
with Construction Contract Documents.

Standards and Availability: Data and other measurements shall be recorded in
accordance with standard and approved methods. All field notes, sketches,
recordings, and computation in establishing above horizontal and vertical control
points shall be available at all times during progress of Work for ready examination
by the Owner

Maintain complete and accurate record data on underground utilities and
obstructions, new and existing, encountered in execution of Work. Record data on
Project Record Documents in accordance with requirements of Section 01781,
Project Record Documents.

On completion of all foundation walls, pavement and other major site
improvements, prepare certified survey showing dimensions, locations, angles, and
elevations of construction.

PART 2 - PRODUCTS

Not Used

PART 3- EXECUTION

Not Used
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END OF SECTION 01700
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SECTION 01710
FINAL CLEANING
PART 1 - GENERAL
1.01 REQUIREMENTS INCLUDED

A. Contractor shall comply with and be responsible for all requirements of the Project
Manual, without exception.

B. Contractor shall comply with applicable requirements in this Section and more specific
requirements in Section 00800, Special Project Conditions, and Section 01100, Summary of
Work.

C. Execute final cleaning at completion of the Work as required by the Construction
Contract Documents.

1.02 RELATED REQUIEMENTS
A. Divisions 1, General Requirements in the Project Manual without exception.
1.03 DISPOSAL REQUIREMENTS

A. Conduct cleaning and disposal operations to comply with all applicable codes,
ordinances, regulations, and anti-pollution laws.

PART 2 - PRODUCTS
2.01 MATERIALS

A. Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

B. Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

C. Using cleaning materials only on surfaces recommended by cleaning material
manufacturer.
D. Refer to applicable manufacturer’s recommendations for specific products and materials.

PART 3 - EXECUTION
3.01 FINAL CLEANING
A. Execute prior to inspection at Substantial Completion.

B. Employ skilled workmen or professional cleaners for the final cleaning.
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C. In preparation for substantial completion or occupancy, conduct final inspection of sight-
exposed interior and exterior surfaces, and of concealed spaces, and clean as follows:

1. Remove grease, dust, dirt stain, labels, fingerprints, and other foreign materials from site-
exposed interior and exterior surfaces; wash and polish surfaces so designated to shine finish.

2. Repair, patch and touch-up marred surfaces to specified finish, to match adjacent
surfaces.

D. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.

E. Clean roof areas of debris; flush roof drainage system(s) with water until clear.

F. Prior to final completion, or Owner occupancy, Contractor and Owner shall conduct an

inspection of sight-exposed interior and exterior surfaces, and all work areas, to verify that the
entire Project Work area is clean.

G. Leave Project Work area clean and ready for use and occupancy.

END OF SECTION 01710
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SECTION 01770
CLOSEOUT PROCEDURES

PART 1 -GENERAL

1.01 REQUIREMENTS INCLUDED

A.

The Contractor shall comply with and be responsible for all of the requirements
of the Project Manual, without exception.

The Contractor shall comply with applicable requirements in this Section and
more specific requirements in Division 1, Section 01100, Summary of Work.

The Contractor shall comply with the requirements stated in the Construction
Contract and in approved and permitted Drawings and Technical Specifications
for the Work.

1.02 RELATED REQUIREMENTS

A.

Conditions of the Construction Contract: fiscal provisions, legal submittals and
additional administrative requirements.

Division 1, General Requirements in the Project Manual without exception.

Closeout submittals required of trades as may be indicated in various sections
of the approved Technical Specifications.

1.03 DAMAGES

A

If the Contractor neglects, fails, or refuses to complete the work by the Substantial
Completion Date, Final Completion Date, or any portion of the Work by an
Interim Completion Date, subject to any proper extension granted by the Owner,
then the Contractor will pay, or cause the Contractor’s Surety to pay damages to
the Owner as defined in Summary of the Work, Section 01100.

1.04 PHASED COMPLETION

A

In addition to Substantial Completion (Beneficial Occupancy) and Final
Completion as defined below, the Contractor shall complete and make available
to the Owner certain portions of the Work set forth on the Summary Schedule and
Key Milestones in Section 00750 no later than the dates indicated on said
Schedule (“Interim Completion Date™)

The Contractor acknowledges that such Interim Completion Dates are essential
to the Owner’s plans and use and, therefore, time is of the essence in meeting said
Interim Completion Dates.

1.05 SUBSTANTIAL COMPLETION

A. When Contractor considers the Work is substantially complete, he shall submit to the
Owner the following:
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1. Written certification that the Work, or designated portion
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thereof, is substantially complete. All items not complete shall be
listed and deficient items noted.

2. Owner will review the Contractor’s certification and examine
the Work for conformance to the Certification and the
Construction Contract Documents.

3. Owner will inform the Contractor of non-compliance or
incomplete items.

4. Contractor shall remedy the deficiencies in the Work within
seventy-two (72) hours, and send a second written notice of
substantial completion to the Owner.

5. The Owner will re-examine the Work.

B. When the Owner determines that the Work is substantially complete, the Owner
will:

1. Prepare a Certificate of Substantial Completion, accompanied by
Contractor’s list of items to be completed or corrected, as verified
and amended.

2. Send to Contractor for his/her written acceptance of the

responsibilities assigned to them in the Certificate.

After Work is substantially complete, Contractor shall:

1.

Obtain and submit Certificate of Occupancy. Owner shall, in
detail, list the status of the area affected by partial acceptance and
occupancy to establish the existing conditions prior to such
acceptance or occupancy.

Complete Work listed for completion or correction within
designated form.

Perform all cleaning in accordance with Section 01710, Final
Cleaning.

1.06 FINAL COMPLETION

A. Within ten (10) calendar days after substantial completion, the Contractor shall
submit to the Owner written certification that:

1.

2.
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Construction Contract Documents have been reviewed.

Work has been examined for compliance with Construction
Contract Documents.

Work has been completed in accordance with Construction
Contract Documents.
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4. Equipment and systems have been tested in the presence of the
Owner and the appropriate County personnel, and are operational.

5. Work is completed and ready for final examination.
6. Submittal of Closeout Documents as stipulated in paragraph 1.07
below.

The Owner will make an examination to verify the status of completion within ten (10)
calendar days after receipt of such certification.

Should the Owner consider the Work incomplete or defective, or the Contractor has not
demonstrated to the Owner that a “good faith” effort has been made within the time (72
hours) allotted in paragraph 1.05 A above, any Damages and/or Liquidated Damages,
will be charged against the Contractor as defined and explained in Section 01100,
Summary of Work

1. The Owner will promptly notify the Contractor in writing of all
deficiencies listing the incomplete or defective work.

2. Contractor shall take immediate steps to remedy the stated
deficiencies, and send a second written Certification to the Owner
that the Work is complete.

3. The Owner will re-examine the Work.

When the Owner concludes that the Work is complete, the Owner shall determine
t h e number of days for which Liquidated Damages will be assessed and request the
Contractor to prepare closeout submittals.

Acceptance of the entire project shall commence after all contract work is complete, final
inspections are made, corrective actions completed, the Work re-examined, and after final
acceptance by the Owner

The date established by the Owner as the Final Completion Date shall initiate the
guarantee and the warranty periods for all system components and the construction of the
Project. The Project shall not be considered Final Complete until all Close Out
Documents are properly completed and transmitted to the Owner.

The Owner shall review the status of the Work and compare it to the request for final
payment and compare it with the Project records for conformance to the final settlement
requirements.

The Owner shall receive from the Contractor, and maintain, the permit drawings and
specification package, copy of all shop drawings and submittals, the “as-built” set of
drawings and specifications, maintenance manuals as required by the contract and
submitted by the Contractor. In addition, the Contractor shall provide spare parts and
supplies, stored materials, special tools, filters, and other pertinent items as required
under the Construction Contract Documents to the Owner for transmittal to the
appropriate County department(s)
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1.07 CLOSEQOUT SUBMITTALS

A. Evidence of compliance with requirements of governing authorities:
1. Certificate(s) of Inspection:

B. Project Record (Permit)Documents, in accordance with Section 01781
C. Operating and Maintenance Data, in accordance with Section 01782 (if applicable).
D. Warranties and Bonds, in accordance with Section 01790 (if applicable).
E. Spare Parts and Maintenance Materials, in accordance with Section 01785.
F. Certificate of Insurance for Products and Completed Operations.

1.08 EVIDENCE OF PAYMENTS AND RELEASE OF LIENS
A Contractor s Affidavit of Release of Liens.

1. Consent of Surety to Final Payment. Use form acceptable to the
Owner

2. Contractor’s Release or Waiver of Liens. Standard Form “Affidavit
and Partial Lien Waiver”. Use form acceptable to Owner.

3. Separate releases of waivers of liens from prime and
subcontractors, suppliers and others with lien rights against
property of the Owner together with a list of those parties, in
accordance with Standard Form “Affidavit and Final Lien
Waiver”. Use form acceptable to Owner.

B. All submittals shall be duly executed and notarized before delivery to the Owner.
1.09 FINAL ADJUSTMENT OF ACCOUNTS
A. Submit a final Statement of Accounting to the Owner.
B. Statement shall reflect all adjustments to the Contract Sum:
1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders.
b. Allowances.
c. Unit Prices.
d. Deductions for uncorrected Work.
e. Deductions for liquidated damages.
f. Other adjustments.
g. Total Contract Sum, as adjusted.
h. Previous payments.
i. Sum remaining due.
C. The Owner will prepare a final Change Order reflecting approved adjustments to the
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Contract Sum, which was not previously made by Change Orders.

1.10 FINAL APPLICATION FOR PAYMENT

A. Contractor shall submit final Application for Payment in accordance with procedures and

A.

A.

requirements stated in the Construction Contract and Section 01290, Payment Procedures
of the Project Manual.

1.11 ADDITIONAL ADJUSTMENT

No adjustments to the Construction Contract requested by the Contractor will be allowed
if asserted after execution of Final Payment of Contract.

1.12 POST-CONSTRUCTION INSPECTION

Prior to expiration of one (1) year from the Date of Final Completion, the Owner, or its
designated representative, will make visual inspection of the Project Work in the
company of the Contractor to determine whether further correction of Work is required in
accordance with the provisions of the Construction Contract. The Contractor shall be
responsible for contacting the Owner and scheduling and coordinating the one (1) year
inspection.

The Owner will notify the Contractor, in writing, of any observed deficiencies.
Contractor shall contact the Owner to arrange convenient time and establish schedule for

correction of deficiencies.

PART 2 - PRODUCTS
Not Used

PART 3 —- EXECUTION
Not Used

END OF SECTION 01770
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SECTION 01781

PROJECT RECORD DOCUMENTS

PART 1 - GENERAL
1.01 REQUIRED INCLUDED

A. Contractor shall comply with and be responsible for all requirements of the Project
Manual without exception.

B. Contractor shall comply with the applicable requirements in this Section and more
specific requirements in: Section 00800, Special Project Conditions; Section 01100,
Summary of Work; Section 01330, Submittal Procedures; Section 01322, Photographic
Documentation; and Section 01770, Close Out Procedures.

C. Contractor shall conform to the requirements of the Owner, Georgetown County, and
such other federal, state and municipal agencies having jurisdiction.

1.02 RELATED REQUIREMENTS
A. Division 0, Bidding and Contract Documents, in the Project Manual without exception.
B. Division 1, General Requirements in the Project Manual without exception.

1.03 MAINTENACE OF DOCUMENTS AND SAMPLES
A. For duration of Project, maintain at job Site the following:

1. One copy of the Drawings, Technical Specifications, Addenda, shop
drawings, products data, miscellaneous requested submittal data, Change
Orders and other modifications to Contract, field orders, field test or written
instructions.

One copy of transmittal letters.

One set of construction photographs.

One set of samples.

One copy of Permit Drawings as may be required by the appropriate
governing agency having jurisdiction.

arwn

B. Store documents and samples in Contractor’s field office apart from documents
used for construction.

1. Provide files and racks for storage of documents.
2. Provide locked cabinets or secure storage space for storage of samples.
C. File documents and samples in accordance with CSI 16-division format.
D. Maintain documents in a clean, dry, legible condition and in good order. Do not use

record documents for construction purposes.
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Make documents and samples available at all times for inspection by the Owner.

Incomplete or out of order documents and samples will be grounds for not
approving the Design/Builder’s Application for Payment.

Provide felt tip marking pens for recording information in color code designated by
the Owner.

Label each document “PROJECT RECORD” in neat large printed letters. Keep
record documents current. Record information concurrently with construction
progress. Do not conceal any work until required information is recorded.

1.04 RECORD DRAWINGS

A
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Electronic data “As-Built” record drawings shall be required. The Owner will select
electronic format and software to be used by Contractor.

Permanent and Accurate Record Drawings shall be created on full size sheets (24
in. X 36 in. ft.) capable of being reproduced. These shall be made from the approved,
original drawings, which shall be provided to a commercial reprographics service
at an appropriate time. All of the aforementioned shall be at the Contractor’s sole
cost and expense.

Legibly mark in color code designated by the Owner to record actual construction
on designated Record Drawing prints:

1. Depths of various elements of structure(s) foundations in relation to finish
first floor datum.

2. Horizontal and vertical locations of underground utilities and appurtenances
referenced to permanent surface improvements.

3. Location of all internal utilities and appurtenances and features of the
structure(s), including dimensional locations of underground activities and
other work

4. Dimensional locations, vertical and horizontal, of site work, including
utilities.

5. Dimensional location, vertical and horizontal, of asphalt and concrete
pavement.

6. Dimensional location, vertical and horizontal, of storm water drainage

system including pipe invert elevations.

Indicate the following installed conditions:

1. All electrical systems, plumbing and mechanical systems and such other
units installed requiring periodic maintenance or repair.

2. Equipment locations (exposed and concealed), dimensioned from
prominent building lines.

3. Approved substitutions, contract modifications, and actual equipment and
materials installed.

4. Field modifications with dimensions and details.
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5. Modifications made by addenda, clarifications, Field Orders or Change

Orders.
6. Details not on original, approved Construction Contract drawings.
7. Record information on a daily basis, or as often as necessary.
8. Include references to related shop drawings and modifications.

Contractor shall retain competent drafting services, as necessary, for transfer of
“mark-up notations” from information recorded during construction.

Contractor shall submit Record Documents drawings to the Owner for review and
acceptance thirty (30) days prior to final closeout.

Make revisions and additions as may be indicated by the Owner.

Do not use these Drawings for reference or construction, nor allow them to leave
the field office.

1.05 RECORD SPECIFICATIONS AND ADDENDA

A

Legibly mark up in color code designated by the Owner each Specification Section
to record the following:

1. Manufacturer, trade name, catalog name and supplier (with address and
phone number) of each product and item of equipment actually installed.

2. Modifications made by Change Order.

3. Other matters not originally specified.

1.06 RECORD SAMPLES

A

Record in transmittal, if not indicated, manufacturer, trade name, catalog number.

1.07 SUBMITALLS

A
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At Contract closeout, Contractor shall sign each final Record Drawing and cover
of Record Specifications stating documents are complete and accurate, deliver
project Record Documents to the Owner.

Accompany submittal with transmittal letter in duplicate, containing:

Date.

Owner RFP / Bid Number.

Contractor’s name and address.

Title and number of each Record Document.

Signature of Contractor or his/her authorized representative.

koo

Submit the following quantities of Record Documents:

1. A complete set of Project Record Drawings in electronic format to be
determined by Owner.
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1.08 BURDEN OF ACCURACY

A. Contractor shall bear all costs of damages of any nature incurred by the Owner due
to inaccuracies or incompleteness of the submitted Project Record Documents.

PART 2 - PRODUCTS
Not Used

PART 3-EXECUTION
Not Used

END OF SECTION 01781
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PART 1 -

1.01
A
B.
C

1.02

1.03

Bid #24-041

SECTION 01790

WARRANTIES AND BONDS

GENERAL
RELATED REQUIREMENTS

Division 0, Bidding and Contract Documents of the Project Manual without exception.
Division 1, General Requirements of the Project Manual without exception.
Approved Technical Specifications, as applicable and required.

SUMMARY

This Section specifies general administrative and procedural requirements for
warranties and bonds required by the Construction Contract Documents, including
manufacturer’s standard warranties on products and special warranties.

1.  Refer to the applicable requirements of Division 0 and Division 1 for Contractor’s
special warranty of workmanship and materials.

2. General closeout requirements are included in Section 01770, Closeout
Procedures.

3. Specific requirements for warranties for the Work and products and installations
that are specified to be warranted, are included in the individual and applicable
Sections of the Technical Specifications.

4.  Certifications and other commitments and agreements for continuing services to
the Owner, Georgetown County, South Carolina are specified elsewhere in the
Construction Contract Documents.

Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product
warranties do not relieve the Contractor of the warranty on the Work that incorporates
the products.

WARRANTY REQUIREMENTS

Related Damages and Losses: When correcting warranted Work that has failed, remove
and replace other Work that has been damaged as a result of such failure or that must
be removed and replaced to provide access for correction of warranted Work.

Reinstatement of Warranty: When Work covered by a warranty has failed and been
corrected by replacement or rebuilding, reinstate the warranty by written endorsement.
The reinstated warranty shall be equal to the original warranty with an equitable
adjustment for depreciation.

Replacement Cost: Upon determination that Work covered by a warranty has failed,
replace or rebuild the Work to an acceptable condition complying with requirements of
the Construction Contract Documents. The Contractor is responsible for the cost of
replacing or rebuilding defective Work regardless of whether the Owner has benefited
from use of the Work through a portion of its anticipated useful service life.
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1.04

Owner Recourse: Written warranties made to the Owner are in addition to implied
warranties, and shall not limit the duties, obligations, rights and remedies otherwise
available under the law, nor shall warranty periods be interpreted as limitations on time
in which the Owner can enforce such other duties, obligations, rights, or remedies.

Rejection of Warranties: The Owner reserves the right to reject warranties and to limit
selections to products with warranties not in conflict with requirements of the
Construction Contract Documents.

The Owner reserves the right to refuse to accept Work for the Project where a special
warranty, certification, or similar commitment is required on such Work or part of the
Work, until evidence is presented that entities required to counter sign such
commitments are willing to do so.

SUBMITTALS

Submit written warranties to the Owner prior to the date certified for Substantial
Completion. If the Certificate of Substantial Completion designates a commencement
date for warranties other than the date of Substantial Completion for the Work, or a
designated portion of the Work, submit written warranties upon request of the Owner.

When a designated portion of the Work is completed and occupied or used by the Owner
by separate agreement with the Contractor during the construction period, submit
properly executed warranties to the Owner within ten (10) calendar days of completion of
that designated portion of the Work.

When a special warranty is required to be executed by the Contractor, or the prime and a
subcontractor, supplier or manufacturer prepare a written document that contains
appropriate terms and identification, ready for execution by the required parties,
Contractor shall submit a draft to the Owner for approval prior to final execution.

Form of Submittal: At Final Completion, the Contractor shall compile two (2) copies of
each required warranty and bond properly executed by the Contractor, or by the prime,
subcontractor, supplier, or manufacturer. Organize the warranty documents into an
orderly sequence based on the table of contents of the Project Manual.

Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl
covered loose-leaf binders, thickness as necessary to accommodate contents, and sized to
receive 8-1/2" by 11" paper.

Provide heavy paper dividers with celluloid covered tabs for each separate warranty.
Mark the tab to identify the product or installation. Provide a typed description of the
product or installation, including the name of the product, and the name, address and
telephone number of the installer.

Identify each binder on the front and the spine with the typed or printed title
"WARRANTIES AND BONDS, the Project title or name and location, Owner RFP / Bid
number and the name of the Contractor.
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H When operating and maintenance manuals are required for warranted construction,
provide additional copies of each required warranty, as necessary, for inclusion in each
required manual.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION 01790
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SECTION 02000

SITE CLEARING

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work of this Section consists of all necessary clearing and grubbing as shown
on the plans and specified in current SCDOT Technical Specification SC-M-201 and SC-M-202.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specification

PART 3 - EXECUTION
Refer to SCDOT Technical Specification

END OF SECTION 02000

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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PART 1 -

SECTION 02050

SELECTIVE DEMOLITION

GENERAL

11 SUMMARY

A

1.
2.

Section Includes:

Demolition and removal of selected portions of structure.
Demolition and removal of selected site elements.
Salvage of existing items to be reused or recycled.

1.2 MATERIALS OWNERSHIP

Unless otherwise indicated, demolition waste becomes property of Contractor. Historic items,
relics, antiques, and similar objects including, but not limited to, cornerstones and their contents,
commemorative plaques and tablets, and other items of interest or value to Owner that may be
uncovered during demolition remain the property of Owner.

1. Carefully salvage in a manner to prevent damage and promptly return to Owner.

13 FIELD CONDITIONS

Bid #24-041

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.Notify Engineer of discrepancies between existing conditions and Drawings
before proceeding with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

1. If suspected hazardous materials are encountered, do not disturb; immediately notify
Engineer and Owner. Hazardous materials will be removed by Owner under a separate
contract.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

2. Arrange selective demolition schedule so as not to interfere with Owner's operations.
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14

A.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials and using approved contractors so
as not to void existing warranties.

PART 2 - PRODUCTS

2.1

A.

B.

PERFORMANCE REQUIREMENTS

Regulatory Requirements: Comply with governing EPA notification regulations before beginning
selective demolition. Comply with hauling and disposal regulations of authorities having
jurisdiction.

Standards: Comply with ASSE A10.6 and NFPA 241.

PART 3 - EXECUTION

3.1

3.2

A

3.3

EXAMINATION

Verify that utilities have been disconnected if required by utility provider before starting selective
demolition operations.

Inventory and record the condition of items to be removed and salvaged.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect
them against damage.

Existing Services/Systems to Be Removed, Relocated, or Abandoned: Coordinate with Utility
providers and locate, identify, disconnect, and seal or cap off utility services and
mechanical/electrical systems serving areas to be selectively demolished as required.

PROTECTION

Temporary Protection: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent facilities to remain.

Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as
required to preserve stability and prevent movement, settlement, or collapse of construction and
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of
construction being demolished.

Remove temporary barricades and protections where hazards no longer exist.
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3.4

35

A

SELECTIVE DEMOLITION

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1.

oa s

Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting
methods least likely to damage construction to remain or adjoining construction. Use hand
tools or small power tools designed for sawing or grinding, not hammering and chopping.
Temporarily cover openings to remain.

Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

Do not use cutting torches until work area is cleared of flammable materials. At concealed
spaces, such as duct and pipe interiors, verify condition and contents of hidden space before
starting flame-cutting operations. Maintain portable fire-suppression devices during flame-
cutting operations.

Maintain fire watch during and for at least 2 hours after flame-cutting operations.

Locate selective demolition equipment and remove debris and materials so as not to impose
excessive loads on supporting walls, floors, or framing.

Dispose of demolished items and materials promptly. Comply with local agency
requirements.

Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

Removed and Salvaged Items:

8.
9.
10.
11.
12.

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.
Store items in a secure area until delivery to Owner.

Transport items to Owner's storage area designated by Owner.
Protect items from damage during transport and storage.

Removed and Reinstalled Items:

13.
14.
15.
16.

Clean and repair items to functional condition adequate for intended reuse.

Pack or crate items after cleaning and repairing. Identify contents of containers.

Protect items from damage during transport and storage.

Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

Existing Items to Remain: Protect construction indicated to remain against damage and soiling during
selective demolition. When permitted by Engineer, items may be removed to a suitable,
protected storage location during selective demolition and reinstalled in their original locations
after selective demolition operations are complete.

CLEANING

Remove demolition waste materials from Project site and dispose of them in an EPA-approved

construction and demolition waste landfill acceptable to authorities having jurisdiction.

Bid #24-041

1. Do not allow demolished materials to accumulate on-site.
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2. Remove and transport debris in a manner that will prevent spillage on adjacent
surfaces and areas.

3. Burning: Do not burn demolished materials.

4. Clean adjacent structures and improements of dust, dirt, and debris caused by
selective demolition operations. Return adjacent areas to condition existing
before selective demolition operations began.

END OF SECTION 02050

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02100

EROSION AND SEDIMENT CONTROL

PART 1 - GENERAL

11

DESCRIPTION

Scope of Work: The work consists of all necessary erosion and sediment control as shown on the
plans and specified herein. Provide protection of the environment during the construction of this
project to reduce soil erosion and siltation to the lowest reasonably achievable level.

A

Exercise every reasonable precaution, throughout the life of the project, to prevent the
eroding of soil and the silting of rivers, streams, lakes, reservoirs, other water
impoundments, ground or roadway surfaces, or other property. Erosion control practices
to be used for this project are shown on the drawings and are to conform to South Carolina
Department of Health and Environmental Control regulations.

PART 2 - PRODUCTS

2.1 Refer to the South Carolina Department of Health and Environmental Control BMP Handbook.
2.2 STONE
A Provide #57 AASHTO stone for temporary sediment barriers around inlets and for temporary
silt fence rock outlets.
2.3 GRASSING
A. Comply with Section 02800 - Seeding.
2.4 SILT FENCE

A. All posts to be self-fastener angle steel, 5' in length.
1. Wooden posts are not acceptable.

B. Woven wire shall conform to the requirements of ASTM A 116, Class | zinc coating for
wire. Each woven square shall measure 5.33" X 12". The top and bottom wires shall be
10 gauge. All other wires shall be 12-1/2 gauge.

1. Securely attach woven wire to posts with wire ties.

C. Filter fabric shall be Mirafi 600X synthetic fabric as manufactured by Celanese Fibers Co.,

Bidim C34 as manufactured by DuPont or approved equal.

1. Limit splices in filter fabric using continuous rolls whenever possible. )

2. Whenever splices are necessary a minimum overlap of 6™ is required and all splices
must occur at a post so that the integrity of the fence is not compromised.

3. Securely attach filter fabric to top of woven wire and at posts with wire ties.

D. Silt fences should be continuous and transverse to the flow. The silt fence should follow
the contours of the site as closely as possible. Place the fence such that the water cannot
runoff around the end of the fence.

2.5 EROSION CONTROL BLANKET
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2.6

2.7

A Use erosion control blanket SC150, from North American Green or approved equal.

1. Use Biostakes where staples are required or indicated on the drawings for
stabilization.
a. Staple in pattern recommended by blanket manufacturer.
2. Staple locations must be clearly marked on the blanket when stakes are used.
RIP-RAP

A Provide rip-rap which:

1. Has thickness of 12" minimum.
2. Weighs a minimum of 25 Ibs. to a maximum of 150 Ibs.
3. Has at least 60% of stone weighing more than 60 Ibs.

SEDIMENT TUBES

A. Use sediment tubes as designated on the plans to control erosion along contours, around
inlets, and in drainage conveyance swales.

B. Use sediment tubes manufactured by an experienced manufacturer producing tubes for
erosion control.

C. Tube fill is to be composed of 100% weed free materials consisting of a mix of some or all
of the following: curled excelsior wood, natural coconut fibers, hardwood mulch and
agricultural straw.

D. Tubular netting is to be constructed of a flexible outer netting that will contain the fill
materials and sediment. Netting is to be constructed from seamless high densit
polyethylene, polyester, and/or ethyl vinyl acetate, photodegradable materials, treated wit
ultraviolet stabilizers.

E. Tubes are to be minimum 20-inches in diameter with minimum weight of 3.2 lbs per foot
+/- 10%. Minimum tube length is 10-feet. Netting weight is to be 0.35 oz/foot minimum.

PART 3 - EXECUTION

3.1

3.2

3.3

GENERAL
A. Construct and maintain all erosion control measures until the substantial completion of the
project.

TEMPORARY CONSTRUCTION ENTRANCE/EXIT

A. Construct a gravel area or pad at points where vehicles enter and leave a construction site.

B. Clear the entrance and exit area of all vegetation, roots, and other objectionable material
and properly grade and place gravel to the grade and dimensions shown on the plans.

C. Construct drainage channels to carry water to a sediment trap or other suitable outlet.

D. Use geotextile fabrics to improve stability of the foundation in locations subject to seepage
or high water table.

E. Maintain the gravel pad in a condition to prevent mud or sediment from leaving the
construction site by periodic top dressing with two inches of stone.

F. After each rainfall, inspect any structure used to trap sediment and clean it out as necessary.

G. Immediately remove objectionable materials spilled, washed, or tracked onto public
roadways.

TEMPORARY GRASSING
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3.4

3.5

3.6

3.7

3.8

A. Provide a temporary cover for erosion control on disturbed areas that will remain
unstabilized for a period of more than 30 days.

B. This practice applies to cleared areas, diversions, dams, temporary sediment basins,
temporary road banks, and topsoil stockpiles where vegetation 1s needed for less than 1
year.

C. Provide grassing on slope 5% or greater within 14 days of disturbance. Comply with
Section 02800.

SILT FENCE

A Provide silt fence barrier where shown on the plans and on utility construction parallel to

the disturbed trench where perpendicular sheet flow runoff occurs on disturbed areas with
slopes greater than 4%.

Place at the extreme limits of the area to be disturbed as shown.
C. Construct temporary sediment barriers of filter fabric, buried at the bottom, stretched and

supported by posts and install below small disturbed areas as indicated on the drawings to
retain sediment by reducing the flow velocity to allow sediment deposition.

D. Space posts 10'-0" on center, maximum or as indicated on the drawings.
E. Remove sediment deposits prior to reaching one-third height of the fence.
F. Monitor site frequently and place additional silt fencing should evidence indicate that

erosion is about to occur at locations other than those shown on plan.

INLET PROTECTION

A. Construct temporary sediment barriers around storm drain curb inlets using block and
gravel as indicated on the drawings.

B. Construct metal frame barriers around grate and frame of drop inlets as indicated on the
drawings.

C. Inspect structure after each rainfall and repair as required.

D. Remove sediment when trap reaches one-half capacity.

E. Remove structure when protected areas have been stabilized.

EROSION CONTROL BLANKET

A. Provide on areas as shown on the plans or on all embankments with slopes equal to or
steeper than 2-1/2:1.

SILT FENCE ROCK OUTLETS
A. Utilize temporary silt fence rock outlets as indicated on the plans or directed by Engineer.

B. Provide temporary silt fence rock outlets constructed of both rip-rap and #57 stone, as
illustrated on the plans.

SEDIMENT TUBES

A. Construct small U-shaped trench that is 20% of depth of tube perpendicular to stormwater
flow pattern.

B. Anchor tube in trench according to manufacturer’s recommendations.

C. Compact the up steam soil surface adjacent to the tube.

D. Backfill sediment tube with coarse filter material on the upstream side.
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E. Follow manufactures recommendation on installation.
F. Maintain, reﬁair and/or replace sediment tubes as required to maintain their effectiveness
roughout the project
3.9 Rip Rap

A. Where thickness is not shown on the plans, it shall be 12".

B. The slope upon which this rip-rap is to be placed shall conform with the cross section
shown on the plans or as directed by the Engineer.

C. Properly compact depressions that may be filled in trimming and shaping the slope.

D. Install filter fabric, lapping sides 12".

E. Begin placing in a trench at least 2' below the toe of the slope.

F. Firmly imbed against the slope and the adjoining piece with the sides in contact and with
broken joints.

G. Eli;lctehe spaces between the larger pieces with spalls of suitable size, thoroughly ram into

H. The finished surface shall present an even, tight surface true to line, grade and section.

3.10 MAINTENANCE

A

B.

Place all erosion control devices or measures prior to any land disturbing activity within
the drainage area they are located.

Inspect erosion control devices and clean or otherwise remove silt buildup as necessary
once a week or 24-hours following a rain event of > 0.5".

3.11 REMOVAL

A

Bid #24-041

Remove temporary structures after protected areas have been stabilized.

END OF SECTION 02100
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SECTION 02105

GENERAL EXCAVATION, FILLING AND BACK FILLING

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work of this Section consists of all necessary excavation, filling and back
filling as shown on the plans and specified in SCDOT Technical Specification SC-M-203 to SC-
M-205.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications

END OF SECTION 02105

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02110

FLOWABLE FILL

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work of this Section consists of all flowable fill areas due to construction as
shown on the plans and specified in SCDOT Technical Specification SC-M-210.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications

END OF SECTION 02110

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02300

TRENCHING

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work of this Section consists of all necessary trenching as shown on the plans
and specified in SCDOT Technical Specification SC-M-714.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications

END OF SECTION 02300

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02335

SUBGRADE

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work consists of all necessary installation of sub-grade as shown on the plans
and specified in SCDOT Technical Specification SC-M-208.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications

END OF SECTION 02335

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02340

BASE COURSE

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work consists of all necessary installation of base course as shown on the
plans and specified in SCDOT Technical Specification SC-M-301 to SC-M-310.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications

END OF SECTION 02340

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02345

PROOF ROLLING

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work consists of all necessary proof rolling of the sub-grade and base course
as shown on the plans and specified in SCDOT Technical Specification SC-M-211.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications.

END OF SECTION 02345

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02400

HOT MIX ASPHALT PAVEMENT

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work consists of all necessary Hot Mix Asphalt (HMA) as shown on the plans
and specified in SCDOT Technical Specification SC-M-401 to SC-M-403.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications

END OF SECTION 02400

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02450

ROADWAY PAVEMENT MARKINGS

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work consists of all necessary roadway pavement markings due to project
construction as shown on the plans and specified in SCDOT Technical Specification SC-M-625.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications

END OF SECTION 02450

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02460

THERMOPLASTIC PAVEMENT MARKINGS

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work consists of all necessary thermoplastic pavement markings due to project
construction as shown on the plans and specified in SCDOT Technical Specification SC-M-627.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications

END OF SECTION 02460

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02500

STORM DRAINAGE SYSTEM

PART 1 - GENERAL

11 DESCRIPTION

Scope of Work: The work consists of all necessary storm drainage systems as shown on the plans

and specified herein.

A Concrete pipe, refer to SCDOT Specifications SC-M-714

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications and/ or Section

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications and/ or Section

END OF SECTION 02500

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02550

PRECAST DRAINAGE STRUCTURES

PART 1 - GENERAL
1.01 DESCRIPTION

Scope of Work: The work consists of all necessary installation of pre-cast drainage structures as
shown on the plans and specified in SCDOT Technical Specification SC-M-719.

PART 2 - PRODUCTS

Refer to SCDOT Technical Specifications
PART 3 - EXECUTION

Refer to SCDOT Technical Specifications

END OF SECTION 02550

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02560
CAST-IN-PLACE CONCRETE

PART 1 - GENERAL
11 DESCRIPTION

A

Work included: ~ Provide cast-in-place concrete, including formwork and
reinforcement, where shown on the Drawings, as specified herein, and as needed
for a complete and proper installation.

Related work:
1. Documents affecting work of this Section include, but are not necessarily

limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these Specifications.

1.2 QUALITY ASSURANCE

A
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Use adequate numbers of skilled workmen who are thoroughly trained and
experienced in the necessary crafts and who are completely familiar with the
s;lzecrzll_flesd requirements and the methods needed for proper performance of the work
of this Section.

Reference standards: Comply with the following codes, specifications and
standards, except as otherwise shown or specified:

1. American Concrete Institute (ACI) Publications:
-- ACI 301 Specification for Structural Concrete for Buildings
- ACI 305 Recommended Practice for Hot Weather Concreting
- ACI 306 Recommended Practice for Cold Weather
Concreting

- ACI 315 Manual of Standard Practice for Detailing

Reinforced Concrete Structures
-- ACI 318 Building Code Requirements for Reinforced

Concrete
- ACI 347 Recommended Practice for Concrete Framework
2. American Society for Testing and Materials (ASTM) Publications:
- A185 Welded Steel Wire Fabric for Concrete
Reinforcement
- A615 Deformed and Plain Billet Steel Bars for Concrete
Reinforcement
- E_B}d Making and Curing Concrete Test Specimens in the
ie
-- C33 Concrete Aggregates
- C39-72 Compressive Strength of Cylindrical Concrete
Specimens
- C9 Ready-Mixed Concrete
- C150 Portland Cement
-- C260 Air-Entraining Admixtures for Concrete

3. Concrete Reinforcing Steel Institute (CRSCIP: _
-- "Manual of Standard Practice"

4. American Welding Societ%/ (AWS) Publication:
-- D1

.1-61 Welding Reinforcement Steel, Metal
Inserts and Connections in Reinforced Concrete
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Testing agency: A testing laboratory will be retained by the Owner to perform
material evaluation tests required by these specifications.

Quialifications of contractors performing concrete work: Minimum of two (2) years
experience on comparable concrete projects.

Plant qualification: Plant equipment and facilities shall meet all requirements of
the Check List for Certification of Ready Mixed Concrete Production Facilities of
the National Ready Mixed Concrete Association and ASTM C94.

1.3  SUBMITTALS

A.

Within 15 calendar days after receiving the Owner's Notice to Proceed, submit
proposed mix designs for approval.

1. Proportions shall be determined by means of laboratory tests of concrete
made with the cement and aggregate proposed for use.

2. Provide report in detail from an approved testing laboratory showing 7-day
and 28-day strengths obtained using materials pr0ﬁosed.

3. Required average strength above specified strength:
a. Determinations of required average strength above specified

strength (f'c)
shall be in accordance with ACI 318 and ACI 301.

b. Establish the required average strength of the design mix using the
materials proposed to be employed. Standard deviations shall be
determined by thirty tests. Average stren?th used for selecting
proportions shall exceed specified strength (f'c) by at least:

400 psi Standard deviation is less than 300
550 psi Standard deviation is 300 to 400
700 psi Standard deviation is 400 to 500
900 psi Standard deviation is 500 to 600
1200 psi Standard deviation is above 600 or unknown
C. When the ready-mix producer does not have a record of past

performance, the combination of materials and the proportions
selected shall be selected from trial mixes having proportions and
consistencies suitable for the work using at least three (3) different
water/cement ratios which will produce a range of strengths
encompassing those required. Average strength required shall be
1200 psi above specified strength.

4. Cost of this work shall be borne by the Contractor.

Manufacturer's data: ~ Submit manufacturer's specification with application
instructions for proprietary materials and items, including curing compound, form
release agents, admixtures, patching compounds, and others as required by the
Engineer.

Shop drawings: Submit the following shop drawings to the Engineer for approval
before work Is started:

1. Reinforcing steel drawings: Prepare in accordance with ACI 315. Indicate
bending diagrams, assembly diagrams, splicing and laps of bars, dimensions
and details of bar reinforcing and accessories.

2. Cementitious coating.

1.4  PRODUCT HANDLING

A.
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Comply with pertinent provisions of Section 01640.
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Store reinforcement in a manner that will avoid excessive rusting or coating by
grease, oil, dirt and other objectionable materials.

Keep reinforcement in separate piles or racks so as to avoid loss of identification
after bundles are broken.

PART 2 - PRODUCTS

21 FORMS

A. Use form materials conforming to ACI 347.

B. Form lumber: Use lumber of sufficient quality and grade, size and stiffness to
adequately support the work and ensure dimensional accuracy.

C. Form ties: Use form ties which do not leave an open hole through the concrete and
which permit neat and solid patching at every hole.

1. Use ties with cones that allow a 1" break back and facilitate patching.

2. On structures containing water or other liquid or below grade structures, use
embedded rod ties with integral waterstops in addition to cones. o

3. Through-bolts that utilize a removable tapered sleeve in water containin
and below grade applications: Use mechanical EPDM rubber plugs to sea
holes made after removal of taper ties. Acceptable product is X-Plug by the
Greenstreak Group, Inc. 800-325-9504. Follow manufacturers’ instructions
for installation. Friction fit plugs are not allowed.

4. Wire ties and wood spreaders will not be permitted.

D. Form coatings: Form release coating shall be neat oil with surface wetting agent
or chemical release agent which effectively prevents absorption of moisture,
prevents bonding with concrete, is non-staining to concrete and leaves the concrete
with a paintable surface.

1. On surfaces to receive an applied coating, use a residual free chemical form
release agent which is compatible with the applied coating and will not
prevent the applied finish from satisfactorily bonding to the concrete.

E. Chamfer strips: Chamfer strips shall be wood or polyvinyl strips or approved equal,

designed to be nailed in the forms to provide a 3/4" chamfer (unless indicated
otherwise) at all exposed edges and corners of concrete members.

2.2  REINFORCEMENT

A
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Comply with the following as minimums:

1. Bars: ASTM AG615, Grade 60, unless otherwise shown on the Drawings,
using deformed bars for Number 3 and larger.

2. Welded wire fabric: ASTM A185.
a. Use sheet (mat) welded wire fabric only.
b. Welded wire fabric supplied in rolls will not be accepted.

3. Bending: ACI 315 and ACI 318.

Fabricate reinforcement to the required shapes and dimensions, within fabrication
tolerances stated in the CRSI "Manual of Standard Practices".

Do not use reinforcement having any of the following defects:

1. Bar lengths, depths, or bends exceeding the specified fabricating tolerances.
2. Bends or kinks not indicated on the Drawings or required for this Work.
3. Bars with excessive rust, scale, dirt, oil or other defects which will reduce

the bond or the effective cross section of the bar.
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Furnish all support bars, tie bars, chairs, bolsters, etc. required for properly
supporting and spacing bars in the forms.

1. For slabs on grade, use supports with stand plates or horizontal runners
where wetted base materials will not support chair legs. Other supports
must be approved by the Engineer.

2. For exposed-to-view concrete surfaces, where legs of supports are in
contact with forms, provide supports with legs which are hot-dip
galvanized, plastic protected or stainless steel.

3. Supply supports for welded wire fabric as follows:

Welded Wire Fabric Support Spacing

Welded Wire Welded Wire Maximum
Reinforcement Spacing Support
(diameter) (inches) Spacing
(feet)
W9 or larger 12 and greater 4
W5 to W8 12 and greater 3
W9 and larger Less than 12 3
W4 to W8 Less than 12 2
Less than W4 Less than 12 1.5

Tie wire: FS QQ-W-461, annealed steel, black, 16 gauge minimum.
Welding electrodes: AWS A5.1, low hydrogen, E70 series.

SPIice devices: Shall be sized to develop one hundred twenty-five (125%) percent
of yield strength of bar.

2.3 CONCRETE MATERIALS

A
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Clirr}(_ant: Use portland cement: ASTM C150, Type I, Type I-P or Type II, low
alkali.

1. Where concrete will be exposed to sewage, use Type Il or I-P cement.
2. Fly ash shall conform to ASTM C618, Class C or F.
3. Fly ash content shall not exceed 20% by weight of the total amount of

cementitious materials (portland cement plus fly ash).
Aggregates:

1. Fine aggregate: Conform to ASTM C33. _
2. Coarse aggregate: Conform to ASTM C33, Size #57.

Water: Clean and potable and free from injurious amounts of deleterious materials.
Admixtures:

1. Air entraining admixture: ASTM C260.
2. Water reducing, set controlling admixture: Conform to ASTM C494.

a. Type A - water reducing.
b. Type D - water reducing and retarding.
3. Superplasticizers: Conform to ASTM C494, Types F and G.
a. Use superplasticizers in thin section placements and in areas of

congested reinforcing and/or embedded items, or where otherwise
approved by the Engineer. o _ ) _
b. Use where conventional consolidation techniques are impractical.
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E.

F.

4. Do not use admixtures containing calcium chloride.

Fiber reinforcing:

1. Use fiber reinforcing where indicated on the drawings.

2. Provide polypropylene or co-polymer fibers as manufactured by High Tech
Fibers, Inc., Fibermesh Company or an approved equal. _

3. Where required, use fiber reinforcing at a rate of 2.0 Ibs. per cubic yard

unless another rate is indicated on the drawings.
Curing compounds:

1. On all vertical and formed surfaces, construction joints, basin slabs,
surfaces to receive an applied coating or finish, and other surfaces except as
otherwise indicated or specified, use a non-residual, non-staining curing
compound conforming to ASTM C309 Type 1 and 1D. Acceptable
products are:

a. L&M Cure by L&M Construction Chemicals, Inc.
b. Horn WB-75 by A.C. Horn Company.

C. Sonosil by Sonneborn, Inc.

d. Approved equal.

24  CONCRETE MIXES

A
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Provide concrete with the compressive strengths shown on the Drawings. When
such strengths are not shown on the Drawings, provide the following 28-day
strengths as minimum:

1. All structural concrete except as indicated in Nos. 2 and 3 4000 psi
below or as noted otherwise on the plans

2. All sidewalks, curbs and gutters, and unreinforced 4000 psi with
foundations fiber reinforcing

3. Thrust blocking, backfill or encasement for piping, and 2500 psi
concrete fill

4, Prestressed or precast concrete: 5000 psi

Maximum water cement ratios:

4000 psi concrete 0.5
3000 psi concrete 0.53
2500 psi concrete 0.67
Entrained air:
3000 and 4000 psi concrete 5% + 1%
2500 psi concrete Not Required
Slump:
3000 and 4000 psi concrete 4"+ 1"
2500 psi concrete 5"+ 1"
Production of concrete:
1. General: Concrete shall be ready mixed and shall be batched, mixed and
transported in accordance with ASTM C94 except as otherwise indicated.
2. Monitor time and mix proportions by plant delivery slips. _
3. Air entraining admixtures: Add air entraining admixture into the mixture
gs a solution and measure by means of an approved mechanical dispensing
evice.
4. Water reducing and retarding admixture: Add water reducing and retarding

admixture and measure as recommended by the manufacturer.
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Addition of water to the mix upon arrival at the IJob site shall not exceed that
necessary to compensate for a 1" loss in slump, nor shall the design
maximum water-cement ratio be exceeded. Water shall not be added to the
batch at any later time.

Weather conditions: Control temperature of mix as required by ACI 306
"Cold Weather Concreting™ and by ACI 305 "Hot Weather Concreting".

PART 3 - EXECUTION
3.1 SURFACE CONDITIONS

A.

B.

C.

3.2 FORMWORK
A
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Examine the areas and conditions under which work of this Section will be
performed. Correct conditions detrimental to timely and proper completion of the
Work. Do not proceed until unsatisfactory conditions are corrected.

Water, mud, organic, and other detrimental material shall be removed from
excavations before concrete is deposited.

Notify the Engineer prior to placing concrete and place no concrete until the
formwork, reinforcing and embedded items have been observed by the Engineer.

General:

1.
2.

Construct forms in conformance with ACI 347.

Design, erect, support, brace and maintain formwork so it will safel
support vertical and lateral loads which might be applied until such loads
can be supported safely by the concrete structure.

Construct forms to the exact sizes, shapes, lines and dimensions shown, and
as required to obtain accurate alignment, location, grades, level and plumb
work in the finished structure.

Provide formwork sufficiently tight to prevent leakage of cement paste
during concrete placement. Solidly butt joints and provide backup material
at joints as required to prevent leakage and prevent fins.

Form construction and erection:

© N o 0 B~ w

10.

Construct forms in conformance with ACI 347.
Provide for openings, offsets, keyways, recesses, moldings, reglets,
chamfers, blocking, screeds, bulkheads, anchorages, inserts and other
embedded items as required.
Hold inner and outer forms for vertical concrete together with combination
steel ties and spreaders approved by the Engineer.
Unless specifically stated otherwise, provide 3/4" chamfer at all exposed
edges of concrete.
Provide temporary openings in the formwork where necessary to facilitate
cleaning and inspection of the formwork.
Coat form contact surfaces with approved form coating compound prior to
placing reinforcing steel.
Do not allow excess form coating material to accumulate in the forms or to
come in contact with reinforcing surfaces which will bond to fresh concrete.
Side forms for footings may be omitted, and concrete may be placed directly
against excavation only when requested by the Contractor and approved by
the Engineer.
Provide a positive means of adjustment of shores and struts and ensure that
all settlement is taken up during concrete placing.
Construct blockouts and formed openings of sufficient size and proper
location to permit final alignment of items within it or passing through it.
a. Allow sufficient space for grouting, packing or sealing around any

items penetrating the opening as may be required to ensure

watertightness.
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b. Provide openings with continuous keyways with waterstops where
required, and provide a slight flare to facilitate grouting and the
escape of entrapped air during grouting.

C. Provide only blockouts or openings that are shown on the drawings
or otherwise approved by the Engineer.

Formwork reuse: Reuse only forms that are in good condition and which maintain
a uniform surface texture on expose concrete surfaces.

1. Apply a light sanding as necessary to obtain a uniform texture.
2. Plug unused tie holes and penetrations flush with the form surface.

Removal of forms:

1. Do not disturb or remove forms until the concrete has hardened sufficiently
to permit form removal with complete safety. Do not remove shorin% until
the member has acquired sufficient strength to support its own weight, the
load upon it, and the added load of construction.

2. Do not remove forms before the following minimum times without prior
approval from the Engineer:
a. Sides of footings or slabs on grade 24 hrs
b. Walls not supporting load 48 hrs
C. Vertical sides of beams 48 hrs
d. Columns not supporting load 48 hrs
e. Suspended slabs or beam bottoms (forms only) 10 days

3. In determining the minimum stripping times, consider only the cumulative

time during which the ambient temperature of the air surrounding the
concrete is above 50°.

4. Do not remove shoring for suspended slabs or beams until the concrete has
reached 75% of the specified 28 day strength.

5. When reshoring or backshoring is permitted or required, plan the operations
in advance and submit procedures to the Engineer for approval.

a. Design and plan all reshoring operations to support all construction
loading and in accordance with ACI 347.

6. Exercise care in removing forms from finished concrete surfaces so that
surfaces are not marred or gouged and that corners are true, sharp and
unbroken.

7. Do not Fermit steel spreaders, form ties, or other metal to project from or
be visible on any concrete surface except where so shown on the drawings.

8. Whenever the formwork is removed during the curing period, continue to

cure the exposed concrete by one of the methods specified herein.

3.3 EMBEDDED ITEMS

A
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Embedded items: Set anchor bolts and other embedded items accurately and
securely in position in the forms until the concrete is placed and set.

1. Use templates where practical for all anchor bolts. _ )
2. Check locations of all anchor bolt and special castings prior to placing
concrete and verify locations after concreting.

Piping cast in concrete:

1. Install and secure sleeves, wall pipes and pipe penetrations before placing
concrete.

2. Do not weld or otherwise attach piping to reinforcing steel. )

3. Support piping to be encased in concrete securely and on firm foundation

S0 as to prevent movement or settlement during concreting.

Locate electrical conduit so that it will not impair the strength of the construction.

County of Georgetown, South Carolina Page 159 of 173



1. Do not use conduits running within (not passing through) a slab, wall or
beam that are larger in outside diameter than 1/3 overall concrete thickness
unless otherwise ar(JjJroved by the Engineer.

2. Do not space conduits closer than three conduit diameters apart unless
otherwise approved by the Engineer.

3.4  REINFORCEMENT

A.
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General: Comply with the specified codes and standards and Concrete Reinforcing
Steel Institute's recommended practice for "Placing Reinforcing Bars" for details
and methods of reinforcement placement and supports and as herein specified.

1. Clean reinforcement and remove loose dust and mill scale, earth, and other
materials which reduce or destroy bond with concrete.

2 Position and secure reinforcement against displacement by forms,
construction, and the concrete placement operations.

3. Use adequate number of ties to secure reinforcing.

4 Do not weld or field bend reinforcing without prior approval by the
Engineer.

Placing reinforcing:
1. Provide and install all chairs, runners, bolsters, standees and other

accessories in sufficient quantities to satisfactorily position the reinforcing
and hold it in place during concrete placement.

2. Support reinforcing for slabs on ground on chairs or bolsters with stand
plates or a properly sized concrete cube.
a. Use concrete bricks as supports only as approved by the Engineer.
3. Secure and tie dowels in place prior to placing concrete. Do not press

dowels into wet concrete.

Concrete cover: Unless otherwise indicated on the drawings or specified herein,
install reinforcing with clear concrete coverage in conformance with ACI 318.

1. All reinforcement, regardless of size, exposed to water or sewage shall have
2" cover.

2. Place reinforcement a minimum of 2" clear of any openings or metal pipe
or fittings.

Splicing reinforcement: Splice reinforcement steel in accordance with the latest
revisions of ACI 318 "Building Code Requirements for Reinforced Concrete"”
unless shown otherwise on the drawings.

1. All splices at wall corners or intersections and at wall and foundation
mtgrsectlons shall be Class B tension splices per ACI 3-18, Sections 12.2.2
and 12.15.

2. All other splices of vertical or horizontal steel in walls shall be Class B
tension splices as per ACI 318 per ACI 318, Sections 12.2.2 and 12.15.

3. Horizontal ring steel in circular, non-prestressed concrete tanks shall be

Class B tension splices and the splices shall be staggered so that no more
than 50% of the bars are spliced at any one location.

4. All welded or mechanical splicing devices shall develop 125% of the yield
strength of the bar.
5. Column vertical bars shall lap 30 bar diameters with dowels at the base of

the column unless otherwise noted. Dowels shall be the same size and
quantity as column vertical bars unless otherwise noted.

6. All splices not otherwise shown or specified shall be Class B tension lap
splices per ACI 318, Sections 12.2.2 and 12.15.

Tolerances: Place bars in the locations indicated within the tolerances conforming
to the CRSI "Manual of Standard Practice".
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Welded wire mesh: Install welded wire fabric in as long of a length as practicable
and lay flat before placing concrete.

AwhE

Use only mat welded wire fabric. Do not use welded wire fabric from rolls.
Support and tie mesh to prevent movement during concrete placement.
Lap adjoining pieces at least one full mesh and lace splices with wire.
Provide, at a minimum, supports for welded wire fabric according to the
Table in Section 2.2.D.3. Confirm the adeq]uac of the support spacings
listed therein for the anticipated construction loads. Increase the number of
supports, if necessary, to assure that the final position of the welded wire
fabric will conform to that shown on the drawings.

Do not place welded wire fabric on the subbase surface and then hook or
"pull up” the reinforcement during concrete placement.

Do not lay welded wire fabric on top of the freshly placed concrete and then
"walk it" into place.

3.5 PLACING CONCRETE

A
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Preparation:

1. Remove foreign matter accumulated in the forms.

2. Rigidly close openings left in the formwork.

3. Wet wood forms sufficiently to tighten up cracks. Wet other material
sufficiently to maintain workability of the concrete.

4, Use only clean tools.

5. Provide and maintain sufficient tools and equipment on hand to facilitate
uninterrupted placement of the concrete.

6. Before commencing concrete, inspect and complete installation of
formwork, reinforcing steel and all items to be embedded or cast-in.

Conveying:

1. Transport and handle concrete from the truck to the place of final deposit as
rapidly as practicable by methods which will prevent segregation or loss of
ingredients to maintain the quality of the concrete.

2. Provide equipment for lifting, dumping, chuting, pumping or conveying the
concrete, of such size and design as to ensure a practically continuous flow
of concrete at the delivery and without separation of materials.

3. Use hopers and elephant trunks where necessary to prevent the free fall of
concrete for more than 4'.

4. Do not use concrete that is not placed within 1-1/2 hours after water is first
introduced into the mix unless the slump is such that it meets the specified
limits without the addition of water to the batch.

Placing:

1. Deposit concrete as nearly as practicable in its final location so as to avoid
separation due to rehandling and flowing.

2 Peposit concrete in horizontal layers not deeper than 2', avoiding inclined

ayers.

3. Place concrete at such a manner that concrete upon which fresh concrete is
deposited is still plastic.

4 Bring slab surfaces to the correct level with screeds set to the proper

elevation.

Hot weather placement: Place concrete in hot weather in accordance with ACI 305
"Hot Weather Concreting" and as specified herein.

Eal NS

Do not place concrete whose temperature exceeds 100°F.
Thoroughly wet forms and reinforcing prior to placement of concrete.
Use additional set retarder as necessary to increase set time.
Limit the size of the pour where it may reduce the likelihood of cold joints
due to reduced set time.
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5. Shade the fresh concrete as soon as possible after placing. o
6. gtart curing as soon as the concrete is sufficiently hard to permit without
amage.

Cold weather placement: Place concrete in cold weather in accordance with ACI
306 and as specified herein.

1. Except when authorized specifically by the Engineer, do not place concrete
when the atmospheric temperature 1s below 40°F. ) _
2. When cold weather placement is approved by the Engineer, heat either the

mixing water or aggregate or both so that the concrete temperature is
between 65°F and 85°F.

3. Protect the freshly placed concrete by adequate housing or covering and
?rovgje heat to maintain a temperature of not less than 50°F for not less than

our days.
4. Do not add salts, chemicals, or other materials to the concrete mix to lower

the freezing point of the concrete.

Consolidation:

1. Consolidate each layer of concrete immediately after placing, by use of
internal concrete vibrators supplemented by hand spading, rodding, or
tamping.

a. Use vibrators having a 2" head diameter and a minimum frequency
of 8000 vibrations per second.

b. Provide sufficient number of vibrators to properly consolidate the
concrete, keeping up with placement operations.

C. Provide at least one spare vibrator on site.

2. Insert and withdraw vibrators at points approximately 18" apart.

3. Do not vibrate forms or reinforcement.

4. Do not use vibrators to transport concrete inside the forms.

3.6 PROTECTION

A

B.

Protect the surface finish of newly placed concrete from damage by rainwater or
construction traffic.

Do not ri;lpply design loads to structures until the concrete has obtained the specified
strength.

1. Do not backfill against walls until they have reached the specified strength
and all supporting or bracing walls, slabs, etc. have also reached the
specified strength, unless otherwise permitted by the Engineer.

2. Protect structures from construction overloads.

3.7  CURING

A

B.
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Beginnin immediateli/ after placement,(;)rotect concrete from premature drying,
excessively hot and cold temperatures and mechanical injury.

Continuously cure concrete for a period of not less than 7 days after placement.

1. When seven-day cylinder breaks indicate, in the opinion of the Engineer,
the possibility of low strength concrete, provide additional curing as per the
request of the Engineer.

2. When temperatures during the curing period fall below 40°F, provide
additional curing time as directed by the Engineer.

Unless otherwise directed by the Engineer, cure concrete not in contact with forms
in accordance with one of the following procedures:
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1. Ponding or sprinkling: Keep entire concrete surface wet by continuously
sprinkling or by allowing water to pond, covering all surfaces.

2. Wet burlap: Thoroughly wet and cover all concrete surfaces with wet
bur]!ap mats as soon as the concrete has set sufficiently to avoid marring the
surface.

a.  Keep the burlap continuously wet durin? the curing period.
3. Curing blankets: Thoroughly wet concrete surfaces to be cured and cover

with curing blankets as soon as the concrete has set sufficiently to avoid
marring the surface.

a. Weight the blankets down to maintain close contact with the
concrete surface.

b. Use sheets of waterproof kraft paper with the joints between sheets
taped continuously; or

C. Use sheets of 4 mil or thicker polyethylene with the joints between
sheets continuously taped.

4. Wet sand: Apply a layer of sand over the entire surface and keep it
continuously wet.

5. Curing compound: Apply curing compound immediately after completion
of the finish on uniformed surfaces and within two hours after removal of
forms on formed surfaces.

a. Spray the entire surface with two coats of liquid curing compound,
applying the second coat in the direction of 90° to the first coat.
b. Apply compound in accordance with the manufacturer's instructions

to cover the surface with a uniform film which will seal thoroughly.

Hot weather: When necessary, provide wind breaks, shading, fog spraying,
sprinkling, ponding or wet covering with a light colored material applying as
quickly as concrete hardening and finishing operations will allow.

3.8 CONCRETE FINISHING

A
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Finish schedule: Unless otherwise indicated on the drawings, finish all concrete
surfaces in accordance with the following schedule:

1. Form finish: Formed surfaces not ordinarily exposed to view, including:
a. Interior walls of open tanks below a line one foot lower than the
lowest normal water level.
b. The underside of slabs not exposed to view.
C. Walls below grade.
2. Cementitious coating: All formed surfaces exposed to view includin?:
a. Interior walls of tanks above a line one foot lower than the Towest
normal water level.
b. The underside of slabs, soffits, etc. exposed to view.
3. Float finish: Slab surfaces not exposed to view or not receiving an applied
thin finish, including:
a. Fott%m slabs of tanks or structures containing water sewage or other
iquid.
b. Foundations not exposed to view.
C. Roof slabs to be covered with insulation and/or built-up roofing.
4. Trowel finish: Interior slab surfaces exposed to view or to receive an
applied thin film coating or floor finish, including:
a. Interior, indoor slabs and floors of buildings.
b. Surfaces on which mechanical equipment moves.
C. Floors receiving vinyl tile, resilient flooring, carpet, paint, etc.
5. Broom finish: Exterior, outdoor slabs exposed to view Including:
a. Outdoor floor slabs and walkways.
b. Otr}er floors which may become wet or otherwise require a non-skid
surface.
C. Sidewalks and concrete pavements.
6. Scratch finish: Surfaces which are to receive a thick topping or additional
concrete cast against them including:
a. Surfaces receiving concrete equipment pads.
b. Floors receiving concrete topping.
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B.

7.

C. Construction joints not otherwise keyed.

Edge finish: Exposed edges of slabs not receiving chamfer including:
a. Sidewalk edges and joints.

b. Pavement edges and joints.

C. Other slab edges not chamfered.

Finishing procedures:

1.

7.

Form finish:

a. Repair defective concrete.

b. Fill depressions deeper than 1/4".

C. Fill tie holes.

d. Remove fins exceeding 1/8" in height.

Cementitious finish:

a. Patch all tie holes and defects and remove all fins.

b. Within one day of form removal, fill all bug holes, wet the surfaces

and rub with carborundum brick until a uniform color and texture
are produced; or

C. Dampen surfaces, brush apply a grout slurry consisting of 1 part
portland cement to 1-1/2 parts sand, and rub the surface vigorously
with a stone. Remove all excess grout.

d. Provide a two coat cement base waterproofing, sealing finish of

Thoroseal and Thoroseal Plaster Mix as manufactured by Standard

Dry Wall Products, Inc. or an approved equal.

1) Patch all tie holes and defects and removal all fins, and clean
surface of all dirt, laitance, grease, form treatments, curing
compounds, etc.

2) Key coat: Apply key coat of Thoroseal at a rate of two (2)
Ibs. per sqg. yd. by fiber brush. Mix material using one part
of Acryl 60 to three parts clean water. Should material start
to drag during application, dampen surface with water.
During hot weather periods, dampen surfaces with water
prior to application of key coat material. Key coat shall be
allowed to cure for five (5) days before applying finish coat.

3) Apply a finish coat consisting of a four (4) to six (6) Ibs. per
sg. yd. application of Thoroseal Plaster Mix using steel
trowel or spray gun. Color to be selected by the Owner. Mix
dry material using one (1) part Acryl 60 to three (3) parts
clean water. Firmly press the mix into all voids and level
with a steel trowel.  When surface is set so that it will not
roll or lift, float it uniformly using a sponge float.

Float finish:

a. Begin floating when the water sheen has disappeared and when the
surface has stiffened sufficientI?/ to permit the operation.

b. Cut down all high spots and fill all low spots and float the slab to a
uniform sandy texture.

Trowel finish:

a. Float finish as specified herein.

b. Power trowel to a smooth surface free of defects.

C. After the surface has hardened sufficiently, hand trowel until a
ringing sound is produced as the trowel is moved over the concrete
surface.

Broom finish:

a. Float finish as specified herein.

b. Provide a scored texture by drawing a broom across the surface.

Scratch surface:

a. Screed the surface to the proper elevations.

b. Roughen with rakes or stiff brushes.

Edge finish: Tool slab edges and joints with a 1/4" radius edging tool.

3.9  SURFACE REPAIR

A
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Patching mortar:
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1. Make a patching mortar consisting of 1 part portland cement to 2-1/2 parts
sand by damp loose volume.

2. Mix the mortar using one part acrylic bonding admixture to two parts water.

B. Tie holes: Clean and dampen all tie holes and fill solidly with patching mortar.
Surface defects:

1. Remove all defective concrete down to sound solid concrete.

2. Chip edges perpendicular to the concrete surface or slightly undercut,
allowing no feather edges.

3. Dampen surfaces to be patched. )

4. Patch defects by filling solidly with repair mortar.

D. Allow the Engineer to observe the work before placing the patching mortar.

E. Repair defective areas gireater than 1 sq. ft. or deeper than 1-1/2" as directed by the
Engineer using materials approved by the Engineer at no additional expense to the
Owner.

3.10 JOINTS
A. Construction joints:

1. Unless otherwise approved by the Engineer, provide construction joints as
shown on the drawings.

2. If additional construction joints are found to be required, secure the
Engineer's approval of joint design and location prior to start of concrete
placement.

3. Continue all reinforcing across construction joints and provide 1-1/2" deep
keyways unless indicated otherwise on the drawings.

a. Form keyways in place.
4. Provide waterstops in all construction joints of liquid containing structures,

structures below grade or other structures as shown on the drawings.

3.11 FIELD QUALITY CONTROL

A
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Concrete cylinder tests:

1. During construction, prepare test cylinders for compressive strength testing,
%s?gg 6" diameter by 12" long single use molds, complying with ASTM
a.  Make aset of three test cylinders from each pour of 50 cubic yards
or less, plus one additional set of cylinders for each additional 50
cubic yards or fraction thereof.

b. Identify each and tag cylinder as to date of pour and location of
concrete which it represents.

C. Deliver cylinders to testing lab selected by the Owner.

d. Cost for preparation and delivery of cylinders shall be borne by the
Contractor. Cost for testing cylinders will be borne by the Owner.

2. Should strengths shown by test cylinders fail to meet specified strengths for
the concrete represented, then:

a. Engineer shall have the right to require changes in the mix
proportions as he deems necessary on the remainder of the work.

b. Additional curing of those portions of the structure represented by
the failed test cylinders shall be accomplished as directed by the
Engineer.

C. Upon failure of the additional curing to bring the concrete up to

specified strength requirements, strengthening or reﬁlacem_ent of
those portions of the structure shall be as directed by the Engineer.
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d. The Engineer may require additional testing of concrete in question
by either non-destructive methods such as the Swiss Hammer,
Windsor Probe or Ultrasonics or by coring and testing the concrete
in ?uestlon in accordance with ASTM C42. Such testing shall be

performed at no additional cost to the Owner.

Other field concrete tests:

1. Slump tests: Either the Engineer or a testing laboratory representative will
make slump tests of concrete as it is discharged from the mixer.
a. Slump test may be made on any concrete batch at the discretion of
the Engineer.
b. Failure to meet specified slump requirements (prior to addition of
any superplasticizers) will be cause for rejection of the concrete.
2. Temperature: The concrete temperature may be checked at the discretion
of the Engineer.
3. Entrained air:  Air content of the concrete will be checked by a
representative of the testing laboratory at the discretion of the Engineer.

Coordination of laboratory services: The Contractor shall be responsible for
coordination of laboratory services.

1. Maintain a log recording quantities of each type of concrete placed, date
and location of pour.

2. Inform the testing laboratory of locations and dates of concrete placement
and other information as required to be identified in the laboratory's test
reports.

Tests required because of extensive honeycombing, poor consolidation of the
concrete or any suspected deficiency in the concrete will be paid for by the
Contractor.

Dimensional tolerances:

1. Dimensional tolerances for allowable variations from dimensions or
locations of concrete work, including the locations of embedded items shall
be as given in ACI 301.

2. Where anchor bolts or other embedded items are required for equipment
installation, comply with the manufacturer's tolerances if more stringent
than those stated in ACI 301.

Watertight concrete:

1. All liquid containing structures, basements or pits below grade shall be
watertight.

2. Any visible leakage or seepage shall be repaired as instructed by the
Engineer at no expense to the Owner.

3. Where physical evidence of honeycombing, cold joints or other deficiencies

which may impair the watertightness of a structure exists, the Engineer may
at his discretion call for leak testing of the structure.

a. Eill the structure with water and allow to stand for not less than 48
ours.
b. Make repairs on the structure until all visible leaks are sealed and

the leakage rate of the water in the structure is less than 0.1% of the
volume held in the structure per da?/.

C. The cost of testing and repairs shall be performed at no expense to
the Owner.

Concrete which fails to meet strength requirements, dimensional tolerances,
watertightness criteria, or is otherwise deficient due to insufficient curing, improper
consolidation or physical damage shall be replaced or repaired as instructed by the
Engineer at no expense to the Owner.
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3.12 MEASUREMENT AND PAYMENT

A. No measurement or direct rpayment will be made for the work under this Section
and all costs for same shall be included in the price bid for the item in which the
concrete work is an integral part.

END OF SECTION 02560

Bid #24-041 County of Georgetown, South Carolina Page 167 of 173



SECTION 02600
WATER UTILITY

PART 1 - GENERAL

1.1  DESCRIPTION
A. Work included: Provide water system relocations as required and as shown on the
Drawings, specified in the drawing standard notes, per Georgetown County Water
& Sewer District standards and regulations, and as needed for a complete and
proper installation.
B. Related work:
1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these specifications.
1.2  QUALITY ASSURANCE
A. Use adequate numbers of skilled workmen who are thoroughly trained and
experienced in the necessary crafts and who are completely familiar with the
specified requirements and the methods needed for proper performance of the work
of this Section.
B. All materials and installation methods are to conform with the standards of
Georgetown County Water and Sewer District.
1.3 Water Testing Requirements
A. GCWS requirements testing waterline repair/relocate over 50°. That is pressure
testing, chlorination, flushing and Bac T sampling. Anything less we flush very
well through a hydrant or flushing device and put it back into service. Maybe
required for GCWS to Bac T sampling as needed on relocation projects.
1.4  SUBMITTALS
A. Comply with pertinent provisions of Division 1.
1.5 PRODUCT HANDLING
A. Comply with pertinent provisions of Division 2.
B. Shipment of pipe:
1. Protect pipe with tarp or other means during shipment to prevent truck
exhaust from damaging pipe.
C. Avoid severe impact blows, gouging or cutting by metal surfaces or rocks.
END OF SECTION 02600
[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02700
SANITARY SEWER UTILITY

PART 1 - GENERAL

11

1.2

1.3

14

1.5

DESCRIPTION
A. Work included: Provide sanitary sewer relocations as required and as shown on
the Drawings, specified in the drawing standard notes, per Georgetown County
Water & Sewer District standards and regulations, and as needed for a complete
and proper installation.
B. Related work:
1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these specifications.
QUALITY ASSURANCE
A. Use adequate numbers of skilled workmen who are thoroughly trained and
experienced in the necessary crafts and who are completely familiar with the
s;lzecrzll_flesd requirements and the methods needed for proper performance of the work
of this Section.

B. All materials and installation methods are to conform with the standards of
Georgetown County Water and Sewer District.

SUBMITTALS

A Comply with pertinent provisions of Division 1.

PRODUCT HANDLING

A Comply with pertinent provisions of Division 1.

B. Storage of PVC pipe:

1. Store in unit packages as received from manufacturer until just prior to use.

2. ‘E’t"i‘fk units in such a manner as to prevent deformation to pipe barrel and
ells.

3. Protect from direct sunlight by covering with opaque material if storage

period will exceed six weeks.

C. Avoid severe impact blows, gouging or cutting by metal surfaces or rocks.

PROTECTION OF OTHER UTILITIES
A. Location:

1 Approximate location of certain known underground lines is shown.

2. Existing small lines not shown.

3. Locate small and other possible utility lines using electronic pipe finder, or
other approved method.

4 Excavate and expose existing underground utilities ahead of trenching
operations.
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B.

Repair or replace any damaged utility line or structure at no additional cost to
Owner.

1.6 CONFLICTING UTILITIES

A.

B.

Remove and/or relay conflicting utilities, when so directed by the Engineer, at the
expense of the Owner.

Where alterations to existing utilities are shown to avoid conflicts, make alterations
at no cost to Owner.

1.7 JOB CONDITIONS

A.

Bid #24-041

Work under this Section may require construction or work in a confined space,
defined as any space having one or more of the following characteristics:

1. Limited openings for entrY and exit.
2. Unfavorable natural ventilation.
3. Not designed for continuous worker occupancy.

The Contractor shall have on the job site at all times the following minimum safety
equipment:

1. Gas monitor capable of testing and detecting for combustible gas, oxygen
deficiency and hydrogen sulfide.

2. Confined space access and retrieval winch system.

3. Ventilating fan with large diameter ventilating hose.

4, SuPpIied alr respirator, MISHA/NIOSH approved type.
Safety harness and lifelines.

This equipment to be available for use by the Contractor, Engineer and Owner for
the duration of the project.

All entries into or work within confined spaces to be conducted in accordance with
the U.S. Department of Health and Human Services/National Institute for
Occupational Safety and Health [DHHS (NIOSH)] Publication No. 87-113, A
Guide to Safety in Confined Spaces.

END OF SECTION 02700

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02710

UTILITY RELOCATION REQUIREMENTS

PART 1 - GENERAL

DESCRIPTION

A. All utility relocations required as a part of this project shall be coordinated and
performed in accordance with the design standards of the utility owner. This shall
include material specifications and types for piping, manholes, or other utility
components and appurtenant parts, and any design submittals and approvals that may

be required by the utility owner as a part of the relocation. Utility contact information
should be included on the Drawings for reference.

END OF SECTION 02710
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SECTION 02740

RIPRAP AND SLOPE PROTECTION

PART 1 - GENERAL
11 DESCRIPTION

Scope of Work: The work consists of all necessary riprap and slope protection as shown on the
plans and specified in SCDOT Technical Specification SC-M-804.

PART 2 - PRODUCTS
Refer to SCDOT Technical Specifications

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications

END OF SECTION 02740

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 02800

SEEDING

PART 1 - GENERAL

11 DESCRIPTION

Scope of Work: The work consists of all necessary seeding as shown on the plans and specified in

SCDOT Technical Specification SC-M-810.
PART 2 - PRODUCTS

2.1 SEED

Grass Seed: Fresh, clean, dry, new-crop seed complying with AOSA's "Rules for Testing Seeds" for

purity and germination tolerances.

Seed Species: See seeding schedule on drawings.

PART 3 - EXECUTION
Refer to SCDOT Technical Specifications

END OF SECTION 02800

END OF
DIVISION 2 - TECHNICAL SPECIFICATIONS
AND

PROJECT MANUAL
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