
 

 
 

 
ADDENDUM 

 
 
February 28, 2020 
 
Addendum Number: 1 
 
RFP Number: 20012 
 
Item: Rarick Hall Asbestos Abatement  
 
Closing Date: Tuesday, March 3, 2020, 4:30 p.m. 
 
Agency: Fort Hays State University 
Location(s): Hays, Kansas 
Web Address: http://www.fhsu.edu/purchasing/bids/  
Telephone: 785-628-4251 
E-Mail Address: purchasing@fhsu.edu 
 
 
Conditions: 
 
Answer to question submitted for the bid. 
 
Question:  The bid document is asking for total price yet the document states (1.4 Schedule B) that the 
2nd and 3rd floors will be handled via change order.  Do we just need to bid the 1st floor or do we include all 
floors in the bid. 
 
Answer:  Please provide a proposal for the first floor abatement only.  The second and third floor plans 
were added to let the vendor know the scope of a future change order.  
 
 
 
 
A signed copy of this Addendum must be submitted with your bid.  If your bid response has been 
returned, submit this Addendum by the closing date indicated above. 
 
I (We) have read and understand this addendum and agree it is a part of my (our) bid response. 
 
NAME OF COMPANY OR FIRM:  

SIGNED BY:   

TITLE:  DATE:  

   

http://www.fhsu.edu/purchasing/bids/
mailto:purchasing@fhsu.edu


 

 

 

 
 
REQUEST FOR QUOTE #:  20012 
Date Emailed:  February 18, 2020 
Questions Deadline: February 21, 2020, 12 p.m. 
Closing Date:  Tuesday, March 3, 2020, 4:30 p.m. 
 
RETURNED SIGNED QUOTE TO: 
Fort Hays State University (FHSU) 
Purchasing Office 
601 Park Street Sheridan Hall Room 318 
Hays, KS  67601 
 
It shall be the bidder’s responsibility to monitor this  
website on a regular basis for any changes/addenda, 
http://www.fhsu.edu/purchasing/bids. 
 
Purchasing Office Contact Information: 
Telephone: 785-628-4251   
Fax: 785-628-4046 
Email: purchasing@fhsu.edu  

INSTRUCTIONS TO BIDDERS: 
 
1. The FHSU Purchasing Office is the only point 

of contact for this RFQ. When communicating, 
always refer to the quotation number. 

2. To be considered, one copy of this quotation, 
with your bid properly filled in, must be signed 
and returned to the FHSU Purchasing Office by 
the specified closing date.  E-mail and late bids 
cannot be considered. 

3. Send bids through Vendor Registry and email 
to purchasing@fhsu.edu.  

4. Bid must be in U.S. Dollars ($US) excluding 
Federal Excise/State Sales Taxes. 

5. All prices and conditions must be shown.  
Additions or conditions not shown on this bid 
will not be allowed. 

6. Bid for comparable merchandise will be 
considered, unless the specifications indicate 
“no substitution”. 

7. Bidder must specify exceptions to any 
requirement or specification in the bid. 

8. Bid must include complete specifications and/or 
descriptive literature to facilitate consideration. 

9. Please browse our web-site for similar pending 
requests. 

10. THIS IS NOT AN ORDER. 
Item 
No. Qty. Unit Description of Item(s) Total 

Amount 

1 1 Lot  FHSU seeks bids for Rarick Hall Asbestos 
Abatement.   
Labor 
Materials 
Total 

 
 

$_________________________ 
$_________________________ 
$_________________________ 

 
All questions to be submitted to the Purchasing Office in writing to purchasing@fhsu.edu by Friday,  
February 21, 2020, by 12:00 p.m.  An addendum with answers to the questions will be posted. 
 
If site visit is necessary, contact the Kathy Herrman in the Purchasing Office, 785-628-4251 or 
purchasing@fhsu.edu, to schedule. 
 
Drawings are attached. 
 
NOTE: Vendors must register through Vendor Registry to access this bid document on FHSU 
Purchasing website, https://fhsu.edu/purchasing/bids/index.html.  Submit your bid response through 
Vendor Registry, as well as send a copy to purchasing@fhsu.edu.  
 
 
 
 
 

http://www.fhsu.edu/purchasing/bids
mailto:purchasing@fhsu.edu
mailto:purchasing@fhsu.edu
mailto:purchasing@fhsu.edu
mailto:purchasing@fhsu.edu
https://fhsu.edu/purchasing/bids/index.html
mailto:purchasing@fhsu.edu
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Specifics:  

 
 Elevator service available.  

 
 Services such as A/C, lavatory and water source(s) available as specified by FHSU.  

 
 ACM debris to be controlled and secured by abatement contractor.  

 
 Access to work area specified by FHSU.  

 
Summary of ACM Quantities: 
 
Rarick Hall – First Floor Plan    
12x12 Tile with Mastic:  8,808 S.F. 
12x12 floor tile with mastic under carpet:  198 S.F. 
 
Rarick Hall – Second Floor Plan - via Change Order  
12x12 Tile with Mastic:  7,122 S.F. 
12x12 floor tile with mastic under carpet:  855 S.F. 
 
Rarick Hall – Third Floor Plan - via Change Order  
12x12 Tile with Mastic:  8,762 S.F.  
12x12 floor tile with mastic under carpet:  4,024 S.F. 
 
Totals 
12x12 Tile with Mastic:  24,692 S.F. 
12x12 floor tile with mastic under carpet:  5,077 S.F. 
 
Performance Bond is required.  The Successful Bidder shall file with the FHSU Director of Purchases a 
Performance Bond in an amount equal to one hundred percent (100%) of the price bid as security for the faithful 
performance of this contract and as security for the payment of all persons performing labor and furnishing 
materials in connection with this solicitation. 
 
The guaranty shall be returned to the Contractor upon the completion of this contract subject to total or partial 
forfeiture for failure to perform adequately the terms of this contract. If damages exceed the amount of the 
guaranty, Fort Hays State University may seek additional damages. 
 
Bond form will be furnished by the FHSU Purchasing Office and can be completed by any General Insurance 
Agent. Bond shall be issued by a Surety Company licensed to do business in the State of Kansas. 
 
Contractor agrees and shall pay $250 per room per calendar day to Fort Hays State University for failure to 
timely meet the stated deadline of the project. 
 
Proof of Insurance is required.  Upon request, the vendor shall present Certificates of Insurance to the FHSU 
Purchasing Office evidencing the following coverage during the performance of the Services: 

(a) Worker’s Compensation with statutory limits; 
(b) Employers Liability, with a minimum $1,000,000 limit of liability per occurrence; 
(c) Commercial General Liability, including Contractual Liability coverage, with the following minimum limits 

of liability: $1,000,000 per occurrence for Bodily Injury and Property Damage, and $1,000,000 General 
Aggregate; and 

(d) Professional Liability in the minimum amount of $1,000,000 per claim. 
 

 
TOTAL DELIVERED PRICE (FOB Destination Prepaid & Allowed) 
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TO BE CONSIDERED, THE FOLLOWING INFORMATION MUST BE PROVIDED BY THE BIDDER: 
 

DATE   SIGNED BY  
TERMS   PRINT OR TYPE NAME  
DELIVERY WILL BE MADE  DAYS A.R.O.  TITLE  

F.O.B. DEST. Fort Hays State University, Hays, KS  67601  TELEPHONE #  
F.E.I.N. OR S.S.N.   FAX #  
 NAME   E-MAIL ADDRESS  
 ADDRESS   CHECK IF APPLICABLE 
 CITY  ST  ZIP   Small Business  Woman-Owned  Minority-Owned  
 
State Credit Card:  Presently, FHSU uses a State of Kansas Procurement Card (Visa) in lieu of a state warrant to pay for some of its 
purchases.  State of Kansas Law does not allow retailers to charge a credit fee for using their cards.  (Refusal will not be a determining 
factor in award of this contract.)  Will the credit card be allowed for purchases?  Yes ___      No ___ 
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Specifications 
 
PROJECT SUMMARY 

PART 1 - GENERAL 
1.1      RELATED DOCUMENTS 

A.      Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Specifications Sections, apply to this Section. 

 
1.2      SUMMARY 

A.      Section includes 
1.     Project information 
2.     Work covered by Contract Documents 
3.     Work by Owner 
4.     Work under separate contracts. 
5.     Future work 
6.     Access to site 
7.     Work restrictions 
8.     Specification and drawing conventions 

B.      Related Section 
1.     Section “Temporary Facilities and Controls” for limitations and procedures governing 

temporary use of Owner’s facilities. 
 

1.3      PROJECT INFORMATION 
A.      Project Identification: Rarick Hall Asbestos Abatement 

1.     Project Location: 711 Park Street, FHSU, Hays, Kansas 67601. 
B.      Owner: Fort Hays State University 

1.     Owner’s Representative:  
a.     Troy Steiner, Facilities Planning, Room 109, Brooks Building FHSU, 785.628.4424. 
b.     Roy Ibarra, Environmental Safety Office, Room 111, Brooks Building FHSU, 

785.628.4333. 
 
1.4      SCHEDULE 

A.      Abatement work is to be completed on first floor between June 1, 2020 and July 1, 
2020.   
1.     Contractor will have access to the site between the hours of 6 AM and 6 PM, all 

days of the week.   
B.      Abatement work on second and third floor will be handled via a Change Order to the 

project and scheduled once the sequence of construction operations have been 
determined.   
1.     Estimates of abatement work on second and third floors could conceivably begin 

around the University 2020 winter break; 2021 Spring Break or after graduation in 
May 2021. 

2.     Contractor will have access to the site between the hours of 6 AM and 6 PM, all 
days of the week. 

 
1.5      WORK COVERED BY CONTRACT DOCUMENTS 

A.      The Work of the Project is defined by the Contract documents and consists of the 
following: 
1.     Removal of 12x12 asbestos floor tile and mastic. 
2.     Removal of 12x12 asbestos floor tile and mastic under carpet. 
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3.     Air clearance monitoring will be provided and paid by the Asbestos Abatement 
Contractor. 

a.     Potential bidders are instructed to provide pricing for PCM air monitor testing. 
B.      Type of Contract 

1.     Asbestos Abatement project will be constructed under a single prime contract. 
2.     Contractor to use Asbestos Abatement Demolition Practices as per Kansas 

Department of Health and Environment requirements. 
 

1.6      WORK BY OWNER 
A.      General: Cooperate fully with Owner so work may be carried out smoothly, without 

interfering with or delaying work under this Contract or work by Owner.  Coordinate the 
Work of this Contract with work performed by Owner. 

B.      Proceeding Work: Owner will perform the following construction operations at Project 
site.  Those operations are scheduled to be substantially complete before work under 
this Contract begins. 
1.     Owner will remove all appliances, loose furniture and equipment. 
 

1.7      WORK UNDER SEPARATE CONTRACTS 
 

A.      General: Cooperate fully with separate contractors so work on those contracts may be 
carried out smoothly, without interfering with or delaying work under this Contract or 
other contracts.  Coordinate the Work of this Contract with work performed under 
separate contracts. 

B.      Subsequent Work: Other demolition operations of the following additional work to be 
performed at site following Substantial Completion.  Completion of that work will depend 
on successful completion of preparatory work under this Contract. 
1.     Rarick Hall Remodel. 

 
1.8      FUTURE WORK 

A.      The Contract Documents include requirements that will allow Owner to carry out future 
work following completion of this Project; provide for the following future work: 

1.     Rarick Hall Remodel is scheduled to commence upon completion of asbestos abatement 
activities. 

 
1.9      ACCESS TO SITE 

A.      General: Contractor shall have full use of Project site for abatement operations. 
B.      Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions 

of Project site beyond areas in which the Work is indicated. 
C.      Driveways, Walkways and Entrances: Keep driveways and entrances serving premises 

clear and available to Owner, Owner’s employees, and emergency vehicles at all times. 
Do not use these areas for parking or storage of materials. 

D.      Elevator use is permitted by both demolition and abatement contractors. 
 

1.10      WORK RESTRICTIONS 
A.      On-Site Work Hours: Notify owner of proposed work hours. 

1.     Weekend Hours: Notify owner of proposed weekend work hours. 
B.      Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner 

or others unless permitted under the following conditions and then only after providing 
temporary utility services according to requirements indicated: 
1.     Notify Owner not less than two days in advance of proposed utility interruptions. 
2.     Obtain Owner’s written permission before proceeding with utility interruptions. 

C.      Nonsmoking Building: Smoking is not permitted on the Project site or other areas on 
campus. 



FHSU Quotation No. 20012  Page 6 
 

 

D.      Controlled Substances: Use of tobacco products and other controlled substances on the 
Project site is not permitted. 

E.      Employee Screening: Comply with Regulating agencies requirements regarding drug 
and background screening of Contractor personnel working on the Project site. 
1.     Maintain list of approved screened personnel with Owner’s Representative. 

 
1.11      SCHEDULE OF DRAWINGS 

A.      Drawing sheets that compliment this specification area are as follows: 
Rarick Hall – First Floor Asbestos Abatement 
Rarick Hall – Second Floor Asbestos Abatement 
Rarick Hall – Third Floor Asbestos Abatement 

 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 
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TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 
1.1      RELATED DOCUMENTS 

A.      Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Specification Sections, apply to this Section. 

 
1.2      SUMMARY 

A.      This Section includes requirements for temporary utilities, support facilities, and security 
and protection facilities. 

B.      Related Sections include the following: 
1.     Section “Submittal Procedures” for procedures for submitting copies of 

implementation and termination schedule and utility reports. 
 

1.3      USE CHARGES 
A.      Water Service: Water from Owner’s existing water system is available for use without 

metering and without payment of use charges. Provide connections and extensions of 
services as required for construction operations. 

B.      Electric Power Service: Electric power from Owner’s existing system is available for use 
without metering and without payment of use charges. Provide connections and 
extensions of services as required for construction operations. 

 

PART 2 - PRODUCTS 
2.1      EQUIPMENT 

A.      Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

 

PART 3 - EXECUTION 
3.1      TEMPORARY UTILITY INSTALLATION 

A.      General: Install temporary service or connect to existing service. 
1.     Arrange with utility company, Owner, and existing users for time when service can 

be interrupted, if necessary, to make connections for temporary services. 
B.      Water Service: Use of Owner’s existing water service facilities will be permitted, as long 

as facilities are cleaned and maintained in a condition acceptable to Owner. At 
Substantial Completion, restore these facilities to condition existing before initial use. 
1.     Where installations below an outlet might be damaged by spillage or leakage, 

provide a drip pan of suitable size to minimize water damage. Drain accumulated 
water promptly from pans. 

C.      Sanitary Facilities: Use of Owner’s existing toilet facilities will be permitted, as long as 
facilities are cleaned and maintained in a condition acceptable to Owner. At Substantial 
Completion, restore these facilities to condition existing before initial use. 

D.      Ventilation and Humidity Control: Provide temporary ventilation required by construction 
activities for curing or drying of completed installations or for protecting installed 
construction from adverse effects of high humidity. Select equipment that will not have a 
harmful effect on completed installations or elements being installed. Coordinate 
ventilation requirements to produce ambient condition required and minimize energy 
consumption. 

E.      Electric Power Service: Use of Owner’s existing electric power service will be permitted, 
as long as equipment is maintained in a condition acceptable to Owner. 
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F.      Lighting: Provide temporary lighting with local switching that provides adequate 

illumination for construction operations, observations, inspections, and traffic conditions. 
1.     Install and operate temporary lighting that fulfills security and protection 

requirements without operating entire system. 
G.      Telephone Service: Provide superintendent with cellular telephone for use when on job 

site. 
 

3.2      SUPPORT FACILITIES INSTALLATION 
A.      Traffic Controls: Comply with requirements of authorities having jurisdiction. 

1.     Maintain access for fire-fighting equipment and access to fire hydrants. 
B.      Parking: Use designated areas of Owner’s existing parking areas for construction 

personnel. 
C.      Waste Disposal Facilities: Provide waste-collection containers in size adequate to 

handle waste from construction operations. Comply with requirements of authorities 
having jurisdiction.  

 
3.3      SECURITY AND PROTECTION FACILITIES INSTALLATION 

A.      Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and 
that minimize possible air, waterway, and subsoil contamination or pollution or other 
undesirable effects. 
1.     Comply with work restrictions specified in Division 1 Section “Summary” 

B.      Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and 
lighting. 

C.      Temporary Enclosures: Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and 
similar activities. Provide temporary weather tight enclosure for building exterior. 
1.     Where heating or cooling is needed and permanent enclosure is not complete, 

insulate temporary enclosures. 
D.      Temporary Fire Protection: Install and maintain temporary fire-protection facilities of 

types needed to protect against reasonably predictable and controllable fire losses. 
Comply with NFPA 241. 
1.     Prohibit smoking in construction areas 

 
3.4      OPERATION, TERMINATION, AND REMOVAL 

A.      Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste 
and abuse, limit availability of temporary facilities to essential and intended uses. 

B.      Maintenance: Maintain facilities in good operating condition until removal. 
1.     Maintain operation of temporary enclosures, heating, cooling, humidity control, 

ventilation, and similar facilities on a 24-hour basis where required to achieve 
indicated results and to avoid possibility of damage. 

C.      Temporary Facility Changeover: Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion. 
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CLOSEOUT PROCEDURES 

PART 4 - GENERAL 
4.1      RELATED DOCUMENTS 

A.      Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Specifications Sections, apply to this Section. 

 
4.2      SUMMARY 

A.      Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 
1.     Substantial Completion procedures 
2.     Final completion procedures 
3.     Warranties 
4.     Final cleaning 

 
4.3      SUBSTANTIAL COMPLETION 

A.      Preliminary Procedures: Before requesting inspection for determining date of 
Substantial Completion, complete the following. List items below that are incomplete with 
request. 
1.     Prepare a list of items to be completed and corrected (punch list), the value of items 

on the list, and reasons the Work is not complete. 
2.     Submit specific final certifications, and similar documents 
3.     Obtain and submit releases permitting Owner unrestricted use of the Work and 

access to services and utilities. Include occupancy permits, operating certificates, 
and similar releases. 

4.     Prepare and submit Project Record Documents. 
5.     Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
B.      Inspection: Submit a written request for inspection for Substantial Completion. On 

receipt of request, Owner and Contractor’s Superintendent will either proceed with 
inspection or notify Contractor of unfulfilled requirements. 
1.     Owner will prepare the Certificate of Substantial Completion after inspection or will 

notify Contractor of items, either on Contractor’s list or additional items 
identified by Consultant, that must be completed or corrected before 
certificate will be issued. 

2.     Re-inspection: Request re-inspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

3.     Results of completed inspection will form the basis of requirements for final 
completion. 

 
4.4      FINAL COMPLETION 

A.      Preliminary Procedures: Before requesting final inspection for determining final 
completion, complete the following: 
1.     Submit a final Application for Payment according to Section “Payment Procedures”. 
2.     Submit copy of Owners Substantial Completion inspection list of items to be 

completed or corrected (punch list), endorsed and dated by Consultant. The certified 
copy of the list shall state that each item has been completed or otherwise resolved 
for acceptance. 
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B.      Inspection: Submit a written request for final inspection for acceptance. On receipt of 

request, Owner and contractor’s superintendent will either proceed with inspection or 
notify Contractor of unfulfilled requirements. Owner will prepare a final Certificate for 
Payment after inspection or will notify Contractor of construction that must be completed 
or corrected before certificate will be issued. 
1.     Re-inspection: Request re-inspection when the Work identified in previous 

inspections as incomplete is completed or corrected. 
 

4.5      LIST OF INCOMPLETE ITEMS (PUNCH LIST) 
A.      Organization of List: Include name and identification of each space and area affected by 

construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. 

 

PART 5 - PRODUCTS 
5.1      MATERIALS 

A.      Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

 

PART 6 - EXECUTION 
6.1      FINAL CLEANING 

A.      General: Perform final cleaning. Conduct cleaning and waste-removal operations to 
comply with local laws and ordinances and Federal and local environmental and 
antipollution regulations  

B.      Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean 
each surface or unit to condition expected in an average commercial building cleaning 
and maintenance program. Comply with manufacturer’s written instructions. 
1.     Complete the following cleaning operations before requesting inspection for 

certification of Substantial Completing for entire Project or for a portion of Project: 
a.     Clean Project site, yard, grounds, in areas disturbed by construction activities, 

including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b.     Sweep paved areas broom clean. Remove petrochemical spills, stains, and other 
foreign deposits. 

c.     Remove tools, construction equipment, machinery, and surplus material from Project 
site 

d.     Leave Project clean and ready for occupancy 
2.     Construction Waste Disposal: Comply with all state and local waste disposal 

requirements 
a.     Asbestos Abatement Contractor shall provide for his use a roll off dumpster to be 

located in the south parking lot with rear access to building. 
 



FHSU Quotation No. 20012  Page 11 
 

 

ASBESTOS ABATEMENT SUPPLEMENTAL CONDITIONS 

PART 7 - GENERAL 
7.1      OVERVIEW 

A.      These specifications are applicable to asbestos abatement for Fort Hays State 
University, hereinafter referred to as the Owner. 

B.      The specific asbestos abatement required is identified in the Scope of Work section of 
these documents. 

C.      The intent of these Documents is to provide for the execution and completion of 
abatement described herein, and it is understood that the Contractor will furnish all labor, 
materials, equipment, tools, transportation, supplies, notifications, permits and fees such 
as may be required to complete the Contract in a satisfactory and workmanlike manner 
and in accordance with the specifications described in these documents. 

 

PART 8 - SUPPLEMENTAL ASBESTOS ABATEMENT CONDITIONS 
8.1      OVERVIEW 

A.      FHSU has added these supplemental conditions affecting the project contract 
documents. 

B.      The supplemental conditions shall be binding and made a part of the contract 
documents. 

 
8.2      PROJECT INSPECTION 

A.      Upon completion of removal and prior to tearing down any containment, FHSU shall 
conduct a final inspection of all work areas to verify the work has been completed and 
the areas have been cleaned of any and all visible debris. 

B.      If the inspection fails, the abatement contractor shall complete any additional work, 
recleaning and restoration before re-inspection and final clearances are conducted. 

 
8.3      HAZARD COMMUNICATION 

A.      FHSU shall notify the Contractor, as required by OSHA’s 29 CFR Part 1910.1200, of 
hazards that are present in the area (s) the Contractor and his employees will be 
working. 

B.      FHSU shall make available to the Contractor and his employees all Material Safety Data 
Sheets (MSDS) for all chemicals located within the work area(s) prior to the start of the 
work. 

 
8.4      ASBESTOS CONTRACTOR SUBMITTALS 

A.      The Contractor shall compile and submit, to the Owner, the following documents prior to 
the Owner issuing “Notice to Proceed” to the asbestos contractor for the work he has 
been contracted. 
1.     Asbestos Notification of Kansas Dept. of Health & Environment 
2.     KDHE letter of approval of asbestos notification 
3.     Disposal permit for asbestos waste 
4.     MSDS for Contractor’s materials 
5.     Copies of all employee’s training certificates and Kansas Licenses 

B.      Upon completion of work, the Contractor shall compile and submit in a timely manner, 
the following project “close-out” documents: 
1.     Waste shipment records and disposal manifests. 

C.      Delinquency on the part of the asbestos contractor making necessary submittals shall 
not extend or otherwise change the required time schedule or the application of 
liquidated damages. 
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D.      All submittals shall be submitted to: 
Roy Ibarra 
Environmental Safety Office 
FHSU 
600 Park Street 
Hays, KS 67601 
785.628.4333 
Fax:  785.628.4048 
 

8.5      SECURITY 
A.      The Contractor shall be responsible for the security of the work area against inadvertent 

and/or willful entry of unauthorized persons. 
B.      The security of the Contractor’s tools, equipment, materials etc., as well as stored 

asbestos waste awaiting disposal, shall be the sole responsibility of the Contractor. 
C.      The Contractor shall also be responsible for the security of the property of the Owner 

that remain in the work area (s) and areas the Contractor may have access to during the 
execution of the work under Contract. The Contractor shall coordinate and cooperate 
with the Owner’s security personnel, as he may be instructed and/or required, for the 
protection of the Owner’s property. 

 
8.6      WORKER CERTIFICATION 

A.      A person shall not supervise or engage in an asbestos project unless that person has a 
valid class I or class II asbestos worker certificate that has been issued in accordance 
with Kansas regulations. Certificates and/or license cards shall be available for 
inspection by the Owner at the project site. 

 
8.7      OSHA EMPLOYEE AIR MONITORING 

A.      The asbestos contractor shall be responsible for monitoring (and analysis) his 
employees’ exposure to airborne asbestos as required by OSHA. Results of the 
employee exposure monitoring shall be made available to the Owner upon request. 
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ASBESTOS ABATEMENT SCOPE OF WORK 

PART 9 - GENERAL 
9.1      OVERVIEW 

A.      The scope of work covered herein shall consist of removal and disposal of specified 
asbestos containing materials (ACM) in Rarick Hall, Fort Hays State University, Hays, 
Kansas. 

PART 10 - SCOPE OF WORK 
10.1      DESCRIPTION AND QUANTIFICATION OF WORK 

A.      The following per floor quantities are approximate quantities only. 
B.      The Contractor shall be responsible for his own verification of actual quantities, work 

and conditions involved in this scope of work. 
 

10.2      ASBESTOS ABATEMENT APPROXIMATE QUANTITIES – BASE BID 
A.      See Attached drawings for approximate quantities. 

PART 11 - ASBESTOS ABATEMENT WORK PRACTICES 
11.1      OVERVIEW 

A.      The asbestos abatement performed under this scope of work shall comply with all 
applicable Federal, State and local regulations including, but not limited to, OSHA, EPA 
(NESHAP, WPR, etc.), DOT, State of Kansas and Ellis County, as well as the project 
specifications herein. 

B.      As a minimum, the Contractor shall implement the most stringent work practices and 
engineering controls of these applicable regulations and project specifications. 

 
11.2      ISOLATION OF WORK AREAS 

A.      The Contractor shall isolate, with poly sheeting, any entrance to the area they are 
working. These barriers shall be demarcated with the appropriate signage and access 
limited to authorized personnel only. These barriers shall remain in place until all 
asbestos abatement, post abatement inspections, and final clearances have been 
completed. 

 
11.3      FRIABLE/CATEGORY II NON-FRIABLE MATERIAL: 

A.      The Contractor shall implement the work practices for friable/non-friable asbestos 
containing material addressed in the EPA 40 CFR Part 763, and OSHA 1926.1101 (g) 
regulations covering Class II asbestos work. 

B.      The work area shall be properly demarcated and access limited to authorized personnel 
only. Surrounding areas shall be protected from contamination by the use of poly 
sheeting as required. All friable/non-friable materials shall be carefully removed using 
methods that minimize any breakage of the materials. 

 
11.4      GENERAL 

A.      Any work practice implemented by the Contractor shall comply with all applicable 
regulations utilizing the most stringent if two or more regulations apply. 

B.      Any variation from or waiver of applicable regulations shall be approved by the 
appropriate regulatory agency and by the Owner and/or the Owner’s representative prior 
to implementation of such variation or waiver. 

C.      The Contractor shall confine his operations and activities to the work area so as not to 
encumber the Owner’s use of the facility for general operations. The Contractor shall 
advise the Owner of proposed work practices that could restrict the Owner’s use of the 
facility and obtain approval before implementing such work practices. 
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TERMS AND CONDITIONS 

 
1.   It is the intent of Fort Hays State University (FHSU) to permit competitive bidding. It is the bidder’s 

responsibility to advise the FHSU Purchasing Office, in writing, no later than three (3) business days before 
the bid closing date, if any specification or requirement described herein limits bidding to a single source. 

2.   Unless otherwise specified, Fort Hays State University reserves the right to accept or reject all or any part of 
your quotation, and to waive technicalities. 

3.   Offered payment discounts will NOT be considered in determining the low bid. The discount period begins 
on the date of delivery, or acceptance, or receipt of a correct invoice by the receiving agency, whichever is 
later. 

4.   Except as otherwise indicated, the merchandise quoted is in new condition. 
5.   Fort Hays State University reserves the right to award purchases by item, by group, or by lot, whichever is 

deemed to be in the university’s best interest. 
6.   In the event of a tie for the low bid, the award will be made to the Kansas bidder. 
7.   Unit price will prevail in the event of extension error(s). 
8.   If awarded a purchase order, the bidder agrees to furnish the item(s) or provide the service(s) enumerated 

hereon at the price(s) quoted and in accordance with the conditions indicated. 
9.   If a bid indicates that an item quoted is functionally equivalent and it is purchased and found not to be 

comparable, Fort Hays State University reserves the right to return that item at the bidder’s expense, and 
the bidder will be billed for the difference in cost between this bid and the successful bid. 

10. If any portion of this bid is provided by a vendor other than the bidder, the bidder remains the prime 
contractor responsible for fulfilling all requirements of this bid. 

11. Contracts or purchase orders resulting from this quotation may not be assigned without prior written consent 
of the FHSU Director of Purchasing. 

12. The seller agrees to protect Fort Hays State University from all damages arising out of alleged patent 
infringement. 

13. Partial payments will not be made, unless otherwise specified. 
14. Bid results are available by written request with a check payable to Fort Hays State University for five 

dollars ($5.00) per request, tax included, with a stamped, self-addressed envelope.  Unless otherwise 
requested, your canceled check will serve as your receipt. 

15. Any conviction for a criminal or civil offense that indicates a lack of business integrity or business honesty 
which currently, seriously and directly affects responsibility as a state contractor must be disclosed. This is 
to include (1) conviction of a criminal offense as an incident to obtaining or attempting to obtain a public or 
private contract of subcontract or in the performance of such contract of subcontract; (2) conviction under 
state or federal statutes of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
receiving stolen property; (3) conviction under state or federal antitrust statutes; and (4) any other offense to 
be serious and compelling as to affect responsibility as a state contractor. For the purpose of this section, an 
individual or entity shall be presumed to have control of a company or organization if the individual or entity 
directly or indirectly, or action in concert with one or more individuals or entities, owns or controls twenty-five 
percent (25%) or more of its equity, or otherwise controls its management or policies. Failure to disclose an 
offense may result in disqualification of the bid or termination of the contract. 

16. If any part of this contract (including any required installation) is fulfilled by any other contractor, the 
successful bidder remains responsible for completing all aspects of the work described herein. 

17. Vendors who are new to the university should complete a vendor registration form found at:      
http://www.fhsu.edu/purchasing/Vendor-Registration-Form.  A copy of the vendor’s W-9 should also be 
submitted with your bid: http://www.irs.gov/pub/irs-pdf/fw9.pdf?portlet=3. 

 
 

http://www.fhsu.edu/purchasing/Vendor-Registration-Form
http://www.irs.gov/pub/irs-pdf/fw9.pdf?portlet=3
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TAX CLEARANCE 

 
Fort Hays State University strongly supports the State of Kansas Tax Clearance Process.  Vendors submitting 
bids or proposals which exceed $25,000 over the term of the contract shall include a copy of a Tax Clearance 
Certification Form with their submittal. Failure to provide this information may be cause for rejection of vendor’s 
bid or proposal.  
 
A “Tax Clearance” is a comprehensive tax account review to determine and ensure that the account is 
compliant with all primary Kansas Tax Laws administered by the Kansas Department of Revenue (KDOR) 
Director of Taxation.  Information pertaining to a Tax Clearance is subject to change(s), which may arise as a 
result of a State Tax Audit, Federal Revenue Agent Report, or other lawful adjustment(s). 
 
To obtain a Tax Clearance Certificate, you must: 
• Go to https://www.kdor.ks.gov/apps/taxclearance/Default.aspx to request a Tax Clearance Certificate 
• Return to the website the following working day to see if KDOR will issue the certificate  
• If issued an official certificate, print it and attach it to your bid response 
• If denied a certificate, engage KDOR in a discussion about why a certificate wasn’t issued 
 
Bidders (and their subcontractors) are expected to submit a current Tax Clearance Certificate with 
every event response. 
 
Please Note:  Individual and business applications are available.  For applications entered prior to  
5:00 PM Monday through Friday, results typically will be available the following business day.  Tax clearance 
requests may be denied if the request includes incomplete or incorrect information. 
 
Please Note:  You will need to sign back into the KDOR website to view and print the official tax 
clearance certificate. 
 
A copy of the Certification of Tax Clearance form received from the Kansas Department of Revenue should 
be sent along with the bid response(s) to: 

Fort Hays State University 
Purchasing Office 
601 Park Street, Sheridan Hall 318 
Hays, KS  67601 

 
Failure to provide this information may be cause for rejection of vendor's bid or proposal. 
 
Information about Tax Registration can be found at the following website: 
http://www.ksrevenue.org/forms-btreg.html. 
 
The FHSU Purchasing Office reserves the right to confirm tax status of all potential contractors and 
subcontractors prior to the release of a purchase order or contract award.   
 
In the event that a current tax certificate is unavailable, the FHSU Purchasing Office reserves the right to notify 
a bidder (one that has submitted a timely event response) that they have to provide a current Tax Clearance 
Certificate within ten (10) calendar days, or FHSU may proceed with an award to the next lowest responsive 
bidder, whichever is determined by the Purchasing Director to be in the best interest of FHSU and the State. 
 

https://www.kdor.ks.gov/apps/taxclearance/Default.aspx
http://www.ksrevenue.org/forms-btreg.html
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CERTIFICATION REGARDING  

IMMIGRATION REFORM & CONTROL 
 
 

All Contractors are expected to comply with the Immigration and Reform Control Act of 1986 
(IRCA), as may be amended from time to time.  This Act, with certain limitations, requires the 
verification of the employment status of all individuals who were hired on or after November 6, 1986, 
by the Contractor as well as any subcontractor or sub-subcontractor.  The usual method of 
verification is through the Employment Verification (I-9) Form.  With the submission of this bid, the 
Contractor hereby certifies without exception that Contractor has complied with all federal and state 
laws relating to immigration and reform.  Any misrepresentation in this regard or any employment of 
persons not authorized to work in the United States constitutes a material breach and, at the State’s 
option, may subject the contract to termination and any applicable damages.   
 
Contractor certifies that, should it be awarded a contract by the State, Contractor will comply with all 
applicable federal and state laws, standards, orders and regulations affecting a person’s participation 
and eligibility in any program or activity undertaken by the Contractor pursuant to this contract.  
Contractor further certifies that it will remain in compliance throughout the term of the contract.   
 
At the State’s request, Contractor is expected to produce to the State any documentation or other 
such evidence to verify Contractor’s compliance with any provision, duty, certification, or the like 
under the contract.   
 
 Contractor agrees to include this Certification in contracts between itself and any subcontractors in 
connection with the services performed under this contract. 
 
 
 
 
________________________________________ ______________________ 
Signature, Title of Contractor  Date 
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State of Kansas 
Fort Hays State University 
DA-146a (Rev. 12/19) 

CONTRACTUAL PROVISIONS ATTACHMENT 
 
Important: This form contains mandatory contract provisions and must be attached to or incorporated in all copies of any 

contractual agreement. If it is attached to the vendor/contractor's standard contract form, then that form must be 
altered to contain the following provision:  

 
"The Provisions found in Contractual Provisions Attachment (Form DA-146a, Rev. 12/19), which is attached 
hereto, are hereby incorporated in this contract and made a part thereof."  
 
The parties agree that the following provisions are hereby incorporated into the contract to which it is attached 
and made a part thereof. 

 
1. Controlling Provisions: It is expressly agreed that the terms of each and every provision in this attachment shall prevail 

and control over the terms of any other conflicting provision in any other document relating to and a part of the contract in 
which this attachment is incorporated. Any terms that conflict or could be interpreted to conflict with this attachment are 
nullified.  

 
2. Disclaimer Of Liability: No provision of this contract will be given effect that attempts to require Fort Hays State 

University or any of its affiliates (“University”) to defend, hold harmless, or indemnify any contractor or third party for any 
acts or omissions. The terms, conditions, and limitations of liability of the State of Kansas, the University, and their 
employees are defined under the Kansas Tort Claims Act (K.S.A. 75-6101 et seq.).  

 
3. Termination Due To Lack Of Funding Appropriation: If, in the judgment of the Director of Accounts and Reports, 

Department of Administration, sufficient funds are not appropriated to continue the function performed in this agreement 
and for the payment of the charges hereunder, the University may terminate this agreement at the end of its current fiscal 
year. The University agrees to give written notice of termination to contractor at least 30 days prior to the end of its current 
fiscal year, and shall give such notice for a greater period prior to the end of such fiscal year as may be provided in this 
contract, except that such notice shall not be required prior to 90 days before the end of such fiscal year. Contractor shall 
have the right, at the end of such fiscal year, to take possession of any equipment provided under the contract for which it 
has not been paid. The University will pay contractor all regular contractual payments incurred through the end of such 
fiscal year, plus contractual charges incidental to the return of any such equipment. Upon termination of the agreement 
under this provision, title to any such equipment shall revert to contractor at the end of the University’s current fiscal year. 
The termination of the contract pursuant to this paragraph shall not cause any penalty to be charged to the agency or the 
contractor.  

 
4. Kansas Law and Venue: All matters arising out of or related to this agreement shall be subject to, governed by, and 

construed according to the laws of the State of Kansas, and jurisdiction and venue of any suit arising out of or related to 
this agreement shall reside only in courts located in the State of Kansas.  

 
5. Required Non-Discrimination Provision: Contractor agrees to comply with all applicable state and federal anti-

discrimination laws. Contractor specifically agrees: (a) to comply with the Kansas Act Against Discrimination (K.S.A. 44-
1001 et seq.) and the Kansas Age Discrimination in Employment Act (K.S.A. 44-1111 et seq.) and the applicable 
provisions of the Americans With Disabilities Act (42 U.S.C. 12101 et seq.) (ADA) and to not discriminate against any 
person because of race, religion, color, sex, disability, national origin or ancestry, or age in the admission or access to, or 
treatment or employment in, its programs or activities; (b) to include in all solicitations or advertisements for employees, 
the phrase "equal opportunity employer"; (c) to comply with the reporting requirements set out at K.S.A. 44-1031 and 
K.S.A. 44-1116; (d) to include those provisions in every subcontract or purchase order so that they are binding upon such 
subcontractor or vendor; (e) that a failure to comply with the reporting requirements of (c) above or if the contractor is 
found guilty of any violation of such acts by the Kansas Human Rights Commission or if it is determined that the 
contractor has violated applicable provisions of ADA, such violation(s) shall constitute a breach of contract and the 
contract may be cancelled, terminated or suspended, in whole or in part, by the University. The provisions of this 
paragraph (except the provisions relating to the ADA) are not applicable to a contractor who employs fewer than four 
employees during the term of such contract or whose contracts with the University cumulatively total $5,000 or less during 
the fiscal year.  
 
Contractor shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and 60-741.5(a). These regulations 
prohibit discrimination against qualified individuals based on their status as protected veterans or individuals 
with disabilities, and prohibit discrimination against all individuals based on their race, color, religion, sex, or 
national origin. Moreover, these regulations require that covered prime contractors and subcontractors take 
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affirmative action to employ and advance individuals in employment without regard to race, color, religion, sex, 
national origin, protected veteran status or disability.  
 

6. Acceptance Of Contract: This contract shall not be considered accepted, approved or otherwise effective until the 
statutorily required approvals and certifications have been given.  
 

7. Arbitration, Damages, Warranties: Notwithstanding any language to the contrary, no interpretation of this contract shall 
find that the University has agreed to binding arbitration, or the payment of damages or penalties. Further, the University 
does not agree to pay attorney fees, costs, or late payment charges beyond those available under the Kansas Prompt 
Payment Act (K.S.A. 75-6403), and no provision will be given effect that attempts to exclude, modify, disclaim or 
otherwise attempt to limit any damages or rights of action available to the University at law, including but not limited to the 
implied warranties of merchantability and fitness for a particular purpose.  

 
8. Authority To Contract: By signing this contract, the representative of the contractor thereby represents that such person 

is duly authorized by the contractor to execute this contract on behalf of the contractor and that the contractor agrees to 
be bound by the provisions thereof.  

 
9. Responsibility For Taxes: The University shall not be responsible for, nor indemnify a contractor for, any federal, state or 

local taxes which may be imposed or levied upon the subject matter of this contract. 
 
10. Insurance: The University shall not be required to purchase any insurance against loss or damage to property or any 

other subject matter relating to this contract, nor shall this contract require the University to establish a "self-insurance" 
fund to protect against any such loss or damage.  

 
11. Information/Confidentiality: As a state agency, the University’s contracts are generally public records. Accordingly, no 

provision of this contract shall restrict the University’s ability to produce this contract in response to a lawful request or 
from otherwise complying with the Kansas Open Records Act (K.S.A. 45-215 et seq.). Moreover, no provision of this 
contract shall be construed as limiting the Legislative Division of Post Audit from having access to information pursuant to 
K.S.A. 46-1101 et seq.  

 
12. The Eleventh Amendment: The Eleventh Amendment is an inherent and incumbent protection of the State of Kansas 

and need not be reserved, but the University here reiterates that nothing in or related to this contract shall be deemed a 
waiver of the Eleventh Amendment.  

 
13. Campaign Contributions / Lobbying: Funds provided through a grant award or contract shall not be given or received in 

exchange for the making of a campaign contribution. No part of the funds provided through this contract shall be used to 
influence or attempt to influence an officer or employee of any State of Kansas agency or a member of the Legislature 
regarding any pending legislation or the awarding, extension, continuation, renewal, amendment or modification of any 
government contract, grant, loan, or cooperative agreement.  

 
14. Privacy of Student Records: Contractor understands that the University is subject to FERPA (Family Educational Rights 

and Privacy Act, 20 U.S.C. § 1232g) and agrees to handle any student education records it receives pursuant to this 
Agreement in a manner that enables the University to be compliant with FERPA and its regulations. Contractor agrees to 
protect the privacy of student data and educational records in a commercially reasonable manner and shall not transmit, 
share, or disclose any data about a student without the student's written consent, except to other University officials who 
seek the information within the context of his/her professionally assigned responsibilities and used within the context of 
official University business. Contractor shall promptly report to the University any disclosure of University’s student 
educational records.  

 
15. Boycotts of Israel Prohibited: Kansas 2018 HB 2482 generally prohibits the University from entering into a contract with 

a company to acquire or dispose of services, supplies, information technology or construction, unless such company 
submits a written certification that such company is not currently engaged in a boycott of Israel. For the purposes of this 
Section, “company” means an organization, association, corporation, partnership, venture or other entity, its subsidiary or 
affiliate, that exists for profitmaking purposes or to otherwise secure economic advantage. Accordingly, by executing this 
contract, Contractor hereby certifies that it is not currently engaged in a boycott of Israel. 

 
16. Harassment Policy:  Fort Hays State University prohibits sexual harassment, discrimination, and retaliation. The 

University’s applicable policies on sexual harassment, discrimination, and retaliation are available at 
https://fhsu.edu/policies/documents/harassment-policy/index.pdf and include the procedures for submitting a complaint of 
sexual harassment, discrimination, or retaliation, including an anonymous complaint. Contractor and its employees, 
officials, agents, or subcontractors shall at all times comply with the University’s policies on sexual harassment, 
discrimination, and retaliation. 

 

https://fhsu.edu/policies/documents/harassment-policy/index.pdf
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	FHSU RFQ 20012-Rarick Hall Asbestos Abatement
	PART 1 -  GENERAL
	1.1       RELATED DOCUMENTS
	A.       Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Specifications Sections, apply to this Section.

	1.2       SUMMARY
	A.       Section includes
	1.      Project information
	2.      Work covered by Contract Documents
	3.      Work by Owner
	4.      Work under separate contracts.
	5.      Future work
	6.      Access to site
	7.      Work restrictions
	8.      Specification and drawing conventions

	B.       Related Section
	1.      Section “Temporary Facilities and Controls” for limitations and procedures governing temporary use of Owner’s facilities.


	1.3       PROJECT INFORMATION
	A.       Project Identification: Rarick Hall Asbestos Abatement
	1.      Project Location: 711 Park Street, FHSU, Hays, Kansas 67601.

	B.       Owner: Fort Hays State University
	1.      Owner’s Representative:
	a.      Troy Steiner, Facilities Planning, Room 109, Brooks Building FHSU, 785.628.4424.
	b.      Roy Ibarra, Environmental Safety Office, Room 111, Brooks Building FHSU, 785.628.4333.



	1.4       SCHEDULE
	A.       Abatement work is to be completed on first floor between June 1, 2020 and July 1, 2020.
	1.      Contractor will have access to the site between the hours of 6 AM and 6 PM, all days of the week.

	B.       Abatement work on second and third floor will be handled via a Change Order to the project and scheduled once the sequence of construction operations have been determined.
	1.      Estimates of abatement work on second and third floors could conceivably begin around the University 2020 winter break; 2021 Spring Break or after graduation in May 2021.
	2.      Contractor will have access to the site between the hours of 6 AM and 6 PM, all days of the week.


	1.5       WORK COVERED BY CONTRACT DOCUMENTS
	A.       The Work of the Project is defined by the Contract documents and consists of the following:
	1.      Removal of 12x12 asbestos floor tile and mastic.
	2.      Removal of 12x12 asbestos floor tile and mastic under carpet.
	3.      Air clearance monitoring will be provided and paid by the Asbestos Abatement Contractor.
	a.      Potential bidders are instructed to provide pricing for PCM air monitor testing.


	B.       Type of Contract
	1.      Asbestos Abatement project will be constructed under a single prime contract.
	2.      Contractor to use Asbestos Abatement Demolition Practices as per Kansas Department of Health and Environment requirements.


	1.6       WORK BY OWNER
	A.       General: Cooperate fully with Owner so work may be carried out smoothly, without interfering with or delaying work under this Contract or work by Owner.  Coordinate the Work of this Contract with work performed by Owner.
	B.       Proceeding Work: Owner will perform the following construction operations at Project site.  Those operations are scheduled to be substantially complete before work under this Contract begins.
	1.      Owner will remove all appliances, loose furniture and equipment.


	1.7       WORK UNDER SEPARATE CONTRACTS
	A.       General: Cooperate fully with separate contractors so work on those contracts may be carried out smoothly, without interfering with or delaying work under this Contract or other contracts.  Coordinate the Work of this Contract with work perfo...
	B.       Subsequent Work: Other demolition operations of the following additional work to be performed at site following Substantial Completion.  Completion of that work will depend on successful completion of preparatory work under this Contract.
	1.      Rarick Hall Remodel.


	1.8       FUTURE WORK
	A.       The Contract Documents include requirements that will allow Owner to carry out future work following completion of this Project; provide for the following future work:
	1.      Rarick Hall Remodel is scheduled to commence upon completion of asbestos abatement activities.


	1.9       ACCESS TO SITE
	A.       General: Contractor shall have full use of Project site for abatement operations.
	B.       Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of Project site beyond areas in which the Work is indicated.
	C.       Driveways, Walkways and Entrances: Keep driveways and entrances serving premises clear and available to Owner, Owner’s employees, and emergency vehicles at all times. Do not use these areas for parking or storage of materials.
	D.       Elevator use is permitted by both demolition and abatement contractors.

	1.10       WORK RESTRICTIONS
	A.       On-Site Work Hours: Notify owner of proposed work hours.
	1.      Weekend Hours: Notify owner of proposed weekend work hours.

	B.       Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after providing temporary utility services according to requirements indic...
	1.      Notify Owner not less than two days in advance of proposed utility interruptions.
	2.      Obtain Owner’s written permission before proceeding with utility interruptions.

	C.       Nonsmoking Building: Smoking is not permitted on the Project site or other areas on campus.
	D.       Controlled Substances: Use of tobacco products and other controlled substances on the Project site is not permitted.
	E.       Employee Screening: Comply with Regulating agencies requirements regarding drug and background screening of Contractor personnel working on the Project site.
	1.      Maintain list of approved screened personnel with Owner’s Representative.


	1.11       SCHEDULE OF DRAWINGS
	A.       Drawing sheets that compliment this specification area are as follows:


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
	PART 1 -  GENERAL
	1.1       RELATED DOCUMENTS
	A.       Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Specification Sections, apply to this Section.

	1.2       SUMMARY
	A.       This Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B.       Related Sections include the following:
	1.      Section “Submittal Procedures” for procedures for submitting copies of implementation and termination schedule and utility reports.


	1.3       USE CHARGES
	A.       Water Service: Water from Owner’s existing water system is available for use without metering and without payment of use charges. Provide connections and extensions of services as required for construction operations.
	B.       Electric Power Service: Electric power from Owner’s existing system is available for use without metering and without payment of use charges. Provide connections and extensions of services as required for construction operations.


	PART 2 -  PRODUCTS
	2.1       EQUIPMENT
	A.       Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.


	PART 3 -  EXECUTION
	3.1       TEMPORARY UTILITY INSTALLATION
	A.       General: Install temporary service or connect to existing service.
	1.      Arrange with utility company, Owner, and existing users for time when service can be interrupted, if necessary, to make connections for temporary services.

	B.       Water Service: Use of Owner’s existing water service facilities will be permitted, as long as facilities are cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore these facilities to condition existing ...
	1.      Where installations below an outlet might be damaged by spillage or leakage, provide a drip pan of suitable size to minimize water damage. Drain accumulated water promptly from pans.

	C.       Sanitary Facilities: Use of Owner’s existing toilet facilities will be permitted, as long as facilities are cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore these facilities to condition existing b...
	D.       Ventilation and Humidity Control: Provide temporary ventilation required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of high humidity. Select equipme...
	E.       Electric Power Service: Use of Owner’s existing electric power service will be permitted, as long as equipment is maintained in a condition acceptable to Owner.
	F.       Lighting: Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, inspections, and traffic conditions.
	1.      Install and operate temporary lighting that fulfills security and protection requirements without operating entire system.

	G.       Telephone Service: Provide superintendent with cellular telephone for use when on job site.

	3.2       SUPPORT FACILITIES INSTALLATION
	A.       Traffic Controls: Comply with requirements of authorities having jurisdiction.
	1.      Maintain access for fire-fighting equipment and access to fire hydrants.

	B.       Parking: Use designated areas of Owner’s existing parking areas for construction personnel.
	C.       Waste Disposal Facilities: Provide waste-collection containers in size adequate to handle waste from construction operations. Comply with requirements of authorities having jurisdiction.

	3.3       SECURITY AND PROTECTION FACILITIES INSTALLATION
	A.       Environmental Protection: Provide protection, operate temporary facilities, and conduct construction in ways and by methods that comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or poll...
	1.      Comply with work restrictions specified in Division 1 Section “Summary”

	B.       Barricades, Warning Signs, and Lights: Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.
	C.       Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities. Provide temporary weather tight enclosure for bu...
	1.      Where heating or cooling is needed and permanent enclosure is not complete, insulate temporary enclosures.

	D.       Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types needed to protect against reasonably predictable and controllable fire losses. Comply with NFPA 241.
	1.      Prohibit smoking in construction areas


	3.4       OPERATION, TERMINATION, AND REMOVAL
	A.       Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B.       Maintenance: Maintain facilities in good operating condition until removal.
	1.      Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

	C.       Temporary Facility Changeover: Do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion.


	PART 4 -  GENERAL
	4.1       RELATED DOCUMENTS
	A.       Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Specifications Sections, apply to this Section.

	4.2       SUMMARY
	A.       Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1.      Substantial Completion procedures
	2.      Final completion procedures
	3.      Warranties
	4.      Final cleaning


	4.3       SUBSTANTIAL COMPLETION
	A.       Preliminary Procedures: Before requesting inspection for determining date of Substantial Completion, complete the following. List items below that are incomplete with request.
	1.      Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons the Work is not complete.
	2.      Submit specific final certifications, and similar documents
	3.      Obtain and submit releases permitting Owner unrestricted use of the Work and access to services and utilities. Include occupancy permits, operating certificates, and similar releases.
	4.      Prepare and submit Project Record Documents.
	5.      Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.

	B.       Inspection: Submit a written request for inspection for Substantial Completion. On receipt of request, Owner and Contractor’s Superintendent will either proceed with inspection or notify Contractor of unfulfilled requirements.
	1.      Owner will prepare the Certificate of Substantial Completion after inspection or will notify Contractor of items, either on Contractor’s list or additional items identified by Consultant, that must be completed or corrected before certificate ...
	2.      Re-inspection: Request re-inspection when the Work identified in previous inspections as incomplete is completed or corrected.
	3.      Results of completed inspection will form the basis of requirements for final completion.


	4.4       FINAL COMPLETION
	A.       Preliminary Procedures: Before requesting final inspection for determining final completion, complete the following:
	1.      Submit a final Application for Payment according to Section “Payment Procedures”.
	2.      Submit copy of Owners Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Consultant. The certified copy of the list shall state that each item has been completed or otherwise resolv...

	B.       Inspection: Submit a written request for final inspection for acceptance. On receipt of request, Owner and contractor’s superintendent will either proceed with inspection or notify Contractor of unfulfilled requirements. Owner will prepare a ...
	1.      Re-inspection: Request re-inspection when the Work identified in previous inspections as incomplete is completed or corrected.


	4.5       LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A.       Organization of List: Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the lim...


	PART 5 -  PRODUCTS
	5.1       MATERIALS
	A.       Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 6 -  EXECUTION
	6.1       FINAL CLEANING
	A.       General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations
	B.       Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program. Comply with manufacturer’s written instruct...
	1.      Complete the following cleaning operations before requesting inspection for certification of Substantial Completing for entire Project or for a portion of Project:
	a.      Clean Project site, yard, grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b.      Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign deposits.
	c.      Remove tools, construction equipment, machinery, and surplus material from Project site
	d.      Leave Project clean and ready for occupancy

	2.      Construction Waste Disposal: Comply with all state and local waste disposal requirements
	a.      Asbestos Abatement Contractor shall provide for his use a roll off dumpster to be located in the south parking lot with rear access to building.




	PART 7 -  GENERAL
	7.1       OVERVIEW
	A.       These specifications are applicable to asbestos abatement for Fort Hays State University, hereinafter referred to as the Owner.
	B.       The specific asbestos abatement required is identified in the Scope of Work section of these documents.
	C.       The intent of these Documents is to provide for the execution and completion of abatement described herein, and it is understood that the Contractor will furnish all labor, materials, equipment, tools, transportation, supplies, notifications,...


	PART 8 -  SUPPLEMENTAL ASBESTOS ABATEMENT CONDITIONS
	8.1       OVERVIEW
	A.       FHSU has added these supplemental conditions affecting the project contract documents.
	B.       The supplemental conditions shall be binding and made a part of the contract documents.

	8.2       PROJECT INSPECTION
	A.       Upon completion of removal and prior to tearing down any containment, FHSU shall conduct a final inspection of all work areas to verify the work has been completed and the areas have been cleaned of any and all visible debris.
	B.       If the inspection fails, the abatement contractor shall complete any additional work, recleaning and restoration before re-inspection and final clearances are conducted.

	8.3       HAZARD COMMUNICATION
	A.       FHSU shall notify the Contractor, as required by OSHA’s 29 CFR Part 1910.1200, of hazards that are present in the area (s) the Contractor and his employees will be working.
	B.       FHSU shall make available to the Contractor and his employees all Material Safety Data Sheets (MSDS) for all chemicals located within the work area(s) prior to the start of the work.

	8.4       ASBESTOS CONTRACTOR SUBMITTALS
	A.       The Contractor shall compile and submit, to the Owner, the following documents prior to the Owner issuing “Notice to Proceed” to the asbestos contractor for the work he has been contracted.
	1.      Asbestos Notification of Kansas Dept. of Health & Environment
	2.      KDHE letter of approval of asbestos notification
	3.      Disposal permit for asbestos waste
	4.      MSDS for Contractor’s materials
	5.      Copies of all employee’s training certificates and Kansas Licenses

	B.       Upon completion of work, the Contractor shall compile and submit in a timely manner, the following project “close-out” documents:
	1.      Waste shipment records and disposal manifests.

	C.       Delinquency on the part of the asbestos contractor making necessary submittals shall not extend or otherwise change the required time schedule or the application of liquidated damages.
	D.       All submittals shall be submitted to:

	8.5       SECURITY
	A.       The Contractor shall be responsible for the security of the work area against inadvertent and/or willful entry of unauthorized persons.
	B.       The security of the Contractor’s tools, equipment, materials etc., as well as stored asbestos waste awaiting disposal, shall be the sole responsibility of the Contractor.
	C.       The Contractor shall also be responsible for the security of the property of the Owner that remain in the work area (s) and areas the Contractor may have access to during the execution of the work under Contract. The Contractor shall coordina...

	8.6       WORKER CERTIFICATION
	A.       A person shall not supervise or engage in an asbestos project unless that person has a valid class I or class II asbestos worker certificate that has been issued in accordance with Kansas regulations. Certificates and/or license cards shall b...

	8.7       OSHA EMPLOYEE AIR MONITORING
	A.       The asbestos contractor shall be responsible for monitoring (and analysis) his employees’ exposure to airborne asbestos as required by OSHA. Results of the employee exposure monitoring shall be made available to the Owner upon request.


	PART 9 -  GENERAL
	9.1       OVERVIEW
	A.       The scope of work covered herein shall consist of removal and disposal of specified asbestos containing materials (ACM) in Rarick Hall, Fort Hays State University, Hays, Kansas.


	PART 10 -  SCOPE OF WORK
	10.1       DESCRIPTION AND QUANTIFICATION OF WORK
	A.       The following per floor quantities are approximate quantities only.
	B.       The Contractor shall be responsible for his own verification of actual quantities, work and conditions involved in this scope of work.

	10.2       ASBESTOS ABATEMENT APPROXIMATE QUANTITIES – BASE BID
	A.       See Attached drawings for approximate quantities.


	PART 11 -  ASBESTOS ABATEMENT WORK PRACTICES
	11.1       OVERVIEW
	A.       The asbestos abatement performed under this scope of work shall comply with all applicable Federal, State and local regulations including, but not limited to, OSHA, EPA (NESHAP, WPR, etc.), DOT, State of Kansas and Ellis County, as well as th...
	B.       As a minimum, the Contractor shall implement the most stringent work practices and engineering controls of these applicable regulations and project specifications.

	11.2       ISOLATION OF WORK AREAS
	A.       The Contractor shall isolate, with poly sheeting, any entrance to the area they are working. These barriers shall be demarcated with the appropriate signage and access limited to authorized personnel only. These barriers shall remain in place...

	11.3       FRIABLE/CATEGORY II NON-FRIABLE MATERIAL:
	A.       The Contractor shall implement the work practices for friable/non-friable asbestos containing material addressed in the EPA 40 CFR Part 763, and OSHA 1926.1101 (g) regulations covering Class II asbestos work.
	B.       The work area shall be properly demarcated and access limited to authorized personnel only. Surrounding areas shall be protected from contamination by the use of poly sheeting as required. All friable/non-friable materials shall be carefully ...

	11.4       GENERAL
	A.       Any work practice implemented by the Contractor shall comply with all applicable regulations utilizing the most stringent if two or more regulations apply.
	B.       Any variation from or waiver of applicable regulations shall be approved by the appropriate regulatory agency and by the Owner and/or the Owner’s representative prior to implementation of such variation or waiver.
	C.       The Contractor shall confine his operations and activities to the work area so as not to encumber the Owner’s use of the facility for general operations. The Contractor shall advise the Owner of proposed work practices that could restrict the...
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