

Ann B. Shortelle, Ph.D., Executive Director

4049 Reid Street • P.O. Box 1429 • Palatka, FL 32178-1429 • 386-329-4500 On the internet at www.sjrwmd.com.

DATE: September 11, 2020

- TO: Prospective Respondents
- FROM: Gerald Cahalane, Assoc. Procurement Specialist
- SUBJECT: Addendum #1 to Quote Request #36044, Sun Land Citrus Trail Road Improvements and Culvert Replacement

This addendum is to answer questions from prospective respondents for this project.

Responses to this quote request are still due by no later than 3:00PM on, Tuesday, September 15, 2020.

Please see below for the question and answer:

Question: What is the District's proposed budget for the phases of this project?

<u>Answer:</u> The budget will be split into two separate phases, and the proposed budget is as follows:

Phase 1	\$22,000.00
Phase 2	\$21,750.00
Total Project	\$43,750.00