Property Owner Name: Robert Laster &	Contractor:
Melissa Hale	
Address: 2202 West Blount Street	Contractor PH#:
PH#: 850-791-2886	Total SF: <u>1,817</u>
Pre-Bid Meeting (Date & Time): 4/15/2020-9am	Bid Close (Date & Time): 4/22/2020-5pm
Description:	
 Remove all existing shingles, underlandered decking, inspect vent boots 	ayment and drip-edge to expose
 Repair degraded and damaged deck edge and install architectural shingle 	ing, replace underlayment, new drip
• Replace soffit around entire house;	and paint
Install ridge vent	
Note: Six squares of roof structure at 9/	/12 pitch
	Cost of Labor: \$
	Cost of Materials: \$
	Total Cost: \$
Property Owner Signature	
Property Owner Signature	
Contractor Signature	

Contractor:

Income-Based Roof Program Scope of Work

Property Owner Name: Annie Causey

Address: 3400 W. Bobe Street	Contractor PH#:	
PH#: 850-434-0381 or 850-450-6691	Total SF: <u>1,540</u>	
Pre-Bid Meeting (Date & Time): 4/15/2020-9ar	<u>m</u> Bid Close (Date & Time) : 4/22/2020-5pm	
Description: Roof Replacement		
 Remove all existing shingles, und decking, inspect vent boots 	erlayment and drip-edge to expose	
 Repair degraded and damaged de edge and install architectural shir 	ecking, replace underlayment, new drip	
Replace soffit & fascia around entire structure; and paint		
	Cost of Labor: \$	
	Cost of Materials: \$	
	Total Cost: \$	
Property Owner Signature		
Contractor Signature		

Property Owner Name: Ella Mae Walker	Contractor:
Address: 1127 W. Maxwell Street	Contractor PH#:
PH#: 850-438-2633 or 850-723-8423	Total SF: 1,501
Pre-Bid Meeting (Date & Time): 4/15/2020-9am	Bid Close (Date & Time): 4/22/2020-5pm
Description: Roof Replacement	
 Remove all existing shingles, under decking, inspect vent boots 	layment and drip-edge to expose
 Repair degraded and damaged decleded edge and install architectural shingle 	king, replace underlayment, new drip
Replace leaf vents at rear of the ho	use
	Cost of Labor: \$
	Cost of Materials: \$
	Total Cost: \$
Property Owner Signature	
Contractor Signature	

Property Owner Name: Stephanie Neal	Contractor:
Address: 707 Loire Way	Contractor PH#:
PH#: 850-287-1277	Total SF: 1,593
Pre-Bid Meeting (Date & Time): 4/15/2020-9a	am Bid Close (Date & Time): 4/22/2020-5pm
Description: Roof Replacement	
 Remove all existing shingles, und decking, inspect vent boots 	derlayment and drip-edge to expose
 Repair degraded and damaged degree and install architectural ships 	lecking, replace underlayment, new drip ingles
Repair soffit and fascia around s	tructure; and paint
• Replace 10ft. of wood soffit and	fascia on back patio (10x12); and paint
• Replace 10ft. of vinyl soffit and	fascia on back patio (10x12)
 Flashing over patio top 	
	Cost of Labor: \$
	Cost of Materials: \$
	Total Cost: \$
Property Owner Signature	
Contractor Signature	

Property Owner Name: Minnie Berry	Contractor:
Address: 4517 Deauville Way	Contractor PH#:
PH#: 850-490-1776	Total SF:1,626
Pre-Bid Meeting (Date & Time): 4/15/2020-9am	Bid Close (Date & Time): 4/22/2020-5pm
Description: Roof Replacement	
 Remove all existing shingles, underlandered decking, inspect vent boots 	ayment and drip-edge to expose
 Repair degraded and damaged deck edge and install modified shingles 	ing, replace underlayment, new drip
Coat Florida Room/Sunroom	
Rebuild carport structure to allow d	rainage
	Cost of Labor: \$
	Cost of Materials: \$
Property Owner Signature	Total Cost: \$
Contractor Signature	

Property Owner Name: Jessie White	Contractor:
Address: 4521 Havre Way	Contractor PH#:
PH# : 850-485-6350	Total SF: <u>1,463</u>
Pre-Bid Meeting (Date & Time): 4/15/2020-9am	Bid Close (Date & Time): 4/22/2020-5pm
Description:	
 Remove all existing shingles, und decking, inspect vent boots 	derlayment and drip-edge to expose
 Repair degraded and damaged d drip edge and install architectura 	ecking, replace underlayment, new al shingles
 Replace soffit and fascia at right 	side and rear of the structure; and paint
Replace siding at rear of the stru	cture (on the side with the back door)
• Cut in ridge vent	
 Replace three (3) sheets of soffit 	and fascia across front porch; and paint
 Replace missing vinyl on rear ad 	dition
	Cost of Labor: \$
	Cost of Materials: \$
Property Owner Signature	Total Cost: \$
Contractor Signature	