
## Jones County School System Electronic Request for Quote ("eRFQ") Event Name: JCHS Paving Project eRFQ (Event) Number: 19-34

## 4/29/2019

Addendum 2

Optional pre-bid meeting was held on 4/25/2019. These clarifications and modification are the result of the meeting.



- 1. The site plan was changed to clarify that the front parking lot was to be paved not sealed and restriped.
- 2. Curb Clarifications:
  - a. Within Parrish's contract, a small amount of curb and gutter will be added to the exit of the front parking lot that was not to be included.
  - b. There will be a line item in their bid that will give a linear foot cost for the replacement of damaged curb and gutter; the areas to be replaced will be determined later.
- 3. There is a handicap ramp at the back near the kitchen that is not complaint; the above drawing for the new ramp will be used in it's place.

No other changes were discussed.