



# St. Johns River

## Water Management District

Ann B. Shortelle, Ph.D., Executive Director

---

525 Community College Parkway S.E. • Palm Bay, FL 32909 • 321-984-4940  
On the internet at [www.sjrwmd.com](http://www.sjrwmd.com).

DATE: August 2, 2019  
TO: Prospective Respondents  
FROM: Amy Lucey, Procurement Specialist  
SUBJECT: Addendum #1 to INFQ # 34662, Mechanical Vegetation Services L75 and Fellsmere E

As a result of inquiries, the following clarifications/changes are provided for your information. Please make all appropriate changes to your bid documents. Note: changes are reflected with original language shown with strike-through and new language is underlined.

- Q1: Regarding Site 3, is the engineering requesting that the mechanical treatment be performed from the hardened levee or from the bench of the ditch?
- A1: The equipment is allowed to work from the slope or the hardened levee top. The decision is up to the discretion of the contractor but any damage due to the work is the responsibility of the contractor to repair.
- Q2: The ditch appears to be unsafe for equipment to operate in, and the equipment listed may not reach the vegetation from the top of the levee, and per the bid specifications and equipment requested, it may be unable to be completed. Will this result in a disqualification or underperformance of the bid project?
- A2: The equipment listed is an example of the equipment that has been used in the past. The equipment and method of the contractor is up to their discretion as long as it meets the required deliverables.
- Q3: What is the current water level?
- A3: The current water levels in that area are around 22.8 NAVD88.
- Q4: What is the anticipated water level trend from past years?
- A4: The water levels in that area are currently controlled to around 23.03 NAVD88 so it should not go up much over that number until after the contract period is over.

INFQ 34662 Mechanical Vegetation Services at L75 & Fellsmere E  
Addendum 1

**NOTE:** The Quote Due Date remains 3:00 p.m., Thursday, August 8, 2019

Attachments:

Pre-bid Meeting Recording 7-31-19 – separate cover

Please acknowledge receipt of this Addendum on the QUOTE COST SCHEDULE provided in the quote package.

If you have any questions, please e-mail me at [alucey@sjrwmd.com](mailto:alucey@sjrwmd.com).