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ARLINGTON COUNTY, VIRGINIA 

OFFICE OF THE PURCHASING AGENT 
2100 CLARENDON BOULEVARD, SUITE 500 

ARLINGTON, VA 22201 
 

AGREEMENT NO. 24-AED-RFP-484 
 
THIS AGREEMENT is made, on March 8, 2024, between CIC Captains of Innovation, LLC, One Broadway, 
14th Floor, Cambridge, Massachusetts (“Contractor”), a Massachusetts limited liability company 
authorized to do business in the Commonwealth of Virginia, and the County Board of Arlington County, 
Virginia (“County”). The County and the Contractor, for the consideration hereinafter specified, agree as 
follows: 
 
1. CONTRACT DOCUMENTS 
The “Contract Documents” consist of:  
 

This Agreement 
Exhibit A – Scope of Services  
Exhibit B – Contract Pricing  
Exhibit C – Contractor Performance Evaluation Form  

 
Where the terms and provisions of this Agreement vary from the terms and provisions of the other 
Contract Documents, the terms and provisions of this Agreement will prevail over the other Contract 
Documents, and the remaining Contract Documents will be complementary to each other. If there are any 
conflicts, the most stringent terms or provisions will prevail. 
 
The Contract Documents set forth the entire agreement between the County and the Contractor. The 
County and the Contractor agree that no representative or agent of either party has made any 
representation or promise with respect to the parties’ agreement that is not contained in the Contract 
Documents. The Contract Documents may be referred to below as the “Contract” or the “Agreement”. 
 
2. SCOPE OF SERVICES 
The Contractor agrees to perform the services described in the Contract Documents (the “Work"). As 
detailed in the “Scope of Services” (Exhibit A), the primary purpose of the Work is to conduct an Innovation 
District Scoping Study that will assist National Landing Stakeholders in confirming a pathway for National 
Landing’s evolution as a premier innovation district. ion district. It will be the Contractor's responsibility, 
at its sole cost, to provide the specific services set forth in the Contract Documents and sufficient services 
to fulfill the purposes of the Work. Nothing in the Contract Documents limits the Contractor's 
responsibility to manage the details and execution of the Work. 
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3. PROJECT OFFICER 
The performance of the Contractor is subject to the review and approval of the County Project Officer, 
who will be appointed by the Director of the Arlington County department or agency requesting the Work 
under this Contract.  
 
4. CONTRACT TERM 
The Work will commence on ______________ and must be completed no later than March 31, 2025 
("Initial Contract Term"), subject to any modifications provided in the Contract Documents. Upon 
satisfactory performance by the Contractor, the County may, through the issuance of a bilateral Notice of 
Renewal, authorize continuation of the Agreement under the same contract prices for not more than four 
(4) additional 12-month periods, from April 1, 2025 to March 31, 2029 (each a "Subsequent Contract 
Term").  The Initial Contract Term and any Subsequent Contract Term(s) are together the “Contract Term”.  
 
5. CONTRACT AMOUNT 
The County will pay the Contractor in accordance with the terms of the Payment section below and of 
Exhibit B for the Contractor's completion of the Work as required by the Contract Documents. The 
Contractor will complete the Work for the total amount specified in this section (“Contract Amount”).  
 
The County will not compensate the Contractor for any goods or services beyond those included in Exhibit 
A unless those additional goods or services are covered by a fully executed amendment to this Contract. 
Additional services will be billed at the rates set forth in Exhibit B unless otherwise agreed by the parties 
in writing. 
 
6. PAYMENT 
The Contractor must submit invoices to the County’s Project Officer, who will either approve the invoice 
or require corrections. The County will pay the Contractor within forty-five (45) days after receipt of an 
invoice for completed work that is reasonable and allocable to the Contract and that has been performed 
to the satisfaction of the Project Officer. All payments will be made from the County to the Contractor via 
ACH. The number of the County Purchase Order pursuant to which goods or services have been delivered 
or performed must appear on all invoices. 
 
The Contractor also must submit to the County’s Project Officer its W-9 Form, which will include its Federal 
Employer Identification Number (“FEIN”) or Social Security Number (“SSN”), whichever is applicable, 
before the County can process payment to the Contractor under the Contract.     
 
7. REIMBURSABLE EXPENSES 
The County will not reimburse the Contractor for any expenses under this Contract. The amount in Exhibit 
B includes all costs and expenses of providing the services described in this Contract. 
 
8. PAYMENT OF SUBCONTRACTORS  
The Contractor is obligated to take one of the two following actions within seven days after receipt of 
payment by the County for work performed by any subcontractor under this Contract:  
 

a. Pay the subcontractor for the proportionate share of the total payment received from the 
County attributable to the work performed by the subcontractor under this Contract; or 

b. Notify the County and the subcontractor, in writing, of the Contractor's intention to withhold 
all or a part of the subcontractor's payment, with the reason for nonpayment. 
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The Contractor is obligated to pay interest to the subcontractor on all amounts owed by the Contractor 
to the subcontractor that remain unpaid after seven days following receipt by the Contractor of payment 
from the County for work performed by the subcontractor under this Contract, except for amounts 
withheld as allowed in subsection b., above. Unless otherwise provided under the terms of this Contract, 
interest will accrue at the rate of 1% per month. 
 
The Contractor must include in each of its subcontracts, if any are permitted, a provision requiring each 
subcontractor to include or otherwise be subject to the same payment and interest requirements with 
respect to each lower-tier subcontractor.  
 
The Contractor's obligation to pay an interest charge to a subcontractor pursuant to this section may not 
be construed to be an obligation of the County. A Contract modification may not be made for the purpose 
of providing reimbursement for such interest charge. A cost reimbursement claim may not include any 
amount for reimbursement for such interest charge. 
 
9. NO WAIVER OF RIGHTS 
The County’s approval or acceptance of or payment for any goods or services under this Contract will not 
waive any rights or causes of action arising out of the Contract.  
 
10. NON-APPROPRIATION 
All payments by the County to the Contractor pursuant to this Contract are subject to the availability of 
an annual appropriation for this purpose by the County Board of Arlington County, Virginia (“Board”). In 
the event that the Board does not appropriate funds for the goods or services provided under this 
Contract, the County will terminate the Contract, without termination charge or other liability to the 
County, on the last day of the fiscal year or when the previous appropriation has been spent, whichever 
event occurs first.  
 
11. ESTIMATED QUANTITIES/NON-EXCLUSIVITY OF CONTRACTOR 
This Contract does not obligate the County to purchase a specific quantity of items or services during the 
Contract Term. Any quantities that are included in the Contract Documents are the present expectations 
of the County for the period of the Contract; and the County is under no obligation to buy that or any 
amount as a result of having provided this estimate or of having had any normal or otherwise measurable 
requirement in the past. The County may require more goods and/or services than the estimated annual 
quantities, and any such additional quantities will not give rise to any claim for compensation other than 
at the unit prices and/or rates in the Contract.  
 
The County does not guarantee that the Contractor will be the exclusive provider of the goods or services 
covered by this Contract. The items or services covered by this Contract may be or become available under 
other County contract(s), and the County may determine that it is in its best interest to procure the items 
or services through those contract(s).  
 
12. COUNTY PURCHASE ORDER REQUIREMENT 
County purchases are authorized only if the County issues a Purchase Order in advance of the transaction, 
indicating that the ordering County agency has sufficient funds available to pay for the purchase. If the 
Contractor provides goods or services without a signed County Purchase Order, it does so at its own risk 
and expense. The County will not be liable for payment for any purchases made by its employees that are 
not authorized by the County Purchasing Agent.  
 

DocuSign Envelope ID: 5C8168F1-E40A-4B7C-B26C-8CC267379822



 
 

 Contract No. 24-AED-RFP-484 
4 

 

13. REPLACEMENT OF PERSONNEL AND SUBCONTRACTORS 
The County has the right reasonably to reject staff or subcontractors whom the Contractor assigns to the 
project. The Contractor must then provide replacement staff or subcontractors satisfactory to the County 
in a timely manner and at no additional cost to the County. The day-to-day supervision and control of the 
Contractor's and its subcontractors’ employees is the sole responsibility of the Contractor. 
 
The Contractor may not replace key personnel or subcontractors identified in its proposal, including the 
approved Project Manager, without the County’s written approval. The Contractor must submit any 
request to remove or replace key personnel or subcontractors to the County Project Officer at least 15 
calendar days in advance of the proposed action. The request must contain a detailed justification, 
including identification of the proposed replacement and his or her qualifications. 
 
If the approved Project Manager must be absent for an extended period, the Contractor must provide an 
interim Project Manager, subject to the County’s written approval. 
 
If the approved Project Manager resigns or is terminated by the Contractor, the Contractor will replace 
the Project Manager with an individual with similar qualifications and experience, subject to the County’s 
written approval.  
 
14. EMPLOYMENT DISCRIMINATION BY CONTRACTOR PROHIBITED 
During the performance of its work pursuant to this Contract: 
 

A. The Contractor will not discriminate against any employee or applicant for employment 
because of race, religion, color, sex, sexual orientation, gender identity, national origin, age, 
disability or on any other basis prohibited by state law. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices setting 
forth the provisions of this nondiscrimination clause. 
 

B. Notices, advertisements and solicitations placed in accordance with federal law, rule or 
regulation will be deemed sufficient for meeting the requirements of this section. 

 
C. The Contractor will state in all solicitations or advertisements for employees that it places or 

causes to be placed that such Contractor is an Equal Opportunity Employer. 
 
D. The Contractor will comply with the provisions of the Americans with Disabilities Act of 1990 

(“ADA”), which prohibits discrimination against individuals with disabilities in employment 
and mandates that disabled individuals be provided access to publicly and privately provided 
services and activities. 

 
E. The Contractor must include the provisions of the foregoing paragraphs in every subcontract 

or purchase order of more than $10,000.00 relating to this Contract so that the provisions will 
be binding upon each subcontractor or vendor. 

 
15. EMPLOYMENT OF UNAUTHORIZED ALIENS PROHIBITED 
In accordance with §2.2-4311.1 of the Code of Virginia, as amended, the Contractor must not during the 
performance of this Contract knowingly employ an unauthorized alien, as that term is defined in the 
federal Immigration Reform and Control Act of 1986.  
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16. DRUG-FREE WORKPLACE TO BE MAINTAINED BY CONTRACTOR  
During the performance of this Contract, the Contractor must: (i) provide a drug-free workplace for its 
employees; (ii) post in conspicuous places, available to employees and applicants for employment, a 
statement notifying employees that the unlawful manufacture, sale, distribution, dispensation, 
possession, or use of a controlled substance or marijuana is prohibited in the Contractor's workplace and 
specifying the actions that will be taken against employees for violating such prohibition; (iii) state in all 
solicitations or advertisements for employees placed by or on behalf of the Contractor that the Contractor 
maintains a drug-free workplace; and (iv) include the provisions of the foregoing clauses in every 
subcontract or purchase order of more than $10,000.00 relating to this Contract so that the provisions 
will be binding upon each subcontractor or vendor.  
 
For the purposes of this section, "workplace" means the site(s) for the performance of the work required 
by this Contract.  
 
17. SEXUAL HARASSMENT POLICY   
If the Contractor employs more than five employees, the Contractor shall (i) provide annual training on 
the Contractor's sexual harassment policy to all supervisors and employees providing services in the 
Commonwealth, except such supervisors or employees that are required to complete sexual harassment 
training provided by the Department of Human Resource Management, and (ii) post the Contractor's 
sexual harassment policy in (a) a conspicuous public place in each building located in the Commonwealth 
that the Contractor owns or leases for business purposes and (b) the Contractor's employee handbook.  
 
18. SAFETY  
The Contractor must ensure that it and its employees and subcontractors comply with all applicable local, 
state and federal policies, regulations and standards relating to safety and health.  
 
19. TERMINATION 
The County may terminate this Contract at any time as follows: (1) for cause, if, as determined by the 
County, the Contractor is in breach or default or has failed to perform the Work satisfactorily; or (2) for 
the convenience of the County. 
 
Upon receipt of a notice of termination, the Contractor must not place any further orders or subcontracts 
for materials, services or facilities; must terminate all vendors and subcontracts, except as are necessary 
for the completion of any portion of the Work that the County did not terminate; and must immediately 
deliver all documents related to the terminated Work to the County.  
 
Any purchases that the Contractor makes after the notice of termination will be the sole responsibility of 
the Contractor, unless the County has approved the purchases in writing as necessary for completion of 
any portion of the Work that the County did not terminate.  
If any court of competent jurisdiction finds a termination for cause by the County to be improper, then 
the termination will be deemed a termination for convenience.  
 

A. TERMINATION FOR CAUSE, INCLUDING BREACH AND DEFAULT; CURE 
1. Termination for Unsatisfactory Performance. If the County determines that the 

Contractor has failed to perform satisfactorily, then the County will give the Contractor 
written notice of such failure(s) and the opportunity to cure them within 15 days or any 
other period specified by the County (“Cure Period”). If the Contractor fails to cure within 
the Cure Period, the County may terminate the Contract for failure to provide satisfactory 
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performance by providing written notice with a termination date. The Contractor must 
submit any request for termination costs, with all supporting documentation, to the 
County Project Officer within 30 days after the expiration of the Cure Period. The County 
may accept or reject the request for termination costs, in whole or in part, and may notify 
the Contractor of its decision within a reasonable time. 
 
In the event of termination by the County for failure to perform satisfactorily, the 
Contractor must continue to provide its services as previously scheduled through the 
termination date, and the County must continue to pay all fees and charges incurred 
through the termination date. 
 

2. Termination for Breach or Default. If the County terminates the Contract for default or 
breach of any Contract provision or condition, then the termination will be immediate 
after notice of termination to the Contractor (unless the County provides for an 
opportunity to cure), and the Contractor will not be permitted to seek termination costs. 
 
Upon any termination pursuant to this section, the Contractor will be liable to the County 
for costs that the County must expend to complete the Work, including costs resulting 
from any related delays and from unsatisfactory or non-compliant work performed by the 
Contractor or its subcontractors. The County will deduct such costs from any amount due 
to the Contractor; or if the County does not owe the Contractor, the Contractor must 
promptly pay the costs within 15 days of a demand by the County. This section does not 
limit the County’s recovery of any other damages to which it is entitled by law. 
 
Except as otherwise directed by the County, the Contractor must stop work on the date 
of receipt the notice of the termination. 

 
B. TERMINATION FOR THE CONVENIENCE OF THE COUNTY 

The County may terminate this Contract in whole or in part whenever the Purchasing Agent 
determines that termination is in the County's best interest. The County will give the 
Contractor at least 15 days’ notice in writing. The notice must specify the extent to which the 
Contract is terminated and the effective termination date. The Contractor will be entitled to 
termination costs, plus any other reasonable amounts that the parties might negotiate; but 
no amount will be allowed for anticipatory profits. 
 
Except as otherwise directed by the County, the Contractor must stop work on the date of 
receipt of the notice of the termination. 

 
20. INDEMNIFICATION 
The Contractor covenants for itself, its employees and its subcontractors to save, defend, hold harmless 
and indemnify the County and all of its elected and appointed officials, officers, current and former 
employees, agents, departments, agencies, boards and commissions (collectively the “County 
Indemnitees”) from and against any and all claims made by third parties for any and all losses, damages, 
injuries, fines, penalties, costs (including court costs and attorneys’ fees), charges, liability, demands or 
exposure resulting from, arising out of or in any way connected with the Contractor’s acts or omissions, 
including the acts or omissions of its employees and/or subcontractors, in performance or 
nonperformance of the Contract. This duty to save, defend, hold harmless and indemnify will survive the 
termination of this Contract. If the Contractor fails or refuses to fulfill its obligations contained in this 
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section, the Contractor must reimburse the County for any and all resulting payments and expenses, 
including reasonable attorneys’ fees. The Contractor must pay such expenses upon demand by the 
County, and failure to do so may result in the County withholding such amounts from any payments to 
the Contractor under this Contract.  
 
21. INTELLECTUAL PROPERTY INDEMNIFICATION 
The Contractor warrants and guarantees that in providing services under this Contract neither the 
Contractor nor any subcontractor is infringing on the intellectual property rights (including, but not limited 
to, copyright, patent, mask and trademark) of third parties. 
 
If the Contractor or any of its employees or subcontractors uses any design, device, work or material that 
is covered by patent or copyright, it is understood that the Contract Amount includes all royalties, licensing 
fees, and any other costs arising from such use in connection with the Work under this Contract. 
 
The Contractor covenants for itself, its employees and its subcontractors to save, defend, hold harmless, 
and indemnify the County Indemnitees, as defined above, from and against any and all claims, losses, 
damages, injuries, fines, penalties, costs (including court costs and attorneys’ fees), charges, liability or 
exposure for infringement of or on account of any trademark, copyright, patented or unpatented 
invention, process or article manufactured or used in the performance of this Contract. This duty to save, 
defend, hold harmless and indemnify will survive the termination of this Contract. If the Contractor fails 
or refuses to fulfill its obligations contained in this section, the Contractor must reimburse the County for 
any and all resulting payments and expenses, including reasonable attorneys’ fees. The Contractor must 
pay such expenses upon demand by the County, and failure to do so may result in the County withholding 
such amounts from any payments to the Contractor under this Contract.  
 
22. COPYRIGHT 
By this Contract, the Contractor irrevocably transfers, assigns, sets over and conveys to the County all 
rights, title and interest, including the sole exclusive and complete copyright interest, in any and all 
copyrightable works created pursuant to this Contract. The Contractor will execute any documents that 
the County requests to formalize such transfer or assignment.  
 
The rights granted to the County by this section are irrevocable and may not be rescinded or modified, 
including in connection with or as a result of the termination of or a dispute concerning this Contract.  
 
The Contractor may not use subcontractors or third parties to develop or provide input into any 
copyrightable materials produced pursuant to this Contract without the County’s advance written 
approval and unless the Contractor includes this Copyright provision in any contract or agreement with 
such subcontractors or third parties related to this Contract. 
 
23. OWNERSHIP OF WORK PRODUCT 
This Contract does not confer on the Contractor any ownership rights or rights to use or disclose the 
County’s data or inputs.  
 
All work product, in any form, that results from this Contract is the property of the County and must be 
provided or returned to the County upon completion, termination, or cancellation of this Contract. The 
Contractor will not use or allow others to use the work product for any purpose other than performance 
of this Contract without the written consent of the County.  
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The work product is confidential, and the Contractor may neither release the work product nor share its 
contents. The Contractor will refer all inquiries regarding the status of any work product to the Project 
Officer or to his or her designee. At the County's request, the Contractor will deliver all work product, 
including hard copies of electronic files, to the Project Officer and will destroy all electronic files. 
 
The Contractor must include the provisions of this section as part of any contract or agreement related to 
this Contract into which it enters with subcontractors or other third parties. The provisions of this section 
will survive any termination or cancellation of this Contract.  
 
24. CONFIDENTIAL INFORMATION 
The Contractor and its employees, agents and subcontractors will hold as confidential all County 
information obtained under this Contract. Confidential information includes, but is not limited to, 
nonpublic personal information; personal health information (PHI); social security numbers; addresses; 
dates of birth; other contact information or medical information about a person; and information 
pertaining to products, operations, systems, customers, prospective customers, techniques, intentions, 
processes, plans and expertise. The Contractor must take reasonable measures to ensure that all of its 
employees, agents and subcontractors are informed of and abide by this requirement. 
 
25. ETHICS IN PUBLIC CONTRACTING 
This Contract incorporates by reference Article 9 of the Arlington County Purchasing Resolution, as well 
as all state and federal laws related to ethics, conflicts of interest or bribery, including the State and Local 
Government Conflict of Interests Act (Code of Virginia § 2.2-3100 et seq.), the Virginia Governmental 
Frauds Act (Code of Virginia § 18.2-498.1 et seq.) and Articles 2 and 3 of Chapter 10 of Title 18.2 of the 
Code of Virginia, as amended (§ 18.2-438 et seq.). The Contractor certifies that its proposal was made 
without collusion or fraud; that it has not offered or received any kickbacks or inducements from any 
other offeror, supplier, manufacturer or subcontractor; and that it has not conferred on any public 
employee having official responsibility for this procurement any payment, loan, subscription, advance, 
deposit of money, services or anything of more than nominal value, present or promised, unless 
consideration of substantially equal or greater value was exchanged. 
 
26. COUNTY EMPLOYEES 
No Arlington County employee may share in any part of this Contract or receive any benefit from the 
Contract that is not available to the general public. 
 
27. FORCE MAJEURE 
Neither party will be held responsible for failure to perform the duties and responsibilities imposed by 
this Contract if such failure is due to a fire, riot, rebellion, natural disaster, war, act of terrorism or act of 
God that is beyond the control of the party and that makes performance impossible or illegal, unless 
otherwise specified in the Contract, provided that the affected party gives notice to the other party as 
soon as practicable after the force majeure event, including reasonable detail and the expected duration 
of the event’s effect on the party. 
 
28. AUTHORITY TO TRANSACT BUSINESS 
The Contractor must, pursuant to Code of Virginia § 2.2-4311.2, be and remain authorized to transact 
business in the Commonwealth of Virginia during the entire term of this Contract. Otherwise, the Contract 
is voidable at the sole option of and with no expense to the County.  
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29. RELATION TO COUNTY 
The Contractor is an independent contractor, and neither the Contractor nor its employees or 
subcontractors will be considered employees, servants, or agents of the County. The County will not be 
responsible for any negligence or other wrongdoing by the Contractor or its employees, servants, or 
agents. The County will not withhold payments to the Contractor for any federal or state unemployment 
taxes, federal or state income taxes or Social Security tax or for any other benefits. The County will not 
provide to the Contractor any insurance coverage or other benefits, including workers' compensation. 
 
30. ANTITRUST 
The Contractor conveys, sells, assigns and transfers to the County all rights, title and interest in and to all 
causes of action under state or federal antitrust laws that the Contractor may have relating to this 
Contract. 
 
31. REPORT STANDARDS 
The Contractor must submit all written reports required by this Contract for advance review in a format 
approved by the Project Officer. Reports must be accurate and grammatically correct and should not 
contain spelling errors. The Contractor will bear the cost of correcting grammatical or spelling errors and 
inaccurate report data and of other revisions that are required to bring the report(s) into compliance with 
this section.  

  
32. AUDIT 
The Contractor must retain all books, records and other documents related to this Contract for at least 
five years, or such period of time required by the County’s funding partner(s), if any, whichever is greater, 
after the final payment and must allow the County or its authorized agents to examine the documents 
during this period and during the Contract Term. The Contractor must provide any requested documents 
to the County for examination within 15 days of the request, at the Contractor’s expense. Should the 
County’s examination reveal any overcharging by the Contractor, the Contractor must, within 30 days of 
County’s request, reimburse the County for the overcharges and for the reasonable costs of the County’s 
examination, including, but not limited to, the services of external audit firm and attorney’s fees; or the 
County may deduct the overcharges and examination costs from any amount that the County owes to the 
Contractor. If the Contractor wishes to destroy or dispose of any records related to this Contract (including 
confidential records to which the County does not have ready access) within five years after the final 
payment, or such period of time required by the County’s funding partner(s), if any, whichever is greater, 
the Contractor must give the County at least 30 days’ notice and must not dispose of the documents if the 
County objects.  
 
The Purchasing Agent may require the Contractor to demonstrate that it has the necessary facilities, 
ability, and financial resources to comply with the Contract and furnish the service, material or goods 
specified herein in a satisfactory manner at any time during the term of this Contract. 
 
33. ASSIGNMENT 
The Contractor may not assign, transfer, convey or otherwise dispose of any award or any of its rights, 
obligations or interests under this Contract without the prior written consent of the County.  
 
34. AMENDMENTS 
This Contract may not be modified except by written amendment executed by persons duly authorized to 
bind the Contractor and the County. 
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35. ARLINGTON COUNTY PURCHASING RESOLUTION AND COUNTY POLICIES 
Nothing in this Contract waives any provision of the Arlington County Purchasing Resolution, which is 
incorporated herein by reference, or any applicable County policy. 
 
36. DISPUTE RESOLUTION 
All disputes arising under this Agreement or concerning its interpretation, whether involving law or fact 
and including but not limited to claims for additional work, compensation or time, and all claims for 
alleged breach of contract must be submitted in writing to the Project Officer as soon as the basis for the 
claim arises. In accordance with the Arlington County Purchasing Resolution, claims denied by the Project 
Officer may be submitted to the County Manager in writing no later than 60 days after the final payment. 
The time limit for a final written decision by the County Manager is 30 days. Procedures concerning 
contractual claims, disputes, administrative appeals and protests are contained in the Arlington County 
Purchasing Resolution. The Contractor must continue to work as scheduled pending a decision of the 
Project Officer, County Manager, County Board or a court of law. 
 
37. APPLICABLE LAW, FORUM, VENUE AND JURISDICTION  
This Contract is governed in all respects by the laws of the Commonwealth of Virginia; and the jurisdiction, 
forum and venue for any litigation concerning the Contract or the Work is in the Circuit Court for Arlington 
County, Virginia, and in no other court.  
 
38. ARBITRATION 
No claim arising under or related to this Contract may be subject to arbitration. 
 
39. NONEXCLUSIVITY OF REMEDIES  
All remedies available to the County under this Contract are cumulative, and no remedy will be exclusive 
of any other at law or in equity. 
 
40. NO WAIVER 
The failure to exercise a right provided for in this Contract will not be a subsequent waiver of the same 
right or of any other right.  
 
41. SEVERABILITY 
The sections, paragraphs, clauses, sentences, and phrases of this Contract are severable; and if any 
section, paragraph, clause, sentence or phrase of this Contract is declared invalid by a court of competent 
jurisdiction, the rest of the Contract will remain in effect. 
 
42. ATTORNEY’S FEES 
In the event that the County prevails in any legal action or proceeding brought by the County to enforce 
any provision of this Contract, the Contractor will pay the County’s reasonable attorney’s fees and 
expenses. 
 
43. SURVIVAL OF TERMS 
In addition to any statement that a specific term or paragraph survives the expiration or termination of 
this Contract, the following sections also survive: INDEMNIFICATION; INTELLECTUAL PROPERTY 
INDEMNIFICATION; RELATION TO COUNTY; OWNERSHIP OF WORK PRODUCT; AUDIT; COPYRIGHT; 
DISPUTE RESOLUTION; APPLICABLE LAW AND JURISDICTION; ATTORNEY’S FEES, AND CONFIDENTIAL 
INFORMATION. 
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44. HEADINGS 
The section headings in this Contract are inserted only for convenience and do not affect the substance 
of the Contract or limit the sections’ scope.  
 
45. AMBIGUITIES  
The parties and their counsel have participated fully in the drafting of this Agreement; and any rule that 
ambiguities are to be resolved against the drafting party does not apply. The language in this Agreement 
is to be interpreted as to its plain meaning and not strictly for or against any party.  
 
46. NOTICES 
Unless otherwise provided in writing, all legal notices and other communications required by this Contract 
are deemed to have been given when either (a) delivered in person; (b) delivered by an agent, such as a 
delivery service; or (c) deposited in the United States mail, postage prepaid, certified, or registered and 
addressed as follows: 

 
TO THE CONTRACTOR: 
Dougan Sherwood, Head of Innovation Districts 
CIC Captains of Innovation LLC 
One Broadway, 14th Floor 
Cambridge, Massachusetts 02142 
Phone: (617) 223-7971 
Email: sherwood@cic.com  
 
TO THE COUNTY: 
Rebecca Graham, Project Officer  
AED-Business Investment Group 
11000 N Glebe Rd., Suite 200 
Arlington, Virginia 22201 
Phone: (703) 228-0855 
Email: rgraham1@arlingtonva.us 
 
AND 
 
Dr. Sharon T. Lewis, LL.M, MPS, VCO, CPPB 
Purchasing Agent 
Arlington County, Virginia 
2100 Clarendon Boulevard, Suite 500 
Arlington, Virginia 22201 
Phone: (703) 228-3294 
Email: slewis1@arlingtonva.us  

 
TO COUNTY MANAGER’S OFFICE (FOR PROJECT CLAIMS): 
Mark Schwartz, County Manager 
Arlington County, Virginia 
2100 Clarendon Boulevard, Suite 318 
Arlington, Virginia 22201 
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47. ARLINGTON COUNTY BUSINESS LICENSES 
The Contractor must comply with the provisions of Chapter 11 (“Licenses”) of the Arlington County Code, 
if applicable.  For information on the provisions of that Chapter and its applicability to this Contract, the 
Contractor must contact the Arlington County Business License Division, Office of the Commissioner of 
the Revenue, 2100 Clarendon Blvd., Suite 200, Arlington, Virginia, 22201, telephone number (703) 228-
3060, or e-mail business@arlingtonva.us.  
 
48. NON-DISCRIMINATION NOTICE 
Arlington County does not discriminate against faith-based organizations.  
 
49. INSURANCE REQUIREMENTS 
Before beginning work under the Contract or any extension, the Contractor must provide to the County 
Purchasing Agent a Certificate of Insurance indicating that the Contractor has in force at a minimum the 
coverage below. The Contractor must maintain this coverage until the completion of the Contract or as 
otherwise stated in the Contract Documents. All required insurance coverage must be acquired from 
insurers that are authorized to do business in the Commonwealth of Virginia, with a rating of “A-“ or 
better and a financial size of “Class VII” or better in the latest edition of the A.M. Best Co. Guides. 
 

a. Workers Compensation - Virginia statutory workers compensation (W/C) coverage, including 
Virginia benefits and employer’s liability with limits of $500,000/500,000/500,000. The 
County will not accept W/C coverage issued by the Injured Worker's Insurance Fund, Towson, 
MD.  

 
b. Commercial General Liability - $1,000,000 per occurrence, with $2,000,000 annual aggregate 

covering including personal and advertising injury, contractual liability, independent 
contractors, and products liability. The general aggregate limit must apply to this Contract. 
Evidence of contractual liability coverage must be typed on the certificate. 

  
c. Automobile Liability - $1,000,000 combined single-limit (owned, non-owned and hired). 
 
d. Umbrella Liability - $1,000,000 per occurrence. 
 
e. Miscellaneous Errors & Omissions - $1,000,000 per claim. 

 
f. Additional Insured – The County and its officers, elected and appointed officials, employees 

and agents must be listed as additional insureds on all policies except workers compensation 
and automotive and professional liability; and the additional insured endorsement must be 
typed on the certificate.  

 
g. Cancellation - If there is a material change or reduction in or cancellation of any of the above 

coverages during the Contract Term, the Contractor must notify the Purchasing Agent 
immediately and must, with no lapse in coverage, obtain replacement coverage that is 
consistent with the terms of this Contract. Not having the required insurance throughout the 
Contract Term is grounds for termination of the Contract. 

 
h. Claims-Made Coverage - Any “claims made” policy must remain in force, or the Contractor 

must obtain an extended reporting endorsement, until the applicable statute of limitations 
for any claims has expired. 
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i. Contract Identification - All insurance certificates must state this Contract's number and title. 
 

The Contractor must disclose to the County the amount of any deductible or self-insurance component of 
any of the required policies. With the County’s approval, the Contractor may satisfy its obligations under 
this section by self-insurance for all or any part of the insurance required, provided that the Contractor 
can demonstrate sufficient financial capacity. In order to do so, the Contractor must provide the County 
with its most recent actuarial report and a copy of its self-insurance resolution. 
 
The County may request additional information to determine if the Contractor has the financial capacity 
to meet its obligations under a deductible and may require a lower deductible; that funds equal to the 
deductible be placed in escrow; a certificate of self-insurance; collateral; or another mechanism to 
guarantee the amount of the deductible and ensure protection for the County.  
 
The County’s acceptance or approval of any insurance will not relieve the Contractor from any liability or 
obligation imposed by the Contract Documents.  
 
The Contractor is responsible for the Work and for all materials, tools, equipment, appliances and 
property used in connection with the Work. The Contractor assumes all risks for direct and indirect 
damage or injury to the property used or persons employed in connection with the Work and for of all 
damage or injury to any person or property, wherever located, resulting from any action, omission, 
commission or operation under the Contract or in connection in any way whatsoever with the Work. The 
Contractor’s insurance shall be the primary non-contributory insurance for any work performed under 
this Contract. 
 
The Contractor is as fully responsible to the County for the acts and omissions of its subcontractors and 
of persons employed by them as it is for acts and omissions of persons whom the Contractor employs 
directly. 
 
50. CONTRACTOR PERFORMANCE EVALUATION 
Arlington County will perform written evaluations of the Contractor’s performance at various intervals 
throughout the term of this Contract.  The evaluations will address, at a minimum, the Contractor’s 
work/performance, quality, cost controls, schedule, timeliness, and sub-contractor management.  The 
Project Officer shall complete the evaluations and provide a copy to the Contractor and County 
Procurement Officer. 
 
WITNESS these signatures: 
 
THE COUNTY BOARD OF ARLINGTON   CIC CAPTAINS OF INNOVATION LLC  
COUNTY, VIRGINIA  
 
AUTHORIZED      AUTHORIZED 
SIGNATURE: ___________________________ SIGNATURE: __________________________________ 
 
NAME: _______________________________  NAME: _______________________________________ 
   
TITLE: _________________________________  TITLE: _______________________________________ 
 
DATE: ________________________________ DATE: _______________________________________ 
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EXHIBIT A 
SCOPE OF SERVICES 

 
The Contractor shall provide consulting services to conduct an Innovation District Study as described in 
this Scope of Services: 
 
The Innovation District Scoping Study aims to inform a coordinated effort between private and public 
parties to launch an innovation district entity in National Landing. In addition to providing direction on 
launching the innovation district, the Scoping Study will be vital to understanding the National Landing 
innovation district's importance and ability to catalyze Alexandria/Arlington’s startup ecosystem into a 
national leader. The Scoping Study and resulting innovation district will also play a leading role in building 
connections between existing innovation assets and encouraging collaborations that generate significant 
economic impacts on the surrounding areas. The collective goal for the innovation district is to create an 
environment that provides the following benefits to National Landing and the surrounding areas in 
Alexandria and Arlington:  
 

• An attractive location for corporate headquarters and research and development (R&D) 

operations  

• An equitable and supportive environment to nurture the growth of startups.  

• A resilient economy with diversification from the Federal Government  

• The reputation of Alexandria and Arlington as an innovative destination on a global scale  

• A connected innovation hub across the jurisdictional boundaries of Alexandria and Arlington 

•  A vibrant destination for highly skilled workers  

 
1. Industry Cluster & Economic Impact Study  

Develop an understanding of National Landing’s innovation ecosystem to establish a clear focus and 
vision for the innovation district that will offer the strongest likelihood of long-term success. 

 
A. National Landing Innovation Ecosystem Analysis  

1. Conduct a comprehensive review of the innovation ecosystem within National Landing, 
including an inventory of existing assets and companies and the identification of existing and 
emerging technology verticals.  

2. Analyze the impact of investment and research emanating from existing anchors:  
i. Academic programs and research initiatives at Virginia Tech Innovation Campus, as well 

as nearby institutions (e.g., George Mason in Arlington)  
ii. Funding priorities and programs at the Pentagon 

iii. Investments and technologies utilized by major employers (e.g., Amazon, Boeing, 
Lockheed Martin, etc.) 

3. Conduct a competitive analysis comparing National Landing with peer innovation 
clusters/districts in North America and identify areas where the region can excel and/or 
differentiate itself.   

4. Determine options for the optimal boundary of the National Landing Innovation District. 
 

B. Global Data and Trends for Technology Verticals 
1. Gather and analyze economic data related to technology verticals applicable to National 

Landing, including employment statistics, market potential, and investment trends. The 
Contractor shall work closely with Arlington County to determine up to five technology 
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verticals that have demonstrated assets and public-private research capabilities in National 
Landing.  

2. Identify emerging technologies that may align with the National Landing Innovation District 
and their potential long-term market potential.  
 

C. Economic Impact Analysis  
Quantify the potential economic impact of an innovation district on National Landing and the 
surrounding areas over five- and ten-year periods. Factors to be analyzed include, but are not 
limited to: (a) startup funding, company formation and job creation and (b) office leasing, 
property values, and tax revenue. 
 

D. Deliverables  
1. A report analyzing National Landing’s innovation ecosystem, including recommendations for 

the prioritization of specific technology verticals that should be focus areas of the innovation 
district.   

2. A SWOT analysis for each prioritized technology vertical, highlighting their respective 
strengths, weaknesses, opportunities, and threats.  

3. A strategic roadmap/timeline outlining the steps and initiatives needed to support the growth 
and development of the prioritized technology verticals.  

4. A report that quantifies the potential economic impact of the innovation district  
 
2. Organizational Structure Study  

A. Organizational Structure Development 
1. Engage with key stakeholders, including government entities, private sector representatives, 

community organizations, and academic institutions, to gather input on the desired structure 
and viability of the new organization. 

2. Assess the legal and governance structures suitable for the new organization, considering 
options such as nonprofit corporations, public-private partnerships, or other relevant legal 
entities. 

3. Define the roles and responsibilities of the new organization, including its mission, vision, and 
objectives in overseeing the innovation district. 

 
B. Funding Mechanisms and Financial Sustainability 

1. Identify potential funding sources and mechanisms for the new organization, including public 
grants, private investments, philanthropic contributions, and revenue-generating activities. 

2. Establish an estimated budget for staffing, programming, and other administrative costs for 
the organization's first three years. 

 
C. Deliverables 

1. Detailed report on the organizational structure types that would be appropriate for the 
National Landing Innovation District, including a recommendation for the most appropriate 
structure and the positives/negatives for each structure type. The recommendation should 
include the legal and governance frameworks for the new organization overseeing the 
innovation district, including board structure, composition, and decision-making processes. 

2. Summary of stakeholder feedback and facilitated workshops, highlighting key insights and 
demonstrating alignment on organizational structure and funding mechanisms. 
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3. Analysis of funding sources and mechanisms, along with a budget projection for the 
organization's first three years outlining estimated costs for staffing, programming, and other 
expenses. 

4. Provide an implementation roadmap that outlines the steps required to establish the new 
organization successfully. 
 

3.  Other Economic Development Study Analyses 
The County may require additional economic development study work not detailed above. If that is 
the case, the County will submit the new requirements to the Contractor. The Contractor will then 
submit to the County a proposal based on hourly rates established in the Contract. If the County 
approves the proposal, the County will issue a purchase order to allow the additional work to begin. 
  
The additional economic development study work that the Contractor may perform will be limited to 
additional development services research, modeling and analysis, policy updates and/or 
development, and public outreach and civic engagement related to any of these tasks. 
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EXHIBIT B 
CONTRACT PRICING 

 

Hourly Rates of Proposed Project Team 
 

Position Description Hourly Rate 

CIC Captains of Innovation CEO - Tim Rowe Pro bono 

CIC Captains of Innovation Partner - Carrie Allen $425 

CIC Captains of Innovation Head - Dougan Sherwood $425 

CIC Captains of Innovation Director - Lindsay Clark $300 

CIC Captains of Innovation Lead - Drew Williams $180 

Arup Principal - David Green $375 

Arup Engineer/Consultant II - Israel Shaw $150 

Cambridge Econometrics Executive VP - Dan Hodge $300 

Cambridge Econometrics Principal Economist - Jennifer Carvjal $240 

Cambridge Econometrics Senior Economist - Ann Furbush $185 

CIC Captains of Innovation Manager - if required $225 

CIC Captains of Innovation Researcher - if required $110 

Arup Associate Principal - if required $280 

Arup Associate - if required $255 

Arup Senior Engineer/Consultant II - if required $230 

Arup Senior Engineer/Consultant I - if required $170 

Arup Engineer/Consultant III - if required $165 

Arup Engineer/Consultant I - if required $140 

Arup BIM Manager - if required $230 

Arup Senior BIM Technician - if required $160 

Arup BIM Technician - if required $150 

Arup Senior Project Controls - if required $230 

Arup Project Controls - if required $150 

Arup Project Administration - if required $105 

Cambridge Econometrics Economist - if required $130 
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EXHIBIT C 

CONTRACTOR PERFORMANCE EVALUATION FORM 
 

ARLINGTON COUNTY GOVERNMENT 

Contractor Performance Evaluation Form 

 

 

Contractor Name:  Contract No.: ___________________________________ 

 

Date:  Project/Contract Name:    __________________________ 

 

Interim Evaluation____ Final Evaluation _____ 

Scope of Work/Services Provided: 

____________________________________________________________________________________________________

____________________________________________________________________________________________________

____________________________________________________________________________________________________

____________________________________________________________________________________________________ 

Contract Start Date:  _____/_____/____    Contract End Date: ___/____/____   Actual Completion Date:  ___/___/_____         
 
 
 
 

Please rate the effectiveness of the Contractor’s performance on the Contract/Project across the following 
dimensions: 
 

Evaluation Criteria:  Unacceptable         Poor       Satisfactory       Excellent 
 

Written comments to explain assigned ratings are required for any performance ratings below “satisfactory” 
or an “excellent” in any category. 
 

 
 

Evaluation Questions 

1. Quality of Workmanship 

Rate the quality of the Contractor’s workmanship.  Were there quality-related or workmanship problems on 
the Contract?  Was the Contractor responsive to remedial work required?   

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 

 

2. Problem Solving and Decision Making 

Rate the Contractor’s ability to provide effective and creative problem solving, coordination and fair decision 
making on Contract/Project. 

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 
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3. Project Schedule 

Rate the Contractor’s performance with regard to adhering to contract schedules.  Did the Contractor meet 
the contract schedule, or the schedule as revised by approved change orders?  If not was the delay attributable 
to the Contractor? 

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 

 

4. Subcontractor Management 

Rate the Contractor’s ability, effort and success in managing and coordinating subcontractors (if no 
subcontractors rate the Contractor’s overall project management).  Was the Contractor able to effectively 
resolve problems? 

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 

 

5. Safety 

Rate the Contractor’s safety procedures on this Contract/Project?  Were there any OHSA violations or serious 
safety accidents? 

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 

 

6. Environmental Compliance 

Did the Contractor comply with local, state, and federal environmental standards in the performance of the 
Contract?  Did the Contractor comply in good faith with local erosion and sedimentation control requirements 
and/or any Stormwater Pollution Prevention Plan?   

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 

 

7. Change Orders 

Did the Contractor unreasonably claim change orders or extras?  Were the Contractor’s prices on change 
orders and extra work reasonable? 

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 

 

8. Paperwork Processing 

Rate this Contractor’s performance in completing and submitting required project paperwork (i.e. change 
orders, submittal, drawings, invoices, workforce reports, etc.) Did the Contractor submit the required 
paperwork promptly and in proper form? 

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 
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9. Supervisory Personnel 

Rate the general performance of this Contractor’s supervisory personnel.  Did they have the knowledge, 
management skills and experience to run a project of this size and scope? 

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 

 

10. Expertise, Knowledge and Experience 

Rate this Contractor’s personnel. Were they dedicated, experienced and qualified for the duration of project. 

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 

 

11. Project/Contract Closeout 

Rate the Contractor’s performance on timeliness and quality of closeout deliverables such as As-Built Drawings, 
Operation and Maintenance Manuals, and training.  Did the Contractor complete the tasks or Project on 
schedule; was the punch list completed within the allotted time?  

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 

 

12. Level of Overall Performance 

 

____ Unacceptable  ____ Poor ____ Satisfactory ____ Excellent  ____ N/A 

 

Based on these comments, would you recommend this Contractor for comparable work in the future? 
 

Yes No 
 
 
 
Please provide any comments regarding the Contractor’s performance or the quality of its work. The Contractor can 
also provide any comments or clarification on the evaluation in the box below. 
 
(Project Officer or Contractor, use additional sheets, if Necessary): 
 
 
 
 
 
 

 

 

 

 

 

 

DocuSign Envelope ID: 5C8168F1-E40A-4B7C-B26C-8CC267379822



 
 

 Contract No. 24-AED-RFP-484 
21 

 

Signatures and Certifications: 

1. The information contained in this evaluation form represents, to the best of my knowledge, a true and 
accurate analysis of the Contractor’s performance record on this Contract; and, 

2. The contents on the evaluation form and the ratings were not negotiated with the Contractor or its 
representative for any reason. 

 

Evaluator’s Signature:     Date:      _____________________  

Evaluator’s (PjO) Printed Name  __________________       Evaluator’s Title: ______________   

Contractor’s signature below acknowledges receipt and the opportunity to respond: 

Contractor Signature:  ____________________________  Date:  ______________________ 

Contractor Printed Name:               Title: ______________________ 

EVALUATION RATINGS DEFINITIONS 

Rating Definition Notes 
Excellent Performance meets contractual 

requirements and exceeds many to the 
County’s benefit. The contractual 
performance of the element or sub-element 
being evaluated was accomplished with few 
minor problems for which corrective actions 
taken by the contractor were highly 
effective. 

To justify an Exceptional rating, identify multiple 
significant events and state how they were of benefit 
to the County. A singular benefit, however, could be 
of such magnitude that it alone constitutes an 
Exceptional rating. Also, there should have been NO 
significant weaknesses identified.  

Satisfactory Performance meets contractual 
requirements. The contractual performance 
of the element or sub-element contains 
some minor problems for which corrective 
actions taken by the contractor appear or 
were satisfactory. 

To justify a Satisfactory rating, there should have been 
only minor problems, or major problems the 
contractor recovered from without impact to the 
contract/order. There should have been NO significant 
weaknesses identified. A fundamental principle of 
assigning ratings is that contractors will not be 
evaluated with a rating lower than Satisfactory solely 
for not performing beyond the requirements of the 
contract/order. 

Poor Performance does not meet some 
contractual requirements. The contractual 
performance of the element or sub-element 
being evaluated reflects a serious problem 
for which the contractor has not yet 
identified corrective actions. The 
contractor’s proposed actions appear only 
marginally effective or were not fully 
implemented. 

To justify poor performance, identify a significant 
event in each category that the contractor had trouble 
overcoming and state how it impacted the County. A 
poor rating should be supported by referencing the 
management tool that notified the contractor of the 
contractual deficiency (e.g., management, quality, 
safety, or environmental deficiency report or letter). 
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END 
 

 

Unacceptable Performance does not meet most 
contractual requirements and recovery is not 
likely in a timely manner. The contractual 
performance of the element or sub-element 
contains a serious problem(s) for which the 
contractor’s corrective actions appear or 
were ineffective. 

To justify an Unsatisfactory rating, identify multiple 
significant events in each category that the contractor 
had trouble overcoming and state how it impacted the 
County. A singular problem, however, could be of such 
serious magnitude that it alone constitutes an 
unsatisfactory rating. An Unsatisfactory rating should 
be supported by referencing the management tools 
used to notify the contractor of the contractual 
deficiencies (e.g., management, quality, safety, or 
environmental deficiency reports, or letters). 

Not Applicable 
(N/A) 

N/A (not applicable) should be used if the ratings are not going to be applied to a particular area for 
evaluation. 
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