

TASK ORDER APPROVAL FORM

CONTRACT #: C19-2754-AP

TASK ORDER #: 11

TASK ORDER AMOUNT: \$13,366.66

OFFERED BY CONSULTANT:

Siemens Industry, Inc.

FIRM'S NAME

Steven Tulo

REPRESENTATIVE'S PRINTED NAME



Electronically signed by:
Jeremy Taylor
Date: Mar 14, 2023 13:36 CDT



Electronically signed by: Gil
Rosado
Date: Mar 13, 2023 15:50 EDT

SIGNATURE

Account Executive


Branch General Manager

Branch Finance Manager

TITLE

DATE

**RECOMMENDED FOR APPROVAL
(Department Director)**



SIGNATURE Tracy Stage, A.A.E.

Airports Director

TITLE

3.14.23
DATE

**APPROVED BY OKALOOSA COUNTY
(Per Purchasing Manual)**

- \$25,000 or less approved by Purchasing Manager
- \$25,001 to \$50,000 approved by OMB Director
- Between \$50,001 and \$100,000 approved by Purchasing Director and County Administrator
- In excess of \$100,000 approved by the Board.

DeRita
Mason

Digitally signed by DeRita
Mason
Date: 2023.03.15
08:00:34 -05'00'

PURCHASING MANAGER

DATE

OMB Director/DATE

DATE

COUNTY ADMINISTRATOR (if applicable)

CHAIRMAN (if applicable)

DATE

DATE

SIEMENS

PROPOSAL

Destin VPS Genetec License One Year Upgrade Proposal

PREPARED BY

Siemens Industry, Inc. ("Siemens")

PREPARED FOR

DESTIN-FORT WALTON BEACH AIRPORT

DELIVERED ON

SMART BUILDINGS

Transforming the Everyday



Table of Contents

SIEMENS PROPOSAL	3
Contact Information	3
Scope of Work	4
Inclusions	5
Pricing Breakout	6
Payment Terms.....	6
Terms and Conditions.....	7
Terms & Conditions Link(s)	7
Signature Page	8
Signature Page	8

Contact Information

Proposal #: 7518353
Date:

Sales Executive: Steven Tulo
Branch Address:
Telephone: 850-723-7831
Email Address: steven.tulo_iii@siemens.com

Customer Contact:
Customer: DESTIN-FORT WALTON BEACH AIRPORT
Address: 1701 STATE RD 85 N
EGLIN AFB FL 32542

Services shall be provided at: DESTIN-FORT WALTON BEACH AIRPORT
1701 STATE RD 85 N EGLIN AFB FL 32542

Scope of Work

Siemens shall be responsible for the installation and configuration of the new Genetec security software. All system work shall be done by a licensed Siemens security technician with Genetec certifications and factory training.

Inclusions

1. Installation and system configuration
2. System Commissioning and Final Pretest

Pricing Breakout

Genetec One Year Breakout

<u>LABOR</u>	<u>COST</u>	<u>HOURS</u>
Specialist Labor	\$1680.00	16
Project Management	\$0.00 (covered under service contract)	4
Engineering Labor	\$0.00	0

Click here to start adding content...

<u>EQUIPMENT</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>COST</u>
ADV-RE-CAM-E-1Y	CAMERA	81 (\$71.15 ea)	\$5,763.16
ADV-RE-RDR-E-1Y	ENTRPRISE READER	165 (\$35.90 ea)	\$5,923.50

Payment Terms

Payment Terms Acceptance Agreement

The total price of: \$13,366.66 and the estimated return on investment are based on the items outlined in this proposal. ANY STATEMENTS MADE HEREIN REGARDING SAVINGS THAT MAY BE ACHIEVED BY IMPLEMENTING THE SERVICES OFFERED IN THIS PROPOSAL ARE ESTIMATES ONLY. NO WARRANTY, EITHER EXPRESSED OR IMPLIED, SHALL BE CONSTRUED TO ARISE FROM SUCH STATEMENTS, NOR SHALL SUCH STATEMENTS BE CONSTRUED AS CONSTITUTING A GUARANTEE BY SIEMENS THAT SUCH SAVINGS WILL OCCUR IF THE SERVICES ARE IMPLEMENTED.

The Buyer acknowledges that when accepted by the Buyer as proposed by Siemens Industry, Inc., this Proposal and the Siemens RAM Projects Business Standard Terms and Conditions, (together with any other documents incorporated into the forgoing) shall constitute the entire agreement of the parties with respect to its subject matter. BY EXECUTION HEREOF, THE SIGNER CERTIFIES THAT (S)HE HAS READ ALL OF THE TERMS AND CONDITIONS AND DOCUMENTS, THAT SIEMENS OR ITS REPRESENTATIVES HAVE MADE NO AGREEMENTS OR REPRESENTATIONS EXCEPT AS SET FORTH THEREIN, AND THAT (S)HE IS DULY AUTHORIZED TO EXECUTE THE SIGNATURE PAGE ON BEHALF OF THE BUYER.

Proposal is valid for thirty (30) days from the delivery date of . Payment is due within 30 days of invoice date.

Total: \$13,366.66

Terms & Conditions Link(s)

[Terms and Conditions \(Standard Download\)](#)

[Terms & Conditions \(Unrestricted\)](#)

(www.siemens.com/standard-terms-project-unrestricted)

Price Escalation. If, during the term of this Contract, the price of various materials or labor or logistics are increased as reflected by CRU/IHS Markit/CMAI/COMEX market index, then Siemens may increase the Contract Sum or apply a surcharge to Customer accordingly.

As a result of the global Covid-19 Virus outbreak, temporary delays in delivery, labor or services from Siemens and its sub-suppliers or subcontractors may occur. Among other factors, Siemens' delivery is subject to the correct and punctual supply from sub-suppliers or subcontractors, and Siemens reserves the right to make partial deliveries or modify its labor or services. While Siemens shall make every commercially reasonable effort to meet the delivery or service or completion date mentioned above, such date is subject to change.

Attachment A

[Riders \(Additional Terms Below Download\)](#)

[SI Mass Notification Rider](#)

(www.siemens.com/rider-mass-notification)

[SI Monitoring Rider](#)

(www.siemens.com/rider-monitoring)

[SI Online Backup and Data Protection](#)

(www.siemens.com/rider-data-backup)

[SI Software License Warranty](#)

(www.siemens.com/rider-software-license)

[SI Consulting Rider](#)

(www.siemens.com/rider-consuling)

[SI Shooter Detection System Rider](#)

(www.siemens.com/rider-shooter-detection)

[SI Body Temperature Thermal Camera Rider](#)

(www.siemens.com/rider-thermal-camera)

Signature Page

Proposed by:

Siemens Industry, Inc.

Company

Steven Tulo

Name

7518353

Proposal #

\$13,366.65

Proposal Amount

Date

Accepted by:

DESTIN-FORT WALTON BEACH AIRPORT

Company

Tracy Stage, A.A.E.

Name (Printed)

[Handwritten Signature]

Signature

Airports Director

Title

3.14.23

Date

n/a Contract C19-2754-AP

Purchase Order #