

TASK ORDER APPROVAL FORM

CONTRACT #: C21-3028-IT

TASK ORDER #: 15

TASK ORDER AMOUNT: \$ 136,627.66

CONTRACT: C21-3028-IT
Williams Power & Signal, LLC
Telecommunications Maint for Okaloosa County
EXPIRES: 12/14/2023 W/2 1 yr renewals

OFFERED BY CONSULTANT:

Williams Power & Signal

FIRM'S NAME

William C. Williams

REPRESENTATIVE'S PRINTED NAME

William C
Williams

Digitally signed by William C Williams
Date: 2023.06.09
12:38:11 -04'00'

SIGNATURE

Owner

TITLE

DATE

RECOMMENDED FOR APPROVAL
(Department Director)



Digitally signed by Dan Sambenedetto
Date: 2023.06.12
15:05:30 -05'00'

SIGNATURE

IT Director

TITLE

06.12.2023

DATE

John Hofstad

Digitally signed by John Hofstad
Date: 2023.06.13 15:09:05
-05'00'

COUNTY ADMINISTRATOR (if applicable)

06.13.2023

DATE

Revised January 21, 2020

APPROVED BY OKALOOSA COUNTY
(Per Purchasing Manual) Table 1

DeRita
Mason

Digitally signed by DeRita Mason
Date: 2023.06.13
11:38:58 -05'00'

PURCHASING MANAGER

06.13.2023

DATE


Faye Douglas

Digitally signed by Faye Douglas
Date: 2023.06.13 13:21:22 -05'00'

OMB DIRECTOR/DATE


06.13.2023

DATE


Robert A. "Trey" Goodwin III
CHAIRMAN (if applicable)

6/20/2023

DATE



Okaloosa County Information Technology Fiber Optic Maintenance
Contract Number C21-3028-IT
Task Order 15

This Task Order is issued pursuant to the Agreement for Telecommunications Maintenance Fiber Optic Network dated December 15th, 2020, Between Okaloosa County, Florida and Williams Power & Signal, LLC, which is incorporated herein by this reference, with respect to:

Scope of Basic Services

For

Okaloosa County Information Technology Fiber Optic Maintenance

PURPOSE

The purpose of this Task Order is to authorize and direct the CONTRACTOR (Williams Power & Signal, LLC) to proceed with necessary installation, testing or maintenance services for the Okaloosa County Department of Information Technology (OWNER). The activities that are included are described in "Scope of Services."

SCOPE OF SERVICES

The CONTRACTOR (Williams Power & Signal, LLC) agrees to perform the technical and construction related services in accordance with contract C21-3028-IT dated December 15th, 2020 as requested and directed by the OWNER. Contractor shall not subcontract any services or work to be provided to County without the prior written approval of the County's Representative. No work on this task order will be performed during nights, after 5 PM local (CT), or weekends and county holidays, without the express written approval by the OWNER.

1. Furnishing and installing 2" conduit, pull boxes, and any other related materials, equipment or labor to properly maintain or extend the County Fiber Optic Network as declared and drawn on project known as: Paschel to Parish, Parish Water Distribution Facility, Site 4 of the P25 project, and future connectivity to the Florosa Fire Department. This project is scheduled for a mix of bore and open trench installation.

COMPENSATION PROVISIONS

As compensation for providing the services under this Task Order, the OWNER shall pay the CONTRACTOR in accordance with the December 15th, 2020 agreement for the actual work completed and accepted by the OWNER. Invoicing must show specific quantities and grouped by each assigned task with sufficient detail to fully report results, conclusions, and recommendations as required. Each invoice will also show total to date and remainder under this task order.

The Not to Exceed (NTE) amount for this task order is: \$136,627.66 NTE

Okaloosa County Information Technology Fiber Optic Maintenance
Contract Number C21-3028-IT
Task Order 15

PERIOD OF SERVICE

The schedule for the services provided under this task order shall be in accordance with the December 15th, 2020 agreement and will remain in effect until the NTE amount is reached or otherwise terminated by the OWNER.

AUTHORIZED REPRESENTATIVES

The Authorized Representatives designated below are authorized to act with respect to this Task Order. Communications between the parties shall be through the Authorized Representatives:

For OWNER:

For CONTRACTOR:

Dan Sambenedetto

William C. Williams

dsambenedetto@myokaloosa.com

bill@williamspowersignal.com

1250 Eglin Pkwy N Suite 303

2483 South Hwy. 16

Shalimar, FL 32579

Carrollton, GA 30116

850-651-7570, 850-200-5346

770-328-0530

Dan Sambenedetto

William C. Williams

REPRESENTATIVE'S PRINTED NAME


REPRESENTATIVE'S PRINTED NAME


Director
Department of Information Technology
Okaloosa County Florida

Digitally signed by Dan
Sambenedetto
Date: 2023.06.12
15:06:29 -05'00'

SIGNATURE

SIGNATURE




Williams Power & Signal

Paschel to Parish

2" HDPE Bore	7110	14.38	\$102,241.80
Install PB	7	1026.31	\$7,184.17
Install SB	3	1997.23	\$5,991.69
Pull fiber	7800	1.95	\$15,210.00
Crew hours	24	250	\$6,000.00
			<hr/>
			\$136,627.66

Paschel to Parish



Legend

Fiber Node LIVE	● PT, Entry Point	Conduit_Status	----- rdsln
○ <all other values>	● PB, Splice Point	----- Installed	
Node_Type, Secondary_Node_Type	● PT, Splice Point	----- Planned	
● PB, Other	existing county fiber		

Approx 7,100' 2" HDPE Directional Bore

7-17x30x24 boxes
3-24x36x30 boxes

Approx 7,860' 48ct fiber

1,100 550 0 1,100 Feet