#### TASK ORDER APPROVAL FORM

CONTRACT #: C20-2905-WS RENEWAL 1 OF 2

Revised January 21, 2023

CONTRACT: C20-2905-WS

GATOR BORING & TRENCHING, INC SUBSURFACE UTILITY BORING TASK ORDER #: 11 EXPIRES: 01/06/2024 W/1 1 YR RENEWAL TASK ORDER AMOUNT: \$31,073.00 OFFERED BY CONSULTANT: GATOR BORING & TRENCHING, INC. FIRM'S NAME LISA J LYONS REPRESENTATIVE'S PRINTED NAME **PRESIDENT** TITLE APPROVED BY OKALOOSA COUNTY RECOMMENDED FOR APPROVAL (Per Purchasing Manual) Table 1 (Department Director) DeRita Mason Digitally signed by DeRita Mason Date: 2023,03.09 12:30:56 -06'00' Jeff Littrell DeRita Mason, PURCHASING MANAGER Jeff Littrell **WATER & SEWER DIRECTOR** TITLE DATE Faye Douglas Digitally signed by Faye Douglas Date: 2023.03.09 13:23:40 -06'00' 3/9/23 Faye Douglas, OMB Director DATE DATE Robert A, "Trey" Goodwin III John Hofstad COUNTY ADMINISTRATOR (if applicable) Chairman, Board of County Commissioners DATE DATE

### TASK ORDER 11

THIS TASK ORDER IS ISSUED PURSUANT TO THE AGREEMENT FOR MISCELLANEOUS SUBSURFACE UTILITY BORES DATED JANUARY 10, 2020, BETWEEN THE COUNTY OF OKALOOSA COUNTY, FLORIDA AND GATOR BORING & TRENCHING, INC., WHICH IS INCORPORATED HEREIN BY THIS REFERENCE, WITH RESPECT TO

# Scope of Basic Services for Okaloosa County Water and Sewer System Miscellaneous Subsurface Utility Bores

## Article A. Purpose:

The purpose of this Task Order is to authorize and direct the CONTRACTOR (Gator Boring & Trenching, Inc.) to proceed with construction services for providing subsurface utility boring and utility installations services for the Okaloosa County Water and Sewer Department (OWNER) in accordance with contract C20 – 2905 – W5 Renewal 1 of 2, dated January 7, 2023. The activities that are included are described in "Article B. Scope of Services."

#### Article B. Scope of Services:

The CONTRACTOR agrees to perform technical and construction related services in accordance with contract C20 – 2905 – WS Renewal 1 of 2, Section 00700, Article 7, dated January 7, 2023, that has been identified for Okaloosa County Water and Sewer System Subsurface Utility Bore Projects (PROJECT), as requested by the Owner's representative. The services that the CONTRACTOR agrees to furnish as part of this Task Order include, but are not limited to locating, verifying the location, excavation, material, boring, backfill, compaction, site restoration, erosion control, traffic control, record documentation and other associated work as referenced in the contract specifications. CONTRACTOR will have the appropriate equipment for the magnitude of these bores and will accomplish the specific work shown on POLY, INC. plans dated December 20, 2022.

## Article C. Compensation Provisions:

Scope will be billed to actual quantities installed, not-to-exceed the following

Job name: Shoal River Drive Force Main Relocation

Item 3 Mobilization of HDD Equipment		\$	1,306.00
Item 138 HDD Installation of FPVC DIPS C900 for Wat	er or Force Main		
6" FPVC (>250') 500' @ \$57.46/LF		\$	28,730.00
Item 191 Furnish & Install Solid SOD 100 SY @ 10.37/SY		\$	1,037.00
	Total Task Order	<u>\$</u>	31,073.00

As compensation for providing the services described within this Task Order, the OWNER shall pay the CONTRACTOR in accordance with Article 6 of the January 7, 2023 Agreement, based on the CONTRACTOR's Bid Proposal Sheets for the actual work completed and accepted by the OWNER on the PROJECT.

### Article D. Period of Service:

The schedule for the PROJECT within this Task Order shall be in accordance with Article 4 of the January 7, 2023 Agreement, and as follows:

• The authorization to proceed is upon execution of Task Order.

• PROJECT termination is by January 06, 2024

## Article E. Authorized Representatives:

The Authorized Representatives designated below are authorized to act with respect to this Task Order per Section 00700, Article 2, Sub-Section 2.04 of Contract C20 – 2905 – WS Renewal 1 of 2. Communications between the parties shall be through the Authorized Representatives:

For OWNER	For CONTRACTOR
Name: Jeremy Williams	Name: Lisa Lyons
OCWS Engineering	President
Address: 1804 Lewis Turner Boulevard, Suite 300	Address: 1800 Blackbird Lane
Fort Walton, FL 32547	Pensacola, FL 32534
Telephone: (850) 609-5058	Telephone: (850) 477-0742

For Okaloosa County Water & Sewer:	For Gator Boring & Trenching, Inc.:
Jeff Littrell  Oqually signed by Jeff Littlell  Ohr con-lab Userly, co-Oquality Country Water & Street Systems, only only only only only only only only	Lans
Name: Jeff Littrell	Name: Lisa Lydns

\*\*\*\*\* End \*\*\*\*