

Attachment 20.6
Tab-E Additional Offerings

Insert additional lines under each category as necessary.										
See below explanation regarding pricing in Zone 19 (Hawaii)										
Category of Equipment	Make	Model	Size	Rental Zone(s)	Pickup & Delivery Charges	Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
Aerial Work Platforms										
SCISSOR LIFT 10-13' ELECTRIC	MEC	1330	10'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 137	\$ 266	\$ 465
SCISSOR LIFT 14-18' ELECTRIC	GENIE	GS1530	14'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 145	\$ 290	\$ 439
VERTICAL LIFT 15' ELEC SELF PROPELLED	BRAVI	LEONARDO	15'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 173	\$ 325	\$ 526
SCISSOR LIFT 19' ELECTRIC	GENIE	GS1930	19'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 161	\$ 295	\$ 520
SCISSOR LIFT 20-21' ELECTRIC	GENIE	GS2032	20'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 168	\$ 301	\$ 544
SCISSOR LIFT 20-22' ELECTRIC WIDE	GENIE	GS2046	20'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 168	\$ 301	\$ 544
SCISSOR LIFT 24-26' ELECTRIC 46-68" WIDE	GENIE	GS2646	26'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 794
SCISSOR LIFT 25-27' IC 4WD	GENIE	2669RT	26'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 261	\$ 626	\$ 1,287
SCISSOR LIFT 30-33' ELECTRIC 32" WIDE	GENIE	GS3232	32'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 261	\$ 621	\$ 1,167
SCISSOR LIFT 30-33' ELECTRIC 68" WIDE	GENIE	GS3246	32'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 231	\$ 539	\$ 994
SCISSOR LIFT 30-35' IC 4WD	GENIE	3369RT	32'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 325	\$ 719	\$ 1,498
PUSHAROUND 26-35' DC	GENIE	AWP30SDC	30'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 186	\$ 429	\$ 771
SCISSOR LIFT 39-40' ELECTRIC	GENIE	G4069	39'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 362	\$ 794	\$ 1,557
SCISSOR LIFT 36-49' IC 4WD	GENIE	GS4390RT	40'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 433	\$ 825	\$ 1,622
PUSHAROUND 36-48' DC	GENIE	AWP40SDC	36'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 226	\$ 581	\$ 1,093
SCISSOR LIFT 50-59' IC 4WD	GENIE	GS5390RT	53'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 475	\$ 1,083	\$ 2,121
SCISSOR LIFT 39-40' ELECTRIC 45-48" WIDE	GENIE	GS4046	39'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 398	\$ 803	\$ 1,581
BOOM 34-39' ARTICULATING DC	GENIE	Z34N	34'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 340	\$ 837	\$ 1,819
BOOM 40-46' ARTICULATING ELEC NARROW	GENIE	Z40RJ	40'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 352	\$ 914	\$ 2,018
BOOM 43-46' ARTICULATING ELECTRIC	GENIE	Z45	45'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 373	\$ 949	\$ 2,077
BOOM 46-50' TOWABLE	GENIE	TZ50	50'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 364	\$ 977	\$ 2,135
BOOM 60-64' ARTICULATING	GENIE	Z60	60'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 466	\$ 1,173	\$ 2,812
BOOM 60-64' TELESCOPIC ELECT/MULTI PWR	JLG	M600JP	60'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 589	\$ 1,334	\$ 2,890
BOOM 60-64' TELESCOPIC TRACKS	JLG	600SC	60'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 594	\$ 1,484	\$ 3,639
BOOM 65-70' TELESCOPIC	GENIE	S65	65'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 466	\$ 1,185	\$ 2,867
BOOM 65-70' TELESCOPIC TRACKS	GENIE	S65TRAX	65'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 717	\$ 1,740	\$ 3,811
BOOM 76-80' ARTICULATING	GENIE	Z80	80'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,605
BOOM 76-80' TELESCOPIC	GENIE	S80	80'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,605
BOOM 84-86' TELESCOPIC 4WD	GENIE	S85	85'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,605
BOOM 85-95' ATRIUM	REACHMASTER	FS95	85'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,004	\$ 7,079	\$ 17,696
BOOM 96-105' TELESCOPIC 4WD	GENIE	S105	105'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,185	\$ 3,212	\$ 7,972
BOOM 125' TELESCOPIC WITH JIB 4WD	GENIE	S125	125'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,498	\$ 4,042	\$ 8,865
BOOM 125' ARTICULATING IC 4WD	GENIE	Z125	120'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,498	\$ 4,042	\$ 8,865
BOOM 120' TELESCOPIC 4WD	GENIE	S120	120'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,383	\$ 3,860	\$ 8,368

Attachment 20.6
Tab-E Additional Offerings

BOOM 135' TELESCOPIC WITH JIB 4WD	GENIE	SX135	135'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,727	\$ 4,711	\$ 9,792
BOOM 135' ARTICULATING IC 4WD	GENIE	Z135	135'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,821	\$ 4,830	\$ 10,897
BOOM 150' ARTICULATING IC 4WD	JLG	1500SJ	150'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,927	\$ 9,193	\$ 21,889
BOOM 69-72' DSL/AC ART NARROW CR	TUEPEN	LE023GT	70'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,422	\$ 8,348	\$ 19,121
BOOM 69 - 72' DSL/AC ART NARROW CRAWL	TUEPEN	LE023GT	70'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,879	\$ 4,007	\$ 12,320
BOOM 59-63' LI/BAT/AC ART NARROW	JLG	X600AJ	60'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,879	\$ 4,007	\$ 12,320
BOOM 54-56' LI/BAT/AC ART NARROW	TUEPEN	TL63A	55'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,351	\$ 3,495	\$ 7,747
BOOM 54-56' DSL/AC ART NARROW CR	TUEPEN	LE018GT	55'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,029	\$ 2,673	\$ 6,815
BOOM 49-53' DSL/AC ART NARROW CR	TUEPEN	TL51A	50'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,015	\$ 2,190	\$ 5,216
BOOM 42-44' DSL/AC ART NARROW CR	TUEPEN	TL44AJ	42'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 705	\$ 1,502	\$ 3,171
BOOM 75-85' TELESCOPIC COMPACT T	TUEPEN	TL76S	80'	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,581	\$ 6,310	\$ 16,924
SCISSOR LIFT 20-21' ELECTRIC POWER DECK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 168	\$ 301	\$ 544
PUSHAROUND 15-20' DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 145	\$ 343	\$ 606
SCISSOR LIFT 24-26' ELECTRIC 68" LENGTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 794
SCISSOR LIFT 24-26' ELECTRIC 30-36" WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 794
SCISSOR LIFT 25-27' ELECTRIC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 241	\$ 516	\$ 1,098
SCISSOR LIFT 25-27' IC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 261	\$ 626	\$ 1,287
PUSHAROUND LIFT STRADDLE ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 157	\$ 351	\$ 754
PUSHAROUND 20-25' DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 174	\$ 406	\$ 719
SCISSOR LIFT 30-33' ELECTRIC 32" WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 261	\$ 621	\$ 1,167
SCISSOR LIFT 30-35' ELECTRIC 46-48" WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 231	\$ 539	\$ 994
SCISSOR LIFT 30-33' ELECTRIC 68" WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 269	\$ 626	\$ 1,166
SCISSOR LIFT 30-35' ELECTRIC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 335	\$ 678	\$ 1,359
SCISSOR LIFT 30-35' IC 4WD SPEED LEVEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 352	\$ 786	\$ 1,703
SCISSOR LIFT 36-49' IC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 348	\$ 794	\$ 1,617
SCISSOR LIFT 45' ELECTRIC 55" WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 392	\$ 737	\$ 1,347
SCISSOR LIFT 50-59' IC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 475	\$ 1,083	\$ 2,121
SCISSOR LIFT 60-70' IC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 706	\$ 1,651	\$ 3,973
BOOM 34-40' BUCKET TRUCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 547	\$ 1,410	\$ 3,857
BOOM 34-40' BUCKET VAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 546	\$ 1,475	\$ 4,389
BOOM 55-60' BUCKET TRUCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 700	\$ 1,899	\$ 5,183
GLAZIER PACKAGE FOR BOOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 32	\$ 78
BOOM VERTICAL MAST 26' SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 310	\$ 857	\$ 1,835
BOOM 30-39' ARTICULATING IC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 362	\$ 892	\$ 1,899
BOOM 30-33' ARTICULATING DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 318	\$ 781	\$ 1,753
BOOM 30-36' TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 329	\$ 829	\$ 1,785
BOOM 35-42' GAS/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 518	\$ 1,295	\$ 2,959
BOOM 40-50' ARTICULATING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018
BOOM 45-50' TELESCOPIC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018
BOOM 37-44' TELESCOPIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 329	\$ 847	\$ 1,956
BOOM 42-44' LI/BAT/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 608	\$ 1,804	\$ 3,989
BOOM 60-64' ARTICULATING ELEC/MULTI PWR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 589	\$ 1,334	\$ 2,890
BOOM 60-64' TELESCOPIC ELECT/MULTI PWR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 466	\$ 1,173	\$ 2,867

Attachment 20.6
Tab-E Additional Offerings

BOOM 60-64' TELESCOPIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 448	\$ 1,185	\$ 2,867
BOOM 59-63' LI/BAT/AC ART NARROW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,858	\$ 4,038	\$ 8,908
BOOM 75-85' LI/BAT/AC STR NARROW CRAWLER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,581	\$ 6,310	\$ 16,924
BOOM 180-185' TELESCOPIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5,229	\$ 12,285	\$ 27,422
Air Compressors and Air Tools										
COMPRESSOR 175-195 CFM TIER 4	ATLASCOPCO	XAS185	185CFM	1 - 18	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 207	\$ 525	\$ 942
COMPRESSOR 200-245 CFM DIESEL	SULLIVANPA	D210PHJD	210CFM	1 - 18	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 163	\$ 415	\$ 1,009
COMPRESSOR 250-345 CFM	DOOSAN	P250/HP210WDO	250CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 198	\$ 499	\$ 1,249
COMPRESSOR 400-445 CFM DIESEL	ATLASCOPCO	XATS400	400CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 273	\$ 684	\$ 1,724
COMPRESSOR 350-450 CFM TIER 4	DOOSAN	HP450/VHP400WCU	450CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 473	\$ 1,243	\$ 2,499
COMPRESSOR 750-795 CFM DIESEL	ATLASCOPCO	XAS750JD	750CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 484	\$ 1,219	\$ 3,018
COMPRESSOR 750-795 CFM DIESEL TIER 4	DOOSAN	HP750WCU-T4F	750CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 571	\$ 1,464	\$ 3,621
COMPRESSOR 750-795 CFM HIGH PRESSURE	DOOSAN	XHP750	750CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 489	\$ 1,207	\$ 2,960
COMPRESSOR 800-845 CFM DIESEL	DOOSAN	HP750WCU	800CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 512	\$ 1,277	\$ 3,192
COMPRESSOR 800-845 CFM DIESEL TIER 4	DOOSAN	XP825/HP750WCU	800CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 571	\$ 1,464	\$ 3,552
COMPRESSOR 850-1000 CFM 350 PSI	SULLAIR	900/1150RXHADTQ	900CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 872	\$ 2,167	\$ 5,412
COMPRESSOR 850-1000 CFM 350 PSI TIER 4	DOOSAN	XHP1170WCU-T4F	1100CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,077	\$ 2,676	\$ 7,005
COMPRESSOR 850-900 CFM GAS/DIESEL	SULLAIR	900H	900CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 578	\$ 1,444	\$ 3,611
COMPRESSOR 850-900 CFM GAS/DIESEL TIER 4	DOOSAN	HP915WCU-T4F	900CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 695	\$ 1,767	\$ 4,417
COMPRESSOR 1600-1800 CFM TIER 4	SULLAIR	1600H-DTQ-PE	1600CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,061	\$ 2,863	\$ 6,436
COMPRESSOR 1600-1800 CFM IQ	DOOSAN	HP1600WCU-IQ	1600CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 885	\$ 2,205	\$ 5,510
COMPRESSOR 1600-1800 CFM IQ TIER 4	DOOSAN	HP1600WCU-T4FIQ	1600CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,055	\$ 3,018	\$ 7,625
COMPRESSOR 750-795 CFM ELECTRIC	SULLAIR	VCC200S-150HAC	750CFM	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 534	\$ 1,425	\$ 3,819
COMPRESSOR 100HP ROTARY SCREW ELECTRIC	QUINCY	QSI-500I	100HP	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 257	\$ 772	\$ 2,315
COMPRESSOR 150HP ROTARY SCREW ELECTRIC	QUINCY	QSI-750	150HP	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 333	\$ 997	\$ 2,992
CHIPPING GUN AIR 25#	ATLASCOPCO	09 PSKL	25#	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 88	\$ 216
CONCRETE SCABBLER AIR 5 HEAD	EDCO	CD-5	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 348	\$ 787	\$ 1,875
DUCT RODDER	JAMESON	11-38-1000M	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 79	\$ 176	\$ 399
SCARIFIER ROTO PEEN AIR HANDHELD HEPA	ROTO PEEN	194.0405 4"	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 120	\$ 270	\$ 632
RIVET BUSTER AIR JUMBO	TAMCO	133	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 78	\$ 193	\$ 455
AIR FLUX SCALER	TAMCO	SF-A1L1	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 42	\$ 100
IMPACT WRENCH AIR 1/2"	INGERSOLL RAND	2235QTIMAX	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 38	\$ 84	\$ 200
BREAKER PAVEMENT AIR 90#	ATLASCOPCO	P90	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 170	\$ 414
ROCK DRILL AIR 50-59 LB	TAMCO	60-1	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 273	\$ 649
ROCK DRILL AIR 60-69 LB	ATLASCOPCO	RH 658 L	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 127	\$ 265	\$ 630
ROCK SPLITTER AIR 12#	ELCO INTRN	00-12	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 393	\$ 996	\$ 2,432
PUMP HYDRAULIC AIR ROCK SPLITTER	ELCO INTRN	02C	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 182	\$ 466	\$ 1,160
TAMPER BACKFILL AIR	APT	M131	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 107	\$ 260
MANIFOLD 4 WAY HOSE BRIDLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 70	\$ 171
COMPRESSOR 750-795 CFM 150 PSI T4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 543	\$ 1,472	\$ 3,849
COMPRESSOR 1300-1500 CFM DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 677	\$ 1,817	\$ 4,326
COMPRESSOR 1300-1500 CFM DIESEL TIER 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 796	\$ 2,042	\$ 5,093
COMPRESSOR 1300-1600 CFM OIL FREE W/COMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,890	\$ 8,241	\$ 24,085

Attachment 20.6
Tab-E Additional Offerings

COMPRESSOR 1600-1800 CFM TIER 3	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 824	\$ 2,773	\$ 6,226
COMPRESSOR 151-200HP ROTARY SCREW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 636	\$ 1,388	\$ 3,826
BORING TOOL AIR 3"-3.9"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 245	\$ 797	\$ 1,884
BORING TOOL AIR 4"-4.9"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 297	\$ 941	\$ 1,988
CHIPPING GUN AIR 15#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 121	\$ 291
BREAKER PAVEMENT AIR 30#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 135	\$ 344
BREAKER PAVEMENT AIR 60#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 59	\$ 157	\$ 367
POST DRIVER AIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 75	\$ 170	\$ 406
RIVET BUSTER AIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 65	\$ 169	\$ 407
ROCK DRILL AIR 30-39 LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 555
AIR HOSE 3/4" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54
AIR HOSE 2" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 81	\$ 189
WHIP CHECK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 11	\$ 26
BULL HOSE 2" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 39	\$ 176
BULL HOSE 2" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 66	\$ 182
ASPHALT CUTTER 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 54	\$ 100
CHISEL 1" X 4 1/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1" X 4 1/4" X 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1 1/4" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1 1/8" X 6" X 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CLAY SPADE 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 35	\$ 86
MOIL POINT 1" X 4 1/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 11	\$ 25
MOIL POINT 1 1/4" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 25
MOIL POINT 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 27
MOIL POINT 12" OVAL COLLARED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 18	\$ 21
DRILL SLAB RIDER PNEUMATIC DOWEL 1 GANG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 266	\$ 733	\$ 1,518
Air Handlers and Chillers										
Generators										
Heaters										
AFTERCOOLER PACKAGE 1600 CFM	PB90:B547ARKER	ACR1600-060828	1600cfm	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 278	\$ 836	\$ 2,508
1001 - 1600 CFM DRYER	PARKER	TF-TWR1600R	1600cfm	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 558	\$ 1,672	\$ 5,015
AFTERCOOLER PACKAGE 1600 CFM	PARKER	ACR1600-060828	1600cfm	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 327	\$ 915	\$ 2,523
GENERATOR 1400-1799 KVA	CUMMINS	1250DFLC	1500KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,585	\$ 7,170	\$ 21,500
GENERATOR 250-299 KVA	CUMMINS	C200D6R WOG	250KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 880	\$ 1,832	\$ 4,733
GENERATOR 1000-1199 KVA	CUMMINS	C800 D6RG	100KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,766	\$ 6,299	\$ 19,064
GENERATOR 800-999 KVA	CUMMINS	750DFHA-362	900KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,036	\$ 3,624	\$ 10,632
GENERATOR 2200-2499 KVA	CUMMINS	DQKC	2300KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5,735	\$ 11,470	\$ 34,400
GENERATOR 1600 AMP	MULTIQUIP	SG1600C4F	1600AMP	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,372	\$ 2,632	\$ 7,402
GENERATOR 90-99 KVA	ATLASCOPCO	QAS90	90KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 327	\$ 775	\$ 2,159
GENERATOR 2000-2199 KVA	MULTIQUIP	GC1500C	2000KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5,375	\$ 10,750	\$ 32,250
GENERATOR 200-219 KVA	HIPOWER	HRJW-205 T6	200KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 648	\$ 1,264	\$ 4,012
GENERATOR 3.0-3.4 KW	WACKER	GPSI3200	3KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 64	\$ 202	\$ 498

Attachment 20.6
Tab-E Additional Offerings

GENERATOR 12.0-14.9 KW	MI-T-M	GEN-14000-1MHE	12KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 182	\$ 456	\$ 912
GENERATOR 2.0-2.4 KW	HONDA	EU2200ITA	2KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 57	\$ 182	\$ 457
GENERATOR 4.0-4.4 KW	HONDA	EB4000X1	4KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 80	\$ 260	\$ 578
GENERATOR 5.5-5.9 KW	WACKER	GP5600A	5KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 95	\$ 312	\$ 648
GENERATOR 6.0-6.4 KW	MI-T-M	GEN-6000-SMH0	6KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 98	\$ 319	\$ 667
GENERATOR 6.5-6.9 KW	HONDA	EB6500	6.5KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 99	\$ 321	\$ 672
GENERATOR 7.0-7.4 KW	MULTIQUIP	DAC70000SSA3	7KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 108	\$ 348	\$ 695
GENERATOR 15.0-17.9 KW	MULTIQUIP	DCA15SPX	15KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 239	\$ 604	\$ 1,253
GENERATOR 15.0-17.9 KW TIER 4	MULTIQUIP	DCA15SPXU4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 276	\$ 734	\$ 1,481
GENERATOR 19-29 KVA	MULTIQUIP	DCA25USI4CAN	19KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 253	\$ 505	\$ 1,505
GENERATOR 19-29 KVA TIER 4	WACKER	G25 T4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 253	\$ 505	\$ 1,505
GENERATOR 30-39 KVA	MAGNUM PRO	MMG35FH	30KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 247	\$ 636	\$ 1,509
GENERATOR 30-39 KVA TIER 4	MAGNUM PRO	MMG35DF4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 283	\$ 763	\$ 1,775
GENERATOR 40-44 KVA	MAGNUM PRO	MMG45FHK	40KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 290	\$ 581	\$ 1,720
GENERATOR 40-44 KVA TIER 4	MULTIQUIP	DCA40SSKU4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 308	\$ 809	\$ 1,823
GENERATOR 45-49 KVA	MULTIQUIP	DCA45SSIU4C	45KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 256	\$ 716	\$ 1,685
GENERATOR 45-49 KVA TIER 4	MAGNUM PRO	MMG45IF4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 342	\$ 683	\$ 2,043
GENERATOR 50-59 KVA	MAGNUM PRO	MMG55FHDCAN	50KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 342	\$ 683	\$ 2,043
GENERATOR 50-59 KVA TIER 4	WACKER	G50 T4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 344	\$ 977	\$ 2,260
GENERATOR 70-84 KVA	CUMMINS	C60D6R	70KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 346	\$ 826	\$ 2,057
GENERATOR 70-84 KVA TIER 4	MAGNUM PRO	MDG75DF4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 385	\$ 1,060	\$ 2,445
GENERATOR 85-89 KVA	DOOSAN	G85WCU-3A-T4I	85KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 356	\$ 907	\$ 2,254
GENERATOR 100-109 KVA	MAGNUM PRO	MMG100D	100KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 424	\$ 945	\$ 2,461
GENERATOR 100-109 KVA TIER 4	MAGNUM PRO	MDG100DF4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 465	\$ 1,130	\$ 3,777
GENERATOR 110-124 KVA	MAGNUM PRO	MMG120	110KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 430	\$ 860	\$ 2,580
GENERATOR 110-124 KVA TIER 4	Wacker	G120	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 430	\$ 860	\$ 2,580
GENERATOR 125-149 KVA	CUMMINS	C100D6R	125KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 484	\$ 968	\$ 2,903
GENERATOR 125-149 KVA TIER 4	CUMMINS	C100D2RE	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 549	\$ 1,101	\$ 3,301
GENERATOR 150-179 KVA	DOOSAN	G125WCU	150KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 538	\$ 1,075	\$ 3,225
GENERATOR 150-179 KVA TIER 4	MULTIQUIP	DCA150SSJU4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 662	\$ 1,323	\$ 3,969
GENERATOR 180-199 KVA	DOOSAN	G185WJP-2A-FXT3	180KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 699	\$ 1,183	\$ 3,548
GENERATOR 180-199 KVA TIER 4	CUMMINS	C150D2RE	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 718	\$ 1,407	\$ 4,185
GENERATOR 220-249 KVA	CUMMINS	DSGAD	220KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 648	\$ 1,264	\$ 4,012
GENERATOR 220-249 KVA TIER 4	MULTIQUIP	DCA220SSJUC6	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 721	\$ 1,448	\$ 4,597
GENERATOR 250-299 KVA TIER 4	CUMMINS	C200D2RE	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,005	\$ 2,010	\$ 6,020
GENERATOR 300-349 KVA	CUMMINS	C275D2RE	300KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 790	\$ 1,636	\$ 4,877
GENERATOR 300-349 KVA TIER 4	CUMMINS	C275D2RE	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,075	\$ 2,150	\$ 6,450
GENERATOR 350-399 KVA	CUMMINS	C300D6R WOG	350KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 824	\$ 1,808	\$ 5,370
GENERATOR 350-399 KVA TIER 4	CUMMINS	C300D6R WOG	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,256	\$ 2,510	\$ 7,525
GENERATOR 400-499 KVA	DOOSAN	G450	400	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 965	\$ 1,805	\$ 5,679
GENERATOR 400-499 KVA TIER 4	DOOSAN	G451	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,290	\$ 2,580	\$ 7,740
GENERATOR 500-599 KVA TIER 4	DOOSAN	G570	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,727	\$ 4,586	\$ 13,758
GENERATOR 600-699 KVA	CUMMINS	C500D6RG	600KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,420	\$ 2,778	\$ 8,266

Attachment 20.6
Tab-E Additional Offerings

GENERATOR 600-699 KVA TIER 4	CUMMINS	C500D6RG	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,164	\$ 4,327	\$ 12,980
GENERATOR 800-999 KVA TIER 4	CUMMINS	750DFHA-362	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,718	\$ 7,621	\$ 22,853
GENERATOR 1200-1399 KVA TIER 4	CUMMINS	C1000D6RG	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,951	\$ 7,901	\$ 23,650
GENERATOR 1200-1399 KVA	CUMMINS	C1000D6RG	1200KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,825	\$ 5,650	\$ 16,949
GENERATOR 1800-1999 KVA	CUMMINS	1500DFMB/743RSL	1800	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,300	\$ 8,600	\$ 25,800
GENERATOR 1800-1999 KVA TIER 4	CUMMINS	1500DFMB/743RSL	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,045	\$ 8,089	\$ 24,268
GENERATOR 2000-2199 KVA TIER 4	CUMMINS	C2000D6R	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8,856	\$ 15,313	\$ 45,930
GENERATOR 2200-2499 KVA TIER 4	CUMMINS	C2000D6R	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9,499	\$ 16,506	\$ 49,518
GENERATOR 10.0-11.9 KW	HONDA	EB10000AH1 RE	10KW	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 142	\$ 399	\$ 741
GENERATOR 50-59 KVA OFF SHORE	MAGNUM PRO	MMG55FHDCAN	50KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 157	\$ 1,045	\$ 4,338
GENERATOR 70-84 KVA OFF SHORE	CUMMINS	C60D6R	70KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 191	\$ 1,280	\$ 5,312
GENERATOR 125-149 KVA OFF SHORE	BSS	OFFSHORE100	125KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,166	\$ 2,333	\$ 6,988
GENERATOR 180-199 KVA 600 VOLT	DOOSAN	G185	180KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 768	\$ 1,727	\$ 5,378
GENERATOR 220-249 KVA NATURAL GAS	CUMMINS	DSGAD	220KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 452	\$ 3,078	\$ 12,900
GENERATOR 220-249 KVA OFF SHORE	CUMMINS	DSGAD	220KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 321	\$ 2,165	\$ 8,990
GENERATOR 250-299 KVA 600 VOLT	CUMMINS	C200D6R WOG	250KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,021	\$ 2,444	\$ 8,249
GENERATOR 250-299 KVA NATURAL GAS	CUMMINS	C200D6R WOG	250KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,026	\$ 5,679	\$ 17,684
GENERATOR 300-349 KVA 600 VOLT	CUMMINS	DQDAA	300KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,105	\$ 2,297	\$ 7,146
GENERATOR 350-399 KVA 600 VOLT	CUMMINS	C300D6R WOG	350KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,420	\$ 2,780	\$ 8,652
GENERATOR 350-399 KVA OFF SHORE	CUMMINS	C300D6R WOG	350KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 538	\$ 3,583	\$ 14,875
GENERATOR 400-499 KVA 600 VOLT	DOOSAN	G450	400KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,456	\$ 2,854	\$ 8,882
GENERATOR 500-599 KVA	DOOSAN	G570	500KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,199	\$ 2,827	\$ 6,883
GENERATOR 500-599 KVA 600 VOLT	DOOSAN	G571	500KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,301	\$ 3,229	\$ 9,123
GENERATOR 600-699 KVA 600 VOLT	CUMMINS	C500D6RG	600KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,495	\$ 3,755	\$ 10,665
GENERATOR 600-699 KVA OFF SHORE	CUMMINS	C500D6RG	600KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 858	\$ 4,867	\$ 19,861
GENERATOR 800-999 KVA 600 VOLT	CUMMINS	750DFHA-362	800KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,668	\$ 5,726	\$ 16,225
GENERATOR 1200-1399 KVA 600 VOLT	CUMMINS	C1000D6RG	1200KVA	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,792	\$ 6,205	\$ 17,048
200 AMP CAM/50 AMP SPLITTER PANEL UL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 97	\$ 228	\$ 487
1200 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 290	\$ 548	\$ 1,683
1200 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 329	\$ 606	\$ 1,526
2"-150# CHILLER HOSE W/QUICK CONNECTS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 37	\$ 106
20" X 20" X 20" WYE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 45	\$ 86	\$ 275
200 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 124	\$ 225	\$ 702
200 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 46	\$ 124	\$ 261
200 AMP TRANSFER SWITCH 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 306	\$ 496	\$ 1,394
200 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 337	\$ 520	\$ 1,462
2000 AMP 480V DISCONNECT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 610	\$ 950	\$ 2,820
2000 AMP TRANSFER SWITCH 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 497	\$ 981	\$ 2,900
3" X 25' CHILLER SUCTION HOSE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 30	\$ 83
3" X 50' CHILLER HOSE SUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 37	\$ 68	\$ 216
3"-150# CHILLER HOSE W/QUICK CONNECTS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 32	\$ 46	\$ 141
3000 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 993	\$ 2,585	\$ 5,660
30KVA POWER DISTRIBUTION 480/600V INPUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 95	\$ 243	\$ 536

Attachment 20.6
Tab-E Additional Offerings

4" FLANGE TO 4" QUICK CONNECT MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 24	\$ 75
4" QUICK CONNECT 90'S	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 45	\$ 131
4" STEEL BRAIDED HOSE 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 118	\$ 225	\$ 702
4" X 20' CHILLER HOSE SUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 47	\$ 144
4"-150# CHILLER HOSE W/QUICK CONNECTS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 41	\$ 120
400 AMP 480V MULTI PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 222	\$ 484	\$ 1,470
400 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 206	\$ 351	\$ 1,101
400 AMP TRANSFER SWITCH 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 507	\$ 807	\$ 2,372
400 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 473	\$ 801	\$ 2,441
400 AMP TRANSFER SWITCH MANUAL 208-600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 209	\$ 398	\$ 1,216
400A CAM/100A 208V SPLITTER PANEL UL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 137	\$ 269	\$ 742
400A CAM/100A 480V SPLITTER PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 130	\$ 271	\$ 791
50 AMP CALIFORNIA TO 50 AMP RV ADAPTOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 33	\$ 94
6" FLANGE 25' HOSE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 56	\$ 174
6" X 20' CHILLER HOSE SUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 22	\$ 66
6" X 25' CHILLER HOSE SUCTION GROOVED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 53	\$ 146
600 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 206	\$ 345	\$ 1,002
600 AMP NEMA 1 480V TRANSFER SWITCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 430	\$ 827	\$ 2,493
600 AMP NEMA 1 DUAL VOLT TRANSFER SWITCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 599	\$ 904	\$ 2,808
600 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 470	\$ 887	\$ 2,759
600 AMP TRANSFER SWITCH MANUAL 208-600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 239	\$ 428	\$ 1,356
6000AMP COMMON BUSS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 455	\$ 1,301	\$ 3,329
800 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 565	\$ 874	\$ 2,695
800 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 337	\$ 506	\$ 1,408
800 AMP TRANSFER SWITCH MANUAL 208-600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 312	\$ 568	\$ 1,768
A/C DUCT Y SPLITTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 62	\$ 183
A/C DUCTING 14" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 43	\$ 117
A/C DUCTING 20" X 15'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 51	\$ 145
A/C DUCTING 20" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 41	\$ 87	\$ 237
A/C DUCTING 20" X 25' RETURN 3" PITCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 41	\$ 87	\$ 237
A/C DUCTING Y 20" SPLITTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 25	\$ 77
AIR CIRCULATING FAN 28"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 57	\$ 126	\$ 300
AIR CIRCULATING FAN 42"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 61	\$ 156	\$ 380
AIR CIRCULATING FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 135	\$ 320
AIR CONDITION 10 TON DX 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 583	\$ 1,172	\$ 3,509
AIR CONDITION 10 TON DX 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 617	\$ 1,217	\$ 3,509
AIR CONDITION 10 TON VERTICAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 470	\$ 896	\$ 2,873
AIR CONDITION 12 TON PAC SLIM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 901	\$ 1,714	\$ 4,006
AIR CONDITION 15 TON DX 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 458	\$ 943	\$ 2,499
AIR CONDITION 20 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 686	\$ 1,425	\$ 3,688
AIR CONDITION 20 TON HIGH STATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,320	\$ 3,402	\$ 7,265
AIR CONDITION 20-25 TON VERTICAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 895	\$ 1,898	\$ 4,653
AIR CONDITION 25-30 TON WITH HEAT 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 908	\$ 1,905	\$ 5,716

Attachment 20.6
Tab-E Additional Offerings

AIR CONDITION 25-30 TON WITH HEAT 600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,364	\$ 2,234	\$ 6,949
AIR CONDITION 26000 BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 190	\$ 566	\$ 1,181
AIR CONDITION 3.5 TON WITH HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 482	\$ 772	\$ 2,365
AIR CONDITION 40 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,075	\$ 2,150	\$ 6,450
AIR CONDITION 40 TON XP HIGH STATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,301	\$ 2,602	\$ 7,794
AIR CONDITION 5 TON DX 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 496	\$ 1,011	\$ 3,033
AIR CONDITION 5 TON DX 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 496	\$ 1,011	\$ 3,033
AIR CONDITION 50 - 60 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,613	\$ 3,225	\$ 9,675
AIR CONDITION 60 TON HIGH STATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,536	\$ 5,204	\$ 15,017
AIR CONDITION 80 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,298	\$ 4,179	\$ 14,031
AIR CONDITION 80 TON HIGH STATIC (XP)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,227	\$ 3,141	\$ 7,512
AIR HANDLER 100 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 773	\$ 1,459	\$ 4,588
AIR HANDLER 120 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 849	\$ 1,621	\$ 4,861
AIR HANDLER 120 TON W/240KW HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,833	\$ 5,503	\$ 17,301
AIR HANDLER 50-70 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 635	\$ 1,256	\$ 3,771
AIR PURIFIER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 91	\$ 246	\$ 564
AIR SCRUBBER 1900 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 129	\$ 295	\$ 716
AIR SCRUBBER 2400 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 187	\$ 470	\$ 1,174
AIR SCRUBBER 500 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 92	\$ 241	\$ 548
AIR SCRUBBER 5000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 357	\$ 695	\$ 2,136
BLOWER AXIAL 12" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 59	\$ 131	\$ 312
BLOWER AXIAL 8" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 46	\$ 103	\$ 284
BLOWER VANEAXIAL 12" ELECTRIC EXP PROOF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 124	\$ 269	\$ 653
BLOWER VENTILATION 12,000 CFM DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 389	\$ 981	\$ 2,327
BREAKER BOX 0-100 AMP DUAL MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 85	\$ 163	\$ 505
CABLE #2 X 50' CAMLOCK ENDS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 18	\$ 47
CABLE 1/0 AWG 25' CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 23	\$ 70
CABLE 15KV 4/0 SHIELD W/DB 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 346	\$ 346	\$ 1,107
CABLE 15KV 4/0 SHIELD W/DB 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 173	\$ 173	\$ 513
CABLE 15KV 4/0 SHIELD W/SC 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 346	\$ 346	\$ 1,026
CABLE 2/0 AWG 50' CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 43	\$ 79	\$ 247
CABLE 2/4 TYPE W SO (122 AMP) 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 44	\$ 141
CABLE 2/4 TYPE W SO (122 AMP) 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 30	\$ 91
CABLE 2/5 X 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 29	\$ 59	\$ 169
CABLE 2/5 X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 58	\$ 161
CABLE 2-0/4 TYPE W SO (192 AMP) 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 63	\$ 124	\$ 378
CABLE 2-0/4 TYPE W SO (192 AMP) 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 48	\$ 148
CABLE 2-0/4 TYPE W SO (192 AMP) 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 85	\$ 248
CABLE 4/0 AWG 400 AMP 50' CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 32	\$ 62	\$ 145
CABLE 4/0 JUMPER DOUBLE FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 9	\$ 30
CABLE 4/0 TYPE W EXT 10' W/BLK M&F CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 60	\$ 179
CABLE 4/0 X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 29	\$ 77	\$ 244
CABLE 4/0 X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 66	\$ 204

Attachment 20.6
Tab-E Additional Offerings

CABLE 4/0 X 3' JUMPER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 47
CABLE 4/0 X 50' BARE TO BARE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 26	\$ 48	\$ 155
CABLE 4/4 TYPE W SO (54 AMP) 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 32	\$ 99
CABLE 4/4 TYPE W SO (54 AMP) 75'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 31	\$ 81
CABLE 4/4 TYPE W SO (93 AMP) 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 45	\$ 85	\$ 262
CABLE 4/4 TYPE W SO (93 AMP) 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 44	\$ 110
CABLE 4/5 BAND CAMLCK FEMLE 140 AMP 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 39
CABLE 4/5 BANDED CAMLCK MALE 140 AMP 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 39
CABLE 4/5 BANDED CAMLOCK (140 AMP) 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 26	\$ 70	\$ 160
CABLE 6/4 - 100' LENGTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 29	\$ 61	\$ 148
CABLE 6/4 50 AMP 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 44	\$ 118
CABLE 6/4 690V AC 60'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 37	\$ 61	\$ 183
CABLE 8/4 TYPE W SO (54 AMP) 35'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 35	\$ 109
CABLE BANDED 5 WIRE 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 59	\$ 120	\$ 350
CABLE RAMPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 44	\$ 112
CABLE TAIL #2 FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 24
CABLE TAIL #2 MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 14	\$ 33
CABLE TAIL 4/0 FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 24
CABLE TAIL 4/0 MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 15	\$ 33
CABLE TAIL 6/4 FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 23
CABLE TAIL 6/4 MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 14	\$ 33
CARPET BLOWER DRYER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 67	\$ 161
CARPET BLOWER DRYER 3 SPEED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 71	\$ 170
CHILLER 10 - 19 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 506	\$ 1,065	\$ 3,087
CHILLER 100 - 124 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,801	\$ 3,601	\$ 10,750
CHILLER 125 - 149 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,150	\$ 4,300	\$ 12,900
CHILLER 170 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,486	\$ 4,690	\$ 14,321
CHILLER 200 - 249 TON MOBILE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,688	\$ 5,375	\$ 16,125
CHILLER 300 - 399 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,610	\$ 7,377	\$ 22,962
CHILLER 400 - 499 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,278	\$ 8,399	\$ 24,497
CHILLER 500 TON AIR COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5,966	\$ 10,429	\$ 32,490
CHILLER 500 TON WATER-COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6,345	\$ 11,501	\$ 37,186
CHILLER 70 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,778	\$ 2,789	\$ 8,283
CHILLER MANIFOLDS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 107	\$ 330
CHILLER PUMP 12000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,284	\$ 6,198	\$ 19,298
CHILLER PUMP 1200-1500 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 436	\$ 855	\$ 2,571
CHILLER PUMP 1800 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 556	\$ 1,090	\$ 3,397
CHILLER PUMP 2000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 557	\$ 914	\$ 2,785
CHILLER PUMP 250 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 171	\$ 280	\$ 851
CHILLER PUMP 3000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,195	\$ 2,009	\$ 6,247
CHILLER PUMP 550 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 244	\$ 726
CHILLER PUMP 6000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,366	\$ 3,614	\$ 11,253
CHILLER PUMP 700 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 354	\$ 613	\$ 1,851

Attachment 20.6
Tab-E Additional Offerings

CHILLER TEES 6" AND GREATER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 36	\$ 113
CHILLER VALVES 6" AND GREATER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 36	\$ 113
CHILLER VALVES LESS THAN 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 35	\$ 109
COOLING TOWER 300 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 801	\$ 1,700	\$ 5,440
COOLING TOWER 500 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,311	\$ 4,389	\$ 13,659
CORD RACK MOUNT C13/14	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 3	\$ 10
CORD RACK MOUNT C19/20	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 3	\$ 10
DEHUMIDIFIER DESICCANT 10000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,838	\$ 12,058	\$ 51,535
DEHUMIDIFIER DESICCANT 15000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,499	\$ 14,394	\$ 61,757
DEHUMIDIFIER DESICCANT 2000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 804	\$ 1,534	\$ 4,610
DEHUMIDIFIER DESICCANT 3000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,080	\$ 4,680	\$ 20,195
DEHUMIDIFIER DESICCANT 500 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 583	\$ 1,150	\$ 4,816
DEHUMIDIFIER DESICCANT 5000 CFM E/G	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,511	\$ 7,373	\$ 30,885
DEHUMIDIFIER LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 131	\$ 291	\$ 692
DEHUMIDIFIER MEDIUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 89	\$ 224	\$ 533
DEHUMIDIFIER SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 198	\$ 469
DIST PANEL WITH 50A TWIST LOCK 400A RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 244	\$ 401	\$ 1,263
DISTRIBUTION BOX 100 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 62	\$ 135	\$ 427
DISTRIBUTION BOX 200 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 137	\$ 269	\$ 786
DISTRIBUTION BOX 50 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 114	\$ 268
DISTRIBUTION BOX 50 X 30 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 93	\$ 181
DISTRIBUTION PANEL 10 OUTLET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 167	\$ 355
DISTRIBUTION PANEL 200 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 227	\$ 441	\$ 1,380
DRUM FAN 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 51	\$ 115	\$ 280
DRUM FAN 42"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 61	\$ 143	\$ 353
DRUM FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 70	\$ 171	\$ 426
DRYHEAT CENTRAL HEATING UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 712	\$ 1,830	\$ 4,573
DUCT 12"X8' W/CEILING TILE KIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 33	\$ 92
DUCT DIFFUSER 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 45	\$ 89	\$ 273
DUCT HOSE 12" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 60	\$ 116
DUCT HOSE 16" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 58	\$ 104
DUCT HOSE 8" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 50	\$ 97
DUCT PVC SMOOTH 8" X 24'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 206	\$ 636	\$ 1,684
EDISON PANEL 100 AMP UL CAM GFCI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 75	\$ 168	\$ 492
EVAPORATIVE COOLING FAN 16"-18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 61	\$ 136	\$ 324
EVAPORATIVE COOLING FAN 24"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 154	\$ 345	\$ 829
EVAPORATIVE COOLING FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 168	\$ 431	\$ 1,129
FAN 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 61	\$ 143	\$ 353
FAN FLOOR 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 38	\$ 112
FAN HIGH VOLUME 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 40	\$ 126	\$ 306
FAN PEDESTAL 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 57	\$ 115
FAN WATER COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 177	\$ 384	\$ 886
FUEL GAS CONDITIONER 100 MCFD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 257	\$ 1,762	\$ 7,312

Attachment 20.6
Tab-E Additional Offerings

GROUND HEATER 5000-6000 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,082	\$ 3,045	\$ 8,198
GROUND ROD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 29	\$ 77
HARDWIRE PANEL 200 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 144	\$ 232	\$ 677
HARDWIRE PANEL 400 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 202	\$ 405	\$ 1,285
HARDWIRE PANEL 800 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 375	\$ 722	\$ 2,256
HEAT DUCT 12" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 26	\$ 64	\$ 182
HEAT DUCT 16" X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 50	\$ 103
HEAT DUCT 20" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 77	\$ 226
HEATER 136K BTU 480V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 139	\$ 367	\$ 835
HEATER 15 KW 480V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 208	\$ 320	\$ 891
HEATER 1MM BTU DSL HIGH VOLUME TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 678	\$ 1,705	\$ 4,264
HEATER 208V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 89	\$ 189	\$ 469
HEATER 240V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 106	\$ 236	\$ 605
HEATER 30 KW 480V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 211	\$ 324	\$ 891
HEATER 350K BTU DUCTED DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 214	\$ 593	\$ 1,339
HEATER 350K BTU DUCTED LPG/NATURAL GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 211	\$ 587	\$ 1,365
HEATER 400K BTU DUCTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 261	\$ 630	\$ 1,697
HEATER 400K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 187	\$ 378	\$ 1,029
HEATER 400K BTU NATURAL GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 261	\$ 665	\$ 1,602
HEATER 500K BTU DUCTED DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 184	\$ 513	\$ 1,339
HEATER 575V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 74	\$ 203	\$ 450
HEATER 600K BTU DUCTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 493	\$ 1,269	\$ 3,160
HEATER 65K BTU 240V/1PH ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 123	\$ 357	\$ 745
HEATER 9 KW ELECTRIC 220V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 118	\$ 366
HEATER DIRECT 1.5MM BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 341	\$ 1,076	\$ 2,248
HEATER DIRECT 1MM BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 149	\$ 401	\$ 860
HEATER DIRECT 400K BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 99	\$ 256	\$ 586
HEATER DIRECT 750K BTU LPG/NATURAL GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 92	\$ 236	\$ 515
HEATER DRY 150 KW ELECTRIC 300 DEGREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 929	\$ 1,697	\$ 4,474
HEATER DRY 20-30 KW 600V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 89	\$ 259	\$ 578
HEATER DRY 60 KW ELECTRIC 300 DEGREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 461	\$ 870	\$ 2,535
HEATER DRY 75 KW ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 595	\$ 1,014	\$ 3,146
HEATER ELECTRIC 15KW-30KW 480V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 79	\$ 219	\$ 510
HEATER ELECTRIC 9KW-15KW 240V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 61	\$ 164	\$ 363
HEATER FORCED AIR 350K-375K BTU LPG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 123	\$ 318	\$ 716
HEATER INDIRECT 1MM BTU SKID MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 345	\$ 976	\$ 2,036
HEATER INDIRECT 200K-250K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 181	\$ 441	\$ 995
HEATER INDIRECT 300K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 190	\$ 529	\$ 1,035
HEATER INDIRECT 400K BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 220	\$ 533	\$ 1,206
HEATER INDIRECT 500K BTU DUAL FUEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 510	\$ 1,421	\$ 2,994
HEATER INDIRECT 700K BTU SELF CONTAINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 891	\$ 1,876	\$ 5,045
HEATER INDIRECT 750K BTU DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 672	\$ 1,818	\$ 4,368
HEATER INLINE 50 - 75 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 272	\$ 543	\$ 1,613

Attachment 20.6
Tab-E Additional Offerings

HEATER LARGE PATIO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 51	\$ 144	\$ 305
HEATER RADIANT 35K BTU PROPANE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 65	\$ 162
HEATER SPACE 150K BTU PROPANE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 172	\$ 382
HEATER SPACE INDIRECT 90K-100K BTU KERO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 83	\$ 206	\$ 633
HOSE TPU CHILLER 3" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 32	\$ 91
HOSE TPU CHILLER 3" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 36	\$ 112
HOSE TPU CHILLER 4" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 38	\$ 113
HOSE TPU CHILLER 6" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 70	\$ 178
LOAD BANK 1000KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,315	\$ 2,452	\$ 7,626
LOAD BANK 17.5KW RACK MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 254	\$ 533	\$ 1,660
LOAD BANK 2000KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,345	\$ 5,307	\$ 16,520
LOAD BANK 400-499KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 740	\$ 1,212	\$ 3,772
LOAD BANK 400KW RESISTIVE 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,360	\$ 2,662	\$ 8,284
LOAD BANK 500-599KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 611	\$ 1,163	\$ 3,520
LOAD BANK 600-699KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 971	\$ 1,561	\$ 4,854
MINI CAM 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 66	\$ 193
MINI CAM 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 44	\$ 133
MINI CAM FEMALE TALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 21	\$ 64
MINI CAM MALE TALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 21	\$ 68
MOTOR STARTER 100 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 98	\$ 191	\$ 594
NEUTRAL GROUND RESISTOR 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 175	\$ 492	\$ 1,506
NEUTRAL GROUND RESISTOR 600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 106	\$ 399	\$ 1,211
PLATE HEAT EXCHANGER 300-399 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,596	\$ 2,596	\$ 7,699
PLATE HEAT EXCHANGER 900-999 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6,973	\$ 6,973	\$ 20,680
POWER DISTRIBUTION PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 101	\$ 208	\$ 602
PROD GAS SCRUBBER 100 MCFD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 407	\$ 1,690
QUAD BOX 10/5 EXTENSION CORD 100' 30AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 49	\$ 148
QUAD BOX 10/5 EXTENSION CORD 25' 30AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 23	\$ 59
QUAD BOX 10/5 EXTENSION CORD 50' 30AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 30	\$ 91
QUAD BOX 12/5 EXTENSION CORD 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 38	\$ 69	\$ 181
QUAD BOX 12/5 EXTENSION CORD 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 44	\$ 137
QUAD BOX FEED THRU 10/5 (30 AMP)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 46	\$ 143
QUAD BOX FEEDER PANEL 100 AMP UL CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 87	\$ 137	\$ 399
QUAD BOX FEEDER PANEL 100 AMP X 30 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 207	\$ 612
QUAD BOX FEEDER PANEL 200 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 139	\$ 277	\$ 803
QUAD BOX FEEDER PANEL 200 AMP X 30 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 260	\$ 500	\$ 1,588
QUAD BOX MINI 10/5 (30 AMP)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 38	\$ 121
QUAD BOX STRING 10/5 (30 AMP)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 26	\$ 49	\$ 153
QUAD BOX STRING GFCI 50' W/20' SPACING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 116
SENTRY NEGATIVE AIR FILTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 93	\$ 222	\$ 575
SPIDER BOX CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 58	\$ 116	\$ 350
SPIDER BOX PANEL GFCI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 137	\$ 274	\$ 807
SPOT COOLER 10K-14K BTU W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 249	\$ 506	\$ 1,392

Attachment 20.6
Tab-E Additional Offerings

SPOT COOLER 18K BTU 1.5 TON 110V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 209	\$ 458	\$ 1,193
SPOT COOLER 18K BTU WATER COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 204	\$ 495	\$ 1,218
SPOT COOLER 36K BTU 3 TON 220V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 418	\$ 797	\$ 2,430
SPOT COOLER 39K BTU 3.5 TON 220V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 287	\$ 594	\$ 1,335
SPOT COOLER 60K BTU 5 TON 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 536	\$ 1,021	\$ 3,172
SPOT COOLER 60K BTU 5 TON 480V W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
SPOT COOLER 65K BTU 5 TON 208V W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
SPOT COOLER 65K BTU 5 TON 240V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
SPOT COOLER 65K BTU 5 TON 240V WATERCOOL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
STARLINE TERMINAL BLOCK 225A	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 95	\$ 177	\$ 551
STARLINE TERMINAL BLOCK 250A	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 94	\$ 185	\$ 562
TEE 6", VICTAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 25	\$ 77
TEES 400 AMP F/F/F/M CROWFOOT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 16	\$ 47
TEES 400 AMP F/F/M	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 13	\$ 40
TEES 400 AMP M/M/F REV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 14	\$ 40
TEES 400 AMP M/M/M/F CROWFOOT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 47
TEES F/F/M Y CORD WITH TAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 13	\$ 40
TOWER PUMP 1500 GPM 50HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 332	\$ 898	\$ 2,604
TRANSFORMER 1000KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 729	\$ 1,464	\$ 4,393
TRANSFORMER 100-149KVA 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 398	\$ 1,200
TRANSFORMER 10KVA 480/208V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 108	\$ 213	\$ 661
TRANSFORMER 110-150KVA ISOLATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 268	\$ 496	\$ 1,591
TRANSFORMER 118KVA 575-480/266V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 81	\$ 230	\$ 484
TRANSFORMER 150KVA 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 312	\$ 592	\$ 1,931
TRANSFORMER 150KVA 400 AMP DIST PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 223	\$ 551	\$ 1,419
TRANSFORMER 1560KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,522	\$ 2,531	\$ 8,118
TRANSFORMER 15KVA 480-240/120V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 82	\$ 176	\$ 366
TRANSFORMER 15KVA 575-240/120V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 47	\$ 133	\$ 284
TRANSFORMER 15KVA MILL PANEL 480/575V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 131	\$ 286	\$ 773
TRANSFORMER 167KVA 480-240/120V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 132	\$ 297	\$ 767
TRANSFORMER 225KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 339	\$ 728	\$ 2,082
TRANSFORMER 225KVA 575-460V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 161	\$ 436	\$ 989
TRANSFORMER 2500KVA 600 - 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,329	\$ 2,663	\$ 8,291
TRANSFORMER 2500KVA MULTI TAP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,185	\$ 2,421	\$ 6,530
TRANSFORMER 25KVA	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 82	\$ 208	\$ 482
TRANSFORMER 27KVA 575-480V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 76	\$ 210	\$ 447
TRANSFORMER 300KVA 1200AMP PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 289	\$ 575	\$ 1,792
TRANSFORMER 300KVA 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 398	\$ 758	\$ 2,200
TRANSFORMER 30KVA MILL PANEL 480/575V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 162	\$ 382	\$ 903
TRANSFORMER 45KVA 208/480V 120V AC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 171	\$ 312	\$ 935
TRANSFORMER 45KVA 575-208/120V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 131	\$ 269	\$ 751
TRANSFORMER 5000KVA MULTI TAP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7,130	\$ 7,130	\$ 21,145
TRANSFORMER 500KVA 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 470	\$ 985	\$ 2,876

Attachment 20.6
Tab-E Additional Offerings

TRANSFORMER 50KVA 480-240/120V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 85	\$ 240	\$ 506
TRANSFORMER 51KVA 575-480/266V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 64	\$ 185	\$ 381
TRANSFORMER 750KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 566	\$ 940	\$ 3,032
TRANSFORMER 75KVA 200 AMP DIST PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 127	\$ 286	\$ 855
TRANSFORMER 75KVA 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 281	\$ 529	\$ 1,683
TRANSFORMER 75KVA 480-240/120V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 108	\$ 282	\$ 637
TRANSFORMER 75KVA ISOLATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 130	\$ 250	\$ 778
TRANSFORMER ISOLATION 208V/208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 194	\$ 312	\$ 971
TUBE HEAT EXCHANGER 0-99 SQ.FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,316	\$ 1,316	\$ 3,904
TUBE HEAT EXCHANGER 1000-1999 SQ.FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6,062	\$ 6,062	\$ 17,977
TUBE HEAT EXCHANGER 100-249 SQ.FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,729	\$ 1,729	\$ 5,228
TUBE HEAT EXCHANGER 4000-4999 SQ.FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7,839	\$ 7,839	\$ 23,249
TURNAROUND 400A FEMALE-FEMALE 16 SERIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 47
TURNAROUND 400A MALE-MALE 16 SERIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 47
VICTAULIC ELBOW 3" 90 DEGREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 15	\$ 46
VICTAULIC ELBOW 6" 45 DEGREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 22	\$ 63
VICTAULIC ELBOW 6" 90 DEGREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 13	\$ 39
VICTAULIC FITTING 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 17	\$ 54
VICTAULIC FITTING 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 17	\$ 52
VICTAULIC FITTING 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 18	\$ 53
VICTAULIC REDUCER 6" X 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 8	\$ 25
VICTAULIC TO FLANGE 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 23	\$ 72
VICTAULIC TO FLANGE FITTING 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 22	\$ 70
GENERATOR 2.5-2.9 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 62	\$ 194	\$ 466
GENERATOR 3.5-3.9 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 76	\$ 239	\$ 566
GENERATOR 5.5-5.9 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 97	\$ 317	\$ 661
GENERATOR 9.6-9.9 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 126	\$ 384	\$ 712
GENERATOR 19-29 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 253	\$ 505	\$ 1,505
GENERATOR 60-69 KVA TIER 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 344	\$ 941	\$ 2,457
GENERATOR 70-84 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 346	\$ 826	\$ 2,057
GENERATOR 85-89 KVA TIER 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 411	\$ 1,020	\$ 2,705
GENERATOR 90-99 KVA TIER 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 376	\$ 1,223	\$ 2,881
GENERATOR 125-149 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 232	\$ 1,550	\$ 6,434
GENERATOR 200-219 KVA	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 691	\$ 1,616	\$ 4,147
LOAD BANK RACK MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 261	\$ 523	\$ 1,569
LOAD BANK 100KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 327	\$ 545	\$ 1,417
LOAD BANK 100KW 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 460	\$ 840	\$ 2,531
LOAD BANK 100KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 291	\$ 581	\$ 1,743
LOAD BANK 100KW RESISTIVE 600 VO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 345	\$ 690	\$ 2,070
LOAD BANK 125 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 291	\$ 581	\$ 1,743
LOAD BANK 200-299KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 349	\$ 697	\$ 2,091
LOAD BANK 250KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 392	\$ 779	\$ 2,325
LOAD BANK 300-399KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 406	\$ 813	\$ 2,440

Attachment 20.6
Tab-E Additional Offerings

LOAD BANK 400KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 474	\$ 948	\$ 2,843
LOAD BANK 400KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 474	\$ 948	\$ 2,843
LOAD BANK 400KW RESISTIVE 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 474	\$ 948	\$ 2,843
LOAD BANK 600KW 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 697	\$ 1,394	\$ 4,182
LOAD BANK 600KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 697	\$ 1,394	\$ 4,182
LOAD BANK 700KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 813	\$ 1,626	\$ 4,879
LOAD BANK 1250KW 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,317	\$ 4,629	\$ 13,875
LOAD BANK 1000KW 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 929	\$ 1,859	\$ 5,576
LOAD BANK 1000KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,046	\$ 2,091	\$ 6,273
LOAD BANK 1000KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,162	\$ 2,324	\$ 6,971
LOAD BANK 1250KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,453	\$ 2,904	\$ 8,713
LOAD BANK 1250KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,743	\$ 3,485	\$ 10,456
LOAD BANK 2500KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,324	\$ 4,647	\$ 13,941
LOAD BANK 100KW SUITCASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 347	\$ 679	\$ 1,705
LOAD BANK 2500KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,304	\$ 7,103	\$ 22,112
LOAD BANK 2500KW 600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,026	\$ 8,052	\$ 24,155
LOAD BANK 5000KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5,809	\$ 11,618	\$ 34,853
LOAD BANK 6MVA RES/REAC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9,234	\$ 18,462	\$ 55,374
LOAD BANK 3000KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,730	\$ 7,105	\$ 22,125
LOAD BANK 4000KWRESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,647	\$ 9,294	\$ 27,882
LOAD BANK 40KVAR REACTIVE 60HZ	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 465	\$ 931	\$ 2,778
LOAD BANK 40KVAR REACTIVE 400HZ	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 544	\$ 1,081	\$ 3,237
LOAD BANK 300KVAR 400 HZ	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,534	\$ 3,062	\$ 9,173
LOAD BANK 1000KVARC CAPACITIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,324	\$ 3,485	\$ 10,456
LOAD BANK 2000KVARC CAPACITIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,522	\$ 7,105	\$ 20,717
LOAD BANK 150KW AUTO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 375	\$ 722	\$ 2,256
LOAD BANK 150 AMP DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,154	\$ 2,301	\$ 6,890
LOAD BANK 55KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 91	\$ 182	\$ 544
LOAD BANK K600 PORTABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 924	\$ 1,842	\$ 5,520
LOAD BANK 300KVAR REACTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,549	\$ 3,092	\$ 9,264
LOAD BANK 500AMP DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 924	\$ 1,842	\$ 5,520
LOAD BANK 1000AMP DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 392	\$ 779	\$ 2,325
LOAD BANK 1850AMP DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 465	\$ 931	\$ 2,778
LOAD BANK 1.8MVA RES/REAC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,485	\$ 5,228	\$ 15,684
LOAD BANK 3.3MVA RES/REAC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5,809	\$ 9,201	\$ 27,603
LOAD BANK 6.25MVA RES/REAC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11,618	\$ 17,426	\$ 52,279
A/C DUCTING 12" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114
A/C DUCTING 16" X 25' SUPPLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 38	\$ 59	\$ 170
AIR CONDITION 12 TON CLIMATE 208V W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 901	\$ 1,714	\$ 4,006
AIR CONDITION 12 TON CLIMATE 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 901	\$ 1,714	\$ 4,006
AIR CONDITION 30 TON 76KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,123	\$ 2,247	\$ 6,719
AIR CONDITION 5 TON CLIMATE 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 696	\$ 1,392	\$ 4,169
AIR CONDITION 5 TON CLIMATE 208V W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 696	\$ 1,392	\$ 4,169

Attachment 20.6
Tab-E Additional Offerings

AIR CONDITION 5 TON CLIMATE 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 696	\$ 1,392	\$ 4,169
AIR CONDITION 5 TON CLIMATE 480V W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 696	\$ 1,392	\$ 4,169
BLOWER 8,000-11,000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 80	\$ 180	\$ 426
BLOWER AXIAL 20" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 74	\$ 189	\$ 452
CABLE 15KV 4/0 SHIELD W/SC 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 174	\$ 174	\$ 522
CABLE 4/0 AWG 400 AMP 25' CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 43	\$ 127
CABLE JUMPERS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 14	\$ 14
CABLE TAIL 15KV 4/0 SHLD W/DB15'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 174	\$ 174	\$ 522
CHILLER 20 - 29 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 577	\$ 1,191	\$ 3,612
CHILLER 30 - 39 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 625	\$ 1,249	\$ 3,920
CHILLER 60 - 79 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,070	\$ 2,138	\$ 6,299
CHILLER COIL BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 707	\$ 1,123	\$ 3,864
COOLING FAN, 14,000 CFM, 115V ELEC OPERATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 187	\$ 375	\$ 1,125
COOLING TOWER 1000 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5,000	\$ 8,571	\$ 26,688
COOLING TOWER 2000 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6,911	\$ 13,167	\$ 41,001
COOLING TOWER 3000 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10,291	\$ 19,604	\$ 61,044
DUCT 16"X8' W/CEILING TILE KIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 22	\$ 66
DUCT HOSE 12" X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 89
DUCT HOSE 20" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 89
FAN WATER COOLED LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 236	\$ 532	\$ 1,300
GROUND HEATER 11000-12000 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,091	\$ 4,189	\$ 9,274
GROUND HEATER UP TO 2500 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 554	\$ 1,756	\$ 4,749
HEAT DUCT 16" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 50	\$ 123
HEATER 1.2MM BTU FLAMELESS TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,292	\$ 3,877	\$ 9,476
HEATER 1.5 KW 110V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 109	\$ 287
HEATER 165-175K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 188	\$ 445
HEATER 20 KW ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 156	\$ 294	\$ 764
HEATER 400K BTU FLAMELESS TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 530	\$ 1,594	\$ 4,569
HEATER 50K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 58	\$ 174	\$ 347
HEATER 550K BTU FLAMELESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 343	\$ 2,283	\$ 7,319
HEATER 65K BTU 240V/3PH ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 236	\$ 473	\$ 1,418
HEATER 660K BTU FLAMELESS TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 450	\$ 2,451	\$ 8,381
HEATER 6KW ELECTRIC 220V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 92	\$ 241
HEATER FORCED AIR 30-50K BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 119	\$ 236
HEATER INDIRECT 350K-399K BTU LPG/NG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 87	\$ 193	\$ 412
HEATER INFRARED 110K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 82	\$ 208	\$ 496
HEATER SPACE 200K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 85	\$ 207	\$ 474
HOSE TPU CHILLER 4" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 35	\$ 104
HOSE TPU CHILLER 6" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 43	\$ 224
PANEL POWER DISTRIBUTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 575	\$ 1,150	\$ 3,451
PLATE HEAT EXCHANGER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,471	\$ 3,471	\$ 9,547
PLATE HEAT EXCHANGER 600-699 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,171	\$ 4,171	\$ 12,370
PROPANE TANK 10 FORKLIFT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 17	\$ 52

Attachment 20.6
Tab-E Additional Offerings

PROPANE TANK 25 GALLON 100#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 13	\$ 35
PROPANE TANK 33# LIQUID	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 9	\$ 15
PROPANE TANK 33# VAPOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 19
PROPANE TANK 7.5 GALLON 30#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 25
SPOT COOLER 10-14K BTU 1.2 TON 110V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 249	\$ 506	\$ 1,392
SPOT COOLER 22K BTU 1.8 TON 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 234	\$ 538	\$ 1,340
SPOT COOLER 60K BTU 5 TON 480V WATERCOOL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
STARLINE TERMINAL TAP CAN 400A	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 63	\$ 127	\$ 380
TRANSFORMER 112.5KVA 480-208/120V 3 PHAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 159	\$ 305	\$ 927
TRANSFORMER 4000KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,698	\$ 3,390	\$ 10,158
TRANSFORMER 7000KVA MULTI TAP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9,031	\$ 8,720	\$ 27,094
TUBE HEAT EXCHANGER 2000-2999 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7,906	\$ 8,121	\$ 25,285
TUBE HEAT EXCHANGER 500-999 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,316	\$ 4,316	\$ 12,799
EXTENSION CORD 10/3 50' UG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 28
EXTENSION CORD 12/3 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 29	\$ 49
EXTENSION CORD 12/3 50' 110V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 10	\$ 25
EXTENSION CORD 12/3 100' 110V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 30
EXTENSION CORD 50' 120V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 15	\$ 31
BOX TEMPOWER GFI DISTRIBUTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 26	\$ 61	\$ 148
CORD TEMPOWER 6/4 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 68	\$ 83
CORD TEMPOWER 6/4 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 26	\$ 68	\$ 155
HEATER CONVECTION 200K-250K BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 80	\$ 168
Compaction, Tampers, Rollers, Rammers										
RAMMER LARGE 2900-3600 LBS/BLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 105	\$ 310	\$ 662
RAMMER LARGE DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 131	\$ 322	\$ 825
ROLLER 1.5 TON DOUBLE DRUM SMOOTH DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 365	\$ 981	\$ 2,391
ROLLER 11-15 TON PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 642	\$ 1,896	\$ 5,463
ROLLER 24-33" WALKBEHIND PAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 309	\$ 886	\$ 2,063
ROLLER 40-49" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 425	\$ 1,073	\$ 2,630
ROLLER 4-7 TON DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 352	\$ 931	\$ 1,948
ROLLER 50-56" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 522	\$ 1,292	\$ 3,166
ROLLER 60-69" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 586	\$ 1,998	\$ 6,217
ROLLER 61-70" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 558	\$ 1,503	\$ 3,751
ROLLER 61-70" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 548	\$ 1,487	\$ 3,580
ROLLER 70-79" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,204	\$ 3,725	\$ 8,494
ROLLER 80-89" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 816	\$ 1,997	\$ 4,984
ROLLER 80-89" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 778	\$ 1,886	\$ 4,798
VIB PLATE REVERSIBLE 14000-15999# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 310	\$ 939	\$ 1,867
VIB PLATE REVERSIBLE 5000-5999# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 338	\$ 798
VIB PLATE REVERSIBLE 6000-6999# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 144	\$ 455	\$ 990
VIB PLATE REVERSIBLE 7000-8599# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 178	\$ 544	\$ 1,120
VIB PLATE REVERSIBLE 8600-10999# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 218	\$ 613	\$ 1,241
RENTAL - TOOL PACKAGE PRO BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 24	\$ 77

Attachment 20.6
Tab-E Additional Offerings

RAMMER MEDIUM 2400-2800 LBS/BLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 303	\$ 650
ROLLER 1.5 TON DOUBLE DRUM SMOOTH GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 286	\$ 868	\$ 1,883
ROLLER 18-29" WALKBEHIND DBL DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 252	\$ 774	\$ 1,853
ROLLER 2.0 TON DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 295	\$ 751	\$ 1,922
ROLLER 3-5 TON DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 349	\$ 891	\$ 2,178
ROLLER 41-49" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 403	\$ 1,064	\$ 2,511
ROLLER 50-56" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 507	\$ 1,256	\$ 3,135
ROLLER 50-59" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 232	\$ 850	\$ 3,787
ROLLER 80-99" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 665	\$ 2,110	\$ 5,986
ROLLER ATTACHMENT 84" PAD SHELL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 97	\$ 208
VIB PLATE MEDIUM 3000-5000# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 272	\$ 643
VIB PLATE REVERSIBLE 11000-13999# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 241	\$ 712	\$ 1,388
Concrete, Masonry & Misc.Tools										
BENDER REBAR 1" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 201	\$ 494	\$ 1,224
BUCKET CONCRETE 1 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 97	\$ 240	\$ 589
BUGGY 15-19 CUBIC FEET POWERED TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 200	\$ 656	\$ 1,187
BUGGY 15-19 CUBIC FEET POWERED WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 133	\$ 327	\$ 833
CABLE PULLER TUGGER 10000# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 375	\$ 795	\$ 1,930
CABLE PULLER TUGGER 2000# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 207	\$ 507
CABLE PULLER TUGGER 4000# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 153	\$ 339	\$ 802
CABLE PULLER TUGGER 5000# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 265	\$ 587	\$ 1,370
CABLE PULLER TUGGER 6500# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 278	\$ 618	\$ 1,586
CABLE PULLER TUGGER FLOOR MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 30	\$ 69
CAULKING GUN CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 32	\$ 72
CHARGER GANG RADIO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 45	\$ 105
CONCRETE GRINDER 2 HEAD 1 PHASE 1.5HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 187	\$ 465	\$ 1,159
CORE DRILL ELECTRIC 13-15 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 123	\$ 345	\$ 792
CORE DRILL ELECTRIC 17-23 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 365	\$ 717
CORE DRILL HAND HELD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 299	\$ 697
CRIMPER DIELESS MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 74	\$ 162	\$ 386
DEMO HAMMER 20-25# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 86	\$ 211	\$ 527
DEMO HAMMER 30-34# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 93	\$ 211	\$ 568
DEMO HAMMER 60# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 126	\$ 317	\$ 770
DEMO HAMMER TILE STRIPPING CART	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 62	\$ 158	\$ 203
DIAMOND CORE BIT 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 162	\$ 162	\$ 162
DIAMOND CORE BIT 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 39	\$ 39
DIAMOND CORE BIT 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 53	\$ 53
DRILL CORE RIG ELECTRIC 10" WITH VACUUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 87	\$ 222	\$ 565
DRILL PRESS MAGNETIC 1 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 117	\$ 260	\$ 619
DRILL PRESS MAGNETIC 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 87	\$ 179	\$ 426
FINISHER CONCRETE 46"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 104	\$ 259	\$ 654
FLOOR POLISHER/STRIPPER 17"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 73	\$ 170	\$ 416
FLOOR SCRUBBER 28" WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 292	\$ 743	\$ 1,804

Attachment 20.6
Tab-E Additional Offerings

HEPA VACUUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 115	\$ 314	\$ 674
IMPACT WRENCH 1/2" CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 38	\$ 85	\$ 201
IMPACT WRENCH 3/4" CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 108	\$ 257
INDUSTRIAL VACUUM ELECTRIC 10-15 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 67	\$ 161
MAINTENANCE SET HYDRAULIC 10-25 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 83	\$ 191	\$ 476
MIXER CONCRETE 9 CUBIC FEET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 317	\$ 765
MIXER MORTAR 7 CUBIC FEET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 126	\$ 298	\$ 725
MIXER MORTAR 9 CUBIC FEET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 133	\$ 335	\$ 810
PIPE BENDER ELECTRIC 1/2" TO 1-1/8" TUBE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 131	\$ 292	\$ 696
PIPE BENDER HYD 1/2"-2" WITH HAND PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 83	\$ 185	\$ 436
PIPE BENDER HYD W/ELECTRIC PUMP 1/2"-2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 167	\$ 383	\$ 911
PIPE BENDER HYDRAULIC 2 1/2"-4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 457	\$ 1,005	\$ 2,393
PIPE BENDER MECHANICAL 1/2"-1"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 63	\$ 153	\$ 363
PIPE BENDER PVC HEATER 1"-6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 59	\$ 136	\$ 317
PIPE BENDER PVC HEATER 1/2"-2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 49	\$ 123
PIPE BENDER PVC HEATER 1/2"-4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 98	\$ 234
PIPE BENDER TABLE 881	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 72	\$ 169	\$ 401
PLANER CONCRETE 8" 9HP GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 262	\$ 667	\$ 1,711
PORTA POWER PUMP 50-100 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 47	\$ 124
PULLER HYDRAULIC 60TON 6" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 317	\$ 711	\$ 1,693
PUMP HYD HAND 10K PSI 100-300 CUBIC INCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 77	\$ 183
PUMP HYD HAND 10K PSI DOUBLE ACTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 174	\$ 386	\$ 919
PUNCH KNOCKOUT SET 1/2"-2" RATCHET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 49	\$ 118
PUNCH KNOCKOUT SET CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 75	\$ 169	\$ 376
PUNCH SET HYDRAULIC 25-35 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 186	\$ 414	\$ 985
PUNCH SET HYDRAULIC 50 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 277	\$ 615	\$ 1,464
RADIO 2 WAY SITE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 37	\$ 80	\$ 178
RADIO HAND HELD EXPLOSION PROOF WITH MIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 62	\$ 149
RADIO INTRINSIC DIGITAL UHF 8/90	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 30	\$ 120
RADIO INTRINSIC DIGITAL VHF 150M	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 29	\$ 112
RAM HYDRAULIC 10 TON 1" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 40	\$ 92
RAM HYDRAULIC 10 TON 6.13" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 45	\$ 107
RAM HYDRAULIC 100 TON 2" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 94	\$ 210	\$ 492
RAM HYDRAULIC 100 TON 6.63" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 130	\$ 299	\$ 711
RAM HYDRAULIC 15 TON 2" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 48	\$ 115
RAM HYDRAULIC 15 TON 4" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 53	\$ 128
RAM HYDRAULIC 150 TON 2" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 133	\$ 296	\$ 660
RAM HYDRAULIC 5 TON 1" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 33	\$ 78
RAM HYDRAULIC 5 TON 5" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 36	\$ 81
RAM HYDRAULIC 50 TON 0.63" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 40	\$ 92	\$ 213
RAM HYDRAULIC 55 TON 4.25" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 116	\$ 276
RAM HYDRAULIC 60 TON 3" STROKE HOLLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 94	\$ 210	\$ 502
REBAR CUTTER 1" ELECTRIC HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 92	\$ 210	\$ 502

Attachment 20.6
Tab-E Additional Offerings

REBAR CUTTER 3/4" ELECTRIC HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 152	\$ 363
REBAR CUTTER BENDER 5/8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 32	\$ 70	\$ 169
ROTARY HAMMER CORDLESS SDS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 41	\$ 93	\$ 217
ROTARY HAMMER ELECTRIC FOR LG SPLINE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 249	\$ 590
ROTARY HAMMER LARGE SDS MAX ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 92	\$ 230	\$ 573
ROTARY HAMMER MEDIUM SDS ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 33	\$ 102	\$ 288
ROTARY HAMMER SMALL SDS ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 50	\$ 109	\$ 260
ROTARY HAMMER XL SDS MAX ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 111	\$ 265	\$ 638
SANDBLAST POT 200#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 178	\$ 407	\$ 1,057
SANDBLAST POT 300#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 185	\$ 462	\$ 1,141
SCRUBBER FLOOR RIDE ON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 505	\$ 1,230	\$ 3,124
SHEAR WRENCH 3/4"-1 1/8" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 168	\$ 395	\$ 898
SHEAR WRENCH 3/4"-1" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 149	\$ 358	\$ 804
SHEAR WRENCH 5/8"-7/8" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 221	\$ 511
TAPE FISH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 24	\$ 55
TAPE FISH STEEL 100' WITH CASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 35	\$ 83
TILE STRIPPER 100-199# 110 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 77	\$ 212	\$ 530
TUGGER REEL STAND 13"-28"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 81	\$ 191
TUGGER REEL STAND 22"-54"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 38	\$ 85	\$ 204
VACUUM INDUSTRIAL PNEUMATIC 55 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 114	\$ 267	\$ 625
VACUUM WET/DRY 10-14 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 37	\$ 82	\$ 195
VACUUM WET/DRY 30 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 29	\$ 66	\$ 157
VIBRATOR AIR CONCRETE SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 85	\$ 263	\$ 718
VIBRATOR CONCRETE LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 82	\$ 207
VIBRATOR CONCRETE MOTOR ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 38	\$ 103	\$ 255
VIBRATOR MOTOR 2HP ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 86	\$ 211	\$ 419
VIBRATOR MOTOR 3HP ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 85	\$ 196	\$ 498
BUGGY 15-19 CUBIC FEET POWERED PROPANE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 167	\$ 531	\$ 1,027
BUGGY 20-30 CUBIC FEET POWERED WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 183	\$ 482	\$ 1,022
BULL FLOAT EXTENSION HANDLE 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 12	\$ 32
BULL FLOAT MAGNESIUM BULK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 74	\$ 164
CARPET EXTRACTOR RIDE ON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 368	\$ 1,062	\$ 2,454
CONCRETE GRINDER 1 HEAD 1 PHASE 115 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 132	\$ 374	\$ 739
CONCRETE GRINDER 1 HEAD 1 PHASE 230 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 137	\$ 409	\$ 817
CONCRETE GRINDER 2 HEAD GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 119	\$ 362	\$ 797
CONCRETE GRINDER 3 HEAD 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 154	\$ 478	\$ 1,002
CONCRETE GRINDER RENTAL HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 71	\$ 194	\$ 396
CONCRETE HAND TOOL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 103	\$ 194
CORE DRILL EXTENSION 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 17	\$ 28
CORE DRILL STAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 36	\$ 70
CPM 8 GENERAL PURPOSE SETUP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 321	\$ 644
DEMO HAMMER 35-39# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 141	\$ 313	\$ 745
DIAMOND CORE BIT 1 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 21	\$ 21

Attachment 20.6
Tab-E Additional Offerings

DIAMOND CORE BIT 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 143	\$ 143	\$ 143
DIAMOND CORE BIT 2 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 39	\$ 39
DIAMOND CORE BIT 2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 28	\$ 28
DIAMOND CORE BIT 3 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 43	\$ 43	\$ 43
DIAMOND CORE BIT 4 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 53	\$ 53
DIAMOND CORE BIT 5"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 66	\$ 66	\$ 66
DIAMOND CORE BIT 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 76	\$ 76	\$ 76
DIAMOND CORE BIT 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 110	\$ 110	\$ 110
DRILL PRESS MAGNETIC 3/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 104	\$ 233	\$ 555
DYMA-DOTS GRINDER INSERT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 91	\$ 247	\$ 623
DYMA-SERT DIAMOND HEADS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 89	\$ 266	\$ 604
FINISHER CONCRETE 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 83	\$ 258	\$ 575
FLOOR SCRUBBER 14" WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 164	\$ 435	\$ 811
FLOOR SCRUBBER 20" WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 184	\$ 475	\$ 1,006
FLOOR SCRUBBER 24" WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 229	\$ 688	\$ 1,733
FLOOR SCRUBBER 32" WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 235	\$ 706	\$ 1,496
GRINDER STONES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 72	\$ 150
HARDWOOD SANDER 8" DRUM W/DUST BAG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 309	\$ 871
MIXER CONCRETE 2-3 CUBIC FEET ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 62	\$ 226	\$ 462
MIXER CONCRETE 6 CUBIC FEET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 96	\$ 294	\$ 709
MIXER MORTAR 3-3.9 CUBIC FEET ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 56	\$ 156	\$ 341
PIPE BENDER ELECTRIC 1/2"-2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 209	\$ 466	\$ 1,109
RIDE ON FLOOR SCRAPER ELECTRIC 1150#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 627	\$ 1,963	\$ 4,525
SANDBLAST POT 150#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 137	\$ 374	\$ 1,035
SANDER FLOOR 12" X 18" ORBITAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 83	\$ 277	\$ 693
CHAIN HOIST ELECTRIC 1000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 105	\$ 220	\$ 524
CHAIN HOIST ELECTRIC 2000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 123	\$ 274	\$ 654
CHAIN HOIST ELECTRIC 2000/4000	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 157	\$ 350	\$ 835
CHAIN HOIST ELECTRIC 4000LB TROL. MT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 292	\$ 695
CHAIN HOIST ELECTRIC 10,000LB 230/460	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 238	\$ 538	\$ 1,279
CHAIN HOIST MANUAL 4,000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 117	\$ 278
CHAIN HOIST MANUAL 6,000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 65	\$ 144	\$ 345
CHAIN HOIST MANUAL 10,000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 88	\$ 195	\$ 466
COME-A-LONG 5500LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 33	\$ 76	\$ 179
COME-A-LONG 4000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 63	\$ 150
COME-A-LONG 18000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 177	\$ 422
COME-A-LONG 1500LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 46	\$ 105
COME-A-LONG 3000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 66	\$ 157
TIE-DOWN CHAIN - 20 FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 12
CHAIN BINDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 12
PRUNER POWER CHAIN SAW HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 71	\$ 212	\$ 503
AERATOR LAWN GAS POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 98	\$ 315	\$ 703
AERATOR LAWN GAS POWERED LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 83	\$ 295	\$ 709

Attachment 20.6
Tab-E Additional Offerings

SOD CUTTER 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 137	\$ 421	\$ 842
AUGER GAS 1 MAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 79	\$ 263	\$ 667
AUGER HYDRAULIC 1 MAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 347	\$ 765
AUGER GAS 2 MAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 290	\$ 721
AUGER TOWABLE GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 120	\$ 330	\$ 823
AUGER BIT 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 40	\$ 99
AUGER BIT 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 49	\$ 122
AUGER BIT 8" FOR 1 MAN AUGER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 44	\$ 55
AUGER BIT 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 34	\$ 94
AUGER BIT 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 34	\$ 86
CHIPPER 6" SELF FEED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 234	\$ 560	\$ 1,430
CHIPPER 12"-13"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 488	\$ 1,216	\$ 2,867
CHIPPER 14"-15"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 542	\$ 1,354	\$ 3,435
CHIPPER 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 407	\$ 1,403	\$ 3,506
SPLITTER LOG GAS HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 107	\$ 267	\$ 779
STUMP GRINDER MEDIUM 11-14HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 705	\$ 1,639
STUMP GRINDER 35HP HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 294	\$ 969	\$ 2,159
STUMP GRINDER 20-30HP HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 287	\$ 907	\$ 1,577
MOWER COMMERCIAL 60"-65"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 168	\$ 524	\$ 1,012
MOWER WEED SELF POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 121	\$ 367	\$ 881
TILLER 5HP WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 265	\$ 506
TILLER 6-8HP REAR TINE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 89	\$ 243	\$ 729
TILLER 13HP WALKBEHIND REAR TINE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 144	\$ 404	\$ 1,211
BACKPACK BLOWER LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 42	\$ 136	\$ 295
BLOWER WALKBEHIND 8-10HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 204	\$ 387
BLOWER WALKBEHIND 13HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 72	\$ 184	\$ 503
SPRAYER POWER 30 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 211	\$ 527
SPRAYER 3 GALLON HAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 18	\$ 47
STRAW BLOWER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 222	\$ 568	\$ 1,410
ROLLER LAWN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 102
HYDROSEEDER 600-800 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 290	\$ 959	\$ 1,707
LADDER STEP 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 62	\$ 188	\$ 314
LADDER STEP 16' FIBERGLASS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 62	\$ 188	\$ 314
SANDER ORBITAL ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 69	\$ 190	\$ 439
SCALER NEEDLE AIR SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 36	\$ 84
SCARIFIER EDGER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 64	\$ 191	\$ 459
SELF CONTAINED MOBILE COMMUNICATION UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 286	\$ 1,604	\$ 3,850
SHOTBLASTER 9" 110 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 350	\$ 876	\$ 2,181
VACUUM ELEC CONCRETE DUST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 86	\$ 205
VACUUM ELEC CONCRETE DUST MULTI STAGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 104	\$ 231	\$ 551
VIBRATOR BACKPACK GAS POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 91	\$ 297	\$ 588
VIBRATOR FLEX SHAFT 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 77	\$ 182
VIBRATOR HEAD 1 3/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 38	\$ 91

Attachment 20.6
Tab-E Additional Offerings

VIBRATOR MOTOR 1HP ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 61	\$ 142	\$ 339
VIBRATOR SHAFT 13' WHIP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 118	\$ 236
WATER TANK FOR CORE DRILL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 35	\$ 83
TILE STRIPPER 200-399# 110 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 298	\$ 1,009	\$ 2,072
PAINT SPRAYER .5-.75 GPM AIRLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 91	\$ 264	\$ 747
PIPE CUTTER HINGED 2"-4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 65	\$ 150
PIPE CUTTER HINGED 4"-6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 42	\$ 95	\$ 238
PIPE CUTTER HINGED 8"-12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 88	\$ 199	\$ 505
PIPE CUTTER ROTARY 10"-14"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 111	\$ 265	\$ 631
PIPE CUTTER CAST IRON 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 31	\$ 73
PIPE WRENCH 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 45	\$ 107
PIPE WRENCH 48" BULK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 35	\$ 84
PIPE WRENCH 60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 49	\$ 117
PIPE THREADER 700 HANDHELD ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 56	\$ 126	\$ 299
PIPE THREADER 1/2"-2" 535 POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 115	\$ 293	\$ 717
PIPE THREADER 1/2"-2" 300 POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 115	\$ 309	\$ 760
PIPE THREADER 1/2"-4" 1224 POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 188	\$ 471	\$ 1,177
PLUG HOSE ROPE 20' WITH GAUGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 38	\$ 91
PIPE JACK STAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 21	\$ 49
SEWER CAMERA WITH 125' CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 138	\$ 437	\$ 1,321
SEWER CAMERA WITH 200' CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 146	\$ 435	\$ 1,306
SNAKE POWER 1/2" X 50' ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 59	\$ 157	\$ 368
SNAKE POWER 3/4" X 100' ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 90	\$ 261	\$ 555
ELECTRIC EEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 87	\$ 270	\$ 538
SNAKE POWER 5/8" X 100' ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 86	\$ 259	\$ 551
TRUCK WITH ARROW BOARD & ATTENUATOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 543	\$ 1,358	\$ 3,395
TRAILER MOUNTED ATTENUATOR W/ARROWBOARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 488	\$ 1,165	\$ 2,790
SAW CONCRETE 18" GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 291	\$ 754
SAW BRICK/MASONRY 14" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 144	\$ 372
CHAINSAW 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 75	\$ 206	\$ 485
CHAINSAW 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 70	\$ 208	\$ 570
CHAINSAW CONCRETE GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 189	\$ 561	\$ 1,202
SAW CONCRETE 13HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 122	\$ 327	\$ 781
SAW CONCRETE 10-13HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 89	\$ 262	\$ 719
SAW CONCRETE 20-29HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 157	\$ 430	\$ 983
SAW CONCRETE 30-39HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 170	\$ 504	\$ 1,194
SAW CONCRETE 40-49HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 259	\$ 746	\$ 1,845
SAW CONCRETE 60-69HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 297	\$ 896	\$ 1,909
SAW CONCRETE OVER 69HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 326	\$ 924	\$ 1,834
SAW CUT-OFF 12" GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 71	\$ 212	\$ 537
SAW CUT-OFF 14" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 64	\$ 144	\$ 341
SAW CUT-OFF 14" GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 95	\$ 240	\$ 590
SAW TILE 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 95	\$ 236	\$ 581

Attachment 20.6
Tab-E Additional Offerings

BLADE DIAMOND ASPHALT 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 89	\$ 219	\$ 427
BLADE DIAMOND ASPHALT 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 162	\$ 569	\$ 634
DIAMOND BLADE 14"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 59	\$ 161	\$ 378
BLADE DIAMOND CONCRETE 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 68	\$ 184	\$ 388
BLADE DIAMOND CONCRETE 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 99	\$ 313	\$ 547
BLADE DIAMOND CONCRETE 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 116	\$ 270	\$ 489
BLADE DIAMOND CONCRETE 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 136	\$ 395	\$ 800
BASE PLATE SWIVEL GALVANIZED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 40	\$ 84
BASE PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 88
GUARD RAIL POST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 10	\$ 25
LOCKING PIN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 4	\$ 5
TRENCH BRIDGE WHEEL KIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 37	\$ 115	\$ 320
TRENCH BRIDGE STEEL 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 55	\$ 159	\$ 465
TRENCH BRIDGE STEEL 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 260	\$ 773
STAGE HANDRAIL 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 70	\$ 164	\$ 407
DIAGONAL BRACE 7' GALVANIZED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 5	\$ 9
PLA-8 8' PLANK 9.25 X 1.50 DOUG FIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 5	\$ 9
STAIRWELL 6' VX STRUCTURE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 124	\$ 431	\$ 745
BASE PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 17	\$ 48
END FRAME WITH LEGS SINGLE WIDE BASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 144	\$ 146	\$ 282
END FRAME WITH LEGS DOUBLE WIDE BASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 205	\$ 214	\$ 416
SCAFFOLD FRAME 5' X 5' SINGLE LADDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 14	\$ 20
SCAFFOLD FRAME 5' X 6' 6" WALK THROUGH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 9	\$ 21
UNV-U16ABG 16 ADJUSTABLE BASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1	\$ 2	\$ 6
UNV-U66X34 6'6 LADDER FRAMES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 8
UNV-U66X5WL W/T LADDER FRAME 6'6	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 8
UNV-U7DB 7' DOUBLE HOLE DIAGONAL BRACE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1	\$ 3	\$ 6
SCAFFOLDING OUTRIGGERS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 9	\$ 18
PLANK ALUMINUM 7'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 29
SCAFFOLD PLANK 19" X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 14	\$ 33
WALKBOARD 18" X 7'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 12	\$ 22
SCAFFOLDING SIDE BRACES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 7	\$ 10
SCAFFOLD ROLLING 6' X 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 26	\$ 68	\$ 155
SCREWJACK WITH BASE PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 7	\$ 15
BASE PLATE FIXED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 8	\$ 21
END FRAME 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 8	\$ 21
MP BAKER SCAFFOLD 39"H X 6'L X 29"W	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 105	\$ 209
SCAFFOLD TOWER 12' ROLLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 98	\$ 206	\$ 477
BIT CARBIDE MISCELLANEOUS SIZE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 37	\$ 72
BIT SDS MAX 1 1/2" X 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 48	\$ 109
BLADE TILE STRIPPING DEMO/ROTARY HAMMER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 77	\$ 177
LOCATOR PIPE AND CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 110	\$ 245	\$ 584
ASPHALT KETTLES 170 GALLONS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 292	\$ 695	\$ 1,725

Attachment 20.6
Tab-E Additional Offerings

CRIMPER PIPE PRESS RINGS XL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 150	\$ 334	\$ 794
BRAKE ALUMINUM SIDING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 214	\$ 451
CRIMPER PIPE CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 213	\$ 472	\$ 1,124
SPREADER HYDRAULIC SAND/SALT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 107	\$ 303	\$ 669
Earthmoving Equipment, Backhoe										
Earthmoving Equip, Dozer										
Earthmoving Equip, Excavators										
Earthmoving Equip, Mini Excavator										
Earthmoving Equip, Skid Steer Loader										
Earthmoving Equip, Track Loader										
Earthmoving Equip, Sweeper										
Earthmoving Equip, Tractors										
Earthmoving Equip, Trencher										
Earthmoving Equip, Wheel Loaders										
BACKHOE BREAKER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 330	\$ 821	\$ 2,002
BACKHOE BUCKET 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 73	\$ 170
BACKHOE VIBRATORY PLATE COMPACTOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 203	\$ 510	\$ 1,269
BACKHOE/LOADER 60-90HP 2WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 301	\$ 740	\$ 1,841
BACKHOE/LOADER 60-90HP 2WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 307	\$ 760	\$ 1,919
BACKHOE/LOADER 60-90HP 4WD CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 427	\$ 1,252	\$ 2,627
BACKHOE/LOADER 60-90HP 4WD CAB EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 427	\$ 1,185	\$ 2,268
BACKHOE/LOADER 60-90HP 4WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 353	\$ 955	\$ 2,197
BACKHOE/LOADER 91-104HP 4WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 438	\$ 1,309	\$ 2,956
DOZER LOW GROUND PRESSURE 100-115HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 871	\$ 2,241	\$ 5,468
DOZER LOW GROUND PRESSURE 75-80HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 623	\$ 1,775	\$ 4,216
DOZER LOW GROUND PRESSURE 90-95HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 761	\$ 2,013	\$ 4,809
DOZER STANDARD TRACK 75-80HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 586	\$ 1,641	\$ 3,979
DOZER STANDARD TRACK 90-95HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 690	\$ 1,858	\$ 4,557
EXCAVATOR 100000-109999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,853	\$ 5,348	\$ 14,735
EXCAVATOR 30000-34999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 810	\$ 2,082	\$ 5,008
EXCAVATOR 35000-39999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 847	\$ 2,185	\$ 5,521
EXCAVATOR 40000-42999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 895	\$ 2,290	\$ 5,712
EXCAVATOR 50000-55999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,162	\$ 2,901	\$ 7,665
EXCAVATOR 63000-66999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,526	\$ 3,756	\$ 10,158
EXCAVATOR 70000-79000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,712	\$ 4,606	\$ 11,520
EXCAVATOR BREAKER 1500-2000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 621	\$ 1,565	\$ 3,906
EXCAVATOR BREAKER 3000-3500#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 635	\$ 1,877	\$ 4,531
EXCAVATOR VIB PILE HAMMER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,177	\$ 3,024	\$ 7,335
FARM TRACTOR 50HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 235	\$ 686	\$ 2,334
LOADER LANDSCAPER 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 295	\$ 896	\$ 1,999
LOADER WHEEL 1.0-1.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 426	\$ 1,144	\$ 2,690
LOADER WHEEL 3.5-3.9 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 937	\$ 2,338	\$ 5,848
LOADER WHEEL 4.0 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,236	\$ 3,086	\$ 7,298

Attachment 20.6
Tab-E Additional Offerings

LOADER WHEEL 5.0-5.9 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,519	\$ 3,791	\$ 9,469
MINI EXCAVATOR 10000-13999# REDUCED TAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 445	\$ 1,296	\$ 2,833
MINI EXCAVATOR 10000-14000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 368	\$ 1,049	\$ 2,408
MINI EXCAVATOR 15000-19999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 502	\$ 1,449	\$ 3,372
MINI EXCAVATOR 3000-3999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 267	\$ 739	\$ 1,751
MINI EXCAVATOR 6800-7399#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 296	\$ 784	\$ 1,909
MINI EXCAVATOR 7400-9199#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 325	\$ 869	\$ 2,021
MINI EXCAVATOR 9200-9999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 361	\$ 957	\$ 2,290
MINI EXCAVATOR BUCKET 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 17
MINI EXCAVATOR BUCKET 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 23
MINI EXCAVATOR BUCKET 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 17	\$ 29
MOTORGRADER 195-205HP 14' BLADE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,157	\$ 4,272	\$ 10,293
SKID STEER AUGER BIT 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 41	\$ 107	\$ 296
SKID STEER AUGER BIT 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 55	\$ 151	\$ 344
SKID STEER BREAKER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 218	\$ 621	\$ 1,382
SKID STEER GRAPPLE BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 122	\$ 298	\$ 726
SKID STEER LOADER 1351-1699#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 232	\$ 674	\$ 1,492
SKID STEER LOADER 2001-2599#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 278	\$ 895	\$ 2,051
SKID STEER LOADER 2600# AND OVER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 342	\$ 1,025	\$ 2,231
SKID STEER LOADER 601-850#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 218	\$ 660	\$ 1,485
SKID STEER TRACK LOADER 1300-1699#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 342	\$ 1,025	\$ 2,231
SKID STEER TRACK LOADER 2400-2799#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 427	\$ 1,100	\$ 2,618
SKID STEER TRACK LOADER 2800-3399	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 487	\$ 1,262	\$ 2,753
SKID STEER TRACK LOADER WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 220	\$ 530	\$ 1,326
SKID STEER TRENCHER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 185	\$ 455	\$ 1,138
SWEEPER RIDE ON PICK UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 521	\$ 1,342	\$ 3,446
SWEEPER/SCRUBBER RIDE ON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 521	\$ 1,304	\$ 3,256
TRENCHER 16-27HP WALKBEHIND TIRE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 254	\$ 750	\$ 1,758
TRENCHER RIDE ON WITH BACKHOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 413	\$ 1,073	\$ 2,672
BACKHOE 18" COMPACTION WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 138	\$ 414	\$ 943
BACKHOE AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 196	\$ 532	\$ 1,124
BACKHOE BUCKET 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 24
BACKHOE BUCKET 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 30	\$ 52
BACKHOE/LOADER 60-90HP 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 342	\$ 912	\$ 2,191
BACKHOE/LOADER COMPACT 20-29HP 2WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 212	\$ 495	\$ 1,289
BACKHOE/LOADER COMPACT 20-29HP 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 236	\$ 696	\$ 1,683
BACKHOE/LOADER OVER 105HP 4WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 543	\$ 1,588	\$ 3,757
BACKHOE/LOADER OVER 121HP 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 556	\$ 1,921	\$ 4,886
BACKHOE/LOADER OVER 121HP 4WD EXT-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 528	\$ 1,804	\$ 4,806
DOZER BRUSH RAKE LARGE EQUIPMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 280	\$ 417
DOZER LOW GROUND PRESSURE 125-139HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 940	\$ 2,536	\$ 6,326
DOZER LOW GROUND PRESSURE 140-150HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,272	\$ 3,319	\$ 9,494
DOZER LOW GROUND PRESSURE 185HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,691	\$ 4,192	\$ 10,266

Attachment 20.6
Tab-E Additional Offerings

DOZER LOW GROUND PRESSURE 70HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 584	\$ 1,621	\$ 3,913
DOZER STANDARD TRACK 140-150HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,121	\$ 2,970	\$ 8,594
DOZER STANDARD TRACK 70HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 587	\$ 1,537	\$ 3,793
EXCAVATOR 19000# REDUCED TAIL SWING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 512	\$ 1,546	\$ 3,698
EXCAVATOR 25000-29999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 763	\$ 2,019	\$ 4,889
EXCAVATOR 30000-34999# RUBBER TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 707	\$ 2,185	\$ 5,403
EXCAVATOR 30000-34999#REDUCED TAIL SWING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 847	\$ 2,276	\$ 5,521
EXCAVATOR 43000-49999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 983	\$ 2,611	\$ 6,325
EXCAVATOR 50000-59999# REDUCED TAIL SWG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,162	\$ 2,901	\$ 7,665
EXCAVATOR 53000-59999# LONG REACH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,575	\$ 4,211	\$ 10,758
EXCAVATOR 60000-62999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,283	\$ 3,496	\$ 9,409
EXCAVATOR 60000-69999# LONG REACH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,708	\$ 4,440	\$ 10,352
EXCAVATOR BREAKER 2001-2500#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 512	\$ 1,368	\$ 3,503
EXCAVATOR BREAKER 4000-4500#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 743	\$ 2,451	\$ 6,055
EXCAVATOR BREAKER 5000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 796	\$ 2,103	\$ 5,568
EXCAVATOR BUCKET 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 9	\$ 26
EXCAVATOR BUCKET 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 35	\$ 75
EXCAVATOR COMPACTION WHEEL 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 243	\$ 623	\$ 1,208
EXCAVATOR COMPACTION WHEEL 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 208	\$ 690	\$ 1,251
EXCAVATOR GRAPPLE THUMB 7500#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 58	\$ 148	\$ 316
FARM TRACTOR 30HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 281	\$ 688	\$ 1,720
FARM TRACTOR 40HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 344	\$ 889	\$ 2,152
FARM TRACTOR 60HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 227	\$ 808	\$ 2,135
FARM TRACTOR 90HP+	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 446	\$ 1,438	\$ 4,179
FARM TRACTOR BOX BLADE 60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 179	\$ 402	\$ 818
FARM TRACTOR MOWER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 193	\$ 607	\$ 1,198
LOADER TRACK 2.0 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,008	\$ 2,527	\$ 6,320
LOADER WHEEL .99 CUBIC YARD AND UNDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 399	\$ 1,083	\$ 2,507
LOADER WHEEL 2.0-2.5 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 559	\$ 1,781	\$ 4,680
LOADER WHEEL 2.5-2.9 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 668	\$ 1,913	\$ 5,179
LOADER WHEEL 3.0-3.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 825	\$ 2,111	\$ 5,549
LOADER WHEEL FORK ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 43	\$ 154	\$ 399
LOADER WHEEL ROOT RAKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 73	\$ 219	\$ 438
LOADER WHEEL SNOW BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 350	\$ 423	\$ 651
MINI EX BRUSH CUTTER/MOWER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 109	\$ 551	\$ 1,103
MINI EXCAVATOR 2000-2999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 231	\$ 674	\$ 1,634
MINI EXCAVATOR 4000-4999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 291	\$ 856	\$ 2,009
MINI EXCAVATOR 6000-6799#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 281	\$ 774	\$ 1,845
MINI EXCAVATOR 8500# ZERO TAIL SWING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 341	\$ 1,012	\$ 2,329
MINI EXCAVATOR AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 170	\$ 480	\$ 1,667
MINI EXCAVATOR BREAKER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 215	\$ 557	\$ 1,365
MINI EXCAVATOR BUCKET 12" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 10
MINI EXCAVATOR BUCKET 18" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 18	\$ 37

Attachment 20.6
Tab-E Additional Offerings

MINI EXCAVATOR BUCKET 24" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 57	\$ 114
MINI EXCAVATOR BUCKET 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 24
MINI EXCAVATOR BUCKET 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 30
MINI EXCAVATOR BUCKET 36" DITCHING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 58	\$ 106
MINI EXCAVATOR BUCKET 36" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 25
MINI EXCAVATOR BUCKET CLEAN OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 56
MINI EXCAVATOR POWERTILT ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 65	\$ 190	\$ 364
MINI EXCAVATOR VIBRATORY PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 213	\$ 508	\$ 1,041
MOTORGRADER 125HP 12' BLADE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 793	\$ 2,340	\$ 5,474
MOTORGRADER 206-235HP 14' BLADE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,187	\$ 3,391	\$ 8,246
SCREENALL (SIFTER)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,171	\$ 3,011	\$ 7,529
SKID STEER 72" DOZER BLADE ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 94	\$ 274	\$ 615
SKID STEER ANGLE BROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 135	\$ 317	\$ 811
SKID STEER AUGER BIT 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 46	\$ 138	\$ 218
SKID STEER AUGER BIT 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 58	\$ 156	\$ 326
SKID STEER AUGER BIT 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 75	\$ 186	\$ 465
SKID STEER AUGER BIT 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 96	\$ 224
SKID STEER AUGER BIT 9"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 109	\$ 273
SKID STEER AUGER EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 106	\$ 213
SKID STEER AUGER EXTENSION 2' HEX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 32	\$ 116	\$ 203
SKID STEER AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 276	\$ 732
SKID STEER BRUSH MOWER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 192	\$ 397	\$ 1,297
SKID STEER BUCKET 36" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 30	\$ 97
SKID STEER BUCKET 60" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 23	\$ 53
SKID STEER BUCKET 66" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 13
SKID STEER BUCKET 66" TOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 36
SKID STEER BUCKET 68" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 9	\$ 21
SKID STEER BUCKET 72" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 45	\$ 84	\$ 260
SKID STEER BUCKET 72" TOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 18	\$ 41
SKID STEER BUCKET 74" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 30
SKID STEER BUCKET 78" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 26
SKID STEER BUCKET 78" TOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 10	\$ 21
SKID STEER FORK ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 57	\$ 142	\$ 342
SKID STEER FORK ATTACHMENT HEAVY DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 179	\$ 419
SKID STEER GRAPPLE FORK ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 157	\$ 392	\$ 812
SKID STEER LANDSCAPE RAKE ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 175	\$ 475	\$ 918
SKID STEER LOADER 1700-1899#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 273	\$ 789	\$ 1,600
SKID STEER LOADER 1900-2000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 292	\$ 825	\$ 1,869
SKID STEER MINI 601-950# DSL TRACKED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 218	\$ 660	\$ 1,485
SKID STEER MINI AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 94	\$ 389	\$ 691
SKID STEER MULCHING HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 313	\$ 1,083	\$ 2,720
SKID STEER PICKUP BROOM WITH DUMP BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 139	\$ 357	\$ 864
SKID STEER PLANER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 568	\$ 1,590	\$ 2,677

Attachment 20.6
Tab-E Additional Offerings

SKID STEER ROCKHOUND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 197	\$ 513	\$ 1,281
SKID STEER ROOT GRAPPLE BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 115	\$ 303	\$ 609
SKID STEER SNOW BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 69	\$ 165
SKID STEER SNOW PLOW ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 76	\$ 214	\$ 448
SKID STEER TRACK LOADER 1700-1999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 351	\$ 1,056	\$ 2,331
SKID STEER TRACK LOADER 2000-2399#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 362	\$ 1,078	\$ 2,455
SKID STEER TRACK LOADER 3400# AND OVER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 491	\$ 1,312	\$ 2,955
SWEEPER 8' 4 WHEEL CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 383	\$ 1,156	\$ 2,518
SWEEPER 8' 4 WHEEL ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 350	\$ 977	\$ 2,309
SWEEPER RIDE ON 6' WINDROW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 275	\$ 812	\$ 1,865
SWEEPER RIDE ON 8' WINDROW THREE WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 321	\$ 947	\$ 2,136
TRENCHER 11-15HP WALKBEHIND TIRE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 235	\$ 721	\$ 1,552
TRENCHER 11-15HP WALKBEHIND TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 242	\$ 720	\$ 1,473
TRENCHER 16-27HP WALKBEHIND TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 270	\$ 831	\$ 1,881
TRENCHER 32-50HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 381	\$ 1,066	\$ 2,495
TRENCHER 51-69HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 552	\$ 1,523	\$ 3,551
TRENCHER WALKBEHIND 5-10HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 107	\$ 301	\$ 736
SWEEPER WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 172	\$ 435	\$ 921
Forklifts & Material Handling										
Telehandlers										
FORKLIFT 4500# 15' & UP VARIABLE REACH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 335	\$ 982	\$ 2,193
FORKLIFT 6' FORKS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 86	\$ 110
FORKLIFT JIB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 58	\$ 144	\$ 361
FORKLIFT MATERIAL BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 72	\$ 246	\$ 349
FORKLIFT ROUGH TERRAIN 6000# 11-20' 2WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 328	\$ 819	\$ 2,045
FORKLIFT ROUGH TERRAIN 6000# 21-29'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 361	\$ 904	\$ 2,260
FORKLIFT VARIABLE REACH 10000# 50' & UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 667	\$ 1,683	\$ 4,169
FORKLIFT VARIABLE REACH 12000# 55' & UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 745	\$ 2,053	\$ 4,965
FORKLIFT VARIABLE REACH 6000# 35-39'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 433	\$ 1,221	\$ 2,626
FORKLIFT VARIABLE REACH 6000# 40-49'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 433	\$ 1,221	\$ 2,578
FORKLIFT VARIABLE REACH 8000# 40-49'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 463	\$ 1,249	\$ 2,892
FORKLIFT VARIABLE REACH 8000# 50' & UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 490	\$ 1,348	\$ 3,118
FORKLIFT VARIABLE REACH 9000# 30-45'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 522	\$ 1,498	\$ 3,262
FORKLIFT WHSE 10000-12000# CONST PNEU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 373	\$ 923	\$ 2,464
FORKLIFT WHSE 10000-12500# PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 422	\$ 1,123	\$ 2,659
FORKLIFT WHSE 1000-4000# ELEC WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 181	\$ 560	\$ 1,127
FORKLIFT WHSE 15000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 497	\$ 1,418	\$ 3,185
FORKLIFT WHSE 20000-22499# PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 620	\$ 1,851	\$ 4,343
FORKLIFT WHSE 30000-35000# PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 940	\$ 2,465	\$ 6,050
FORKLIFT WHSE 35000-49999# PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,042	\$ 2,663	\$ 6,516
FORKLIFT WHSE 5000# DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT WHSE 5000# LOW PROFILE GAS/LP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT WHSE 5000# PNEU DF QUADMAST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305

Attachment 20.6
Tab-E Additional Offerings

FORKLIFT WHSE 6000# CUSHION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT WHSE 6000# DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT WHSE 6000# GAS/LP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT WHSE 6000# PNEU NMT DF QUADMAST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT WHSE 6000# PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT WHSE 8000# DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 296	\$ 864	\$ 1,815
FORKLIFT WHSE 8000# GAS/LP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 296	\$ 864	\$ 1,815
FORKLIFT WHSE 8000# PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 296	\$ 864	\$ 1,815
TRUSS BOOM 1500# CAPACITY 10' LONG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 72	\$ 168	\$ 370
CRANE HOOK ATTACHMENT FOR FORKLIFT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 61	\$ 159	\$ 335
DOLLY APPLIANCE WITH STRAP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 74	\$ 143
DOLLY STAIR CLIMBING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 190	\$ 420	\$ 1,001
FORK EXT FOR MATERIAL LIFT SET OF 2	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 25	\$ 51
FORK EXTENSIONS 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 67	\$ 150
FORK EXTENSIONS 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 40	\$ 101	\$ 253
FORKLIFT 4' PALLET FORKS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 25
FORKLIFT 5000# 16-20' VARIABLE REACH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 344	\$ 1,060	\$ 2,258
FORKLIFT 8' FORKS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 58	\$ 131
FORKLIFT HOPPER 1.5 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 66	\$ 173	\$ 375
FORKLIFT HOPPER 2 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 109	\$ 224	\$ 377
FORKLIFT MAN CAGE 4' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 169	\$ 414
FORKLIFT ROUGH TERRAIN 8000# 15-22' 2WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 373	\$ 932	\$ 2,328
FORKLIFT ROUGH TERRAIN 8000# 15-22' 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 399	\$ 962	\$ 2,373
FORKLIFT TOW AND LIFT ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 64	\$ 167	\$ 431
FORKLIFT VARIABLE REACH 10000# 40-49'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 655	\$ 1,636	\$ 4,128
FORKLIFT VARIABLE REACH 14000# 55' & UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 836	\$ 2,362	\$ 5,575
FORKLIFT VARIABLE REACH 15-16000# 40-55'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,041	\$ 2,805	\$ 6,940
FORKLIFT VARIABLE REACH 16-18000# 32'&UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,357	\$ 3,530	\$ 9,080
FORKLIFT VARIABLE REACH 20000# 32' & UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,671	\$ 5,098	\$ 13,258
FORKLIFT VARIABLE REACH 6000# 15	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 416	\$ 1,162	\$ 2,367
FORKLIFT VARIABLE REACH 7000# 38	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 474	\$ 1,246	\$ 2,523
FORKLIFT WHSE 10000-12500# DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 351	\$ 910	\$ 2,252
FORKLIFT WHSE 25000-30000# PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 684	\$ 2,184	\$ 5,459
FORKLIFT WHSE 3500# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 206	\$ 583	\$ 1,200
FORKLIFT WHSE 4500# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 211	\$ 600	\$ 1,257
FORKLIFT WHSE 5000# CUSHION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT WHSE 5000# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT WHSE 5000# GAS/LP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
TRUSS BOOM 2000# CAPACITY 12' LONG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 93	\$ 243	\$ 561
GANTRY CRANE ALUMINUM 2 TON 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 186	\$ 412	\$ 982
GANTRY CRANE ALUMINUM 2 TON 15'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 192	\$ 436	\$ 1,017
GANTRY CRANE ALUMINUM 2 TON 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 204	\$ 454	\$ 1,081
GANTRY CRANE ALUMINUM 3 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 404	\$ 941	\$ 2,099

Attachment 20.6
Tab-E Additional Offerings

GANTRY CRANE ALUMINUM 5 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 469	\$ 1,043	\$ 2,484
GANTRY CRANE STEEL 10 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 386	\$ 884	\$ 2,105
JACK PALLET 4,000# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 133	\$ 320	\$ 763
JACK PALLET HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 180	\$ 413
LIFT MATERIAL 13-15' 700-1000# MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 92	\$ 244	\$ 580
LIFT MATERIAL 16-18' 400-650# MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 104	\$ 246	\$ 585
LIFT MATERIAL 19-20' 700-800# MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 104	\$ 250	\$ 587
LIFT MATERIAL 24-25' 400-650# MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 117	\$ 296	\$ 669
LIFT MATERIAL 6-12' 0-400# MANUA	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 78	\$ 177	\$ 412
LIFT MATERIAL 6-12' 400-700# MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 78	\$ 232	\$ 519
LIFT MATERIAL 6-12' 700-1000# MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 87	\$ 244	\$ 514
MACHINE SKATE SET 15 TON (4X3.75)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 120	\$ 267	\$ 635
PALLET JACK (BULK)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 57	\$ 171	\$ 413
SHACKLE SCREW PIN 1" 8 1/2 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 7	\$ 17
SLING WIRE 3/8" X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 65	\$ 158
TELESCOPIC HANDLER 13200# 96'ROTATINGBOO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4,439	\$ 8,918	\$ 15,554
Light Towers										
HAND LAMP 12V FLUORESCENT EXP PROOF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 38	\$ 88	\$ 211
LIGHT STAND 1 X 1000W METAL HALIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 98	\$ 233
LIGHT STRING 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 59	\$ 142
LIGHT TOWER OFFSHORE RATED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 288	\$ 1,972	\$ 7,954
LIGHT TOWER TOWABLE SOLAR POWER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 191	\$ 435	\$ 1,330
LIGHT TOWER WITH 16-20KW GENERATOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 324	\$ 836	\$ 2,006
LIGHT WOBBLE 1 X 400W 110V METAL HALIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 76	\$ 179
DISTRIBUTION BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 62	\$ 193
LIGHT STAND 2 X 1000W METAL HALIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 68	\$ 150	\$ 357
LIGHT TOWER ELECTRIC PUSHAROUND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 251	\$ 610
LIGHT TOWER TOWABLE SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 115	\$ 281	\$ 616
LIGHT TOWER TOWABLE SMALL VERT MAST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 115	\$ 281	\$ 616
LIGHT TOWER VERTICAL MAST W/16-20KW GEN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 227	\$ 750	\$ 2,248
LIGHT TOWER WATER TANK TRAILER COMBO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 158	\$ 368	\$ 1,011
LIGHT TOWER,4-7KW VERT MAST EXTENDED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 176	\$ 407	\$ 1,150
LIGHT TOWER,8-15KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 118	\$ 371	\$ 1,105
LIGHT TOWER,8-15KW VERT MAST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 129	\$ 376	\$ 1,127
Pumps, Hoses and Accessories										
Tanks, Frac, Poly, Stainless Steel										
Water Treatment, Filtration Systems										
Containment Products										
1 X 50 HYD HOSE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 69	\$ 204
10' BRIDGE STYLE ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 155	\$ 464	\$ 1,393
10 X 10 CONTAINEMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 78	\$ 173	\$ 506
10 X 16 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 82	\$ 182	\$ 486
10' X 20' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 106	\$ 257

Attachment 20.6
Tab-E Additional Offerings

10 X 50 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 58	\$ 176	\$ 528
10" ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 166	\$ 498	\$ 1,493
10HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 143	\$ 455	\$ 981
1-1/4 X 50 HYDRAULIC HOSE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 73	\$ 220
12 X 12 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 56	\$ 139	\$ 372
12' X 12' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 78	\$ 191	\$ 476
12 X 16 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 119	\$ 260	\$ 807
12 X 20 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 90	\$ 219	\$ 530
12 X 25 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 229	\$ 507
12' X 25' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 243	\$ 486	\$ 1,453
12 X 30 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 151	\$ 297	\$ 912
12 X 50 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 78	\$ 195	\$ 458
12" CS DUAL FILTER POT-4800GPM-TRAILERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 840	\$ 2,520	\$ 7,561
12" CS FILTER POT - 2400 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 503	\$ 1,511	\$ 4,532
12" FLANGE ADAPTER W/BACKUP RING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 33	\$ 64	\$ 212
12" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 3	\$ 8
12" HYDRAULIC PUMP HEAD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 195	\$ 646	\$ 1,937
12" ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 131	\$ 393	\$ 1,177
12" ROAD CROSSING DOUBLE WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 211	\$ 633	\$ 1,898
12X10 TYPE A BAUER PIPE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 19	\$ 57
15" - 30" PIPE PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 184	\$ 457	\$ 1,184
150HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 500	\$ 957	\$ 2,817
18 HDPE FLOATING TEE SUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 208	\$ 408	\$ 1,268
18" HDPE FLG W/BACKUP RING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 28	\$ 85
18" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 4	\$ 11
20 X 25 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 163	\$ 363	\$ 993
20KW SUBMERSIBLE POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 294	\$ 713	\$ 2,218
24" TEE FLOAT HDPE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 338	\$ 1,015
25HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 259	\$ 509	\$ 1,538
3" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 163	\$ 444	\$ 977
3" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1	\$ 1	\$ 4
30" AXIAL-FLOW PUMP HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,957	\$ 6,046	\$ 18,138
4" CS FILTER POT - 800 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 376	\$ 737	\$ 2,292
4" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1	\$ 3	\$ 9
4" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - DIGESTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - SLURRYGATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - VORTEX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 203	\$ 387	\$ 1,205
4" QC 90 BEND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 10	\$ 33
4" TEE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 29	\$ 48	\$ 147
4" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1	\$ 2	\$ 8
50 X 50 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 195	\$ 586	\$ 1,761

Attachment 20.6
Tab-E Additional Offerings

6 X 6 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 48	\$ 133
6" CS FILTER POT - 1200 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 357	\$ 803	\$ 2,458
6" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 122	\$ 366	\$ 1,098
6" HYDRAULIC PUMP HEAD - SLURRYGATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 117	\$ 352	\$ 1,056
6" HYDRAULIC PUMP HEAD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 124	\$ 370	\$ 1,109
6" QC FLG X SOCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 36
6" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 6	\$ 19
6" WATER TREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 254	\$ 763
65HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 334	\$ 836	\$ 2,397
6X20 WELLPOINT HEADER PIPE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 151
6X5 DIESEL PUMP - MULTI STAGE HORIZONTAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6,335	\$ 14,610	\$ 42,187
8 X 10 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 40	\$ 95	\$ 251
8 X 6 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 54	\$ 142	\$ 349
8 X 6 FLANGED REDUCER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 31	\$ 91
8 X 6 QC REDUCER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 13	\$ 43
8 X 8 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 62	\$ 136	\$ 373
8" CS FILTER POT - 1600 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 533	\$ 1,180	\$ 3,590
8" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 3	\$ 6
8" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 150	\$ 449	\$ 1,347
8" ROAD CROSSING DOUBLE WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 192	\$ 575	\$ 1,726
8" SUBMERSIBLE DRDGE-HEAVY DUTY 75HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 414	\$ 859	\$ 2,673
8" VICTAULIC 90	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 37
8" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 7	\$ 20
8KW SUBMERSIBLE POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 177	\$ 471	\$ 1,467
8X20 BAUER PIPE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 38	\$ 115
90'S	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 27	\$ 69
AUDIBLE HIGH LEVEL ALARM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 56	\$ 167	\$ 502
AUTO DIAL MONITOR SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 244	\$ 758
BERM 10'X10' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 50	\$ 123	\$ 297
BOX 18 YD PLASTIC LID ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 61	\$ 181	\$ 543
BOX 20 YD ROLL TARP ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 100	\$ 299
BOX 25 YD DEWATERING ROLL TARP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 161	\$ 481	\$ 1,444
BOX 25 YD DEWATERING ROLL TARP W/INSERT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 156	\$ 468	\$ 1,404
BOX 25 YD DEWATERING VACUUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 183	\$ 549	\$ 1,649
BOX 25 YD METAL LID ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 131	\$ 394
BOX 25 YD ROLL TARP ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 92	\$ 276
BOX 25 YD VACUUM ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 183	\$ 549	\$ 1,649
BOX 30 YD TRASH ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 103	\$ 311
BUTTERFLY VALVES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 45	\$ 134
CLARIFIER INSERTS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 395	\$ 1,582	\$ 5,424
FILTER 10K LB KLEEN WATER DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 657	\$ 1,973	\$ 5,920
FILTER 2K LB HI/PRES KLEEN WATER W/INT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 253	\$ 757
FILTER 3" DUPLEX BAG CS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 113	\$ 339	\$ 1,017

Attachment 20.6
Tab-E Additional Offerings

FILTER 3" DUPLEX BAG SST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 183	\$ 549	\$ 1,649
FILTER 4 POD 54" DIAMETER SAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 399	\$ 1,198	\$ 3,592
FILTER 6" SIMPLEX BAG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 382	\$ 1,146	\$ 3,439
FILTER 8" SIMPLEX BAG SST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 310	\$ 931	\$ 2,795
FITTING 4" BALL VALVE QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 92
FITTING 4" CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 24	\$ 69
FITTING 4" FEMALE CAMLOCK TO FLANGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 46
FITTING ELBOW 4" 90 DEGREES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 33	\$ 101
FITTING ELBOW 6" 90 DEGREES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 24	\$ 73
FITTING ELBOW 8" 90 DEGREES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 35	\$ 113
FITTING FLANGE 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 35	\$ 107
FITTING FLANGE 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 15	\$ 46
FITTING FLANGE 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 17	\$ 47
FITTING FLANGE 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 15	\$ 47
FITTING FLANGED END 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 15	\$ 47
FITTING REDUCER 10" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 91
FITTING REDUCER 20" X 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 71	\$ 113	\$ 365
FITTING REDUCER 6" X 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 13	\$ 38
FITTING REDUCER 8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 27	\$ 83
FLANGED REDUCERS (ALL SIZES)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 35	\$ 95
FLOAT SWITCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 51	\$ 125
GARDEN HOSE 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 49
GATE VALVE 6" AND UNDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 60	\$ 180
GATE VALVE 6" AND UNDER STAINLESS STEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 48	\$ 152
GATE VALVE 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 46	\$ 95	\$ 297
HOSE 1 1/2X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 34	\$ 65
HOSE 10 X 10 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 160	\$ 303	\$ 946
HOSE 10X10 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 90	\$ 201	\$ 546
HOSE 10X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 108	\$ 337	\$ 990
HOSE 10X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 336	\$ 1,008
HOSE 12X10 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 46	\$ 137	\$ 411
HOSE 12X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 56	\$ 167	\$ 501
HOSE 12X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 144	\$ 418	\$ 1,255
HOSE 12X30 OSD DISCHARGE - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 94	\$ 284	\$ 852
HOSE 14X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 173	\$ 445	\$ 1,322
HOSE 2X20 CHEMICAL - CAMLOCK (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 29	\$ 88	\$ 246
HOSE 2X20 CHEMICAL - FLANGED (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 29	\$ 88	\$ 263
HOSE 2X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 44	\$ 131
HOSE 2X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 94	\$ 284
HOSE 2X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 69	\$ 206
HOSE 2X50 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 49	\$ 148
HOSE 3X20 CHEMICAL - CAMLOCK (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 117	\$ 328
HOSE 3X20 CHEMICAL - FLANGED (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 36	\$ 108	\$ 325

Attachment 20.6
Tab-E Additional Offerings

HOSE 3X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 117	\$ 335
HOSE 3X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 58	\$ 164
HOSE 3X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 131	\$ 394
HOSE 3X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 43	\$ 101	\$ 272
HOSE 3X25 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 35	\$ 82
HOSE 3X50 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 58	\$ 175
HOSE 3X50 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 69	\$ 204
HOSE 4X10 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 40	\$ 81	\$ 254
HOSE 4X20 CHEMICAL - CAMLOCK (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 137	\$ 410
HOSE 4X20 CHEMICAL - FLANGED (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 144	\$ 418
HOSE 4X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 65	\$ 197
HOSE 4X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 65	\$ 197
HOSE 4X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 146	\$ 438
HOSE 4X20 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 69	\$ 207
HOSE 4X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 72	\$ 215
HOSE 4X20 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 38	\$ 116
HOSE 4X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 31	\$ 108
HOSE 4X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 154	\$ 473
HOSE 4X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 45	\$ 103	\$ 288
HOSE 4X20 TANK TRUCK - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 37	\$ 110	\$ 331
HOSE 4X20 TANK TRUCK - HAMMER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 37	\$ 110	\$ 329
HOSE 4X25 BLACK WATER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 52	\$ 119
HOSE 4X50 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 42	\$ 126
HOSE 4X50 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 74	\$ 202
HOSE 4X50 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 49	\$ 95	\$ 299
HOSE 6X10 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 46	\$ 143
HOSE 6X10 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 66	\$ 134
HOSE 6X20 CHEMICAL - FLANGED (CS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 110	\$ 215	\$ 668
HOSE 6X20 CHEMICAL - FLANGED (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 69	\$ 207	\$ 621
HOSE 6X20 COMPOSITE OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 109	\$ 213	\$ 665
HOSE 6X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 40	\$ 94	\$ 273
HOSE 6X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 26	\$ 76	\$ 228
HOSE 6X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 55	\$ 185	\$ 500
HOSE 6X20 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 81	\$ 248
HOSE 6X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 87	\$ 258
HOSE 6X20 RUBBER SUCTION - CAMLOCK (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 117	\$ 363
HOSE 6X20 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 43	\$ 115	\$ 312
HOSE 6X20 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 107	\$ 330
HOSE 6X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 45	\$ 138
HOSE 6X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 70	\$ 209	\$ 628
HOSE 6X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 38	\$ 113	\$ 340
HOSE 6X25 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 88	\$ 213
HOSE 6X50 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 37	\$ 97	\$ 279

Attachment 20.6
Tab-E Additional Offerings

HOSE 6X50 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 72	\$ 217
HOSE 6X50 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 98	\$ 256
HOSE 6X50 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 89	\$ 264
HOSE 8X10 RUBBER SUCTION - CAMLO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 118	\$ 349
HOSE 8X10 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 81	\$ 243
HOSE 8X20 COMPOSITE OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 126	\$ 248	\$ 771
HOSE 8X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 146	\$ 407
HOSE 8X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 40	\$ 88	\$ 246
HOSE 8X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 98	\$ 292	\$ 876
HOSE 8X20 RUBBER SUCTION - CAMLO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 45	\$ 135	\$ 401
HOSE 8X20 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 118	\$ 353
HOSE 8X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 75	\$ 224
HOSE 8X20 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 64	\$ 192	\$ 577
HOSE 8X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 63	\$ 189	\$ 565
HOSE 8X25 RUBBER DISCHARGE - BAUER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 92	\$ 183	\$ 563
HOSE 8X50 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 95	\$ 288
HOSE 8X50 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 57	\$ 173	\$ 522
HOSE 8X50 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 104	\$ 315
MANIFOLD 6" X 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 343	\$ 603	\$ 1,739
MISC FITTINGS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 44	\$ 94
MOBILE PIPE RACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 82	\$ 161	\$ 502
MODEL 12JS PUMP 12" TMSN JSV (OVT) PRIME HH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 552	\$ 1,655	\$ 4,966
MODEL 12JSV PUMP 12" DBA-TMSN JSV (OVT) PRIM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 552	\$ 1,655	\$ 4,966
MODEL 12R ROTARY PUMP 12" TMSN ROTARY WELLPOINT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 364	\$ 1,093	\$ 3,278
MODEL 18JS PUMP 18" TMSN JSC ENV PRIME HH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,250	\$ 3,752	\$ 11,256
MODEL 4JA HAND PUMP 4" TMSN J HAND PRIME JET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 278	\$ 834	\$ 2,503
MODEL 4JC PUMP 4" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 243	\$ 728	\$ 2,185
MODEL 4JCB ENVIRO 4" TMSN HTC ENV PRIME TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 375	\$ 1,126	\$ 3,377
MODEL 4TSV PUMP 4" TMSN JSV (OVT) PRIME HH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 265	\$ 795	\$ 2,384
MODEL 4V ELECTRIC PUMP 4" TMSN TS SELF PRIME TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 193	\$ 579	\$ 1,738
MODEL 6JB HAND PUMP 6" TMSN J HAND PRIME JET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 326	\$ 977	\$ 2,930
MODEL 6JC PUMP 6" DBA-TMSN JSV (OVT) PRIME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 320	\$ 960	\$ 2,880
MODEL 6JCB ENVIRO PUMP 6" TMSN HTC ENV PRIME TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 430	\$ 1,291	\$ 3,873
MODEL 6TSV PUMP 6" TMSN TSV AUX PRIME OT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 298	\$ 894	\$ 2,682
MODEL 8JC PUMP 8" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 386	\$ 1,159	\$ 3,476
MODEL 8RW ROTARY PUMP 8" TMSN ROTARY WELLPOINT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 320	\$ 960	\$ 2,880
MONITOR REMOTE PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 225	\$ 356	\$ 1,099
PIPE 6" X 20' SCHEDULE 40 CPVC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 38	\$ 115
PIPE FUSION MACHINE 1"-4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 162	\$ 343	\$ 857
PIPE FUSION MACHINE 12" - 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,946	\$ 6,248	\$ 15,300
PIPE FUSION MACHINE 2" - 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 204	\$ 452	\$ 1,077
PIPE FUSION MACHINE 2" - 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 275	\$ 674	\$ 1,501

Attachment 20.6
Tab-E Additional Offerings

PIPE FUSION MACHINE 4" - 12" ROLLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 493	\$ 1,097	\$ 2,612
PIPE FUSION MACHINE 4" - 12" TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 625	\$ 1,455	\$ 3,307
PIPE FUSION MACHINE 6" - 18" ROLLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 892	\$ 2,075	\$ 4,850
PIPE FUSION MACHINE 6" - 18" TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,031	\$ 2,360	\$ 5,617
PIPE FUSION MACHINE 6" - 20" TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,294	\$ 2,987	\$ 7,243
PIPE FUSION MACHINE 8" - 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,463	\$ 5,630	\$ 13,034
PROP FLOW METERS ALL SIZES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 237	\$ 460	\$ 1,429
PUMP 1" TO 1.5" AOD - ALUMINUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 92	\$ 286	\$ 856
PUMP 1" TO 1.5" AOD - POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 308	\$ 916
PUMP 1" TO 1.5" AOD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 108	\$ 308	\$ 925
PUMP 1/2" AOD - ALUMINUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 73	\$ 147	\$ 455
PUMP 1/2" AOD - POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 127	\$ 254	\$ 768
PUMP 1/2" AOD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 140	\$ 303	\$ 854
PUMP 10" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 584	\$ 1,460	\$ 3,615
PUMP 10X8 DBA-SILENCER VAC ASSIST-DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,370	\$ 3,766	\$ 10,729
PUMP 10X8 DBA-SILENCER VENTURI PRIME-DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,637	\$ 3,477	\$ 10,821
PUMP 10X8 SS VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,798	\$ 3,692	\$ 10,959
PUMP 10X8 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 897	\$ 2,642	\$ 7,704
PUMP 10X8 VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,584	\$ 3,148	\$ 9,700
PUMP 10X8 VENTURI PRIME W/CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,127	\$ 2,189	\$ 6,957
PUMP 12" DBA-SILENCER VAC ASSIST - DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,049	\$ 2,408	\$ 7,494
PUMP 12" DBA-VAC ASSIST CUTTER - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 935	\$ 1,833	\$ 5,709
PUMP 12" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,847	\$ 5,283
PUMP 12X8 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,204	\$ 4,105	\$ 12,775
PUMP 14" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,256	\$ 1,845	\$ 5,478
PUMP 18" DBA-SILENCER VAC ASSIST - DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,348	\$ 3,826	\$ 11,128
PUMP 18" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,138	\$ 3,460	\$ 10,272
PUMP 2" AOD - ALUMINUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 294	\$ 856
PUMP 2" AOD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 105	\$ 253	\$ 654
PUMP 2" AOD - POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 106	\$ 308	\$ 925
PUMP 2" AOD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 308	\$ 925
PUMP 2" DEWATERING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 47	\$ 113	\$ 342
PUMP 2" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 58	\$ 143	\$ 359
PUMP 2" TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 47	\$ 113	\$ 342
PUMP 3" AOD - ALUMINUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 98	\$ 308	\$ 925
PUMP 3" AOD - POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 290	\$ 578	\$ 1,801
PUMP 3" AOD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 154	\$ 462	\$ 1,387
PUMP 3" DEWATERING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 55	\$ 167	\$ 513
PUMP 3" DIAPHRAGM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 89	\$ 252	\$ 548
PUMP 3" DIAPHRAGM ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 83	\$ 233	\$ 548
PUMP 3" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 81	\$ 219	\$ 512
PUMP 3" SELF PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 223	\$ 661	\$ 2,113
PUMP 3" TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 55	\$ 167	\$ 499

Attachment 20.6
Tab-E Additional Offerings

PUMP 3" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 166	\$ 497	\$ 1,490
PUMP 3X2 STANDARD CENTRIFUGAL - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 529	\$ 1,038	\$ 3,026
PUMP 4" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 239	\$ 739	\$ 2,055
PUMP 4" DEWATERING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 157	\$ 374	\$ 1,145
PUMP 4" DOUBLE DIAPHRAGM - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 373	\$ 1,119
PUMP 4" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 140	\$ 348	\$ 886
PUMP 4" ELECTRIC SUBMERSIBLE RIG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 137	\$ 329	\$ 1,026
PUMP 4" SELF PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 205	\$ 639	\$ 1,918
PUMP 4" SLUDGEMASTER (TRAILER MOUNTED)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,076	\$ 3,169	\$ 9,685
PUMP 4" SS VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 503	\$ 995	\$ 3,342
PUMP 4" TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 72	\$ 215	\$ 633
PUMP 4" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 205	\$ 594	\$ 1,826
PUMP 4" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 559	\$ 1,381
PUMP 4X2 STANDARD CENTRIFUGAL - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,023	\$ 1,970	\$ 6,130
PUMP 4X3 MISSION MAGNUM - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 704	\$ 1,384	\$ 4,305
PUMP 4X3 SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,186	\$ 2,173	\$ 6,818
PUMP 5X3 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 323	\$ 907	\$ 2,773
PUMP 5X3 VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 636	\$ 1,232	\$ 3,836
PUMP 5X3 VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 411	\$ 966	\$ 2,477
PUMP 6" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 283	\$ 913	\$ 2,625
PUMP 6" ELECTRIC SUBMERSIBLE 15-30 HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 315	\$ 792	\$ 1,982
PUMP 6" ELECTRIC SUBMERSIBLE 50-60 HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 531	\$ 1,149	\$ 3,578
PUMP 6" MANHOLE SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 156	\$ 363	\$ 1,131
PUMP 6" PISTON DBA-WELLPOINT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 376	\$ 859	\$ 2,672
PUMP 6" SS SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 908	\$ 1,804	\$ 5,614
PUMP 6" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 287	\$ 857	\$ 2,511
PUMP 6" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 287	\$ 861	\$ 2,536
PUMP 6" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 239	\$ 704	\$ 2,113
PUMP 6" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 246	\$ 731	\$ 2,192
PUMP 6" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 319	\$ 848	\$ 2,045
PUMP 6" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 515	\$ 1,043	\$ 3,247
PUMP 6X3 SS VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 668	\$ 1,640	\$ 4,091
PUMP 6X3 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 423	\$ 1,291	\$ 3,804
PUMP 6X3 VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 668	\$ 1,454	\$ 4,444
PUMP 6X3 VENTURI PRIME-DSL/180G FUELSKID	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 992	\$ 1,941	\$ 5,947
PUMP 6X4 DBA-SILNCER SUPER VACASSIST-DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 658	\$ 1,878	\$ 5,393
PUMP 6X4 STANDARD CENTRIFUGAL - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,121	\$ 2,199	\$ 6,842
PUMP 6X4 SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,145	\$ 2,607	\$ 7,452
PUMP 6X4 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 800	\$ 1,811	\$ 5,860
PUMP 8" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 353	\$ 1,058	\$ 3,175
PUMP 8" DBA-VAC ASSIST CUTTER - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 354	\$ 1,063	\$ 3,187
PUMP 8" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 461	\$ 1,132	\$ 2,886
PUMP 8" PISTON DBA-WELLPOINT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 476	\$ 1,072	\$ 3,399

Attachment 20.6
Tab-E Additional Offerings

PUMP 8" ROTARY DBA-WELLPOINT DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 445	\$ 846	\$ 2,639
PUMP 8" ROTARY WELLPOINT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 479	\$ 974	\$ 3,088
PUMP 8" ROTARY WELLPOINT - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 371	\$ 707	\$ 2,202
PUMP 8" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 458	\$ 1,346	\$ 3,869
PUMP 8" SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 475	\$ 1,132	\$ 3,521
PUMP 8" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 402	\$ 1,278	\$ 3,835
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 526	\$ 1,122	\$ 3,252
PUMP 8X6 DBA-SILNCER SUPER VACASSIST-DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,291	\$ 3,653	\$ 10,615
PUMP 8X6 SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,076	\$ 3,169	\$ 9,244
PUMP 8X6 SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,651	\$ 3,748	\$ 11,479
PUMP 8X6 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 838	\$ 2,208	\$ 5,408
PUMP 8X6 VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 626	\$ 1,706	\$ 4,104
PUMP CONTROL PANEL TRANSDUCER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 110	\$ 230	\$ 666
PUMP HYDROSTATIC TEST 550 PSI GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 98	\$ 374	\$ 790
STANDALONE PUMP MANIFOLD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 871	\$ 1,861	\$ 5,795
STRAINERS (ALL SIZES)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 10	\$ 34
SUBMERSIBLE PUMP CONTROL PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 26	\$ 51	\$ 161
SUCTION/DISCHARGE MANIFOLD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 74	\$ 230
TANK 10K GAL CLOSED TOP SKID LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 373	\$ 1,119
TANK 17.6K GAL UPRIGHT CONE BOTTOM SKID	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 225	\$ 675	\$ 2,025
TANK 17.6K GAL UPRIGHT CONE BTM SKD COIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 201	\$ 604	\$ 1,813
TANK 17K GAL MIX FA W/COILS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 392	\$ 1,177	\$ 3,532
TANK 18K GAL DW FA SFVP LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 288	\$ 862	\$ 2,585
TANK 18K GAL FXDAXL EZ CLEAN OT LND WEIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 385	\$ 1,156
TANK 20K GAL MIX EZ CLEAN FA W/COILS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 380	\$ 1,140	\$ 3,421
TANK 20K GAL MIX FA W/COILS LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 392	\$ 1,175	\$ 3,526
TANK 21K FXDAXL SV OPEN TOP CVT LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 307	\$ 921
TANK 21K FXDAXL SV OPEN TOP CVT LW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 384	\$ 1,152
TANK 21K GAL EZ CLEAN SV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 95	\$ 288	\$ 862
TANK 21K GAL EZ CLEAN SV LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 308	\$ 922
TANK 21K GAL FXDAXL COILS CR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 383	\$ 1,150
TANK 21K GAL FXDAXL EZ CLEAN OT LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 338	\$ 1,016
TANK 21K GAL FXDAXL GASBUSTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 206	\$ 617	\$ 1,849
TANK 21K GAL FXDAXL LINED CR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 139	\$ 417	\$ 1,252
TANK 21K GAL FXDAXL LINED MANIFOLD CR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 107	\$ 319	\$ 956
TANK 21K GAL FXDAXL LINED W/COILS CR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 383	\$ 1,150
TANK 21K GAL FXDAXL RND BOTTOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 135	\$ 406	\$ 1,216
TANK 21K GAL FXDAXL RND BOTTOM MANIFOLD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 299	\$ 897
TANK 21K GAL FXDAXL VPR TIGHT LINED CR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 116	\$ 348	\$ 1,044
TANK 21K GAL FXDAXL VPR TIGHT LINED SM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 119	\$ 358	\$ 1,076
TANK 21K GAL FXDAXL VPR TIGHT W/COILS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 384	\$ 1,152
TANK 21K GAL OPEN ACCESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 95	\$ 288	\$ 862
TANK 21K GAL OPEN TOP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 99	\$ 297	\$ 889

Attachment 20.6
Tab-E Additional Offerings

TANK 4K GAL TD POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 254	\$ 762
TANK 6300 GAL ROLLOFF POLY TANK LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 145	\$ 434	\$ 1,300
TANK 6500 GAL TD POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 308	\$ 922
TANK 6500 GAL TD POLY W/LINER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 373	\$ 1,118
TANK 8400 GAL MINI FRAC LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 111	\$ 334	\$ 1,002
TANK 9K GAL OPEN TOP (MUD BOX)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 139	\$ 418	\$ 1,255
TANK CLARIFIER OPEN TOP LND WEIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 83	\$ 322	\$ 856
TANK FUEL DOUBLE WALL 1000-1250 GAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 380	\$ 766	\$ 2,259
TANK FUEL DOUBLE WALL 500-550 GAL W/PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 124	\$ 284	\$ 809
TANK FUEL ENVIRONMENTAL 2000 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 569	\$ 1,010	\$ 3,142
TANK FUEL ENVIRONMENTAL 2300 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 475	\$ 985	\$ 2,673
TANK FUEL ENVIRONMENTAL 4000 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 962	\$ 1,671	\$ 5,286
TANK FUEL ENVIRONMENTAL 7000 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 710	\$ 1,147	\$ 3,674
TANK FUEL OFFSHORE 350 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 269	\$ 1,108
TANK FUEL OFFSHORE 500 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 58	\$ 222	\$ 640
TANK FUEL SINGLE WALL 500-550 GAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 101	\$ 245	\$ 628
TANK TRL MC307/DOT407 SST PRESS REAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 353	\$ 1,057	\$ 3,172
TOTE BOX SHIPPING LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 17
TOTE BOX SHIPPING MEDIUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 8	\$ 11
TOTE BOX SHIPPING SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 4	\$ 6
TRAILER DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 164	\$ 524	\$ 1,143
TRAILER EQUIP 12'-14' TO 8K DRP DCK TNDM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 71	\$ 272	\$ 636
TRAILER EQUIP 16'-18' TO 8K DRP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 104	\$ 373	\$ 1,120
TRAILER EQUIP 18'-20' 9-12K DRP DCK TNDM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 192	\$ 666
TRAILER EQUIPMENT SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 55	\$ 137	\$ 342
TRAILER EQUIPMENT TANDEM AXLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 259	\$ 591
TRAILER EVAPORATIVE COOLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 410	\$ 912	\$ 2,713
TRAILER TILLER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 34	\$ 101
TRAILER TILT 12'-16' 10K TO 14K	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 108	\$ 268	\$ 669
TRAILER TILT 12'-16' TO 9,999K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 71	\$ 269	\$ 589
TRAILER TILT 6' X 14' DOUBLE AXLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 152	\$ 445	\$ 1,190
TRAILER TILT 8'-14' UP TO 7K SINGLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 61	\$ 192	\$ 424
TRAILER UTILITY HYDRAULIC TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 77	\$ 289	\$ 498
TRAILER WATER TANK 500 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 139	\$ 417	\$ 904
T'S	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 56	\$ 148
UNIVERSAL MANIFOLD 4 WAY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 126	\$ 363	\$ 1,130
VALVE BUTTERFLY 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 30	\$ 92
VALVE BUTTERFLY 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 43	\$ 133
VFD PANEL - 100HP - 460V - NEMA 3R OR 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 576	\$ 1,240	\$ 3,863
VFD PANEL - 350HP - 460V - NEMA 3R OR 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,445	\$ 3,169	\$ 9,421
VFD PANEL - 400HP - 460V - NEMA 3R OR 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,404	\$ 3,021	\$ 9,407
VFD PANEL - 500HP - 460V - NEMA 3R OR 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 911	\$ 1,736	\$ 5,565
VFD PANEL - 60HP - 460V - NEMA 3R OR 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 576	\$ 1,265	\$ 3,863

Attachment 20.6
Tab-E Additional Offerings

WIRELESS TELEMETRY MESSENGER SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 244	\$ 759
Y'S	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 29	\$ 72	\$ 174
10 X 12 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 81	\$ 139	\$ 331
10 X 25 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 153	\$ 463
12' BRIDGE STYLE ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 181	\$ 498	\$ 1,641
12" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 195	\$ 605	\$ 1,814
12IN 45 DEGREE STEEL ELBOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 31	\$ 93
15' BRIDGE STYLE ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 398	\$ 825	\$ 1,885
18" HDPE PIPE DR26	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 15
2" ELECTRIC SUBMERSIBLE TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 159	\$ 364
2" HYDRAULIC SUBMERSIBLE PUMP HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 50	\$ 99	\$ 310
24" HDPE TEE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 29	\$ 74
4" HYDRAULIC PUMP HEAD - SLUDGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 224	\$ 437	\$ 1,362
4" QC VENT PIPE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 10	\$ 28
42" AXIAL-FLOW PUMP HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,130	\$ 4,308	\$ 13,415
500HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,540	\$ 7,162	\$ 22,285
6" HYDRAULIC PUMP HEAD - FAST FLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 607	\$ 1,189	\$ 3,697
6" HYDRAULIC PUMP HEAD - SLUDGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 275	\$ 534	\$ 1,660
74HP TMSN 32HPU HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 180	\$ 480	\$ 1,345
8" ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 195	\$ 429	\$ 1,027
8" TMSN HYDRAULIC PUMP HEAD - 80HST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 90	\$ 263	\$ 777
8X20 HDPE DR17 QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 52	\$ 153
FILTER 12" 24 BAG CS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 613	\$ 1,303	\$ 3,672
FILTER 4" 4 BAG CS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 239	\$ 608	\$ 1,789
FITTING 6" FEMALE CAMLOCK TO MALE NPT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 28	\$ 72
HANGING ACOUSTIC NOISE BARRIER 6.5' X 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 28	\$ 62
HITCH SLIDE IN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 29	\$ 53
HITCH SLIDE IN PINTLE COMBO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 53	\$ 128
HOSE 10X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 61	\$ 173	\$ 571
HOSE 10X50 RUBBER DISCHARGE - VICTAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 185	\$ 609
HOSE 12X20 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 135	\$ 316	\$ 970
HOSE 12X25 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 116	\$ 231	\$ 737
HOSE 2X50 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 44	\$ 122
HOSE 2X50 LAYFLAT DISCHARGE - NPT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 37	\$ 72
HOSE 3X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 44	\$ 124
HOSE 3X20 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 54	\$ 163
HOSE 3X50 LAYFLAT DISCHARGE - NPT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 39	\$ 93
HOSE 4X10 TANK TRUCK - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 58	\$ 102
HOSE 4X20 COMPOSITE - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 112	\$ 318
HOSE 4X20 COMPOSITE DISCHARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 108	\$ 324
HOSE 4X50 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 69	\$ 219
HOSE 6X20 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 79	\$ 161	\$ 485
HOSE 8X10 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 55	\$ 113	\$ 324

Attachment 20.6
Tab-E Additional Offerings

HOSE 8X20 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 70	\$ 139	\$ 418
HOSE 8X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 89	\$ 273	\$ 837
HOSE 8X50 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 45	\$ 152	\$ 449
MAT POLYETHYLENE 4' X 8' GROUND COVER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 44	\$ 77
PIPE FREEZING UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 140	\$ 313	\$ 745
PIPE FUSION MACHINE 1/2"-2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 74	\$ 166	\$ 392
PUMP 1" TO 1.5" AOD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 62	\$ 125	\$ 386
PUMP 10X8 SS SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,120	\$ 4,494	\$ 13,982
PUMP 10X8 SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 979	\$ 3,081	\$ 9,244
PUMP 10X8 VAC ASSIST W/CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,454	\$ 2,612	\$ 8,025
PUMP 10X8 VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 746	\$ 1,559	\$ 4,445
PUMP 10X8 VENTURI PRIME - DSL-GOOSENECK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,371	\$ 2,656	\$ 8,266
PUMP 12" DBA-TMSN JSC ENV PRIME HH - DIE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 656	\$ 1,766	\$ 4,986
PUMP 12" DBA-TMSN ROTARY WELLPOINT - DIE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 366	\$ 1,143	\$ 2,930
PUMP 12" SUPERVAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,729	\$ 5,136
PUMP 12" TMSN JSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 628	\$ 1,709	\$ 4,431
PUMP 12" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,478	\$ 4,109
PUMP 12"DBA-SILNCER SUPER VAC ASSIST-DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,198	\$ 1,845	\$ 5,635
PUMP 14" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,422	\$ 2,781	\$ 8,462
PUMP 18" DBA-TMSN JSC ENV PRIME HH - DIE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 866	\$ 2,342	\$ 6,513
PUMP 18" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,183	\$ 4,282	\$ 13,325
PUMP 18" TMSN JSV (OVT) PRIME HH - DIESE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,165	\$ 2,750	\$ 7,558
PUMP 18" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,854	\$ 3,460	\$ 10,077
PUMP 2" DIAPHRAGM ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 47	\$ 113	\$ 342
PUMP 30" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7,548	\$ 11,496	\$ 35,764
PUMP 3X2 VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 593	\$ 1,163	\$ 3,621
PUMP 4" DBA-TMSN JSC ENV PRIME HH - DIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 312	\$ 938	\$ 2,813
PUMP 4" DBA-TMSN JSV (OVT) PRIME HH - DI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 302	\$ 835	\$ 2,451
PUMP 4" DOUBLE DIAPHRAGM DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 142	\$ 328	\$ 944
PUMP 4" ELECTRIC SUBMERSIBLE 1HP 230V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 126	\$ 522
PUMP 4" ELECTRIC SUBMERSIBLE SLURRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 150	\$ 311	\$ 969
PUMP 4" SELF PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 233	\$ 716	\$ 2,224
PUMP 4" TMSN JSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 220	\$ 592	\$ 1,740
PUMP 4X3 SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,100	\$ 2,151	\$ 6,750
PUMP 6" BBA SLURRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 413	\$ 811	\$ 2,524
PUMP 6" DBA-TMSN JSC ENV PRIME HH - DIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 494	\$ 984	\$ 2,474
PUMP 6" DBA-TMSN JSV (OVT) PRIME OT - DI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 664	\$ 1,133	\$ 2,391
PUMP 6" DBA-TMSN TSC ENV PRIME OT - DIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 264	\$ 775	\$ 2,219
PUMP 6" ELECTRIC SUBMERSIBLE 31-49HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 315	\$ 763	\$ 2,005
PUMP 6" SELF PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 685	\$ 2,055
PUMP 6" SELF PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 274	\$ 754	\$ 2,168
PUMP 6" SS VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 781	\$ 1,567	\$ 4,873
PUMP 6" SS VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 778	\$ 1,612	\$ 4,802

Attachment 20.6
Tab-E Additional Offerings

PRESSURE WASHER 3000 PSI ON TRAILER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 304	\$ 992	\$ 2,239
PRESSURE WASHER GAS 2500 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 270	\$ 682
PRESSURE WASHER GAS 2700 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 116	\$ 286	\$ 709
PRESSURE WASHER GAS 3500 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 320	\$ 797
PRESSURE WASHER HOT ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 156	\$ 446	\$ 998
PRESSURE WASHER HOT GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 174	\$ 520	\$ 1,156
PRESSURE WASHER 3500 PSI ON TRAILER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 328	\$ 1,076	\$ 2,519
PRESSURE WASHER 4000 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 135	\$ 410	\$ 852
PRESSURE WASHER 5000 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 108	\$ 429	\$ 1,262
PRESSURE WASHER HYDRO SCRUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 136	\$ 288
PRESSURE WASHER HOSE 50' EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 39	\$ 68
PRESSURE WASHER GAS 3000 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 123	\$ 335	\$ 835
Trench, Boxes and Shoring										
BARRIER WALL WATER FILL TL3 HIGH	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$149 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 45	\$ 84	\$ 208
2' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 70	\$ 178
2' EXTENSION LEGS PACKAGE FOR BOXES	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 30	\$ 74
2' LEGS FOR MANGUARD (4/SET)	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 83	\$ 229
4' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 85	\$ 215
ADJUSTABLE SPREADER 26"-36"	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
ADJUSTABLE SPREADER 40"-60"	EME	PRO11000R	5TON	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
ADJUSTABLE SPREADER 48"-72"	EME	PRO6600R	3TON	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 26
ADJUSTABLE SPREADERS	EME	4400R-10	10TON	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 26	\$ 61
AIR SPACE MONITOR	SUMNER	GH-2T-12 ALUM	2TON	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 149	\$ 158	\$ 440
ARCH SPREADER	EME	4400T	2CRANE	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 162	\$ 403	\$ 1,044
BALLOON LIGHT 1000WATT WITH STAND	GENIE	SLC-18	16MATERIAL	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 78	\$ 167	\$ 398
BARREL TRAFFIC CONTROL NR	GENIE	SLC-24	24MATERIAL	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 15	\$ 33
BARRIER WALL 4' PLASTIC WATER FI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 45	\$ 135
BARRIER WALL END 5' WATER FILL	GENIE	GL-12	6MATERIAL	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 51	\$ 144
CHAIN SLING SHOREBRACE 2M	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 88	\$ 257	\$ 743
CYLINDER EXTENSION 24" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 15	\$ 37
CYLINDER EXTENSION 42" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 15	\$ 52
CYLINDER EXTENSION 56" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 13	\$ 67
END MEMBER 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 41
END MEMBER 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 21
END MEMBER 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 11	\$ 28
END MEMBER 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 35
FIN BOARD 4' X 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 34	\$ 81
FIN BOARD 4' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 37	\$ 91
GAS DETECTOR 4 GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 184	\$ 527
KIT:1.5' SHORE 17-27" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 25	\$ 58
KIT:1.5' SHORE 22-36" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 26	\$ 76
KIT:1.5' SHORE 28-46" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 35	\$ 90
KIT:1.5' SHORE 34-55" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100

Attachment 20.6
Tab-E Additional Offerings

KIT:1.5' SHORE 40-64" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 48	\$ 119
KIT:1.5' SHORE 42-69" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 49	\$ 114
KIT:1.5' SHORE 52-88" CYL	MSA	10163034	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
KIT:2' SHORE 52-88" CYL	MSA	4XR	4DETECTOR	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
KIT:3.5' SHORE 22-36" CYL	VARIOUS	VARIOUS	6ACOUSTIC	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 50	\$ 128
KIT:3.5' SHORE 28-46" CYL	ONSET	HOBO U30 GSM	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 74	\$ 173
KIT:3.5' SHORE 34-55" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 80	\$ 194
KIT:3.5' SHORE 40-64" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
KIT:3.5' SHORE 52-88" CYL	VARIOUS	VARIOUS	3WALL	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
KIT:5' SHORE 17-27" CYL	VARIOUS	VARIOUS	6Filled	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 140
KIT:5' SHORE 22-36" CYL	VARIOUS	VARIOUS	5WALL	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 139
KIT:5' SHORE 28-46" CYL	VARIOUS	VARIOUS	4WALL	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 91	\$ 216
KIT:5' SHORE 34-55" CYL	MULTIQUIP	GBW	1000LIGHT	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 77	\$ 189
KIT:5' SHORE 52-88" CYL	MULTIQUIP	GB2000	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
KIT:7' SHORE 17-27" CYL	GSS	8' STEEL	8BRIDGE	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 51	\$ 132
KIT:7' SHORE 22-36" CYL	SPECTRA PH	DG613-5	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 56	\$ 143
KIT:7' SHORE 28-46" CYL	VARIOUS	VARIOUS	30TOOL	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 68	\$ 165
KIT:7' SHORE 34-55" CYL	VARIOUS	VARIOUS	48TOOL	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 80	\$ 194
KIT:7' SHORE 52-88" CYL	VARIOUS	VARIOUS	96TOOL	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
LADDER HANGER FOR TRENCH SHIELD	VARIOUS	VARIOUS	48HOOK	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 25	\$ 73
LASER PIPE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 146	\$ 365	\$ 909
LIFT LINE 30'	VARIOUS	VARIOUS	4BOARD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 35	\$ 73
LIFTING BRIDLE 4 LEG X 10'	VARIOUS	VARIOUS	4BOARD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 85	\$ 195
LIFTING BRIDLE 4 LEG X 12'	VARIOUS	VARIOUS	24EXTENSION	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 32	\$ 94	\$ 206
LIFTING BRIDLE 4 LEG X 14'	VARIOUS	VARIOUS	42EXTENSION	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 94	\$ 222
LIFTING BRIDLE 4 LEG X 16'	VARIOUS	VARIOUS	56EXTENSION	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 42	\$ 103	\$ 236
LIFTING BRIDLE 4 LEG X 6'	VARIOUS	VARIOUS	3BRACE	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 84	\$ 188
LIFTING BRIDLE 4 LEG X 8'	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 85	\$ 195
LIFTING LUGS FOR BUILD A BOX (EA	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 7	\$ 13
LIFTING RING SWIVEL 1.25"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
LIFTING TOOL CROSSING PLATE	VARIOUS	VARIOUS	2LEGS	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
LOW GLARE LIGHT DIFFUSER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 74	\$ 164	\$ 390
MANHOLE BOX 4' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 110	\$ 260	\$ 641
MANHOLE BOX 8' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 203	\$ 538	\$ 1,610
MANHOLE BOX 8' X 10' OCTAGON	VARIOUS	VARIOUS	2EXTENSION	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 196	\$ 502	\$ 1,484
MANHOLE BOX 8' X 12'	VARIOUS	VARIOUS	4EXTENSION	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 318	\$ 795	\$ 1,987
MANHOLE BRACE 3" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	36SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 134	\$ 312	\$ 818
MANHOLE SHIELD ROUND 4' X 8'	VARIOUS	VARIOUS	48SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 288	\$ 725
MANHOLE SHIELD ROUND 8' X 8'	VARIOUS	VARIOUS	60SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 297	\$ 737
MODULAR SHIELD PANEL 24" X 10'	VARIOUS	VARIOUS	96SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 90	\$ 202
MODULAR SHIELD PANEL 24" X 12'	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 37	\$ 97	\$ 221
MODULAR SHIELD PANEL 24" X 14'	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 36	\$ 94	\$ 215
MODULAR SHIELD PANEL 24" X 4'	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 49	\$ 111

Attachment 20.6
Tab-E Additional Offerings

MODULAR SHIELD PANEL 24" X 6'	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 61	\$ 154
MODULAR SHIELD PANEL 24" X 8'	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 37	\$ 84	\$ 200
MODULAR SHIELD STRUT 36"	VARIOUS	VARIOUS	2EXTENSION	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 19	\$ 48
MODULAR SHIELD STRUT 48"	VARIOUS	VARIOUS	4FIN	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 21	\$ 57
MODULAR SHIELD STRUT 60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 33	\$ 76
MODULAR SHIELD STRUT 96"	VARIOUS	VARIOUS	8BAR	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 38	\$ 93
PIPE PULLER	VARIOUS	VARIOUS	10BAR	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 255	\$ 647	\$ 1,936
PLATE LIFTING RING STANDARD	SPEEDSHORE	MHSO-0810-DWRC	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
PLUG BLOCK 4"-6"	SPEEDSHORE	MG-8.5X8	8SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 29	\$ 87
PLUG FLOW THRU 15"-30"/4"	SPEEDSHORE	MHS-0408-SW	4BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 109	\$ 293	\$ 802
PLUG FLOW THRU 24"-48"/4"	SPEEDSHORE	MHS-0810DW	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 320	\$ 813	\$ 2,165
PLUG FLOW THRU 60"-96"/4"	SPEEDSHORE	MHS-0812DW	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 608	\$ 1,265	\$ 3,557
PLUG HOSE ROPE 20' WITH GAUGE	SPEEDSHORE	TS-0810UR4	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 33	\$ 65
PLUG TEST 12"-18"	SPEEDSHORE	TS-0816UR4SKE	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 106	\$ 263	\$ 653
PLUG TEST 15"-30"	SPEEDSHORE	TS-0812UR4HSKE	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 315	\$ 785
PLUG TEST 6"-10"	SPEEDSHORE	TS-0812UR4H	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 49	\$ 128	\$ 309
PLUG TEST 8"-12"	SPEEDSHORE	TS-0820UR6SKE	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 51	\$ 132	\$ 318
PLUG TEST DOME HEAD 24"-48"	SPEEDSHORE	TS-0820UR6	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 181	\$ 557	\$ 1,479
POLYETHYLENE FIN BOARD 4' X 8'	SPEEDSHORE	TS-0820UR4	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 42	\$ 94
PROTECTIVE SLEEVE 15"-30" FOR PLUG	SPEEDSHORE	TS-0824DW8	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 15	\$ 39
RELEASE TOOL 30"	SPEEDSHORE	TS-0824UR4HSKE	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 21	\$ 52
RELEASE TOOL 48"	SPEEDSHORE	TS-0412UR4H FB	4BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 63
RELEASE TOOL 96"	SPEEDSHORE	TS-0420UR4	4BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 87
REMOVAL HOOK 48"	SPEEDSHORE	TS-0420DW6	4BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 18	\$ 52
ROAD PLATE 4' X 8'	SPEEDSHORE	TS-0424UR4H	4BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 42	\$ 110	\$ 266
ROAD PLATE 5' X 10'	SPEEDSHORE	TS-0612UR4SKE	6BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 150	\$ 366
ROAD PLATE 5' X 12'	SPEEDSHORE	TS-0616UR4FB	6BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 151	\$ 373
ROAD PLATE 5' X 8'	SPEEDSHORE	TS-0620UR4SKE	6BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 50	\$ 141	\$ 354
ROAD PLATE 6' X 10'	SPEEDSHORE	TS-624URSKE	6BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 64	\$ 158	\$ 393
ROAD PLATE 6' X 12'	SPEEDSHORE	TS-1010UR4	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 64	\$ 159	\$ 391
ROAD PLATE 8' X 10'	SPEEDSHORE	TS-1012DW6FB	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 76	\$ 169	\$ 470
ROAD PLATE 8' X 12'	SPEEDSHORE	TS-1012UR4SKE	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 78	\$ 183	\$ 477
ROAD PLATE 8' X 15'	SPEEDSHORE	TS-1016DW6FB	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 89	\$ 205	\$ 494
ROAD PLATE 8' X 16'	SPEEDSHORE	TS-1016DW4FB	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 82	\$ 201	\$ 503
ROAD PLATE 8' X 16' X 1 1/2"	SPEEDSHORE	TS-1020UR4FB-SP	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 58	\$ 172	\$ 513
ROAD PLATE 8' X 20'	SPEEDSHORE	TS-1020UR6SKE	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 88	\$ 215	\$ 536
ROPE 30' INFLATION HOSE WITH GAUGE	SPEEDSHORE	TS-1024UR6HSKE	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 28	\$ 70
SHORING PUMP HAND	SPEEDSHORE	TS-1024UR4FB	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 42	\$ 98	\$ 216
SPEED STRUT MOD 40 (26"-40")	SPEEDSHORE	TS-1024UR8KE	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPEED STRUT MOD 59 (38"-59")	SPEEDSHORE	MG-8.5X4	4SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 24
SPEED STRUT MOD 68 (44"-68") HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPEED STRUT MOD 92 (56"-92")	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPREADER BAR (KIT) 8" X 4.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41

Attachment 20.6
Tab-E Additional Offerings

SPREADER BAR PIN 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1	\$ 3	\$ 7
STACKING PIN FOR ALUMINUM BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 24
STACKING PINS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 22
TIE BACK STRUT CONNECTOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 59	\$ 169	\$ 492
TREAD CLEANING PLATE 8' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 116	\$ 229	\$ 456
TRENCH BOX 4' X 12' WITH 4" WALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 160	\$ 404	\$ 1,041
TRENCH BOX 4' X 20' WITH 6" WALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 230	\$ 586	\$ 1,629
TRENCH BOX ALUM 8' X 12' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 244	\$ 719	\$ 2,054
TRENCH BOX ALUM 8' X 14' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 316	\$ 784	\$ 2,109
TRENCH BOX ALUM 8' X 16' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 362	\$ 886	\$ 2,210
TRENCH BOX ALUMINUM 8' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 300	\$ 773	\$ 2,142
TRENCH BOX ALUMINUM 8' X 14'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 328	\$ 801	\$ 2,325
TRENCH BRIDGE STEEL 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 42	\$ 140	\$ 385
TRIPOD RESCUE KIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 116	\$ 316	\$ 752
WATER FILLED 6' BARRIERS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 62	\$ 167
WATER FILLED BARRIER CRASH ARRAY COMPONE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 51	\$ 113	\$ 365
1' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 19	\$ 55
1.5' TRENCH SHORE 17"-27" CYLINDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 45	\$ 130
10' BAB ALUMINUM SHEETING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 58	\$ 147
10' BAB SHEETING FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 57	\$ 105	\$ 230
10' WALER RAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 47	\$ 109
12' WALER RAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 49	\$ 114
12"-24" PLUG W/4" BYPASS W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 86	\$ 212	\$ 529
15"-30/32" PLUG W/4" BYPASS W/RV &SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 244	\$ 623
15"-30/32" PLUG W/8" BYPASS W/RV &SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 191	\$ 475	\$ 1,181
16' WALER RAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 55	\$ 120
17"-27" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
2' EXTENSION LEGS PACKAGE FOR ALUM BOXES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 78	\$ 207
20' HD LIFT LINE W/GUAGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 16	\$ 41
210 BBP BUILD A BOX PANEL 120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 94	\$ 255
212 BBP BUILD A BOX PANEL 144"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 113	\$ 283
214 BBP BUILD A BOX PANEL 168"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 65	\$ 158	\$ 438
216 BBP BUILD A BOX PANEL 192"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 55	\$ 158	\$ 449
22"-36" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
22-36 CYL ASSY W/GUARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
23 BBP BUILD A BOX PANEL 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 36	\$ 117
24 BBP BUILD A BOX PANEL 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 43	\$ 130
24"-42" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
25 BBP BUILD A BOX PANEL 60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 54	\$ 146
26 BBP BUILD A BOX PANEL 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 64	\$ 163
28 BBP BUILD A BOX PANEL 96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 73	\$ 185
28"-46" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
28"-46" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100

Attachment 20.6
Tab-E Additional Offerings

3' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 31	\$ 79	\$ 195
34"-55" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
40"-64" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
42"-69" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
5" SPREADER BAR (LINEAR FEET)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 6	\$ 15
52"-88" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
6 - 12" MUNI - BALL PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 78	\$ 193	\$ 483
6' BAB SHEETING FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 36	\$ 78	\$ 209
6' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 36	\$ 89	\$ 234
6' LADDER EXTENSION FOR TRENCH SHIELD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 27	\$ 57
6' MAPS TEE CONNECTOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 23	\$ 62
6' WALER RAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 22	\$ 55
6" SPREADER BAR (LINEAR FEET)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 7	\$ 18
8' BAB ALUMINUM SHEETING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 54	\$ 141
8' BAB SHEETING FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 47	\$ 93	\$ 217
8' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 38	\$ 94	\$ 251
8' WALER RAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 44	\$ 103
8" SPREADER BAR (LINEAR FEET)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 13	\$ 26
ADJUSTABLE SPREADER 108" - 144"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 75	\$ 224
ADJUSTABLE SPREADER 24"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 7	\$ 16
ADJUSTABLE SPREADER 27"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 57	\$ 141
ADJUSTABLE SPREADER 28"-46"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 20	\$ 56
ADJUSTABLE SPREADER 32"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
ADJUSTABLE SPREADER 35"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 29	\$ 45	\$ 154
ADJUSTABLE SPREADER 36"-60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 27	\$ 83
ADJUSTABLE SPREADER 52"-84"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 48	\$ 141
ADJUSTABLE SPREADER 52"-88"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 37	\$ 91
ADJUSTABLE SPREADER 60"-96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 22
ADJUSTABLE SPREADER 72"-104"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 15	\$ 44
ADJUSTABLE SPREADER 74"-120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 40	\$ 78	\$ 180
ADJUSTABLE SPREADER 76"-120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 27	\$ 70
ADJUSTABLE STRUTS 56"-92" STATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 84	\$ 251
AIR N VAC VACUUM TESTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 66	\$ 171	\$ 465
AIR TEST PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 177	\$ 423	\$ 993
ALUM PANEL SHIELD 08-16	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 333	\$ 825	\$ 2,108
ALUM SHORE SHIELD 10-10	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 314	\$ 786	\$ 2,147
ALUM SHORE SHIELD 8-6 SW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 232	\$ 573	\$ 1,419
ALUMINUM SHIELD, 6' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 215	\$ 531	\$ 1,582
ARCH EXTENSION 5' BUILD A BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 69	\$ 182	\$ 467
ARCH SPREADER A-1 SHORT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 122	\$ 358	\$ 1,093
ARROW BOARD SOLAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 111	\$ 319	\$ 657
AUTO FLAGGER SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 574	\$ 1,867	\$ 5,245
BALLOON LIGHT 1000-1600 WATT/CART	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 98	\$ 218	\$ 519

Attachment 20.6
Tab-E Additional Offerings

BALLOON LIGHT LED WITH STAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 87	\$ 192	\$ 458
BARREL BASE TRAFFIC CONTROL 40# RUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 12
BARREL BASE TRAFFIC CONTROL TIRE RING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 11
BARREL TRAFFIC CONTROL 4" EG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 9	\$ 32
BARREL TRAFFIC CONTROL 4" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 38
BARREL TRAFFIC CONTROL 6" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 40
BARRICADE PLASTIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 21	\$ 32
BARRICADE SAWHORSE 144" X 8" EG BS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 30	\$ 91
BARRICADE SAWHORSE 96" X 8" EG BS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 16	\$ 41
BARRICADE T1 24" X 8" EG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 40
BARRICADE T2 24" X 8" EG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 19	\$ 71
BARRICADE T3 96" X 8" EG BS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 29	\$ 81
BARRICADE T3 96" X 8" HI BS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 25	\$ 68
BARRICADE T3 LEG/FOOT/SKID PLASTIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 7	\$ 14
BARRIER WALL 10' CONCRETE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 46	\$ 133
BARRIER WALL LIFTING DEVICE 30,000LBS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 135	\$ 398	\$ 986
BARRIER WALL LIFTING DEVICE 9000	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 179	\$ 404	\$ 1,234
BARRIER WALL LIFTING DEVICE LP 12,000LBS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 135	\$ 398	\$ 986
BASE CHANNELIZER TUBE 10-20# RUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 27
BASE CONE 11-20# RUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 6	\$ 20
BBC 120 CORNER END POST 120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 94	\$ 255
BBC 24 CORNER END POST 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 44	\$ 131
BBC 48 CORNER END POST 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 43	\$ 130
BBC 72 CORNER END POST 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 64	\$ 163
BBC 96 CORNER END POST 96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 52	\$ 122
BEDDING BOX 12 YARD HEAVY DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 347	\$ 862	\$ 2,458
BEDDING BOX 5 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 255	\$ 587	\$ 1,465
BEDDING BOX 7 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 348	\$ 617	\$ 1,893
BEDDING BOX 8 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 329	\$ 587	\$ 1,801
BEDDING BOX 9 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 365	\$ 908	\$ 2,174
BEDDING BOX 9 YARD HEAVY DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 365	\$ 908	\$ 2,174
BIKE RACK - EVENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 20	\$ 20
BRACKET SIGN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 14
CHANNELIZER TUBE 42" WITH 2"-3" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 8	\$ 23
CHUTE LINE STRING 15"-24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 48	\$ 121
CHUTE LINE STRING 8"-12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 33	\$ 81
CLAMP PIPE PULLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 6	\$ 8
CLEANING BALL 6"-10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 68	\$ 192
COMPOSITE MAT HD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 92	\$ 335
COMPOSITE MAT MEDIUM DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 50	\$ 148
COMPOSITE MAT PINS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 3	\$ 7
COMPOSITE MAT T-BAR TOOL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 9	\$ 28
CRANE MAT 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 56	\$ 110	\$ 329

Attachment 20.6
Tab-E Additional Offerings

CROSSING PLATE LIFT SCREW 1.25"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
CYLINDER EXTENSION 90" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 58	\$ 171
DAVIT ARM & FREE STANDING PORTABLE BASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 77	\$ 300	\$ 897
DAVIT ARM VEHICLE HITCH MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 348	\$ 1,037	\$ 2,469
DAVIT LOWER MAST EXTENSION 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 210	\$ 448	\$ 687
END MEMBER 1'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 12
END MEMBER 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 17	\$ 46
END MEMBER 2'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 12
END SHORE 5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 43	\$ 123	\$ 303
END SHORE 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 142	\$ 364	\$ 849
END SHORE 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 146	\$ 379	\$ 993
EXIT GRID RAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 39	\$ 92	\$ 266
FIN BOARD 4' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 43	\$ 109
FLAG WARNING (SIGN STAND TYPE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 7	\$ 14
FLOW THRU PLUG 20-36" W/8" OUTLET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 257	\$ 639
GAS DETECTOR 4 GAS W/INTEGRAL PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 265	\$ 656
GAS DETECTOR 5 GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 84	\$ 278	\$ 762
GRASPER CONE 42" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 24
GROUND RELEASE SHACKLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 65	\$ 195
HAND PUMP WITH GAUGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 29	\$ 88
HOSE TRIPLE TEST 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 40	\$ 106
HOSE VACUUM 3/4" X 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 4	\$ 6
HOSE,96",HI-PRESSURE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 16	\$ 43
HYDRAILIC SHORE 108"-144" #3 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 17	\$ 41
HYDRAILIC SHORE 43"-61" #1 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 7	\$ 15
HYDRAILIC SHORE 76"-112" #1 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 30
HYDRAILIC SHORE 94"-130" #2 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 38
JOINT TESTER 36"-42"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 311	\$ 931	\$ 2,792
JOINT TESTER 60" HIGH PRESSURE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 480	\$ 1,200	\$ 2,997
JOINT TESTER 72" LOW PRESSURE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 543	\$ 1,357	\$ 3,386
KIT: MANHOLE GUARD DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 221	\$ 557	\$ 1,234
KIT: TRENCH SHIELD DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 236	\$ 646	\$ 1,523
KIT: VEHICLE HITCH DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 221	\$ 557	\$ 1,234
KIT:2' SHORE 17-27" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 22	\$ 51
KIT:2' SHORE 22-36" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 22	\$ 65
KIT:2' SHORE 28-46" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 32	\$ 80
KIT:2' SHORE 34-55" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 38	\$ 90
KIT:2' SHORE 40-64" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 43	\$ 104
KIT:2' SHORE 42-69" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 38	\$ 89
KIT:3.5' SHORE 17-27" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 54	\$ 135
KIT:5' SHORE 40-64" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 83	\$ 208
KIT:7' SHORE 40-64" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
LADDER UPPER SECTION FOR TRENCH SHIELD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 50	\$ 143

Attachment 20.6
Tab-E Additional Offerings

LASER SELF LEVELING CONSTRUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 73	\$ 162	\$ 384
LIFE LINE RESCUER 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 114	\$ 341	\$ 1,023
LIFE LINE SELF RETRACTING 130'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 182	\$ 540
LIFE LINE SELF RETRACTING 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 182	\$ 540
LIFT LINE 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 16	\$ 35
LIFTING BRIDLE 4 LEG X 10' ADJUSTABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 81	\$ 235
LIFTING BRIDLE 4 LEG X 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 23	\$ 63
LIFTING DEVICE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
LIFTING EYES LITE SHIELD (4/SET)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 11	\$ 26
LINE STRING FAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 122	\$ 301	\$ 748
MANDREL 10" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 198	\$ 416
MANDREL 12" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 68	\$ 213	\$ 421
MANDREL 15" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 68	\$ 216	\$ 432
MANDREL 15" 7.5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 92	\$ 228	\$ 681
MANDREL 18" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 147	\$ 362	\$ 905
MANDREL 21" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 139	\$ 344	\$ 861
MANDREL 24" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 139	\$ 344	\$ 861
MANDREL 4" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 59	\$ 131	\$ 335
MANDREL 6" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 175	\$ 394
MANDREL 6" 7.5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 18	\$ 43
MANDREL 8" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 54	\$ 183	\$ 401
MANDREL FRAME 18"-27"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 64	\$ 162
MANDREL FRAME 8"-12/15"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 56	\$ 153
MANGAURD 6' X 8' WITH RC 24	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 125	\$ 297	\$ 737
MANGUARD 6' X 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 80	\$ 240	\$ 502
MANHOLE BOX 10' X 10' WITH CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 206	\$ 547	\$ 1,636
MANHOLE BOX 10'H X 8'L	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 197	\$ 522	\$ 1,563
MANHOLE BOX 4' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 117	\$ 310	\$ 827
MANHOLE BOX 4' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 106	\$ 270	\$ 826
MANHOLE BOX 4' X 12' OCTAGON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 162	\$ 403	\$ 1,004
MANHOLE BOX 4' X 8' OCTAGON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 85	\$ 251	\$ 753
MANHOLE BOX 8' X 10' WITH CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 203	\$ 538	\$ 1,610
MANHOLE BOX 8' X 12' OCTAGON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 303	\$ 756	\$ 1,891
MANHOLE BOX 8' X 12' WITH CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 318	\$ 795	\$ 1,987
MANHOLE BOX 8' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 134	\$ 474	\$ 1,389
MANHOLE BOX 8' X 8' OCTAGON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 176	\$ 453	\$ 1,099
MANHOLE BOX 8' X 8' WITH CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 176	\$ 467	\$ 1,399
MANHOLE BRACE CYL FOR 10" OVERSLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 165	\$ 363	\$ 784
MANHOLE BRACE RELEASE TOOL 48IN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 44
MANHOLE BRACE RELEASE TOOL 96IN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 63
MANHOLE GUARD DAVIT ARM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 106	\$ 214	\$ 426
MANHOLE SHIELD 12-12 RC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 182	\$ 449	\$ 1,601
MANHOLE SHIELD ROUND 4' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 118	\$ 348	\$ 872

Attachment 20.6
Tab-E Additional Offerings

MANHOLE SHIELD ROUND 8' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 233	\$ 572	\$ 1,437
MANHOLE SHIELD ROUND 8' X 10' W/ CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 233	\$ 572	\$ 1,437
MANHOLE SHIELD ROUND 8' X 8.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 166	\$ 405	\$ 1,106
MANHOLE SHIELD ROUND 8' X 8.5' W/CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 191	\$ 474	\$ 1,180
MANHOLE TESTER 24" COMPLETE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 204	\$ 481	\$ 1,160
MANHOLE TESTER 38" COMPLETE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 80	\$ 191	\$ 464
MANHOLE TESTER 38" WITHOUT PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 65	\$ 188	\$ 462
MANHOLE VACUUM TEST COVER 24"-30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 75	\$ 219	\$ 654
MANHOLE VACUUM TEST COVER 30"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 75	\$ 263	\$ 783
MANHOLE VACUUM TEST PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 82	\$ 203	\$ 494
MANIFOLD HOSE BRIDLE 4-WAY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 42	\$ 103
MAPS ARCH TUBE EXTENSION 60" - 84"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 62	\$ 137
MAPS ARCH TUBE EXTENSION 72" -96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 38	\$ 95	\$ 235
MAPS ARCH TUBE EXTENSION 96"-120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 132	\$ 330
MAPS END SHIELD 6X6 W/40X40 NRC CUTOUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 98	\$ 251	\$ 642
MAPS GUARD RAIL BRACKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1	\$ 3	\$ 9
MESSAGE BOARD SOLAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 307	\$ 725	\$ 1,295
MESSAGE BOARD SOLAR MINI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 280	\$ 557	\$ 1,886
MODULAR SHIELD HIGH CLEARANCE ARCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 81	\$ 242
MODULAR SHIELD PANEL 24" X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 66	\$ 154	\$ 358
MODULAR SHIELD PANEL 24" X 3'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 44	\$ 110
MODULAR SHIELD PANEL 24" X 5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 48	\$ 137
MODULAR SHIELD POST CORNER 120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 46	\$ 93
MODULAR SHIELD POST CORNER 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 32
MODULAR SHIELD POST CORNER 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 30	\$ 77
MODULAR SHIELD POST CORNER 84"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 34	\$ 81
MODULAR SHIELD STRUT 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 35	\$ 83
MODULAR SHIELD STRUT 84"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 35	\$ 89
OBJECT MARKER HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 15
PADDLE 18" EG STOP/SLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 25	\$ 100
PADDLE 24" EG STOP/SLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 29	\$ 57
PANEL PORTABLE AIR-LOC CONTROL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 153	\$ 360	\$ 912
PANEL SHIELD ALUMINUM 6' X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 343	\$ 845	\$ 2,106
PANEL SHIELD ALUMINUM 8' X 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 194	\$ 485	\$ 1,211
PEL-GUARD MANHOLE GUARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 26	\$ 63	\$ 158
PIPE TUGGER LEG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 13	\$ 23	\$ 57
PIPE TUGGER PULLING BAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 4	\$ 7
PIT KIT COLLAR CONNECTOR (SET OF 4)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 267	\$ 825	\$ 1,631
PLATE RAMP 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 57	\$ 113	\$ 225
PLUG 42"-78" MULTI SIZE DOME HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 476	\$ 1,184	\$ 2,960
PLUG AIR TEST PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 81	\$ 202	\$ 508
PLUG BACK/BLOCK 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 90	\$ 269
PLUG BACK/BLOCK 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 135

Attachment 20.6
Tab-E Additional Offerings

PLUG BACK/BLOCK 12" - 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 121	\$ 395	\$ 1,129
PLUG BACK/BLOCK 12"-24" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 179	\$ 457	\$ 1,352
PLUG BACK/BLOCK 2" - 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 71	\$ 213
PLUG BACK/BLOCK 20"-36" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 243	\$ 592	\$ 1,773
PLUG BACK/BLOCK 24"-48" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 340	\$ 845	\$ 2,123
PLUG BACK/BLOCK 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 83
PLUG BACK/BLOCK 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 45	\$ 131
PLUG BACK/BLOCK 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 33	\$ 82
PLUG BACK/BLOCK 4" - 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 43	\$ 106
PLUG BACK/BLOCK 4"-6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 43	\$ 106
PLUG BACK/BLOCK 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 33	\$ 82
PLUG BACK/BLOCK 6" - 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 45	\$ 116	\$ 343
PLUG BACK/BLOCK 6" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 45	\$ 108	\$ 269
PLUG BACK/BLOCK 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 49	\$ 122
PLUG BACK/BLOCK 8" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 46	\$ 153	\$ 348
PLUG FLOW THRU 10"-12"/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 68	\$ 169
PLUG FLOW THRU 10"-16"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 78	\$ 192
PLUG FLOW THRU 12"-18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 158	\$ 448	\$ 1,343
PLUG FLOW THRU 12"-18"/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 40	\$ 93	\$ 234
PLUG FLOW THRU 24" WITH 4" BYPASS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 104	\$ 312	\$ 930
PLUG FLOW THRU 24"-48"/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 173	\$ 542	\$ 1,507
PLUG FLOW THRU 4"-8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 47	\$ 84	\$ 235
PLUG FLOW THRU 6"-10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 101	\$ 230	\$ 663
PLUG FLOW THRU 60"-96"/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 546	\$ 1,139	\$ 2,974
PLUG FLOW THRU 8"-12"/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 244	\$ 731
PLUG HOSE 20' READ BACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 53
PLUG HOSE ROPE 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 19	\$ 45
PLUG LOCATER 12" X 24" REAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 95	\$ 237	\$ 592
PLUG LOCATER 20" X 36" FRONT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 133	\$ 332	\$ 824
PLUG LOCATER 24" X 48" REAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 153	\$ 440	\$ 1,188
PLUG LOCATER 6" X 10" REAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 64	\$ 184
PLUG MECHANICAL 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 70	\$ 205
PLUG MECHANICAL 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 66	\$ 197
PLUG MECHANICAL 2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 22	\$ 77
PLUG MECHANICAL 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 19	\$ 46
PLUG MECHANICAL 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 83
PLUG MECHANICAL 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 47	\$ 139
PLUG MECHANICAL 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 60	\$ 177
PLUG MECHANICAL 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 57	\$ 168
PLUG MUNI-BALL 12"-24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 121	\$ 296	\$ 711
PLUG PIPE MULTI SIZE 20"-40"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 147	\$ 360	\$ 897
PLUG PIPE MULTI SIZE 24"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 200	\$ 599	\$ 1,791
PLUG TEST 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 29	\$ 114	\$ 339

Attachment 20.6
Tab-E Additional Offerings

PLUG TEST 15"-30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 140	\$ 348	\$ 866
PLUG TEST 20"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 142	\$ 354	\$ 881
PLUG TEST 24"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 150	\$ 684	\$ 1,736
PLUG TEST 24"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 201	\$ 492	\$ 1,320
PLUG TEST 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 127	\$ 315	\$ 784
PLUG TEST 36"-60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 418	\$ 1,045	\$ 2,609
PLUG TEST 4 IN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 53	\$ 129
PLUG TEST 40"-60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 398	\$ 995	\$ 2,484
PLUG TEST 48"-72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 476	\$ 1,184	\$ 2,960
PLUG TEST DOME HEAD 6"-10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 133
PLUG TEST VACUUM 30"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 167	\$ 414	\$ 1,028
PLUG TEST/FRONT 10" - 16"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 36	\$ 88	\$ 222
PLUG TEST/FRONT 12" - 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 46	\$ 114	\$ 286
PLUG TEST/FRONT 12"-24" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 110	\$ 245	\$ 687
PLUG TEST/FRONT 15"-30/32" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 129	\$ 370	\$ 1,016
PLUG TEST/FRONT 20" - 36" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 314	\$ 904	\$ 2,721
PLUG TEST/FRONT 24"-48" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 201	\$ 492	\$ 1,320
PLUG TEST/FRONT 24-60" W/ RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 273	\$ 680	\$ 1,701
PLUG TEST/FRONT 36"-60" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 341	\$ 1,145	\$ 3,667
PLUG TEST/FRONT 4" - 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 43	\$ 114
PLUG TEST/FRONT 6" - 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 28	\$ 66	\$ 160
PLUG TEST/FRONT 6" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 70	\$ 174
PLUG TEST/FRONT 8" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 70	\$ 174
PLUG,18-21" LEAK LOCATOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 60	\$ 147	\$ 366
PROTECTIVE SLEEVE 12"-24" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 21	\$ 81	\$ 239
PROTECTIVE SLEEVE 15"-30" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 134
PROTECTIVE SLEEVE 20"-36" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 17	\$ 45
PROTECTIVE SLEEVE 20"-40" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 42	\$ 101	\$ 254
PROTECTIVE SLEEVE 20"-40" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 44	\$ 106	\$ 267
PROTECTIVE SLEEVE 24"-48" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 134
PROTECTIVE SLEEVE 36"-60" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 147	\$ 360	\$ 897
PROTECTIVE SLEEVE 42"-78" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 104	\$ 260	\$ 645
REMOVAL HOOK 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 18	\$ 52
REMOVAL HOOK 96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 87
RETRIEVAL SYSTEM WINCH (MANUAL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 122	\$ 317	\$ 711
RETRIEVAL SYSTEM WINCH WITH 60' CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 257	\$ 629
ROAD PLATE 4' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 42	\$ 112	\$ 271
ROAD PLATE 4' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 120	\$ 357
ROAD PLATE 4' X 14'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 46	\$ 113	\$ 285
ROAD PLATE 4' X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 53	\$ 128	\$ 317
ROAD PLATE 4' X 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 64	\$ 155	\$ 386
ROAD PLATE 6' X 15'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 66	\$ 171	\$ 417
ROAD PLATE 6' X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 90	\$ 247	\$ 693

Attachment 20.6
Tab-E Additional Offerings

ROAD PLATE 6' X 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 82	\$ 201	\$ 499
ROAD PLATE 6' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 59	\$ 150	\$ 381
ROAD PLATE 8' X 14'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 169	\$ 422
ROAD PLATE 8' X 15' X 1"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 82	\$ 201	\$ 503
ROAD PLATE 8' X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 88	\$ 221	\$ 525
ROAD PLATE 8' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 71	\$ 164	\$ 456
ROPE & REEL 1/4" X 500'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 59	\$ 174
ROPE & REEL 3/8" X 500'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 56	\$ 140
ROPE AND REEL 1/8" X 1,000'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 27	\$ 66	\$ 165
ROUND MANHOLE SHIELD 4X6	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 78	\$ 236	\$ 492
ROUND MANHOLE SHIELD 8' D X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 143	\$ 351	\$ 957
SHIELD ALUMINUM 4' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 123	\$ 431	\$ 1,074
SHIELD ARCH 96"-120" CLEARANCE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 170	\$ 418	\$ 1,127
SHIELD HYDRAULIC 6' X 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 216	\$ 538	\$ 1,334
SHIELD HYDRAULIC 6' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 246	\$ 599	\$ 1,678
SHIELD HYDRAULIC 8' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 265	\$ 660	\$ 1,962
SHIELD HYDRAULIC 8' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 296	\$ 756	\$ 2,115
SHIELD HYDRAULIC 8' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 267	\$ 668	\$ 1,645
SHIELD SHORE ALUMINUM 10' X 12' H	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 363	\$ 910	\$ 2,318
SHIELD SHORE ALUMINUM 5' X 5' M	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 143	\$ 459	\$ 1,292
SHORING PUMP 12 VOLT ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 25	\$ 71	\$ 257
SIGN 18X24 EG CHEVRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 16	\$ 45
SIGN 18X24 NO RIGHT TURN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 15	\$ 54
SIGN 24X12 EG SIDEWALK CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 88
SIGN 48X30 HI ROAD CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 36
SIGN 48X48 DF ONE LANE ROAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 21	\$ 78
SIGN 48X48 DF RIGHT LANE CLOSED AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 88
SIGN 48X48 DG BE PREPARED TO STOP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 DG DETOUR WITH RIGHT ARROW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 84
SIGN 48X48 DG END CONSTRUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 DG RAMP CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 21	\$ 78
SIGN 48X48 DG RAMP CLOSED AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 22	\$ 82
SIGN 48X48 DG ROAD CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 22	\$ 59
SIGN 48X48 DG SIGNAL WORK AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 22	\$ 82
SIGN 48X48 EG DETOUR AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 90
SIGN 48X48 EG END ROAD WORK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG FLAGGER (SYMBOL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG LANE ENDS (SYMBOL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 85
SIGN 48X48 EG LEFT MERGE (SYMBOL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG ONE LANE ROAD AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG OPEN TRENCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 22	\$ 82
SIGN 48X48 EG RIGHT MERGE (SYMBOL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG ROAD CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 88

Attachment 20.6
Tab-E Additional Offerings

SIGN 48X48 EG ROAD CLOSED AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG ROAD WORK AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 88
SIGN 48X48 EG ROUGH ROAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 22	\$ 82
SIGN 48X48 EG SHOULDER CLOSED AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 22	\$ 82
SIGN 48X48 EG UTILITY WORK AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 HI LANE CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 HI RIGHT LANE CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 21	\$ 79
SIGN 48X48 HI ROAD CONSTRUCTION AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 21	\$ 58
SIGN 48X48 TRUCKS ENTERING HIGHWAY-RIGID	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 20	\$ 54
SIGN ROLLUP MESH 10-16SF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN ROLLUP NON-REFLECTIVE VINYL 10-16SF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 43	\$ 111
SIGN ROLLUP OVERLAY (NR)(REFL)(MESH)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 4	\$ 8
SIGN ROLLUP REFLECTIVE VINYL 10-16SF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN STAND PORTABLE RUBBER ZEPHYR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 23	\$ 62
SIGN STAND PORTABLE WITH SPRING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 57	\$ 170
SIGN STAND PORTABLE WITHOUT SPRING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 20	\$ 79
SIGN STAND TRIPOD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 20	\$ 77
SIGN VARIABLE LEGEND EG < 10SF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 12	\$ 33
SIGN VARIABLE LEGEND EG 10-16SF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 19	\$ 55	\$ 163
SIGN VARIABLE LEGEND HI < 10SF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 22	\$ 63
SPEED STRUT MOD 50 (32"-50")	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 24
SPLICE PANEL 2' BUILD A BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 10	\$ 28
SPREADER BAR (KIT) 8" X 1'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 1.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 10.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 12	\$ 36
SPREADER BAR (KIT) 8" X 11'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 11.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 39
SPREADER BAR (KIT) 8" X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 16	\$ 45
SPREADER BAR (KIT) 8" X 12.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 14	\$ 41
SPREADER BAR (KIT) 8" X 13'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 15	\$ 42
SPREADER BAR (KIT) 8" X 13.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 15	\$ 42
SPREADER BAR (KIT) 8" X 14'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 16	\$ 45
SPREADER BAR (KIT) 8" X 14.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 14	\$ 41
SPREADER BAR (KIT) 8" X 15'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 25	\$ 74
SPREADER BAR (KIT) 8" X 15.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 24	\$ 68
SPREADER BAR (KIT) 8" X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 25	\$ 74
SPREADER BAR (KIT) 8" X 16.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 23	\$ 65
SPREADER BAR (KIT) 8" X 17'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 23	\$ 65
SPREADER BAR (KIT) 8" X 17.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 23	\$ 65
SPREADER BAR (KIT) 8" X 18'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 25	\$ 74
SPREADER BAR (KIT) 8" X 18.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 23	\$ 65
SPREADER BAR (KIT) 8" X 19'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 23	\$ 65

Attachment 20.6
Tab-E Additional Offerings

SPREADER BAR (KIT) 8" X 19.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8	\$ 23	\$ 65
SPREADER BAR (KIT) 8" X 2'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 2.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 25	\$ 74
SPREADER BAR (KIT) 8" X 21'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 30	\$ 90
SPREADER BAR (KIT) 8" X 22'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 33	\$ 96
SPREADER BAR (KIT) 8" X 24'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 32	\$ 93
SPREADER BAR (KIT) 8" X 3'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 3.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 4.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 40'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 9	\$ 28	\$ 82
SPREADER BAR (KIT) 8" X 5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 5.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 6.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 7'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 7.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 8.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 9'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR (KIT) 8" X 9.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR PIN 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 15	\$ 28
SPREADER BAR PIN 13"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 3	\$ 3
SPREADER BAR PIN 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 12
SPREADER BAR TRANSIT RACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 29
STACKER SHIELD 4' X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 162	\$ 404	\$ 1,064
STACKING LUGS FOR BUILD A BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 7	\$ 18	\$ 43
STACKING PIN FOR MANGUARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 33
STACKING PINS FOR MODULAR ALUMINUM BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 8	\$ 21
STACKING PINS FOR STEEL BOXES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 33
T CORNER END POST 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 56	\$ 137
T CORNER END POST 96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 89	\$ 247
TAPPING BOX STACKER 4' X 8' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 104	\$ 247	\$ 609
TEST PLUGS INFLATABLE 8"-12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 22	\$ 54	\$ 131
TEST PLUGS PLUMBERS 14"-20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 48	\$ 143	\$ 426
TEST PLUGS PLUMBERS 8"-12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 50	\$ 151	\$ 447
TRAFFIC CONE 18" NR STANDARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 57	\$ 3	\$ 7
TRAFFIC CONE 28" HI STANDARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 18
TRAFFIC CONE 28" NR STANDARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2	\$ 3	\$ 7
TRENCH BOX 10' X 10' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 355	\$ 845	\$ 2,166
TRENCH BOX 10' X 10' (4" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 355	\$ 845	\$ 2,166
TRENCH BOX 10' X 12' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 359	\$ 873	\$ 2,180

Attachment 20.6
Tab-E Additional Offerings

TRENCH BOX 10' X 12' (4" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 359	\$ 873	\$ 2,180
TRENCH BOX 10' X 14' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 384	\$ 968	\$ 2,374
TREAD CLEANING PLATE 8' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 49	\$ 114	\$ 331
TRENCH BOX 10' X 10' (4" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 355	\$ 845	\$ 2,166
TRENCH BOX 10' X 12' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 359	\$ 873	\$ 2,180
TRENCH BOX 10' X 14' WITH 6" WALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 384	\$ 968	\$ 2,374
TRENCH BOX 10' X 16' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 417	\$ 1,061	\$ 2,590
TRENCH BOX 10' X 16' (4" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 417	\$ 1,061	\$ 2,590
TRENCH BOX 10' X 16' (4" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 417	\$ 1,061	\$ 2,590
TRENCH BOX 10' X 16' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 417	\$ 1,061	\$ 2,590
TRENCH BOX 10' X 16' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 417	\$ 1,061	\$ 2,590
TRENCH BOX 10' X 16' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 417	\$ 1,061	\$ 2,590
TRENCH BOX 10' X 20' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 484	\$ 1,174	\$ 2,924
TRENCH BOX 10' X 20' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 484	\$ 1,174	\$ 2,924
TRENCH BOX 10' X 20' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 484	\$ 1,174	\$ 2,924
TRENCH BOX 10' X 20' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 484	\$ 1,174	\$ 2,924
TRENCH BOX 10' X 20' (8" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 484	\$ 1,174	\$ 2,924
TRENCH BOX 10' X 20' (8" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 484	\$ 1,174	\$ 2,924
TRENCH BOX 10' X 20' (8" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 484	\$ 1,174	\$ 2,924
TRENCH BOX 10' X 22' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 391	\$ 975	\$ 2,436
TRENCH BOX 10' X 24' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 522	\$ 1,334	\$ 3,199
TRENCH BOX 10' X 24' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 522	\$ 1,334	\$ 3,199
TRENCH BOX 10' X 24' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 522	\$ 1,334	\$ 3,199
TRENCH BOX 10' X 24' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 522	\$ 1,334	\$ 3,199
TRENCH BOX 10' X 24' (8" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 522	\$ 1,334	\$ 3,199
TRENCH BOX 10' X 24' (8" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 522	\$ 1,334	\$ 3,199
TRENCH BOX 10' X 24' (8" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 522	\$ 1,334	\$ 3,199
TRENCH BOX 10' X 28' (8" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 605	\$ 1,448	\$ 3,280
TRENCH BOX 10' X 32'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 648	\$ 1,618	\$ 4,046
TRENCH BOX 10' X 32' WITH KNIFE-EDGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 648	\$ 1,618	\$ 4,046
TRENCH BOX 4' X 10' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 154	\$ 395	\$ 1,017
TRENCH BOX 4' X 14' (3" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 307	\$ 919
TRENCH BOX 4' X 14' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 307	\$ 919
TRENCH BOX 4' X 16' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 193	\$ 516	\$ 1,357
TRENCH BOX 4' X 20' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 230	\$ 586	\$ 1,629
TRENCH BOX 4' X 22' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 169	\$ 421	\$ 1,052
TRENCH BOX 4' X 24' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 234	\$ 590	\$ 1,693
TRENCH BOX 4' X 24' (6" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 234	\$ 590	\$ 1,693
TRENCH BOX 4' X 28' (8" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 333	\$ 826	\$ 2,064
TRENCH BOX 4' X 32' (8" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 321	\$ 802	\$ 2,003
TRENCH BOX 4' X 8' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 309	\$ 781
TRENCH BOX 6' X 10' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 186	\$ 491	\$ 1,454
TRENCH BOX 6' X 12' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 166	\$ 465	\$ 1,385

Attachment 20.6
Tab-E Additional Offerings

TRENCH BOX 8' X 24' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 457	\$ 1,074	\$ 2,678
TRENCH BOX 8' X 24' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 457	\$ 1,074	\$ 2,678
TRENCH BOX 8' X 24' (8" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 457	\$ 1,074	\$ 2,678
TRENCH BOX 8' X 24' (8" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 457	\$ 1,074	\$ 2,678
TRENCH BOX 8' X 24' (8" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 457	\$ 1,074	\$ 2,678
TRENCH BOX 8' X 26'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 398	\$ 991	\$ 2,972
TRENCH BOX 8' X 28' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 463	\$ 1,122	\$ 3,728
TRENCH BOX 8' X 28' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 463	\$ 1,122	\$ 3,728
TRENCH BOX 8' X 28' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 463	\$ 1,122	\$ 3,728
TRENCH BOX 8' X 28' (8" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 463	\$ 1,122	\$ 3,728
TRENCH BOX 8' X 28' (8" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 463	\$ 1,122	\$ 3,728
TRENCH BOX 8' X 28' (8" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 463	\$ 1,122	\$ 3,728
TRENCH BOX 8' X 30'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 552	\$ 1,334	\$ 3,732
TRENCH BOX 8' X 32'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 477	\$ 1,183	\$ 3,815
TRENCH BOX 8' X 8' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 244	\$ 595	\$ 1,488
TRENCH BOX ALUM 4' X 10' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 134	\$ 403	\$ 1,209
TRENCH BOX ALUM 4' X 12' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 149	\$ 444	\$ 1,324
TRENCH BOX ALUM 4' X 14'8" W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 172	\$ 502	\$ 1,497
TRENCH BOX ALUM 4' X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 633	\$ 1,895
TRENCH BOX ALUM 4' X 6' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 91	\$ 271	\$ 810
TRENCH BOX ALUM 6' X 14'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 307	\$ 768	\$ 1,918
TRENCH BOX ALUM 6' X 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 198	\$ 494	\$ 1,235
TRENCH BOX ALUM 6' X 8' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 122	\$ 359	\$ 1,074
TRENCH BOX ALUM 8' X 10' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 193	\$ 573	\$ 1,714
TRENCH BOX ALUM 8' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 281	\$ 719	\$ 2,013
TRENCH BOX ALUM 8' X 8' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 166	\$ 497	\$ 1,482
TRENCH BOX ALUMINUM 10' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 201	\$ 592	\$ 1,766
TRENCH BOX ALUMINUM 10' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 260	\$ 779	\$ 2,241
TRENCH BOX ALUMINUM 4' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 123	\$ 438	\$ 1,087
TRENCH BOX ALUMINUM 6' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 252	\$ 629	\$ 1,567
TRENCH BOX ALUMINUM 6' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 183	\$ 541	\$ 1,634
TRENCH BOX ALUMINUM 6' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 215	\$ 526	\$ 1,477
TRENCH BOX ALUMINUM 8' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 279	\$ 695	\$ 2,062
TRENCH BOX ALUMINUM 8' X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 350	\$ 845	\$ 2,441
TRENCH BOX ALUMINUM 8' X 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 190	\$ 485	\$ 1,211
TRENCH BOX ALUMINUM 8' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 268	\$ 664	\$ 1,632
TRENCH GUARD RAIL 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 42	\$ 90
TRENCH GUARD RAIL 10' WITH GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 18	\$ 45	\$ 108
TRENCH GUARD RAIL 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 49	\$ 108
TRENCH GUARD RAIL 12' WITH GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 52	\$ 109
TRENCH GUARD RAIL 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 29	\$ 71
TRENCH GUARD RAIL 4' WITH GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 31	\$ 82
TRENCH GUARD RAIL 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 21	\$ 62

Attachment 20.6
Tab-E Additional Offerings

TRENCH GUARD RAIL 6' WITH GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 30	\$ 81
TRENCH GUARD RAIL 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 39	\$ 81
TRENCH GUARD RAIL 8' WITH GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 40	\$ 83
TRENCH GUARD RAIL BRACKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 7	\$ 12
TRENCH SHIELD 6' X 8' X 4" TUFF-LITE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 166	\$ 415	\$ 1,151
TRENCH SHIELD 6-8-4 DW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 163	\$ 406	\$ 1,129
TRENCH SHIELD 6-8-4 ECON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 154	\$ 383	\$ 1,064
TRENCH SHIELD 6-8-4 RND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 154	\$ 383	\$ 1,064
TRENCH SHIELD 6-8-4 SWRC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 154	\$ 383	\$ 958
TRENCH SHIELD 8' X 12' TUFF LITE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 244	\$ 719	\$ 2,054
TRENCH SHIELD 8-06-4 SW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 182	\$ 452	\$ 1,127
TRENCH SHIELD 8-06-4 TL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 134	\$ 417	\$ 1,058
TRENCH SHIELD DAVIT ARM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 190	\$ 503	\$ 1,198
TRENCH SHIELD DAVIT ARM BASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 50	\$ 148	\$ 341
TRENCH SHIELD SHEETING CORNER 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 90	\$ 260	\$ 759
TRENCH SHIELD SHEETING GUIDE 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 193	\$ 536	\$ 1,556
TRENCH SHIELD SHEETING GUIDE 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 378	\$ 935	\$ 2,336
TRIPLE HOSE 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 80	\$ 216	\$ 540
TRIPLE HOSE AIR TEST REEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 176	\$ 423	\$ 992
TRIPLE HOSE ASSEMBLY 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 16	\$ 17	\$ 57
TRIPOD ALUMINUM RESCUE 5-7' UL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 400	\$ 1,196
VACUUM PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 91	\$ 227	\$ 554
VERTICADE 8" X 36" HI BS PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 4	\$ 16	\$ 44
KIT:1.5' SHORE 25-42" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 27	\$ 79
RELEASE TOOL 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 63
CRANES, Water Trucks, UTV'S, P/U'S, Trailers										
CRANE 15 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 831	\$ 2,248	\$ 5,253
CRANE 15 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 781	\$ 1,948	\$ 4,870
CRANE 17 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 784	\$ 2,119	\$ 5,286
CRANE 18 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,291	\$ 3,469	\$ 7,061
CRANE 18 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 809	\$ 2,196	\$ 5,802
CRANE 2.5 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 365	\$ 1,070	\$ 2,664
CRANE 23.5 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,030	\$ 2,563	\$ 6,905
CRANE 4 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 502	\$ 1,258	\$ 3,102
CRANE 8.5-9 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 591	\$ 1,501	\$ 3,745
GOLF CART ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 99	\$ 223	\$ 508
GOLF CART GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 101	\$ 224	\$ 509
INDUSTRIAL ELECTRIC CART 3 WHEELED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 58	\$ 150	\$ 456
INDUSTRIAL ELECTRIC CART 4 WHEELED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 132	\$ 267	\$ 592
INDUSTRIAL GAS CART 4 WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 129	\$ 267	\$ 539
PLOW FOR PICKUP TRUCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 257	\$ 643
SALT SPREADER BOX FOR TRUCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 144	\$ 360	\$ 900
SEMI TRUCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 500	\$ 1,338	\$ 3,626

Attachment 20.6
Tab-E Additional Offerings

TAILGATE SALT SPREADER FOR PICK-UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 97	\$ 243	\$ 606
TRAILER RECEIVER HITCH & BALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 23	\$ 34
TRUCK 16' FLATBED DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 373	\$ 933	\$ 2,354
TRUCK 27 TON ARTICULATED END DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,462	\$ 3,654	\$ 9,332
TRUCK DUMP 5 YD NCDL SNOW PLOW SETUP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 822	\$ 2,273	\$ 7,203
TRUCK PICKUP 1 TON 4X4 CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 291	\$ 815	\$ 1,697
TRUCK PICKUP 1/2 TON 4X2 CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 1/2 TON XL 4X4 CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 1/2 TON XLT 4X4 CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 226	\$ 688	\$ 1,392
TRUCK PICKUP 1/2 TON 4X2	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 1/2 TON 4X2 EXT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 1/2 TON 4X4 EXT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 3/4 TON 4X4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 231	\$ 726	\$ 1,497
TRUCK PICKUP 3/4 TON 4X2	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 231	\$ 726	\$ 1,497
TRUCK PICKUP 3/4 TON 4X4 EXT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 248	\$ 780	\$ 1,607
TRUCK PICKUP 3/4 TON 4X4 XL CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 248	\$ 780	\$ 1,607
TRUCK PICKUP 3/4 TON 4X4 XLT CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 253	\$ 785	\$ 1,675
TRUCK PLOW FOR DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 119	\$ 300	\$ 750
TRUCK STAKE 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 272	\$ 672	\$ 1,673
TRUCK STAKE 12' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 280	\$ 700	\$ 1,766
TRUCK STAKE 22'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 344	\$ 893	\$ 2,294
TRUCK STAKE 22' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 368	\$ 919	\$ 2,330
TRUCK WATER 4000-4999 GAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 709	\$ 2,017	\$ 4,735
UTV 2WD GAS 2SEAT CANOPY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 129	\$ 297	\$ 625
UTV 2WD GAS 4SEAT CANOPY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 129	\$ 297	\$ 625
UTV 2WD GAS 6SEAT CANOPY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 129	\$ 297	\$ 625
UTV 4WD GAS 4SEAT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 179	\$ 360	\$ 721
UTV 4WD DSL 2SEAT ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 165	\$ 354	\$ 710
UTV 4WD GAS 2SEAT ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 165	\$ 354	\$ 710
UTV 4WD GAS 4SEAT ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 179	\$ 360	\$ 721
UTV 4WD GAS 2SEAT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 165	\$ 354	\$ 710
UTV 4WD DSL 4SEAT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 188	\$ 395	\$ 798
UTV 4WD DSL 4SEAT ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 164	\$ 378	\$ 750
UTV 4WD DSL W/TOOL ATTACH SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 183	\$ 399	\$ 1,918
UTV 4WD DSL 2SEAT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 182	\$ 358	\$ 686
UTV 2WD ELEC 4SEAT CANOPY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 147	\$ 312	\$ 695
UTV 2WD ELEC 2SEAT CANOPY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 114	\$ 259	\$ 585
VACUUM TRAILER 400-750 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 624	\$ 1,560	\$ 4,430
VAN ECONOLINE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 321	\$ 810	\$ 2,025
CRANE 14 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 710	\$ 1,824	\$ 4,560
CRANE 15 TON ROUGH TERRAIN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 707	\$ 2,048	\$ 5,671
CRANE 19 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 689	\$ 2,092	\$ 4,811
CRANE 60 TON ROUGH TERRAIN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,575	\$ 4,715	\$ 13,998


Attachment 20.6
Tab-E Additional Offerings

CRANE 75 TON ROUGH TERRAIN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,666	\$ 4,725	\$ 14,154
TRUCK 14 TON ARTICULATED END DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,366	\$ 4,152	\$ 7,128
TRUCK 30 TON ARTICULATED END DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,034	\$ 5,312	\$ 12,197
TRUCK DUMP 10-14 YARD CDL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 744	\$ 1,809	\$ 4,661
TRUCK DUMP 3 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 338	\$ 950	\$ 2,172
TRUCK DUMP 5 YARD CDL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 376	\$ 983	\$ 2,350
TRUCK DUMP 5 YARD NON CDL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 362	\$ 983	\$ 2,285
TRUCK PICKUP 1/2 TON 4X2 CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 121	\$ 376	\$ 1,036
TRUCK PICKUP 3/4 TON 4X4 EXT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 185	\$ 612	\$ 1,321
TRUCK STAKE 16' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 220	\$ 803	\$ 2,344
TRUCK STAKE 20' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 249	\$ 895	\$ 2,353
TRUCK WATER 2000-2999 GAL CDL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 431	\$ 1,337	\$ 2,935
TRUCK WATER 2000-2999 GAL NON-CDL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 431	\$ 1,337	\$ 2,935
TRUCK WATER 3000-3999 GAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 633	\$ 1,792	\$ 4,430
TRUCK WITH SERVICE BODY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 365	\$ 1,060	\$ 2,446
VACUUM TRAILER 751-1000 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 702	\$ 2,048	\$ 4,682
VAN 15 PASSENGER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 242	\$ 710	\$ 1,825
Welders										
CUTTER PLASMA 1" CAPACITY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 314	\$ 699	\$ 1,664
KIT: 300AMP WIRE FEEDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 67	\$ 154	\$ 365
PLUG CANNON 60 AMP MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 36	\$ 87
WELDER 4 BANK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 122	\$ 305	\$ 763
WELDER ARC 250 AMP GAS/DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 257	\$ 643
WELDER ARC 250 AMP LP GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 252	\$ 553
WELDER ARC 280 AMP INVERTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 114	\$ 272
WELDER ARC 300 AMP GAS/DIESEL TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 110	\$ 261	\$ 630
WELDER ARC 300 AMP GAS/DSL SKID MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 110	\$ 267	\$ 667
WELDER ARC 350 AMP CC/CV INVERTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 87	\$ 192	\$ 456
WELDER ARC 400 AMP DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 114	\$ 272	\$ 664
WELDER ARC 450 AMP INVERTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 229	\$ 536
WELDER ARC 500 AMP GAS/DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 128	\$ 296	\$ 730
CUTTER PLASMA 7/8" CAPACITY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 167	\$ 373	\$ 888
KIT: 350AMP CC/CV INVERTER 4-PACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 229	\$ 509	\$ 1,212
MIG WELDER WITH CONTROLS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 81	\$ 189	\$ 449
WELDER ARC 180-189 AMP GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 90	\$ 225	\$ 563
WELDER ARC 225 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 252	\$ 630
WELDER ARC 350 AMP GAS/DIESEL PORTABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 170	\$ 428	\$ 649
WELDER ARC 350 AMP WCC INVERTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 111	\$ 247	\$ 589
WELDER ARC 400 AMP DIESEL DUAL OPERATOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 155	\$ 351	\$ 757
WELDER LEAD 100' EXTRA	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 15	\$ 33	\$ 80
WELDER LEAD 2/0 10' GROUND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 10	\$ 31	\$ 59
WELDER LEAD 2/0 10' STINGER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 12	\$ 33	\$ 62
WELDER LEAD 50' EXTRA	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 20	\$ 40	\$ 76

Attachment 20.6
Tab-E Additional Offerings

WELDER LEAD 50' STINGER AND GROUND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 24	\$ 30	\$ 54
OTHER: RESTROOM SERVICES & MOBILE STORAGE / OFFICE SOLUTIONS										
SERVICE - PORTABLE RESTROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 135	\$ 135	\$ 135
FRESH WATER FILL NON-POTABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 282	\$ 282	\$ 511
WASTE TANK PUMP OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 203	\$ 203	\$ 403
SERVICE - RESTROOM TRAILER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 564	\$ 564	\$ 2,258
ROAD HAZARD CHARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 55	\$ 55	\$ 55
HANDICAP PORTABLE RESTROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 154	\$ 154	\$ 154
STANDARD PORTABLE RESTROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 34	\$ 34	\$ 34
EVENT PORTABLE RESTROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 216	\$ 216	\$ 216
HIGH RISE PORTABLE RESTROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 85	\$ 85	\$ 85
EVNT RESTROOM TRLR- 2 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,520	\$ 1,520	\$ 4,615
EVNT RESTROOM TRLR- 3 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,856	\$ 1,856	\$ 5,167
EVNT RESTROOM TRLR- 4 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,195	\$ 2,195	\$ 6,107
EVNT RESTROOM TRLR- 7 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,607	\$ 2,607	\$ 7,920
EVNT RESTROOM TRLR- 8 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5,758	\$ 2,758	\$ 8,639
EVNT RESTROOM TRLR- 10 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,984	\$ 2,984	\$ 8,868
EVNT RESTROOM TRLR- 13 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,322	\$ 3,322	\$ 10,314
RESTROOM TRLR- 2 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,408	\$ 1,408	\$ 3,914
RESTROOM TRLR- 3 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,689	\$ 1,689	\$ 4,944
RESTROOM TRLR- 9 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 2,932	\$ 2,932	\$ 8,735
RESTROOM TRLR- 13 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,320	\$ 3,320	\$ 10,314
ADA RESTROOM TRLR - 2 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,158	\$ 3,158	\$ 6,843
ADA RESTROOM TRLR- 9 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,354	\$ 3,354	\$ 11,524
SHWR/RESTROOM COMBO TRLR-2 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 3,308	\$ 3,308	\$ 11,577
SHWR/RESTROOM COMBO TRLR-4 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6,616	\$ 6,616	\$ 23,154
SHOWER TRAILER - 6 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5,053	\$ 5,053	\$ 17,685
SHOWER TRAILER - 8 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 6,737	\$ 6,737	\$ 23,580
ENHANCED PORTABLE RESTROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 110	\$ 110	\$ 110
DELUXE PORTABLE RESTROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 132	\$ 132	\$ 132
MINI PORTABLE RESTROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 85	\$ 85	\$ 85
SINK - PORTABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 46	\$ 46	\$ 46
PORTABLE SHOWER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 485	\$ 485	\$ 485
WASTE HOLDING TANK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 40	\$ 40	\$ 40
FRESH WATER SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 284	\$ 284	\$ 284
SHWR/RESTROOM COMBO TRLR-6 STATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 8,600	\$ 8,600	\$ 30,100
4 X 4 CONTAINMENT TRAY - RESTROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 30	\$ 30	\$ 30
TOILET SINGLE MOUNT TRAILER KIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 269	\$ 269	\$ 269
HAND WASHING UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 80	\$ 80	\$ 80
HAND SANITIZER STAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 91	\$ 91	\$ 91
STANDARD PORTABLE RESTROOM W/LIGHT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 57	\$ 57	\$ 57
EVENT SINK - PORTABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 80	\$ 80	\$ 80
LAUNDRY TRAILER - 6 SET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 5,053	\$ 5,053	\$ 17,685

Attachment 20.6
Tab-E Additional Offerings

COMPANY NAME: United Rentals (North America), Inc.	SIGNATURE:										

RENTAL ZONES >>>>>> 13

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Category of Equipment		MAKE	MODEL	SIZE	Pickup & Delivery Charges	Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
Aerial Work Platforms	Aerial Work Platforms									
Electric Scissor Lift 24-26'	Electric Scissor Lift 24-26'	JLG	2632E5	26'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 794
Electric Scissor Lift 30-35'	Electric Scissor Lift 30-35'	JLG	3246E5	32'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 261	\$ 621	\$ 1,167
Articulating Boom 30'	Articulating Boom 30'	GENIE	Z34IC	34'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 318	\$ 781	\$ 1,753
Articulating Boom 45'	Articulating Boom 45'	GENIE	Z45/25	45'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018
Straight Boom 45-47'	Straight Boom 45-47'	GENIE	S45	45'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018
Straight Boom 40-42'	Straight Boom 40-42'	GENIE	S40	40'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 329	\$ 847	\$ 1,956
Air Compressors and Air Tools	Air Compressors and Air Tools									
Compressor 175-195 cfm	Compressor 175-195 cfm	ATLAS COPCO	XAS185	185CFM	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 120	\$ 301	\$ 722
Compressor 350-450 cfm	Compressor 350-450 cfm	ATLAS COPCO	XAS375	375CFM	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 261	\$ 629	\$ 1,605
Pavement Breaker 30 lbs	Pavement Breaker 30 lbs	VARIOUS	VARIOUS	30#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 135	\$ 344
Pavement Breaker 60 lbs	Pavement Breaker 60 lbs	VARIOUS	VARIOUS	60#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 59	\$ 157	\$ 367
Rock Drill 10-19 lbs	Rock Drill 10-19 lbs	VARIOUS	VARIOUS	34#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 555
Rock Drill 30-39 lbs	Rock Drill 30-39 lbs	VARIOUS	VARIOUS	34#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 555
Air Handlers and Chillers	Air Handlers and Chillers									
Air Dryer, 200 cfm	Air Dryer, 200 cfm	HANKISON	RDH1550GAC	200CFM	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 278	\$ 836	\$ 2,508
Air Dryer, 251-500 cfm	Air Dryer, 251-500 cfm	AIR TEC	TWR0500R-A1	500CFM	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 278	\$ 836	\$ 2,508
Air Chiller, 30 Ton	Air Chiller, 30 Ton	TRANE	CGAM030	30TON	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 625	\$ 1,249	\$ 3,920
Air Chiller, 60 Ton	Air Chiller, 60 Ton	TRANE	CGAM060	60TON	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 1,070	\$ 2,138	\$ 6,299
Spot Cooler, 1-1.5 ton	Spot Cooler, 1-1.5 ton	DENSO	CLASSICPLUS14	1TON	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 249	\$ 506	\$ 1,392
Spot Cooler, 2 Ton	Spot Cooler, 2 Ton	OCEANAIRE	OWC6034QC	2TON	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 418	\$ 797	\$ 2,430
Duct, 10" x 25'	Duct, 10" x 25'	VARIOUS	VARIOUS	10"	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114
Duct, 12" x 25'	Duct, 12" x 25'	VARIOUS	VARIOUS	12"	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114
Arrow Boards and Traffic Control	Arrow Boards and Traffic Control									
Arrow Board, Solar	Arrow Board, Solar	WANCO	WTSP55-LSA	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 111	\$ 319	\$ 657
Arrow Board with Attenuator	Arrow Board with Attenuator	FORD	F650	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 543	\$ 1,358	\$ 3,395
Message Board, Solar	Message Board, Solar	WANCO	WTMMB	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 307	\$ 725	\$ 1,295
Compaction, Tampers, Rollers, Rammers	Compaction, Tampers, Rollers, Rammers									
Rammer, Small, 1200-2399lbs. Impact	Rammer, Small, 1200-2399lbs. Impact	MULTIQUIP	MTR40	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 87	\$ 261	\$ 551
Rammer, Medium, 2400-2800 lbs. Impact	Rammer, Medium, 2400-2800 lbs. Impact	WACKER	BS50-4AS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 103	\$ 303	\$ 650
Vibratory Plate Compactor, Small 5000-7500 lbs.	Vibratory Plate Compactor, Small 5000-7500 lbs.	MULTIQUIP	MVC88VTHW	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 102	\$ 272	\$ 643
Vibratory Plate Compactor, Medium, 11,000 lbs.	Vibratory Plate Compactor, Medium, 11,000 lbs.	WACKER	DPU5545HE	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 218	\$ 613	\$ 1,241
Roller, Double Drum Smooth, Small 1-2 Tons	Roller, Double Drum Smooth, Small 1-2 Tons	WACKER	RD12A-90	1.5TON	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 286	\$ 868	\$ 1,883
Roller, Double Drum Smooth, Large 2.5-5 Tons	Roller, Double Drum Smooth, Large 2.5-5 Tons	BOMAG	BW120SL-5	3TON	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 349	\$ 891	\$ 2,178
Vibratory Roller, Single Drum Smooth, 40-49"	Vibratory Roller, Single Drum Smooth, 40-49"	BOMAG	BW124PDH-40	47"	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 425	\$ 1,073	\$ 2,630
Vibratory Roller, Single Drum Smooth, 50-56"	Vibratory Roller, Single Drum Smooth, 50-56"	BOMAG	BW145PDB-40	56"	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 507	\$ 1,256	\$ 3,135
Walk-behind Roller, Double Drum Smooth, 18-29"	Walk-behind Roller, Double Drum Smooth, 18-29"	MULTIQUIP	MRH800GS	24"	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 252	\$ 774	\$ 1,853
Concrete & Masonry Tools	Concrete & Masonry Tools									
Air Chipping Gun Chisel 2"	Air Chipping Gun Chisel 2"	VARIOUS	VARIOUS	15#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 52	\$ 121	\$ 291
Breaker Bar 1/2"	Breaker Bar 1/2"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID
Breaker Bar 3/4"	Breaker Bar 3/4"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID
Drill Steel, 24"	Drill Steel, 24"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID
Drill Steel, 48"	Drill Steel, 48"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID
Air Hose, 3/4" x 50'	Air Hose, 3/4" x 50'	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54
Air Hose, 1/2" x 50'	Air Hose, 1/2" x 50'	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54
Dump Trucks	Dump Trucks									
Dump Truck, 3 Yard	Dump Truck, 3 Yard	FORD	F550	3YD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 338	\$ 950	\$ 2,172
Dump Truck, 5 Yard, Class B	Dump Truck, 5 Yard, Class B	FORD	F650	5YD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 362	\$ 983	\$ 2,285
Dump Truck, 5 Yard, Class C	Dump Truck, 5 Yard, Class C	952	F750XL	5YD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 376	\$ 983	\$ 2,350
Dump Truck, 10-14 Yard	Dump Truck, 10-14 Yard	FREIGHTLINER	M2106DUMP	10YD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 744	\$ 1,809	\$ 4,661
Earthmoving Equipment, Backhoe	Earthmoving Equipment, Backhoe									
Backhoe Loader, compact, 20-29 hp 2wd	Backhoe Loader, compact, 20-29 hp 2wd	TERRAMITE	T5C	20HP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 212	\$ 495	\$ 1,289
Backhoe Loader, 60-90 hp, 4wd	Backhoe Loader, 60-90 hp, 4wd	CASE	580N	60HP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 342	\$ 912	\$ 2,191
Earthmoving Equip, Dozer	Earthmoving Equip, Dozer									
Dozer, crawler, 70-79 hp, standard track	Dozer, crawler, 70-79 hp, standard track	JOHN DEERE	450K	70HP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 587	\$ 1,537	\$ 3,793
Dozer, crawler, 70-79 hp, low ground pressure	Dozer, crawler, 70-79 hp, low ground pressure	JOHN DEERE	450LGP	70HP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 584	\$ 1,621	\$ 3,913
Earthmoving Equip, Excavators	Earthmoving Equip, Excavators									
Excavator, 25000-35000 lb	Excavator, 25000-35000 lb	JOHN DEERE	120E	25,000#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 763	\$ 2,019	\$ 4,889
Excavator, 45000-50000 lb	Excavator, 45000-50000 lb	JOHN DEERE	210GLC	46,000#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 983	\$ 2,611	\$ 6,325
Excavator, Attachment, Hydraulic Thumb	Excavator, Attachment, Hydraulic Thumb	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 395	\$ 842	\$ 2,197

RENTAL ZONES >>>>>>

13

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.


Category of Equipment		LEASE PERIOD >>>>>			Pickup & Delivery Charges	Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
Category of Equipment	Category of Equipment	MAKE	MODEL	SIZE						
Earthmoving Equip, Mini Excavator	Earthmoving Equip, Mini Excavator									
Excavator, Mini, 2000-3500 lb	Excavator, Mini, 2000-3500 lb	TAKEUCHI	TB210R	2300#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 231	\$ 674	\$ 1,634
Excavator, Mini, 6000-7500 lb	Excavator, Mini, 6000-7500 lb	TAKEUCHI	TB230	6300#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 281	\$ 774	\$ 1,845
Excavator, Mini, Attachment, Breaker	Excavator, Mini, Attachment, Breaker	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 215	\$ 557	\$ 1,365
Earthmoving Equip, Skid Steer Loader	Earthmoving Equip, Skid Steer Loader									
Skid Steer, Loader, 1700-1899#	Skid Steer, Loader, 1700-1899#	BOBCAT	S550	1750#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 273	\$ 789	\$ 1,600
Skid Steer, Loader, 1900-2000#	Skid Steer, Loader, 1900-2000#	BOBCAT	S570	1950#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 292	\$ 825	\$ 1,869
Skid Steer Attachment, Sweeper/Broom	Skid Steer Attachment, Sweeper/Broom	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 135	\$ 317	\$ 811
Skid Steer Attachment, Fork	Skid Steer Attachment, Fork	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 57	\$ 142	\$ 342
Skid Steer Attachment, Bush Hog/Brush Cutter	Skid Steer Attachment, Bush Hog/Brush Cutter	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID
Skid Steer Attachment, Mini Ex Auger	Skid Steer Attachment, Mini Ex Auger	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 112	\$ 276	\$ 732
Earthmoving Equip, Track Loader	Earthmoving Equip, Track Loader									
Skid Steer Track Loader, 1700-1999#	Skid Steer Track Loader, 1700-1999#	TAKEUCHI	TLCCR	1900#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 351	\$ 1,056	\$ 2,331
Skid Steer Track Loader, 2000-2399#	Skid Steer Track Loader, 2000-2399#	TAKEUCHI	TL8CW	2200#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 362	\$ 1,078	\$ 2,455
Earthmoving Equip, Sweeper	Earthmoving Equip, Sweeper									
Sweeper, Ride On, 6' Windrow	Sweeper, Ride On, 6' Windrow	LAYMOR	SM300-6	6'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 275	\$ 812	\$ 1,865
Sweeper, Ride On, 8' Windrow	Sweeper, Ride On, 8' Windrow	LAYMOR	SM300-8	8'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 321	\$ 947	\$ 2,136
Earthmoving Equip, Tractors	Earthmoving Equip, Tractors									
Tractor, 35-39 hp	Tractor, 35-39 hp	JOHN DEERE	3039R	39HP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 281	\$ 688	\$ 1,720
Tractor, 40-49 hp	Tractor, 40-49 hp	JOHN DEERE	4105	45HP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 344	\$ 889	\$ 2,152
Tractor, Attachment, Rotary Cutter	Tractor, Attachment, Rotary Cutter	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 193	\$ 607	\$ 1,198
Earthmoving Equip, Trencher	Earthmoving Equip, Trencher									
Trencher, Walk-Behind, 11-15 hp, Tire	Trencher, Walk-Behind, 11-15 hp, Tire	VERMEER	RTX130	11HP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 235	\$ 721	\$ 1,552
Trencher, Walk-Behind, 18-27 hp, Track	Trencher, Walk-Behind, 18-27 hp, Track	VERMEER	RTX150	20HP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 270	\$ 831	\$ 1,881
Trencher, Ride-On, 32-50 hp	Trencher, Ride-On, 32-50 hp	VERMEER	RT450	45HP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 381	\$ 1,066	\$ 2,495
Earthmoving Equip, Wheel Loaders	Earthmoving Equip, Wheel Loaders									
Wheel Loader, 2.5-2.9 cy	Wheel Loader, 2.5-2.9 cy	CASE	621G	2.5YD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 668	\$ 1,913	\$ 5,179
Wheel Loader, 3.0-3.4 cy	Wheel Loader, 3.0-3.4 cy	JOHN DEERE	544L	3YD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 825	\$ 2,111	\$ 5,549
Forklifts & Material Handling	Forklifts & Material Handling									
Forklift WHSE 3500# Electric	Forklift WHSE 3500# Electric	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 206	\$ 583	\$ 1,200
Forklift WHSE 5000# Pneumatic	Forklift WHSE 5000# Pneumatic	DOOSAN	G25E	5000#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
Forklift Rough Terrain 8000# 15-22' 2WD	Forklift Rough Terrain 8000# 15-22' 2WD	CASE	588H	8000#	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 373	\$ 932	\$ 2,328
Forklift Variable Reach 10000# 40-49'	Forklift Variable Reach 10000# 40-49'	SKYTRAK	10042	42'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 655	\$ 1,636	\$ 4,128
34' towable art manlift	34' towable art manlift	GENIE	TZ34	34'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 329	\$ 829	\$ 1,785
30' art electric manlift	30' art electric manlift	GENIE	Z30	30'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 318	\$ 781	\$ 1,753
20' one man single manlift drivable	20' one man single manlift drivable	GENIE	GR-20	20'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 183	\$ 367	\$ 573
12' one man single manlift drivable	12' one man single manlift drivable	GENIE	GR-12	12'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 142	\$ 290	\$ 465
15' single manlift push-type push around	15' single manlift push-type push around	GENIE	AWP-20S	20'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 174	\$ 406	\$ 719
24' single manlift push-type push around	24' single manlift push-type push around	GENIE	AWP-25SDC	25'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 186	\$ 429	\$ 771
40' manlift straight boom	40' manlift straight boom	GENIE	S-40	40'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 329	\$ 847	\$ 1,956
60' manlift straight boom	60' manlift straight boom	GENIE	S-60	60'	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 448	\$ 1,185	\$ 2,867
Generators	Generators									
2500 watt generator	2500 watt generator	MULTIQUIP	GA25HR	2500W	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 62	\$ 194	\$ 466
3600 watt generator	3600 watt generator	MULTIQUIP	GA3.6HR	3600W	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 76	\$ 239	\$ 566
5000 watt generator	5000 watt generator	HONDA	EB5000	5000W	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 95	\$ 312	\$ 648
10,000 watt generator	10,000 watt generator	MULTIQUIP	GA97HEA	10,000w	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 142	\$ 399	\$ 741
Heaters	Heaters									
Heater, 20 kW Electric	Heater, 20 kW Electric	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 156	\$ 294	\$ 764
Heater, Kerosene, 81K-200K BTU	Heater, Kerosene, 81K-200K BTU	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 85	\$ 207	\$ 474
Heater, Ground, up to 2500 sq ft	Heater, Ground, up to 2500 sq ft	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 554	\$ 1,756	\$ 4,749
Lawn & Landscape, Chippers, Brush Cutters	Lawn & Landscape, Chippers, Brush Cutters									
Walk Behind Brush Cutter	Walk Behind Brush Cutter	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID
Chipper, 12"	Chipper, 12"	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 488	\$ 1,216	\$ 2,867
Stump Grinder, 20-30 hp	Stump Grinder, 20-30 hp	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 287	\$ 907	\$ 1,577
Lawn & Landscape, Other	Lawn & Landscape, Other									
Hydroseeder, 400-600 gal	Hydroseeder, 400-600 gal	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID
Straw Blower, Medium	Straw Blower, Medium	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 222	\$ 568	\$ 1,410
Chain Saw, 20"	Chain Saw, 20"	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 70	\$ 208	\$ 570
Trimmer	Trimmer	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID
Mower, Zero Turn	Mower, Zero Turn	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID
Post Driver	Post Driver	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 79	\$ 263	\$ 667

RENTAL ZONES >>>>>>

13

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Category of Equipment		LEASE PERIOD >>>>>			Pickup & Delivery Charges	Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
Category of Equipment	Category of Equipment	MAKE	MODEL	SIZE						
WELDER ARC 180-189 AMP	WELDER ARC 180-189 AMP	MILLERELEC	BLUE STAR 185	180AMP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 90	\$ 225	\$ 563
WELDER ARC 225 AMP	WELDER ARC 225 AMP	MILLIEWELD	BOBCAT225	225AMP	\$148 Each Way + \$4.19 Loaded Mi	4-8 Hours	24-48 Hours	\$ 100	\$ 252	\$ 630
*We reserve the right to offer equal to or greater than the specified make/model examples listed above										
COMPANY NAME: United Rentals (North America)		COMPANY NAME: United Rentals (North America)			SIGNATURE: 	DATE: 4/29/2022				