

# TASK ORDER APPROVAL FORM

CONTRACT #: C19-2754-AP

TASK ORDER #: 6

Project name: VPS BHS Access Control

TASK ORDER AMOUNT: \$76,463.17

**CONTRACT #: C19-2754-AP**  
**SIEMENS INDUSTRY, INC.**  
**AIRPORT SECURITY MAINTENANCE, REPAIR**  
**AND SUPPORT**  
**EXPIRES: 11/05/2022 W/1 - 1 YEAR RENEWAL**

OFFERED BY CONSULTANT:

Siemens Industry, Inc.

FIRM'S NAME

Jeremy Taylor

REPRESENTATIVE'S PRINTED NAME

**Taylor Jeremy**

Digitally signed by Taylor Jeremy  
Date: 2022.02.04 12:57:45 -06'00'

SIGNATURE

Branch General Manager

TITLE

DATE

RECOMMENDED FOR APPROVAL

Tracy Stage, A.A.E.

APPROVED BY OKALOOSA COUNTY  
(Per Purchasing Manual)

- \$25,000 or less approved by Purchasing Manager
- \$25,001 to \$50,000 approved by OMB Director
- Between \$50,001 and \$100,000 approved by Purchasing Director and County Administrator
- In excess of \$100,000 approved by the Board.

Tracy A. Stage,  
A.A.E.

Digitally signed by Tracy A. Stage,  
A.A.E.  
Date: 2022.02.04 13:34:31 -06'00'

SIGNATURE Tracy Stage A.A.E.

Jeffrey A Hyde

Digitally signed by Jeffrey A Hyde  
Date: 2022.02.08 08:46:41 -06'00'

PURCHASING MANAGER

Airports Director

TITLE

DATE

DATE

Faye Douglas

Digitally signed by Faye Douglas  
Date: 2022.02.09 09:55:04 -06'00'

OMB Director/DATE

DATE

John Hofstad

Digitally signed by John Hofstad  
Date: 2022.02.09 13:25:23 -06'00'

COUNTY ADMINISTRATOR John Hofstad  
(if applicable)

CHAIRMAN Mel Ponder  
(if applicable)

DATE

DATE

**SIEMENS**

**PROPOSAL**

VPS BHS Access Control

**PREPARED BY**

Siemens Industry, Inc.

**PREPARED FOR**


DESTIN-FORT WALTON BEACH AIRPORT

**DELIVERED ON**

January 27, 2022

SMART BUILDINGS

# Transforming the Everyday



## Table of Contents

SIEMENS PROPOSAL .....	3
Contact Information .....	3
Scope of Work .....	4
Inclusions .....	5
Exclusions .....	6
Clarifications .....	7
Pricing Summary .....	8
Equipment List .....	9
Pricing Summary .....	10
Payment Terms .....	11
Terms and Conditions.....	12
Terms & Conditions Link(s) .....	12
Signature Page .....	13
Signature Page .....	13

## Contact Information

Proposal #:	6596764
Date:	January 27, 2022

Sales Executive:	Steven Tulo
Branch Address:	1011 West Garden St. Pensacola, Florida 32502
Telephone:	850-723-7831
Email Address:	steven.tulo_iii@siemen.com

Customer Contact:	Chad Rogers
Customer:	DESTIN-FORT WALTON BEACH AIRPORT
Address:	1701 STATE RD 85 N EGLIN AFB FL 32542
Services shall be provided at:	DESTIN-FORT WALTON BEACH AIRPORT 1701 STATE RD 85 N EGLIN AFB FL 32542

## Scope of Work

Siemens is pleased to present this proposal for the door access control for the new baggage handling system area. Siemens shall provide and install all necessary devices and equipment to supply a fully functioning access control system that will connect to the existing security system. All rough-in of wire & conduit as well as wire pulls to each device/door location shall be performed by other. There shall be a total of (20) doors in which Siemens will connect and program to the new BHS security access control system. All programming shall be completed by a licensed Siemens security technician.

## Inclusions

1. Freight
2. Sales Tax (if applicable)
3. Engineering
4. Project Management for Siemens Scope of work
5. System Commissioning and Final Pretest
6. Final AHJ Testing
7. Professional Engineers stamp which may be required
8. Overtime (as specifically noted)
9. DACT

## Exclusions

1. Labeling of any wire, cables and/or patch cords.
2. Provision or installation of wire, fiber, electrical distribution components, conduit and boxes.
3. Installation of system control cabinets, panels and field devices for all related equipment.
4. Termination and trim of all devices unless otherwise noted above.
5. Cutting, painting and patching.
6. Dedicated Telephone lines, network connectivity or monitoring services for systems listed above.
7. Wire metering.
8. Fire Alarm system interface, if required.
9. All lock hardware, to be provided by others.
10. 120 VAC connections and supply to be done by others as required.
11. Performance or Payment bonds.
12. Costs associated with schedule acceleration, project meetings, multiple trips onsite due to incompleting of others, or multiple unplanned phases.
13. Gates, motors and ground loop devices, to be provided by others

## Clarifications

1. Upon award of contract to Siemens Industry, Inc. we require the 100% Contract drawings in ACAD format for purposes of preparing shop drawings.
2. Siemens will furnish material cut sheets for submittal, for Siemens provided materials.
3. Siemens will furnish system shop drawings for areas and schematics affected by new equipment.
4. Pricing includes project management for the duration of the tentative project schedule.
5. Pricing includes one (1) year warranty on materials only.
6. Materials pricing is for the extent of the tentative project schedule.
7. Requires Electrician familiar with installation to be present during initial project walk-through, testing and commissioning of systems listed above.
8. Work is assumed to be completed during normal business hours Monday – Friday (7am-5pm).
9. Pricing includes standard ground shipping.



## Pricing Summary

Pricing Summary	Sell Price
Equipment	\$32,202.20
Miscellaneous Materials	\$3,114.00
Labor	\$41,146.97
Travel	\$0.00
<b>Total Quote Price</b>	<b>\$76,463.17</b>

## Equipment List

Qty	Ref #	Description	Ext Sell
15	A7F30082697	RDR, RPK40, MULTICLASS, SE REV E, KPD, STD PROX, STD, WIEGAND, TERM, BLK, STD 1 SECURITY, LED RED, FLASH GRN, BZR ON, IPM OFF, KPF-4-BIT, 32 BIT	\$7,615.71
12	A7F30081228	RDR, RP40, MULTICLASS, SE E, LF STD, HF STD/SIO/SEOS, WIEG, PIG, BLK, STD-1, LED RED, FLSH GRN, BZR ON, CSN 26-BIT (WIDEFAULT FC), IPM OFF	\$3,525.71
14	A7F30094069	HID VERTX V100 READER INTERFACE, COVER AND BASE	\$8,402.54
15	R9999	12/24VDC 1.6A UL LISTED PJS GYAL175ULX	\$3,630.80
15	A7F30092643	SIPASS HW - ENC-010 19" SIPASS ENCLOSURE	\$7,453.96
15	R9999	Door Contact	\$780.24
1	R9999	VertX V100 Reader Interface. (with plastic enclosure	\$793.24

## Pricing Summary

Pricing Summary	Sell Price
Equipment	\$32,202.20
Miscellaneous Materials	\$3,114.00
Labor	\$41,146.97
Travel	\$0.00
Total Quote Price	\$76,463.17

## Payment Terms

### Payment Terms Acceptance Agreement

The total price of: \$76,463.17 and the estimated return on investment are based on the items outlined in this proposal. ANY statements made herein regarding savings that may be achieved by implementing the services offered in this proposal are estimates only. No warranty, either expressed or implied, shall be construed to arise from such statements, nor shall such statements be construed as constituting a guarantee by Siemens that such savings will occur if the services are implemented.

### Terms and Conditions Disclaimer

The Customer acknowledges that when approved by the Customer and accepted by Siemens Industry, Inc.: (i) the Proposal and the Contract Terms and Conditions, (together with any other documents incorporated into the forgoing) shall constitute the entire agreement of the parties with respect to its subject matter (collectively, hereinafter referred to as the "Agreement") and (ii) in the event of any conflict between the terms and conditions of the Proposal and the terms and conditions of The Contract Terms and Conditions, the Contract Terms and Conditions shall control.

BY EXECUTION HEREOF, THE SIGNER CERTIFIES THAT (S)HE HAS READ ALL OF THE TERMS AND CONDITIONS AND DOCUMENTS, THAT SIEMENS OR ITS REPRESENTATIVES HAVE MADE NO AGREEMENTS OR REPRESENTATIONS EXCEPT AS SET FORTH THEREIN, AND THAT (S)HE IS DULY AUTHORIZED TO EXECUTE THE SIGNATURE PAGE ON BEHALF OF THE CUSTOMER.

*This Proposal is based on the Siemens Industry, Inc. Standard Terms and Conditions and the "Scope of Work" and are to be considered part of this proposal. Proposal is valid for thirty (30) days from the delivery date of January 27, 2022. Payment is due within 30 days of invoice date.*

**Payment Terms: 25% mobilization in advance, progress payments**  
**Total: \$76,463.17**

## Terms & Conditions Link(s)

### Terms and Conditions (Click to download)

[Terms & Conditions \(Projects\)](http://go.siemens.net/15156302)

(<http://go.siemens.net/15156302>)

[Terms & Conditions \(Products Only\)](http://go.siemens.net/15492770)

(<http://go.siemens.net/15492770>)

As a result of the global Covid-19 Virus outbreak, temporary delays in delivery, labor or services from Siemens and its sub-suppliers or subcontractors may occur. Among other factors, Siemens' delivery is subject to the correct and punctual supply from sub-suppliers or subcontractors, and Siemens reserves the right to make partial deliveries or modify its labor or services. While Siemens shall make every commercially reasonable effort to meet the delivery or service or completion date mentioned above, such date is subject to change.

## Attachment A

### Riders (Click on rider below to download)

[SI Mass Notification Rider](http://go.siemens.net/88515649)

(<http://go.siemens.net/88515649>)

[SI Monitoring Rider](http://go.siemens.net/31208927)

(<http://go.siemens.net/31208927>)

[SI Online Backup and Data Protection](http://go.siemens.net/25876317)

(<http://go.siemens.net/25876317>)

[SI Software License Warranty](http://go.siemens.net/59206587)

(<http://go.siemens.net/59206587>)

[SI Consulting Rider](http://go.siemens.net/33041159)

(<http://go.siemens.net/33041159>)

[SI Shooter Detection System Rider](http://go.siemens.net/33327137)

(<http://go.siemens.net/33327137>)

[SI Thermal Camera Rider](http://go.siemens.net/30872411)

(<http://go.siemens.net/30872411>)

## Signature Page

### Proposed by:

Siemens Industry, Inc.

---

Company

Steven Tulo

---

Name

6596764

---

Proposal #

\$76,463.17

---

Proposal Amount

January 27, 2022

---

Date

### Accepted by:

DESTIN-FORT WALTON BEACH AIRPORT

---

Company

Tracy Stage A.A.E.

---

Name (Printed)

---

Signature

Airports Director

---

Title

---

Date

N/A C19-2754-AP

---

Purchase Order #

# TASK ORDER APPROVAL FORM

CONTRACT #: C19-2754-AP

TASK ORDER #: 6

Project name: VPS BHS Access Control

TASK ORDER AMOUNT: \$76,463.17

OFFERED BY CONSULTANT:

Siemens Industry, Inc.

FIRM'S NAME

Jeremy Taylor

REPRESENTATIVE'S PRINTED NAME

**Taylor Jeremy**

Digitally signed by Taylor Jeremy  
Date: 2022.02.04 12:57:45 -06'00'

SIGNATURE

Branch General Manager

TITLE

DATE

**RECOMMENDED FOR APPROVAL**

**Tracy Stage, A.A.E.**

**APPROVED BY OKALOOSA COUNTY  
(Per Purchasing Manual)**

- \$25,000 or less approved by Purchasing Manager
- \$25,001 to \$50,000 approved by OMB Director
- Between \$50,001 and \$100,000 approved by Purchasing Director and County Administrator
- In excess of \$100,000 approved by the Board.

Tracy A. Stage,  
A.A.E.

Digitally signed by Tracy A. Stage,  
A.A.E.  
Date: 2022.02.04 13:34:31 -06'00'

SIGNATURE Tracy Stage A.A.E.

Airports Director

TITLE

2/4/22

DATE

Jeffrey A Hyde

Digitally signed by Jeffrey A Hyde  
Date: 2022.02.08 08:46:41 -06'00'

PURCHASING MANAGER

2/8/22

DATE

OMB Director/DATE

DATE

COUNTY ADMINISTRATOR John Hofstad  
(if applicable)

CHAIRMAN Mel Ponder  
(if applicable)

DATE

DATE

**SIEMENS**

**PROPOSAL**

VPS BHS Access Control

**PREPARED BY**

Siemens Industry, Inc.

**PREPARED FOR**


DESTIN-FORT WALTON BEACH AIRPORT

**DELIVERED ON**

January 27, 2022

SMART BUILDINGS

# Transforming the Everyday





## Table of Contents

SIEMENS PROPOSAL .....	3
Contact Information .....	3
Scope of Work .....	4
Inclusions .....	5
Exclusions .....	6
Clarifications .....	7
Pricing Summary .....	8
Equipment List .....	9
Pricing Summary .....	10
Payment Terms.....	11
Terms and Conditions.....	12
Terms & Conditions Link(s) .....	12
Signature Page .....	13
Signature Page .....	13

## Contact Information

Proposal #:	6596764
Date:	January 27, 2022

Sales Executive:	Steven Tulo
Branch Address:	1011 West Garden St. Pensacola, Florida 32502
Telephone:	850-723-7831
Email Address:	steven.tulo_iii@siemen.com

Customer Contact:	Chad Rogers
Customer:	DESTIN-FORT WALTON BEACH AIRPORT
Address:	1701 STATE RD 85 N EGLIN AFB FL 32542

Services shall be provided at:	DESTIN-FORT WALTON BEACH AIRPORT 1701 STATE RD 85 N EGLIN AFB FL 32542
--------------------------------	---

## Scope of Work

Siemens is pleased to present this proposal for the door access control for the new baggage handling system area. Siemens shall provide and install all necessary devices and equipment to supply a fully functioning access control system that will connect to the existing security system. All rough-in of wire & conduit as well as wire pulls to each device/door location shall be performed by other. There shall be a total of (20) doors in which Siemens will connect and program to the new BHS security access control system. All programming shall be completed by a licensed Siemens security technician.

## Inclusions

1. Freight
2. Sales Tax (If applicable)
3. Engineering
4. Project Management for Siemens Scope of work
5. System Commissioning and Final Pretest
6. Final AHJ Testing
7. Professional Engineers stamp which may be required
8. Overtime (as specifically noted)
9. DACT

## Exclusions

1. Labeling of any wire, cables and/or patch cords.
2. Provision or installation of wire, fiber, electrical distribution components, conduit and boxes.
3. Installation of system control cabinets, panels and field devices for all related equipment.
4. Termination and trim of all devices unless otherwise noted above.
5. Cutting, painting and patching.
6. Dedicated Telephone lines, network connectivity or monitoring services for systems listed above.
7. Wire metering.
8. Fire Alarm system interface, if required.
9. All lock hardware, to be provided by others.
10. 120 VAC connections and supply to be done by others as required.
11. Performance or Payment bonds.
12. Costs associated with schedule acceleration, project meetings, multiple trips onsite due to incompleteness of others, or multiple unplanned phases.
13. Gates, motors and ground loop devices, to be provided by others

## Clarifications

1. Upon award of contract to Siemens Industry, Inc. we require the 100% Contract drawings in ACAD format for purposes of preparing shop drawings.
2. Siemens will furnish material cut sheets for submittal, for Siemens provided materials.
3. Siemens will furnish system shop drawings for areas and schematics affected by new equipment.
4. Pricing includes project management for the duration of the tentative project schedule.
5. Pricing includes one (1) year warranty on materials only.
6. Materials pricing is for the extent of the tentative project schedule.
7. Requires Electrician familiar with installation to be present during initial project walk-through, testing and commissioning of systems listed above.
8. Work is assumed to be completed during normal business hours Monday – Friday (7am-5pm).
9. Pricing includes standard ground shipping.

## Pricing Summary

Pricing Summary	Sell Price
Equipment	\$32,202.20
Miscellaneous Materials	\$3,114.00
Labor	\$41,146.97
Travel	\$0.00
<b>Total Quote Price</b>	<b>\$76,463.17</b>

## Equipment List

Qty	Ref #	Description	Ext Sell
15	A7F30082697	RDR, RPK40, MULTICLASS, SE REV E, KPD, STD PROX, STD, WIEGAND, TERM, BLK, STD 1 SECURITY, LED RED, FLASH GRN, BZR ON, IPM OFF, KPF-4-BIT, 32 BIT	\$7,615.71
12	A7F30081228	RDR, RP40, MULTICLASS, SE E, LF STD, HF STD/SIO/SEOS, WIEG, PIG, BLK, STD-1, LED RED, FLSH GRN, BZR ON, CSN 26-BIT (W/DEFAULT FC), IPM OFF	\$3,525.71
14	A7F30094069	HID VERTX V100 READER INTERFACE, COVER AND BASE	\$8,402.54
15	R9999	12/24VDC 1.6A UL LISTED P/S GYAL175ULX	\$3,630.80
15	A7F30092643	SIPASS HW - ENC-010 19" SIPASS ENCLOSURE	\$7,453.96
15	R9999	Door Contact	\$780.24
1	R9999	VertX V100 Reader Interface. (with plastic enclosure	\$793.24



## Pricing Summary

Pricing Summary	Sell Price
Equipment	\$32,202.20
Miscellaneous Materials	\$3,114.00
Labor	\$41,146.97
Travel	\$0.00
<b>Total Quote Price</b>	<b>\$76,463.17</b>

## Payment Terms

### Payment Terms Acceptance Agreement

The total price of: \$76,463.17 and the estimated return on investment are based on the items outlined in this proposal. ANY statements made herein regarding savings that may be achieved by implementing the services offered in this proposal are estimates only. No warranty, either expressed or implied, shall be construed to arise from such statements, nor shall such statements be construed as constituting a guarantee by Siemens that such savings will occur if the services are implemented.

### Terms and Conditions Disclaimer

The Customer acknowledges that when approved by the Customer and accepted by Siemens Industry, Inc.: (i) the Proposal and the Contract Terms and Conditions, (together with any other documents incorporated into the forgoing) shall constitute the entire agreement of the parties with respect to its subject matter (collectively, hereinafter referred to as the "Agreement") and (ii) in the event of any conflict between the terms and conditions of the Proposal and the terms and conditions of The Contract Terms and Conditions, the Contract Terms and Conditions shall control.

BY EXECUTION HEREOF, THE SIGNER CERTIFIES THAT (S)HE HAS READ ALL OF THE TERMS AND CONDITIONS AND DOCUMENTS, THAT SIEMENS OR ITS REPRESENTATIVES HAVE MADE NO AGREEMENTS OR REPRESENTATIONS EXCEPT AS SET FORTH THEREIN, AND THAT (S)HE IS DULY AUTHORIZED TO EXECUTE THE SIGNATURE PAGE ON BEHALF OF THE CUSTOMER.

*This Proposal is based on the Siemens Industry, Inc. Standard Terms and Conditions and the "Scope of Work" and are to be considered part of this proposal. Proposal is valid for thirty (30) days from the delivery date of January 27, 2022. Payment is due within 30 days of invoice date.*

**Payment Terms: 25% mobilization in advance, progress payments**

**Total: \$76,463.17**

## Terms & Conditions Link(s)

### Terms and Conditions (Click to download)

[Terms & Conditions \(Projects\)](http://go.siemens.net/15156302)

(<http://go.siemens.net/15156302>)

[Terms & Conditions \(Products Only\)](http://go.siemens.net/15492770)

(<http://go.siemens.net/15492770>)

As a result of the global Covid-19 Virus outbreak, temporary delays in delivery, labor or services from Siemens and its sub-suppliers or subcontractors may occur. Among other factors, Siemens' delivery is subject to the correct and punctual supply from sub-suppliers or subcontractors, and Siemens reserves the right to make partial deliveries or modify its labor or services. While Siemens shall make every commercially reasonable effort to meet the delivery or service or completion date mentioned above, such date is subject to change.

## Attachment A

### Riders (Click on rider below to download)

[SI Mass Notification Rider](http://go.siemens.net/88515649)

(<http://go.siemens.net/88515649>)

[SI Monitoring Rider](http://go.siemens.net/31208927)

(<http://go.siemens.net/31208927>)

[SI Online Backup and Data Protection](http://go.siemens.net/25876317)

(<http://go.siemens.net/25876317>)

[SI Software License Warranty](http://go.siemens.net/59206587)

(<http://go.siemens.net/59206587>)

[SI Consulting Rider](http://go.siemens.net/33041159)

(<http://go.siemens.net/33041159>)

[SI Shooter Detection System Rider](http://go.siemens.net/33327137)

(<http://go.siemens.net/33327137>)

[SI Thermal Camera Rider](http://go.siemens.net/30872411)

(<http://go.siemens.net/30872411>)

## Signature Page

### Proposed by:

Siemens Industry, Inc.

---

Company

Steven Tulo

---

Name

6596764

---

Proposal #

\$76,463.17

---

Proposal Amount

January 27, 2022

---

Date

### Accepted by:

DESTIN-FORT WALTON BEACH AIRPORT

---

Company

Tracy Stage A.A.E.

---

Name (Printed)

---

Signature

Airports Director

---

Title

---

Date

N/A C19-2754-AP

---

Purchase Order #