ARLINGTON COUNTY, VIRGINIA

AGREEMENT NO. 19-112-ITB-2 AMENDMENT NUMBER 6

This Amendment Number 6 is made on $\frac{2/20/2023}{19-112-ITB-2}$ by the County and amends Agreement Number 19-112-ITB-2 ("Main Agreement") dated March 21, 2019 between **A&M Concrete Corporation** ("Contractor") and the **County Board of Arlington County, Virginia** ("County").

The County and the Contractor agree to amend the Main Agreement as follows:

- 1. **Contract Renewal:** Pursuant to CLAUSE 4: CONTRACT TERM, this agreement is hereby renewed for its final option contract term beginning March 20, 2023 through March 19, 2024.
- Contract Price Increase: Pursuant to CLAUSE 7: CONTRACT PRICE ADJUSTMENT, this agreement is hereby increased by 5.7% per the most recent available data of Engineering News Record (ENR) Construction Cost Index (CCI), 20-city average. Such increase will commence on March 20, 2023.

Exhibit C – Price Bid of Contractor is hereby replaced in its entirety with the attached Exhibit C – Price Bid of Contractor, which is incorporated into and made a part of this Amendment.

All other terms and conditions of the Main Agreement remain in effect.

WITNESS these signatures:

THE COUNTY BOARD OF ARLINGTON

A&M CONCRETE CORPORATION

AUTHORIZED: CocuSigned by:

COUNTY, VIRGINIA

AUTHORIZED:								
SIGNATURE:	Dr. SHARON T. LEWIS							
NAME:								
TITLE: Purchasing Agent								
2/20/2023 DATE:								

SIGNATURE:		Brian Grower
NAME:	Bria	GFB84101D8786470
TITLE:	Vice	President
DATE:	2/17/2	023

	CAPITAL IMPROVEMENT PROJECT WORK CATEGO	ORY					
	II IMPROVEMENT PROJECT WORK SHAIL CONSIST GENERALLY OF HARGER SC CTURE AND STREET IMPROVEMENT PROJECTS INCLUDING CONSTRUCTION, R	•					
maintenar	nce of: State and County streets, curbs & gutters, sidewalks,	walkways, dr	iveway				
	sanitary sewer pipes and structures, water mains, storm sewer at markings and signage, traffic signals, streetlights, streetscar						
	PLEASE PROVIDE PRICES FOR ALL ITEMS LISTE	D					
limited to: grubbing, d and all thing	Prices on the Bid Form shall reflect and be inclusive of all costs tasks, labor, supplies, tools, equipment, transportation, mobi demolition, saw-cutting, material provisions and installations, c ngs necessary to perform the work as set forth in accordance w fications and in compliance with all Arlington County and VDOT	ring and identals, lans and					
MASTER ID#	DESCRIPTION	TOTAL ESTIMATED ANNUAL	UNIT	UNIT PRICE Updated Rates ENR CCI 5.7% Increase		TOTAL Updated ENR CCI 5.7	Rates
		QUANTITY (TEQ)		BASE BID WORK	RESTRICTED HOURS WORK	BASE BID WORK (UP) X 0.8 (TEQ)	RESTRICTED HOURS WORK (UP) X 0.2 (TEO)
	GENERAL EARTH WORK						
	General Excavation, only when not included in other pay items	16500	CY	\$57.08	\$61.36	\$753,429.60	\$202,484.21
	Rock Excavation, only when not included in other pay items	150	CY	\$171.23	\$184.08	\$20,548.08	\$5,522.30
	Test Pits (or Test Bores), Up to 6' Deep (with restoration)	30	EA	\$627.86	\$674.95	\$15,068.59	\$4,049.68
	Test Pits (or Test Bores), Each VF Over 6' Deep (with restoration)	30	VF	\$154.11	\$165.70	\$3,698.65	\$994.18
	Test Hole Excavation (Single Pole Foundation - Up to sixteen (16') deep)	30	EA	\$4,395.01	\$4,724.63	\$105,480.14	\$28,347.79
02200-C1-00050	Select Borrow (VDOT Section 207 - Select Material, Type I)	500	CY	\$74.20	\$79.80	\$29,680.56	\$7,979.50
02200-C1-00060 F	Flowable BackFill (VDOT Special Provision S302G02-0610)	500	CY	\$325.34	\$349.89	\$130,137.84	\$34,988.81
02200-C1-00070 C	Geotextile Drainage Fabric In Place (VDOT Section 245.03.c)	3000	SY	\$3.42	\$3.71	\$8,219.23	\$2,226.04
(Geotextile Stabilization Fabric In Place (VDOT Section 245.03.d.2)	3000	SY	\$3.42	\$3.71	\$8,219.23	\$2,226.04
02200-C1-00080	Geotextile for Rip Rap Bedding In Place (VDOT Section 245.03.b)	150	SY	\$5.71	\$6.16	\$684.94	\$184.93
02200-C1-00090 C	Aggregate, Cement Treated (CTA), also known as "Hydraulic Cement Stabilization" (VDOT Section 307)	300	CY	\$142.70	\$154.11	\$34,246.80	\$9,246.64
02200-C1-00100 S	Aggregate, VDOT #1 (Compacted in Place per VDOT standards & Specs)	15	CY	\$85.62	\$92.07	\$1,027.40	\$276.20
	Aggregate, VDOT #2 (Compacted in Place per VDOT standards & Specs)	15	CY	\$85.62	\$92.07	\$1,027.40	\$276.20
02200-C1-00120 S	Aggregate, VDOT #8 (Compacted in Place per VDOT standards & Specs)	15	CY	\$85.62	\$92.07	\$1,027.40	\$276.20
	Aggregate, VDOT #21-A (Compacted in Place per VDOT standards & Specs)	4300	CY	\$74.20	\$79.91	\$255,252.82	\$68,721.91
02200-C1-00140 S	Aggregate, VDOT #21-B (Compacted in Place per VDOT standards & Specs)	400	CY	\$74.20	\$79.91	\$23,744.45	\$6,392.74
02200-C1-00150 (Aggregate, Crusher Run VDOT #25 or approved equal (Compacted in Place per VDOT standards & Specs)	15	CY	\$97.03	\$104.34	\$1,164.39	\$313.02
02200-C1-00160	Aggregate, VDOT #57 (Compacted in Place per VDOT standards & Specs)	1500	CY	\$74.20	\$79.80	\$89,041.68	\$23,938.51
	Riprap, Dry Class I	15	SY	\$159.82	\$171.80	\$1,917.82	\$515.41
	Riprap, Dry Class II	15	SY	\$182.65		\$2,191.80	\$589.04
	Riprap, Mortared Riprap, Grouted	15	SY	\$416.67		\$5,000.03	\$1,343.84
	Riprap, Grouted Riprap, Dumped Type (1) Core Riprap	15	SY	\$416.67		\$5,000.03	\$1,343.84
	Riprap, Dumped Type (2) Heavy Riprap	15 8	TON TON	\$159.82 \$191.78		\$1,917.82 \$1,227.41	\$515.41 \$329.87
		0		φ191.70	SUBTOTAL	\$1,498,954.13	\$403,082.34
	CONCRETE WORK Digit Concrete Disping or Milling	75	CV/TNI	A74 20	A70.00	#4 4F2 00	¢1 10C 02
	Rigid Concrete, Planing or Milling Concrete Curb, Standard Header Curb C-3 (Arlington County	75 3750	SY/IN LF	\$74.20 \$39.95		\$4,452.08 \$119,863.80	\$1,196.93 \$32,234.80
	Detail R-2.0), includes curb for aprons, ramps, etc.	5750		405.50		+/	45L/L5 1100

International participants Includes curb for participants Includes cu		Concrete Curb, Standard 6" (VDOT CG-2), includes curb for						
Unitary approx. The second BD Term DeletTer	02750-C2-00040	aprons, ramps, etc.	300	LF	\$39.95	\$42.98	\$9,589.10	\$2,578.78
ID: ITEM DELETED - - 90.00 - use care Concrete Curb & Gutter, Sandard C-2 and C-2R (Arlington County Detail R-2.0), includes curb & gutter for aprons, angle, etc. 15000 UF \$34.25 \$35.82 \$4493,153.92 \$132,57 use care Concrete Curb & Gutter, Combination F (VDOT GS-5), includes curb & Sutter for aprons, rams, etc. 1500 UF \$134.25 \$35.82 \$41,096.16 \$111,07 use care Concrete Curb & Sutter, Combination F (VDOT GS-7), includes 1500 UF \$134.25 \$35.82 \$41,096.16 \$111,07 use care Standard Erranse Curber (VOPT GS-6), includes 1500 UF \$134.26 \$196.35 \$58,447.87 \$157,7 use care Concrete Sidewalk, 4" Thickness (Arlington County Detail R- 202 a.3) 1500 SY \$451.06 \$62,57 \$494.315.38 \$133,58 \$133.54 \$133.54 \$133.54 \$133.54 \$133.54 \$132.54 \$133.54 \$132.54 \$133.54 \$132.54 \$132.54 \$133.54 \$133.54 \$132.54 \$132.54 \$132.54 \$132.54 \$132.54 \$132.54 \$132	02750-C2-00050		750	LF	\$39.95	\$42.98	\$23,972.76	\$6,446.96
Environ Concrete Curb & Gutter, Sandard C-2 and C-2R (Arlington amps, etc. Isource Status	02750-C2-00055		-	_	, \$0.00	\$0.00		
tensore Concrete Curb & Gutter, Combination 6" (VDOT GE-6), ISO0 LF \$434.25 \$436.82 \$441,096.16 \$111,0 tensore Concrete Curb & Gutter, Combination 4" (VDOT GE-7), ISO0 LF \$344.25 \$436.82 \$41,096.16 \$111,0 tensore Standard Entrance Gutter (VDOT GE-9), Imaterials as shown in detail) 400 LF \$182.65 \$196.35 \$558.447.87 \$157.7 tensore Standard Entrance Gutter (VDOT GE-9), Imaterials as shown in detail) 400 SY \$182.65 \$196.35 \$558.447.87 \$157.7 tensore Standard Entrance Gutter (VDOT GE-9), Imaterials as shown in detail) 400 SY \$182.65 \$196.35 \$558.447.87 \$157.7 tensore Standard Entrance Gutter (VDOT GE-9), Isonare 150 SY \$89.04 \$957.25 \$10.065.00 \$22.8 tensore Concrete Sidewalk, FT Thickness 1150 SY \$39.64 \$343.61 \$252.53 \$3,63.016 \$252.53 \$43.042 \$450.45 \$450.45 \$450.45 \$450.45 \$450.45 \$450.45 \$450.45 \$450.45 \$450.		Concrete Curb & Gutter, Standard C-2 and C-2R (Arlington County Detail R-2.0), includes curb & gutter for aprons,	18000	LF			\$493,153.92	\$132,535.12
Includes Concrete Curb 8 Gutter, Combination 4" (VDOT GC-7), Includes curb 8 Qutter (Arington Carry Detail R-2), Including all materials as shown in detail) LF \$34.25 \$36.82 \$41,096.16 \$11,0, Includes Qutter (Arington Courty Detail R-2), Including all materials as shown in detail) Queter (Arington Courty Detail R-2), Including all materials as shown in detail) Queter (Arington Courty Detail R-2), Including all materials as shown in detail) Queter (Arington Courty Detail R-2), Including all materials as shown in detail) System Status (Arington Courty Detail R-2), Including all materials as shown in detail) Queter (Arington Courty Detail R-2), Including all materials as shown in detail) Queter (Arington Courty Detail R-2), Including all Queter Sidewalk, 4" Thickness with WWF (VDOT Gcrton 1000 SY \$57.1 \$31.64 \$343.66.1 \$32.02.8 maximum Concrete Sidewalk, 6" Thickness with WWF (Mington Courty Detail R-2.1) 15 SY \$313.61 \$33.66.42 \$100.03 \$57.486.54 \$100.03 \$57.486.54 \$100.03 \$57.486.54 \$100.03 \$57.486.54 \$100.03 \$57.486.54 \$100.03 \$57.486.54 \$100.03 \$57.486.54 \$100.03 \$57.486.54 \$100.03 \$57.486.54 \$100.03 \$57.486.54 \$100.03 \$57.486.54 \$100.03 \$100.03 \$57.486.54	02750-C2-00070	Concrete Curb & Gutter, Combination 6" (VDOT CG-6), includes curb & gutter for aprons, ramps, etc.	1500	LF	\$34.25	\$36.82	\$41,096.16	\$11,044.59
Sevene will Standard Entrance Gutter (VDOT CG-9D). 400 LF \$182.65 \$196.35 \$458,447.87 \$197.55 unit will will work out the data of the	02750-C2-00080	Concrete Curb & Gutter, Combination 4" (VDOT CG-7),	1500	LF	\$34.25	\$36.82	\$41,096.16	\$11,044.59
Line Law Valley Gutter (Arlington County Detail R-2.9, including all Concrete Sitewalk, 4" Thickness (Arlington County Detail R- 20) Y \$182.65 \$196.35 \$458,47.87 \$15,7 Line Concrete Sitewalk, 4" Thickness (Arlington County Detail R- 20) Concrete Sitewalk, 4" Thickness with WWF (VDOT Secton Concrete Sitewalk, 4" Thickness with WWF (VDOT Secton Concrete Sitewalk, 6" Thickness with WWF (VDOT Secton Concrete Sitewalk, 6" Thickness with WWF (Arlington County Detail R-2.1) SY \$98.04 \$95.72 \$10.063 \$22.6 Microards Concrete Sitewalk, 6" Thickness with WWF (Arlington County Detail R-2.1) IS \$Y \$93.61 \$100.63 \$474,886.34 \$20.1 Microards Microards Concrete Pavers (Arlington County Detail R-2.6, including all materials as shown in detail) IS \$Y \$313.39 \$337.62 \$25.114.32 \$6,6,164.42 \$1,6, 64.02 Microards Microards Including all materials as shown in detail) SY \$313.39 \$337.62 \$7,534.30 \$2,0, 64.04 \$41,6, 60.04 Microards Including all materials as shown in detail) 30 SY \$313.39 \$337.62 \$7,534.30 \$2,0, 64.04 \$41,6, 64.04 \$41,6, 64.04 \$41,6, 64.04 \$41,6, 64.04 \$41,6, 64.04 \$41,6, 64.04 \$41,6,	02750-C2-00090		400	LF	\$182.65	\$196.35	\$58,447.87	\$15,707.87
Indertails as shown in detail) Indertails as shown in detail) Provide Sidewik, 4" Thickness (Arlington County Detail R- 20) SY \$57.08 \$61.36 \$342,468.00 \$92,0 emicianti 20,000 Concrete Sidewik, 4" Thickness with WWF (VDOT Secton 22,028.3) 1000 SY \$861.64 \$66.27 \$449,315.39 \$433,64 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$433,66 \$450,77 \$430,65 \$433,66 \$450,77 \$430,65 \$433,66 \$450,77 \$430,65 \$433,66 \$450,77 \$430,65 \$432,66 \$450,77 \$430,65 \$450,77 \$430,65 \$450,77 \$455,22 \$6,164,42 \$41,6 \$66,77 \$66,77 \$66,77 \$66,77 \$66,77 \$66,77 \$66,77 \$66,78 \$67,754,30 \$2,7 \$66,78 \$67,754,30 \$2,7 \$66,76 \$67,754,30 \$2,7 \$67,754,30 \$2,7 \$67,754,30 \$2,7 \$67,754,30 \$2,7 \$67,754,30 \$2,7 <td>02750-C2-00100</td> <td>Valley Gutter (Arlington County Detail R-2.9, including all</td> <td>400</td> <td>SY</td> <td></td> <td></td> <td></td> <td>\$15,707.87</td>	02750-C2-00100	Valley Gutter (Arlington County Detail R-2.9, including all	400	SY				\$15,707.87
Lint Law 2002, 20, 20, 3) Concrete Sidewalk, 4" Thickness with WWF (VDOT Secton 1000 SY \$61.64 \$66.27 \$49,915,39 \$13,7 Semic-row Concrete Sidewalk, 6" Thickness 150 SY \$930.41 \$338,356.42 \$10.1 Semic-row Concrete Sidewalk, 6" Thickness with WWF (Arlington County 1000 SY \$930.61 \$100.63 \$74,486.31 \$22,5 Semic-row Concrete Pavers, Remove and Reset (Arlington County Detail R-2.1) 15 SY \$320.51 \$325.34 \$3,630.16 \$\$25 Concrete Pavers, Remove and Reset (Arlington County Detail R-2.6, including all materials as shown in detail) 100 SY \$\$31.39 \$\$337.62 \$\$25,114.32 \$\$6,7 Semicorrow Revers, Remove and Reset (Arlington County Detail R-2.6, including all materials as shown in detail) 100 SY \$\$13.39 \$\$337.62 \$\$7,534.30 \$\$22,00 Semicorrow Detail R-2.6, including all materials as shown in detail) 1000 SY \$\$11.87 \$\$120.26 \$\$161,096.95 \$\$433,60 Semicorrow Concrete Drivewap Entrance, 9" Thick Residential (Arlington County Detail R-2.6, including all materials as shown in detail) 1000 SY \$\$11.87 \$\$21.20	02611-C2-00110	Concrete Sidewalk, 4" Thickness (Arlington County Detail R-	7500	SY	\$57.08	\$61.36	\$342,468.00	\$92,038.28
succuse Concrete Sidewalk, 6" Thickness 150 SY 489.04 595.72 \$10,685.00 \$22,6 succuse Concrete Sidewalk, 6" Thickness with WWF (Arlington County 1000 SY \$319.64 \$343.61 \$38,356.42 \$10,3 Standard H-3.1) Concrete Pavers, Remove and Reset (Arlington County Detail 1000 SY \$302.51 \$325.34 \$3,630.16 \$25 Standard H-3.1) Concrete Pavers, Remove and Reset (Arlington County Detail 100 SY \$313.93 \$337.62 \$25,114.32 \$6,7 Standard H-20 Concrete Pavers, Remove and Reset (Arlington County Detail R-2.6, 15 SY \$513.70 \$552.23 \$6,164.42 \$1,6 Standard H-2.6, Including all materials as shown in detail) 30 SY \$313.93 \$337.62 \$7,534.30 \$22,0 Standard H-2.6, Including all materials as shown in detail) 30 SY \$111.87 \$120.26 \$161,096.95 \$43,2 Standard H-2.6, Including all materials as shown in detail) 300 SY \$171.23 \$184.08 \$61,644.24 \$16,6 Standa	02611-C2-00111	Concrete Sidewalk, 4" Thickness with WWF (VDOT Secton	1000	SY	\$61.64	\$66.27	\$49,315.39	\$13,253.51
Intercans Intercans Sector Ref Sector 406, or Thickness with WWF (Arlington County Intercans) 1000 SY \$93.61 \$100.63 \$74,886.34 \$20,1 Intercans Intercanses Concrete Pavers (Arlington County Detail R-2.1) 15 SY \$302.51 \$325.34 \$3,630.16 \$55 Intercanses Concrete Pavers, Remove and Reset (Arlington County Detail R-2.6, Intercanses 100 SY \$313.93 \$337.62 \$25,114.32 \$6,7 Intercanses Concrete Pavers Cosswalk, Remove and Reset (Arlington County Detail R-2.6, Including all materials as shown in detail) 30 SY \$313.93 \$337.62 \$7,534.30 \$2,2,0 Intercanses Concrete Driveway Entrance, 9 ^T Thick Residential (Arlington County Detail R-2.4, R-2.4, R-2.4, R-2.4, C, R-2.40) 1800 SY \$111.87 \$120.26 \$161,096.95 \$43,7 Intercanses Concrete Driveway Entrance, 9 ^T Thick Residential (Arlington County Detail R-2.4, R-2.4, R-2.4, R-2.4, R-2.40) 1800 SY \$111.87 \$120.26 \$161,096.95 \$43,7 Intercanses Step (Arlington County Detail R-2.0, Including all reinforcing bars as shown in detail) 200 LF-W \$85.62 \$92.07 \$13,698.72<	02611-C2-00120		150	SY	\$89.04	\$95.72	\$10,685.00	\$2,871.59
Number Standard H-3.1) Inc. Number Standard H-3.1) Standard H-3.10 Standa	02611-C2-00190		150	SY	\$319.64	\$343.61	\$38,356.42	\$10,308.29
Senserves Concrete Pavers (Arlington County Detail R-2.1) 15 SY \$302.51 \$325.34 \$3,630.16 \$55 Senserves Concrete Pavers, Remove and Reset (Arlington County Detail R-2.6, Re2.1) 100 SY \$313.33 \$337.62 \$25,114.32 \$\$6,77 Senserves Concrete Paver Crosswalk (Arlington County Detail R-2.6, Concrete Paver Crosswalk, Remove and Reset (Arlington County Detail R-2.6, including all materials as shown in detail) 30 SY \$313.33 \$337.62 \$7,534.30 \$22,00 Senserves Concrete Driveway Entrance, 6" Thick Residential (Arlington County Detail R-2.6, including all materials as shown in detail) 30 SY \$111.87 \$120.26 \$161,096.95 \$43,2 Senserves Concrete Driveway Entrance, 9" Thick Residential (Arlington County Detail R-2.4, R-2.4R, R-2.4C, R-2.40) 450 SY \$171.23 \$184.08 \$61,644.24 \$1,65 Senserves Concrete Paver, Crade, or Encasement (Arlington County Detail R-3.0, increte Paver, Crade, or Encasement (Arlington County Detail M-3.0, increte Paver, Crade, or Encasement (Ar	02611-C2-00121		1000	SY	\$93.61	\$100.63	\$74,886.34	\$20,125.70
Link 2 cale Concrete Paver, Remove and Reset (Arlington County Detail 100 SY \$313.93 \$337.62 \$25,114.32 \$6,7,7 Link 2 cale Concrete Paver Crosswalk (Anlington County Detail R-2.6, including all materials as shown in detail) 30 SY \$313.93 \$337.62 \$52.23 \$6,164.42 \$1,6 Link 2 cale Concrete Paver Crosswalk, Remove and Reset (Arlington County Detail R-2.6, including all materials as shown in detail) 30 SY \$313.93 \$337.62 \$7,534.30 \$2,2,6 Concrete Driveway Entrance, 6° Thick Residential (Arlington County Details R-2.4, Re.2.40, Re.2	02612-C2-00130		15	SY	\$302.51	\$325.34	\$3,630.16	\$976.03
Re2.11 Re2.11 Re3.12 Re3.12 <thre3.12< th=""> <thre3.12< th=""> <thre3.12< td="" th<=""><td>02612-C2-00140</td><td>Concrete Pavers, Remove and Reset (Arlington County Detail</td><td>100</td><td>SY</td><td></td><td></td><td></td><td>\$6,752.33</td></thre3.12<></thre3.12<></thre3.12<>	02612-C2-00140	Concrete Pavers, Remove and Reset (Arlington County Detail	100	SY				\$6,752.33
Including all materials as shown in detail) 30 SY \$313.93 \$337.62 \$7,534.30 \$2,0 6811-2089 Concrete Driveway Entrance, 6" Thick Residential (Arlington County Details R-2.4A, R-2.4B, R-2.4C, R-2.4D) 1800 SY \$111.87 \$120.26 \$161,096.95 \$43,2 6811-2089 Concrete Driveway Entrance, 9" Thick Commercial (Arlington County Details R-2.4A, R-2.4B, R-2.4C, R-2.4D) 1800 SY \$171.23 \$184.08 \$61,644.24 \$161, \$162,223 \$161,096.95 \$43,7 6811-2089 County Details R-2.4A, R-2.4B, R-2.4C, R-2.4D) 200 LF-W \$85.62 \$92.07 \$13,698.72 \$3,6 6801-2080 Concrete Pier, Cradle, or Encasement (Arlington County Detail M-3.0) 15 CY \$742.01 \$797.67 \$8,904.17 \$2,2,3 6801-2080 Concrete Pier, Cradle, or Encasement (Arlington County Detail 15 CY \$742.01 \$797.67 \$8,904.17 \$2,2,3 6802-2080 Concrete Pier, Cradle, or Encasement (Arlington County Detail R-3,0,01V when not 300 CY \$793.38 \$852.92 \$190,412.21 \$51,1 6802-2080 Concrete Pier	02613-C2-00150	Concrete Paver Crosswalk (Arlington County Detail R-2.6,	15	SY		\$552.23		\$1,656.69
County Details R-2:4A, R-2:4B, R-2:4C, R-2:4D) 1800 SY \$111.80 \$120.26 \$161,095.95 \$42,2 concrete Driveway Entrance, 9" Thick Commercial (Arlington County Details R-2:4A, R-2:4G, R-2:4C) 450 SY \$171.23 \$184.08 \$61,644.24 \$16,5 concrete Steps Each (Arlington County Detail R-3.0, including Interforcing bases as shown in detail) 200 LF-W \$85.62 \$92.07 \$13,698.72 \$2,7 concrete Pier, Cradle, or Encasement (Arlington County Detail M-3.0) CY \$742.01 \$797.67 \$8,904.17 \$2,2 concrete Pier, Cradle, or Encasement (Arlington County Detail M-3.0) CY \$742.01 \$797.67 \$8,904.17 \$2,2 concrete and Formwork (VDOT Class A3), only when not included in other pay items 300 CY \$887.92 \$190,412.21 \$51,1 concrete and Formwork (VDOT Class A4), only when not included in other pay items 300 CY \$887.42 \$3.71 \$2,739.74 \$37 concrete and Formwork (VDOT Class A4), only when not included in other pay items 300 CY \$887.42 \$4.91 \$3.652.99 \$51,41 concrete Reinforcement, Reinforcing Steel Bars #	02613-C2-00160	Concrete Paver Crosswalk, Remove and Reset (Arlington	30	SY	\$313.93	\$337.62	\$7,534.30	\$2,025.70
Bit Concrete Concrete Driveway Entrance, 9" Thick Commercial (Arlington County Details R-2.4A, R-2.4B, R-2.4G, R-2.4D) 450 SY \$171.23 \$184.08 \$61,644.24 \$16,55 Bit Counce Tee Steps Each (Arlington County Detail R-3.0, including all reinforcing bars as shown in detail) 200 LF-W \$\$85.62 \$\$92.07 \$\$13,698.72 \$\$3,65 Bit Mode Counce Tee Pier, Cradle, or Encasement (Arlington County Detail M-3.0) 15 CY \$\$742.01 \$\$797.67 \$\$8,904.17 \$\$2,25 Concrete Pier, Cradle, or Encasement (Arlington County Detail M-7.0) 15 CY \$\$742.01 \$\$797.67 \$\$8,904.17 \$\$2,25 Concrete Pier, Cradle, or Encasement (Arlington County Detail M-7.0) 300 CY \$\$793.38 \$\$852.92 \$\$190,412.21 \$\$51,1 Bit Goal Counce Counce and Formwork (VDOT Class A4), only when not included in other pay items 300 CY \$\$827.63 \$\$890.42 \$\$198,631.44 \$\$53,4 Bit Goal Counce Reise Reinforcement, Reinforcing Steel Bars #6 and smaller included in other pay items 1000 LB \$\$3.42 \$\$3.71 \$\$2,739.74 \$\$57,65 Steel Reinforcement, Reinforcing Steel Bars #7 up to #10 items 1000	02611-C2-00170	Concrete Driveway Entrance, 6" Thick Residential (Arlington	1800	SY	\$111.87	\$120.26	\$161,096.95	\$43,294.80
Bit Bit Compose Concrete Steps Each (Arlington County Detail R-3.0, including all reinforcing bars as shown in detail) 200 LF-W \$85.62 \$92.07 \$13,698.72 \$3,69 Bit Bit Compose Concrete Steps Each (Arlington County Detail M-3.0) 15 CY \$742.01 \$797.67 \$\$8,904.17 \$\$2,7 Bit Bit Compose Concrete Pier, Cradle, or Encasement (Arlington County Detail M-3.0) 15 CY \$742.01 \$797.67 \$\$8,904.17 \$\$2,7 Bit Bit Compose Concrete and Formwork (VDOT Class A3), only when not included in other pay items 300 CY \$793.38 \$\$852.92 \$\$199,412.21 \$\$51,1 Bit Bit Compose Concrete and Formwork (VDOT Class A4), only when not included in other pay items 300 CY \$\$827.63 \$\$890.42 \$\$198,631.44 \$\$53,4 Bit Bit Compose Concrete and Formwork (VDOT Class A4), only when not included in other pay items 1000 LB \$\$3,42 \$\$3.71 \$\$2,739.74 \$\$7 Bit Bit Compose Steel Reinforcement, Reinforcing Steel Bars #7 up to #10 1000 LB \$\$1.571 \$\$6.14 \$\$4,566.24 \$\$1.7,0 Bit Bit Concrete	02611-C2-00180	Concrete Driveway Entrance, 9" Thick Commercial (Arlington	450	SY	\$171.23	\$184.08	\$61,644.24	\$16,566.89
Bit Bit Concrete Pier, Cradle, or Encasement (Arlington County Detail M-3.0) 15 CY \$742.01 \$797.67 \$8,904.17 \$2,2 Bit Bit Counce M-3.0) Concrete Pier, Cradle, or Encasement (Arlington County Detail M-7.0) 15 CY \$742.01 \$797.67 \$8,904.17 \$2,2 Bit Bit Counce Included in other pay items 300 CY \$793.38 \$852.92 \$190,412.21 \$51,1 Bit Bit Counce Included in other pay items 300 CY \$827.63 \$890.42 \$198,631.44 \$53,4 Bit Bit Counce Included in other pay items 300 CY \$827.63 \$890.42 \$198,631.44 \$53,4 Bit Bit Counce Included in other pay items 300 CY \$827.63 \$890.42 \$198,631.44 \$53,4 Bit Bit Counce and Formwork (VDOT Class A4), only when not included in other pay items 1000 LB \$3,42 \$3,71 \$2,739.74 \$7 Bit Bit Counce and Formwork (WDOT Class A4), only when not included in other pay items 1000 LB \$44.57 \$44.91 \$3,652.99 \$57 Bit Bit Counce and Formwork (WDOT Section 406), only when not included in other p	03100-C2-00200	Concrete Steps Each (Arlington County Detail R-3.0, including	200	LF-W	\$85.62	\$92.07	\$13,698.72	\$3,682.67
Intercent Instruction	03100-C2-00210	Concrete Pier, Cradle, or Encasement (Arlington County Detail	15	CY	\$742.01	\$797.67	\$8,904.17	\$2,393.00
10100-200001 included in other pay items 300 CY \$793.38 \$892.92 \$190,412.21 \$\$1,1, 10100-200001 Concrete and Fornwork (VDOT Class A4), only when not included in other pay items 300 CY \$8827.63 \$890.42 \$198,631.44 \$53,6 10100-200001 Steel Reinforcement, Welded Wire Fabric (VDOT Section 406), only when not included in other pay items 1000 LB \$3.42 \$3.71 \$2,739.74 \$7 01100-200001 (VDOT Section 406), only when not included in other pay items 1000 LB \$44.57 \$44.91 \$3,652.99 \$5 01100-200001 (VDOT Section 406), only when not included in other pay items 1000 LB \$45.57.1 \$6.14 \$4,566.24 \$1,7 01100-200001 VDOT Section 406), only when not included in other pay items 1000 LB \$55.71 \$6.14 \$4,566.24 \$1,7 01100-200001 VDOT Section 406), only when not included in other pay items 1000 LB \$55.71 \$6.14 \$4,566.24 \$1,7 0200-20001 Asphalt Concrete, Planing or Milling (1/2" to 3" Depth) 2000 SY \$13.70 \$14.73 \$21,917.95 \$5,6 <tr< td=""><td>03100-C2-00220</td><td>M-7.0)</td><td>15</td><td>CY</td><td>\$742.01</td><td>\$797.67</td><td>\$8,904.17</td><td>\$2,393.00</td></tr<>	03100-C2-00220	M-7.0)	15	CY	\$742.01	\$797.67	\$8,904.17	\$2,393.00
1000-Counced included in other pay items 300 CY \$627.63 \$889.42 \$198,631.44 \$53,4 1000-Counced Steel Reinforcement, Welded Wire Fabric (VDOT Section 406), only when not included in other pay items 1000 LB \$3.42 \$3.71 \$2,739.74 \$57 1000-Counced Steel Reinforcement, Reinforcing Steel Bars #6 and smaller (VDOT Section 406), only when not included in other pay items 1000 LB \$4.57 \$4.91 \$3,652.99 \$58 1000-Counced Steel Reinforcement, Reinforcing Steel Bars #7 up to #10 (VDOT Section 406), only when not included in other pay items 1000 LB \$5.71 \$6.14 \$4,566.24 \$1,72 2000-Counce Asphalt Concrete, Planing or Milling (1/2" to 3" Depth) 2000 SY \$13.70 \$14.73 \$21,917.95 \$55,6 2000-Counce Asphalt Concrete, Planing or Milling (1/2" to 3" Depth) 2000 SY \$13.70 \$14.73 \$21,917.95 \$55,6 2000-Counce Asphalt Concrete, Base Course (VDOT BM-25.0A) 5250 TON \$165.53 \$177.97 \$198,631.44 \$53,7 2000-Counce Asphalt Concrete, Base Course (VDOT BM-25.D) 1500 TON \$165.53 \$177.97 <td>03100-C2-00230</td> <td>included in other pay items</td> <td>300</td> <td>CY</td> <td>\$793.38</td> <td>\$852.92</td> <td>\$190,412.21</td> <td>\$51,174.99</td>	03100-C2-00230	included in other pay items	300	CY	\$793.38	\$852.92	\$190,412.21	\$51,174.99
Steel Reinforcement, Welded Wire Fabric (VDOT Section 406), only when not included in other pay items1000LB\$3.42\$3.71\$2,739.74\$70310 - 2-0020Steel Reinforcement, Reinforcing Steel Bars #6 and smaller (VDOT Section 406), only when not included in other pay items1000LB\$4.57\$4.91\$3,652.99\$53100 - 2-0020Steel Reinforcement, Reinforcing Steel Bars #7 up to #10 (VDOT Section 406), only when not included in other pay items1000LB\$5.71\$6.14\$4,566.24\$1.723100 - 2-0020Steel Reinforcement, Reinforcing Steel Bars #7 up to #10 (VDOT Section 406), only when not included in other pay items1000LB\$5.71\$6.14\$4,566.24\$1.723100 - 2-0020Steel Reinforcement, Reinforcing Steel Bars #7 up to #10 (VDOT Section 406), only when not included in other pay items1000LB\$5.71\$6.14\$4,566.24\$1.723100 - 2-0020Steel Reinforcement, Reinforcing Steel Bars #7 up to #10 (VDOT Section 406), only when not included in other pay items1000LB\$5.71\$6.14\$4,566.24\$1.723100 - 2-0020Asphalt Concrete, Planing or Milling (1/2" to 3" Depth)2000SY\$1.70\$1.73\$21.917.95\$5.56300 - 3002Asphalt Concrete, Base Course (VDOT BM-25.0A)5250TON\$165.53\$177.97\$198,631.44\$53.2300 - 3002Asphalt Concrete, Base Course (VDOT BM-25.D)1500TON\$239.73\$257.71\$191,78.21\$5.7300 - 3002Asphalt Concrete, Intermediate Cour	03100-C2-00240		300	CY	\$827.63	\$890.42	\$198,631.44	\$53,425.01
03100-C-200320 items (VDOT Section 406), only when not included in other pay items 1000 LB \$4.57 \$4.91 \$3,652.99 \$557 03100-C-200270 Steel Reinforcement, Reinforcing Steel Bars #7 up to #10 (VDOT Section 406), only when not included in other pay items 1000 LB \$55.71 \$6.14 \$4,566.24 \$1,2 03100-C-200270 KPHALT WORK Steel Reinforcement, Reinforcing Steel Bars #7 up to #10 1000 LB \$55.71 \$6.14 \$4,566.24 \$55.76 C3 ASPHALT WORK Steel Reinforcement, Reinforcing Steel Bars #7 up to #100 2000 SY \$13.70 \$14.73 \$21,917.95 \$55.76 C3 ASPHALT WORK Asphalt Concrete, Planing or Milling (1/2" to 3" Depth) 2000 SY \$13.70 \$14.73 \$21,917.95 \$55.76 C3 Asphalt Concrete, Planing or Milling (In Excess of 3" Depth) 2000 SY \$13.70 \$14.73 \$21,917.95 \$55.76 C500-C-30000 Asphalt Concrete, Base Course (VDOT BM-25.0A) 5250 TON \$165.53 \$177.97 \$695,210.04 \$186,52 C500-C-30000 Asphalt Concr	03100-C2-00250	Steel Reinforcement, Welded Wire Fabric (VDOT Section 406), only when not included in other pay items	1000	LB	\$3.42	\$3.71	\$2,739.74	\$742.01
03100-2-00270 (VDOT Section 406), only when not included in other pay items 1000 LB \$5.71 \$6.14 \$4,566.24 \$1,2 C3 ASPHALT WORK \$UBTOTAL \$2,074,511.33 \$557,61 C3 ASPHALT WORK \$UBTOTAL \$22,074,511.33 \$557,61 02600-3-0002 Asphalt Concrete, Planing or Milling (1/2" to 3" Depth) 2000 SY \$13.70 \$14.73 \$21,917.95 \$5,6 02600-3-0002 Asphalt Concrete, Planing or Milling (In Excess of 3" Depth) 1500 SY/IN \$92.01 \$98.92 \$11,041.17 \$2,29 02600-3-0002 Asphalt Concrete, Base Course (VDOT BM-25.0A) 5250 TON \$165.53 \$177.97 \$695,210.04 \$186,62 02600-3-0000 Asphalt Concrete, Base Course (VDOT BM-25.0) 1500 TON \$165.53 \$177.97 \$198,631.44 \$53,2 02600-3-0000 Asphalt Concrete, Intermediate Course (VDOT IM-19.0A) 100 TON \$239.73 \$257.71 \$191,78.21 \$5,7	03100-C2-00260	(VDOT Section 406), only when not included in other pay items	1000	LB	\$4.57	\$4.91	\$3,652.99	\$981.74
C3 ASPHALT WORK 02600-C3-00010 Asphalt Concrete, Planing or Milling (1/2" to 3" Depth) 2000 SY \$13.70 \$14.73 \$21,917.95 \$5,6 02600-C3-00010 Asphalt Concrete, Planing or Milling (In Excess of 3" Depth) 150 SY/IN \$92.01 \$98.92 \$11,041.17 \$2,95 02600-C3-00010 Asphalt Concrete, Base Course (VDOT BM-25.0A) 5250 TON \$165.53 \$177.97 \$695,210.04 \$186,65 02600-C3-00010 Asphalt Concrete, Base Course (VDOT BM-25.0D) 1500 TON \$165.53 \$177.97 \$198,631.44 \$53,73 02600-C3-00010 Asphalt Concrete, Intermediate Course (VDOT IM-19.0A) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00000 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00000 Asphalt Concrete, Surface Course (VDOT SM-9.5A) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 02600-C3-00000 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7	03100-C2-00270	(VDOT Section 406), only when not included in other pay	1000	LB	\$5.71	\$6.14	\$4,566.24	\$1,228.32
O2600-C3-00010 Asphalt Concrete, Planing or Milling (1/2" to 3" Depth) 2000 SY \$13.70 \$14.73 \$21,917.95 \$5,6 02600-C3-00020 Asphalt Concrete, Planing or Milling (In Excess of 3" Depth) 150 SY/IN \$92.01 \$98.92 \$11,041.17 \$2,95 02600-C3-00020 Asphalt Concrete, Planing or Milling (In Excess of 3" Depth) 150 SY/IN \$92.01 \$98.92 \$11,041.17 \$2,95 02600-C3-00020 Asphalt Concrete, Base Course (VDOT BM-25.0A) 5250 TON \$165.53 \$177.97 \$198,631.44 \$53,53 02600-C3-00040 Asphalt Concrete, Intermediate Course (VDOT IM-19.0A) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00040 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00040 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00040 Asphalt Concrete, Surface Course (VDOT SM-9.5A) 1050 TON \$154.11 <t< td=""><td>(3</td><td>ASPHALT WORK</td><td></td><td></td><td></td><td>SUBTOTAL</td><td>\$2,074,511.33</td><td>\$557,611.53</td></t<>	(3	ASPHALT WORK				SUBTOTAL	\$2,074,511.33	\$557,611.53
D2600-C3-00020 Asphalt Concrete, Planing or Milling (In Excess of 3" Depth) 150 SY/IN \$92.01 \$98.92 \$11,041.17 \$2,55 02600-C3-00020 Asphalt Concrete, Base Course (VDOT BM-25.0A) 5250 TON \$165.53 \$177.97 \$695,210.04 \$186,6 02600-C3-00020 Asphalt Concrete, Base Course (VDOT BM-25.0A) 5250 TON \$165.53 \$177.97 \$198,631.44 \$53,73 02600-C3-00020 Asphalt Concrete, Intermediate Course (VDOT IM-19.0A) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00020 Asphalt Concrete, Intermediate Course (VDOT IM-19.0A) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00020 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00020 Asphalt Concrete, Surface Course (VDOT SM-9.5A) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 02600-C3-00070 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70			2000	SY	\$13.70	\$14.73	\$21,917.95	\$5,890.45
02600-C3-00160 Asphalt Concrete, Base Course (VDOT BM-25.D) 1500 TON \$165.53 \$177.97 \$198,631.44 \$53,2 02600-C3-00160 Asphalt Concrete, Intermediate Course (VDOT IM-19.0A) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00050 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00050 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00050 Asphalt Concrete, Surface Course (VDOT SM-9.5A) 1000 TON \$154.11 \$165.70 \$129,452.90 \$34,7 02600-C3-00070 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 02600-C3-00070 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 02600-C3-00070 Asphalt Concrete, Stamped - Imprinting Hot Mix Asphalt Asphalt \$1050 TON \$154.11								\$2,967.49
02600-C3-00160 Asphalt Concrete, Base Course (VDOT BM-25.D) 1500 TON \$165.53 \$177.97 \$198,631.44 \$53,2 02600-C3-00160 Asphalt Concrete, Intermediate Course (VDOT IM-19.0A) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00050 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00050 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00050 Asphalt Concrete, Surface Course (VDOT SM-9.5A) 1000 TON \$154.11 \$165.70 \$129,452.90 \$34,7 02600-C3-00070 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 02600-C3-00070 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 02600-C3-00070 Asphalt Concrete, Stamped - Imprinting Hot Mix Asphalt Asphalt \$1050 TON \$154.11	02600-C3-00030	Asphalt Concrete, Base Course (VDOT BM-25.0A)	5250	TON	\$165.53	\$177.97	\$695,210.04	\$186,867.66
Ozeor-G-00000 Asphalt Concrete, Intermediate Course (VDOT IM-19.0A) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 Ozeor-G-00000 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 Ozeor-G-00000 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 Ozeor-G-00000 Asphalt Concrete, Surface Course (VDOT SM-9.5A) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 Ozeor-G-00000 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 Ozeor-G-00000 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7	02600-C3-00160	Asphalt Concrete, Base Course (VDOT BM-25.D)	1500	TON	\$165.53		\$198,631.44	\$53,390.76
02600-C3-00050 Asphalt Concrete, Intermediate Course (VDOT IM-19.0D) 100 TON \$239.73 \$257.71 \$19,178.21 \$5,1 02600-C3-00050 Asphalt Concrete, Surface Course (VDOT SM-9.5A) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 02600-C3-00070 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 02600-C3-00070 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7	02600-C3-00040		100					\$5,154.14
02600-C3-00070 Asphalt Concrete, Surface Course (VDOT SM-9.5D) 1050 TON \$154.11 \$165.70 \$129,452.90 \$34,7 Asphalt Concrete Stamped - Imprinting Hot Mix Asphalt Im	02600-C3-00050	Asphalt Concrete, Intermediate Course (VDOT IM-19.0D)	100	TON	\$239.73	\$257.71	\$19,178.21	\$5,154.14
Asphalt Concrete Stamped - Imprinting Hot Mix Asphalt	02600-C3-00060	Asphalt Concrete, Surface Course (VDOT SM-9.5A)	1050	TON	\$154.11	\$165.70	\$129,452.90	\$34,796.46
Asphalt Concrete, Stamped - Imprinting Hot Mix Asphalt	02600-C3-00070		1050	TON	\$154.11	\$165.70	\$129,452.90	\$34,796.46
2000-C3-00080 Concrete (per Supplemental Specification 02600) 750 SF \$20.55 \$22.09 \$12,328.85 \$3,5	02600-C3-00080		750	SF	\$20.55	\$22.09	\$12,328.85	\$3,313.38

Number Name Supplemental Specification (2000) 740 747 740 740 741 742.203					-			
Number South Spectration D2000 3000 397 31.3.70 31.4.70 31.2.073 33.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07.03 33.8.2.07 33.8.2.07.03 33.8.2.07.02.07.02.07.07.07.07.07.07.07.07.07.07.07.07.07.	02600-C3-00090	Asphalt Concrete, Stamped - Heating Asphalt (per Supplemental Specification 02600)	750	SF	\$20.55	\$22.09	\$12,328.85	\$3,313.38
Name Support Space	02600-C3-00100		3000	SF	\$13.70	\$14.73	\$32,876.93	\$8,835.67
Asserver Applet Header Curb, G.*P. (VDOT Shandards for Cold Mix Asphalt To F LF 951.27 955.25 33,082.21 94828.71 Cold Mix Asphalt (ast VDOT Shandards for Cold Mix Asphalt) 150 SV \$320.52 \$41,026.62 \$1,108.46 Remove and Replace 8" to 10" Renforced Concrete Paving 150 SV \$230.54 \$220.68 \$220.68 \$220.68 \$220.68 \$24,657.70 \$357,862.70 Cold Mixing Mix Applet (ast VDOT Shandards FR). APR-APR.8-and PR-A TOR \$430.51 \$400.71.73 \$357,862.70 \$357,862.70 Cold Mixing Mix Applet (ast VDOT Detail D-3.3), in 9 EA \$13,470.41 \$14,480.95 \$86,986.94 \$26,665.74 Storm Mannie MH-1 (Anington Courty Detail D-3.5), in 9 EA \$11,301.41 \$12,480.95 \$81,370.40 \$22,186.92 Storm Mannie MH-1 (Arington Courty Detail D-3.1), in 25 EA \$10,91.84 \$10,921.88 \$10,921.88 \$13,370.40 \$22,186.92 Storm Mannie MH-1 (Arington Courty Detail D-3.1), in 20 VF \$11,986.4 \$10,928.45 \$19,178.21 \$55,154.14	02600-C3-00110		300	SF	\$54.79	\$58.90	\$13,150.77	\$3,534.27
Marchan Type P-1, P-2, and P-3). 13 100 3.99.23 3.423.31 34, 7.45.35 34, 7.45.35 Marchan Remove and Replace 8" to 10" Reinforced Cancrete Paving 150 57 \$34.25 35.62 34.108.45 8.7.87.70 \$6,626.76 WOOTS Standards PR.3, Ref. A, Ref.S and RR.6). SUBTOTAL \$1,331,392.30 \$357,862.79 \$357,862.79 C4 Storm Marhole MH-1 (Atington County Detail D-3.0). In Pace, DETH < 8'	02600-C3-00120		75	LF	\$51.37	\$55.25	\$3,082.21	\$828.77
umenues. Remove 8" to 10" Renforced Concrete Paving manual. 150 SY 934.82 935.82 941.06.22 91.044.62 manual. Remove 8" to 10" Renforced Concrete Paving VOOT Standards PR3, PR-4, PR-5 and PR-6.0 150 SY \$20.54 \$220.83 \$24.657.70 \$56.527.70 C4 STORM Standard PR-3, PR-4, PR-5 and PR-6.0 150 SY \$50.64.70 \$15.1307.84 \$14.331.922.30 \$357.862.79 C4 STORM Standard PR-3, PR-4, PR-5 and PR-6.0 12 EA \$10.159.88 \$10.921.88 \$77.315.1.6 \$15.657.34 Marco DEPTH < 4"	02600-C3-00130		15	TON	\$399.55	\$429.51	\$4,794.55	\$1,288.54
Number VDOT Standards PR-3, PR-4, PR-5 and PR-6.) 130 31 32.03.91 32.00.91 32.00.91 32.00.91 32.00.91 3357.862.79 Cd STORM SEVER UTILITY WORK SUBTORL \$11,331,392.30 \$357.862.79 Case Space, DEPTH < 8' Space, DEPTH < 8' \$11,507.84 \$40,717.73 Place, DEPTH < 8' PEA \$11,307.41 \$14,480.66 \$956.86.29 Case Space, DEPTH < 8' PEA \$11,307.41 \$14,480.66 \$956.86.24 Case Space, DEPTH < 8' PEA \$11,307.41 \$14,480.66 \$956.86.24 \$22,085.24 Case Space, DEPTH < 8' PEA \$11,301.41 \$12,149.05 \$81,370.40 \$22,885.42 Case Space, DEPTH < 8' PEA \$11,986.44 \$12,885.44 \$96,503.19 \$22,3197.66 \$54,560.319 Case Space, DEPTH < 8' PEA \$11,986.44 \$12,885.44 \$19,178.21 \$55,154.14 Case Space, PEA ADDITIONAL VF OVER 8' PEA VF \$1,1986.45 \$1,288.54 \$19,178.21 </td <td>03100-C3-00140</td> <td></td> <td>150</td> <td>SY</td> <td>\$34.25</td> <td>\$36.82</td> <td>\$4,109.62</td> <td>\$1,104.46</td>	03100-C3-00140		150	SY	\$34.25	\$36.82	\$4,109.62	\$1,104.46
Construction Subset Number Note Note Note Note Note Note Note Note	03100-C3-00150		150	SY	\$205.48	\$220.89	\$24,657.70	\$6,626.76
storm Storm Manhole M+1 (Arington County Detail D-3.0), In 21 EA \$9,018.32 \$9,694.70 \$151,507.84 \$40,717.73 Pace, DEPTH < 6						SUBTOTAL	\$1,331,392.30	\$357,862.79
Back OBERTH CE Synth 32 Synth 32 <t< td=""><td>C4</td><td></td><td></td><td>1</td><td>1</td><td></td><td></td><td></td></t<>	C4			1	1			
Back DEPTH - 8: Charlen - 1 9 EA \$10,159.68 \$10,159.68 \$10,159.68 \$10,159.68 \$10,159.68 \$10,159.68 \$10,159.68 \$10,420.68	02550-C4-00010	Place, DEPTH < 8'	21	EA	\$9,018.32	\$9,694.70	\$151,507.84	\$40,717.73
International Processing Storm Manhole MH-1 (Arlington County Detail D-3.4), In 9 EA \$13,470.41 \$14,480.65 \$96,986.94 \$426,065.24 Processing Storm Manhole MH-4 (Arlington County Detail D-3.5), In 90 EA \$11,01.44 \$12,149.05 \$811,370.40 \$21,886.29 Processing Manhole (VDOT MH-1, MH1-A), In Place, DEPTH < 8'	02550-C4-00030		9	EA	\$10,159.88	\$10,921.88	\$73,151.16	\$19,659.38
Pace, DEPTH < 8' 9 En \$11,501-W \$12,195.3 363,300.40 \$12,008.53 susc.same Storm Manhole (VDOT MH-1, MH1-A), In Place, DEPTH < 8'	02550-C4-00040	Storm Manhole MH-3 (Arlington County Detail D-3.4), In Place, DEPTH < 8'	9	EA	\$13,470.41	\$14,480.69	\$96,986.94	\$26,065.24
Storm Manhole (VDOT MH-1, MH1-A), In Place, DEPTH < 8 17 EA \$10,159.88 \$10,921.88 \$138,174.42 \$37,134.38 summark Biocrim Manhole H-1 (Arington County Detail D-3.1), In 25 EA \$10,159.88 \$10,921.88 \$203,197.68 \$554,609.38 summark Biocrim Manhole H-1 (Arington County Detail D-3.0), In 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$55,154.14 summark Manhole M-1 (Arington County Detail D-3.1), In 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$55,154.14 summark Manhole M-1 (Arington County Detail D-3.1), In 20 VF \$1,426.95 \$1,533.97 \$22,317.04 \$57,363.05 summark Manhole M-1 (Arington County Detail D-3.1), In 20 VF \$1,426.95 \$1,533.97 \$22,374.45 \$56,361.32 summark Manhole M-1 (Arington County Detail D-3.5), In 20 VF \$1,484.03 \$1,595.33 \$22,374.45 \$56,381.32 storm Manhole M-1 (Arington County StandardS), In Place, PER ADDITIONAL VF OVER 8'' 20 VF \$1,484.03 \$1,595.33 \$22,374.45	02550-C4-00050		9	EA	\$11,301.44	\$12,149.05	\$81,370.40	\$21,868.29
Place DEPTH < 8' Place DEPTH < 8' Place DEPTH < 8' Place DEPTH < 8' Storm Manhole (VDOT MH-2), In Place, DEPTH < 8' 9 VF \$1,198.64 \$1,298.54 \$\$2,319.36 Storm Manhole (VDOT MH-2), In Place, DEPTH < 8'	02550-C4-00060		17	EA	\$10,159.88	\$10,921.88	\$138,174.42	\$37,134.38
Storm Manhole (VDDT MH-2), In Place, DETTH < 8' 9 VF \$1,198.64 \$1,288.54 \$8,630.19 \$2,319.36 Brance MB Storm Manhole MH-1 (Arhington County Detail D-3.0), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$55,154.14 Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$55,154.14 Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$55,154.14 Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,712.34 \$1,800.77 \$22,831.20 \$66,135.89 Storm Manhole MH-3 (Arington County Detail D-3.5), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,184.03 \$1,595.33 \$22,737.44 \$56,381.32 Storm Manhole (VDOT MH-2), In Place, PER 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$55,154.14 WTO MANHOL (VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$55,154.14 WTO MANHOL (VF OVER 8' 20 VF \$1,198.64 \$1,288.54	02550-C4-00020		25	EA	\$10,159.88	\$10,921.88	\$203,197.68	\$54,609.38
Basectam Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$1,91,78.21 \$5,151.14 Busectam Storm Manhole MH-1 (Arlington County Detail D-3.1), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$5,154.14 Busectam Storm Manhole MH-2 (Arlington County Detail D-3.3), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,426.95 \$1,533.97 \$22,831.20 \$6,135.89 Busectam Storm Manhole MH-3 (Arlington County Detail D-3.5), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$5,154.14 Busectam Storm Manhole (VDOT MH-1, MH-1A), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$5,154.14 Busectam Corr Manhole (VDOT MH-2), In Place, PER ADDITIONAL VF 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$5,154.14 Busectam Gord CharDs Storm Manhole (VDOT MH-2), In Place Up to 6' Deep 30 VF \$1,198.64 \$1,288.54 \$19,178.21 \$5,154.14 Busectam Gord CharDs	02550-C4-00070		9	VF	\$1,198.64	\$1,288.54	\$8,630.19	\$2,319.36
Place, PER ADDITIONAL VF OVER 8' 20 VP \$1,186.04 \$1,280.34 \$19,176.21 \$3,53.14 0880.4001 Storm Manhole MH-2 (Arlington County Detail D-3.3), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,280.55 \$1,533.97 \$22,831.20 \$6,135.89 0880.4001 Storm Manhole MH-3 (Arlington County Detail D-3.4), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,186.04 \$1,280.54 \$1,281.54 \$27,397.44 \$6,381.32 0880.4001 Storm Manhole MH-4 (Arlington County Detail D-3.5), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$5,154.14 0880.4001 Storm Manhole (NDOT MH-1, MH-A), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$5,154.14 0880.4000 GB-2 (Arlington County Standards), In Place Up to 6' Deep 30 VF \$1,084.48 \$1,165.82 \$43,379.28 \$11,658.18 0880.4000 GB-2 (Arlington County Standards), Each VF Over 6' Deep 50 VF \$1,084.48 \$1,165.818 \$13,013.74 \$30,497.45 0880.4000 GB-2 (Arlington County Standar	02550-C4-00011	Place, PER ADDITIONAL VF OVER 8	20	VF	\$1,198.64	\$1,288.54	\$19,178.21	\$5,154.14
Storm Manhole MH-2 (Arlington County Detail D-3.3), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,426.95 \$1,533.97 \$22,831.20 \$6,135.89 000000000000000000000000000000000000	02550-C4-00021		20	VF	\$1,198.64	\$1,288.54	\$19,178.21	\$5,154.14
Storm Manhole MH-3 (Arlington County Detail D-3.4), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,712.34 \$1,840.77 \$27,397.44 \$7,363.66 Biomedian Storm Manhole MH-4 (Arlington County Detail D-3.5), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$1,917.82.1 \$5,154.14 Biomedian Manhole MH-4 (Arlington County Detail D-3.5), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$5,154.14 Biomedian Manhole (VDOT MH-1, MH-1A), In Place, PER ADDITIONAL VF 20 VF \$1,084.48 \$1,1552.2 \$43,379.28 \$5,154.14 Biomedian CB-2 (Arlington County Standards), Each VF Over 6' Deep 50 VF \$1,084.48 \$1,1552.8 \$43,379.28 \$1,1658.18 Biomedian CB-2 A or CB-28 (throat lengths from 8'-6' up to 16'-0''), In Place Up to 6' Deep, Arlington County Standards. 20 FA \$1,084.48 \$1,1558.18 \$1,17,351.71 \$4,663.27 Biomedian CB-2 A or CB-28 (throat lengths from 8'-6' up to 16'-0''), Each VF Over 6' Deep, Arlington County Standards 20 FA \$1,084.48 \$1,1658.18 \$1,17,351.71 \$4,663.27	02550-C4-00031	Storm Manhole MH-2 (Arlington County Detail D-3.3), In	20	VF	\$1,426.95	\$1,533.97	\$22,831.20	\$6,135.89
Storm Manhole MH-4 (Alington County Detail D-3.5), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,484.03 \$1,595.33 \$23,744.45 \$6,381.32 0000-00000000000000000000000000000000	02550-C4-00041	Storm Manhole MH-3 (Arlington County Detail D-3.4), In	20	VF	\$1,712.34	\$1,840.77	\$27,397.44	\$7,363.06
Bits Storm Manhole (VDOT MH-1, MH1-A), In Place, PER 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$\$5,154.14 MDDITIONAL VF OVER 8' OVER 8' \$1,198.64 \$1,288.54 \$19,178.21 \$\$5,154.14 MDDITIONAL VF OVER 8' OVER 8' \$1,198.64 \$1,288.54 \$19,178.21 \$\$5,154.14 MDDITIONAL VF OVER 8' CB-2 (Arlington County Standards), In Place Up to 6' Deep 30 EA \$7,876.76 \$\$8,467.52 \$189,042.34 \$\$10,658.18 MDDITIONAL VF OVER 6' CB-2 (Arlington County Standards), Each VF Over 6' Deep 50 VF \$1,084.48 \$1,165.82 \$\$43,379.28 \$11,658.18 MDDITIONAL VF OVER 6' Deep Artington County Standards. 30 VF \$1,084.48 \$11,658.18 \$130,137.84 \$34,974.54 MDDITIONAL VF OVER 6' Deep, Arlington County Standards 20 EA \$10,844.82 \$11,658.18 \$130,137.84 \$34,977.51.22 MDDITIONAL VF OVER 6' Deep, Arlington County Standards 10 VF \$1,198.64 \$1,288.54 \$9,589.10 \$2,257.07 MDDITIONAL VF OVER 6' Deep, Arlington County Stand	02550-C4-00051	Storm Manhole MH-4 (Arlington County Detail D-3.5), In	20	VF	\$1,484.03	\$1,595.33	\$23,744.45	\$6,381.32
Biom Manbole (VDOT MH-2), In Place, PER ADDITIONAL VF OVER 8' 20 VF \$1,198.64 \$1,288.54 \$19,178.21 \$\$5,154.14 00587 c+0000 CB-2 (Arlington County Standards), In Place Up to 6' Deep 30 EA \$7,876.76 \$8,467.52 \$189,042.34 \$50,805.13 00587 c+0000 CB-2 (Arlington County Standards), Each VF Over 6' Deep 50 VF \$1,084.48 \$11,658.18 \$43,379.28 \$11,658.18 00587 c+0000 CB-2 A or CB-28 (throat lengths from 8'-6" up to 16'-0"), Each VF Over 6' Deep, Arlington County Standards. 15 EA \$10,844.82 \$11,658.18 \$130,137.84 \$34,974.54 00587 c+0000 CB-2 A or CB-28 (throat lengths from 8'-6" up to 16'-0"), Each VF Over 6' Deep, Arlington County Standards. 30 VF \$1,198.64 \$1,288.54 \$28,767.31 \$7,731.22 00587 c+0000 CB-4, In Place Up to 6' Deep, Arlington County Standards 20 EA \$8,219.23 \$8,835.67 \$131,507.71 \$35,342.70 00587 c+0000 CB-2, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,084.48 \$1,1658.20 \$46,758.30 \$12,577.07 \$35,342.70 005	02550-C4-00061	Storm Manhole (VDOT MH-1, MH1-A), In Place, PER	20	VF	\$1,198.64	\$1,288.54	\$19,178.21	\$5,154.14
20250 C40000 CB-2 (Arlington County Standards), In Place Up to 6' Deep 30 EA \$7,676.76 \$8,467.52 \$189,042.34 \$50,805.13 20250 C40000 CB-2 (Arlington County Standards), Each VF Over 6' Deep 50 VF \$1,084.48 \$1,165.82 \$43,379.28 \$11,658.18 20250 C4000 CB-2 A or CB-2B (throat lengths from 8'-6" up to 16'-0"), In Place Up to 6' Deep, Arlington County Standards. 15 EA \$10,844.82 \$11,658.18 \$130,137.84 \$34,974.54 20250 C4000 CB-2 A or CB-2B (throat lengths from 8'-6" up to 16'-0"), Each VF Over 6' Deep, Arlington County Standards. 30 VF \$1,198.64 \$1,288.54 \$28,767.31 \$7,731.22 20250 C4000 CB-4, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,198.64 \$1,288.54 \$9,589.10 \$2,577.07 20250 C4000 CB-4, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,084.48 \$1,155.82 \$8,675.86 \$2,331.64 20250 C4000 CB-4, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,084.48 \$1,155.82 \$8,675.86 \$2,2,331.64 20250 C40000	02550-C4-00071	Storm Manhole (VDOT MH-2), In Place, PER ADDITIONAL VF	20	VF	\$1,198.64	\$1,288.54	\$19,178.21	\$5,154.14
CB-2A or CB-2B (throat lengths from 8'-6" up to 16'-0"), In Place Up to 6' Deep, Arlington County Standards. 15 EA \$10,844.82 \$11,658.18 \$130,137.84 \$34,974.54 02555-C40000 CB-2A or CB-2B (throat lengths from 8'-6" up to 16'-0"), Each VF Over 6' Deep, Arlington County Standards. 30 VF \$1,198.64 \$1,288.54 \$22,676.31 \$7,731.22 02555-C40000 CB-4, In Place Up to 6' Deep, Arlington County Standards 2 EA \$10,844.82 \$11,658.18 \$17,351.71 \$4,663.27 02555-C40000 CB-4, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,198.64 \$1,288.54 \$95,589.10 \$2,577.07 02555-C40000 CB-4, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,084.48 \$1,165.82 \$8,835.67 \$131,507.71 \$35,342.70 02555-C40000 Curb Drop Inlet, Standard VDOT DI-1 (12" to 24" Pipe), In Place Up to 9' Deep 8 EA \$7,077.67 \$7,608.50 \$45,297.10 \$12,173.60 02555-C40000 Curb Drop Inlet, Standard VDOT DI-2A (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 4' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83	02550-C4-00080		30	EA	\$7,876.76	\$8,467.52	\$189,042.34	\$50,805.13
Description Place Up to 6' Deep, Arlington County Standards. 15 EA \$10,844.82 \$11,658.18 \$130,137.84 \$\$34,974.54 000000000000000000000000000000000000	02550-C4-00090		50	VF	\$1,084.48	\$1,165.82	\$43,379.28	\$11,658.18
USSECCOUNT VF Over 6' Deep, Arlington County Standards. 30 VF \$1,198.64 \$1,288.54 \$28,767.31 \$7,731.22 USSECCOUNT CB-4, In Place Up to 6' Deep, Arlington County Standards 2 EA \$10,844.82 \$11,658.18 \$17,351.71 \$44,663.27 USSECCOUNT CB-4, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,198.64 \$1,288.54 \$9,589.10 \$2,577.07 USSECCOUNT PCB-2, In Place Up to 6' Deep, Arlington County Standards 20 EA \$8,219.23 \$8,835.67 \$131,507.71 \$35,342.70 USSECCOUNT PCB-2, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,084.48 \$1,165.82 \$8,675.86 \$2,331.64 USSECCOUNT PCB-2, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,084.48 \$1,165.82 \$8,675.86 \$2,331.64 USSECCOUNT Curb Drop Inlet, Standard VDOT DI-1 (12" to 24" Pipe), In Place Up to 10' Deep 8 EA \$7,007.67 \$7,608.50 \$46,758.30 \$12,566.29 USSECCOUNT Place Up to 9' Deep, Inlet Throat Length 4' to 20' 8 EA	02550-C4-00100		15	EA	\$10,844.82	\$11,658.18	\$130,137.84	\$34,974.54
0359-C4-00150 CB-4, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,198.64 \$1,288.54 \$9,589.10 \$2,577.07 0359-C4-00120 PCB-2, In Place Up to 6' Deep, Arlington County Standards 20 EA \$8,219.23 \$8,835.67 \$131,507.71 \$35,342.70 0359-C4-00130 PCB-2, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,084.48 \$1,165.82 \$8,675.86 \$2,331.64 0359-C4-0016 Curb Drop Inlet, Standard VDOT DI-1 (12" to 24" Pipe), In Place Up to 10' Deep 8 EA \$7,077.67 \$7,608.50 \$45,297.10 \$12,173.60 0359-C4-0016 Curb Drop Inlet, Standard VDOT DI-2A (12" to 24" Pipe), In Place Up to 9' Deep 8 EA \$7,075.98 \$7,853.93 \$46,758.30 \$12,566.29 0359-C4-0016 Curb Drop Inlet, Standard VDOT DI-2B (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 4' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 0359-C4-0017 Curb Drop Inlet, Standard VDOT DI-2D (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 0359-C4-0020 Curb Drop Inlet, Standard VDOT DI-2C (30	02550-C4-00110		30	VF	\$1,198.64	\$1,288.54	\$28,767.31	\$7,731.22
D2550-C4-00120 PCB-2, In Place Up to 6' Deep, Arlington County Standards 20 EA \$8,219.23 \$8,835.67 \$131,507.71 \$35,342.70 02550-C4-00130 PCB-2, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,084.48 \$1,165.82 \$8,675.86 \$2,331.64 02550-C4-00160 Curb Drop Inlet, Standard VDOT DI-1 (12" to 24" Pipe), In Place Up to 10' Deep 8 EA \$7,077.67 \$7,608.50 \$445,297.10 \$12,173.60 02550-C4-00170 Curb Drop Inlet, Standard VDOT DI-2A (12" to 24" Pipe), In Place Up to 9' Deep 8 EA \$7,305.98 \$7,853.93 \$46,758.30 \$12,1566.29 02550-C4-00170 Curb Drop Inlet, Standard VDOT DI-2C (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 4' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-00190 Curb Drop Inlet, Standard VDOT DI-2C (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-00190 Curb Drop Inlet, Standard VDOT DI-2C (10" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$12,743.00	02550-C4-00140	CB-4, In Place Up to 6' Deep, Arlington County Standards	2	EA	\$10,844.82	\$11,658.18	\$17,351.71	\$4,663.27
02550-C4-0010 PCB-2, Each VF Over 6' Deep, Arlington County Standards 10 VF \$1,084.48 \$1,165.82 \$8,675.86 \$2,331.64 02550-C4-0010 Curb Drop Inlet, Standard VDOT DI-1 (12" to 24" Pipe), In Place Up to 10' Deep 8 EA \$7,077.67 \$7,608.50 \$45,297.10 \$12,173.60 02550-C4-0010 Curb Drop Inlet, Standard VDOT DI-2A (12" to 24" Pipe), In Place Up to 9' Deep 8 EA \$7,305.98 \$7,853.93 \$46,758.30 \$12,566.29 02550-C4-0010 Curb Drop Inlet, Standard VDOT DI-2B (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 4' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-0010 Curb Drop Inlet, Standard VDOT DI-2D (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-0010 Curb Drop Inlet, Standard VDOT DI-2D (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2E (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 <t< td=""><td>02550-C4-00150</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></t<>	02550-C4-00150							
Outsol Curb Drop Inlet, Standard VDOT DI-1 (12" to 24" Pipe), In Place Up to 10' Deep 8 EA \$7,077.67 \$7,608.50 \$45,297.10 \$12,173.60 02550-C4-0010 Curb Drop Inlet, Standard VDOT DI-2A (12" to 24" Pipe), In Place Up to 9' Deep 8 EA \$7,305.98 \$7,853.93 \$46,758.30 \$12,566.29 02550-C4-0010 Curb Drop Inlet, Standard VDOT DI-2B (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 4' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-0010 Curb Drop Inlet, Standard VDOT DI-2C (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-0010 Curb Drop Inlet, Standard VDOT DI-2C (10" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2E (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Len	02550-C4-00120							
DB350-C4-00120 Place Up to 10' Deep Curb Drop Inlet, Standard VDOT DI-2A (12" to 24" Pipe), In Place Up to 9' Deep 8 EA \$7,305.98 \$7,853.93 \$46,758.30 \$12,173.60 02550-C4-00120 Curb Drop Inlet, Standard VDOT DI-2A (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 4' to 20' 8 EA \$7,305.98 \$7,853.93 \$46,758.30 \$12,566.29 02550-C4-00120 Curb Drop Inlet, Standard VDOT DI-2B (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 4' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-00120 Curb Drop Inlet, Standard VDOT DI-2C (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2C (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$12,443.00 \$13,376.23 \$79,635.23 \$21,401.97 02550-C4-00210 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C4-00210 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep	02550-C4-00130		10	VF	\$1,084.48	\$1,165.82	\$8,675.86	\$2,331.64
U0259-C4-00170 Place Up to 9' Deep No. 1 8 EA \$7,305.96 \$7,853.93 \$46,758.30 \$12,566.29 02550-C4-00180 Curb Drop Inlet, Standard VDOT DI-2B (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 4' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-00190 Curb Drop Inlet, Standard VDOT DI-2C (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2D (30" to 48" Pipe), In Place Up to 9' Deep 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2D (30" to 48" Pipe), In Place Up to 9' Deep 8 EA \$11,986.38 \$12,845.36 \$76,712.83 \$20,616.57 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2E (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,	02550-C4-00160	Place Up to 10' Deep	8	EA	\$7,077.67	\$7,608.50	\$45,297.10	\$12,173.60
02550-C4-00180 Place Up to 9' Deep, Inlet Throat Length 4' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-00180 Curb Drop Inlet, Standard VDOT DI-2C (12" to 24" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-00180 Curb Drop Inlet, Standard VDOT DI-2C (12" to 24" Pipe), In Place Up to 9' Deep 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2D (30" to 48" Pipe), In Place Up to 9' Deep 8 EA \$12,443.00 \$13,376.23 \$79,635.23 \$21,401.97 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2E (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C4-0020 Curb Drop Inlet, Standard VDOT DI-3A (12" to 30" Pipe), In 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 <	02550-C4-00170	Place Up to 9' Deep	8	EA	\$7,305.98	\$7,853.93	\$46,758.30	\$12,566.29
D0258-C4-00190 Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$11,986.38 \$12,885.36 \$76,712.83 \$20,616.57 0258-C4-0020 Curb Drop Inlet, Standard VDOT DI-2D (30" to 48" Pipe), In Place Up to 9' Deep 8 EA \$12,443.00 \$13,376.23 \$79,635.23 \$21,401.97 0258-C4-0020 Curb Drop Inlet, Standard VDOT DI-2E (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 0258-C4-0020 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 0258-C4-0020 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 0258-C4-0020 Curb Drop Inlet, Standard VDOT DI-3A (12" to 30" Pipe), In 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 0258-C4-0020 Curb Drop Inlet, Standard VDOT DI-3A (12" to 30" Pipe), In 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 \$28,470.51 <td>02550-C4-00180</td> <td>Place Up to 9' Deep, Inlet Throat Length 4' to 20'</td> <td>8</td> <td>EA</td> <td>\$11,986.38</td> <td>\$12,885.36</td> <td>\$76,712.83</td> <td>\$20,616.57</td>	02550-C4-00180	Place Up to 9' Deep, Inlet Throat Length 4' to 20'	8	EA	\$11,986.38	\$12,885.36	\$76,712.83	\$20,616.57
Outsol Curb Drop Inlet, Standard VDOT DI-2D (30" to 48" Pipe), In Place Up to 9' Deep 8 EA \$12,443.00 \$13,376.23 \$79,635.23 \$21,401.97 02550-C40020 Curb Drop Inlet, Standard VDOT DI-2E (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C40020 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C40020 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C40020 Curb Drop Inlet, Standard VDOT DI-3A (12" to 30" Pipe), In 8 EA \$48,561.70 \$9,203.83 \$54,794.88 \$14,726.12	02550-C4-00190	Place Up to 9' Deep, Inlet Throat Length 6' to 20'	8	EA	\$11,986.38	\$12,885.36	\$76,712.83	\$20,616.57
U2550-C4-00270 Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$10,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C4-00270 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C4-00270 Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-C4-00270 Curb Drop Inlet, Standard VDOT DI-3A (12" to 30" Pipe), In 8 EA \$48,561.70 \$9,203.83 \$54,794.88 \$14,726.12	02550-C4-00200	Curb Drop Inlet, Standard VDOT DI-2D (30" to 48" Pipe), In Place Up to 9' Deep	8	EA	\$12,443.00	\$13,376.23	\$79,635.23	\$21,401.97
Ourse Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In Place Up to 9' Deep, Inlet Throat Length 6' to 20' 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51 02550-04-0020 Curb Drop Inlet, Standard VDOT DI-3A (12" to 30" Pipe), In 8 EA \$16,552.62 \$17,794.07 \$105,936.77 \$28,470.51	02550-C4-00210		8	EA	\$16,552.62	\$17,794.07	\$105,936.77	\$28,470.51
Curb Drop Inlet, Standard VDOT DI-3A (12" to 30" Pipe), In 8 FA \$8,561,70 \$9,203,83 \$54,794,88 \$14,726,12	02550-C4-00220	Curb Drop Inlet, Standard VDOT DI-2F (30" to 48" Pipe), In	8	EA	\$16,552.62	\$17,794.07	\$105,936.77	\$28,470.51
	02550-C4-00230		8	EA	\$8,561.70	\$9,203.83	\$54,794.88	\$14,726.12

02550-C4-00550	Existing Storm Manhole, Catch Basin, Drop Inlet, Yard Inlet, or Grate Inlet	15	EA	\$4,452.08	\$4,785.99	\$53,425.01	\$14,357.97
02550-C4-00540	Yard Inlet, or Grate Inlet Core Drill and Connect 15" to 24" Dia Concrete Pipe to	400	SF	\$74.20	\$79.80	\$23,744.45	\$6,383.60
	Partial Wall Repair of Storm Manhole, Catch Basin, Drop Inlet,						
02550-C4-00520 02550-C4-00530	Convert Grate Inlet to Catch Basin	20	EA	\$6,963.52	\$7,485.78	\$44,566.50	\$19,143.96
02550-C4-00520	S-2.5), Type C Convert Catch Basin to Manhole	20	EA	\$4,452.08	\$4,785.99	\$71,233.34	\$19,143.96
02550-C4-00510	S-2.5), Type B Adjust Storm Manhole to New Grade (Arlington County Detail	8	EA	\$3,538.84	\$3,804.25	\$22,648.55	\$6,086.80
02550-C4-00500	S-2.5), Type A Adjust Storm Manhole to New Grade (Arlington County Detail	8	EA	\$2,853.90	\$3,067.94	\$18,264.96	\$4,908.71
02550-C4-00490	Adjust Storm Manhole to New Grade (Arlington County Detail	60	EA	\$2,168.96	\$2,331.64	\$104,110.27	\$27,979.64
02550-C4-00480	Drop Inlet Structure Top, Remove & Replace	8	EA	\$5,479.49	\$5,890.45	\$35,068.72	\$9,424.72
02550-C4-00470	Catch Basin Structure Top, Remove & Replace	8	EA	\$6,164.42	\$6,626.76	\$39,452.31	\$10,602.81
02550-C4-00460	Storm Manhole Frame and Cover, Remove & Replace	8	EA	\$1,598.18	\$1,718.05	\$10,228.38	\$2,748.88
02550-C4-00450	Grate Inlet Driveway (Arlington County Detail D-1.12)	10	LF	\$1,426.95	\$1,533.97	\$11,415.60	\$3,067.94
02550-C4-00440	1.9), In Place Up to 6' Deep Grate Inlet Non-roadway Shallow (Arlington County Detail D- 1.9), Each VF Over 6' Deep	10	VF	\$981.74	\$1,055.37	\$7,853.93	\$2,110.74
02550-C4-00430	Over 6' Deep Grate Inlet Non-roadway Shallow (Arlington County Detail D-	10	EA	\$6,392.74	\$6,872.19	\$51,141.89	\$13,744.38
02550-C4-00410	Up to 6' Deep Yard Inlet Pre-Cast (Arlington County Detail D-1.11), Each VF	8	VF	\$970.33	\$1,043.10	\$6,210.09	\$1,668.96
02550-C4-00390 02550-C4-00400	Deep Yard Inlet Pre-Cast (Arlington County Detail D-1.11), In Place	8	EA	\$998.87 \$6,621.05	\$1,073.81 \$7,117.63	\$6,392.74 \$42,374.71	\$1,718.09 \$11,388.20
02550-C4-00380	Deep Yard Inlet (Arlington County Detail D-1.10), Each VF Over 6'	8	EA VF	\$6,621.05	\$7,117.63	\$42,374.71	\$11,388.20
02550-C4-00426	(PRECAST) Yard Inlet (Arlington County Detail D-1.10), In Place Up to 6'	5	EA	\$9,360.79	\$10,062.85	\$37,443.17	\$10,062.85
02550-C4-00425	Grate Inlet, Standard VDOT DI-7 (12" to 42" Pipe), All Depths 15" Pipe Tee Section Drop Inlet, VDOT DI-9, All depths	8	EA	\$11,986.38	\$12,885.36	\$76,712.83	\$20,616.57
02550-C4-00420	Depths	8	EA	\$11,986.38		\$76,712.83	\$20,616.57
02550-C4-00370	(36" to 48" Pipe), In Place Up to 8' Deep, Inlet Throat Length 8' to 20' Standard Ditch Drop Inlet, VDOT DI-5 (12" to 42" Pipe), All	8	EA	\$18,835.74	\$20,248.42	\$120,548.74	\$32,397.47
02550-C4-00360	(36" to 48" Pipe), In Place Up to 8' Deep, Inlet Throat Length 6' to 20' Curb Drop Inlet, Standard (with Utility Space) VDOT DI-4F	8	EA	\$18,835.74	\$20,248.42	\$120,548.74	\$32,397.47
02550-C4-00350	Curb Drop Inlet, Standard (with Utility Space) VDOT DI-4D (36" to 48" Pipe), In Place Up to 8' Deep Curb Drop Inlet, Standard (with Utility Space) VDOT DI-4E	8	EA	\$15,525.22	\$16,689.61	\$99,361.38	\$26,703.37
02550-C4-00340	Place Up to 8' Deep, Inlet Throat Length 8' to 20'	8	EA	\$14,269.50	\$15,339.71	\$91,324.80	\$24,543.54
02550-C4-00330	Curb Drop Inlet, Standard VDOT DI-4B (36" to 48" Pipe), In Place Up to 8' Deep, Inlet Throat Length 6' to 20' Curb Drop Inlet, Standard VDOT DI-4C (36" to 48" Pipe), In	8	EA	\$14,269.50	\$15,339.71	\$91,324.80	\$24,543.54
02550-C4-00320	Curb Drop Inlet, Standard VDOT DI-4A (36" to 48" Pipe), In Place Up to 8' Deep	8	EA	\$11,986.38	\$12,885.36	\$76,712.83	\$20,616.57
02550-C4-00310	Curb Drop Inlet, Standard (with Utility Space) VDOT DI-3F (12" to 30" Pipe), In Place Up to 8' Deep, Inlet Throat Length 6' to 20'	8	EA	\$13,127.94	\$14,112.54	\$84,018.82	\$22,580.06
02550-C4-00300	Curb Drop Inlet, Standard (with Utility Space) VDOT DI-3E (12" to 30" Pipe), In Place Up to 8' Deep, Inlet Throat Length 4' to 20'	8	EA	\$13,127.94	\$14,112.54	\$84,018.82	\$22,580.06
02550-C4-00290	(12" to 30" Pipe), In Place Up to 8' Deep	8	EA	\$10,159.88	\$10,921.88	\$65,023.26	\$17,475.00
02550-C4-00280	Each VF Over 8' Deep, Inlet Throat Length 6' to 20' Curb Drop Inlet, Standard (with Utility Space) VDOT DI-3D	8	VF	\$2,511.43	\$2,699.79	\$16,073.16	\$4,319.66
02550-C4-00270	Place Up to 8' Deep, Inlet Throat Length 6' to 20' Curb Drop Inlet, Standard VDOT DI-3CC (12' to 30' Pipe),	8	EA	\$11,986.38	\$12,885.36	\$76,712.83	\$20,616.57
02550-C4-00260	Each VF Over 8' Deep, Inlet Throat Length 4' to 20' Curb Drop Inlet, Standard VDOT DI-3C (12" to 30" Pipe), In	8	VF	\$1,940.65	\$2,086.20	\$12,420.17	\$3,337.92
02550-C4-00250	Place Up to 8' Deep, Inlet Throat Length 4' to 20' Curb Drop Inlet, Standard VDOT DI-3BB (12" to 30" Pipe),	8	EA	\$11,986.38		\$76,712.83	\$20,616.57
	Each VF Over 8' Deep Curb Drop Inlet, Standard VDOT DI-3B (12" to 30" Pipe), In						
02550-C4-00240	Curb Drop Inlet, Standard VDOT DI-3AA (12" to 30" Pipe),	8	VF	\$1,712.34	\$1,840.77	\$10,958.98	\$2,945.22

	1		1		-		
	Core Drill and Connect 27" to 42" Dia Concrete Pipe to						100 000
02505-C4-00551	Existing Storm Manhole, Catch Basin, Drop Inlet, Yard Inlet,	15	LF	\$7,420.14	\$7,976.65	\$89,041.68	\$23,929.95
	or Grate Inlet Core Drill and Connect 8" to 14" Dia Ductile Iron Pipe to						
02505-C4-00552	Existing Storm Manhole, Catch Basin, Drop Inlet, Yard Inlet,	15	LF	\$3,652.99	\$3,926.97	\$43,835.90	\$11,780.90
02505-04-00552	or Grate Inlet	15	LF	\$3,032.99	\$3,920.97	940,000.90	\$11,760.90
	Core Drill and Connect 16" to 24" Dia Ductile Iron Pipe to						
02505-C4-00553	Existing Storm Manhole, Catch Basin, Drop Inlet, Yard Inlet,	15	LF	\$4,794.55	\$5,154.14	\$57,534.62	\$15,462.43
	or Grate Inlet			<i>\(\)</i>	<i>40/10</i>	407,000.002	4107 1011 10
	Core Drill and Connect PVC or HDPE Pipe (up to 6" diameter)						
02550-C4-00560	to Existing Storm Manhole, Catch Basin, Drop Inlet, Yard	15	EA	\$1,084.48	\$1,165.82	\$13,013.78	\$3,497.45
	Inlet, or Grate Inlet						
	Core Drill and Connect PVC or HDPE Pipe (8" to 15" diameter)						
02550-C4-00570	to Existing Storm Manhole, Catch Basin, Drop Inlet, Yard	15	EA	\$2,226.04	\$2,393.00	\$26,712.50	\$7,178.99
	Inlet, or Grate Inlet						
02550-C4-00580	BID ITEM DELETED	-	-	\$0.00	\$0.00		
02550-C4-00590	BID ITEM DELETED	-	-	\$0.00	\$0.00		
02550-C4-00600	Storm Manhole, Catch Basin, Drop Inlet, Yard Inlet, or Grate	15	EA	\$2,511.43	\$2,699.79	\$30,137.18	\$8,099.37
02330-04-00000	Inlet, Remove	15	LA	\$2,511. - 5	\$2,099.79	\$30,137.10	\$0,099.37
02550-C4-00610	Storm Manhole, Catch Basin, Drop Inlet, Yard Inlet, or Grate	15	EA	\$2,739.74	\$2,945.22	\$32,876.93	\$8,835.67
	Inlet, Abandon.				. ,		
02550-C4-00620	15" Pipe, RCP Class III, In Place Up to 6' Deep	750	LF	\$159.82	\$171.80	\$95,891.04	\$25,770.72
02550-C4-00630	15" Pipe, RCP Class III, In Place 6' to 8' Deep	150	LF	\$168.95	\$181.62	\$20,274.11	\$5,448.67
02550-C4-00640	18" Pipe, RCP Class III, In Place Up to 6' Deep	450	LF	\$159.82	\$171.80	\$57,534.62	\$15,462.43
02550-C4-00650	18" Pipe, RCP Class III, In Place 6' to 9' Deep	75	LF	\$182.65	\$196.35	\$10,958.98	\$2,945.22
02550-C4-00660	21" Pipe, RCP Class III, In Place Up to 6' Deep	300	LF	\$168.95	\$181.62	\$40,548.21	\$10,897.33
02550-C4-00670	21" Pipe, RCP Class III, In Place 6' to 10' Deep	75	LF	\$199.77	\$214.78	\$11,986.38	\$3,221.77
02550-C4-00680	24" Pipe, RCP Class III, In Place Up to 6' Deep	150	LF	\$199.77	\$196.35	\$21,917.95	\$5,890.45
02550-C4-00690	24" Pipe, RCP Class III, In Place 6' to 11' Deep	40		\$228.31	\$245.44	\$7,305.98	\$1,963.48
02550-C4-00700	27" Pipe, RCP Class III, In Place Up to 6' Deep	150	LF	\$191.78	\$206.17	\$23,013.85	\$6,184.97
02550-C4-00710	27" Pipe, RCP Class III, In Place 6' to 11' Deep	40	LF	\$319.64	\$343.61	\$10,228.38	\$2,748.88
02550-C4-00720	30" Pipe, RCP Class III, In Place Up to 6' Deep	150	LF	\$228.31	\$245.44	\$27,397.44	\$7,363.06
02550-C4-00730	30" Pipe, RCP Class III, In Place 6' to 12' Deep	40	LF	\$319.64	\$343.61	\$10,228.38	\$2,748.88
02550-C4-00740	33" Pipe, RCP Class III, In Place Up to 6' Deep	75	LF	\$251.14	\$269.98	\$15,068.59	\$4,049.68
02550-C4-00750	33" Pipe, RCP Class III, In Place 6' to 12' Deep	15	LF	\$410.96	\$441.78	\$4,931.54	\$1,325.35
02550-C4-00760	36" Pipe, RCP Class III, In Place Up to 6' Deep	75	LF	\$273.97	\$294.52	\$16,438.46	\$4,417.84
02550-C4-00770	36" Pipe, RCP Class III, In Place 6' to 13' Deep	15	LF	\$410.96	\$441.78	\$4,931.54	\$1,325.35
02550-C4-00780	42" Pipe, RCP Class III, In Place Up to 6' Deep	75	LF	\$331.05	\$355.88	\$19,863.14	\$5,338.22
02550-C4-00790	42" Pipe, RCP Class III, In Place 6' to 13' Deep	15	LF	\$479.46	\$515.41	\$5,753.46	\$1,546.24
02550-C4-00800	48" Pipe, RCP Class III, In Place Up to 6' Deep	75	LF	\$365.30	\$392.70	\$21,917.95	\$5,890.45
02550-C4-00810	48" Pipe, RCP Class III, In Place 6' to 13' Deep	15	LF	\$559.36	\$601.32	\$6,712.37	\$1,803.95
00550 04 00044	54" Pipe, RCP Class III, In Place Up to 6' Deep	75	LF	\$479.46	\$515.41	\$28,767.31	\$7,731.22
02550-C4-00811							
	54" Pipe, RCP Class III, In Place 6' to 13' Deep	15	LF	\$673.52	\$724.03	\$8,082.24	\$2,172.10
02550-C4-00813	60" Pipe, RCP Class III, In Place Up to 6' Deep	75	LF	\$479.46	\$515.41	\$28,767.31	\$7,731.22
02550-C4-00814	60" Pipe, RCP Class III, In Place 6' to 13' Deep	15	LF	\$787.68	\$846.75	\$9,452.12	\$2,540.26
02550-C4-00815	66" Pipe, RCP Class III, In Place Up to 6' Deep	75	LF	\$656.40	\$705.66	\$39,383.82	\$10,584.83
02550-C4-00816	66" Pipe, RCP Class III, In Place 6' to 13' Deep	15	LF	\$856.17	\$920.38	\$10,274.04	\$2,761.15
02550-C4-00817	72" Pipe, RCP Class III, In Place Up to 6' Deep	75	LF	\$787.68	\$846.75	\$47,260.58	\$12,701.28
02550-C4-00818	72" Pipe, RCP Class III, In Place 6' to 13' Deep	15	LF	\$1,255.72	\$1,349.89	\$15,068.59	\$4,049.68
02550-C4-00820	15" Pipe, RCP Class IV, In Place Up to 6' Deep	200	LF	\$159.82	\$171.80	\$25,570.94	\$6,872.19
02550-C4-00830	15" Pipe, RCP Class IV, In Place 6' to 10' Deep	40	LF	\$205.48	\$220.89	\$6,575.39	\$1,767.13
02550-C4-00840	15" Pipe, RCP Class IV, In Place 10' to 16' Deep	40	LF	\$273.97	\$294.52	\$8,767.18	\$2,356.18
02550-C4-00850	18" Pipe, RCP Class IV, In Place Up to 6' Deep	75	LF	\$159.82	\$171.80	\$9,589.10	\$2,577.07
02550-C4-00860	18" Pipe, RCP Class IV, In Place 6' to 10' Deep	40	LF	\$133.62	\$171.00	\$5,844.79	
							\$1,570.79
02550-C4-00870	18" Pipe, RCP Class IV, In Place 10' to 16' Deep	40	LF	\$251.14	\$269.98	\$8,036.58	\$2,159.83
02550-C4-00880	21" Pipe, RCP Class IV, In Place Up to 6' Deep	75	LF	\$182.65	\$196.35	\$10,958.98	\$2,945.22
02550-C4-00890	21" Pipe, RCP Class IV, In Place 6' to 10' Deep	40	LF	\$228.31	\$245.44	\$7,305.98	\$1,963.48
02550-C4-00900	21" Pipe, RCP Class IV, In Place 10' to 16' Deep	40	LF	\$296.81	\$319.07	\$9,497.78	\$2,552.53
02550-C4-00910	24" Pipe, RCP Class IV, In Place Up to 6' Deep	150	LF	\$205.48	\$220.89	\$24,657.70	\$6,626.76
02550-C4-00920	24" Pipe, RCP Class IV, In Place 6' to 10' Deep	40	LF	\$273.97	\$294.52	\$8,767.18	\$2,356.18
02550-C4-00930	24" Pipe, RCP Class IV, In Place 10' to 16' Deep	40	LF	\$331.05	\$355.88	\$10,593.68	\$2,847.05
02550-C4-00940	30" Pipe, RCP Class IV, In Place Up to 6' Deep	150	LF	\$319.64	\$343.61	\$38,356.42	\$10,308.29
02550-C4-00950	30" Pipe, RCP Class IV, In Place 6' to 10' Deep	40	LF	\$365.30	\$392.70	\$11,689.57	\$3,141.57
	, .,				-	T = =, 00010,	+-,,

02550-C4-01220	15" Pipe, HDPE, In Place 6' to 13' Deep	10	LF	\$216.90	\$233.16	\$1,735.17	\$466.33
02550-C4-01210	15" Pipe, HDPE, In Place Up to 6' Deep	75	LF	\$159.82	\$171.80	\$9,589.10	\$2,577.07
02550-C4-01200	12" Pipe, HDPE, In Place 6' to 13' Deep	10	LF	\$205.48	\$220.89	\$1,643.85	\$441.78
02550-C4-01190	12" Pipe, HDPE, In Place Up to 6' Deep	75	LF	\$136.99	\$147.26	\$8,219.23	\$2,208.92
02550-C4-01188	Place 6' to 13' Deep	15	LF	\$1,021.70		\$12,260.35	\$3,295.06
02550-C4-01187	Place Up to 6' Deep 76" x 48" Elliptical Pipe (60" Equivalent), RCP Class III, In	75	LF	\$673.52	\$724.03	\$40,411.22	\$10,860.52
02550-C4-01186	76" x 48" Elliptical Pipe (60" Equivalent), RCP Class III, In Place 6' to 13' Deep 76" x 48" Elliptical Pipe (60" Equivalent), RCP Class III, In	15	LF	\$821.92	\$883.57	\$9,863.08	\$2,650.70
02550-C4-01185	68" x 43" Elliptical Pipe (54" Equivalent), RCP Class III, In Place Up to 6' Deep 68" x 43" Elliptical Pipe (54" Equivalent), RCP Class III, In	75	LF	\$593.61	\$638.13	\$35,616.67	\$9,571.98
02550-C4-01184	60" x 38" Elliptical Pipe (48" Equivalent), RCP Class III, In Place 6' to 13' Deep	15	LF	\$627.86	\$674.95	\$7,534.30	\$2,024.84
02550-C4-01183	60" x 38" Elliptical Pipe (48" Equivalent), RCP Class III, In Place Up to 6' Deep	75	LF	\$468.04	\$503.14	\$28,082.38	\$7,547.14
02550-C4-01182	53" x 34" Elliptical Pipe (42" Equivalent), RCP Class III, In Place 6' to 13' Deep	15	LF	\$547.95	\$589.04	\$6,575.39	\$1,767.13
02550-C4-01181	53" x 34" Elliptical Pipe (42" Equivalent), RCP Class III, In Place Up to 6' Deep	75	LF	\$399.55	\$429.51	\$23,972.76	\$6,442.68
02550-C4-01180	45" x 29" Elliptical Pipe (36" Equivalent), RCP Class III, In Place 6' to 10' Deep	15	LF	\$513.70	\$552.23	\$6,164.42	\$1,656.69
02550-C4-01170	Place Up to 6' Deep	75	LF	\$331.05	\$355.88	\$19,863.14	\$5,338.22
02550-C4-01160	45" x 29" Elliptical Pipe (36" Equivalent), RCP Class III, In Place 6' to 10' Deep	15	LF	\$479.46	\$515.41	\$5,753.46	\$1,546.24
02550-C4-01150	36 X 24 Elliptical Pipe (30 Equivalent), RCP Class III, III Place Up to 6' Deep 38" x 24" Elliptical Pipe (30" Equivalent), RCP Class III, In	75	LF	\$296.81	\$319.07	\$17,808.34	\$4,785.99
02550-C4-01140	Place 6' to 10' Deep 38" x 24" Elliptical Pipe (30" Equivalent), RCP Class III, In	15	LF	\$365.30		\$4,383.59	\$1,178.09
02550-C4-01130	Place Up to 6' Deep 30" x 19" Elliptical Pipe (24" Equivalent), RCP Class III, In	75	LF	\$251.14	\$269.98	\$15,068.59	\$4,049.68
02550-C4-01120	Place 6' to 10' Deep 30" x 19" Elliptical Pipe (24" Equivalent), RCP Class III, In	20	LF	\$319.64	\$343.61	\$5,114.19	\$1,374.44
	Place Up to 6' Deep 23" x 14" Elliptical Pipe (18" Equivalent), RCP Class III, In			'		. ,	
02550-C4-01110	In Place Up to 6' Deep 23" x 14" Elliptical Pipe (18" Equivalent), RCP Class III, In	100	LF	\$182.65	\$196.35	\$14,611.97	\$3,926.97
02550-C4-01100	In Place Up to 6' Deep ARCH Pipe 18" x 11" (15" Equivalent), RCP Class IV,	20	LF	\$251.14	\$269.98	\$4,018.29	\$1,079.92
02550-C4-01822 02550-C4-01090	ARCH Pipe 18" x 11" (15" Equivalent), RCP Class III,	100		\$1,198.64	\$1,288.54	\$14,383.66	\$3,865.61
02550-C4-01821 02550-C4-01822	72" Pipe, RCP Class IV, In Place 6' to 10' Deep 72" Pipe, RCP Class IV, In Place 10' to 16' Deep	15	LF	\$987.45 \$1,198.64	\$1,061.65 \$1,288.54	\$11,849.39 \$14,383.66	\$3,184.95 \$3,865.61
02550-C4-01820 02550-C4-01821	72" Pipe, RCP Class IV, In Place Up to 6' Deep	75 15	LF LF	\$936.08 \$987.45	\$1,006.29	\$56,164.75 \$11,849,39	\$15,094.28
02550-C4-01819	66" Pipe, RCP Class IV, In Place 10' to 16' Deep	15	LF	\$970.33	\$1,044.53	\$11,643.91	\$3,133.58
02550-C4-01818	66" Pipe, RCP Class IV, In Place 6' to 10' Deep	15	LF	\$827.63	\$890.42	\$9,931.57	\$2,671.25
02550-C4-01817	66" Pipe, RCP Class IV, In Place Up to 6' Deep	75	LF	\$724.89	\$780.43	\$43,493.44	\$11,706.41
02550-C4-01816	60" Pipe, RCP Class IV, In Place 10' to 16' Deep	15	LF	\$821.92	\$883.57	\$9,863.08	\$2,650.70
02550-C4-01815	60" Pipe, RCP Class IV, In Place 6' to 10' Deep	15	LF	\$724.89	\$779.29	\$8,698.69	\$2,337.86
02550-C4-01814	60" Pipe, RCP Class IV, In Place Up to 6' Deep	75	LF	\$605.03	\$650.40	\$36,301.61	\$9,756.06
02550-C4-01813	54" Pipe, RCP Class IV, In Place 10' to 16' Deep	15	LF	\$776.26	\$834.48	\$9,315.13	\$2,503.44
02550-C4-01811 02550-C4-01812	54" Pipe, RCP Class IV, In Place Up to 6' Deep 54" Pipe, RCP Class IV, In Place 6' to 10' Deep	15		\$547.95 \$639.27	\$589.04	\$32,876.93	\$8,835.67 \$2,061.66
02550-C4-01080 02550-C4-01811	48" Pipe, RCP Class IV, In Place 10' to 16' Deep	15 75	LF LF	\$593.61	\$638.13 \$589.04	\$7,123.33 \$32,876.93	\$1,914.40
02550-C4-01070	48" Pipe, RCP Class IV, In Place 6' to 10' Deep	15	LF	\$479.46	\$515.41	\$5,753.46	\$1,546.24
02550-C4-01060	48" Pipe, RCP Class IV, In Place Up to 6' Deep	75	LF	\$399.55	\$429.51	\$23,972.76	\$6,442.68
02550-C4-01050	42" Pipe, RCP Class IV, In Place 10' to 16' Deep	15	LF	\$525.12	\$564.50	\$6,301.41	\$1,693.50
02550-C4-01040	42" Pipe, RCP Class IV, In Place 6' to 10' Deep	15	LF	\$456.62	\$490.87	\$5,479.49	\$1,472.61
02550-C4-01030	42" Pipe, RCP Class IV, In Place Up to 6' Deep	75	LF	\$376.71	\$404.97	\$22,602.89	\$6,074.53
02550-C4-01020	36" Pipe, RCP Class IV, In Place 10' to 16' Deep	40	LF	\$479.46	\$515.41	\$15,342.57	\$4,123.31
02550-C4-01010	36" Pipe, RCP Class IV, In Place 6' to 10' Deep	40	LF	\$410.96	\$441.78	\$13,150.77	\$3,534.27
02550-C4-01000	36" Pipe, RCP Class IV, In Place Up to 6' Deep	150	LF	\$273.97	\$294.52	\$32,876.93	\$8,835.67
02550-C4-00990	33" Pipe, RCP Class IV, In Place 10' to 16' Deep	40	LF	\$433.79	\$466.33	\$13,881.37	\$3,730.62
02550-C4-00980	33" Pipe, RCP Class IV, In Place 6' to 10' Deep	40	LF	\$365.30	\$392.70	\$11,689.57	\$3,141.57
02550-C4-00970	33" Pipe, RCP Class IV, In Place Up to 6' Deep	150	LF	\$296.81	\$319.07	\$35,616.67	\$9,571.98
02550-C4-00960	30" Pipe, RCP Class IV, In Place 10' to 16' Deep	40	LF	\$410.96	\$441.78	\$13,150.77	\$3,534.27

02550-C4-01230	BID ITEM DELETED	-	-	\$0.00	\$0.00		
02550-C4-01240	BID ITEM DELETED	-	-	\$0.00	\$0.00		
02550-C4-01250	18" Pipe, HDPE, In Place Up to 6' Deep	75	LF	\$159.82	\$171.80	\$9,589.10	\$2,577.07
02550-C4-01260	18" Pipe, HDPE, In Place 6' to 13' Deep	10	LF	\$251.14	\$269.98	\$2,009.15	\$539.96
02550-C4-01270	20" Pipe, HDPE, In Place Up to 6' Deep	75	LF	\$171.23	\$184.08	\$10,274.04	\$2,761.15
02550-C4-01280	20" Pipe, HDPE, In Place 6' to 13' Deep	10	LF	\$251.14	\$269.98	\$2,009.15	\$539.96
02550-C4-01290	24" Pipe, HDPE, In Place Up to 6' Deep	75	LF	\$182.65	\$196.35	\$10,958.98	\$2,945.22
02550-C4-01300	24" Pipe, HDPE, In Place 6' to 13' Deep	10	LF	\$319.64	\$343.61	\$2,557.09	\$687.22
02550-C4-01900	BID ITEM DELETED	-	-	\$0.00	\$0.00		
02550-C4-01901	BID ITEM DELETED	-	-	\$0.00	\$0.00		
02550-C4-01902	BID ITEM DELETED	-	-	\$0.00	\$0.00		
02550-C4-01903	BID ITEM DELETED	-	-	\$0.00	\$0.00		
02550-C4-01904	30" Pipe, HDPE, In Place Up to 6' Deep	75	LF	\$251.14	\$269.98	\$15,068.59	\$4,049.68
02550-C4-01905	30" Pipe, HDPE, In Place 6' to 13' Deep	10	LF	\$365.30	\$392.70	\$2,922.39	\$785.39
02550-C4-01906		-	-	\$0.00	\$0.00		
02550-C4-01907	BID ITEM DELETED	-	-	\$0.00	\$0.00		1 4 707 00
02550-C4-01908	36" Pipe, HDPE, In Place Up to 6' Deep	75	LF	\$296.81	\$319.07	\$17,808.34	\$4,785.99
02550-C4-01909	36" Pipe, HDPE, In Place 6' to 13' Deep	10	LF	\$365.30	\$392.70	\$2,922.39	\$785.39
02550-C4-01910	42" Pipe, HDPE, In Place Up to 6' Deep	75	LF	\$365.30	\$392.70	\$21,917.95	\$5,890.45
02550-C4-01911	42" Pipe, HDPE, In Place 6' to 13' Deep	10	LF	\$547.95	\$589.04	\$4,383.59	\$1,178.09
02550-C4-01912	48" Pipe, HDPE, In Place Up to 6' Deep	75	LF	\$410.96	\$441.78	\$24,657.70	\$6,626.76
02550-C4-01913	48" Pipe, HDPE, In Place 6' to 13' Deep	10	LF	\$525.12	\$564.50	\$4,200.94	\$1,129.00
02550-C4-01914	60" Pipe, HDPE, In Place Up to 6' Deep	75	LF	\$605.03	\$650.40	\$36,301.61	\$9,756.06
02550-C4-01915	60" Pipe, HDPE, In Place 6' to 13' Deep	10	LF	\$742.01	\$797.67	\$5,936.11	\$1,595.33
02550-C4-01302	4" Pipe, DIP (Class 52), In Place Up to 6' Deep	75	LF	\$159.82	\$171.80	\$9,589.10	\$2,577.07
02550-C4-01303 02550-C4-01304	4" Pipe, DIP (Class 52), In Place 6' to 13' Deep	15	LF LF	\$205.48	\$220.89	\$2,465.77	\$662.68
02550-C4-01304 02550-C4-01305	6" Pipe, DIP (Class 52), In Place Up to 6' Deep	75		\$159.82	\$171.80	\$9,589.10	\$2,577.07
02550-C4-01305	6" Pipe, DIP (Class 52), In Place 6' to 13' Deep	15 75		\$205.48	\$220.89 \$196.35	\$2,465.77	\$662.68
02550-C4-01308	8" Pipe, DIP (Class 52), In Place Up to 6' Deep 8" Pipe, DIP (Class 52), In Place 6' to 13' Deep	15		\$182.65 \$205.48	\$196.35	\$10,958.98 \$2,465.77	\$2,945.22 \$662.68
02550-C4-01307	12" Pipe, DIP (Class 52), In Place Up to 6' Deep	75	LF	\$182.65	\$220.89	\$10,958.98	\$002.08
02550-C4-01309	12" Pipe, DIP (Class 52), In Place 6' to 13' Deep	15	LF	\$228.31	\$190.33	\$2,739.74	\$736.31
02550-C4-01310	16" Pipe, DIP (Class 52), In Place Up to 6' Deep	75	LF	\$239.73	\$257.71	\$14,383.66	\$3,865.61
02550-C4-01320	16" Pipe, DIP (Class 52), In Place 6' to 13' Deep	15	LF	\$296.81	\$319.07	\$3,561.67	\$957.20
02550-C4-01330	18" Pipe, DIP (Class 52), In Place Up to 6' Deep	75	LF	\$251.14	\$269.98	\$15,068.59	\$4,049.68
02550-C4-01340	18" Pipe, DIP (Class 52), In Place 6' to 13' Deep	15	LF	\$296.81	\$319.07	\$3,561.67	\$957.20
02550-C4-01350	20" Pipe, DIP (Class 52), In Place Up to 6' Deep	75	LF	\$273.97	\$294.52	\$16,438.46	\$4,417.84
02550-C4-01360	20" Pipe, DIP (Class 52), In Place 6' to 13' Deep	15	LF	\$331.05	\$355.88	\$3,972.63	\$1,067.64
02550-C4-01370	24" Pipe, DIP (Class 52), In Place Upto 6' Deep	75	LF	\$319.64	\$343.61	\$19,178.21	\$5,154.14
02550-C4-01380	24" Pipe, DIP (Class 52), In Place 6' to 13' Deep	15	LF	\$410.96	\$441.78	\$4,931.54	\$1,325.35
02550-C4-01390	30" Pipe, DIP (Class 52), In Place Up to 6' Deep	75	LF	\$365.30	\$392.70	\$21,917.95	\$5,890.45
02550-C4-01400	30" Pipe, DIP (Class 52), In Place 6' to 13' Deep	15	LF	\$445.21	\$478.60	\$5,342.50	\$1,435.80
02550-C4-01500	8" Pipe, DIP (CLASS 56), In Place Up to 6' Deep	75	LF	\$159.82	\$171.80	\$9,589.10	\$2,577.07
02550-C4-01510	8" Pipe, DIP (CLASS 56), In Place 6' to 13' Deep	15	LF	\$251.14	\$269.98	\$3,013.72	\$809.94
02550-C4-01520	10" Pipe, DIP (CLASS 56), In Place Up to 6' Deep	75	LF	\$159.82	\$171.80	\$9,589.10	\$2,577.07
02550-C4-01530	10" Pipe, DIP (CLASS 56), In Place 6' to 13' Deep	15	LF	\$262.56	\$282.25	\$3,150.71	\$846.75
02550-C4-01540	12" Pipe, DIP (CLASS 56), In Place Up to 6' Deep	75	LF	\$205.48	\$220.89	\$12,328.85	\$3,313.38
02550-C4-01550	12" Pipe, DIP (CLASS 56), In Place 6' to 13' Deep	15	LF	\$273.97	\$294.52	\$3,287.69	\$883.57
02550-C4-01560	14" Pipe, DIP (CLASS 56), In Place Up to 6' Deep	75	LF	\$226.03	\$242.98	\$13,561.73	\$3,644.72
02550-C4-01570	14" Pipe, DIP (CLASS 56), In Place 6' to 13' Deep	15	LF	\$308.22	\$331.34	\$3,698.65	\$994.01
02550-C4-01580	16" Pipe, DIP (CLASS 56), In Place Up to 6' Deep	75	LF	\$251.14	\$269.98	\$15,068.59	\$4,049.68
02550-C4-01590	16" Pipe, DIP (CLASS 56), In Place 6' to 13' Deep	15	LF	\$365.30	\$392.70	\$4,383.59	\$1,178.09
02550-C4-01600	18" Pipe, DIP (CLASS 56), In Place Up to 6' Deep	75	LF	\$273.97	\$294.52	\$16,438.46	\$4,417.84
02550-C4-01610	18" Pipe, DIP (CLASS 56), In Place 6' to 13' Deep	15	LF	\$365.30	\$392.70	\$4,383.59	\$1,178.09
02550-C4-01620	20" Pipe, DIP (CLASS 56), In Place Up to 6' Deep	75	LF	\$296.81	\$319.07	\$17,808.34	\$4,785.99
02550-C4-01630	20" Pipe, DIP (CLASS 56), In Place 6' to 13' Deep	15	LF	\$433.79	\$466.33	\$5,205.51	\$1,398.98
02550-C4-01640	24" Pipe, DIP (CLASS 56), In Place Up to 6' Deep	75	LF	\$342.47	\$368.15	\$20,548.08	\$5,522.30
02550-C4-01650	24" Pipe, DIP (CLASS 56), In Place 6' to 13' Deep	15	LF	\$433.79	\$466.33	\$5,205.51	\$1,398.98
02550-C4-01412	4" Pipe, PVC (Schedule 40 or SDR 35) in Place up to 6' Deep	100	LF	\$102.74	\$110.45	\$8,219.23	\$2,208.92
					+======	70/220.20	7 - ,=00.9E

r							0
02550-C4-01411	6" Pipe, PVC (Schedule 40 or SDR 35) in Place up to 6' Deep	200	LF	\$102.74	\$110.45	\$16,438.46	\$4,417.84
02550-C4-01410	8" Pipe, PVC (Schedule 40 or SDR 35), In Place up to 6' Deep	200	LF	\$108.45	\$116.61	\$17,351.71	\$4,664.41
02500-C4-02000	15" Polypropylene Pipe, In Place Up to 6' Deep	75	LF	\$111.87	\$120.26	\$6,712.37	\$1,803.95
02500-C4-02010	15" Polypropylene Pipe, In Place 6' to 10' Deep	15	LF	\$159.82	\$171.80	\$1,917.82	\$515.41
02500-C4-02020	15" Polypropylene Pipe, In Place 10' to 16' Deep	15	LF	\$228.31	\$245.44	\$2,739.74	\$736.31
02500-C4-02030	18" Polypropylene Pipe, In Place Up to 6' Deep	75	LF	\$136.99	\$147.26	\$8,219.23	\$2,208.92
02500-C4-02040	18" Polypropylene Pipe, In Place 6' to 10' Deep	15	LF	\$182.65	\$196.35	\$2,191.80	\$589.04
02500-C4-02050	18" Polypropylene Pipe, In Place 10' to 16' Deep	15	LF	\$228.31	\$245.44	\$2,739.74	\$736.31
02500-C4-02060	24" Polypropylene Pipe, In Place Up to 6' Deep	75	LF	\$182.65	\$196.35	\$10,958.98	\$2,945.22
02500-C4-02070	24" Polypropylene Pipe, In Place 6' to 10' Deep	15	LF	\$228.31	\$245.44	\$2,739.74	\$736.31
02500-C4-02080	24" Polypropylene Pipe, In Place 10' to 16' Deep	15	LF	\$319.64	\$343.61	\$3,835.64	\$1,030.83
02500-C4-02090	30" Polypropylene Pipe, In Place Up to 6' Deep	75	LF	\$216.90	\$233.16	\$13,013.78	\$3,497.45
02500-C4-02100	30" Polypropylene Pipe, In Place 6' to 10' Deep	15	LF	\$319.64	\$343.61	\$3,835.64	\$1,030.83
02500-C4-02110	30" Polypropylene Pipe, In Place 10' to 16' Deep	15	LF	\$433.79	\$466.33	\$5,205.51	\$1,398.98
02500-C4-02120	36" Polypropylene Pipe, In Place Up to 6' Deep	40	LF	\$251.14	\$269.98	\$8,036.58	\$2,159.83
02500-C4-02130	36" Polypropylene Pipe, In Place 6' to 10' Deep	10	LF	\$388.13	\$417.24	\$3,105.04	\$834.48
02500-C4-02140	36" Polypropylene Pipe, In Place 10' to 16' Deep	10	LF	\$513.70	\$552.23	\$4,109.62	\$1,104.46
02500-C4-02150	42" Polypropylene Pipe, In Place Up to 6' Deep	30	LF	\$365.30	\$392.70	\$8,767.18	\$2,356.18
02500-C4-02160	42" Polypropylene Pipe, In Place 6' to 10' Deep	10	LF	\$502.29	\$539.96	\$4,018.29	\$1,079.92
02500-C4-02170	42" Polypropylene Pipe, In Place 10' to 16' Deep	10	LF	\$559.36	\$601.32	\$4,474.92	\$1,202.63
02500-C4-02180	48" Polypropylene Pipe, In Place Up to 6' Deep	30	LF	\$445.21	\$478.60	\$10,685.00	\$2,871.59
02500-C4-02190	48" Polypropylene Pipe, In Place 6' to 10' Deep	10	LF	\$559.36	\$601.32	\$4,474.92	\$1,202.63
02500-C4-02200	48" Polypropylene Pipe, In Place 10' to 16' Deep	10	LF	\$616.44	\$662.68	\$4,931.54	\$1,325.35
02500-C4-02210	60" Polypropylene Pipe, In Place Up to 6' Deep	30	LF	\$502.29	\$539.96	\$12,054.87	\$3,239.75
02500-C4-02220	60" Polypropylene Pipe, In Place 6' to 10' Deep	10	LF	\$616.44	\$662.68	\$4,931.54	\$1,325.35
02500-C4-02230	60" Polypropylene Pipe, In Place 10' to 16' Deep	10	LF	\$707.77	\$760.85	\$5,662.14	\$1,521.70
	4'x4' single box culvert (Fills to 25')- VDOT Road and Bridge						
02500-C4-03220	Standards - Section 1000	20	LF	\$3,196.37	\$3,436.10	\$51,141.89	\$13,744.38
02500-C4-03230	5'x5' single box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$3,538.84	\$3,804.25	\$56,621.38	\$15,216.99
02500-C4-03240	6'x6' single box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$2,739.74	\$2,945.22	\$43,835.90	\$11,780.90
02500-C4-03250	8'x8' single box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$4,337.93	\$4,663.27	\$69,406.85	\$18,653.09
02500-C4-03260	10'x10' single box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$5,137.02	\$5,522.30	\$82,192.32	\$22,089.19
02500-C4-03270	12'x6' single box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$5,365.33	\$5,767.73	\$85,845.31	\$23,070.93
02500-C4-03280	12'x8' single box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$5,593.64	\$6,013.17	\$89,498.30	\$24,052.67
02500-C4-03290	12'x10' single box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$5,821.96	\$6,258.60	\$93,151.30	\$25,034.41
02500-C4-03300	12'x12' single box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$6,392.74	\$6,872.19	\$102,283.78	\$27,488.76
02500-C4-03310	4'x4' double box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$4,109.62	\$4,417.84	\$65,753.86	\$17,671.35
02500-C4-03320	5'x5' double box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$4,794.55	\$5,154.14	\$76,712.83	\$20,616.57
02500-C4-03330	6'x6' double box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$5,022.86	\$5,399.58	\$80,365.82	\$21,598.32
02500-C4-03340	8'x8' double box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$5,936.11	\$6,381.32	\$94,977.79	\$25,525.28
02500-C4-03350	10'x10' double box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$7,305.98	\$7,853.93	\$116,895.74	\$31,415.73
02500-C4-03360	4'x4' triple box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$5,593.64	\$6,013.17	\$89,498.30	\$24,052.67
02500-C4-03370	5'x5' triple box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$6,050.27	\$6,504.04	\$96,804.29	\$26,016.15
02500-C4-03380	6'x6' triple box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$6,735.20	\$7,240.34	\$107,763.26	\$28,961.38
02500-C4-03390	8'x8' triple box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$8,219.23	\$8,835.67	\$131,507.71	\$35,342.70
02500-C4-03400	10'x10' triple box culvert (Fills to 25')- VDOT Road and Bridge Standards - Section 1000	20	LF	\$10,502.35	\$11,290.03	\$168,037.63	\$45,160.11

02500-C4-03410	Standard wing for 4' high box culvert (1 side only)- VDOT Road and Bridge Standards - Section 1000	4	EA	\$3,196.37	\$3,436.10	\$10,228.38	\$2,748.88
02500-C4-03420	Standard wing for 5' high box culvert (1 side only)- VDOT Road and Bridge Standards - Section 1000	4	EA	\$3,881.30	\$4,172.40	\$12,420.17	\$3,337.92
02500-C4-03430	Standard wing for 6' high box culvert (1 side only)- VDOT	4	EA	\$4,794.55	\$5,154.14	\$15,342.57	\$4,123.31
02500-C4-03440	Road and Bridge Standards - Section 1000 Standard wing for 8' high box culvert (1 side only)- VDOT	4	EA	\$6,392.74	\$6,872.19	\$20,456.76	\$5,497.75
02500-C4-03450	Road and Bridge Standards - Section 1000 Standard wing for 10' high box culvert (1 side only)- VDOT						
	Road and Bridge Standards - Section 1000 Standard wing for 12'x6' box culvert - VDOT Road and Bridge	4	EA	\$8,219.23	\$8,835.67	\$26,301.54	\$7,068.54
02500-C4-03460	Standards - Section 1000 Standard wing for 12'x8' box culvert - VDOT Road and Bridge	4	EA	\$9,018.32	\$9,694.70	\$28,858.64	\$7,755.76
02500-C4-03470	Standards - Section 1000	4	EA	\$9,360.79	\$10,062.85	\$29,954.53	\$8,050.28
02500-C4-03480	Standard wing for 12'x10' box culvert - VDOT Road and Bridge Standards - Section 1000	4	EA	\$9,589.10	\$10,308.29	\$30,685.13	\$8,246.63
02500-C4-03490	Standard wing for 12'x12' box culvert - VDOT Road and Bridge Standards - Section 1000	4	EA	\$9,931.57	\$10,676.44	\$31,781.03	\$8,541.15
02500-C4-02300	Standard Endwall for pipe culverts 15" circular (VDOT standard EW-1)	4	EA	\$1,655.26	\$1,779.41	\$5,296.84	\$1,423.53
02500-C4-02310	Standard Endwall for pipe culverts 18" circular (VDOT standard EW-1)	4	EA	\$1,883.57	\$2,024.84	\$6,027.44	\$1,619.87
02500-C4-02320	Standard Endwall for pipe culverts 24" circular (VDOT standard EW-1)	4	EA	\$2,397.28	\$2,577.07	\$7,671.28	\$2,061.66
02500-C4-02330	Standard Endwall for pipe culverts 30" circular (VDOT	4	EA	\$3,310.52	\$3,558.81	\$10,593.68	\$2,847.05
02500-C4-02340	standard EW-1) Standard Endwall for pipe culverts 36" circular (VDOT	4	EA	\$3,538.84	\$3,804.25	\$11,324.28	\$3,043.40
02500-C4-02500	standard EW-1) Standard Endwall for pipe culverts 42" circular (VDOT	4	EA	\$8,561.70	\$9,203.83	\$27,397.44	\$7,363.06
02500-C4-02510	standard EW-2) Standard Endwall for pipe culverts 48" circular (VDOT				\$10,062.85		
-	standard EW-2) Standard Endwall for pipe culverts 54" circular (VDOT	4	EA	\$9,360.79		\$29,954.53	\$8,050.28
02500-C4-02520	standard EW-2) Standard Endwall for pipe culverts 60" circular (VDOT	2	EA	\$10,844.82	\$11,658.18	\$17,351.71	\$4,663.27
02500-C4-02530	standard EW-2) Standard Endwall for pipe culverts 72" circular (VDOT	2	EA	\$12,443.00	\$13,376.23	\$19,908.81	\$5,350.49
02500-C4-02540	standard EW-2)	1	EA	\$14,269.50	\$15,339.71	\$11,415.60	\$3,067.94
02500-C4-02550	Standard Endwall for pipe culverts 84" circular (VDOT standard EW-2)	1	EA	\$16,552.62	\$17,794.07	\$13,242.10	\$3,558.81
02500-C4-02350	Precast Endwall for pipe culverts 15" circular (VDOT standard EW-1PC)	4	EA	\$1,541.11	\$1,656.69	\$4,931.54	\$1,325.35
02500-C4-02360	Precast Endwall for pipe culverts 18" circular (VDOT standard EW-1PC)	4	EA	\$1,826.50	\$1,963.48	\$5,844.79	\$1,570.79
02500-C4-02370	Precast Endwall for pipe culverts 24" circular (VDOT standard EW-1PC)	4	EA	\$2,397.28	\$2,577.07	\$7,671.28	\$2,061.66
02500-C4-02380	Precast Endwall for pipe culverts 30" circular (VDOT standard EW-1PC)	4	EA	\$3,310.52	\$3,558.81	\$10,593.68	\$2,847.05
02500-C4-02390	Precast Endwall for pipe culverts 36" circular (VDOT standard EW-1PC)	4	EA	\$3,538.84	\$3,804.25	\$11,324.28	\$3,043.40
02500-C4-02560	Precast Endwall for pipe culverts 42" circular (VDOT standard	4	EA	\$9,018.32	\$9,694.70	\$28,858.64	\$7,755.76
02500-C4-02570	EW-2PC) Precast Endwall for pipe culverts 48" circular (VDOT standard	4	EA	\$9,018.32	\$9,694.70	\$28,858.64	\$7,755.76
02500-C4-02580	EW-2PC) Precast Endwall for pipe culverts 54" circular (VDOT standard	2	EA	\$11,986.38	\$12,885.36	\$19,178.21	\$5,154.14
02500-C4-02590	EW-2PC) Precast Endwall for pipe culverts 60" circular (VDOT standard			\$12,785.47			
-	EW-2PC) Precast Endwall for pipe culverts 72" circular (VDOT standard	1	EA	. ,	\$13,744.38	\$10,228.38	\$2,748.88
02500-C4-02600	EW-2PC) Precast Endwall for pipe culverts 84" circular (VDOT standard	1	EA	\$14,269.50	\$15,339.71	\$11,415.60	\$3,067.94
02500-C4-02610	EW-2PC) Standard Endwall for pipe culverts 23"x14" (18" circular	1	EA	\$16,552.62	\$17,794.07	\$13,242.10	\$3,558.81
02500-C4-02400	equivalent) elliptical pipe (VDOT standard EW-2A)	4	EA	\$3,538.84	\$3,804.25	\$11,324.28	\$3,043.40
02500-C4-02410	Standard Endwall for pipe culverts 30"x19" (24" circular equivalent) elliptical pipe (VDOT standard EW-2A)	4	EA	\$3,881.30	\$4,172.40	\$12,420.17	\$3,337.92
02500-C4-02420	Standard Endwall for pipe culverts 38"x24" (30" circular equivalent) elliptical pipe (VDOT standard EW-2A)	4	EA	\$5,593.64	\$6,013.17	\$17,899.66	\$4,810.53
02500-C4-02430	Standard Endwall for pipe culverts 45"x29" (36" circular equivalent) elliptical pipe (VDOT standard EW-2A)	4	EA	\$6,164.42	\$6,626.76	\$19,726.16	\$5,301.40
L							

		I	T				
02500-C4-02440	Standard Endwall for pipe culverts 53"x34" (42" circular equivalent) elliptical pipe (VDOT standard EW-2A) Standard Endwall for pipe culverts 53"x34" (42" circular	4	EA	\$9,589.10	\$10,308.29	\$30,685.13	\$8,246.63
02500-C4-02620	equivalent) elliptical pipe (VDOT standard EW-2A) Standard Endwall for pipe culverts 60"x38" (48" circular equivalent) elliptical pipe (VDOT standard EW-2A)	4	EA	\$10,844.82	\$11,658.18	\$34,703.42	\$9,326.55
02500-C4-02450	Precast Endwall for pipe culverts 23"x14" (18" circular equivalent) elliptical pipe (VDOT standard EW-2APC)	4	EA	\$3,367.60	\$3,620.17	\$10,776.33	\$2,896.14
02500-C4-02460	Precast Endwall for pipe culverts 30"x19" (24" circular equivalent) elliptical pipe (VDOT standard EW-2APC)	4	EA	\$4,223.77	\$4,540.55	\$13,516.07	\$3,632.44
02500-C4-02470	Precast Endwall for pipe culverts 38"x24" (30" circular equivalent) elliptical pipe (VDOT standard EW-2APC)	4	EA	\$5,593.64	\$6,013.17	\$17,899.66	\$4,810.53
02500-C4-02480	Precast Endwall for pipe culverts 45"x29" (36" circular equivalent) elliptical pipe (VDOT standard EW-2APC)	4	EA	\$6,278.58	\$6,749.47	\$20,091.46	\$5,399.58
02500-C4-02490	Precast Endwall for pipe culverts 53"x34" (42" circular equivalent) elliptical pipe (VDOT standard EW-2APC)	2	EA	\$9,360.79	\$10,062.85	\$14,977.27	\$4,025.14
02500-C4-02630	Precast Endwall for pipe culverts 60"x38" (48" circular equivalent) elliptical pipe (VDOT standard EW-2APC)	2	EA	\$10,159.88	\$10,921.88	\$16,255.81	\$4,368.75
02500-C4-02640	Flared end-section for 12" concrete pipe culvert (VDOT standard ES-1)	4	EA	\$742.01	\$797.67	\$2,374.44	\$638.13
02500-C4-02650	Flared end-section for 15" concrete pipe culvert (VDOT standard ES-1)	4	EA	\$1,084.48	\$1,165.82	\$3,470.34	\$932.65
02500-C4-02660	Flared end-section for 18" concrete pipe culvert (VDOT standard ES-1)	4	EA	\$1,198.64	\$1,288.54	\$3,835.64	\$1,030.83
02500-C4-02670	Flared end-section for 21" concrete pipe culvert (VDOT standard ES-1)	4	EA	\$1,198.64	\$1,288.54	\$3,835.64	\$1,030.83
02500-C4-02680	Flared end-section for 24" concrete pipe culvert (VDOT standard ES-1)	4	EA	\$1,426.95	\$1,533.97	\$4,566.24	\$1,227.18
02500-C4-02690	Flared end-section for 27" concrete pipe culvert (VDOT standard ES-1)	4	EA	\$1,712.34	\$1,840.77	\$5,479.49	\$1,472.61
02500-C4-02700	Flared end-section for 30" concrete pipe culvert (VDOT standard ES-1)	4	EA	\$1,997.73	\$2,147.56	\$6,392.74	\$1,718.05
02500-C4-02710	Flared end-section for 36" concrete pipe culvert (VDOT standard ES-1)	4	EA	\$3,139.29	\$3,374.74	\$10,045.73	\$2,699.79
02500-C4-02720	Flared end-section for 42" concrete pipe culvert (VDOT standard ES-1)	2	EA	\$3,995.46	\$4,295.12	\$6,392.74	\$1,718.05
02500-C4-02730	Flared end-section for 48" concrete pipe culvert (VDOT standard ES-1)	2	EA	\$4,908.71	\$5,276.86	\$7,853.93	\$2,110.74
02500-C4-02740	Flared end-section for 54" concrete pipe culvert (VDOT standard ES-1)	1	EA	\$6,164.42	\$6,626.76	\$4,931.54	\$1,325.35
02500-C4-02750	Flared end-section for 60" concrete pipe culvert (VDOT standard ES-1)	1	EA	\$6,792.28	\$7,301.70	\$5,433.83	\$1,460.34
02500-C4-02760	Flared end-section for 23"x14" elliptical concrete pipe culvert (VDOT standard ES-1A)	4	EA	\$1,712.34	\$1,840.77	\$5,479.49	\$1,472.61
02500-C4-02770	Flared end-section for 30"x19" elliptical concrete pipe culvert (VDOT standard ES-1A)	4	EA	\$1,826.50	\$1,963.48	\$5,844.79	\$1,570.79
02500-C4-02780	Flared end-section for 38"x24" elliptical concrete pipe culvert (VDOT standard ES-1A)	4	EA	\$3,367.60	\$3,620.17	\$10,776.33	\$2,896.14
02500-C4-02790	Flared end-section for 45"x29" elliptical concrete pipe culvert (VDOT standard ES-1A)	2	EA	\$5,137.02	\$5,522.30	\$8,219.23	\$2,208.92
02500-C4-02800	Flared end-section for 53"x34" elliptical concrete pipe culvert (VDOT standard ES-1A)	1	EA	\$5,936.11	\$6,381.32	\$4,748.89	\$1,276.26
02500-C4-02810	Flared end-section for 60"x38" elliptical concrete pipe culvert (VDOT standard ES-1A)	1	EA	\$7,077.67	\$7,608.50	\$5,662.14	\$1,521.70
02500-C4-02840	Junction Box, Pre-Cast for 48" pipe culvert(VDOT standard JB- 1), In Place	50	VF	\$1,997.73	\$2,147.56	\$79,909.20	\$21,475.60
02505-C4-02830	Junction Box, Pre-Cast for 12" to 36" Dia pipe culvert(VDOT standard JB-1), In Place	50	VF	\$1,541.11	\$1,656.69	\$61,644.24	\$16,566.89
02500-C4-02850	Junction Box, Pre-Cast for 54" pipe culvert(VDOT standard JB- 1), In Place	40	VF	\$2,397.28	\$2,577.07	\$76,712.83	\$20,616.57
02500-C4-02860	Junction Box, Pre-Cast for 60" pipe culvert(VDOT standard JB- 1), In Place	20	VF	\$2,511.43	\$2,699.79	\$40,182.91	\$10,799.16
02500-C4-02870	Junction Box, Pre-Cast for 66" pipe culvert(VDOT standard JB- 1), In Place	20	VF	\$2,853.90	\$3,067.94	\$45,662.40	\$12,271.77
02500-C4-02880	Junction Box, Pre-Cast for 72" pipe culvert(VDOT standard JB- 1), In Place	20	VF	\$3,196.37	\$3,436.10	\$51,141.89	\$13,744.38
02505-C4-02831	Junction Box, Cast in place for 12" to 36" Dia pipe culvert(VDOT standard JB-1), In Place	20	VF	\$3,310.52	\$3,558.81	\$52,968.38	\$14,235.25
02500-C4-02890	Junction Box, Cast in place, for 48" pipe culvert(VDOT standard JB-1), In Place	20	VF	\$3,652.99	\$3,926.97	\$58,447.87	\$15,707.87

ITB NO. ___-

02500-C4-02900	Junction Box, Cast in place, for 54" pipe culvert(VDOT standard JB-1), In Place	10	VF	\$5,593.64	\$6,013.17	\$44,749.15	\$12,026.33
02500-C4-03000	Junction Box, Cast in place, for 60" pipe culvert(VDOT standard JB-1), In Place	10	VF	\$5,879.03	\$6,319.96	\$47,032.27	\$12,639.92
02500-C4-03100	Junction Box, Cast in place, for 66" pipe culvert(VDOT	10	VF	\$6,278.58	\$6,749.47	\$50,228.64	\$13,498.95
02500-C4-03110	standard JB-1), In Place Junction Box, Cast in place, for 72" pipe culvert(VDOT	10	VF	\$6,392.74	\$6,872.19	\$51,141.89	\$13,744.38
02500-C4-03150	standard JB-1), In Place Standard paved flume for 12" pipe (VDOT standard PG-4)	5	SY	\$228.31	\$245.44	\$913.25	\$245.44
02500-C4-03150	Standard paved flume for 12 pipe (VDOT standard PG-4)	5	SY	\$228.31	\$245.44	\$913.25	\$245.44
02500-C4-03170	Standard paved flume for 15" pipe (VDOT standard PG-4)	5	SY	\$251.14	\$269.98	\$1,004.57	\$269.98
02500-C4-03180	Standard paved flume for 10 pipe (VDOT standard PG-4)	5	SY	\$251.14	\$269.98	\$1,004.57	\$269.98
02500-C4-03190	Standard paved flume for 24" pipe (VDOT standard PG-4)	5	SY	\$251.14	\$269.98	\$1,004.57	\$269.98
02500-C4-03200	Standard Energy dissipator for use with paved flumes (VDOT standard EG-1, 1A)	15	CY	\$1,598.18	\$1,718.05	\$19,178.21	\$5,154.14
02500-C4-03210	Precast energy dissipator (VDOT standard EG-1, 1A PC)	5	CY	\$1,598.18	\$1,718.05	\$6,392.74	\$1,718.05
02500-C4-03510	Cast in place stormwater management drainage structure (VDOT standard SWM-1)	4	EA	\$22,260.42	\$23,929.95	\$71,233.34	\$19,143.96
02500-C4-03520	Precast stormwater management drainage structure (VDOT	2	EA	\$14,269.50	\$15,339.71	\$22,831.20	\$6,135.89
)2550-C4-01420	standard SWM-1) Underdrain, Standard VDOT UD-1	450	LF	\$31.96	\$34.36	\$11,506.92	\$3,092.49
02550-C4-01420	Underdrain, Standard VDOT UD-2	200		\$34.25	\$36.82	\$5,479.49	\$1,472.61
2550-C4-01440	Underdrain, Standard VDOT UD-4	200		\$22.83	\$24.54	\$3,652.99	\$981.74
2550-C4-01470	Endwall for Pipe Underdrain (VDOT Standard EW-12)	1	EA	\$742.01	\$797.67	\$593.61	\$159.5
2550-C4-01450	Combined Underdrain CD-1	200	LF	\$34.25	\$36.82	\$5,479.49	\$1,472.61
02550-C4-01460	Combined Underdrain CD-2	200	LF	\$34.25	\$36.82	\$5,479.49	\$1,472.61
2500-C4-03120	Paved ditch (VDOT standard PG-2A)	5	SY	\$228.31	\$245.44	\$913.25	\$245.44
2500-C4-03130	Paved ditch (VDOT standard PG-5)	5	SY	\$228.31	\$245.44	\$913.25	\$245.4
2500-C4-03140	Sodded ditch including fine grading	50	SY	\$22.83	\$24.54	\$913.25	\$245.4
2500-C4-03500	Cleaning with Video inspection, 4" to 24" Existing	400	LF	\$13.70	\$14.73	\$4,383.59	\$1,178.09
2500-C4-03501	Storm/Sanitary, Pipes and Manholes Cleaning with Video inspection, 24" to 48" Existing	300	LF	\$13.70	\$14.73	\$3,287.69	\$883.57
	Storm/Sanitary, Pipes and Manholes Abandon storm pipe in place Including capping all open ends	250	1.5	¢77.00	¢02.45	¢15 525 22	¢4 172 40
	and completely filling sewer with flowable fill (All material types, sizes and depths)	250	LF	\$77.63	\$83.45	\$15,525.22	\$4,172.40
-	CHARDRAN				SUBTOTAL	\$9,762,872.26	\$2,623,800.82
.5 05500-C5-00010	GUARDRAIL Guardrail VDOT GR-2	25	LF	¢E4 70	¢59.00	¢1 005 00	¢204 E2
	Guardrail VDOT GR-2	25	LF	\$54.79 \$68.49	\$58.90 \$73.63	\$1,095.90 \$1,369.87	\$294.52 \$368.15
	Guardrail VDOT GR-2, 7' post	25	LF	\$66.21	\$73.03	\$1,309.87	\$355.88
	Guardrail VDOT GR-2, 8' post	25		\$75.34	\$71.18	\$1,506.86	\$355.80
		-					
5500-C5-00050	Guardrail Terminal Treatment, VDOT GR-6 Guardrail Terminal Installation Site Preparation, VDOT GR-7	10 5	LF EA	\$4,109.62 \$4,109.62	\$4,417.84 \$4,417.84	\$32,876.93 \$16,438.46	\$8,835.67 \$4,417.84
	. ,					. ,	
5500-C5-00070	Guardrail End Terminal Treatment, VDOT GR-11	5	EA	\$1,369.87	\$1,472.61	\$5,479.49	\$1,472.61
05500-C5-00080	Fixed Object Attachment , VDOT GR-FOA-1	10	EA	\$3,652.99	\$3,926.97	\$29,223.94	\$7,853.93
5500-C5-00090	Fixed Object Attachment , VDOT GR-FOA-2	10	EA	\$1,712.34	\$1,840.77	\$13,698.72	\$3,681.53
05500-C5-00100	Remove existing Guardrail (All types)	25	LF	\$34.25	\$36.82	\$684.94	\$184.08
5500-C5-00110	Reset existing Guardrail (All types)	25	LF	\$68.49	\$73.63 SUBTOTAL	\$1,369.87 \$105,069.18	\$368.15 \$28,237.34
6	WATERMAIN WORK				SOBIOTAL	<i>4100/000110</i>	<i>420/20/10</i> 4
02550-C6-01000	36-Inch Water Main, DIP CL-52, Upto 6' Deep	20	LF	\$1,015.99	\$1,092.19	\$16,255.81	\$4,368.75
	36-Inch Water Main, DIP CL-52, > 6' Deep	10	LF	\$1,198.64	\$1,288.54	\$9,589.10	\$2,577.07
	30-Inch Water Main, DIP CL-52, Upto 6' Deep	20	LF	\$742.01	\$797.67	\$11,872.22	\$3,190.66
2550-C6-01030	30-Inch Water Main, DIP CL-52, > 6' Deep	10	LF	\$981.74	\$1,055.37	\$7,853.93	\$2,110.74
2550-C6-01040	24-Inch Water Main, DIP CL-52, Upto 6' Deep	25	LF	\$502.29	\$539.96	\$10,045.73	\$2,699.7
	24-Inch Water Main, DIP CL-52, > 6' Deep	10	LF	\$707.77	\$760.85	\$5,662.14	\$1,521.7
2550-C6-01060	20-Inch Water Main, DIP CL-52, Upto 6' Deep	25	LF	\$439.50	\$473.75	\$8,790.01	\$2,368.74
	20-Inch Water Main, DIP CL-52, > 6' Deep	10	LF	\$616.44	\$662.68	\$4,931.54	\$1,325.3
	18-Inch Water Main, DIP CL-52, Upto 6' Deep	25	LF	\$365.30	\$392.70	\$7,305.98	\$1,963.48
		-					
02550-C6-01090	18-Inch Water Main, DIP CL-52, > 6' Deep	10	LF	\$456.62	\$490.87	\$3,652.99	\$981.74

02550-C6-00010 16-Inch Water Main, DIP CL-52, Upto 6' Deep

50

LF

\$365.30

\$392.70

\$14,611.97

\$3,926.97

						<u> </u>	
02550-C6-00020	16-Inch Water Main, DIP CL-52, > 6' Deep	25	LF	\$445.21	\$478.60	\$8,904.17	\$2,393.00
02550-C6-00030	12-Inch Water Main, DIP CL-52, Upto 6' Deep	100	LF	\$251.14	\$269.98	\$20,091.46	\$5,399.58
02550-C6-00040	12-Inch Water Main, DIP CL-52, > 6' Deep	25	LF	\$319.64	\$343.61	\$6,392.74	\$1,718.05
02550-C6-00050	8-Inch Water Main, DIP CL-52, Upto 6' Deep	1000	LF	\$205.48	\$220.89	\$164,384.64	\$44,178.37
02550-C6-00060	8-Inch Water Main, DIP CL-52, > 6' Deep	200	LF	\$228.31	\$245.44	\$36,529.92	\$9,817.42
02550-C6-00070	6-Inch Water Main, DIP CL-53, Upto 6' Deep	250	LF	\$205.48	\$220.89	\$41,096.16	\$11,044.59
02550-C6-00080	6-Inch Water Main, DIP CL-52, > 6' Deep	50	LF	\$228.31	\$245.44	\$9,132.48	\$2,454.35
02550-C6-00090	4-Inch Water Main, DIP CL-53, Upto 6' Deep	250	LF	\$159.82	\$171.80	\$31,963.68	\$8,590.24
02550-C6-00100	4-Inch Water Main, DIP CL-52, > 6' Deep	50	LF	\$205.48	\$220.89	\$8,219.23	\$2,208.92
02550-C6-01200	3-Inch Water Main, DIP CL-52, Upto 6' Deep	250	LF	\$159.82	\$171.80	\$31,963.68	\$8,590.24
02550-C6-01210	3-Inch Water Main, DIP CL-52, > 6' Deep	50	LF	\$228.31	\$245.44	\$9,132.48	\$2,454.35
02550-C6-01220	36-Inch Butterfly Valve & Valve Box	1	EA	\$26,255.88	\$28,225.07	\$21,004.70	\$5,645.01
02550-C6-01230	30-Inch Butterfly Valve & Valve Box	1	EA	\$24,543.54	\$26,384.31	\$19,634.83	\$5,276.86
02550-C6-01240	24-Inch Butterfly Valve & Valve Box	1	EA	\$13,127.94	\$14,112.54	\$10,502.35	\$2,822.51
02550-C6-01250	20-Inch Butterfly Valve & Valve Box	1	EA	\$9,703.26	\$10,431.00	\$7,762.61	\$2,086.20
02550-C6-01260	18-Inch Butterfly Valve & Valve Box	1	EA	\$7,876.76	\$8,467.52	\$6,301.41	\$1,693.50
02550-C6-00120	16-Inch Butterfly Valve & Valve Box	1	EA	\$6,735.20	\$7,240.34	\$5,388.16	\$1,448.07
02550-C6-00110	16-Inch Gate Valve & Valve Box	1	EA	\$14,726.12	\$15,830.58	\$11,780.90	\$3,166.12
02550-C6-00130	14-Inch Gate Valve & Valve Box	1	EA	\$10,159.88	\$10,921.88	\$8,127.91	\$2,184.38
02550-C6-00140	12-Inch Gate Valve & Valve Box	5	EA	\$4,337.93	\$4,663.27	\$17,351.71	\$4,663.27
02550-C6-00150	8-Inch Gate Valve & Valve Box	10	EA	\$2,168.96	\$2,331.64	\$17,351.71	\$4,663.27
02550-C6-00160	6-Inch Gate Valve & Valve Box	5	EA	\$1,598.18	\$1,718.05	\$6,392.74	\$1,718.05
02550-C6-00170	4-Inch Gate Valve & Valve Box	1	EA	\$1,369.87	\$1,472.61	\$1,095.90	\$294.52
02550-C6-01300	Connect To Existing 36-Inch Water Main	1	EA	\$15,411.06	\$16,566.89	\$12,328.85	\$3,313.38
02550-C6-01310	Connect To Existing 30 Inch Water Main	1	EA	\$12,785.47	\$13,744.38	\$10,228.38	\$2,748.88
02550-C6-01320	Connect To Existing 24-Inch Water Main	1	EA	\$9,018.32	\$9,694.70	\$7,214.66	\$1,938.94
02550-C6-01330	Connect To Existing 20-Inch Water Main	1	EA	\$8,561.70	\$9,203.83	\$6,849.36	\$1,840.77
02550-C6-01340	Connect To Existing 18-Inch Water Main	1	EA	\$7,876.76	\$8,467.52	\$6,301.41	\$1,693.50
02550-C6-00180	Connect To Existing 16-Inch Water Main	1	EA	\$7,420.14	\$7,976.65	\$5,936.11	\$1,595.33
02550-C6-00190	Connect To Existing 12-Inch Water Main	4	EA	\$4,337.93	\$4,663.27	\$13,881.37	\$3,730.62
02550-C6-00200	Connect To Existing 8-Inch Water Main	5	EA	\$2,853.90	\$3,067.94	\$11,415.60	\$3,067.94
02550-C6-00210	Connect To Existing 6-Inch Water Main	5	EA	\$2,739.74	\$2,945.22	\$10,958.98	\$2,945.22
02550-C6-00220	Connect To Existing 4-Inch Water Main 2-Inch Air Release Or Vacuum Valve In Concrete Manhole For	1	EA	\$2,739.74	\$2,945.22	\$2,191.80	\$589.04
02550-C6-00230	All Diameter Of Water Mains	1	EA	\$10,844.82	\$11,658.18	\$8,675.86	\$2,331.64
02550-C6-00240	2-Inch Blowoff Valve Assembly & Box	1	EA	\$7,077.67	\$7,608.50	\$5,662.14	\$1,521.70
02550-C6-00250	Abandon/Remove Existing Fire Hydrant	10	EA	\$1,084.48	\$1,165.82	\$8,675.86	\$2,331.64
02550-C6-00260	Remove And Reset Existing Fire Hydrant	4	EA	\$3,881.30	\$4,172.40	\$12,420.17	\$3,337.92
02550-C6-00270	Install New Fire Hydrant (includes Fire Hydrant, Gate Valve	10	E۸				
02350*000270	with Valve Box and up to 20 LF 6-inch DIP CL-52)	10	EA	\$7,762.61	\$8,344.80	\$62,100.86	\$16,689.61
02550-C6-00280	Fire Hydrant Vertical Extension	5	EA	\$2,054.81	\$2,208.92	\$8,219.23	\$2,208.92
02550-C6-01400	Cut & Cap 24-Inch Water Main	1	EA	\$4,794.55	\$5,154.14	\$3,835.64	\$1,030.83
02550-C6-01410	Cut & Cap 20-Inch Water Main	1	EA	\$4,794.55	\$5,154.14	\$3,835.64	\$1,030.83
02550-C6-01420	Cut & Cap 18-Inch Water Main	1	EA	\$2,739.74	\$2,945.22	\$2,191.80	\$589.04
02550-C6-00290	Cut & Cap 16-Inch Water Main	1	EA	\$2,739.74	\$2,945.22	\$2,191.80	\$589.04
02550-C6-00300	Cut & Cap 12-Inch Water Main	1	EA	\$2,511.43	\$2,699.79	\$2,009.15	\$539.96
02550-C6-00310	Cut & Cap 10-Inch Water Main	1	EA	\$1,826.50	\$1,963.48	\$1,461.20	\$392.70
02550-C6-00320	Cut & Cap 8-Inch Water Main	5	EA	\$1,598.18	\$1,718.05	\$6,392.74	\$1,718.05
02550-C6-00330	Cut & Cap 6-Inch Water Main	5	EA	\$1,598.18	\$1,718.05	\$6,392.74	\$1,718.05
02550-C6-00340	Cut & Cap 4-Inch Water Main	5	EA	\$1,598.18	\$1,718.05	\$6,392.74	\$1,718.05
02550-C6-01450	4-Inch TEAM Insertion Valve And Box	2	EA	\$18,835.74	\$20,248.42	\$30,137.18	\$8,099.37
02550-C6-01460	6-Inch TEAM Insertion Valve And Box	4	EA	\$18,835.74		\$60,274.37	\$16,198.74
02550-C6-01470	8-Inch TEAM Insertion Valve And Box	4	EA	\$23,401.98		\$74,886.34	\$20,125.70
02550-C6-01480	12-Inch TEAM Insertion Valve And Box	4	EA	\$32,534.46	\$34,974.54	\$104,110.27	\$27,979.64
02550-C6-00360	4-Inch EZ Valve Insertion Valve And Box	2	EA	\$17,123.40	\$18,407.66	\$27,397.44	\$7,363.06
02550-C6-00370	6-Inch EZ Valve Insertion Valve And Box	4	EA	\$17,351.71	\$18,653.09	\$55,525.48	\$14,922.47
02550-C6-00380	8-Inch EZ Valve Insertion Valve And Box	4	EA	\$19,977.30		\$63,927.36	\$17,180.48
02550-C6-00390	12-Inch EZ Valve Insertion Valve And Box	4	EA	\$26,826.66	\$28,838.66 ¢EE 222.07	\$85,845.31	\$23,070.93
02550-C6-01490	16-Inch EZ Valve Insertion Valve And Box	1	EA	\$51,370.20	\$55,222.97	\$41,096.16	\$11,044.59
02550-C6-01500 02550-C6-01510	24" x 24" Tap/Sleeve on Iron Pipe, Valve & Valve Box	1	EA	\$71,347.50	\$76,698.56	\$57,078.00	\$15,339.71
02330-C0-01510	24" x 20" Tap/Sleeve on Iron Pipe, Valve & Valve Box	1	EA	\$66,781.26	\$71,789.85	\$53,425.01	\$14,357.97

|--|--|--|

1

1

EA

EA

\$73,630.62

\$50,799.42

\$79,152.92

\$54,609.38

\$58,904.50

\$40,639.54

\$15,830.58

\$10,921.88

02550-C6-01520 24" x 18" Tap/Sleeve on Iron Pipe, Valve & Valve Box

02550-C6-01530 24" x 16" Tap/Sleeve on Iron Pipe, Valve & Valve Box

02330-00-01330	24 X 10 Tap/Sieeve on non Pipe, valve & valve box	L	LA	\$30,799. 4 2		\$40,039.54	\$10,921.00
02550-C6-01540	24" x 12" Tap/Sleeve on Iron Pipe, Valve & Valve Box	1	EA	\$31,392.90	\$33,747.37	\$25,114.32	\$6,749.47
02550-C6-01550	24" x 8" Tap/Sleeve on Iron Pipe, Valve & Valve Box	1	EA	\$30,251.34	\$32,520.19	\$24,201.07	\$6,504.04
02550-C6-00400	20" x 16" Tap/Sleeve on Iron Pipe, Valve & Valve Box	1	EA	\$42,808.50	\$46,019.14	\$34,246.80	\$9,203.83
02550-C6-00410	20" x 12" Tap/Sleeve On Iron Pipe, Valve & Valve Box	1	EA	\$30,251.34	\$32,520.19	\$24,201.07	\$6,504.04
02550-C6-00420	20" x 8" Tap/Sleeve On Iron Pipe, Valve & Valve Box	1	EA	\$26,826.66	\$28,838.66	\$21,461.33	\$5,767.73
02550-C6-00430	16" x 16" Tap/Sleeve On Iron Pipe, Valve & Valve Box	1	EA	\$30,251.34	\$32,520.19	\$24,201.07	\$6,504.04
02550-C6-00440	16" x 12" Tap/Sleeve On Iron Pipe, Valve & Valve Box	1	EA	\$26,826.66	\$28,838.66	\$21,461.33	\$5,767.73
02550-C6-00450			EA				
	16" x 8" Tap/Sleeve On Iron Pipe, Valve & Valve Box	1		\$24,543.54	\$26,384.31	\$19,634.83	\$5,276.86
02550-C6-00490	12" x 12" Tap/Sleeve On Iron Pipe, Valve & Valve Box	1	EA	\$18,150.80	\$19,512.11	\$14,520.64	\$3,902.42
02550-C6-00500	12" x 8" Tap/Sleeve On Iron Pipe, Valve & Valve Box	5	EA	\$16,096.00	\$17,303.20	\$64,383.98	\$17,303.20
02550-C6-00510	8" x 8" Tap/Sleeve On Iron Pipe, Valve & Valve Box	5	EA	\$13,127.94	\$14,112.54	\$52,511.76	\$14,112.54
02550-C6-00520	8" x 6" Tap/Sleeve On Iron Pipe, Valve & Valve Box	5	EA	\$11,986.38	\$12,885.36	\$47,945.52	\$12,885.36
02550-C6-00530	6" x 6" Tap/Sleeve On Iron Pipe, Valve & Valve Box	5	EA	\$11,986.38	\$12,885.36	\$47,945.52	\$12,885.36
02550-C6-01600	Casing pipe, Bore and Jack (3/8" wall T) - 16" NPS	50	LF	\$1,655.26	\$1,779.41	\$66,210.48	\$17,794.07
02550-C6-01610	Casing pipe, Bore and Jack (3/8" wall T) - 20" NPS	50	LF	\$1,883.57	\$2,024.84	\$75,342.96	\$20,248.42
02550-C6-01620	Casing pipe, Bore and Jack (3/8" wall T) - 22" NPS	50	LF	\$1,883.57	\$2,024.84	\$75,342.96	\$20,248.42
		50	LF				
02550-C6-01630	Casing pipe, Bore and Jack (3/8" wall T) - 24" NPS			\$1,883.57	\$2,024.84	\$75,342.96	\$20,248.42
02550-C6-01640	Casing pipe, Bore and Jack (3/8" wall T) - 30" NPS	25	LF	\$3,253.45	\$3,497.45	\$65,068.92	\$17,487.27
02550-C6-00600	PVC Pipe (4"or 6"), SDR 35 (less than 14' of cover), only	250	LF	\$365.30	\$392.70	\$73,059.84	\$19,634.83
	when not included in other pay items			+	+	+	+/
02550-C6-00610	PVC Pipe (4" or 6"), SDR 26 or stronger (14' to 20' of cover),	250	LF	\$547.95	\$589.04	\$109,589.76	\$29,452.25
	only when not included in other pay items		-		•		
02550-C6-00620	Abandon Existing Corporation Stop (TO BE PERFORMED AS	2	EA	\$1,883.57	\$2,024.84	\$3,013.72	\$809.94
	DIRECTED BY THE COUNTY PROJECT OFFICER) Service Taps - 3/4-inch and 1-inch (TAP MAIN, INSTALL						
	COPPER TUBING, INSTALL ANGLE VALVES, CORPORATION						
02550-C6-00630		10	EA	42.069.06	t2 100 CC	477 744 AF	+C 201 22
02550-C0-00650	COCK, METER BOX AND METER YOKE/METER, CONNECT TO	10	EA	\$2,968.06	\$3,190.66	\$23,744.45	\$6,381.32
	EXISTING PRIVATE SERVICE LINE, BACKFILL AND						
	EXCAVATION)UP TO 10 FT. Service Taps - 3/4-inch and 1-inch PER ADDITIONAL LINEAR			ł			
02550-C6-00640	FOOT OVER 10 FT.	100	LF	\$97.03	\$104.34	\$7,762.61	\$2,086.77
		-		1 1			
	Service Re-Taps - 3/4-inch and 1-inch (TAP MAIN, INSTALL						
02550-C6-00650	COPPER TUBING, CONNECT TO EXISTING SERVICE LINE,	2	EA	\$3,196.37	\$3,436.10	\$5,114.19	\$1,374.44
	ABANDON CORPORATION COCK FROM EXISTING SERVICE	-		<i><i>qo/20000</i></i>	407 100120	<i>40/11</i>	+1,07
	LINE, BACKFILL AND EXCAVATION)-UP TO 10 FT.						
	Service Re-Taps - 3/4-inch and 1-inch PER ADDITIONAL	20		+07.02	+104.24		+417 OF
02550-C6-00660	LINEAR FT. OVER 10 FT.	20	LF	\$97.03	\$104.34	\$1,552.52	\$417.35
	Water Meter Relocations 3/4-inch and 1-inch (INSTALL						
	COPPER TUBING, CONNECT TO EXISTING COUNTY AND						
02550-C6-00670	PRIVATE SERVICE LINES, PROVIDE NEW ANGLE VALVES,	75	EA	\$2,968.06	\$3,190.66	\$178,083.36	\$47,859.90
	RELOCATE METER HOUSING AND METER YOKE, BACKFILL						
	AND EXCAVATION)UP TO 10 FT.						
02550-C6-00680	Service Relocations - 3/4-inch and 1-inch PER ADDITIONAL	100	LF	¢07.02	¢104.24	\$7,762.61	¢2 096 77
02550-C0-00080	LINEAR FOOT OVER 10 FT.	100	LF	\$97.03	\$104.34	\$7,702.01	\$2,086.77
	Service Taps - 1 1/2-inch and 2-inch (TAP MAIN, INSTALL						
	COPPER TUBING, INSTALL GATE VALVES, CORPORATION						
02550-C6-00690	COCK, METER BOX AND METER, CONNECT TO EXISTING	4	EA	\$5,137.02	\$5,522.30	\$16,438.46	\$4,417.84
	PRIVATE SERVICE LINE, BACKFILL AND EXCAVATION)UP						
	TO 10 FT.						
02550-C6-00700	Service Taps - 1 1/2-inch and 2-inch PER ADDITIONAL	40	LF	\$108.45	\$116.61	\$3,470.34	\$932.88
02350 00 00/00	LINEAR FOOT OVER 10 FT.	-10		\$100. - 5	\$110.01	φ υ, τι υ.υ τ	\$952.00
	Service Re-Taps - 1 1/2-inch and 2-inch (TAP MAIN, INSTALL						
	COPPER TUBING, CONNECT TO EXISTING SERVICE LINE,						
02550-C6-00710	ABANDON CORPORATION COCK FROM EXISTING SERVICE	2	EA	\$6,735.20	\$7,240.34	\$10,776.33	\$2,896.14
	LINE, BACKFILL AND EXCAVATION)UP TO 10 FT.						
02550-C6-00720	LINE, BACKFILL AND EXCAVATION)UP TO 10 FT. Service Re-Taps - 1 1/2-inch and 2-inchPER ADDITIONAL	20	LF	\$108.45	\$116.61	\$1,735,17	\$466.44
02550-C6-00720	LINE, BACKFILL AND EXCAVATION)UP TO 10 FT. Service Re-Taps - 1 1/2-inch and 2-inchPER ADDITIONAL LINEAR FOOT OVER 10 FT.	20	LF	\$108.45	\$116.61	\$1,735.17	\$466.44
02550-C6-00720	LINE, BACKFILL AND EXCAVATION)UP TO 10 FT. Service Re-Taps - 1 1/2-inch and 2-inchPER ADDITIONAL LINEAR FOOT OVER 10 FT. Water Meter Relocations - 1 1/2-inch and 2-inch (INSTALL	20	LF	\$108.45	\$116.61	\$1,735.17	\$466.44
	LINE, BACKFILL AND EXCAVATION)UP TO 10 FT. Service Re-Taps - 1 1/2-inch and 2-inchPER ADDITIONAL LINEAR FOOT OVER 10 FT. Water Meter Relocations - 1 1/2-inch and 2-inch (INSTALL COPPER TUBING, CONNECT TO EXISTING COUNTY AND						•
02550-C6-00720 02550-C6-00730	LINE, BACKFILL AND EXCAVATION)UP TO 10 FT. Service Re-Taps - 1 1/2-inch and 2-inchPER ADDITIONAL LINEAR FOOT OVER 10 FT. Water Meter Relocations - 1 1/2-inch and 2-inch (INSTALL COPPER TUBING, CONNECT TO EXISTING COUNTY AND PRIVATE SERVICE LINES, PROVIDE NEW GATE VALVES,	20	LF EA	\$108.45 \$4,794.55	\$116.61 \$5,154.14	\$1,735.17 \$15,342.57	\$466.44 \$4,123.31
	LINE, BACKFILL AND EXCAVATION)UP TO 10 FT. Service Re-Taps - 1 1/2-inch and 2-inchPER ADDITIONAL LINEAR FOOT OVER 10 FT. Water Meter Relocations - 1 1/2-inch and 2-inch (INSTALL COPPER TUBING, CONNECT TO EXISTING COUNTY AND						· ·

Signature_____

	Sonvice Releastions 11/2 inch and 2 inch DER ADDITIONAL						
02550-C6-00740	Service Relocations - 1 1/2-inch and 2-inch PER ADDITIONAL LINEAR FOOT OVER 10 FT.	40	LF	\$108.45	\$116.61	\$3,470.34	\$932.88
02550-C6-00750	Abandon Concrete Watermain Manhole	2	EA	\$1,084.48	\$1,165.82	\$1,735.17	\$466.33
02550-C6-00540	Abandon Existing Water Main (All sizes and depths)	100	LF	\$74.20	\$79.91	\$5,936.11	\$1,598.18
02550-C6-00550	Water Meter Frame & Cover, Replace	20	EA	\$513.70	\$552.23	\$8,219.23	\$2,208.92
02550-C6-00560	Water Meter Box vertical Adjustment to New Grade	100	EA	\$513.70	\$552.23	\$41,096.16	\$11,044.59
02550-C6-00570	Water Valve Box vertical Adjustment to New Grade	50	EA	\$627.86	\$674.95	\$25,114.32	\$6,749.47
02550-C6-00580	Gas Valve Box vertical Adjustment to New Grade	10	EA	\$627.86	\$674.95	\$5,022.86	\$1,349.89
	Non-Freeze Boxed Ground Hydrant (with Locking Cover and	10	271	<i>QOL</i> ,100	<i>407 1199</i>	\$57022100	<i>\</i>
	Key), Jay R. Smith or County approved equal (Excavation,						
02550-C6-00590	Install Copper Tubing, Connect to County Water Meter, Install	5	EA	\$4,794.55	\$5,154.14	\$19,178.21	\$5,154.14
	Ground Hydrant w/Compacted Pea Gravel, Backfill, and						
	Surface Grade Restoration						
02550-C6-00350	Remove Existing Valve Boxes	10	EA	\$513.70		\$4,109.62	\$1,104.46
					SUBTOTAL	\$2,932,553.48	\$788,134.85
C7	SANITARY SEWER WORK						
	Sanitary Sewer - 8" PVC, SDR 35, DEPTH< 8'	50	LF	\$410.96	\$441.78	\$16,438.46	\$4,417.84
02510-C7-00020	Sanitary Sewer - 8" PVC, SDR 35, $8' \leq \text{DEPTH} < 14'$	20	LF	\$450.92	\$485.16	\$7,214.66	\$1,940.65
02510-C7-00030	Sanitary Sewer - 8" PVC, SDR 26, 14' \leq DEPTH \leq 20	10	LF	\$639.27	\$687.22	\$5,114.19	\$1,374.44
02510-C7-00070	Sanitary Sewer - 10" PVC, SDR 35, DEPTH< 8'	50	LF	\$313.93	\$337.50	\$12,557.16	\$3,375.02
02510-C7-00080	Sanitary Sewer - 10" PVC, SDR 35, $8' \leq \text{DEPTH} < 14'$	20	LF	\$428.09	\$460.22	\$6,849.36	\$1,840.88
02510-C7-00090	Sanitary Sewer - 10" PVC, SDR 26, 14' \leq DEPTH \leq 20	10	LF	\$627.86	\$674.95	\$5,022.86	\$1,349.89
02510-C7-00130	Sanitary Sewer - 12" PVC, SDR 35, DEPTH< 8'	50	LF	\$313.93	\$337.50	\$12,557.16	\$3,375.02
02510-C7-00140	Sanitary Sewer - 12" PVC, SDR 35, 8' \leq DEPTH < 14'	20	LF	\$428.09	\$460.22	\$6,849.36	\$1,840.88
02510-C7-00150	Sanitary Sewer - 12" PVC, SDR 26, $14' \leq \text{DEPTH} \leq 20$	10	LF	\$479.46	\$515.41	\$3,835.64	\$1,030.83
02510-C7-00400	Sanitary Sewer - 15" PVC, SDR 35, DEPTH< 8'	50	LF	\$365.30	\$392.70	\$14,611.97	\$3,926.97
02510-C7-00410	Sanitary Sewer - 15" PVC, SDR 35, 8' \leq DEPTH < 14'	20	LF	\$502.29	\$539.96	\$8,036.58	\$2,159.83
02510-C7-00420	Sanitary Sewer - 15" PVC, SDR 26, $14' \leq DEPTH \leq 20$	10	LF	\$742.01	\$797.67	\$5,936.11	\$1,595.33
02510-C7-00430	Sanitary Sewer - 18" PVC, SDR 35, DEPTH< 8'	50	LF	\$365.30	\$392.70	\$14,611.97	\$3,926.97
02510-C7-00440	Sanitary Sewer - 18" PVC, SDR 35, 8' \leq DEPTH < 14'	20	LF	\$616.44	\$662.68	\$9,863.08	\$2,650.70
02510-C7-00450	Sanitary Sewer - 18" PVC, SDR 26, 14' \leq DEPTH \leq 20	10	LF	\$742.01	\$797.67	\$5,936.11	\$1,595.33
02510-C7-00460	Sanitary Sewer - 21" PVC, SDR 35, DEPTH< 8'	50	LF	\$393.84	\$423.40	\$15,753.53	\$4,234.05
02510-C7-00470	Sanitary Sewer - 21" PVC, SDR 35, 8' \leq DEPTH $<$ 14'	20	LF	\$479.46	\$515.41	\$7,671.28	\$2,061.66
02510-C7-00480	Sanitary Sewer - 21" PVC, SDR 26, $14' \leq DEPTH \leq 20$	10	LF	\$616.44	\$662.68	\$4,931.54	\$1,325.35
02510-C7-00490	Sanitary Sewer - 24" PVC, SDR 35, DEPTH< 8'	50	LF	\$393.84	\$423.40	\$15,753.53	\$4,234.05
02510-C7-00500	Sanitary Sewer - 24" PVC, SDR 35, 8' \leq DEPTH < 14'	20	LF	\$616.44	\$662.68	\$9,863.08	\$2,650.70
02510-C7-00510	Sanitary Sewer - 24" PVC, SDR 26, $14' \leq DEPTH \leq 20$	10	LF	\$742.01	\$797.67	\$5,936.11	\$1,595.33
02510-C7-00040	Sanitary Sewer- 8"DIP CLASS 52, DEPTH < 8'	50	LF	\$319.64	\$343.61	\$12,785.47	\$3,436.10
02510-C7-00050	Sanitary Sewer- 8"DIP CLASS 52, 8'≤ DEPTH <15'	20	LF	\$479.46	\$515.41	\$7,671.28	\$2,061.66
02510-C7-00060	Sanitary Sewer- 8"DIP CLASS 52, 15' \leq DEPTH \leq 20	10	LF	\$639.27	\$687.22	\$5,114.19	\$1,374.44
02510-C7-00100	Sanitary Sewer- 10"DIP CLASS 52, DEPTH < 8'	50	LF	\$319.64	\$343.61	\$12,785.47	\$3,436.10
02510-C7-00110	Sanitary Sewer- 10"DIP CLASS 52, 8'≤ DEPTH <15'	20	LF	\$410.96	\$441.78	\$6,575.39	\$1,767.13
02510-C7-00120	Sanitary Sewer- 10"DIP CLASS 52, 15' \leq DEPTH \leq 20	10	LF	\$445.21	\$478.60	\$3,561.67	\$957.20
02510-C7-00160	Sanitary Sewer- 12"DIP CLASS 52, DEPTH < 8'	50	LF	\$331.05	\$355.88	\$13,242.10	\$3,558.81
02510-C7-00170	Sanitary Sewer- 12"DIP CLASS 52, 8'≤ DEPTH <15'	20	LF	\$445.21	\$478.60	\$7,123.33	\$1,914.40
02510-C7-00180	Sanitary Sewer- 12"DIP CLASS 52, 15' \leq DEPTH \leq 20	10	LF	\$513.70	\$552.23	\$4,109.62	\$1,104.46
02510-C7-00600	Sanitary Sewer- 14"DIP CLASS 52, DEPTH < 8'	50	LF	\$410.96	\$441.78	\$16,438.46	\$4,417.84
02510-C7-00610	Sanitary Sewer- 14"DIP CLASS 52, 8'≤ DEPTH <15'	20	LF	\$547.95	\$589.04	\$8,767.18	\$2,356.18
02510-C7-00620	Sanitary Sewer- 14"DIP CLASS 52, 15' \leq DEPTH \leq 20	10	LF	\$742.01	\$797.67	\$5,936.11	\$1,595.33
02510-C7-00630	Sanitary Sewer- 18"DIP CLASS 52, DEPTH < 8'	50	LF	\$433.79	\$466.33	\$17,351.71	\$4,663.27
02510-C7-00640	Sanitary Sewer- 18"DIP CLASS 52, $8 \le \text{DEPTH} < 15'$	20	LF	\$547.95	\$589.04	\$8,767.18	\$2,356.18
02510-C7-00660	Sanitary Sewer- 18"DIP CLASS 52, $15' \leq \text{DEPTH} \leq 20$	10	LF	\$742.01	\$797.67	\$5,936.11	\$1,595.33
02510-C7-00670	Sanitary Sewer- 20"DIP CLASS 52, DEPTH < 8'	50	LF	\$468.04	\$503.14	\$18,721.58	\$5,031.43
02510-C7-00680	Sanitary Sewer- 20"DIP CLASS 52, $8 \le \text{DEPTH} < 15'$	20	LF	\$593.61	\$638.13	\$9,497.78	\$2,552.53
02510-C7-00690	Sanitary Sewer- 20"DIP CLASS 52, $0 \le DEI = 111 \le 13$ Sanitary Sewer- 20"DIP CLASS 52, $15' \le DEPTH \le 20$	10	LF	\$856.17	\$920.38	\$6,849.36	\$1,840.77
02510-C7-00700	Sanitary Sewer- 24"DIP CLASS 52, 15 3 DEPTH < 8'	50	LF	\$547.95	\$589.04	\$21,917.95	\$5,890.45
02510-C7-00710	Sanitary Sewer- 24"DIP CLASS 52, 8'≤ DEPTH <15'	20	LF	\$673.52	\$724.03	\$10,776.33	\$2,896.14
02510-C7-00720	Sanitary Sewer- 24 DIP CLASS 52, $6 \le DEP TT < 15$ Sanitary Sewer- 24 DIP CLASS 52, $15' \le DEPTH \le 20$	10	LF	\$1,015.99	\$1,092.19	\$8,127.91	\$2,090.14
02510-C7-00720	Sanitary Sewer- 30"DIP CLASS 52, IS S DEPTH S 20 Sanitary Sewer- 30"DIP CLASS 52, DEPTH < 8'	50		\$662.10	\$1,092.19	\$26,484.19	\$2,104.30
02510-C7-00730	Sanitary Sewer- 30 DIP CLASS 52, DEPTH < 8 Sanitary Sewer- 30"DIP CLASS 52, 8'≤ DEPTH <15'	20		\$856.17	\$920.38	\$13,698.72	\$3,681.53
02510-C7-00750	Sanitary Sewer- 30"DIP CLASS 52, 15' \leq DEPTH \leq 20	10	LF	\$1,198.64	\$1,288.54	\$9,589.10	\$2,577

	Devine And Jacking 191 TO 241 Casing Ding With 91 TO 121						
	Boring And Jacking 18" TO 24" Casing Pipe With 8" TO 12" Carrier Pipe PER Arlington County SPECIFICATION SECTION	100	LF	\$2,226.04	\$2,393.00	\$178,083.36	\$47,859.90
	02951 AND DETAIL M-4.0					. ,	
02510-C7-00200	Manhole - Precast Concrete, 4' ID, DEPTH < 8' Manhole-Precast Concrete 4' I.D. DEPTH > 8', PER	9	EA	\$10,502.35	\$11,290.03	\$75,616.93	\$20,322.05
02510-C7-00210	ADDITIONAL VF OVER 8'	20	VF	\$1,712.34	\$1,840.77	\$27,397.44	\$7,363.06
	Manhole-Precast Concrete 5' I.D. DEPTH < 8'	9	EA	\$13,584.56	\$14,603.41	\$97,808.86	\$26,286.13
	Manhole-Precast Concrete 5' I.D. DEPTH > 8', PER	20	VF	\$1,997.73	\$2,147.56	\$31,963.68	\$8,590.24
	ADDITIONAL VF OVER 8'	20	VF	\$1,997.73	\$2,147.50	\$31,903.00	30,590.2 4
02510-C7-00240	Manhole-Construct Over Existing Sewer, Arlington County DRAWING S-2.2 (PAYMENT SHALL BE FOR DOGHOUSE BASE AND REMAINDER OF MANHOLE SHALL BE PAID UNDER VF PRICES FOR MANHOLES PER ITEM ABOVE)	4	EA	\$13,927.03	\$14,971.56	\$44,566.50	\$11,977.25
02510-C7-00760	Sanitary Sewer Drop Connection, All sizes, (Arlington County	20	VF	\$742.01	\$797.67	\$11,872.22	\$3,190.66
	Detail S-2.3) Abandon Existing Sanitary Manhole	2	EA	\$2,226.04	\$2,393.00	\$3,561.67	\$957.20
	Connect To Existing Sanitary Manhole	5	EA	\$1,712.34	\$1,840.77	\$6,849.36	\$1,840.77
02510 C/ 00200	Sanitary Sewer House Laterals(IN ACCORDANCE WITH	5		φ1,/12.JT	φ1,0+0.77	\$0,0 1 9.30	\$1,040.77
	Arlington County CONSTRUCTION STANDARDS AND SPECIFICATIONS SECTION 02510, PART 3, ITEM 3.5)	100	LF	\$371.01	\$399.55	\$29,680.56	\$7,990.92
02510-C7-00280	Adjust Sanitary Manhole to New Grade (Arlington County Detail S-2.5), Type A	5	EA	\$2,168.96	\$2,331.64	\$8,675.86	\$2,331.64
03510 C7 00300	Adjust Sanitary Manhole to New Grade (Arlington County Detail S-2.5), Type B	3	EA	\$2,853.90	\$3,067.94	\$6,849.36	\$1,840.77
02510-07-00300	Adjust Sanitary Manhole to New Grade (Arlington County Detail S-2.5), Type C	3	EA	\$3,538.84	\$3,804.25	\$8,493.21	\$2,282.55
	[Detail 5-2.5], Type C				SUBTOTAL	\$988,590.96	\$265,701.17
C8	TRAFFIC SIGNAL WORK				•••••	<i><i><i></i></i></i>	+
13160-C8-00010	Cord Drill, Install and Seal Conduit Through Foundation Wall	2	EA	\$1,883.57	\$2,024.84	\$3,013.72	\$809.94
13160-C8-00020	Furnish and Install 2 inch Steel Conduit and Fittings	100	LF	\$39.95	\$42.98	\$3,196.37	\$859.59
	Furnish and Install 2 inch PVC Conduit and Fittings	250	LF	\$20.55	\$22.09	\$4,109.62	\$1,104.46
13160-C8-00040	Furnish and Install 3 inch Steel Conduit and Fittings	100	LF	\$51.37	\$55.25	\$4,109.62	\$1,105.03
13160-C8-00050	Furnish and Install 3 inch PVC Conduit and Fittings	250	LF	\$22.83	\$24.54	\$4,566.24	\$1,227.18
	Furnish and Install 4 inch PVC Conduit and Fittings	100	LF	\$22.83	\$24.54	\$1,826.50	\$490.87
13160-C8-00070	Furnish and Install 2 inch Conduit Riser	50	LF	\$22.83	\$24.54	\$913.25	\$245.44
13160-C8-00080	Trenching - Asphalt	100	LF	\$74.20	\$79.91	\$5,936.11	\$1,598.18
13160-C8-00090	Trenching - Exposed Concrete Roadway	250	LF	\$74.20	\$79.91	\$14,840.28	\$3,995.46
13160-C8-00100	Trenching - Concrete Sidewalk	250	LF	\$74.20	\$79.91	\$14,840.28	\$3,995.46
13160-C8-00110	Trenching - Earth	250	LF	\$18.26	\$19.63	\$3,652.99	\$981.74
	Boring 1-2" Conduit	100	LF LF	\$51.37	\$552.52	\$4,109.62	\$11,050.30
	Boring 2-2" Conduit	100	LF	\$62.79 ¢72.06	\$67.52	\$5,022.86	\$1,350.47 \$785.39
	Boring 3-2" Conduit Boring 4-2" Conduit	50 50		\$73.06 \$84.48	\$78.54 \$90.81	\$2,922.39 \$3,379.02	\$785.39
	Boring 1-3" Conduit	100	LF	\$58.22	\$62.61	\$4,657.56	\$1,252.29
	Boring 1-4" Conduit	100	LF	\$66.21	\$71.18	\$5,296.84	\$1,423.53
	Boring 2-4" Conduit	100	LF	\$74.20	\$79.91	\$5,936.11	\$1,598.18
	Furnish and Install Quazite Junction Box and Cover (TS4-4)	4	EA	\$1,369.87	\$1,472.61	\$4,383.59	\$1,178.09
13160-C8-00200	Furnish and Install Large Junction Box (TS 4-5)	2	EA	\$2,511.43	\$2,699.79	\$4,018.29	\$1,079.92
	Furnish and Install Oversize Junction Box (TS 4-6)	1	EA	\$3,652.99	\$3,926.97	\$2,922.39	\$785.39
	Install Loop Detector Stub - Out	1	EA	\$742.01	\$797.67	\$593.61	\$159.53
	Re-Enter Existing Foundation	1	EA	\$1,472.61	\$1,583.06	\$1,178.09	\$316.61
13160-C8-00240	Re-Enter Existing Junction Boxes	2	EA	\$1,472.61	\$1,583.06	\$2,356.18	\$633.22
13160-C8-00250	Install cabinet foundation (P - Type) with workpad	2	EA	\$5,137.02	\$5,522.30	\$8,219.23	\$2,208.92
13160-C8-00260	Install Pole Foundation - 2.5 Ft Diameter By 5.5 Ft Depth (Design #0)	2	EA	\$1,997.73	\$2,147.56	\$3,196.37	\$859.02
13160-C8-00270	Install Pole Foundation - 3 Ft Diameter by 10.5 Ft Depth (Design #1)	2	EA	\$15,411.06	\$16,566.89	\$24,657.70	\$6,626.76
13160-C8-00280	Install Pole Foundation - 3 Ft Diameter by 12.5 Ft Depth (Design # 1A)	2	EA	\$16,552.62	\$17,794.07	\$26,484.19	\$7,117.63
	Install Pole Foundation - 3 Ft Diameter by 16 ft (Design #1B)	2	EA	\$18,835.74	\$20,248.42	\$30,137.18	\$8,099.37
	Install Pole Foundation - 4 Ft Diameter by 10.5 Ft Dept	2	EA	\$17,694.18	\$19,021.24	\$28,310.69	\$7,608.50

Install Poel Foundation - 4 P. Diameter by 12 SP Dept 2 EA 313.100.00 513.12.11 520.041.20 47,804.85 Ibesian Pace Foundation - 4 P. Diameter by 14 P. Dept (Design 2 EA 310.000 513.12.11 520.041.20 577.006.50 Install Poel Foundation (Design 47) 2 EA 310.065.91 577.006.50 577.006.50 Install Poelestina Note Foundation (Design 47) 2 EA 310.065.91 533.07.30 533.07.30 533.07.30 533.07.30 533.07.30 533.067.30 533.07.30 533.067.30 533.07.30 533.067.30								
advances ph/l c C N s15,12.11 S15,21.11 S	13160-C8-00310	Install Pole Foundation - 4 Ft Diameter by 12.5 Ft Dept (Design #3)	2	EA	\$18,150.80	\$19,512.11	\$29,041.29	\$7,804.85
Instant Strain Pole Foundation, (Design #3) 2 EA 517,094.18	13160-C8-00320		2	EA	\$18,150.80	\$19,512.11	\$29,041.29	\$7,804.85
anamese Install Pedestrian Pole Foundation, Quego, Pill 2 EA § 1.826.50 § 1.905.48	13160-C8-00330		2	EA	\$17,694.18	\$19,021.24	\$28,310.69	\$7,608.50
uncase Denotite bising production 4 EA \$1,04.48 \$1,165.82 \$3,470.34 \$922.65 uncase Denotite bising cohinet Foundation 2 EA \$2,655.90 \$5,057.48 \$5,245.64 \$5,275.89 \$55,516.67 \$6,95,775.88 uncases Furnish and Install Pole-Mount Controller Cabinet 20 EA \$20,767.39 \$22,334.62 \$83,342.23 \$6,933.84 uncases Ref Mount Controller Cabinet 20 FT \$23.24 \$24.54 \$13,442.23 \$6,933.84 \$6,933.84 uncases Ref Main Am Install Triples service cable in Conduit 100 FT \$23.28 \$24.55.91 \$11,685.57 \$1,143.57 uncases Stat Main Am Install Triples service cable in Conduit 4 EA \$4,294.55 \$5,141.41 \$15,364.57 \$5,141.57 uncases Runch Am Install Triples service cable in Conduit 4 EA \$4,271.17.81 \$5,065.80 \$2,974.05 uncases Runch Am Install Triples service cable in Conduit 4 EA \$4,271.17.81 \$5,076.80 \$2,974.07 <	13160-C8-00340			EA				
ummore Demolith bisting Signal or Strain Pide Foundation 4 EA 4 22.83 33.067.34 93.12.46 97.23.46 unrease Purnish and Install Proken Foundation 2 EA 82.186.96 82.33.16.4 43.070.34 9932.65 unrease Purnish and Install Proken Witc Cottroller Cabinet 2 EA 82.267.42 42.32.92.95 \$33.667.94 \$33.667.94 \$33.667.94 \$93.72.95 unrease Aufi Cable In Conduit 200 FT \$22.81 \$32.462 \$31.67.94 \$11.636.97 \$11.167.95 \$11.167.95 \$11.167.95 \$11.167.95 \$11.167.95 \$11.167.95 \$11.167.95 \$11.167.95 \$11.167.95 \$11.167.95 \$11.167.95 \$11.167.95 \$11.167.95 \$11.475.95 \$1.167.95 \$11.475.95 \$1.167.95 \$11.475.95 \$1.167.95 \$1.147.95 \$1.275.95 \$1.147.95 \$1.275.95 \$1.275.95 \$1.275.95 \$1.275.95 \$1.275.95 \$1.275.95 \$1.275.95 \$1.275.95 \$1.276.95 \$1.276.95 \$1.276.95 \$1.276.95 \$1.276.95 \$1.276.95	13160-C8-00350							
ownerski Demoliah Existing Cabinet Foundation 2 EA \$2,18.96 \$2,311.64 \$3,470.34 \$922.66 unservature furnish and Install Conclust 2 EA \$22,061.24 \$22,334.62 \$33,242.23 \$89,33.8 unservature full Cable In Conduit 200 FT \$32,42 \$53,242.23 \$51,255 \$51,856.55 \$99,932 \$51,856.55 \$51,956.56 \$51,956.56 \$51,956.56 \$51,956.56 \$51,956.56 \$51,957.55 \$51,957.55 \$51,957.55 \$51,957.55 \$51,957.55 \$51,957.56 \$52,846.56 \$51,137.55	13160-C8-00360					. ,		1
macroscore Furnish and Install FloreMounController Cabinet 2 EA \$22,20.24 \$23,20.67 \$33,222 \$95,733.85 macroscore Furnish and Install FloreMounController Cabinet 20 FA \$3,742 \$\$3,742.22 \$\$9,733.85 macroscore Remove Cable In Conduit 200 FT \$\$3,742 \$\$1,835.85 \$\$1,805.97 \$\$1,145.85 \$\$1,405.97 \$\$1,145.85 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,145.97 \$\$1,147.15 \$\$1,259.81 \$\$1,259.81 \$\$1,259.81 \$\$1,259.81 \$\$1,259.81 \$\$1,259.81 \$\$1,259.81 \$\$1,259.81 \$\$1,259.81 \$\$1,270.23 \$\$1,247.24 \$\$1,270.23 \$\$1,247.24 \$\$1,270.23 \$\$1,247.24 \$\$1,270.23 \$\$1,247.24 \$\$1,270.23 \$\$1,247.24 \$\$1,270.23 \$\$1,247.24 \$\$1,270.23 \$\$1,247.24 \$\$1,270.23 \$\$1,247.24 \$\$1,270.23 <t< td=""><td>13160-C8-00370</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></t<>	13160-C8-00370							
unserver Furnish and Install Pole-Mount Controller Cabinet 2 EA \$27,378.2 \$	13160-C8-00380							1
unice Durit PII Sign 2 Sign	13160-C8-00390						. ,	
non-own Remove Cable In Conduit 100 FT \$42.28 \$12.25 \$121.255 \$199.25 non-own Set Mast Am Pole 4 EA \$3,552.99 \$3,125.97 \$41,1689.57 \$43,141.57 non-own Attach Mast Am To Pole 4 EA \$4,794.55 \$51,154.14 \$51,542.57 \$41,223.11 non-own Ramina Am Install 21-16 Pedestal Pole 4 EA \$52,697.10 \$51,154.14 \$51,542.57 \$41,223.31 numaces Furnish and Install Wood Pole 2 EA \$51,151.03 \$21,197.33 \$42,097.43 \$92,220.89 numaces Remove Strain Pole 2 EA \$51,157.03 \$21,197.33 \$42,122.2 \$21,22 \$21,22 \$21,22 \$21,22 \$22,089 numaces Remove Pown Guys 2 EA \$51,157.01 \$22,127.23 \$24,242 \$23,147.23 \$24,97.95 \$14,72 numaces Remove Pown Guys 2 EA \$51,157.01 \$14,72 \$51,47.25 \$14,72 numaces Remove Stead Span Whessenger with Cable Rings 50 L	13160-C8-00410							
unishawa Gi Kang Jang Triplex service cable in Conduit 100 FT 99.13 99.13 99.23 9720.60 1516.53 unishawa Gi Kaka Arm Pole 4 EA 43,652.90 951.069.57 551.141.57 unishawa Gi Kaka Arm To Pole 4 EA 44794.55 55.154.14 \$5.292.57 541.233 unishawa Gi Kaka Arm To Pole 4 EA 45.021.06 \$5.195.64 \$1.176.63 \$10.930.66 \$2.2,147.03 \$10.930.66 \$2.2,147.03 \$10.930.66 \$2.2,147.03 \$10.930.66 \$2.2,147.03 \$10.930.66 \$2.2,147.03 \$10.930.66 \$2.2,147.35 \$5.5,994.10 \$10.932.65 \$2.331.64 \$3.7,470.34 \$10.932.65 \$2.331.64 \$3.7,470.34 \$3.920.77 \$3.117.22 \$3.920.77 \$3.91.07 \$3.920.77 \$3.91.07 \$3.91.07 \$3.92.25 \$2.92.25 \$2.92.25 \$2.92.25 \$2.91.22 \$2.42.54 \$4.52.08.56 \$7.117.63 \$1.92.70 \$1.177.2 \$1.92.70.27 \$3.91.07 \$3.92.25 \$2.92.25 \$2.92.25 \$2.92.25 \$2.92.27 \$3.92.25 \$3.92.25	13160-C8-00420					-		
Set Mast Am Pole Set Mast Am To Pole H EA S3,652.99 S3,152.97 S11,689.57 S3,114.57 Numbered Attack Attack S4,552.55 S5,154.14 S15,342.57 S41,253.13 Numbered Furnish and Install Wood Pole 2 EA S4,622.10 S71,163 S10,953.06 S42,159.83 Numbered Furnish and Install Dron Guys 2 EA S11,112.03 S11,959.76 S11,120.83 S479.74 S11,872.55 S11,872.55 S15,141.57 S11,872.55 S11,872.55 S11,872.55 S11,872.55 S11,872.55 S11,872.55 S11,872.25 S11,812.27 S12.27 S11,47	13160-C8-00430						'	
uncome Attach Mask Am To Fole 4 EA 94,794,55 95,151,41 91,52,37 94,123,31 uncome Furnish and Install IV-06 Pedestal Pole 2 EA 95,621,05 97,117,63 94,0593,68 92,2943,05 uncome Furnish and Install Wood Pole 2 EA 15,113,02 91,196,64 31,470,34 9499,46 uncome Remove pole with mast am(5) 4 EA 52,610,55 57,177,63 \$21,187,32 55,694,10 uncome Remove pole with mast am(5) 4 EA 55,621,05 57,177,63 \$21,187,2 531,90 922,020,99 uncome Remove Down Guys 2 EA \$51,370 \$51,47,3 \$41,725 \$51,472,3 uncome Install Cable on Steel Span Massenger with Pulon Tites 100 LF \$11,370 \$14,73 \$41,725 \$14,725 uncome Furnish & Install S-Section Vehicle Head 5 EA \$12,470,73 \$14,726 \$12,277 \$13,30 \$14,726 \$12,277,07 \$14,31,30 \$14,726 \$12,275,33 </td <td></td> <td></td> <td></td> <td></td> <td></td> <td>-</td> <td></td> <td></td>						-		
umuse Furnish and Install 12-16' Pedestal Pole 44 EA 52,511.43 52,2979 58,085.58 52,19,83 umuse Furnish and Install Word Pole 2 EA 56,07105 57,117.63 \$1,198.64 \$1,790.63 \$2,847.05 umuse Furnish and Install Down Guys 2 EA \$5,111.020 \$1,119.64 \$1,790.64 \$1,993.66 \$2,847.03 \$2,847.03 \$2,847.03 \$2,847.03 \$2,847.03 \$2,847.03 \$2,847.03 \$2,997.03 \$3,121.107.35 \$5,551.03 \$5,551.03 \$5,551.03 \$5,552.03 \$8,015.03 \$2,112.03 \$2,121.03 \$2,127.03 \$2,127.03 \$1,127.23 \$3,130.03 \$1,147.33 \$1,477.03 \$1,472.03 \$1,127.03 \$1,147.33 \$1,477.03 \$1,472.03 \$1,197.03 \$1,147.33 \$1,595.03 \$2,597.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 \$1,595.03 <t< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></t<>								
umassame Funds hand Install Wood Pole 2 EAA \$6,621.05 \$7,117.63 \$10,093.68 \$7,248.08 bit 30000e Funds hand Install Down Guys 2 EA \$1,118.60 \$1,108.68 \$1,708.88 \$479.46 bit 30000e Remove strain Pole 2 EA \$1,117.63 \$2,117.35 \$2,118.7.35 \$5,694.10 bit 30000e Remove bown Guys 2 EA \$5,72.01 \$797.67 \$1,187.22 \$31.90.7 bit 30000e Michael 2 EA \$57.36 \$22.187.30 \$22.24 \$4 bit 30000e Install Cable on Steel Span Messanger with Noin Ties 10 LF \$51.370 \$51.47.3 \$51.47.3 \$51.47.3 \$11.095.90 \$224.52 bit 30000e Install Cable on Steel Span Messanger with Cable Rings 100 LF \$13.70 \$14.73 \$1.095.90 \$224.52 bit 300000e Funds A Install 5-Section Vehicle Head 5 EA \$2.327.81 \$2.777.07 \$9.580.10 \$2.577.07 bit 3000000e Funds A Install 5-Section Ve								
umassee Furnish and Install Down Guys 2 EA \$1,13.02 \$1,13.02 \$1,13.02 \$1,1780.83 \$473.46 umassee Remove strain Pole 2 EA \$2,131.66 \$3,470.34 \$932.65 umassee Remove blow th mast arm(s) 4 EA \$5,621.05 \$7,117.63 \$21,187.35 \$5,694.10 umassee Remove Down Guys 2 EA \$573.10 \$552.23 \$821.22 \$220.89 umassee Install Steel Messenger Span 110 LF \$11.42 \$11.47.2 \$547.95 \$147.25 umassee Install Cable on Steel Span Messenger with Nylon Tice 100 LF \$13.70 \$14.47.3 \$\$47.95 \$147.25 umassee Furnish & Install 5-Section Vehicle Head 5 EA \$1,484.03 \$1,595.33 \$5,596.10 \$2,577.07 \$5,596.10 \$2,577.07 \$5,596.10 \$2,577.07 \$5,596.10 \$2,577.07 \$5,596.10 \$2,577.07 \$5,596.10 \$2,577.07 \$5,596.10 \$2,577.07 \$5,596.10 \$2,577.11 \$1,656.69								
numerate Remove strain Pole 2 EA \$2,168,96 \$2,33,164 \$3,370,34 \$932,65 numerate Remove Dole with mast arm(s) 4 EA \$6,621,05 \$7,117,63 \$21,187,35 \$5,664,10 numerate Remove Wood Pole 2 EA \$573,20 \$\$21,187,35 \$\$25,023 \$\$21,287,32 \$\$22,883,192 \$\$22,883 \$\$22,083 \$\$22,083 \$\$22,283 \$\$21,292 \$\$23,39,07 \$\$14,723 \$\$14,723 \$\$22,083 \$\$24,554 \$\$147,26 \$\$14,73 \$\$14,73 \$\$14,73 \$\$14,73 \$\$14,73 \$\$14,73 \$\$14,73 \$\$14,73 \$\$14,73 \$\$14,73 \$\$14,73 \$\$14,73 \$\$14,950,90 \$\$24,52 \$\$147,26 \$\$13,70 \$\$14,73 \$\$1,950,30 \$\$24,52,577,07 \$\$9,580,10 \$\$2,577,07 \$\$9,580,10 \$\$2,577,07 \$\$9,580,10 \$\$2,577,07 \$\$9,580,10 \$\$2,577,07 \$\$9,580,10 \$\$2,577,07 \$\$9,580,10 \$\$2,577,07 \$\$9,580,10 \$\$2,577,07 \$\$9,580,10 \$\$2,577,07 \$\$9,580,10 \$\$2,577,07 \$\$1,683,6 \$\$202,51 <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>								
ence own Remove pole with mast arm(s) 4 EA \$6,621.00 \$7,117.63 \$21,187.35 \$5,694.10 1000-0000 Remove Wood Pole 2 EA \$742.01 \$797.67 \$1,187.22 \$139.07 1000-0000 Remove Down Guys 2 EA \$513.70 \$552.23 \$\$821.92 \$224.89 1000-0000 Install Seed Messenger Span 100 LF \$11.47 \$12.27 \$\$14.73 \$\$14.73 \$\$14.73 \$\$14.73 \$\$14.73 \$\$14.73 \$\$14.73 \$\$14.73 \$\$14.73 \$\$14.73 \$\$14.73 \$\$14.959.00 \$\$22.577.07 \$\$14.73 \$\$14.959.00 \$\$22.577.07 \$\$15.989.10 \$\$2.577.07 \$\$15.989.10 \$\$2.577.07 \$\$14.73 \$\$2.025.11 \$\$15.989.10 \$\$2.577.07 \$\$14.73 \$\$2.025.11 \$\$15.989.10 \$\$2.577.07 \$\$15.989.10 \$\$2.577.07 \$\$14.73 \$\$2.025.11 \$\$75.343 \$\$202.51 \$\$75.343 \$\$202.51 \$\$75.343 \$\$202.51 \$\$75.343 \$\$202.51 \$\$75.343 \$\$202.51 \$\$75.343 \$\$202.51 \$\$75.343 \$. ,	1
Benove Wood Pole 2 EA \$742.01 \$797.67 \$1,187.22 \$313.07 Benove Bown Guys 2 EA \$513.70 \$552.23 \$821.92 \$220.89 Benove State Install Cabe on Steel Span Messenger with Nylon Ties 10 LF \$513.70 \$14.73 \$547.79 \$14.73 Benove Steel Span Messenger with Cable Rings 50 LF \$13.70 \$14.73 \$547.95 \$14.72 Benove Steel Span With Cables 100 LF \$13.70 \$14.73 \$55.936.11 \$1,955.33 \$5,936.11 \$1,955.33 \$5,936.11 \$1,955.33 \$5,936.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.43 \$202.51 \$73.43 \$202.51 \$73.43 \$202.51 \$73.43 \$202.51 \$73.43 \$202.51 \$73.43 \$202.51 \$73.43 \$202.51 \$73.43 \$202.51								
Base - Mail Remove Dum Guys 2 EA \$512.70 \$552.23 \$821.92 \$220.80 Install Sted Messenger Span 10 LF \$11.42 \$12.27 \$91.22 \$24.54 Install Cable on Steel Span Messenger with Cable Rings 50 LF \$13.70 \$14.73 \$574.95 \$147.23 Install Cable on Steel Span Messenger with Cable Rings 50 LF \$13.70 \$14.73 \$574.95 \$147.25 Install Cable on Steel Span Wessenger with Cable 50 LA \$1,295.03 \$5,936.11 \$1,595.03 \$5,936.11 \$1,595.03 \$5,936.11 \$1,595.03 \$5,936.11 \$5,157.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.07 \$9,598.10 \$2,577.33 \$202.51 \$753.43 \$202.51 \$753.43 \$202.51 \$753.43 \$202.51 \$753.43 \$202.51 \$753.43 \$202.51 \$753.43 \$202.51 \$753.43 \$202.51 \$753.43 \$202.51 \$751.44 \$31.10 <t< td=""><td></td><td>• • • • • • • • • • • • • • • • • • • •</td><td></td><td></td><td></td><td></td><td></td><td></td></t<>		• • • • • • • • • • • • • • • • • • • •						
Install Steel Messenger Span 10 IF \$11.42 \$12.27 \$91.32 \$24.54 Install Cable on Steed Span Messenger with Qion Ties 10 IF \$6.85 \$7.36 \$54.79 \$14.73 Install Cable on Steed Span Messenger with Qiable Rings 50 IF \$13.70 \$14.73 \$54.79 \$14.73 Immersore Install Cable on Steed Span Messenger with Cable 100 IF \$13.70 \$14.73 \$5.947.10 \$14.73 \$5.947.11 \$1.959.30 \$2.924.52 Immersore Furnish & Install -Section Vehicle Head 5 EA \$1.473.1 \$1.666.69 \$1.64.42 \$1.666.69 Immersore Biopose of Vehicle Heads 5 EA \$1.83.36 \$202.51 \$753.43 \$202.51 Immersore Biopose of Vehicle Heads 5 EA \$188.36 \$202.51 \$753.43 \$202.51 Immersore Furnish and Install Audbite Accessible Polara Type Push 4 EA \$679.23 \$370.20 \$2.173.53 \$384.16 Immersore Furnish and Install Audbite Accessible Polara Ty						-		1
Install Cable on Steel Span Messenger with Valor Ties 10 LF \$68.5 \$7.36 \$\$4.79 \$\$14.73 umexeewing Install Cable on Steel Span Messenger with Cable Rings 50 LF \$\$13.70 \$\$14.73 \$\$54.795 \$\$147.26 umexeewing Remove Steel Span Wessenger with Cable Rings 50 LF \$\$13.70 \$\$14.73 \$\$1,995.30 \$\$294.52 umexeewing Furnish & Install S-Section Vehicle Head 5 EA \$\$1,840.11 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.69 \$\$6,164.42 \$\$1,656.79 \$\$2,977.07 \$\$2,977.07 \$\$2,977.07 \$\$2,977.07 \$\$1,459.37 \$\$3,120.15 \$\$1,980.37 \$\$3,11.051 \$\$11,980.49 \$\$2,277.33 \$\$202.51 \$\$753.43 <td></td> <td>,</td> <td></td> <td></td> <td></td> <td>-</td> <td>'</td> <td>1</td>		,				-	'	1
Justic Carlos Install Cable on Steel Span Messenger with Cable Rings 50 LF \$13.70 \$14.73 \$\$47.95 \$\$13.72 Immediate Remove Steel Span With Cables 100 LF \$\$13.70 \$\$14.73 \$\$1,095.00 \$\$294.52 Immediate Remove Steel Span With Cables 5 EA \$\$1,494.03 \$\$1,595.33 \$\$5,936.11 \$\$1,595.33 \$\$5,936.11 \$\$1,595.33 \$\$2,577.07 \$\$9,899.10 \$\$2,577.07 \$\$9,899.10 \$\$2,577.07 \$\$9,899.10 \$\$2,577.07 \$\$9,899.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,589.10 \$\$2,577.07 \$\$9,513.33 \$\$202.51 \$\$753.43 \$\$202.51 \$\$753.43 \$\$202.51 \$\$757.83 \$\$2,175.55 \$\$51.567 \$\$9,	13160-C8-00530							
Instrume Remove Steel Span With Cables 100 LF \$13.70 \$14.73 \$1,095.90 \$224.52 Inter-accord Furnish & Install 3-Section Vehicle Head 5 EA \$1,494.03 \$1,595.33 \$5,936.11 \$1,555.33 \$5,936.11 \$1,555.33 \$5,977.07 \$9,589.10 \$2,277.07 Inter-accord Furnish & Install Dedestrian signal head 5 EA \$1,848.36 \$202.51 \$753.43 \$202.51 Inter-accord Remove & Dispose of Pedestrian Heads 5 EA \$188.36 \$202.51 \$753.43 \$202.51 Inter-accord Install Cable in Traffic Poles and Mast Arms 500 LF \$3.42 \$3.71 \$1,369.87 \$371.01 Inter-accord Furnish and Install Podestrian Push Button 4 EA \$679.23 \$730.20 \$2,71.75.3 \$584.16 Button Furnish and Install Overhead Video Detector 4 EA \$3,959.46 \$4,295.12 \$11,699.57 \$3,416.70 Furnish and Install Overhead Pre-Emption Detector 4 EA \$3,995.46 \$4,295.12 <t< td=""><td>13160-C8-00540</td><td>· · · · · · · · · · · · · · · · · · ·</td><td>-</td><td></td><td></td><td></td><td></td><td></td></t<>	13160-C8-00540	· · · · · · · · · · · · · · · · · · ·	-					
Instant Furnish & Install 3-Section Vehicle Head 5 EA \$1,484.03 \$1,595.33 \$5,936.11 \$1,555.33 Instant own Furnish & Install Dedestrian signal head 5 EA \$2,277.07 \$9,589.10 \$2,277.07 \$	13160-C8-00550							
Humish & Install S-Section Vehicle Head 5 EA \$2,377.27 \$9,589.10 \$2,577.07 Humish & Install pedestrian signal head 5 EA \$1,556.69 \$6,164.42 \$1,656.69 Humish & Install pedestrian signal head 5 EA \$1,883.36 \$202.51 \$753.43 \$202.51 Humish & Install Cable in Traffic Poles and Mast Arms 500 LF \$3,42 \$3.71 \$1,369.87 \$373.13 \$\$202.51 Humish and Install Pedestrian Push Button 4 EA \$679.22 \$730.20 \$2,173.53 \$\$84.16 Humish and Install Pedestrian Push Button 4 EA \$679.22 \$730.20 \$2,173.53 \$\$84.16 Humish and Install Overhead Video Detector Camera 4 EA \$1,130.21 \$11,689.57 \$3,141.57 Humish and Install Overhead Pre-Emption Detector 4 EA \$1,720.23 \$\$1,689.57 \$3,436.07 Humish and Install LED Countdown Modules in 16" Housing 5 EA \$1,142.69 \$1,533.97 \$5,707.08 \$1,533.97 Humish and Install CCTV Camera and cable in Conduit/Pole/Arm	13160-C8-00560	Remove Steel Span With Cables	100	LF	\$13.70	\$14.73	\$1,095.90	\$294.52
Huncewase Furnish & Install pedestrian signal head 5 EA \$1,541.11 \$1,656.69 \$6,164.42 \$1,656.69 Huncewase Remove & Dispose of Vehicle Heads 5 EA \$188.36 \$202.51 \$753.43 \$202.51 Huncewase Dispose of Pedestrian Heads 5 EA \$188.36 \$202.51 \$753.43 \$202.51 Huncewase Furnish and Install Cable in Traffic Poles and Mast Arms 500 LF \$3.42 \$3.71 \$1,369.87 \$371.01 Huncewase Furnish and Install Audible Accessible Polara Type Push Button 4 EA \$11,964.98 \$32,616.67 \$9,571.98 Huncish and Install Overhead Video Detector A EA \$11,964.98 \$42,570.70.80 \$11,533.97 Huncewase Furnish and Install Overhead Pre-Emption Detector 4 EA \$11,964.98 \$42,057.70.80 \$11,533.97 Huncewase Replace Existing CCTV camera and cable in Conduit/Pole/Arm 1 EA \$13,892.56 \$1,533.97 \$5,707.80 \$1,533.97 Huncewase Replace Existing CCTV camera 1	13160-C8-00570	Furnish & Install 3-Section Vehicle Head	5	EA	\$1,484.03		\$5,936.11	
Libe Grammer Remove & Dispose of Vehicle Heads 5 EA \$188.36 \$202.51 \$753.43 \$202.51 Libe Grammer Remove & Dispose of Pedestrian Heads 5 EA \$188.36 \$202.51 \$753.43 \$202.51 Libe Grammer Remove & Dispose of Pedestrian Heads 5 EA \$188.36 \$202.51 \$753.43 \$202.51 Libe Grammer Furnish and Install Cable in Traffic Poles and Mast Arms 500 LF \$3,421 \$3,71.01 \$3,740.10 \$3,741.57 Libe Grammer Furnish and Install Overhead Video Detection Camera 4 EA \$11,964.98 \$35,616.67 \$9,571.98 Libe Grammer Furnish and Install CPC heade Pre-Emption Detector 4 EA \$1,426.95 \$1,533.97 \$5,707.80 \$1,533.97 Libe Grammer Install CCTV Camera and Lead in Cable 1 EA \$11,840.766 \$1,430.42 \$1,506.85 \$4,4094.64 Libe Grammer Sign and the stall CCTV Camera and Lead in Cable 1 EA \$12,840.766 \$13,698.72 \$3,681.53 Libe Grammer Remove	13160-C8-00580	Furnish & Install 5-Section Vehicle Head	5	EA	\$2,397.28	\$2,577.07	\$9,589.10	\$2,577.07
Inscrewe Remove & Dispose of Pedestrian Heads 5 EA \$188.36 \$202.51 \$753.43 \$202.51 Inscrewe Install Cable in Traffic Poles and Mast Arms 500 LF \$3.42 \$3.71 \$1,360.87 \$371.01 Inscrewe Furnish and Install Pedestrian Push Button 4 EA \$679.23 \$730.20 \$2,173.53 \$584.16 Inscrewe Furnish and Install Pedestrian Push Button 4 EA \$3,652.99 \$3,926.97 \$11,689.57 \$3,141.57 Inscrewe Furnish and Install Overhead Video Detector Camera 4 EA \$11,1204.98 \$35,516.67 \$9,971.98 Inscrewe Furnish and Install Overhead Pre-Emption Detector 4 EA \$1,1426.95 \$1,533.97 \$5,707.80 \$1,1533.97 Inscrewe Replace Existing CCTV camera and cable in Conduit/Pole/Arm 1 EA \$18,835.74 \$20,248.42 \$15,066.59 \$4,4049.68 Inscrewe Replace Existing CCTV camera and cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 Inscreawe Remove A	13160-C8-00590	Furnish & Install pedestrian signal head	5	EA	\$1,541.11	\$1,656.69	\$6,164.42	\$1,656.69
Install Cable in Traffic Poles and Mast Arms 500 LF \$3.42 \$3.71 \$1,369.87 \$371.01 Install Cable in Traffic Poles and Install Puedestrian Push Button 4 EA \$679.23 \$730.20 \$2,173.53 \$584.16 Install Cable in Traffic Poles and Install Podestrian Push Button 4 EA \$679.23 \$730.20 \$2,173.53 \$584.16 Install Cable in Traffic Poles and Install Overhead Video Detection Camera 4 EA \$11,02.21 \$11,689.57 \$3,141.57 Install Cable in Traffic Poles and Install Overhead Video Detection Camera 4 EA \$11,02.21 \$11,689.57 \$3,341.57 Install Cable in Traffic Poles and Install Detector 4 EA \$11,02.21 \$12,785.47 \$3,343.09 Install CCTV Camera and Lead in Conduit/Pole/Arm 1 EA \$1,835.74 \$20,248.42 \$15,068.59 \$4,049.62 Install Stall CCTV Camera and Lead in Cable 1 EA \$1,8437.60 \$13,698.72 \$3,681.53 Install Stall CCTV Camera 1 EA \$1,8407.66 \$13,698.72 \$3,681.53 Install CCTV Camera and Lead in Cable 1 EA \$1,723.40 \$18,407.66	13160-C8-00600	Remove & Dispose of Vehicle Heads	5	EA	\$188.36	\$202.51	\$753.43	\$202.51
Image of second Build o	13160-C8-00610	Remove & Dispose of Pedestrian Heads	5	EA	\$188.36	\$202.51	\$753.43	\$202.51
Inter-access Furnish and Install Audible Accessible Polara Type Push Button 4 EA \$3,652.99 \$3,926.97 \$11,689.57 \$3,141.57 Inter-access Furnish and Install Overhead Video Detection Camera 4 EA \$11,130.21 \$11,964.98 \$35,616.67 \$9,971.98 Inter-access Furnish and Install Overhead Pre-Emption Detector 4 EA \$1,939.546 \$4,295.12 \$12,785.47 \$3,441.57 Inter-access Furnish and Install ED Countdown Modules in 16" Housing (Per Head) Furnish and Install ED Countdown Modules in 16" Housing (Per Head) \$1,626.99 \$1,733.97 \$5,707.80 \$1,104.46 Inter-access Replace Existing CCTV camera and Lead in Cable 1 EA \$17,123.40 \$18,407.66 \$13,698.72 \$3,681.53 Install S/G* Steel Messenger Span 50 LF \$2.28 \$2.45 \$911.32 \$242.54 Install S/G* Steel Messenger Span 50 LF \$2.28 \$2.45 \$91.32 \$244.54 Install S/G* Steel Messenger Span 50 LF \$2.28 \$2.45 \$91.32 \$244.54 Install S	13160-C8-00620	Install Cable in Traffic Poles and Mast Arms	500	LF	\$3.42	\$3.71	\$1,369.87	\$371.01
Button 4 EA \$3,52.59 \$3,92.59 \$11,689.57 \$3,141.57 1116-0-000 Furnish and Install Overhead Pre-Emption Detector 4 EA \$11,964.98 \$35,616.67 \$9,571.98 1116-0-000 Furnish and Install Overhead Pre-Emption Detector 4 EA \$1,426.95 \$1,533.97 \$5,707.80 \$1,533.97 1116-0-000 Furnish and Install LED Countdown Modules in 16" Housing (Per Head) 5 EA \$1,426.95 \$1,533.97 \$5,707.80 \$1,533.97 1116-0-000 Replace Existing CCTV camera and Lead in Cable 1 EA \$18,835.74 \$20,248.42 \$15,068.59 \$4,109.62 1116-0-000 Replace Existing CCTV camera 1 EA \$17,123.40 \$18,407.66 \$13,698.72 \$3,681.53 116-0-000 Remove Lederground Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 116-0-000 Furnish and Install RTMS unit (AC) 1 EA \$50,072.2 \$60,745.26 \$45,205.78 \$12,149.05 116-0-0-000 Furnish and Install RTMS unit (AC)	13160-C8-00630	Furnish and Install Pedestrian Push Button	4	EA	\$679.23	\$730.20	\$2,173.53	\$584.16
Inite Grammer Furnish and Install Overhead Video Detection Camera 4 EA \$11,130.21 \$11,964.98 \$35,616.67 \$9,971.98 Inite Grammer Furnish and Install Overhead Pre-Emption Detector 4 EA \$3,995.46 \$4,295.12 \$12,785.47 \$\$3,361.00 Inite Grammer Furnish and Install CD Countdown Modules in 16" Housing (Per Head) S EA \$1,426.95 \$1,533.97 \$5,707.80 \$1,533.97 Inite Grammer Replace Existing CCTV camera and Lead in Cable 1 EA \$1,838.574 \$20,248.42 \$15,068.59 \$4,404.66 Inite Grammer Replace Existing CCTV camera and Lead in Cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 Inite Grammer Remove Underground Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 Inite Grammer Furnish and Install RTMS unit (Solar) 1 EA \$25,507.22 \$60,745.26 \$45,205.78 \$12,249.05 Inite Grammer Furnish and Install RTMS unit (Solar) 1 EA \$26,507.22 \$30,05.84 \$22,374.58	13160-C8-00640	· · · · · · · · · · · · · · · · · · ·	4	EA	\$3,652.99	\$3,926.97	\$11,689.57	\$3,141.57
Instance Furnish and Install Overhead Pre-Emption Detector 4 EA \$3,995.46 \$4,295.12 \$12,785.47 \$3,436.10 Install CCTV Camera and cable in Conduit/Pole/Arm 5 EA \$1,426.95 \$1,533.97 \$5,707.80 \$11,533.97 Install CCTV Camera and cable in Conduit/Pole/Arm 1 EA \$5,137.02 \$5,522.30 \$4,109.62 \$1,104.46 Install CCTV Camera and cable in Conduit/Pole/Arm 1 EA \$18,835.74 \$20,248.42 \$15,068.59 \$4,049.68 Install CCTV camera 1 EA \$17,123.40 \$18,407.66 \$13,698.72 \$3,681.53 Install CCTV camera 1 EA \$17,123.40 \$18,407.66 \$13,698.72 \$3,681.53 Install Stall Stall Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 Install Stall Stall RTMS unit (Solar) 1 EA \$56,507.22 \$60,745.26 \$45,205.78 \$12,149.05 Install Stall RTMS unit (AC) 1 EA \$15,411.06 \$16,566.89 \$12,232.85 \$3,313.38	13160-C8-00650		4	EA	\$11,130.21	\$11,964.98	\$35,616.67	\$9,571.98
Furnish and Install LED Countdown Modules in 16" Housing (Per Head) 5 EA \$1,426.95 \$1,533.97 \$5,707.80 \$\$1,533.97 Install CCTV Camera and cable in Conduit/Pole/Arm 1 EA \$5,137.02 \$5,222.30 \$44,109.62 \$\$1,104.46 Install CCTV Camera and cable in Conduit/Pole/Arm 1 EA \$\$18,835.74 \$20,248.42 \$\$15,068.59 \$\$4,049.68 Inscessore Replace Existing CCTV camera 1 EA \$\$18,835.74 \$\$20,248.42 \$\$15,068.59 \$\$4,049.68 Inscessore Replace existing CCTV camera 1 EA \$\$17,123.40 \$\$18,407.66 \$\$13,698.72 \$\$3,681.53 Inscessore Remove Aerial Communications Cables 50 LF \$\$2,28 \$\$2.45 \$\$91.32 \$\$24.54 Inscessore Furnish and Install RTMS unit (Solar) 1 EA \$\$56,507.22 \$\$60,745.26 \$\$45,205.78 \$\$12,149.05 Inscessore Furnish and Install RTMS unit (AC) 1 EA \$\$15,411.06 \$\$16,566.89 \$\$12,328.85 \$\$3,313.38 Inscessore Furnish and Install RDeed i	13160-C8-00660	Furnish and Install Overhead Pre-Emption Detector	4	EA				
Install CCTV Camera and cable in Conduit/Pole/Arm 1 EA \$5,522.30 \$4,109.62 \$1,104.46 1186-0-00000 Replace Existing CCTV camera and Lead in Cable 1 EA \$18,835.74 \$20,248.42 \$15,068.59 \$4,049.68 1186-0-00000 Replace existing CCTV camera 1 EA \$17,123.40 \$18,407.66 \$13,698.72 \$3,681.53 1186-0-00000 Remove Underground Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 1366-0-0000 Remove Aerial Communications Cables 50 LF \$2.82 \$2.45 \$91.32 \$24.54 1366-0-0000 Furnish and Install RTMS unit (Solar) 1 EA \$56,507.22 \$60,745.26 \$45,205.78 \$12,149.05 1366-0-0000 Furnish and Install RTMS unit (AC) 1 EA \$15,411.06 \$16,566.89 \$12,328.85 \$3,313.38 1366-0-0000 Furnish and Install Speed indicator Units (Solar) 1 EA \$14,041.19 \$15,094.28 \$11,232.95 \$3,018.86 1366-0-0000 Furnish and Install Speed indicator Units (AC) 1 EA \$14,041.19 \$15,094.28 \$12,	13160-C8-00670	Furnish and Install LED Countdown Modules in 16" Housing	5	EA				
Histor 30000 Replace Existing CCTV camera and Lead in Cable 1 EA \$18,835.74 \$20,248.42 \$15,068.59 \$4,049.68 1180-02-00000 Replace existing CCTV camera 1 EA \$17,123.40 \$18,407.66 \$13,698.72 \$3,681.53 1180-02-00000 Remove Underground Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$244.54 1180-02-00000 Remove Aerial Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$244.54 1180-02-00000 Remove Aerial Communications Cables 50 LF \$9.13 \$9.82 \$365.30 \$988.17 1180-02-00000 Furnish and Install RTMS unit (Solar) 1 EA \$56,507.22 \$60,745.26 \$45,205.78 \$12,149.05 1180-02-00000 Furnish and Install RTMS unit (AC) 1 EA \$15,411.06 \$16,566.89 \$12,328.85 \$3,313.38 1180-02-00007 Furnish and Install RT-4 sconnector 3 EA \$85.62 \$92.07 \$205.48 \$52.52.4 1180-02-00007 Furnish and In	13160-C8-00680		1	FA	\$5,137,02	\$5.522.30	\$4,109,62	\$1,104,46
13180-08-00700 Replace existing CCTV camera 1 EA \$17,123.40 \$18,407.66 \$13,698.72 \$3,681.53 13180-08-00710 Remove Underground Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 13180-08-00720 Remove Aerial Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 13180-08-00720 Install 3/8" Steel Messenger Span 50 LF \$9.13 \$9.82 \$365.30 \$98.17 13180-08-00720 Furnish and Install RTMS unit (Solar) 1 EA \$56,507.22 \$60,745.26 \$445,205.78 \$112,149.05 13180-08-00770 Furnish and Install RTMS unit (AC) 1 EA \$27,968.22 \$30,065.84 \$22,374.58 \$6,013.17 13180-08-00770 Furnish and Install Speed indicator Units (Solar) 1 EA \$15,411.06 \$16,566.89 \$11,232.85 \$3,313.86 13180-08-00770 Furnish and Install Speed indicator Units (AC) 1 EA \$14,041.19 \$15,094.28 \$11,232.95 \$3,013.86 13180-08-00770 Furnish and Install UPS and Supplementary Cabinet 1 EA \$11	13160-C8-00690							
13180-08-00710 Remove Underground Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 13180-08-00720 Remove Aerial Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 13180-08-00720 Install 3/8" Steel Messenger Span 50 LF \$91.33 \$9.82 \$365.30 \$98.17 13180-08-0070 Furnish and Install RTMS unit (Solar) 1 EA \$556,507.22 \$60,745.26 \$45,205.78 \$12,149.05 13180-08-0070 Furnish and Install RTMS unit (AC) 1 EA \$27,968.22 \$30,065.84 \$22,374.58 \$6,013.17 13180-08-0077 Furnish and Install Speed indicator Units (Solar) 1 EA \$15,411.06 \$16,566.89 \$12,328.85 \$3,313.38 13180-08-0077 Furnish and Install RD-45 connector 3 EA \$85.62 \$92.07 \$205.48 \$55.24 13180-08-00790 Furnish 14 AWG 7 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13180-08-0000 Furnish 14 AWG 3 Con	13160-C8-00700						. ,	
13160-C8-00720 Remove Aerial Communications Cables 50 LF \$2.28 \$2.45 \$91.32 \$24.54 13160-C8-00730 Install 3/8" Steel Messenger Span 50 LF \$9.13 \$9.82 \$365.30 \$98.17 13160-C8-00740 Furnish and Install RTMS unit (Solar) 1 EA \$56,507.22 \$60,745.26 \$445,205.78 \$12,149.05 13160-C8-00750 Furnish and Install RTMS unit (AC) 1 EA \$27,968.22 \$30,065.84 \$22,374.58 \$6,013.17 13160-C8-00750 Furnish and Install Speed indicator Units (Solar) 1 EA \$15,411.06 \$16,566.89 \$12,328.85 \$3,313.38 13160-C8-00750 Furnish and Install Speed indicator Units (AC) 1 EA \$14,041.19 \$15,094.28 \$11,232.95 \$3,018.86 13160-C8-00750 Furnish and Install RD-45 connector 3 EA \$85.62 \$92.07 \$205.48 \$55.24 13160-C8-00750 Furnish and Install UPS and Supplementary Cabinet 1 EA \$11,073.13 \$11,903.62 \$8,858.51 \$2,380.72 <							. ,	
13160-08-0070 Install 3/8" Steel Messenger Span 50 LF \$9.13 \$9.82 \$365.30 \$98.17 13160-08-0070 Furnish and Install RTMS unit (Solar) 1 EA \$56,507.22 \$60,745.26 \$45,205.78 \$12,149.05 13160-08-0070 Furnish and Install RTMS unit (AC) 1 EA \$27,968.22 \$30,065.84 \$22,374.58 \$6,013.17 13160-08-0070 Furnish and Install Speed indicator Units (Solar) 1 EA \$15,411.06 \$16,566.89 \$12,328.85 \$3,313.38 13160-08-0070 Furnish and Install Speed indicator Units (AC) 1 EA \$14,041.19 \$15,094.28 \$11,232.95 \$3,018.86 13160-08-0070 Furnish and Install RJ-45 connector 3 EA \$85.62 \$92.07 \$205.48 \$55.24 13160-08-0070 Furnish and Install UPS and Supplementary Cabinet 1 EA \$11,073.13 \$11,903.62 \$8,858.51 \$2,238.72 13160-08-0000 Furnish 14 AWG 7 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-08-0000 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28								
13160-03-00740 Furnish and Install RTMS unit (Solar) 1 EA \$56,507.22 \$60,745.26 \$45,205.78 \$12,149.05 13160-03-00750 Furnish and Install RTMS unit (AC) 1 EA \$27,968.22 \$30,065.84 \$22,374.58 \$6,013.17 13160-03-00750 Furnish and Install Speed indicator Units (Solar) 1 EA \$15,411.06 \$16,566.89 \$12,328.85 \$3,313.38 13160-03-00750 Furnish and Install Speed indicator Units (AC) 1 EA \$14,041.19 \$15,094.28 \$11,232.95 \$3,018.86 13160-03-00750 Furnish and Install RJ-45 connector 3 EA \$85.62 \$92.07 \$205.48 \$55.24 13160-03-0070 Furnish and Install UPS and Supplementary Cabinet 1 EA \$11,073.13 \$11,903.62 \$8,858.51 \$2,380.72 13160-03-0000 Furnish 14 AWG 7 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-03-0000 Furnish 18 AWG 3 Pair Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-03-0000 Furnish 14 AWG 3 Conductor Cable 500 LF \$								
13160-C8:00750 Furnish and Install RTMS unit (AC) 1 EA \$27,968.22 \$30,065.84 \$22,374.58 \$6,013.17 13160-C8:00760 Furnish and Install Speed indicator Units (Solar) 1 EA \$15,411.06 \$16,566.89 \$12,328.85 \$\$3,313.38 13160-C8:00760 Furnish and Install Speed indicator Units (AC) 1 EA \$14,041.19 \$15,094.28 \$11,232.95 \$3,018.86 13160-C8:00770 Furnish and Install Speed indicator Units (AC) 1 EA \$14,041.19 \$15,094.28 \$11,232.95 \$3,018.86 13160-C8:0070 Furnish and Install RJ-45 connector 3 EA \$85.62 \$92.07 \$205.48 \$55.24 13160-C8:0070 Furnish and Install UPS and Supplementary Cabinet 1 EA \$11,073.13 \$11,903.62 \$8,858.51 \$2,380.72 13160-C8:0080 Furnish 14 AWG 7 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8:0080 Furnish 18 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8:0080 Furnish 14 AWG 3 Conductor Cable 500 LF <t< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>1</td></t<>								1
13160-C8:00760 Furnish and Install Speed indicator Units (Solar) 1 EA \$15,411.06 \$16,566.89 \$12,328.85 \$3,313.38 13160-C8:00770 Furnish and Install Speed indicator Units (AC) 1 EA \$14,041.19 \$15,094.28 \$11,232.95 \$3,018.86 13160-C8:00770 Furnish and Install RJ-45 connector 3 EA \$85.62 \$92.07 \$205.48 \$55.24 13160-C8:00790 Furnish and Install UPS and Supplementary Cabinet 1 EA \$11,073.13 \$11,903.62 \$8,858.51 \$2,238.72 13160-C8:00890 Furnish 14 AWG 7 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8:00890 Furnish 18 AWG 3 Pair Conductor Cable 250 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8:00890 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8:00890 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8:00890 Furnish 12 AWG 2 Conductor Cable 500 LF \$9.13 \$9.82								1 7
13160-C8-00770 Furnish and Install Speed indicator Units (AC) 1 EA \$14,041.19 \$15,094.28 \$11,232.95 \$3,018.86 13160-C8-00790 Furnish and install RJ-45 connector 3 EA \$85.62 \$92.07 \$205.48 \$55.24 13160-C8-00790 Furnish and Install UPS and Supplementary Cabinet 1 EA \$11,073.13 \$11,903.62 \$8,858.51 \$2,380.72 13160-C8-00790 Furnish 14 AWG 7 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00890 Furnish 18 AWG 3 Pair Conductor Cable 250 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00890 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00890 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00890 Furnish 14 AWG 3 Conductor Cable 500 LF \$9.13 \$9.82 \$365.30 \$98.17 13160-C8-00890 Furnish 12 AWG 2 Conductor Cable w/ground 500 LF \$4.57 \$4.91 \$1,826.50 </td <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>								
13160-C8-00790 Furnish and install RJ-45 connector 3 EA \$85.62 \$92.07 \$205.48 \$55.24 13160-C8-00790 Furnish and Install UPS and Supplementary Cabinet 1 EA \$11,073.13 \$11,903.62 \$8,858.51 \$2,380.72 13160-C8-00790 Furnish 14 AWG 7 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00790 Furnish 18 AWG 3 Pair Conductor Cable 250 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00810 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00820 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00820 Furnish 14 AWG 3 Conductor Cable 500 LF \$9.13 \$98.82 \$365.30 \$98.17 13160-C8-00820 Furnish 12 AWG 2 Conductor Cable w/ground 500 LF \$44.57 \$4.91 \$1,826.50 \$490.87 13160-C8-00820 Furnish Single Arm Round Pole Shaft 20' TO 40' Arms (Non- Ornamental) 4 EA \$14,726.12 \$15,830.58								
13160-C8-00990 Furnish and Install UPS and Supplementary Cabinet 1 EA \$11,073.13 \$11,903.62 \$8,858.51 \$2,380.72 13160-C8-00900 Furnish 14 AWG 7 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00900 Furnish 18 AWG 3 Pair Conductor Cable 250 LF \$2.28 \$2.45 \$4456.62 \$122.72 13160-C8-00900 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$456.62 \$122.72 13160-C8-00900 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00900 Furnish 14 AWG 3 Conductor Cable 500 LF \$9.13 \$9.82 \$365.30 \$98.17 13160-C8-00900 Furnish 12 AWG 2 Conductor Cable w/ground 500 LF \$44.57 \$4.91 \$1,826.50 \$490.87 13160-C8-00900 Furnish Single Arm Round Pole Shaft 20' TO 40' Arms (Non- Ornamental) 4 EA \$14,726.12 \$15,830.58 \$47,123.60 \$12,664.47 13160-C8-00900 Furnish Single Arm Round Pole Shaft 42' TO 50' Arms (Non- Ornamental) 4 EA								
13160-C8-00800 Furnish 14 AWG 7 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00810 Furnish 18 AWG 3 Pair Conductor Cable 250 LF \$2.28 \$2.45 \$456.62 \$122.72 13160-C8-00810 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00810 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00820 Furnish 14 AWG 3 Conductor Cable 500 LF \$9.13 \$9.82 \$365.30 \$98.17 13160-C8-00820 Furnish 12 AWG 2 Conductor Cable w/ground 500 LF \$44.57 \$4.91 \$1,826.50 \$490.87 13160-C8-00850 Furnish Single Arm Round Pole Shaft 20' TO 40' Arms (Non- Ornamental) 4 EA \$14,726.12 \$15,830.58 \$47,123.60 \$12,664.47 13160-C8-00850 Furnish Single Arm Round Pole Shaft 42' TO 50' Arms (Non- Ornamental) 4 EA \$16,552.62 \$17,794.07 \$52.968.38 \$14,235.25					-			
13160-C8-00810 Furnish 18 AWG 3 Pair Conductor Cable 250 LF \$2.28 \$2.45 \$4456.62 \$122.72 13160-C8-00820 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00820 Furnish 14 AWG 3 Conductor Cable 500 LF \$9.13 \$9.82 \$365.30 \$98.17 13160-C8-00850 Furnish 12 AWG 2 Conductor Cable w/ground 500 LF \$44.57 \$4.91 \$1,826.50 \$4490.87 13160-C8-00850 Furnish Single Arm Round Pole Shaft 20' TO 40' Arms (Non- Ornamental) 4 EA \$14,726.12 \$15,830.58 \$47,123.60 \$12,664.47 13160-C8-00850 Furnish Single Arm Round Pole Shaft 42' TO 50' Arms (Non- Ornamental) 4 EA \$16,552.62 \$17,794.07 \$52.968.38 \$14,235.25		•• •						
13160-C8-00820 Furnish 14 AWG 3 Conductor Cable 500 LF \$2.28 \$2.45 \$913.25 \$245.44 13160-C8-00820 Furnish Extra High Strength Strand Cable 500 LF \$9.13 \$9.82 \$365.30 \$98.17 13160-C8-00820 Furnish 12 AWG 2 Conductor Cable w/ground 500 LF \$4.57 \$4.91 \$1,826.50 \$490.87 13160-C8-00850 Furnish Single Arm Round Pole Shaft 20' TO 40' Arms (Non- Ornamental) 4 EA \$14,726.12 \$15,830.58 \$47,123.60 \$12,664.47 13160-C8-00850 Furnish Single Arm Round Pole Shaft 42' TO 50' Arms (Non- Ornamental) 4 EA \$16,552.62 \$17,794.07 \$52.968.38 \$14,235.25								
13160-C8-00830 Furnish Extra High Strength Strand Cable 50 LF \$9.13 \$9.82 \$365.30 \$98.17 13160-C8-00840 Furnish 12 AWG 2 Conductor Cable w/ground 500 LF \$4.57 \$4.91 \$1,826.50 \$490.87 13160-C8-00840 Furnish Single Arm Round Pole Shaft 20' TO 40' Arms (Non- Ornamental) 4 EA \$14,726.12 \$15,830.58 \$47,123.60 \$12,664.47 13160-C8-00860 Furnish Single Arm Round Pole Shaft 42' TO 50' Arms (Non- Ornamental) 4 EA \$16,552.62 \$17,794.07 \$52.968.38 \$14,235.25								•
13160-C8-00840 Furnish 12 AWG 2 Conductor Cable w/ground 500 LF \$4.57 \$4.91 \$1,826.50 \$490.87 13160-C8-00840 Furnish Single Arm Round Pole Shaft 20' TO 40' Arms (Non- Ornamental) 4 EA \$14,726.12 \$15,830.58 \$47,123.60 \$12,664.47 13160-C8-00860 Furnish Single Arm Round Pole Shaft 42' TO 50' Arms (Non- Unitsh Single Arm Round Pole Shaft 42' TO 50' Arms (Non- 13160-C8-00860 4 EA \$16,552,62 \$17,794.07 \$52,968.38 \$14,235,25								•
I3160-C8-00050 Furnish Single Arm Round Pole Shaft 20' TO 40' Arms (Non- Ornamental) 4 EA \$14,726.12 \$15,830.58 \$47,123.60 \$12,664.47 I3160-C8-00050 Furnish Single Arm Round Pole Shaft 42' TO 50' Arms (Non- I3160-C8-00050 4 EA \$16,522.62 \$17,794.07 \$52,968.38 \$14,235.25								1
Instruction Image: Arrow of the state of th	13160-C8-00840		500	LF	\$4.57	\$4.91	\$1,826.50	\$490.87
	13160-C8-00850	Ornamental)	4	EA	\$14,726.12	\$15,830.58	\$47,123.60	\$12,664.47
	13160-C8-00860	-	4	EA	\$16,552.62	\$17,794.07	\$52,968.38	\$14,235.25

13160-C8-00870	Furnish Single Arm Round Pole Shaft 52' TO 60' Arms (Non- Ornamental)	4	EA	\$18,835.74	\$20,248.42	\$60,274.37	\$16,198.74
13160-C8-00880	Furnish Single Arm Round Pole Shaft 62' TO 70' Arms (Non-	4	EA	\$24,543.54	\$26,384.31	\$78,539.33	\$21,107.44
13160-C8-00890	Ornamental) Furnish 20' to 40' Mast Arms (Non-Ornamental)	4	EA	\$7,191.83	\$7,731.22	\$23,013.85	\$6,184.97
						. ,	. ,
13160-C8-00900	Furnish 42' to 50' Mast Arms (Non-Ornamental)	4	EA	\$8,219.23	\$8,835.67	\$26,301.54	\$7,068.54
13160-C8-00910	Furnish 52' to 60' Mast Arms (Non-Ornamental)	4	EA	\$11,986.38	\$12,885.36	\$38,356.42	\$10,308.29
13160-C8-00920	Furnish 62' to 70' Mast Arms (Non-Ornamental)	4	EA	\$13,127.94	\$14,112.54	\$42,009.41	\$11,290.03
13160-C8-00930	Furnish Twin Arm Round Pole Shaft 20' TO 40' Arms (Non- Ornamental)	4	EA	\$16,552.62	\$17,794.07	\$52,968.38	\$14,235.25
13160-C8-00940	Furnish Twin Arm Round Pole Shaft 20' TO 50' Arms (Non- Ornamental)	4	EA	\$21,118.86	\$22,702.77	\$67,580.35	\$18,162.22
13160-C8-00950	Furnish Twin Arm Round Pole Shaft 20' TO 60' Arms (Non- Ornamental)	4	EA	\$23,972.76	\$25,770.72	\$76,712.83	\$20,616.57
13160-C8-00960	Furnish Single Arm Round Pole Shaft 20' TO 40' Arms (Ornamental)	4	EA	\$15,068.59	\$16,198.74	\$48,219.49	\$12,958.99
13160-C8-00970	Furnish Single Arm Round Pole Shaft 42' TO 50' Arms	4	EA	\$17,351.71	\$18,653.09	\$55,525.48	\$14,922.47
	(Ornamental) Furnish Single Arm Round Pole Shaft 52' TO 60' Arms						
13160-C8-00980	(Ornamental) Furnish Single Arm Round Pole Shaft 62' TO 70' Arms	4	EA	\$22,260.42	\$23,929.95	\$71,233.34	\$19,143.96
13160-C8-00990	(Ornamental)	4	EA	\$24,543.54	\$26,384.31	\$78,539.33	\$21,107.44
13160-C8-01000	Furnish 20' to 40' Mast Arms (Ornamental)	4	EA	\$7,933.84	\$8,528.88	\$25,388.29	\$6,823.10
13160-C8-01010	Furnish 42' to 50' Mast Arms (Ornamental)	4	EA	\$9,075.40	\$9,756.06	\$29,041.29	\$7,804.85
13160-C8-01020	Furnish 52' to 60' Mast Arms (Ornamental)	4	EA	\$11,986.38	\$12,885.36	\$38,356.42	\$10,308.29
13160-C8-01030	Furnish 62' to 70' Mast Arms (Ornamental)	4	EA	\$14,269.50	\$15,339.71	\$45,662.40	\$12,271.77
13160-C8-01040	Furnish Twin Arm Round Pole Shaft 20' TO 40' Arms (Ornamental)	4	EA	\$18,835.74	\$20,248.42	\$60,274.37	\$16,198.74
13160-C8-01050	Furnish Twin Arm Round Pole Shaft 20' TO 50' Arms (Ornamental)	4	EA	\$19,977.30	\$21,475.60	\$63,927.36	\$17,180.48
13160-C8-01060	Furnish Twin Arm Round Pole Shaft 20' TO 60' Arms (Ornamental)	4	EA	\$24,201.07	\$26,016.15	\$77,443.43	\$20,812.92
13160-C8-01070	Furnish 30' Strain Pole	4	EA	\$16,552.62	\$17,794.07	\$52,968.38	\$14,235.25
13160-C8-01080	Furnish Transformer Base	4	EA	\$1,113.02	\$1,198.64	\$3,561.67	\$958.91
13160-C8-01090							\$930.91
		1		41 476 OF	¢1 E22 07	41 E66 24	¢1 777 10
	Furnish 10' Clamp-on Lighting Arm	4	EA	\$1,426.95	\$1,533.97	\$4,566.24	\$1,227.18
13160-C8-01100	Furnish and Install Loop Wire in Saw Cut	4 500	EA LF	\$1,426.95 \$3.42	\$1,533.97 \$3.71	\$4,566.24 \$1,369.87	\$1,227.18 \$371.01
13160-C8-01100 13160-C8-01110					\$3.71 \$24.54	\$1,369.87 \$9,132.48	\$371.01 \$2,454.35
13160-C8-01100 13160-C8-01110 D	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant)	500	LF	\$3.42	\$3.71	\$1,369.87	\$371.01
13160-C8-01100 13160-C8-01110 D C9	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK	500 500	LF LF	\$3.42 \$22.83	\$3.71 \$24.54 SUBTOTAL	\$1,369.87 \$9,132.48 \$1,942,236.49	\$371.01 \$2,454.35 \$531,953.96
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles	500 500 50	LF LF LF	\$3.42 \$22.83 \$25.11	\$3.71 \$24.54 SUBTOTAL \$27.00	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57	\$371.01 \$2,454.35 \$531,953.96 \$269.98
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK	500 500 50 20	LF LF LF LF LF	\$3.42 \$22.83 \$25.11 \$36.53	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01)	500 500 50	LF LF LF	\$3.42 \$22.83 \$25.11	\$3.71 \$24.54 SUBTOTAL \$27.00	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57	\$371.01 \$2,454.35 \$531,953.96 \$269.98
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench (Detail 14030-01)	500 500 50 20	LF LF LF LF LF	\$3.42 \$22.83 \$25.11 \$36.53	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020 14030-C9-00030	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench	500 500 50 20 500	LF LF LF LF LF	\$3.42 \$22.83 \$25.11 \$36.53 \$51.37	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020 14030-C9-00030 14030-C9-00030	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road	500 500 50 20 500 1000	LF LF LF LF LF LF LF	\$3.42 \$22.83 \$25.11 \$36.53 \$51.37 \$22.83	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71
13160-C8-01100 13160-C8-01110 D 14030-C9-00010 14030-C9-00020 14030-C9-00030 14030-C9-00040 14030-C9-00050	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01)	500 500 50 20 500 1000 500	LF LF LF LF LF LF LF LF	\$3.42 \$22.83 \$25.11 \$36.53 \$51.37 \$22.83 \$66.21	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54 \$71.18	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00030 14030-C9-00040 14030-C9-00050 14030-C9-00050	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt	500 500 50 20 500 1000 500 100	LF LF LF LF LF LF LF LF LF	\$3.42 \$22.83 \$25.11 \$36.53 \$51.37 \$22.83 \$66.21 \$59.36	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54 \$71.18 \$63.81	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00030 14030-C9-00040 14030-C9-00040 14030-C9-00100 14030-C9-00110	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt Trenching - Concrete	500 500 20 500 1000 500 100 400	LF LF LF LF LF LF LF LF LF	\$3.42 \$22.83 \$25.11 \$36.53 \$51.37 \$22.83 \$66.21 \$59.36 \$59.36	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54 \$71.18 \$63.81 \$63.81	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89 \$18,995.56	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26 \$5,105.06
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00030 14030-C9-00040 14030-C9-00050 14030-C9-00100 14030-C9-00110 14030-C9-00110	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt Trenching - Pavers Trenching- Earth	500 500 20 500 1000 500 100 400 100	LF LF LF LF LF LF LF LF LF LF LF	\$3.42 \$22.83 \$22.83 \$36.53 \$51.37 \$22.83 \$66.21 \$59.36 \$59.36 \$59.36 \$74.20 \$14.27	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54 \$71.18 \$63.81 \$63.81 \$63.81 \$79.91 \$15.35	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89 \$18,995.56 \$5,936.11 \$22,831.20	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26 \$5,105.06 \$1,598.18 \$6,141.59
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020 14030-C9-00040 14030-C9-00040 14030-C9-00100 14030-C9-00100 14030-C9-00110 14030-C9-00110 14030-C9-00110 14030-C9-00110	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt Trenching - Concrete Trenching - Pavers Trenching - Earth Remove Existing Conduit	500 500 20 500 1000 500 100 400 100 2000 100	IF IF	\$3.42 \$22.83 \$25.11 \$36.53 \$51.37 \$22.83 \$66.21 \$59.36 \$59.36 \$59.36 \$74.20 \$14.27 \$6.85	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54 \$71.18 \$63.81 \$63.81 \$63.81 \$63.81 \$79.91 \$15.35 \$7.36	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89 \$18,995.56 \$5,936.11 \$22,831.20 \$547.95	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26 \$5,105.06 \$1,598.18 \$6,141.59 \$147.26
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020 14030-C9-00030 14030-C9-00040 14030-C9-00100 14030-C9-00110 14030-C9-00110 14030-C9-00120	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt Trenching - Pavers Trenching - Barth Remove Existing Conduit Remove Underground Conduit Remove Conduit from Wall Surface (e.g, retaining wall, bridge	500 500 20 500 1000 500 100 400 100 2000	IF	\$3.42 \$22.83 \$22.83 \$36.53 \$51.37 \$22.83 \$66.21 \$59.36 \$59.36 \$59.36 \$74.20 \$14.27	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54 \$71.18 \$63.81 \$63.81 \$63.81 \$79.91 \$15.35	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89 \$18,995.56 \$5,936.11 \$22,831.20	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26 \$5,105.06 \$1,598.18 \$6,141.59
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020 14030-C9-00030 14030-C9-00040 14030-C9-00100 14030-C9-00110 14030-C9-00120 14030-C9-00120 14030-C9-00130	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt Trenching - Pavers Trenching - Barth Remove Existing Conduit Remove Conduit from Wall Surface (e.g, retaining wall, bridge deck) Furnish and Install Junction Box and Lid SMALL (Detail 14040-	500 500 20 500 1000 500 100 400 100 2000 100 100	LF LF LF LF LF LF LF LF LF LF LF LF LF L	\$3.42 \$22.83 \$25.11 \$36.53 \$51.37 \$22.83 \$66.21 \$59.36 \$59.36 \$59.36 \$59.36 \$74.20 \$14.27 \$6.85 \$7.42	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54 \$71.18 \$63.81 \$63.81 \$63.81 \$63.81 \$79.91 \$15.35 \$7.36 \$7.36	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89 \$18,995.56 \$5,936.11 \$22,831.20 \$547.95 \$593.61	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26 \$5,105.06 \$1,598.18 \$6,141.59 \$147.26 \$159.82
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020 14030-C9-00030 14030-C9-00050 14030-C9-00100 14030-C9-00110 14030-C9-00110 14030-C9-00120 14030-C9-00120 14030-C9-00150 14030-C9-00150	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt Trenching - Concrete Trenching - Pavers Trenching - Barth Remove Existing Conduit Remove Conduit from Wall Surface (e.g, retaining wall, bridge deck) Furnish and Install Junction Box and Lid SMALL (Detail 14040-01)	500 500 20 500 1000 500 100 2000 100 100 100 2000	LF LF LF LF LF LF LF LF LF LF LF LF LF L	\$3.42 \$22.83 \$51.37 \$22.83 \$51.37 \$22.83 \$66.21 \$59.36 \$74.20 \$14.27 \$6.85 \$7.42 \$4.57 \$1,997.73	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54 \$71.18 \$63.81 \$63.81 \$63.81 \$79.91 \$15.35 \$7.36 \$7.36 \$7.99 \$4.91 \$2,147.56	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89 \$18,995.56 \$5,936.11 \$22,831.20 \$547.95 \$593.61 \$73.06	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26 \$5,105.06 \$1,598.18 \$6,141.59 \$147.26 \$147.26 \$159.82 \$19.63
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020 14030-C9-00030 14030-C9-00050 14030-C9-00100 14030-C9-00110 14030-C9-00110 14030-C9-00110 14030-C9-00110 14030-C9-00110 14030-C9-00110 14030-C9-00110	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt Trenching - Concrete Trenching - Pavers Trenching - Barth Remove Existing Conduit Remove Conduit from Wall Surface (e.g, retaining wall, bridge deck) Furnish and Install Junction Box and Lid SMALL (Detail 14040-01) Furnish and Install Junction Box and Lid LARGE (Detail 14040-02)	500 500 500 20 500 1000 500 1000 2000 100 2000 100 20000 100 2000 100 200 100 20 20 10	LF LF LF LF LF LF LF LF LF LF LF LF LF EA EA	\$3.42 \$22.83 \$51.37 \$22.83 \$51.37 \$22.83 \$66.21 \$59.36 \$74.20 \$14.27 \$6.85 \$7.42 \$4.57 \$1,997.73 \$2,226.04	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54 \$71.18 \$63.81 \$79.91 \$15.35 \$7.36 \$7.36 \$7.99 \$4.91 \$2,147.56 \$2,393.00	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89 \$18,995.56 \$5,936.11 \$22,831.20 \$547.95 \$593.61 \$73.06 \$31,963.68 \$17,808.34	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26 \$5,105.06 \$1,598.18 \$6,141.59 \$147.26 \$159.82 \$19.63 \$8,590.24 \$4,785.99
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020 14030-C9-00040 14030-C9-00050 14030-C9-00100 14030-C9-00100 14030-C9-00110 14030-C9-00110 14030-C9-00110 14030-C9-00150 14040-C9-00150 1	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt Trenching - Concrete Trenching - Pavers Trenching - Barth Remove Existing Conduit Remove Conduit from Wall Surface (e.g, retaining wall, bridge deck) Furnish and Install Junction Box and Lid SMALL (Detail 14040-01) Furnish and Install Junction Box and Lid LARGE (Detail 14040-02)	500 500 500 20 500 1000 500 1000 500 100 2000 100 2000 100 2000 100 200 100 20 10 20 10 2	LF LF LF LF LF LF LF LF LF LF LF LF LF EA EA	\$3.42 \$22.83 \$51.37 \$22.83 \$51.37 \$22.83 \$66.21 \$59.36 \$59.36 \$74.20 \$14.27 \$6.85 \$7.42 \$4.57 \$1,997.73 \$2,226.04 \$1,113.02	\$3.71 \$24.54 SUBTOTAL \$39.27 \$55.25 \$24.54 \$71.18 \$63.81 \$63.81 \$79.91 \$15.35 \$7.36 \$7.99 \$4.91 \$2,147.56 \$2,393.00 \$1,196.50	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89 \$18,995.56 \$5,936.11 \$22,831.20 \$547.95 \$593.61 \$73.06 \$31,963.68 \$17,808.34 \$1,780.83	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26 \$5,105.06 \$1,598.18 \$6,141.59 \$147.26 \$159.82 \$19.63 \$8,590.24 \$4,785.99 \$4478.60
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020 14030-C9-00030 14030-C9-00040 14030-C9-00100 14030-C9-00100 14030-C9-00110 14030-C9-00120 14030-C9-00110 14030-C9-00110 14030-C9-00150 14030-C9-00160 14040-C9-00180 14040-C9-00180	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 Inch Sch 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt Trenching - Concrete Trenching - Pavers Trenching - Pavers Trenching - Barth Remove Existing Conduit Remove Conduit from Wall Surface (e.g, retaining wall, bridge deck) Furnish and Install Junction Box and Lid SMALL (Detail 14040-01) Furnish and Install Junction Box Lid SMALL (Detail 14040-01) Furnish and Install Junction Box Lid SMALL (Detail 14040-02)	500 500 500 20 500 1000 500 1000 2000 100 2000 100 2000 100 2000 100 20 20 20 20 20 10 2 10 2 10	LF LF LF LF LF LF LF LF LF LF LF LF LF EA EA	\$3.42 \$22.83 \$22.83 \$51.37 \$22.83 \$66.21 \$59.36 \$59.36 \$59.36 \$74.20 \$14.27 \$6.85 \$7.42 \$4.57 \$1,997.73 \$2,226.04 \$1,113.02 \$1,255.72	\$3.71 \$24.54 SUBTOTAL \$27.00 \$39.27 \$55.25 \$24.54 \$71.18 \$63.81 \$63.81 \$63.81 \$63.81 \$63.81 \$63.81 \$63.81 \$7.99 \$15.35 \$7.36 \$7.99 \$4.91 \$2,147.56 \$2,393.00 \$1,196.50 \$1,349.89	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89 \$18,995.56 \$5,936.11 \$22,831.20 \$547.95 \$593.61 \$73.06 \$31,963.68 \$17,808.34 \$1,780.83 \$10,045.73	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26 \$5,105.06 \$1,598.18 \$6,141.59 \$147.26 \$159.82 \$19.63 \$8,590.24 \$4,785.99 \$478.60 \$2,699.79
13160-C8-01100 13160-C8-01110 D C9 14030-C9-00010 14030-C9-00020 14030-C9-00040 14030-C9-00040 14030-C9-00140 14030-C9-00140 14030-C9-00110 14030-C9-00140 14030-C9-00150 14030-C9-00160 14030-C9-00160 14040-C9-00170 14040-C9-00180	Furnish and Install Loop Wire in Saw Cut Saw Cut for Loop Detector (includes furnishing and installing loop sealant) STREET LIGHTING WORK Furnish and Install 1 inch Steel Riser on Wooden Poles Furnish and Install 1 inch Steel Conduit on Wall Sufraces Furnish and Install 2 inch SCH 80 HDPE Direct Bore Conduit (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Trench (Detail 14030-01) Furnish and Install 2 inch SCH 40 PVC Conduit in Road Crossing (Detail 14030-01) Trenching - Asphalt Trenching - Concrete Trenching - Pavers Trenching - Barth Remove Existing Conduit Remove Conduit from Wall Surface (e.g, retaining wall, bridge deck) Furnish and Install Junction Box and Lid SMALL (Detail 14040-01) Furnish and Install Junction Box and Lid LARGE (Detail 14040-02)	500 500 500 20 500 1000 500 1000 500 100 2000 100 2000 100 2000 100 200 100 20 10 20 10 2	LF LF LF LF LF LF LF LF LF LF LF LF LF EA EA	\$3.42 \$22.83 \$51.37 \$22.83 \$51.37 \$22.83 \$66.21 \$59.36 \$59.36 \$74.20 \$14.27 \$6.85 \$7.42 \$4.57 \$1,997.73 \$2,226.04 \$1,113.02	\$3.71 \$24.54 SUBTOTAL \$39.27 \$55.25 \$24.54 \$71.18 \$63.81 \$63.81 \$79.91 \$15.35 \$7.36 \$7.99 \$4.91 \$2,147.56 \$2,393.00 \$1,196.50	\$1,369.87 \$9,132.48 \$1,942,236.49 \$1,004.57 \$584.48 \$20,548.08 \$18,264.96 \$26,484.19 \$4,748.89 \$18,995.56 \$5,936.11 \$22,831.20 \$547.95 \$593.61 \$73.06 \$31,963.68 \$17,808.34 \$1,780.83	\$371.01 \$2,454.35 \$531,953.96 \$269.98 \$157.08 \$5,525.15 \$4,908.71 \$7,117.63 \$1,276.26 \$5,105.06 \$1,598.18 \$6,141.59 \$147.26 \$159.82 \$19.63 \$8,590.24 \$4,785.99 \$4478.60

14040-C9-00230	Domotion Poy SMALL	F	EA	¢742.01	\$797.67	¢2 068 06	¢707.67
	Remove Junction Box SMALL	5	EA	\$742.01		\$2,968.06	\$797.67
	Remove Junction Box LARGE	2	EA	\$1,113.02	\$1,198.64	\$1,780.83	\$479.46
14040-C9-00250	Adjust Existing Junction Box to Grade Furnish & Install #6 Copper Stranded XHHW-2, including	5	EA	\$1,426.95	\$1,533.97	\$5,707.80	\$1,533.97
14050-C9-00260	grounding conductor per AC 2020 Lighting Specifications, Section 14050: Lighting Conductors	20	LF	\$14.01	\$14.80	\$224.08	\$59.19
14050-C9-00270	Furnish & Install # 12 UF Cable with ground wire	20	LF	\$5.71	\$6.16	\$91.32	\$24.66
14050-C9-00280	Remove Coductor	50	LF	\$2.28	\$2.45	\$91.32	\$24.54
14060-C9-00290	Install Streetlight Pole Foundation (Detail 14060-01)	2	EA	\$1,997.73	\$2,147.56	\$3,196.37	\$859.02
14060-C9-00300	Install Roadway Light Pole Foundation (Detail 14060-03)	2	EA	\$2,226.04	\$2,393.00	\$3,561.67	\$957.20
14060-C9-00310	Install Shallow Depth Foundation (Detail 14060-02)	2	EA	\$2,226.04	\$2,393.00	\$3,561.67	\$957.20
14060-C9-00320	Enter Existing Foundation	2	EA	\$1,426.95	\$1,533.97	\$2,283.12	\$613.59
14060-C9-00340	Demolish Existing Foundation	2	EA	\$3,367.60	\$3,620.17	\$5,388.16	\$1,448.07
14060-C9-00350	Removal of Existing Foundation - up to 4' Deep	2	EA	\$6,164.42	\$6,626.76	\$9,863.08	\$2,650.70
14060-C9-00360	Removal of Existing Foundation - 4' to 8' Deep	2	EA	\$13,584.56	\$14,603.41	\$21,735.30	\$5,841.36
14100-C9-00630	Furnish & Install Meter Pan, Pedestal, Control Bos and Components. As per AC 2020 Lightiing Specifications, Section 14100: Electrical Services and Standard DWG No. 14100-01	2	EA	\$9,882.95	\$10,411.45	\$15,812.72	\$4,164.58
14110-C9-00740	Furnish and install wallpack LED luminaire	2	EA	\$3,310.52	\$3,558.81	\$5,296.84	\$1,423.53
14065-C9-00910	Single Aluminum Carlyle	40	EA	\$4,794.55	\$5,154.14	\$153,425.66	\$41,233.15
14065-C9-00920	Single Composite Carlyle	2	EA	\$4,794.55	\$5,154.14	\$7,671.28	\$2,061.66
14065-C9-00930	Decorative Post-Top Aluminum Streetlight Pole with Double Post-Top Luminaires. As per AC 2020 Lighting Specifications, Section 14112: Typical Light Pole/Luminaire Combinations and Standards DWG No. 14112-02	5	EA	\$17,149.83	\$18,021.85	\$68,599.30	\$18,021.85
14065-C9-00940	Double Composite Carlyle	2	EA	\$5,137.02	\$5,522.30	\$8,219.23	\$2,208.92
14065-C9-00950	Single Teardrop	2	EA	\$3,995.46	\$4,295.12	\$6,392.74	\$1,718.05
14065-C9-00960	Single Teardrop with Carlyle Rear Mount	2	EA	\$6,392.74	\$6,872.19	\$10,228.38	\$2,748.88
14065-C9-00970	Dual Arm Teardrop	5	EA	\$6,392.74	\$6,872.19	\$25,570.94	\$6,872.19
14065-C9-00980	Cobra Decorative	5	EA	\$2,168.96	\$2,331.64	\$8,675.86	\$2,331.64
14065-C9-00990	Cobra Direct-Buried Non-Decorative	5	EA	\$10,216.96	\$10,983.23	\$40,867.85	\$10,983.23
C10	PAVEMENT MARKING AND SIGNAGE WORK			•	SUBTOTAL	\$608,173.78	\$162,959.05
02900-C10-00010	Four (4) Inch Transverse Markings	150	LF	\$2.28	\$2.45	\$273.97	\$73.63
	Six (6) Inch Transverse Markings	75	LF	\$2.28	\$2.45	\$136.99	\$36.82
02900-C10-00030	Twelve (12) Inch Transverse Markings	75	LF	\$6.85	\$7.36	\$410.96	\$110.45
02900-C10-00040	Eighteen (18) Inch Transverse Markings	750	LF	\$7.42	\$7.99	\$4,452.08	\$1,198.64
02900-C10-00050	Twenty Four (24) Inch Transverse Markings, Note: Used For Continental (Ladder) Crosswalk	750	LF	\$10.84	\$11.66	\$6,506.89	\$1,748.30
02900-C10-00060	Yield Line Markings (Twenty Four (24) Inch Triangle/Twelve (12) Inch Spacing), Note: LF is Width of Lane for Units	150	LF	\$34.25	\$36.82	\$4,109.62	\$1,104.46
02900-C10-00070	Four (4) Inch Longitudinal Solid Line	15000	LF	\$1.14	\$1.26	\$13,698.72	\$3,767.15
	Four (4) Inch Longitudinal Skip Line (Ten (10) Foot Line/Thirty (30) Foot Spacing), Note: Forty (40) LF Consists of Ten (10) LF of Marking and Thirty (30) LF of Space	750	LF	\$1.14	\$1.26	\$684.94	\$188.36
02900-C10-00090	Four (4) Inch Longitudinal Skip Line (Ten (10) Foot Line/Twenty (20) Foot Spacing), Note: Thirty (30) LF Consists	750	LF	\$1.14	\$1.26	\$684.94	\$188.36
	of Ten (10) LF of Marking and Twenty (20) LF of Space						
02900-C10-00100		375	LF	\$1.14	\$1.26	\$342.47	\$94.18
	of Ten (10) LF of Marking and Twenty (20) LF of Space Four (4) Inch Longitudinal Skip Line (Two (2) Foot Line/Ten (10) Foot Spacing), Note: Twelve (12) LF Consists of Two (2)	375	LF	\$1.14	\$1.26 \$1.26 \$2.45	\$342.47 \$136.99 \$273.97	\$94.18 \$37.67

	Six (6) Inch Longitudinal Skip Line (Ten (10) Foot Line/Thirty (30) Foot Spacing), Note: Forty (40) LF Consists of Ten (10) LF of Marking and Thirty (30) LF of Space	75	LF	\$2.28	\$2.45	\$136.99	\$36.82
02900-C10-00140	Six (6) Inch Longitudinal Skip Lane (Ten (10) Foot Line/Twenty (20) Foot Spacing), Note: Thirty (30) LF Consists of Ten (10) LF of Marking and Twenty (20) LF of Space	75	LF	\$2.28	\$2.45	\$136.99	\$36.82
02900-C10-00150	Six (6) Inch Longitudinal Skip Line (Two (2) Foot Line/Ten (10) Foot Spacing), Note: Twelve (12) LF Consists of Two (2) LF of Marking and Ten (10) LF of Space	75	LF	\$2.28	\$2.45	\$136.99	\$36.82
02900-C10-00160	Six (6) Inch Longitudinal Skip Line (Two (2) Foot Line/ Four (4) Foot Spacing), Note: Twelve (12) LF Consists of Two (2) LF of Marking and Four (4) LF of Space	75	LF	\$2.28	\$2.45	\$136.99	\$36.82
02900-C10-00170	Twelve (12) Inch Yellow Longitudinal Centerline, Two - Four(4) Inch Yellow Lines with Four (4) Inch Separation	3750	LF	\$2.28	\$2.45	\$6,849.36	\$1,840.77
02900-C10-00180	Twelve (12) Inch Yellow Two-Way Left Turn Lane Marking, (One-Four (4) Inch Solid Yellow Skip Line (10/30) with Four (4) Inch Spacing), Note: Forty (40) LF Consists of Ten (10) LF of Marking and Thirty (30) LF of Space Next To Forty (40) LF of Marking	150	LF	\$2.28	\$2.45	\$273.97	\$73.63
02900-C10-00190	Twelve (12) Inch Yellow Longitudinal Reversable Lane Marking, Two - Four (4) Inch Yellow Skip Lines (10/30) with Four (4) Inch Spacing	150	LF	\$2.28	\$2.45	\$273.97	\$73.63
02900-C10-00200	Longitudinal Wide Double Skip Line, Two - Ten (10) Foot Lines/Thirty (30) Foot Spacing, Note: Forty (40) LF Consists of Ten (10) LF of Marking and Thirty (30) LF of Space	75	LF	\$2.28	\$2.45	\$136.99	\$36.82
02900-C10-00210	Longitudinal Wide Double Skip Line, Two - Ten (10) Foot Lines/Twenty (20) Foot Spacing, Note: Thirty (30) LF Consists of Ten (10) LF of Marking and Twenty (20) LF of Space	75	LF	\$2.28	\$2.45	\$136.99	\$36.82
02900-C10-00220	Longitudinal Wide Double Skip Line, Two - Two (2) Foot Lines/Ten (10) Foot Spacing, Note: Twelve (12) LF Consists of Two (2) LF of Marking and Ten (10) LF of Space	75	LF	\$2.28	\$2.45	\$136.99	\$36.82
02900-C10-00230	Eight (8) Foot Letters, Note: 'Turn Only' (for example)	15	EA	\$171.23	\$184.08	\$2,054.81	\$552.23
02900-C10-00240	Single Arrows	38	EA	\$154.11	\$165.67	\$4,684.96	\$1,259.08
02900-C10-00250	Combination Arrows	8	EA	\$245.44	\$263.87	\$1,570.79	\$422.19
02900-C10-00260	Lane Reduction Arrows	8	EA	\$742.01	\$797.67	\$4,748.89	\$1,276.26
02900-C10-00270	Thirteen (13) Foot Yield Ahead Symbol	8	EA	\$399.55	\$429.51	\$2,557.09	\$687.22
02900-C10-00280	Speed Hump Markings (MUTCD Fig. 3B-29 Option A, or Fig. 3B-30 Option B), Two (2) Each Per Hump, **Each Hump Will Have 2 - 1 In Each Direction**	8	EA	\$1,027.40	\$1,104.46	\$6,575.39	\$1,767.13
02900-C10-00290	Standard Bicycle Symbols (MUTCD, Chapter 9C, Figure 9C-3), "Bike Symbol", "Helmeted Bicyclist Symbol"	75	EA	\$382.42	\$411.13	\$22,945.36	\$6,166.99
02900-C10-00300	Standard Bicycle Symbols (MUTCD, Chapter 9C, Figure 9C-9), "Shared Lane Marking"	75	EA	\$513.70	\$552.23	\$30,822.12	\$8,283.44
02900-C10-00310	Standard Bicycle Symbols (MUTCD, Chapter 9C, Figure 9C-7), "Bike Detector Symbol"	8	EA	\$285.39	\$306.79	\$1,826.50	\$490.87
02900-C10-00320	Six (6) Foot Bicycle Lane Arrow (Only for Multi-Use or Bikes Opposing Traffic)	8	EA	\$154.11	\$165.70	\$986.31	\$265.12
	Preferential Lane Symbol	8	EA	\$1,369.87	\$1,472.61	\$8,767.18	\$2,356.18
02900-C10-00340	Handicap Symbol (Off-Street)	8	EA	\$428.09	\$460.22	\$2,739.74	\$736.35
02900-C10-00350	Colorized Bike Lane Coatings (per Supplemental Specification 02901)	75	SY	\$62.79	\$67.52	\$3,767.15	\$1,012.85
02900-C10-00360	Removal of Existing Longitudinal Lines (Up To and Including Six (6) Inch Width), Note: Base Unit For Removal	150	LF	\$2.28	\$2.45	\$273.97	\$73.63
	Removal of Existing Longitudinal Lines (Each Additional Six (6) Inch Increment), Note: Add to Base Unit for Lines Wider Than Six (6) Inches	150	LF	\$2.28	\$2.45	\$273.97	\$73.63
02900-C10-00380	Removal of Existing Transverse Lines (Up To and Including Six (6) Inch Width), Note: Base Unit For Removal	150	LF	\$2.28	\$2.45	\$273.97	\$73.63
	Removal of Existing Transverse Lines (Each Additional Six (6) Inch Increment), Note: Add To Base Unit For Lines Wider	150	LF	\$2.28	\$2.45	\$273.97	\$73.63
02900-C10-00390	Than Six (6) Inches						

					SUBTOTAL	\$293,590.97	\$79,004.82
02900-C10-00441	Remove and Reset Existing signs with New posts	20	EA	\$610.73	\$656.57	\$9,771.75	\$2,626.27
02900-C10-00405	Pavement Marking Type D, Temporary Pavement Marking Tape	1000	LF	\$4.57	\$4.91	\$3,652.99	\$981.74
02900-C10-00225	Twelve (12) Inch Yellow Gore Markings, Twenty (20) Foot Spacing @ 45 Degree	150	LF	\$4.57	\$4.91	\$547.95	\$147.26
02900-C10-00450	Portable Changeable Message Sign	15	DAY	\$142.70	\$153.43	\$1,712.34	\$460.28
02900-C10-00440	Traffic Control Sign (Typical Stop, Yield, No Parking, Speed Limit, or Similar), Mount Sign to Light or Utility Pole	40	EA	\$428.09	\$460.22	\$13,698.72	\$3,681.76
02900-C10-00430	Traffic Control Sign (Typical Stop, Yield, No Parking, Speed Limit, or Similar), Relocate with New Post	40	EA	\$542.24	\$582.94	\$17,351.71	\$4,663.50
02900-C10-00420	Traffic Control Sign (Typical Stop, Yield, No Parking, Speed Limit, or Similar), Relocate with Existing Post	150	EA	\$313.93	\$337.50	\$37,671.48	\$10,125.07
02900-C10-00410	Traffic Control Sign (Typical Stop, Yield, No Parking, Speed Limit, or Similar), Install per Detail SG-1.0	150	EA	\$599.32	\$644.30	\$71,918.28	\$19,328.89

C11 LANDSCAPE AND HARDSCAPE RESTORATION WORK

02800-C11-00091	BID ITEM DELETED	-	-	\$0.00	\$0.00		
02800-C11-00092	BID ITEM DELETED	-	-	\$0.00	\$0.00		
02200-C11-00010	Imported Topsoil	750	CY	\$57.08	\$61.36	\$34,246.80	\$9,203.83
02800-C11-00020	Topsoil for Street Trees, Backfill Soil Mixture of 3/4 Existing Soil and 1/4 Organic Material (per Arlington County DPR Specification)	375	CY	\$119.86	\$128.88	\$35,959.14	\$9,666.16
02800-C11-00030	Topsoil for Street Trees, Purchased Mixture (per Arlington County DPR Specification)	375	CY	\$119.86	\$128.88	\$35,959.14	\$9,666.16
02800-C11-00035	Compost	150	CY	\$108.45	\$116.61	\$13,013.78	\$3,498.31
02801-C11-00040	Shredded hardwood mulch; Aged 6 months minimum - Free of Trash & Debris	150	CY	\$68.49	\$73.63	\$8,219.23	\$2,208.92
02801-C11-00050	Seed, Mixture of 85% Tall Fescue/Bluegrass and 15% Annual Rye	150	SY	\$3.42	\$3.71	\$410.96	\$111.30
02801-C11-00060	Sod, Tall Fescue/Bluegrass Mixture	3750	SY	\$11.42	\$12.27	\$34,246.80	\$9,203.83
02801-C11-00070	Sod, Zoysia	2000	SY	\$15.98	\$17.18	\$25,570.94	\$6,872.19
02801-C11-00080	Hedge Row - Remove, Reset, and Mulch (Includes All Labor and Materials)	450	LF	\$34.25	\$36.82	\$12,328.85	\$3,313.38
02800-C11-00500	Tree/Stump Removal - Class A. Remove and Dispose, Up to 6" DBH to 12" DBH (Diameter at Breast Height)	10	EA	\$970.33	\$1,043.10	\$7,762.61	\$2,086.20
02800-C11-00501	Tree/Stump Removal - Class B. Remove and Dispose, over 12" DBH to 18" DBH (Diameter at Breast Height)	6	EA	\$2,111.89	\$2,270.28	\$10,137.05	\$2,724.33
02800-C11-00502	Tree/Stump Removal - Class C. Remove and Dispose, over 18" DBH to 24" DBH (Diameter at Breast Height)	6	EA	\$3,082.21	\$3,313.38	\$14,794.62	\$3,976.05
02800-C11-00503	Tree/Stump Removal - Class D. Remove and Dispose, over 24" DBH to 30" DBH (Diameter at Breast Height)	4	EA	\$3,995.46	\$4,295.12	\$12,785.47	\$3,436.10
02800-C11-00504	Tree/Stump Removal - Class E. Remove and Dispose, over 30" DBH to 36" DBH (Diameter at Breast Height)	4	EA	\$4,851.63	\$5,215.50	\$15,525.22	\$4,172.40
02800-C11-00505	Tree/Stump Removal - Class F. Remove and Dispose, over 36" DBH to 42" DBH (Diameter at Breast Height)	2	EA	\$5,993.19	\$6,442.68	\$9,589.10	\$2,577.07
02800-C11-00506	Tree/Stump Removal - Class G. Remove and Dispose, over 42" DBH to 48" DBH (Diameter at Breast Height)	2	EA	\$7,705.53	\$8,283.44	\$12,328.85	\$3,313.38
02800-C11-00507	Tree/Stump Removal - Class H. Remove and Dispose, over 48" DBH (Diameter at Breast Height)	2	EA	\$7,990.92	\$8,590.24	\$12,785.47	\$3,436.10
02800-C11-00600	Trees, Deciduous - 0.75 to 1.0" caliper	50	EA	\$136.99	\$147.26	\$5,479.49	\$1,472.61
02800-C11-00601	Trees, Deciduous - 1.0 to 1.5" caliper	50	EA	\$205.48	\$220.89	\$8,219.23	\$2,208.92
02800-C11-00602	Trees, Deciduous - 1.5 to 2.0" caliper	50	EA	\$279.68	\$300.69	\$11,187.29	\$3,006.87
02800-C11-00603	Trees, Deciduous - 2.0 to 2.5" caliper	50	EA	\$285.39	\$306.79	\$11,415.60	\$3,067.94
02800-C11-00604	Trees, Deciduous - 2.5 to 3.0" caliper	40	EA	\$365.30	\$392.70	\$11,689.57	\$3,141.57
02800-C11-00605	Trees, Deciduous - 3.0 to 3.5" caliper	5	EA	\$502.29	\$539.96	\$2,009.15	\$539.96
02800-C11-00606	Trees, Deciduous -4'-5' in height	5	EA	\$108.45	\$116.61	\$433.79	\$116.61
02800-C11-00607	Trees, Deciduous -5'-6' in height	10	EA	\$136.99	\$147.26	\$1,095.90	\$294.52
02800-C11-00608	Trees, Deciduous -6'-8' in height	30	EA	\$205.48	\$220.89	\$4,931.54	\$1,325.35
02800-C11-00609	Trees, Deciduous -8'-10' in height	50	EA	\$251.14	\$269.98	\$10,045.73	\$2,699.79
02800-C11-00610	Trees, Evergreen - 5.0 to 6.0' in height	5	EA	\$251.14	\$269.98	\$1,004.57	\$269.98
02800-C11-00611	Trees, Evergreen - 6.0 to 7.0' in height	5	EA	\$251.14	\$269.98	\$1,004.57	\$269.98
02800-C11-00614	Trees, Evergreen - 7.0' to 8.0' in height	5	EA	\$365.30	\$392.70	\$1,461.20	\$392.70
02800-C11-00612	Trees, Evergreen - 8.0 to 10.0' in height	5	EA	\$428.09	\$460.22	\$1,712.34	\$460.22
02800-C11-00613	Trees, Evergreen - 10.0 to 12.0' in height	5	EA	\$513.70	\$552.23	\$2,054.81	\$552.23
02800-C11-00650	Bare root Tree or Shrub Seedling 12"-24"	4	EA	\$6.85	\$7.36	\$21.92	\$5.89
02000-011-00050	pare root free of Shirub Seeuling 12 -24	4	ĽA	\$0.05	\$7.3D	\$Z1.9Z	\$5.89

sectors Bare moti Tree of Shub Seeding genetar ban 24" 2 EA 435:53 339.27 438.45 415:57 sectors Hetacous Plant (Count) 200 EA 45:57 45:16.57 52:05:00 52:94:50 sectors Plant (Container) 200 EA 45:17 51:47.30 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.31 51:47.43 51:47.53 51:47 51:47 51:47 51:47 51:47 51:47 51:47								
Instrume International Procession Part (2) Container or BBB 200 EA 64.685 57.36 51.700 51.472 52.191.80 53.993.01 Instructures Strub (41 Container or BBB 200 EA 51.370 51.472 52.191.80 53.993.01 Instructures Strub (42 Container) Container or BBB 200 EA 52.511 52.700 54.01.93.22 55.93.61 51.09.95.98 52.01.93.23 53.93.27 55.94.47.9 51.09.95.98 52.01.93.23 53.09.95.23 53.09.99.23 54.04.98 55.75.36 53.09.99.23 54.44.98 55.75.36 53.09.99.23 54.44.98 55.75.36 53.09.99.23 54.44.98 55.75.36 55.99.9.25 54.44.98 55.75.36 55.99.9.25 54.44.98 55.75.34 55.99.45 55.01.65 55.31.700 54.47.23 52.19.17.95 55.99.45 55.01.66 7 59.77.38 59.00.7 55.01.67 59.29.77.38 55.01.67 59.29.77.38 55.01.67 59.29.77.38 55.01.67 59.29.77.38 55.01.67 59.29.77.38 55.01.67 59.29.77.38 <td>02800-C11-00651</td> <td>Bare root Tree or Shrub Seedling greater than 24"</td> <td>2</td> <td>EA</td> <td>\$36.53</td> <td>\$39.27</td> <td></td> <td>\$15.71</td>	02800-C11-00651	Bare root Tree or Shrub Seedling greater than 24"	2	EA	\$36.53	\$39.27		\$15.71
Number Netherabous Plant (e1 Container) container or B&B 200 E.A. 413.70 514.73 52,191.80 5898.04 Name Laws Strub (e2 Container) container or B&B 200 E.A. 423.70 514.73 52,191.80 5898.04 Name Laws Strub (e2 Container) container or B&B 200 E.A. 486.31 533.27 55.84.47 515.07.93 511.07.93 514.73 511.693.08 52.94.52.2 Name Laws The Stating (Altington County Park and Recreation, 02930.6 150 E.A. 434.24 536.84.55 513.06.94.22 54.13.13 511.74.35 52.14.73 5	02800-C11-01000	Herbaceous plants (3" Deep plug Minimum)	500	EA	\$5.71	\$6.16	\$2,283.12	
sec.com Strub (#1 Container or B&B 200 E.A. \$13,70 \$14,72 \$22,911 \$21,700 \$4,012.9 \$589.04 secc.com Strub (#2 Container) Container or B&B 200 EA \$25,511 \$27,000 \$4,012.9 \$11,770 \$22,511 \$27,000 \$4,012.9 \$11,770 \$14,731 \$12,620 \$51,700,99 \$11,770 \$14,731 \$12,620 \$51,700,99 \$11,770 \$14,731 \$14,633.85 \$441,78 \$14,731 \$14,633.85 \$441,78 \$14,731 \$14,633.85 \$441,78 \$14,731 \$14,633.85 \$441,78 \$14,731 \$14,633.85 \$441,78 \$14,731 \$14,633.85 \$441,78 \$14,731 \$14,633.85 \$441,78 \$14,731 \$14,633.85 \$41,735 \$14,731 \$14,633.85 \$41,731 \$14,731 <td>02800-C11-01010</td> <td>Herbaceous Plant (Quart)</td> <td>200</td> <td>EA</td> <td>\$6.85</td> <td>\$7.36</td> <td>\$1,095.90</td> <td>\$294.52</td>	02800-C11-01010	Herbaceous Plant (Quart)	200	EA	\$6.85	\$7.36	\$1,095.90	\$294.52
sex cause Shub (#2 Container) Container or 888 200 EA 425.11 527.00 44.018.29 41.079.29 sex cause Shub (#2 Container) Container or 888 200 EA 436.53 533.27 45.644.79 41.570.79 sex cause Shub (#5 Container) Container or 888 200 EA 436.54 437.33 \$10.958.98 42.945.23 sex cause Shub (#5 Container) Container or 888 200 EA 436.49 \$37.33 \$11.60.87 \$13.681.53 \$13.687.27 \$35.681.5 \$13.70 \$14.73 \$21.17.95 \$5.800.45 sease ass Root Pad (DR Detail \$1100.4) 12 CY \$593.2 \$644.98 \$37.53.46 \$1.570.54 \$45.573.46 \$1.570.79 \$5.800.45 sease-ass Root Pad (DR Detail \$1.100.4) 12 CY \$595.81 \$312.00 \$35.51.66.77 \$9.571.98 \$5.800.45 sease-ass Root Pad (DR Detail \$1.3100 Court *375 \$Y \$325.51 \$337.50 \$13.706 \$13.808.72 \$4.5.800.45 sease-ass Root Pad (DR Pade Namane Rease or Replace to Match 75	02800-C11-01020	Herbaceous Plant (#1 Container)	200	EA	\$13.70	\$14.73	\$2,191.80	\$589.04
sext and sext an	02800-C11-01080	Shrub (#1 Container)- Container or B&B	200	EA	\$13.70	\$14.73	\$2,191.80	\$589.04
sum c.tex Shub (# 5 Container or B88 200 EA 968.49 973.63 \$10,058.98 \$2,945.22 sum c.tex The Sking (Arlington County Park and Recreation, 0230.0. 150 EA \$13.70 \$14.73 \$1,643.85 \$94.47 sum can were the Puruling 50 EA \$93.70 \$14.73 \$2,102.75 \$5,880.45 sum can were the Puruling 2000 SF \$13.70 \$14.73 \$2,107.95 \$5,890.45 sum can were the Puruling 2000 SF \$13.70 \$14.73 \$2,107.95 \$5,890.45 sum can were the Puruling Cornet Base (Arlington County Detail - - \$0.00 \$0.00 sum can were the Parkers, henrowe and Reset (Arlington County Detail - - \$0.00 \$2.01.91.75 \$5,93.42.96 \$2,101.75 \$4,58.94.64 \$1,03.069.72 \$4,58.94.64 \$1,03.069.72 \$4,58.94.64 \$1,03.069.72 \$4,58.94.66 \$1,03.05.73 \$4,24.64.95 \$2,03.83 \$18,055.74 \$4,50.62.66 \$0,20.38 \$11.00.75 \$18.75.74.86 \$4,50.92.84.64 \$5,02.33	02800-C11-01090	Shrub (#2 Container)- Container or B&B	200	EA	\$25.11	\$27.00	\$4,018.29	\$1,079.92
Innormal Incession Staking (Almigton County Park and Recreation, 02930.6 150 EA \$13.70 \$14.73 \$14,643.85 \$444.78 mask mask mask to Per Purling 50 EA \$599.32 \$568.15 \$13,698.72 \$53,613.53 mask mask mask to Per Purling 2000 SF \$13.70 \$14.73 \$21,917.95 \$55,806.75 mask mask mask to Per Vertection Matring 2000 SF \$213.70 \$14.73 \$23,516.67 \$9,971.98 mask mask mask to Perturbe Let TED - - 60.00 - 60.00 - - 60.00 - - 60.00 - - 60.00 - - 60.00 - - 60.00 - - 60.00 - - - 60.00 - - 60.00 - - 60.00 - - - 60.00 - - 60.00 - - - 60.00 - - 60.00 - - - 60.00 -	02800-C11-01100	Shurb (#3 Container)- Container or B&B	200	EA	\$36.53	\$39.27	\$5,844.79	\$1,570.79
Interview and 02330.7. 1 <th1< th=""> 1</th1<>	02800-C11-01110		200	EA	\$68.49	\$73.63	\$10,958.98	\$2,945.22
num course Root Pard (DPR Detail 31100-4) 12 CY \$599.32 \$644.89 \$5,733.46 \$1,547.05 num course Root Partection Matting 2000 SF \$131.70 \$141.72 \$21,917.95 \$5,890.45 num course Bit CR Paress, Including Concrete Base (Arlington County Detail 150 SY \$206.81 \$319.07 \$35,61.67 \$29,71.98 num course BID TITEM DELIFED - - \$50.00 \$40.00 \$57,342.96 \$52,02,448.42 \$2,1 \$21,917.95 \$5,890.45 \$32,01 \$32,058.72 \$32,681.33 \$335.67 \$32,428.89 \$5,723.42.96 \$50,202.38 \$51,630.87 \$23,518.83 \$5,723.42.96 \$50,202.38 \$51,630.87 \$23,518.33 \$335.67 \$32,42.80 \$5,723.48	02800-C11-00081		150	EA	\$13.70	\$14.73	\$1,643.85	\$441.78
nume Root Predection Matting 2000 SF \$13.70 \$147.37 \$24,1917.35 \$5,880.45 tamoname Revers, Including Concrete Base (Arlington County Detail R- 20.1) 150 SY \$296.81 \$319.70 \$35,616.67 \$93,971.98 tamoname Brick Pavers, Remove and Reset (Arlington County Detail R- 20.1) - - \$0.00 - - \$0.00 tamoname Brick Pavers, Remove and Reset (Arlington County Detail R- 20.1) 375 SY \$251.14 \$269.98 \$475,342.96 \$\$20,248.42 tamocreant Barding (Arlington County Detail R-3.1) 75 LF \$313.75 \$\$15,857.91 \$\$25,890.45 tamocreant Barding (Arlington County Detail R-3.2) 150 LF \$335.75 \$\$25,788.85 \$\$20,273 \$\$1,883.74 \$\$2,602.33 tamo can barding (Arlington County Detail R-3.2) 150 LF \$\$335.59 \$\$21,275.78 \$\$25,798.84 \$\$39,270.83 \$\$38,59 \$\$21,275.78 \$\$25,798.84 \$\$39,315.13 \$\$2,203.44 tamo can barding (Arlington County Detail R-3.2) 150 LF	311300-C11-00082	Tree Pruning	50	EA	\$342.47	\$368.15		\$3,681.53
Birck Pavers, Including Concrete Base (Arlington County Detail ISO SY \$296.81 \$319.07 \$535.616.67 \$90.71.98 Barcename Birck Pavers, Remove and Reset (Arlington County Detail R- 2.1) - - S0.00 - - S0.00 - - S0.00 - - S0.00 - - - S0.00 - - S0.00 - - S0.00 - - S0.00 - S0.00 - S0.00 - - S0.00 S0.00 - S0.21.91 - S0.21.91 S0.01 S0.02.01 - S0.02.01 S0.02.01 - S0.02.03 S	311300-C11-00085	Root Pad (DPR Detail 311100.4)	12	-	\$599.32	\$644.98		\$1,547.96
Numericanis R-2.1) Part of the process of the proces of the process of the process of the process of the proces of	311300-C11-00084	Ĵ	2000	SF	\$13.70	\$14.73	\$21,917.95	\$5,890.45
Brick Pavers, Remove and Reset (Arlington County Detail R- 21) 375 SY \$251.14 \$269.98 \$75,342.96 \$20,248.42 Immention Plagetone Walkway, Remove & Reset or Replace to Match Plagetone Walkway, Remove & Reset or Replace Match Plagetone Walkway, Remove & Replace, Handrall, Chrony Detail R-3.2) ID EF \$4313.93 \$432.75.0 \$42,617.45 \$5,062.53 remove Walkway, Remove & Replace, Handrall, Chrony Detail R-3.2) ID LF \$285.39 \$306.59 \$22,175.46 \$5,793.46 \$5,793.46 \$5,793.47 \$5,062.53 remove We Replace, Height Chrose Than of Up to 8' ID LF \$314.72 \$5,742.50 \$1,803.55 remove We Replace, Height Cleas Than or Equal to 6' 225 LF \$34.25 \$5,72.45 \$1,455.80 remove We Replace, Height Cleas Than or Up to 8' ID LF \$43.70 \$14.73 \$2,465.77 \$666.26 remove We Repla	02800-C11-00100		150	SY	\$296.81	\$319.07	\$35,616.67	\$9,571.98
Content 2.11 2.33 S1 2.21.14 32.93.96 37.9.92.56 S0.0,248.42 concloses Flagstone Walkway, Remove & Reset or Replace to Match 75 SY \$365.30 \$4392.70 \$21,917.95 \$\$5,890.45 concloses Handrall (Mington County Detail R-3.1) 75 LF \$313.098 \$332.50 \$18,835.74 \$5,902.45 concloses Handrall (Anington County Detail R-3.2) 150 LF \$235.95 \$386.59 \$21,575.46 \$5,798.84 concloses Handrall (Anington County Detail R-3.2) 150 LF \$335.95 \$386.59 \$21,575.46 \$5,798.84 concloses Handrall (Any Type or Material), Remove and Dispose 75 LF \$111.87 \$120.26 \$6,712.37 \$1,435.80 concloses Chain Link Fence, Height Greater Than 6' Up to 8' 150 LF \$342.25 \$4,1455.80 concloses Chain Link Fence, Height Creater Than 6' Up to 8' 150 LF \$21.370 \$14,73 \$2,265.77 \$666.268 conclose Chain Link Fence, Reinore & Biopose, Height Less	02800-C11-00111	BID ITEM DELETED	-	-	\$0.00	\$0.00		
Existing Existing Existing Existing Strip <	02800-C11-00110		375	SY	\$251.14	\$269.98	\$75,342.96	\$20,248.42
Image: Instruction Handrail (Arlington County Detail R-3.1) 75 LF \$\$13.93 \$337.50 \$\$18.837.74 \$\$5,062.73 Image: Instruction Handrail - Ornamental (Arlington County Detail R-3.2) 150 LF \$\$285.59 \$\$38.659 \$\$21,575.48 \$\$5,798.84 Image: Instruction Handrail - Trail Ralling (Arlington County Detail R-3.2) 75 LF \$\$111.87 \$\$12.0.26 \$\$5,778.84 \$\$5,798.84 Image: Instruction Handrail (Arry Type or Material), Remove and Dispose 75 LF \$\$111.87 \$\$12.0.26 \$\$5,77.84 \$\$5,798.84 Image: Instruction Mode or Viny Fence (Typical Privacy, Picket, or Similar), Remove & Replace, Height Creater Than 6' Up to 8' 150 LF \$\$37.25 \$\$5,342.50 \$\$1,435.80 Image: Instruction Chain Link Fence, Height Creater Than 6' Up to 8' 150 LF \$\$34.25 \$\$36.82 \$\$6,164.42 \$\$1,656.69 Image: Instruction Chain Link Fence, Height Creater Than 6' Up to 8' 150 LF \$\$25.11 \$\$27.00 \$\$3,013.72 \$\$80.99.94 Image: Instruction Chain Link Fence - Relocate, Height Greater Than 6' Up to 8'	02800-C11-00120		75	SY	\$365.30	\$392.70	\$21,917.95	\$5,890.45
Handrall - Ornamental (Arlington County Detail R-3.2) 150 LF \$285.39 \$306.79 \$34,246.80 \$\$9,203.83 Image: Line and Line Arrian Line Arrian Railing (Arlington County Detail R-3.3) 75 LF \$330.59 \$\$24,246.80 \$\$9,203.83 Image: Line Arrian Line Arrian Line Arrian Railing (Arlington County Detail R-3.3) 75 LF \$\$305.79 \$\$24,246.80 \$\$5,728.84 Image: Line Arrian Railing (Arlington County Detail R-3.3) 75 LF \$\$305.79 \$\$24,246.80 \$\$5,728.84 Image: Line Arrian Railing (Arlington County Detail R-3.2) 150 LF \$\$111.187 \$\$11.202.6 \$\$6,712.37 \$\$14,803.85 Image: Line Arrian Railing (Arlington County Detail R-3.2) 150 LF \$\$247.763 \$\$83.45 \$\$9,315.13 \$\$2,203.44 Image: Line Arrian Railing (Arlington County Detail R-3.2) 150 LF \$\$34.25 \$\$36.82 \$\$6,164.42 \$\$1,656.69 Image: Line Arrian Railing (Arlingth Cesater Than 6' Up to 8' 150 LF \$\$27.10 \$\$3,013.72 \$\$809.94 Image: Line Arrian Railing (Arlingth Cesater Than 6' Up to 8' 150 LF \$\$25.11	13120-C11-00130	Bollards (Supplemental Spec 13120)	20	EA	\$856.17	\$920.38	\$13,698.72	\$3,681.53
Image: Construction Handrall - Trail Railing (Arlington County Detail R-3.3) 75 LF \$339.59 \$386.59 \$21,575.48 \$\$5,798.84 Image: County Handrall (Arry Type or Material), Remove and Dispose 75 LF \$111.67 \$120.26 \$6,712.37 \$1,803.95 Image: County Memove & Replace, Height Lup to 6' LF \$111.67 \$22,503.44 \$9,315.13 \$2,503.44 Image: County Memove & Replace, Height Up to 6' LF \$989.04 \$95.72 \$5,342.50 \$1,435.80 Image: County Memove & Replace, Height Up to 6' 225 LF \$47.95 \$51.54 \$5,753.46 \$1,435.80 Image: County Memove & Replace, Height Less Than or Equal to 6' 225 LF \$47.95 \$51.54 \$5,753.46 \$1,462.44 Image: County Memove & Replace, Height Creater Than 6' Up to 8' 150 LF \$25.11 \$27.00 \$3,013.72 \$809.94 Image: County Memove & Dispose, Height Greater Than 6' Up to 8' 150 LF \$11.42 \$12.27 \$2,054.81 \$552.23 Image: County Memove & Dispose, Height Greater Than 6' Up to 8' 150 LF \$15.98<	05500-C11-00140	Handrail (Arlington County Detail R-3.1)	75	LF	\$313.93	\$337.50	\$18,835.74	\$5,062.53
Handrall (Any Type or Material), Remove and Dispose 75 LF \$111.87 \$120.26 \$6,712.37 \$1,803.95 Handrall (Any Type or Material), Remove and Dispose 75 LF \$177.63 \$83.45 \$9,315.13 \$2,503.44 Wooden or Winyl Fence (Typical Privacy, Picket, or Similar), Remove 8 Replace, Height Greater Than of Up to 8' 75 LF \$89.04 \$95.72 \$5,342.50 \$1,435.80 Handrall (Any Type or Material) Chain Link Fence, Height Greater Than of Up to 8' 150 LF \$34.25 \$26.62 \$6,164.42 \$1,656.69 Handrall (Any Type or Material) Chain Link Fence, Height Greater Than or Equal to 6' 225 LF \$31.370 \$14.73 \$2,465.77 \$662.88 Handrall (Any Weyl Chain Carbon (Chain (C	05500-C11-00150	Handrail - Ornamental (Arlington County Detail R-3.2)	150	LF	\$285.39	\$306.79	\$34,246.80	\$9,203.83
Wooden or Vinyl Fence (Typical Privacy, Picket, or Similar), Remove & Replace, Height Up to 6' 150 LF \$77.63 \$83.45 \$9,315.13 \$2,503.44 umections Wooden or Vinyl Fence (Typical Privacy, Picket, or Similar), Remove & Replace, Height Greater Than 6' Up to 8' 75 LF \$34.25 \$36.82 \$6,164.42 \$1,656.69 umections Chain Link Fence, Height Greater Than 6' Up to 8' 150 LF \$47.95 \$51.54 \$5,732.6 \$1,756.29 umections Chain Link Fence, Height Greater Than 6' Up to 8' 150 LF \$17.70 \$14.73 \$2,465.77 \$662.68 umections Chain Link Fence - Relocate, Height Greater Than 6' Up to 8' 150 LF \$21.70 \$3,013.72 \$809.94 umections Chain Link Fence - Remove & Dispose, Height Greater Than 6' 150 LF \$17.18 \$1,917.82 \$55.23 umections Chain Link Fence - Remove & Dispose, Height Greater Than 6' 150 LF \$25.11 \$22.700 \$3,013.72 \$809.94 umections Great APost (Any Size or Material), Remove & Dispose, Foundation Kegmental or Non-Reinforced Interocking Concrete Wall), Height Less Than or Equal to 3'	05500-C11-00160	Handrail - Trail Railing (Arlington County Detail R-3.3)	75	LF	\$359.59	\$386.59	\$21,575.48	\$5,798.84
Class Classics Remove & Replace, Height Up to 6' Isu LP \$7.763 \$83.45 \$9,315.13 \$2,203.44 Class Classics Wooden or Vinyl Fence (Typical Privacy, Picket, or Similar), Remove & Replace, Height Creater Than 6' Up to 8' T5 LF \$89.04 \$957.72 \$5,342.50 \$1,435.80 Class Classics Chain Link Fence, Height Greater Than 6' Up to 8' 150 LF \$47.95 \$51.54 \$5,753.46 \$1,566.69 Class Classics Chain Link Fence, Height Greater Than 6' Up to 8' 150 LF \$47.95 \$51.54 \$5,753.46 \$1,566.26 Class Classics Chain Link Fence - Relocate, Height Greater Than 6' Up to 8' 150 LF \$21.70 \$3,013.72 \$809.94 Class Classics Chain Link Fence - Remove & Dispose, Height Greater Than 6' 150 LF \$15.98 \$17.18 \$1,917.82 \$551.54 Classic Llossic Chain Link Fence - Remove & Dispose, Height Less Than or Up to 8' Spose, Flaght Less Than or Eard Scassic Retaining Wall Clack Information (Segmental Non-Reinforced Interlocking Concrete Wall), Remove & Dispose, Flaght Less Than or Eard Scasse Retaining Wall Clack Infork, Segmental, or Similar), Height Less Than or Equal to 3' Exposed Face, Remove and Dispose (Founda	05500-C11-00170		75	LF	\$111.87	\$120.26	\$6,712.37	\$1,803.95
Beam Charles Remove & Replace, Height Greater Than 6' Up to 8' 75 LF \$99.42 \$93.72 \$1,435.80 Sumo Chain Link Fence, Height Greater Than 6' Up to 8' 225 LF \$34,25 \$36.82 \$6,164.42 \$1,556.62 Sumo Chain Link Fence, Height Greater Than 6' Up to 8' 150 LF \$47.95 \$51.54 \$5,753.46 \$1,546.24 Sumo Chain Link Fence - Relocate, Height Greater Than 6' Up to 8' 150 LF \$225.11 \$27.00 \$3,013.72 \$809.94 Sumo Chain Link Fence - Relocate, Height Greater Than 6' Up to 8' 150 LF \$21.142 \$12.27 \$2,054.81 \$552.23 Sumo Chain Link Fence - Remove & Dispose, Height Less Than or 225 LF \$11.42 \$12.27 \$2,054.81 \$552.23 Sumo Chain Link Fence - Remove & Dispose, Height Less Than or 225 LF \$11.42 \$12.27 \$2,054.81 \$552.23 Sumo Chain Link Fence - Remove & Dispose, Height Greater Than 6' 150 LF \$15.98 \$17.18 \$1,917.82 \$51.54 Sumo Chain Link Fence - Remove & Dispose, Height Greater Than 6' 150 LF	02800-C11-00180		150	LF	\$77.63	\$83.45	\$9,315.13	\$2,503.44
Emserciseur Chain Link Fence, Height Greater Than 6' Up to 8' 150 LF \$47.95 \$51.54 \$5,753.46 \$1,546.24 EMSECTIVE Chain Link Fence - Relocate, Height Less Than or Equal to 6' 225 LF \$13.70 \$14.73 \$2,465.77 \$662.68 EMSECTIVE Chain Link Fence - Relocate, Height Greater Than 6' Up to 8' 150 LF \$21.142 \$12.27 \$2,054.81 \$552.23 EMSECTIVE Chain Link Fence - Remove & Dispose, Height Greater Than 6' 150 LF \$11.42 \$12.27 \$2,054.81 \$552.23 EMSECTIVE Chain Link Fence - Remove & Dispose, Height Greater Than 6' 150 LF \$15.98 \$17.18 \$1,917.82 \$515.41 EMSECTIVE Fence and Posts (Any Size or Material), Remove & Dispose, or Naterial, Remove & Dispose, foundation (Segmental Non-Reinforced Interlocking Concrete Wall), Height Less Than or 5 Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation) \$5F \$125.57 \$134.99 \$45,205.78 \$12,149.05 EMSECTIVE Similar), Height Less Than or 5 Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation) 150 SF \$57.08 \$61.36	02800-C11-00190		75	LF	\$89.04	\$95.72	\$5,342.50	\$1,435.80
Emserciseur Chain Link Fence, Height Greater Than 6' Up to 8' 150 LF \$47.95 \$51.54 \$5,753.46 \$1,546.24 EMSECTIVE Chain Link Fence - Relocate, Height Less Than or Equal to 6' 225 LF \$13.70 \$14.73 \$2,465.77 \$662.68 EMSECTIVE Chain Link Fence - Relocate, Height Greater Than 6' Up to 8' 150 LF \$21.142 \$12.27 \$2,054.81 \$552.23 EMSECTIVE Chain Link Fence - Remove & Dispose, Height Greater Than 6' 150 LF \$11.42 \$12.27 \$2,054.81 \$552.23 EMSECTIVE Chain Link Fence - Remove & Dispose, Height Greater Than 6' 150 LF \$15.98 \$17.18 \$1,917.82 \$515.41 EMSECTIVE Fence and Posts (Any Size or Material), Remove & Dispose, or Naterial, Remove & Dispose, foundation (Segmental Non-Reinforced Interlocking Concrete Wall), Height Less Than or 5 Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation) \$5F \$125.57 \$134.99 \$45,205.78 \$12,149.05 EMSECTIVE Similar), Height Less Than or 5 Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation) 150 SF \$57.08 \$61.36	02800-C11-00200	Chain Link Fence, Height Less Than or Equal to 6'	225	LF	\$34.25	\$36.82	\$6,164.42	\$1,656.69
Chain Link Fence - Relocate, Height Greater Than 6' Up to 8'LF\$25.11\$27.00\$3,013.72\$809.940000 C110000Chain Link Fence - Remove & Dispose, Height Less Than or equal to 6'225LF\$11.42\$12.27\$2,054.81\$552.230000 C110000Chain Link Fence - Remove & Dispose, Height Greater Than 6' up to 8'LF\$11.42\$12.27\$2,054.81\$552.230000 C110000Chain Link Fence - Remove & Dispose, Height Greater Than 6' up to 8'LF\$15.0LF\$17.18\$1,917.82\$515.410000 C110000Fence and Posts (Any Size or Material), Remove & Dispose, only when not included in other pay items andscape/Retaining Wall, Excluding Foundation (Segmental Non-Reinforced Interlocking Concrete Wall), Height Less Than 3' Exposed Face (Versa-Lok, or County Approved Alternate System) Landscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Less Than or Equal to 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)\$5F\$57.08\$61.36\$6,849.36\$1,840.770000 C110000Similar), Height Creater Than 3' Exposed Face, Excavation)\$5F\$57.08\$61.36\$6,849.36\$1,840.770000 C110000Similar), Height Creater Than 3' Exposed Face, Excavation)\$5F\$57.08\$61.36\$6,849.36\$1,840.770000 C110000Similar), Height Creater Than 3' Exposed Face, Excavation)\$5F\$57.08\$61.36\$6,849.36\$1,840.770000 C110000Similar), Height Creater Than 3' Exposed Face, Excavation)\$5F\$57.08\$61.36\$6,	02800-C11-00210	Chain Link Fence, Height Greater Than 6' Up to 8'	150	LF	\$47.95	\$51.54	\$5,753.46	\$1,546.24
Chain Link Fence - Remove & Dispose, Height Less Than or equal to 6' Chain Link Fence - Remove & Dispose, Height Greater Than 6' 1200-C11-0000 Chain Link Fence - Remove & Dispose, Height Greater Than 6' 1200-C11-0000 Chain Link Fence - Remove & Dispose, Height Greater Than 6' 1200-C11-0000 Fence and Posts (Any Size or Material), Remove & Dispose, only when not included in other pay items fence and Posts (Any Size or Material), Remove & Dispose, only when not included in other pay items fence and Posts (Any Size or Material), Remove & Dispose, only when not included in other pay items fence and Posts (Any Size or Material), Remove & Dispose, only when not included in other pay items fence and Posts (Any Size or Material), Remove & Dispose, only when not included in other pay items fence and Posts (Any Size or Material), Remove & Dispose, only when not included in other pay items fence and Scape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Less Than or Equal to 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation) Landscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation) Landscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation) Landscape/Retaining Wall - Mortar Rubble (Arlington County Detail R-4.0, including all materials as shown in drawing) Retaining Wall - Mortar Rubble (Arlington County Detail R-4.1, 450 Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing) Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing except Concrete Base) Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing except Concrete Base) Retaining Wall - Mortar Rubble (Arlington County Det	02800-C11-00220	Chain Link Fence - Relocate, Height Less Than or Equal to 6'	225	LF	\$13.70	\$14.73	\$2,465.77	\$662.68
Laborational equal to 6' 225 LF \$11.42 \$12.27 \$2,054.81 \$552.23 Chain Link Fence - Remove & Dispose, Height Greater Than 6' 150 LF \$15.98 \$17.18 \$1,917.82 \$515.41 Comport Link Fence - Remove & Dispose, only when not included in other pay items 150 LF \$25.21 \$27.00 \$3,013.72 \$809.94 Landscape/Retaining Wall, Excluding Foundation (Segmental System) Non-Reinforced Interlocking Concrete Wall), Height Less Than 3' Exposed Face (Versa-Lok, or County Approved Alternate System) \$5F \$125.57 \$134.99 \$45,205.78 \$12,149.05 Landscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Less Than or Equal to 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation) 150 SF \$57.08 \$61.36 \$6,849.36 \$1,840.77 Comport Landscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation) 150 SF \$57.08 \$61.36 \$6,849.36 \$1,840.77 Comport Landscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)	02800-C11-00230	Chain Link Fence - Relocate, Height Greater Than 6' Up to 8'	150	LF	\$25.11	\$27.00	\$3,013.72	\$809.94
LowertradesUp to 8'150LP\$15.96\$17.18\$1,917.82\$513.41resolutionsFence and Posts (Any Size or Material), Remove & Dispose, only when not included in other pay items150LF\$25.11\$27.00\$3,013.72\$809.94uadscape/Retaining Wall, Excluding Foundation (Segmental Non-Reinforced Interlocking Concrete Wall), Height Less Than 3'Exposed Face (Versa-Lok, or County Approved Alternate System)450SF\$125.57\$134.99\$445,205.78\$12,149.05uadscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Less Than or Equal to 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.77uadscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.77uadscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.77uadscape Wall, Repoint and Repair150SY\$114.16\$122.72\$13,698.72\$3,681.53uadscape Wall, Repoint and Repair150SY\$114.16\$122.72\$13,698.72\$4,972.64Retaining Wall - Mortar Rubble (Arlington County Detail R-4.1, Base)650CF\$51.37\$55.25\$18,493.27\$4,972.64R	02800-C11-00240	• • •	225	LF	\$11.42	\$12.27	\$2,054.81	\$552.23
Fence and Posts (Any Size or Material), Remove & Dispose, only when not included in other pay items150LF\$25.11\$27.00\$3,013.72\$809.94Indication of the pay items150LF\$25.11\$27.00\$3,013.72\$809.94Indication of the pay itemsIndication of the pay itemsI	02800-C11-00250	Chain Link Fence - Remove & Dispose, Height Greater Than 6'	150	LF	\$15.98	\$17.18	\$1,917.82	\$515.41
Landscape/Retaining Wall, Excluding Foundation (Segmental Non-Reinforced Interlocking Concrete Wall), Height Less Than 3' Exposed Face (Versa-Lok, or County Approved Alternate System)450SF\$125.57\$134.99\$45,205.78\$12,149.05U2800-C11-0200Similar), Height Less Than or Equal to 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.77U2800-C11-0200Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.77U2800-C11-0200Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.77U2800-C11-0200Retaining Wall - Mortar Rubble (Arlington County Detail R-4.0, including all materials as shown in drawing)150SY\$114.16\$122.72\$13,698.72\$3,681.53U2800-C11-0200Retaining Wall - Mortar Rubble (Arlington County Detail R-4.0, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.64U2800-C11-0200Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.64U2800-C11-0230Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.2	02800-C11-00260	Fence and Posts (Any Size or Material), Remove & Dispose,	150	LF	\$25.11	\$27.00	\$3,013.72	\$809.94
Landscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Less Than or Equal to 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.77used constraining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.77used constraining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.77used constraining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.77used constraining Wall - Mortar Rubble (Arlington County Detail R-4.0, including all materials as shown in drawing)150SY\$114.16\$122.72\$13,698.72\$3,681.53used constraining Wall - Mortar Rubble (Arlington County Detail R-4.1, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.64used constraining Wall - Mortar Rubble (Arlington County Detail R-4.2, Base)Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing)CF\$51.37\$55.25\$18,493.27\$4,972.64used constraining Wall - Mortar Rubble (Arlington County Detail R-4.3, including al	02800-C11-00270	Landscape/Retaining Wall, Excluding Foundation (Segmental Non-Reinforced Interlocking Concrete Wall), Height Less Than 3' Exposed Face (Versa-Lok, or County Approved Alternate	450	SF	\$125.57	\$134.99	\$45,205.78	\$12,149.05
Landscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock Excavation)150SF\$57.08\$61.36\$6,849.36\$1,840.7702800-C11-00300Landscape Wall, Repoint and Repair150SY\$114.16\$122.72\$13,698.72\$3,681.5302800-C11-00310Retaining Wall - Mortar Rubble (Arlington County Detail R-4.0, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402800-C11-00320Retaining Wall - Mortar Rubble (Arlington County Detail R-4.1, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402800-C11-00320Retaining Wall - Mortar Rubble (Arlington County Detail R-4.1, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402800-C11-00320Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402800-C11-00320Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402800-C11-00320Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402800-C11-00320Retaining Wall - Mortar Rubble (Arlington County Detail R-4.3, including all ma	02800-C11-00280	Landscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Less Than or Equal to 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately	150	SF	\$57.08	\$61.36	\$6,849.36	\$1,840.77
02200-C11-00310Retaining Wall - Mortar Rubble (Arlington County Detail R-4.0, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402200-C11-00320Retaining Wall - Mortar Rubble (Arlington County Detail R-4.1, including all materials as shown in drawing except Concrete Base)450CF\$51.37\$55.25\$18,493.27\$4,972.6402200-C11-00320Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402200-C11-00330Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402200-C11-00340Including all materials as shown in drawing)A50CF\$51.37\$55.25\$18,493.27\$4,972.6402200-C11-00340Including all materials as shown in drawing except Concrete1050CF\$51.37\$55.25\$18,493.27\$4,972.6402200-C11-00340Including all materials as shown in drawing except Concrete1050CF\$51.37\$55.25\$43,150.97\$11,602.82	02800-C11-00290	Landscape/Retaining Wall (Block, Brick, Segmental, or Similar), Height Greater Than 3' Exposed Face, Remove and Dispose (Foundation Removal Paid Separately under Rock	150	SF	\$57.08	\$61.36	\$6,849.36	\$1,840.77
D2800-C11-00310including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.64Retaining Wall - Mortar Rubble (Arlington County Detail R-4.1, including all materials as shown in drawing except Concrete Base)450CF\$51.37\$55.25\$18,493.27\$4,972.6402800-C11-00330Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402800-C11-00330Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing)450CF\$51.37\$55.25\$18,493.27\$4,972.6402800-C11-00340Including all materials as shown in drawing1050CF\$51.37\$55.25\$18,493.27\$4,972.6402800-C11-00340including all materials as shown in drawing except Concrete1050CF\$51.37\$55.25\$43,150.97\$11,602.82	02800-C11-00300	Landscape Wall, Repoint and Repair	150	SY	\$114.16	\$122.72	\$13,698.72	\$3,681.53
including all materials as shown in drawing) a	02800-C11-00310		450	CF	\$51 37	\$55.25	\$18 493 27	\$4 972 64
Base) CF \$51.37 \$55.25 \$18,493.27 \$4,972.64 02800-C11-00330 Retaining Wall - Mortar Rubble (Arlington County Detail R-4.2, including all materials as shown in drawing) 450 CF \$51.37 \$55.25 \$18,493.27 \$4,972.64 02800-C11-00340 Retaining Wall - Mortar Rubble (Arlington County Detail R-4.3, including all materials as shown in drawing except Concrete 1050 CF \$51.37 \$55.25 \$43,150.97 \$11,602.82		Retaining Wall - Mortar Rubble (Arlington County Detail R-4.1,		-				
Including all materials as shown in drawing) 450 CF \$51.37 \$53.23 \$10,453.27 \$47,972.04 Retaining Wall - Mortar Rubble (Arlington County Detail R-4.3, Including all materials as shown in drawing except Concrete 1050 CF \$51.37 \$55.25 \$43,150.97 \$11,602.82	02800-C11-00320	Base)	4 50	UF	\$51.37	\$55.25	\$18, 4 93.27	\$4,972.64
02800-C11-00340 including all materials as shown in drawing except Concrete 1050 CF \$51.37 \$55.25 \$43,150.97 \$11,602.82	02800-C11-00330	including all materials as shown in drawing)	450	CF	\$51.37	\$55.25	\$18,493.27	\$4,972.64
	02800-C11-00340	including all materials as shown in drawing except Concrete	1050	CF	\$51.37	\$55.25	\$43,150.97	\$11,602.82

Signature_____

-	1						
02800-C11-00350	Retaining Wall - Concrete Base (Arlington County Detail R-4.1 or R-4.3 Only)	875	CF	\$57.08	\$61.36	\$39,954.60	\$10,737.80
02800-C11-00360	Retaining Wall - Concrete Gravity (VDOT RW-2)	75	CF	\$85.62	\$92.07	\$5,137.02	\$1,381.00
02800-C11-00370	Retaining Wall - Concrete Gravity (VDOT RW-3)	75	CF	\$85.62	\$92.07	\$5,137.02	\$1,381.00
02800-C11-00380	Retaining Wall - Rustication Treatment, Brick or Vertical Groove (VDOT RW-2, or VDOT RW-3)	150	SY	\$450.92	\$484.76	\$54,109.94	\$14,542.90
02800-C11-00390	Retaining Wall, Repoint and Repair	150	SY	\$136.99	\$147.26	\$16,438.46	\$4,417.84
			•		SUBTOTAL	\$1,000,086.93	\$268,800.53
C12 13130-C12-00010	BUS STOP SHELTER AND FURNISHINGS	50	SY	\$159.82	\$171.80	+C 202 74	¢1 710 0F
	Bus Shelter Pad (Supplemental Spec 13180) Install Bus Shelter Unit, 4' x 10' Traditional Cantilever Shelter					\$6,392.74	\$1,718.05
13130-C12-00020	(Supplemental Spec 13190) Install Bus Shelter Unit, 5' x 12' Traditional Shelter	2	EA	\$4,337.93	\$4,663.27	\$6,940.68	\$1,865.31
13130-C12-00030	(Supplemental Spec 13190)	5	EA	\$5,479.49	\$5,890.45	\$21,917.95	\$5,890.45
13130-C12-00040	Install Bus Shelter Unit, 6' x 16' Traditional Shelter (Supplemental Spec 13190)	1	EA	\$6,621.05	\$7,117.63	\$5,296.84	\$1,423.53
13130-C12-00050	Install Bus Shelter Unit, 4' x 10' Contemporary Cantilever Shelter (Supplemental Spec 13200)	2	EA	\$4,337.93	\$4,663.27	\$6,940.68	\$1,865.31
13130-C12-00060	Install Bus Shelter Unit, 5' x 12' Contemporary Shelter (Supplemental Spec 13200)	5	EA	\$5,479.49	\$5,890.45	\$21,917.95	\$5,890.45
13130-C12-00070	Install Bus Shelter Unit, 6' x 16' Contemporary Shelter (Supplemental Spec 13200)	1	EA	\$6,621.05	\$7,117.63	\$5,296.84	\$1,423.53
13130-C12-00080	Install Traditional 6' Bus Shelter Bench (Supplemental Spec 13210)	8	EA	\$1,369.87	\$1,472.61	\$8,767.18	\$2,356.18
13130-C12-00090	Install Contemporary 6' Bus Shelter Bench (Supplemental	8	EA	\$1,369.87	\$1,472.61	\$8,767.18	\$2,356.18
13130-C12-00100	Spec 13220) Install 6' Free-standing Bench (Supplemental Spec 13230)	10	EA	\$1,369.87	\$1,472.61	\$10,958.98	\$2,945.22
13130-C12-00110	Install 4' Traditional Bus Shelter Perch Bench (Supplemental	10	EA	\$1,369.87	\$1,472.61	\$10,958.98	\$2,945.22
13130-C12-00120	Spec 13240) Install 4' Traditional Bus Shelter Leaning Rail (Supplemental	10	EA	\$1,369.87	\$1,472.61	\$10,958.98	\$2,945.22
	Spec 13250) Install Bus Shelter Litter Receptacle (Supplemental Spec						
13130-C12-00130	13260) Install 8' Traditional Newspaper Box Corral (Supplemental	10	EA	\$1,084.48	\$1,165.82	\$8,675.86	\$2,331.64
13130-C12-00140	Spec 13270)	5	EA	\$1,712.34	\$1,840.77	\$6,849.36	\$1,840.77
13130-C12-00150	Install Traditional/Contemporary Bicycle Rack (Supplemental Spec 13280)	5	EA	\$856.17	\$920.38	\$3,424.68	\$920.38
13130-C12-00160	Bus Shelter (Any Type), Remove and Dispose, or Remove and Salvage	5	EA	\$2,853.90	\$3,067.94	\$11,415.60	\$3,067.94
13130-C12-00170	Bus Shelter Furnishings (Any Type), Remove and Dispose, or Remove and Salvage	10	EA	\$970.33	\$1,043.10	\$7,762.61	\$2,086.20
13130-C12-00081	Install Traditional 8' Bus Shelter Bench (Supplemental Spec 13210)	5	EA	\$1,084.48	\$1,165.82	\$4,337.93	\$1,165.82
13130-C12-00091	Install Contemporary 8' Bus Shelter Bench (Supplemental Spec 13220)	5	EA	\$1,084.48	\$1,165.82	\$4,337.93	\$1,165.82
13130-C12-00101	Install 8' Free-standing Bench (Supplemental Spec 13230)	5	EA	\$1,084.48	\$1,165.82	\$4,337.93	\$1,165.82
13130-C12-00111	Install 6' Traditional Bus Shelter Perch Bench (Supplemental Spec 13240)	5	EA	\$1,084.48	\$1,165.82	\$4,337.93	\$1,165.82
13130-C12-00123	Install 6' Contemporary Bus Shelter Leaning Rail (Supplemental Spec 13250)	5	EA	\$1,084.48	\$1,165.82	\$4,337.93	\$1,165.82
13130-C12-00112	Install 4' Contemporary Bus Shelter Perch Bench (Supplemental Spec 13240)	5	EA	\$1,084.48	\$1,165.82	\$4,337.93	\$1,165.82
13130-C12-00121	Install 6' Traditional Bus Shelter Leaning Rail (Supplemental	5	EA	\$1,084.48	\$1,165.82	\$4,337.93	\$1,165.82
13130-C12-00113	Spec 13250) Install 6' Contemporary Bus Shelter Perch Bench	5	EA	\$1,084.48	\$1,165.82	\$4,337.93	\$1,165.82
13130-C12-00122	(Supplemental Spec 13240) Install 4' Contemporary Bus Shelter Leaning Rail	5	EA	\$1,084.48	\$1,165.82	\$4,337.93	\$1,165.82
13130-C12-00131	(Supplemental Spec 13250) Install Bus Shelter Recycling Receptacle (Supplemental Spec		+				
	13260) Install 10' Traditional Newspaper Box Corral (Supplemental	5	EA	\$1,084.48	\$1,165.82	\$4,337.93	\$1,165.82
13130-C12-00141	Spec 13270) Install 8' Contemporary Newspaper Box Corral (Supplemental	5	EA	\$2,054.81	\$2,208.92	\$8,219.23	\$2,208.92
13130-C12-00142	Spec 13270) Install 10' Contemporary Newspaper Box Corral	5	EA	\$1,712.34	\$1,840.77	\$6,849.36	\$1,840.77
13130-C12-00143	(Supplemental Spec 13270)	5	EA	\$2,054.81	\$2,208.92	\$8,219.23	\$2,208.92
13130-C12-00180 13130-C12-00185	BID ITEM DELETED BID ITEM DELETED	-	-	\$0.00 \$0.00	\$0.00 \$0.00		
13130-012-00185		-	-	φ υ.υ0	 φ υ. υ0		

13130-C12-00190	BID ITEM DELETED	-	-	\$0.00	\$0.00		
	•		•		SUBTOTAL	\$229,910.18	\$61,788.36
C13	EROSION AND SEDIMENT CONTROL WORK						
01500-C13-00002	Mulch/Mat Construction Entrance (See ITB Attachment) Silt Fence, with Wire Support (Virginia Erosion & Sediment	10	EA	\$5,479.49	\$5,890.45	\$43,835.90	\$11,780.90
01500-C13-00010	Control Handbook Standard & Specification 3.05)	750	LF	\$5.71	\$6.16	\$3,424.68	\$924.66
01500-C13-00020	Silt Fence, without Wire Support (Virginia Erosion & Sediment Control Handbook Standard & Specification 3.05)	750	LF	\$5.71	\$6.16	\$3,424.68	\$924.66
01500-C13-00030	Storm Drain Inlet Protection, Silt Fence Drop Inlet Application (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.07)	50	EA	\$399.55	\$429.51	\$15,981.84	\$4,295.12
01500-C13-00040	Storm Drain Inlet Protection, Gravel & Wire Mesh Drop Inlet Application (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.07)	50	EA	\$485.16	\$521.58	\$19,406.52	\$5,215.79
01500-C13-00050	Storm Drain Inlet Protection, Block & Gravel Drop Inlet Application (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.07)	50	EA	\$599.32	\$644.30	\$23,972.76	\$6,442.96
01500-C13-00060	Storm Drain Inlet Protection, Gravel Curb Inlet Application (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.07)	50	EA	\$513.70	\$552.23	\$20,548.08	\$5,522.30
01500-C13-00070	Storm Drain Inlet Protection, Block & Gravel Curb Inlet Application (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.07)	50	EA	\$599.32	\$644.30	\$23,972.76	\$6,442.96
01500-C13-00080	Culvert Inlet Protection, Silt Fence Application (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.08)	1	EA	\$599.32	\$644.30	\$479.46	\$128.86
01500-C13-00090	Culvert Inlet Protection, Stone Combination Application (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.08)	1	EA	\$1,997.73	\$2,147.56	\$1,598.18	\$429.51
01500-C13-00100	Install and Remove Temporary Diversion Dike (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.09)	100	LF	\$13.70	\$14.73	\$1,095.90	\$294.52
01500-C13-00110	Rock Check Dam (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.20)	4	EA	\$553.66	\$595.21	\$1,771.70	\$476.17
01500-C13-00101	Install and Remove Temporary Fill Diversion (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.10)	25	LF	\$18.26	\$19.63	\$365.30	\$98.17
01500-C13-00120	Dewatering Structure (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.26)	25	EA	\$1,426.95	\$1,533.97	\$28,539.00	\$7,669.86
01500-C13-00130	6' Chain Link Tree Protection Fence (per Arlington County DPR Standard 02231.1)	225	LF	\$18.26	\$19.63	\$3,287.69	\$883.57
01500-C13-00140	4' Chain Link Tree Protection Fence (per Arlington County DPR Standard 02231.2)	100	LF	\$18.26	\$19.63	\$1,461.20	\$392.70
01500-C13-00150	Root Pruning (per Arlington County DPR Standard 02231.5)	400	LF	\$17.12	\$18.44	\$5,479.49	\$1,474.90
01500-C13-00160	Tree Protection, Fencing and Amoring Applications (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.38)	750	LF	\$13.70	\$14.73	\$8,219.23	\$2,208.92
01500-C13-00102	Diversion (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.12)	75	LF	\$13.70	\$14.73	\$821.92	\$220.89
01500-C13-00103	Install and Remove Temporary sediment trap (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.13)	175	CY	\$97.03	\$104.34	\$13,584.56	\$3,651.85
01500-C13-00104	Temporary sediment basin (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.14) and sediment basin removal and fill upon completion	25	CY	\$97.03	\$104.34	\$1,940.65	\$521.69
01500-C13-00320	BID ITEM DELETED	-	-	\$0.00	\$0.00		
01500-C13-00330	BID ITEM DELETED	-	-	\$0.00	\$0.00		
01500-C13-00340	BID ITEM DELETED	-	-	\$0.00	\$0.00 ¢0.00		
01500-C13-00350 01500-C13-00360	BID ITEM DELETED BID ITEM DELETED	-	-	\$0.00 \$0.00	\$0.00 \$0.00		
01500-C13-00370	BID ITEM DELETED	-	-	\$0.00	\$0.00 \$0.00		
01500-C13-00380	BID ITEM DELETED	-	-	\$0.00	\$0.00		
01500-C13-00390	BID ITEM DELETED	-	-	\$0.00	\$0.00		

Outlat protection concrete 4"(per Virginia Frecien & Sediment						
Outlet protection concrete 4"(per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.18)	25	SY	\$108.45	\$116.61	\$2,168.96	\$583.05
Outlet protection grouted rip rap, 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.18)	25	SY	\$285.39	\$306.79	\$5,707.80	\$1,533.97
Outlet protection non-grouted rip rap, 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3 18)	25	SY	\$108.45	\$116.61	\$2,168.96	\$583.05
BID ITEM DELETED	-	-	\$0.00	\$0.00		
Cabiana ataramban kanatartian (ara) (incisia Fuscian O			1			
Sediment Control Handbook Standard & Specification 3.23)	75	CY	\$376.71	\$404.97	\$22,602.89	\$6,074.53
Erosion & Sediment Control Handbook Standard & Specification 3.23)	25	SY	\$336.76	\$362.05	\$6,735.20	\$1,810.23
Erosion & Sediment Control Handbook Standard &	25	SY	\$319.64	\$343.61	\$6,392.74	\$1,718.05
Imbricated Riprap (Per DEQ Virginia Stream restoration and stabilization best management pracitices guide, Chapter 4,	5	CY	\$742.01	\$797.67	\$2,968.06	\$797.67
	-	-	\$0.00	\$0.00		
Permanent Soil stabilization mat - slope installation, Type C (VDOT standard EC-3)	25	SY	\$11.42	\$12.27	\$228.31	\$61.36
Permanent Soil stabilization mat - culvert outlet protection installation (VDOT standard EC-3)	5	SY	\$11.42	\$12.27	\$45.66	\$12.27
and B (VDOT standard EC-3)	5	SY	\$11.42	\$12.27	\$45.66	\$12.2
Temporary Soil stabilization mat - slope/ditch installation (VDOT standard EC-2)	25	SY	\$11.42	\$12.27	\$228.31	\$61.3
BID ITEM DELETED	-	-	\$0.00	\$0.00		
Straw mulck with tack	25	SY	\$11.42	\$12.27	\$228.31	\$61.3
Gravel construction entrance, including wash rack (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.02)	2	EA	\$5,479.49	\$5,890.45	\$8,767.18	\$2,356.18
				SUBTOTAL	\$281,499.56	\$75,666.31
	40	1 1				
	40					
	40	Hourly	\$85.62	\$85.62	\$2,739.74	\$684.9
Backhoe With Operator	40	Hourly	\$142.70	\$142.70	\$4,566.24	\$1,141.5
Loader With Operator	40	Hourly Hourly	\$142.70 \$222.60	\$142.70 \$222.60	\$4,566.24 \$7,123.33	\$1,141.5 \$1,780.8
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver	40 40	Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45	\$142.70 \$222.60 \$108.45	\$4,566.24 \$7,123.33 \$3,470.34	\$1,141.5 \$1,780.8 \$867.5
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver	40 40 40	Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04	\$142.70 \$222.60 \$108.45 \$89.04	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33	\$1,141.5 \$1,780.8 \$867.5 \$712.3
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer	40 40 40 80	Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher	40 40 40 80 80	Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder	40 40 40 80 80 80	Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Skilled	40 40 80 80 80 80 80	Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$699.2
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Skilled Labor - Unskilled	40 40 80 80 80 80 80 120	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman	40 40 80 80 80 80 120 120	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator	40 40 80 80 80 80 120 120 40	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Oncrete Finisher Labor - Manhole Builder Labor - Manhole Builder Labor - Skilled Flagman Misc. Equipment Operator Rubber Tire Loader	40 40 80 80 80 80 120 120 40 40	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader	40 40 80 80 80 80 120 120 40 40 40	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader Track Excavator With Operator	40 40 80 80 80 120 120 40 40 40 40 40	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20 \$188.36	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20 \$188.36	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44 \$6,027.44	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6 \$1,506.8
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader Track Excavator With Operator Air Compressor With Tools	40 40 80 80 80 80 120 120 40 40 40 40 80	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20 \$148.36 \$20.55	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20 \$188.36 \$20.55	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44 \$6,027.44 \$1,315.08	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6 \$1,506.8 \$328.7
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader Track Excavator With Operator Air Compressor With Tools Tool Truck or Trailer with Tools Incidental to work	40 40 80 80 80 80 120 120 120 40 40 40 40 80 80	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20 \$142.70 \$74.20 \$188.36 \$20.55 \$27.40	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$142.70 \$142.70 \$142.70 \$142.70 \$188.36 \$20.55 \$27.40	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44 \$4,566.24 \$2,374.44 \$6,027.44 \$1,315.08 \$1,753.44	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6 \$1,506.8 \$328.7 \$438.3
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader Track Excavator With Operator Air Compressor With Tools Tool Truck or Trailer with Tools Incidental to work Trench Compactor	40 40 80 80 80 80 80 120 120 120 40 40 40 40 40 80 80 80 80	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$142.70 \$142.70 \$142.70 \$142.70 \$142.70 \$142.70 \$142.70 \$142.70	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$142.70 \$142.70 \$142.70 \$142.70 \$142.70 \$142.70 \$142.70	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44 \$4,566.24 \$2,374.44 \$6,027.44 \$1,315.08 \$1,753.44 \$876.72	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6 \$1,506.8 \$328.7 \$438.3 \$219.1
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader Track Excavator With Operator Air Compressor With Tools Tool Truck or Trailer with Tools Incidental to work Trench Compactor Pavement Breaker	40 40 80 80 80 80 80 120 120 120 40 40 40 40 40 80 80 80 80 80	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20 \$142.70 \$74.20 \$142.70 \$74.20 \$13.70 \$28.54	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44 \$6,027.44 \$1,315.08 \$1,753.44 \$876.72 \$1,826.50	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6 \$1,506.8 \$328.7 \$438.3 \$219.1 \$456.6
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader Track Excavator With Operator Air Compressor With Tools Tool Truck or Trailer with Tools Incidental to work Trench Compactor Pavement Breaker Welding (Includes All Labor And Equipment)	40 40 80 80 80 80 120 120 120 40 40 40 40 40 80 80 80 80 80 40	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20 \$142.70 \$188.36 \$20.55 \$27.40 \$13.70 \$28.54 \$142.70	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$142.70 \$142.70 \$188.36 \$20.55 \$27.40 \$13.70 \$28.54 \$142.70	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44 \$6,027.44 \$1,315.08 \$1,753.44 \$876.72 \$1,826.50 \$4,566.24	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6 \$1,506.8 \$328.7 \$438.3 \$219.1 \$456.6 \$1,141.5
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader Track Excavator With Operator Air Compressor With Tools Tool Truck or Trailer with Tools Incidental to work Trench Compactor Pavement Breaker Welding (Includes All Labor And Equipment) Lighting With Generator	40 40 80 80 80 80 120 120 120 40 40 40 40 80 80 80 80 80 40 40	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$142.70 \$188.36 \$20.55 \$27.40 \$13.70 \$28.54 \$142.70 \$142.70 \$142.70	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$142.70 \$188.36 \$20.55 \$27.40 \$13.70 \$13.70 \$28.54 \$142.70 \$10.27	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44 \$6,027.44 \$1,315.08 \$1,753.44 \$876.72 \$1,826.50 \$4,566.24 \$328.77	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6 \$1,506.8 \$328.7 \$438.3 \$219.1 \$456.6 \$1,141.5 \$82.1
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader Track Excavator With Operator Air Compressor With Tools Tool Truck or Trailer with Tools Incidental to work Trench Compactor Pavement Breaker Welding (Includes All Labor And Equipment) Lighting With Generator Roadway Steel Plates - EA	40 40 80 80 80 80 120 120 120 40 40 40 40 80 80 80 80 80 80 40 40 50	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20 \$142.70 \$188.36 \$20.55 \$27.40 \$13.70 \$28.54 \$142.70 \$10.27 \$57.08	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$142.70 \$188.36 \$20.55 \$27.40 \$13.70 \$28.54 \$142.70 \$10.27 \$57.08	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44 \$6,027.44 \$1,315.08 \$1,753.44 \$876.72 \$1,826.50 \$4,566.24 \$328.77 \$2,283.12	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6 \$1,506.8 \$328.7 \$438.3 \$219.1 \$456.6 \$1,141.5 \$82.1 \$570.7
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader Track Excavator With Operator Air Compressor With Tools Tool Truck or Trailer with Tools Incidental to work Trench Compactor Pavement Breaker Welding (Includes All Labor And Equipment) Lighting With Generator Roadway Steel Plates - EA Excavation Trench Box - EA	40 40 40 80 80 80 120 120 120 40 40 40 40 80 80 80 80 80 80 90 30	Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20 \$142.70 \$142.70 \$13.70 \$28.54 \$142.70 \$10.27 \$57.08 \$399.55	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$142.70 \$188.36 \$20.55 \$27.40 \$13.70 \$13.70 \$28.54 \$142.70 \$10.27 \$57.08 \$399.55	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44 \$6,027.44 \$1,315.08 \$1,753.44 \$876.72 \$1,826.50 \$4,566.24 \$328.77 \$2,283.12 \$9,589.10	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6 \$1,506.8 \$328.7 \$438.3 \$219.1 \$456.6 \$1,141.5 \$82.1 \$570.7 \$2,397.2
Loader With Operator Tandem/Tri-Axle Dump Truck With Driver Single Axle Dump Truck With Driver Labor - Pipe Layer Labor - Concrete Finisher Labor - Manhole Builder Labor - Skilled Labor - Unskilled Flagman Misc. Equipment Operator Rubber Tire Loader Skid Steer Loader Track Excavator With Operator Air Compressor With Tools Tool Truck or Trailer with Tools Incidental to work Trench Compactor Pavement Breaker Welding (Includes All Labor And Equipment) Lighting With Generator Roadway Steel Plates - EA	40 40 80 80 80 80 120 120 120 40 40 40 40 80 80 80 80 80 80 40 40 50	Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly Hourly	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$74.20 \$142.70 \$188.36 \$20.55 \$27.40 \$13.70 \$28.54 \$142.70 \$10.27 \$57.08	\$142.70 \$222.60 \$108.45 \$89.04 \$39.95 \$43.38 \$43.38 \$39.95 \$31.96 \$39.95 \$74.20 \$142.70 \$142.70 \$188.36 \$20.55 \$27.40 \$13.70 \$28.54 \$142.70 \$10.27 \$57.08	\$4,566.24 \$7,123.33 \$3,470.34 \$2,849.33 \$2,557.09 \$2,776.27 \$2,776.27 \$2,557.09 \$3,068.51 \$3,835.64 \$2,374.44 \$4,566.24 \$2,374.44 \$6,027.44 \$1,315.08 \$1,753.44 \$876.72 \$1,826.50 \$4,566.24 \$328.77 \$2,283.12	\$1,141.5 \$1,780.8 \$867.5 \$712.3 \$639.2 \$694.0 \$694.0 \$639.2 \$767.1 \$958.9 \$593.6 \$1,141.5 \$593.6 \$1,506.8 \$328.7 \$438.3 \$219.1 \$456.6 \$1,141.5 \$82.1 \$570.7
	Erosion & Sediment Control Handbook Standard & Specification 3.18) BID ITEM DELETED Gabions streambank protection (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23) Streambank protection - Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23) Streambank protection - Non-Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23) Imbricated Riprap (Per DEQ Virginia Stream restoration and stabilization best management pracitices guide, Chapter 4, Section 1, Practice 1.3, Detail 1.3) BID ITEM DELETED Permanent Soil stabilization mat - slope installation, Type C (VDOT standard EC-3) Permanent Soil stabilization mat - culvert outlet protection installation (VDOT standard EC-3) Permanent Soil stabilization mat - slope/ditch installation (VDOT standard EC-3) Temporary Soil stabilization mat - slope/ditch installation (VDOT standard EC-2) BID ITEM DELETED Straw mulck with tack Gravel construction entrance, including wash rack (per Virginia Erosion & Sediment Control Handbook Standard &	Erosion & Sediment Control Handbook Standard &25Specification 3.18)-BID ITEM DELETED-Gabions streambank protection (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)75Streambank protection - Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)25Streambank protection - Non-Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)25Streambank protection - Non-Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)25Imbricated Riprap (Per DEQ Virginia Stream restoration and stabilization best management pracitices guide, Chapter 4, Section 1, Practice 1.3, Detail 1.3)5BID ITEM DELETED Permanent Soil stabilization mat - slope installation, Type C (VDOT standard EC-3)25Permanent Soil stabilization mat - culvert outlet protection installation (VDOT standard EC-3)5Permanent Soil stabilization mat - slope/ditch installation (VDOT standard EC-2)25BID ITEM DELETED Permanent Soil stabilization mat - slope/ditch installation (VDOT standard EC-2)25BID ITEM DELETED Straw mulck with tack-Straw mulck with tack25Gravel construction entrance, including wash rack (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.02)2UNLISTED WORK-	Erosion & Sediment Control Handbook Standard &25SYSpecification 3.18)BID ITEM DELETEDGabions streambank protection (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)75CYStreambank protection - Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)25SYStreambank protection - Non-Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)25SYStreambank protection - Non-Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)25SYImbricated Riprap (Per DEQ Virginia Stream restoration and stabilization best management pracitices guide, Chapter 4, Section 1, Practice 1.3, Detail 1.3)5CYBID ITEM DELETEDPermanent Soil stabilization mat - slope installation, Type C (VDOT standard EC-3)5SYPermanent Soil stabilization mat - culvert outlet protection installation (VDOT standard EC-3)5SYPermanent Soil stabilization mat - slope/ditch installation (VDOT standard EC-2)25SYBID ITEM DELETEDStraw mulck with tack25SYGravel construction entrance, including wash rack (per Virginia Erosion & Sediment Control Handbook Standard & 2EASpecification 3.02)UNLISTED WORKEA	Erosion & Sediment Control Handbook Standard & Specification 3.18)25SY\$108.45BID ITEM DELETED\$0.00Gabions streambank protection (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)75CY\$376.71Streambank protection - Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)25SY\$336.76Streambank protection - Non-Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)25SY\$319.64Streambank protection - Non-Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)25SY\$319.64Imbricated Riprap (Per DEQ Virginia Stream restoration and stabilization best management practices guide, Chapter 4, Section 1, Practice 1.3, Detail 1.3)5CY\$742.01BID ITEM DELETED Permanent Soil stabilization mat - slope installation, Type C installation (VDOT standard EC-3)5SY\$11.42Permanent Soil stabilization mat - slope/ditch installation (VDOT standard EC-3)\$0.00Permanent Soil stabilization mat - slope/ditch installation (VDOT standard EC-2)25SY\$11.42BID ITEM DELETED Decay\$0.00Straw mulck with tack Gravel construction entrance, including wash rack (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.02)2EA\$5,479.49UNLISTED WORK\$0.00	Erosion & Sediment Control Handbook Standard &25SY\$108.45\$116.61Specification 3.18)\$0.00\$0.00Gabions streambank protection (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)75CY\$376.71\$404.97Streambank protection - Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)75CY\$336.76\$362.05Specification 3.23)Streambank protection - Non-Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)SY\$319.64\$343.61Specification 3.23)Streambank protection - Non-Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)SY\$319.64\$343.61Imbricated Riprap (Per DEQ Virginia Stream restoration and stabilization best management practices guide, Chapter 4, Section 1, Practice 1.3, Detail 1.3)SY\$11.42\$12.27Permanent Soil stabilization mat - slope installation, Type C (VDOT standard EC-3)SY\$11.42\$12.27Permanent Soil stabilization mat - slope/ditch installation (VDOT standard EC-3)SY\$11.42\$12.27Permanent Soil stabilization mat - slope/ditch installation (VDOT standard EC-2)SY\$11.42\$12.27BID ITEM DELETED\$0.00\$0.00Straw mulck with tack Specification 3.02)SY\$11.42\$12.27Gravel construction entrance, including wash rack (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.02)Sy<	Erosion & Sediment Control Handbook Standard &25SY\$108.45\$116.61\$2,168.96Specification 3.18)BID ITEM DELETED\$0.00\$0.00Gabions streambank protection (per Virginia Erosion & Sediment Control Handbook Standard & Specification 3.23)75CY\$376.71\$404.97\$22,602.89Streambank protection - Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard &25SY\$336.76\$362.05\$6,735.20Streambank protection - Non-Grouted rip rap 18" (per Virginia Erosion & Sediment Control Handbook Standard &25SY\$319.64\$343.61\$6,392.74Specification 3.23)Timbricated Riprap (Per DEQ Virginia Stream restoration and stabilization best management practices guide, Chapter 4, Secting 1.3, Detail 1.3)SCY\$742.01\$797.67\$2,968.06BID ITEM DELETED\$0.00\$0.00Permanent Soil stabilization mat - slope installation, Type C installation (VODT standard EC-3)SY\$11.42\$12.27\$228.31Permanent Soil stabilization mat - slope/ditch installation (VDOT standard EC-2)5SY\$11.42\$12.27\$45.66BID ITEM DELETED\$0.00\$0.00Permanent Soil stabilization mat - slope/ditch installation (VDOT standard EC-3)SY\$11.42\$12.27\$425.66Straw mulck with tack (VDOT standard EC-2)\$0.00\$0.00BID ITEM DELETED\$0.00\$0.00<

01000-C15-00270	Tractor Trailer with Driver	40	Hourly	\$136.99	\$136.99	\$4,383.59	\$1,095.90
	4" or Greater Dewatering Pump	30	DAY	\$856.17	\$856.17	\$20,548.08	\$5,137.02
01000-C15-00290	Tapping Machine	40	Hourly	\$39.95	\$39.95	\$1,278.55	\$319.64
01000-C15-00300	Jack Hammer	80	Hourly	\$5.71	\$5.71	\$365.30	\$91.32
	BID ITEM DELETED	120	Hourly	\$0.00	\$0.00	\$0.00	10-10-
	Pipe Layer Helper	120	Hourly	\$39.95	\$39.95	\$3,835.64	\$958.91
	1st Class Lineman	40	Hourly	\$62.79	\$62.79	\$2,009.15	\$502.29
01000-C15-00340	3rd Class Lineman	40	Hourly	\$62.79	\$62.79	\$2,009.15	\$502.29
01000-C15-00350	Utility Truck w/ Tools	40	Hourly	\$165.53	\$165.53	\$5,296.84	\$1,324.21
	Pole Truck w/ Operator	40	Hourly	\$365.30	\$365.30	\$11,689.57	\$2,922.39
	Aerial Lift Truck w/ Operator	40	Hourly	\$268.27	\$268.27	\$8,584.53	\$2,146.13
	BID ITEM DELETED	-	-	\$0.00	\$0.00		
	Pole Trailer	40	Hourly	\$62.79	\$62.79	\$2,009.15	\$502.29
	Cable Trailer	40	Hourly	\$51.37	\$51.37	\$1,643.85	\$410.96
			,	1	SUBTOTAL	\$306,979.18	\$76,744.80
C16	MOT AND RE-MOBILIZATION WORK					+	+ <i>(</i>
	BID ITEM DELETED	-	-				
				1	SUBTOTAL		
C17	STORMWATER WORK						
ACSWM-C17-00009	Aggregate, Double Washed VDOT #8 (Uncompacted in Place,	600	CY	\$74.20	\$79.80	\$35,616.67	\$9,575.41
	Choking Layer)						. ,
	Aggregate, VDOT #21-A (Uncompacted in Place)	1200	CY	\$74.20	\$79.80	\$71,233.34	\$19,150.81
ACSWM-C17-00020	Aggregate, Double Washed VDOT #57-A (Uncompacted in Place)	850	CY	\$74.20	\$79.80	\$50,456.95	\$13,565.16
ACSWM-C17-00030	Inlet Protection/ Energy Dissipaton (3"-6" Rounded River Rock)	125	CY	\$285.39	\$306.79	\$28,539.00	\$7,669.86
ACSWM-C17-00050	6" Perforated Pipe, PVC (Schedule 40 or SDR 35, perforated 3/8" holes at 6" on center, Maximum of 3 rows of perforations) in Place up to 6' Deep)	600	LF	\$57.08	\$61.36	\$27,397.44	\$7,363.06
	Bioretention Filter Media	7500	CY	\$97.03	\$104.34	\$582,195.60	\$156,507.88
ACSWM-C17-00200	15" Dia. Overflow Riser/ Inlet Drain	15	EA	\$7,077.67	\$7,608.50	\$84,932.06	\$22,825.49
	18" Dia. Overflow Riser/ Inlet Drain	4	EA	\$7,420.14	\$7,976.65	\$23,744.45	\$6,381.32
ACSWM-C17-00220	24" Dia. Overflow Riser/ Inlet Drain	2	EA	\$8,219.23	\$8,835.67	\$13,150.77	\$3,534.27
	30" Dia. Overflow Riser/ Inlet Drain	1	EA	\$10,159.88	\$10,921.88	\$8,127.91	\$2,184.38
ACSWM-C17-00300	PVC Cleanout with Cap	30	EA	\$742.01	\$797.67	\$17,808.34	\$4,785.99
	30mil HDPE or PVC Impermeable liner installed in place	3000	SY	\$9.08	\$9.76	\$21,780.96	\$5,856.20
02800-C11-00101	Permeable Unit Pavers installed (Supplemental Spec 02780)	46	SY	\$211.19		\$7,771.74	\$2,088.92
ACSWM-C17-00410	4" Permeable Concrete in place	6	CY	\$724.89	\$779.29	\$3,479.47	\$935.14
	6" Permeable Concrete in place	8	CY	\$724.89	\$779.29	\$4,639.30	\$1,246.86
ACSWM-C17-00430	8" Permeable Concrete in place	25	CY	\$679.23	\$730.60	\$13,584.56	\$3,652.99
	Thickened Concrete Curb & Gutter - Detail in special conditions - See ITB Attachment	50	CY	\$742.01	\$799.09	\$29,680.56	\$7,990.92
ACSWM-C17-00600	Shrub 12"-18" Tall - Container or B&B	150	EA	\$34.25	\$36.82	\$4,109.62	\$1,104.46
	Edge Wall - Detail in special conditions- See ITB Attachment	225	CY	\$907.54	\$976.03	\$163,357.24	\$43,921.52
ACSWM-C17-00520	Trench Drain - See ITB Attachment	300	CY	\$1,364.16	\$1,466.90	\$327,399.41	\$88,014.28
ACSWM-C17-00530	Shallow inlet Frame, Grate, 6" curb box- Neenah Foundary R- 3165 or approved equal	20	EA	\$3,881.30	\$4,172.40	\$62,100.86	\$16,689.61
	Shrub 18"-24" Tall - Container or B&B	150	EA	\$51.37	\$55.25	\$6,164.42	\$1,657.55
		100	ĽA	φοτ.ο/	a)),72	p0,104.42	22.1כט,1ק
	Shrub 24"-36" Tall - Container or B&B	150	EA	\$51.37	\$55.25	\$6,164.42	\$1,657.55

New Totals \$24,949,855.84 \$6,709,708.27

	PERCENTAGE LINE ITEMS	Bid Percentage	Unit				
01500-SA-00200 SWPPP Administration		1	%	SWPPP Administrat ion	1	%	\$316,595.64

ITB NO. ___-

01000-MOT-00010	Maintenance of Traffic (MOT)	5	%	Maintenanc e of Traffic (MOT)	5	%	\$1,582,978.21
01000-MOB-00030	Mobilization and De-Mobilization (5% Max)	5	%	Mobilization and De- Mobilization (5% Max)	5	%	\$1,582,978.21
01000-C16-00020	Re-Mobilization (5% Max)	5	%	Re- Mobilization (5% Max)	5	%	\$1,582,978.21
	PERCENTAGE LINE	ITEMS SUB	TOTAL:	PERCE	NTAGE LINE	ITEMS SUBTOTAL:	\$5,065,530.26

GRAND TOTAL BID PRICE :

GRAND TOTAL BID PRICE : \$31,659,564.11