

TASK ORDER APPROVAL FORM

CONTRACT #: C20-2905-WS RENEWAL 1 OF 2

TASK ORDER #: 12

TASK ORDER AMOUNT: \$234,708.50

CONTRACT: C20-2905-WS
GATOR BORING & TRENCHING, INC
SUBSURFACE UTILITY BORING
EXPIRES: 01/06/2024 W/1 YR RENEWAL

OFFERED BY CONSULTANT:

GATOR BORING & TRENCHING, INC.

FIRM'S NAME

LISA J LYONS

REPRESENTATIVE'S PRINTED NAME

SIGNATURE

PRESIDENT

TITLE

3/8/2023
DATE

RECOMMENDED FOR APPROVAL
(Department Director)

APPROVED BY OKALOOSA COUNTY
(Per Purchasing Manual) Table 1

Jeff Littrell

Digitally signed by Jeff Littrell
DN: cn=Jeff Littrell, o=Okaloosa County Water & Sewer
System, ou=Okaloosa County BOC
email=j.littrell@okaloosa.gov, c=US
Date: 2023.03.09 10:47:15 -0600

Jeff Littrell

WATER & SEWER DIRECTOR
TITLE

3/9/23

DATE

DeRita Mason

Digitally signed by DeRita Mason
Date: 2023.03.09 12:32:01
-06'00'

DeRita Mason, PURCHASING MANAGER

DATE

Faye Douglas

Digitally signed by Faye Douglas
Date: 2023.03.09 13:24:56 -06'00'

Faye Douglas, OMB Director

DATE

John Hofstad

Digitally signed by John Hofstad
Date: 2023.03.10 09:03:51
-06'00'

John Hofstad
COUNTY ADMINISTRATOR (if applicable)

DATE

Revised January 21 2023

Robert A. "Trey" Goodwin III
Chairman, Board of County Commissioners

APR 04 2023

DATE



TASK ORDER 12

THIS TASK ORDER IS ISSUED PURSUANT TO THE AGREEMENT FOR MISCELLANEOUS SUBSURFACE UTILITY BORES DATED JANUARY 10, 2020, BETWEEN THE COUNTY OF OKALOOSA COUNTY, FLORIDA AND GATOR BORING & TRENCHING, INC., WHICH IS INCORPORATED HEREIN BY THIS REFERENCE, WITH RESPECT TO

Scope of Basic Services for Okaloosa County Water and Sewer System Miscellaneous Subsurface Utility Bores

Article A. Purpose:

The purpose of this Task Order is to authorize and direct the CONTRACTOR (Gator Boring & Trenching, Inc.) to proceed with construction services for providing subsurface utility boring and utility installations services for the Okaloosa County Water and Sewer Department (OWNER) in accordance with contract C20 - 2905 - WS Renewal 1 of 2, dated January 7, 2023. The activities that are included are described in "Article B. Scope of Services."

Article B. Scope of Services:

The CONTRACTOR agrees to perform technical and construction related services in accordance with contract C20 - 2905 - WS Renewal 1 of 2, Section 00700, Article 7, dated January 7, 2023, that has been identified for Okaloosa County Water and Sewer System Subsurface Utility Bore Projects (PROJECT), as requested by the Owner's representative. The services that the CONTRACTOR agrees to furnish as part of this Task Order include, but are not limited to locating, verifying the location, excavation, material, boring, backfill, compaction, site restoration, erosion control, traffic control, record documentation and other associated work as referenced in the contract specifications. CONTRACTOR will have the appropriate equipment for the magnitude of these bores and will accomplish the specific work shown on POLY, INC. plans dated December 20, 2022.

Article C. Compensation Provisions:

Scope will be billed to actual quantities installed, not-to-exceed the following

Job name: Jerry D. Mitchem WRF Effluent Disposal Expansion

Item 6 Mobilization Services – Jack and Bore, \$60,001 and up per task order	\$ 13,060.00
Item 22 Jack and Bore Steel Casing (without carrier pipe) for Water or Force Main 20" casing, 0.250" wall thickness 350' @ \$489.75 per LF.	\$ 171,412.50
Item 144 HDD Installation of FPVC, DIPS for Water or Force Main 12" FPVC, DR-18, C900 (> 250') 400' @ 114.93/LF	\$ 45,972.00
Item 193 Furnish and Install Silt Fence 300 LF @ \$7.30/LF	\$ 2,190.00
Item 191 Furnish & Install Solid SOD 200 SY @ 10.37/SY	\$ <u>2,074.00</u>
Total Task Order	\$ <u>234,708.50</u>

As compensation for providing the services described within this Task Order, the OWNER shall pay the CONTRACTOR in accordance with Article 6 of the January 7, 2023 Agreement, based on the CONTRACTOR's Bid Proposal Sheets for the actual work completed and accepted by the OWNER on the PROJECT.

Article D. Period of Service:


The schedule for the PROJECT within this Task Order shall be in accordance with Article 4 of the January 7, 2023 Agreement, and as follows:

- The authorization to proceed is upon execution of Task Order.
- PROJECT termination is by January 06, 2024


Article E. Authorized Representatives:

The Authorized Representatives designated below are authorized to act with respect to this Task Order per Section 00700, Article 2, Sub-Section 2.04 of Contract C20 - 2905 - WS Renewal 1 of 2. Communications between the parties shall be through the Authorized Representatives:




For OWNER	For CONTRACTOR
Name: Jeremy Williams OCWS Engineering	Name: Lisa Lyons President
Address: 1804 Lewis Turner Boulevard, Suite 300 Fort Walton, FL 32547	Address: 1800 Blackbird Lane Pensacola, FL 32534
Telephone: (850) 609-5058	Telephone: (850) 477-0742


For Okaloosa County Water & Sewer:	For Gator Boring & Trenching, Inc.:
Jeff Littrell <small>Digitally signed by Jeff Littrell DN: cn=Jeff Littrell, o=Okaloosa County Water & Sewer System, ou=Okaloosa County BOC, email=jrlittre@okaloosa.com, c=US Date: 2023.03.09 10:47:51 -0600</small>	
Name: Jeff Littrell	Name: Lisa Lyons

***** End *****



JERRY D. MITCHEM WRF EFFLUENT DISPOSAL EXPANSION PROJECT

-  12" PVC EFFLUENT MAIN LINE
-  STREETS
-  ABSORPTION BED SITES



Okaloosa County
Water and Sewer GIS
Created: December 2022

MAP PROJECTION
Lambert Conformal Conic Projection
Stateplane : Florida North (10903)
NAD 1983(90), NAVD 1988

PUBLIC RECORD
This map was created by Okaloosa County GIS
and is in the public domain pursuant
to Chapter 119, Florida Statutes

DISCLAIMER
Okaloosa County hereby expressly disclaims
any liability for errors or omissions in
these maps, indexes or legends