

## CONTRACT, LEASE, AGREEMENT CONTROL FORM

Date: 04/20/2023

Contract/Lease Control #: C19-2805-WS

Procurement#: ITB WS 20-19

Contract/Lease Type: AGREEMENT

Award To/Lessee: GULF COAST UNDERGROUND, INC.

Owner/Lessor: OKALOOSA COUNTY

Effective Date: 05/07/2023

Expiration Date: 05/06/2024

Description of: GRAVITY SEWER REHAB PROJECT

Department: WS

Department Monitor: LITTRELL

Monitor's Telephone #: 850-651-7171

Monitor's FAX # or E-mail: JLITTRELL@MYOKALOOSA.COM

Closed:

Cc: BCC RECORDS

**PROCUREMENT/CONTRACT/LEASE  
INTERNAL COORDINATION SHEET**

Procurement/Contract/Lease Number: <u>C19-2805-WS</u>	Tracking Number: <u>4878-23</u>
Procurement/Contractor/Lessee Name: <u>GCU, LLC</u>	Grant Funded: YES ___ NO <u>X</u>
Purpose: <u>amendment #3</u>	
Date/Term: <u>5-6-24</u>	1. <input checked="" type="checkbox"/> GREATER THAN \$100,000
Department #: <u>563345</u>	2. <input type="checkbox"/> GREATER THAN \$50,000
Account #: <u>4125</u>	3. <input type="checkbox"/> \$50,000 OR LESS
Amount: <u>2 million</u>	
Department: <u>WS</u>	Dept. Monitor Name: <u>Litell</u>

**Purchasing Review**

Procurement or Contract/Lease requirements are met: <u>DeRita Mason</u>	Date: <u>3-29-23</u>
Purchasing Manager or designee: _____	DeRita Mason, Erin Poole, Amber Hammonds

**2CFR Compliance Review (if required)**

Approved as written: <u>NO Federal Funds</u>	Grant Name: _____
Grants Coordinator: _____	Date: _____
Suzanne Ulloa	

**Risk Management Review**

Approved as written: <u>see email attached</u>	Date: <u>3-30-23</u>
Risk Manager or designee: _____	Lydia Garcia

**County Attorney Review**

Approved as written: <u>see email attached</u>	Date: <u>3-31-23</u>
County Attorney: _____	Lynn Hoshihara, Kerry Parsons or Designee

**Department Funding Review**

Approved as written: _____	Date: _____
----------------------------	-------------

**IT Review (if applicable)**

Approved as written: _____	Date: _____
----------------------------	-------------

## DeRita Mason

---

**From:** Odessa Cooper-Pool  
**Sent:** Thursday, March 30, 2023 2:20 PM  
**To:** DeRita Mason; Lynn Hoshihara  
**Cc:** 'Parsons, Kerry'; Jacqueline Matichuk  
**Subject:** RE: C19-2805-WS Amendment 3  
**Attachments:** amendment 3 attachment c19-2805-ws.pdf; 3rd amendment to C19-2805-WS.docx

Hello DeRita,

The attached amendment is approved by Risk Management. No changes have been made to insurance requirements.

Thank you,  
Odessa

**From:** DeRita Mason <dmason@myokaloosa.com>  
**Sent:** Wednesday, March 29, 2023 9:50 AM  
**To:** Lynn Hoshihara <lhoshihara@myokaloosa.com>  
**Cc:** 'Parsons, Kerry' <KParsons@ngn-tally.com>; Jacqueline Matichuk <jmatichuk@myokaloosa.com>; Odessa Cooper-Pool <ocooperpool@myokaloosa.com>  
**Subject:** C19-2805-WS Amendment 3

Good morning,  
Please review and approve the attached.  
Thank you,

DeRita Mason



DeRita Mason, CPPO, CPPB, NIGP-CPP  
Purchasing Manager  
Okaloosa County Purchasing Department  
5479A Old Bethel Road  
Crestview, Florida 32536  
(850) 689-5960  
[dmason@myokaloosa.com](mailto:dmason@myokaloosa.com)

## DeRita Mason

---

**From:** Lynn Hoshihara  
**Sent:** Friday, March 31, 2023 1:04 PM  
**To:** DeRita Mason  
**Cc:** 'Parsons, Kerry'; Jacqueline Matichuk; Odessa Cooper-Pool  
**Subject:** Re: C19-2805-WS Amendment 3  
**Attachments:** 3rd amendment to C19-2805-WS 3.31.23.docx

DeRita,

With the attached changes, this is approved.

Lynn

Lynn M. Hoshihara  
County Attorney  
Okaloosa County, Florida

Please note: Due to Florida's very broad public records laws, most written communications to or from County employees regarding County business are public records, available to the public and media upon request. Therefore, this written e-mail communication, including your e-mail address, may be subject to public disclosure.

---

**From:** DeRita Mason  
**Sent:** Wednesday, March 29, 2023 10:50 AM  
**To:** Lynn Hoshihara  
**Cc:** 'Parsons, Kerry'; Jacqueline Matichuk; Odessa Cooper-Pool  
**Subject:** C19-2805-WS Amendment 3

Good morning,  
Please review and approve the attached.  
Thank you,

DeRita Mason



DeRita Mason, CPPO, CPPB, NIGP-CPP  
Purchasing Manager  
Okaloosa County Purchasing Department



CONTRACT: C19-2805-WS  
GULF COAST UNDERGROUND, INC.  
GRAVITY SEWER REHAB PROJECT  
EXPIRES: 05/06/2024

**THIRD AMENDMENT TO THE AGREEMENT BETWEEN OKALOOSA COUNTY,  
FLORIDA AND GULF COAST UNDERGROUND, LLC  
CONTRACT NO. C19-2805-WS**

This Third Amendment to the Agreement between Okaloosa County, a political subdivision of the State of Florida (the "County"), and Gulf Coast Underground, LLC (the "Contractor"), executed this 18<sup>th</sup> day of April, 2023, is made a part of the original Agreement dated May 7, 2019, Contract No. C19-2805-WS and amended by the First Amendment to the Agreement dated April 5, 2022 (the "original Agreement") incorporated herein by reference. The County and Contractor hereby agree as follows:

1. **OPTION TO RENEW.** The parties hereby wish to exercise their final option to renew the original Agreement for an additional one (1) year term in accordance with Article 4.01 of the original Agreement.
2. **EFFECTIVE DATE OF RENEWAL TERM.** The Effective Date of this Amendment shall commence May 7, 2023 and shall terminate no later than May 6, 2024.
3. **COMPENSATION.**

Article 5.1 of the original Agreement ("Compensation") shall be revised as follows:

The original fixed rate prices are increased as set forth on Exhibit "A" attached hereto and made a part of the agreement.

4. Article 6.02 Progress Payments; Retainage shall be amended as follows:

The retainage shall be changed from 10% until task order is halfway complete, at which time the retainage shall be reduced to 0%, to 5% throughout the life of each task order.

5. **OTHER PROVISIONS REMAIN IN EFFECT.** Except as specifically modified herein, all terms and conditions of the original Agreement and any amendments thereto, shall remain in full force and effect.
6. **CONFLICTING PROVISIONS.** The terms, statements, requirements, or provisions contained in this Amendment shall prevail and be given superior effect and priority over any conflicting or inconsistent terms, statements, requirements or provisions contained in any other document or attachment.



IN WITNESS WHEREOF, the parties hereto have executed this Amendment on the day and year first written above.

**GULF COAST UNDERGROUND, LLC:**

  
\_\_\_\_\_  
Signature

TITLE: President


Spencer Tuell  
Print Name


---

**OKALOOSA COUNTY, FLORIDA**

BY:   
\_\_\_\_\_  
Robert A. "Trey" Goodwin, III, Chairman

**ATTEST:**

  
\_\_\_\_\_  
J.D. Peacock, II, Clerk



# CONTRACT RENEWAL 2023

OCWS Contract No.: C19-2805-WS Poly Job No.: 41-468  
 LINE ITEM PRICES INCLUDE SALES TAX AND ALL OTHER APPLICABLE TAXES AND FEES.

Gulf Coast Underground, LLC  
 5655 Middle Rd.  
 Theodore, AL 36582

ITEM NO.	ITEM	QTY.	UNIT	BID UNIT PRICE	CPI INCREASE (1st Renewal)	CPI INCREASE
<b>MOBILIZATION SERVICES PIPE LINING/GROUTING</b>						<b>16.10%</b>
1	Up to \$30,000 per Work Order	0	EA	\$ 1,000.00	\$ 1,115.12	\$ 1,294.650
2	\$30,001 to \$60,000 per Work Order	0	EA	\$ 500.00	\$ 557.56	\$ 647.33
3	\$60,001 and Up per Work Order	0	EA	\$ 250.00	\$ 278.78	\$ 323.66
<b>MOBILIZATION SERVICES TRENCHING/STRUCTURE LINING/CCTV/CLEANING/ROOF REMOVAL</b>						
4	Up to \$30,000 per Work Order	0	EA	\$ 1,000.00	\$ 1,115.12	\$ 1,294.65
5	\$30,001 to \$60,000 per Work Order	0	EA	\$ 500.00	\$ 557.56	\$ 647.33
6	\$60,001 and Up per Work Order	0	EA	\$ 250.00	\$ 278.78	\$ 323.66
7	Flagmen	0	Per Hour	\$ 75.00	\$ 83.63	\$ 97.09
<b>Cured in Place Pipe (Wastewater Piping) All Thicknesses are final</b>						
8	8" x 6mm	0	LF	\$ 27.00	\$ 30.11	\$ 34.96
9	10" x 6mm	0	LF	\$ 29.00	\$ 32.34	\$ 37.55
10	12" x 6 mm	0	LF	\$ 32.00	\$ 35.68	\$ 41.42
11	12" x 7.5mm	0	LF	\$ 38.00	\$ 42.37	\$ 49.19
12	15" x 6mm	0	LF	\$ 45.00	\$ 50.18	\$ 58.26
13	15" x 7.5mm	0	LF	\$ 55.00	\$ 61.33	\$ 71.20
14	15" x 9mm	0	LF	\$ 65.00	\$ 72.48	\$ 84.15
15	18" x 7.5mm	0	LF	\$ 65.00	\$ 72.48	\$ 84.15
16	18" x 9mm	0	LF	\$ 67.00	\$ 74.71	\$ 86.74
17	18" x 10.5mm	0	LF	\$ 70.00	\$ 78.06	\$ 90.63
18	21" x 9mm	0	LF	\$ 70.00	\$ 78.06	\$ 90.63
19	21" x 10.5mm	0	LF	\$ 85.00	\$ 94.79	\$ 110.05
20	21" x 12mm	0	LF	\$ 90.00	\$ 100.36	\$ 116.52
21	24" x 9mm	0	LF	\$ 85.00	\$ 94.79	\$ 110.05
22	24" x 12mm	0	LF	\$ 110.00	\$ 122.66	\$ 142.41
23	24" x 13.5mm	0	LF	\$ 120.00	\$ 133.81	\$ 155.35
24	27" x 10.5mm	0	LF	\$ 130.00	\$ 144.97	\$ 168.31
25	27" x 13.5mm	0	LF	\$ 140.00	\$ 156.12	\$ 181.26
26	27" x 15mm	0	LF	\$ 150.00	\$ 167.27	\$ 194.20
27	30" x 12mm	0	LF	\$ 180.00	\$ 200.72	\$ 233.04
28	30" x 15mm	0	LF	\$ 190.00	\$ 211.87	\$ 245.98
29	30" x 16.5mm	0	LF	\$ 200.00	\$ 223.02	\$ 258.93
30	Remote Cutting of Branch Sewer Service Connection	0	EA	\$ 100.00	\$ 111.51	\$ 129.46
31	Remote Removal of Protruding Service Lateral	0	EA	\$ 10.00	\$ 11.15	\$ 12.95
<b>Cured in Place Pipe (Stormwater Piping) All Thicknesses are final</b>						
32	10" x 6mm	0	LF	\$ 50.00	\$ 55.76	\$ 64.74
33	12" x 6mm	0	LF	\$ 60.00	\$ 66.91	\$ 77.68
34	12" x 7.5mm	0	LF	\$ 65.00	\$ 72.48	\$ 84.15
35	15" x 6mm	0	LF	\$ 85.00	\$ 94.79	\$ 110.05
36	15" x 7.5mm	0	LF	\$ 95.00	\$ 105.94	\$ 123.00
37	15" x 9mm	0	LF	\$ 100.00	\$ 111.51	\$ 129.46
38	18" x 7.5mm	0	LF	\$ 120.00	\$ 133.81	\$ 155.35
39	18" x 9mm	0	LF	\$ 125.00	\$ 139.39	\$ 161.83
40	18" x 10.5mm	0	LF	\$ 130.00	\$ 144.97	\$ 168.31
41	21" x 9mm	0	LF	\$ 150.00	\$ 167.27	\$ 194.20
42	21" x 10.5mm	0	LF	\$ 155.00	\$ 172.84	\$ 200.67
43	21" x 12mm	0	LF	\$ 160.00	\$ 178.42	\$ 207.15
44	24" x 9mm	0	LF	\$ 190.00	\$ 211.87	\$ 245.98
45	24" x 12mm	0	LF	\$ 195.00	\$ 217.45	\$ 252.46
46	24" x 13.5mm	0	LF	\$ 200.00	\$ 223.02	\$ 258.93
47	27" x 10.5mm	0	LF	\$ 225.00	\$ 250.90	\$ 291.29
48	27" x 13.5mm	0	LF	\$ 230.00	\$ 256.48	\$ 297.77
49	27" x 15mm	0	LF	\$ 240.00	\$ 267.63	\$ 310.72
50	30" x 12mm	0	LF	\$ 275.00	\$ 306.66	\$ 356.03
51	30" x 15mm	0	LF	\$ 280.00	\$ 312.23	\$ 362.50
52	30" x 16.5mm	0	LF	\$ 285.00	\$ 317.81	\$ 368.98
53	36" x 12mm	0	LF	\$ 300.00	\$ 334.54	\$ 388.40
54	36" x 13.5mm	0	LF	\$ 305.00	\$ 340.11	\$ 394.87
55	36" x 15mm	0	LF	\$ 310.00	\$ 345.69	\$ 401.35

## CONTRACT RENEWAL 2023

OCWS Contract No.: C19-2805-W5 Poly Job No.: 41-468  
 LINE ITEM PRICES INCLUDE SALES TAX AND ALL OTHER APPLICABLE TAXES AND FEES.

Gulf Coast Underground, LLC  
 5655 Middle Rd.  
 Theodore, AL 36582

ITEM NO.	ITEM	QTY.	UNIT	Gulf Coast Underground, LLC		CPI INCREASE
				BID UNIT PRICE	CPI INCREASE (1st Renewal)	
<b>CCV and Cleaning</b>						
56	Root Removal in 8" and 10" WW Piping	0	LF	\$0.50	\$ 0.56	\$ 0.65
57	Root Removal in 12" and 15" WW Piping	0	LF	\$1.00	\$ 1.12	\$ 1.30
58	Root Removal in 12" and 15" SW Piping	0	LF	\$5.00	\$ 5.58	\$ 6.48
59	Root Removal in 18" and 21" WW Piping	0	LF	\$5.00	\$ 5.58	\$ 6.48
60	Root Removal in 18" and 21" SW Piping	0	LF	\$10.00	\$ 11.15	\$ 12.95
61	Root Removal in 24" WW Piping	0	LF	\$10.00	\$ 11.15	\$ 12.95
62	Root Removal in 24" SW Piping	0	LF	\$15.00	\$ 16.73	\$ 19.42
63	Root Removal in 27" WW Piping	0	LF	\$10.00	\$ 11.15	\$ 12.95
64	Root Removal in 27" SW Piping	0	LF	\$20.00	\$ 22.30	\$ 25.89
65	Root Removal in 30" WW Piping	0	LF	\$15.00	\$ 16.73	\$ 19.42
66	Root Removal in 30" SW Piping	0	LF	\$20.00	\$ 22.30	\$ 25.89
67	Root Removal in 36" WW Piping	0	LF	\$20.00	\$ 22.30	\$ 25.89
68	Root Removal in 36" SW Piping	0	LF	\$25.00	\$ 27.88	\$ 32.37
69	TV Inspection of 6"-12" WW Piping	0	LF	\$1.25	\$ 1.39	\$ 1.61
70	TV Inspection of 6"-12" SW Piping	0	LF	\$10.00	\$ 11.15	\$ 12.95
71	TV Inspection of 15"-21" WW Piping	0	LF	\$1.75	\$ 1.95	\$ 2.26
72	TV Inspection of 15"-21" SW Piping	0	LF	\$10.00	\$ 11.15	\$ 12.95
73	TV Inspection of 24"-36" WW Piping	0	LF	\$3.00	\$ 3.35	\$ 3.89
74	TV Inspection of 24"-36" SW Piping	0	LF	\$10.00	\$ 11.15	\$ 12.95
75	Additional Setup for TV Inspection	0	EA	\$350.00	\$ 390.29	\$ 453.13
76	Normal Cleaning, 8" and 10" WW Piping	0	LF	\$1.00	\$ 1.12	\$ 1.30
77	Heavy Cleaning, 8" and 10" WW Piping	0	LF	\$0.50	\$ 0.56	\$ 0.65
78	Normal Cleaning, 8" and 10" SW Piping	0	LF	\$5.00	\$ 5.58	\$ 6.48
79	Heavy Cleaning, 8" and 10" SW Piping	0	LF	\$10.00	\$ 11.15	\$ 12.95
80	Normal Cleaning, 12" and 15" WW Piping	0	LF	\$5.00	\$ 5.58	\$ 6.48
81	Heavy Cleaning, 12" and 15" WW Piping	0	LF	\$5.00	\$ 5.58	\$ 6.48
82	Normal Cleaning, 12" and 15" SW Piping	0	LF	\$10.00	\$ 11.15	\$ 12.95
83	Heavy Cleaning, 12" and 15" SW Piping	0	LF	\$15.00	\$ 16.73	\$ 19.42
84	Normal Cleaning, 18" and 21" WW Piping	0	LF	\$8.00	\$ 8.92	\$ 10.36
85	Heavy Cleaning, 18" and 21" WW Piping	0	LF	\$12.00	\$ 13.38	\$ 15.53
86	Normal Cleaning, 18" and 21" SW Piping	0	LF	\$20.00	\$ 22.30	\$ 25.89
87	Heavy Cleaning, 18" and 21" SW Piping	0	LF	\$25.00	\$ 27.88	\$ 32.37
88	Normal Cleaning, 24" WW Piping	0	LF	\$12.00	\$ 13.38	\$ 15.53
89	Heavy Cleaning, 24" WW Piping	0	LF	\$15.00	\$ 16.73	\$ 19.42
90	Normal Cleaning, 24" SW Piping	0	LF	\$20.00	\$ 22.30	\$ 25.89
91	Heavy Cleaning, 24" SW Piping	0	LF	\$25.00	\$ 27.88	\$ 32.37
92	Normal Cleaning, 27" WW Piping	0	LF	\$15.00	\$ 16.73	\$ 19.42
93	Heavy Cleaning, 27" WW Piping	0	LF	\$20.00	\$ 22.30	\$ 25.89
94	Normal Cleaning, 27" SW Piping	0	LF	\$30.00	\$ 33.45	\$ 38.84
95	Heavy Cleaning, 27" SW Piping	0	LF	\$35.00	\$ 39.03	\$ 45.31
96	Normal Cleaning, 30" WW Piping	0	LF	\$30.00	\$ 33.45	\$ 38.84
97	Heavy Cleaning, 30" WW Piping	0	LF	\$35.00	\$ 39.03	\$ 45.31
98	Normal Cleaning, 30" SW Piping	0	LF	\$35.00	\$ 39.03	\$ 45.31
99	Heavy Cleaning, 30" SW Piping	0	LF	\$40.00	\$ 44.60	\$ 51.78
100	Normal Cleaning, 36" WW Piping	0	LF	\$40.00	\$ 44.60	\$ 51.78
101	Heavy Cleaning, 36" WW Piping	0	LF	\$45.00	\$ 50.18	\$ 58.26
102	Normal Cleaning, 36" SW Piping	0	LF	\$50.00	\$ 55.76	\$ 64.74
103	Heavy Cleaning, 36" SW Piping	0	LF	\$55.00	\$ 61.33	\$ 71.20
<b>Bypass Pumping</b>						
104	Bypassing Setup for Each 3" Pump	0	EA	\$ 700.00	\$ 780.58	\$ 906.25
105	Bypassing Setup for Each 4" Pump	0	EA	\$ 700.00	\$ 780.58	\$ 906.25
106	Bypassing Setup for Each 6" Pump	0	EA	\$ 700.00	\$ 780.58	\$ 906.25
107	Bypassing Setup for Each 8" Pump	0	EA	\$ 700.00	\$ 780.58	\$ 906.25
108	Bypassing Setup for Each 3" Pump	0	Per Hour	\$ 50.00	\$ 55.76	\$ 64.74
109	Bypassing Setup for Each 4" Pump	0	Per Hour	\$ 50.00	\$ 55.76	\$ 64.74
110	Bypassing Setup for Each 6" Pump	0	Per Hour	\$ 300.00	\$ 334.54	\$ 388.40
111	Bypassing Setup for Each 8" Pump	0	Per Hour	\$ 400.00	\$ 446.05	\$ 517.86



## CONTRACT RENEWAL 2023

OCWS Contract No.: C19-2805-WS Poly Job No.: 41-468  
 LINE ITEM PRICES INCLUDE SALES TAX AND ALL OTHER APPLICABLE TAXES AND FEES.

Gulf Coast Underground, LLC  
 5655 Middle Rd.  
 Theodore, AL 36582

ITEM NO.	ITEM	QTY.	UNIT	BID UNIT	CPI INCREASE	CPI
				PRICE	(1st Renewal)	INCREASE
112	Cementitious Underlayment (1/2" increments) for Structural Rehab of 4' diameter MHs 6' or less deep	0	VF	\$ 100.00	\$ 111.51	\$ 129.46
113	Cementitious Underlayment (1/2" increments) for Structural Rehab of 4' diameter MHs greater than 6' up to 8' deep or less	0	VF	\$ 100.00	\$ 111.51	\$ 129.46
114	Cementitious Underlayment (1/2" increments) for Structural Rehab of 4' diameter MHs greater than 8' up to 10' deep or less	0	VF	\$ 100.00	\$ 111.51	\$ 129.46
115	Cementitious Underlayment (1/2" increments) for Structural Rehab of 4' diameter MHs greater than 10' up to 12' deep or less	0	VF	\$ 100.00	\$ 111.51	\$ 129.46
116	Cementitious Underlayment (1/2" increments) for Structural Rehab of greater than 4' Diameter MHs and WWs	0	SF	\$ 10.00	\$ 11.15	\$ 12.95
117	Polymer/Epoxy System Lining of 4' diameter MHs (200 mil minimum) 6' deep or less	0	VF	\$ 225.00	\$ 250.90	\$ 291.29
118	Polymer/Epoxy System Lining of 4' diameter MHs (200 mil minimum) greater than 6' up to 8' deep or less	0	VF	\$ 235.00	\$ 262.05	\$ 304.24
119	Polymer/Epoxy System Lining of 4' diameter MHs (200 mil minimum) greater than 8' up to 10' deep or less	0	VF	\$ 250.00	\$ 278.78	\$ 323.66
120	Polymer/Epoxy System Lining of 4' Diameter MHs (200 mil minimum) greater than 10' up to 12' deep or less	0	VF	\$ 250.00	\$ 278.78	\$ 323.66
121	Polymer/Epoxy System Lining of greater than 4' Diameter (200 mil minimum) MHs and WWs	0	SF	\$ 35.00	\$ 39.03	\$ 45.31
122	Additional Cost for Polymer/Epoxy System Lining of 4' Diameter MHs (Additional 100 mils) 6' deep or less	0	VF	\$ 10.00	\$ 11.15	\$ 12.95
123	Additional Cost for Polymer/Epoxy System Lining of 4' Diameter MHs (Additional 100 mils) greater than 6' up to 8' deep or less	0	VF	\$ 10.00	\$ 11.15	\$ 12.95
124	Additional Cost for Polymer/Epoxy System Lining of 4' Diameter MHs (Additional 100 mils) greater than 8' up to 10' deep or less	0	VF	\$ 10.00	\$ 11.15	\$ 12.95
125	Additional Cost for Polymer/Epoxy System Lining of 4' Diameter MHs (Additional 100 mils) greater than 10' up to 12' deep or less	0	VF	\$ 10.00	\$ 11.15	\$ 12.95
126	Additional Cost for Polymer/Epoxy System Lining of greater than 4' diameter (Additional 100 mils) MHs and WWs	0	SF	\$ 5.00	\$ 5.58	\$ 6.48
127	Concrete for rebuilding of Existing bench and invert of MHs	0	CY	\$ 300.00	\$ 334.54	\$ 388.40
128	Removal of Existing HDPE Lining of MHs or WWs	0	SF	\$ 10.00	\$ 11.15	\$ 12.95
129	Removal of Existing Polymer/Epoxy Lining of MHs or WWs	0	SF	\$ 5.00	\$ 5.58	\$ 6.48
130	Bench and Invert Repair 48" MH	0	EA	\$ 250.00	\$ 278.78	\$ 323.66
131	Bench and Invert Repair 60" MH	0	EA	\$ 350.00	\$ 390.29	\$ 453.13
132	Bench and Invert Repair 72" MH	0	EA	\$ 500.00	\$ 557.56	\$ 647.33
133	Soil Stabilization of Manhole Exterior - per gallon of Grout (prior to dilution)	0	GAL	\$ 100.00	\$ 111.51	\$ 129.46
<b>Grouting</b>						
134	8" Mainline Grout (up to 5 gal)	0	EA	\$ 750.00	\$ 836.34	\$ 970.99
135	10" Mainline Grout (up to 5 gal)	0	EA	\$ 750.00	\$ 836.34	\$ 970.99
136	12" Mainline Grout (up to 5 gal)	0	EA	\$ 750.00	\$ 836.34	\$ 970.99
137	15" Mainline Grout (up to 5 gal)	0	EA	\$ 750.00	\$ 836.34	\$ 970.99
138	18" Mainline Grout (up to 5 gal)	0	EA	\$ 750.00	\$ 836.34	\$ 970.99
139	Lateral Connection Grout on 8" main (up to 5 gal)	0	EA	\$ 500.00	\$ 557.56	\$ 647.33
140	Lateral Connection Grout on 10" main (up to 5 gal)	0	EA	\$ 500.00	\$ 557.56	\$ 647.33
141	Lateral Connection Grout on 12" main (up to 5 gal)	0	EA	\$ 500.00	\$ 557.56	\$ 647.33
142	Lateral Connection Grout on 15" main (up to 5 gal)	0	EA	\$ 500.00	\$ 557.56	\$ 647.33
143	Lateral Connection Grout on 18" main (up to 5 gal)	0	EA	\$ 650.00	\$ 724.83	\$ 841.53
144	Cost/Gallon of grout in excess of 5 gal	0	GAL	\$ 100.00	\$ 111.51	\$ 129.46
<b>Lateral Liner</b>						
145	4" Lateral Liner up to 3' long in 8" main	0	EA	\$ 1,500.00	\$ 1,672.68	\$ 1,941.98
146	4" Lateral Liner up to 3' long in 10" main	0	EA	\$ 1,650.00	\$ 1,839.95	\$ 2,136.18
147	4" Lateral Liner up to 3' long in 12" main	0	EA	\$ 2,200.00	\$ 2,453.27	\$ 2,848.25
148	6" Lateral Liner up to 3' long in 10" main	0	EA	\$ 2,200.00	\$ 2,453.27	\$ 2,848.25
149	6" Lateral Liner up to 3' long in 12" main	0	EA	\$ 2,500.00	\$ 2,787.80	\$ 3,236.64
150	Cost/Additional Length of lateral liner (4 or 6" service)	0	LF	\$ 200.00	\$ 223.02	\$ 258.93
151	Traffic control for three-lane roadway, if required	0	Per Day	\$ 750.00	\$ 836.34	\$ 970.99

## CONTRACT RENEWAL 2023

OCWS Contract No.: C19-2805-WS Poly Job No.: 41-468  
 LINE ITEM PRICES INCLUDE SALES TAX AND ALL OTHER APPLICABLE TAXES AND FEES.

Gulf Coast Underground, LLC  
 5655 Middle Rd.  
 Theodore, AL 36582

<u>ITEM NO.</u>	<u>ITEM</u>	<u>QTY.</u>	<u>UNIT</u>	<u>BID UNIT PRICE</u>	<u>CPI INCREASE (1st Renewal)</u>	<u>CPI INCREASE</u>
152	Traffic control for four-lane roadway, if required	0	Per Day	\$ 1,000.00	\$ 1,115.12	\$ 1,294.65
153	Traffic control for five-lane roadway, if required	0	Per Day	\$ 1,100.00	\$ 1,226.63	\$ 1,424.12
154	Traffic control for six-lane or greater roadway, if required	0	Per Day	\$ 1,200.00	\$ 1,338.15	\$ 1,553.59
155	Traffic ramps for bypass pumping piping, if required	0	Per Day	\$ 150.00	\$ 167.27	\$ 194.20